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SECTION NO. 1

PRELIMINARIES 

1. The Principal Building Agreement shall be the JBCC 
Series Edition 4.1, March 2005 as recommended by the 
Joint Building Contract Committee and as amended by 
this Tender Enquiry.

NOTES

2. The Preliminaries shall be JBCC Series, May 2005 
for use with the Principal Building Agreement as 
recommended by the Joint Building Contracts 
Committee and as amended by this Tender Enquiry 
shall be deemed to be incorporated herein.

3. Tenderers are referred to the abovementioned 
documents for the full intent and meaning of each 
clause thereof. These clauses are hereinafter referred to 
by clause number and heading only.

4. Where standard clauses or alternatives are not 
entirely applicable to this contract, such modifications, 
corrections or additions as are necessary, are given as 
far as possible under each relevant clause heading. 
Additional Preliminary clauses are contained in Section 
C hereof.

5. No claim whatsoever shall be entertained in respect 
of errors or omissions in pricing due to brevity of 
descriptions of items which are fully described when 
read in conjunction with the relevant clauses of the said 
Principal Building Agreement, Preliminaries and 
Preambles.

6. The Tenderers shall allow opposite each of the 
clauses whatever costs and charges he may consider 
necessary for the carrying out, complying with and due 
observance of the provisions, conditions and 
requirements set out herein. Only priced items will be 
considered in respect of any adjustment of this Section. 
Any items left unpriced will be understood to be 
provided free of charge and no claim for any extras 
arising out of the Tenderer's omission to price any item 
will be entertained.
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7. Where modifications or amendments as described are 
made, such modifications and/or amendments shall 
supercede any conflicting provisions in the relevant 
clauses of the Standard Preliminaries or the Principal 
Building Agreement and the Tenderer shall make due 
allowance for whatever costs and charges he may 
consider necessary for the carrying out and observance 
of the provisions of the clauses as modified and/or 
amended.

8. Where any item is not relevant to this specific 
contract, such item is marked N/

9. If Alternative A as set out in clause B10.3 hereinafter 
is to be used for the adjustment of the preliminaries, 
each item priced is to be allocated to one or more of the 
three categories by insertion of 'F','V', 'T' as the case 
may be against the price in the 'rate' column 
immediately preceding the 'amount' column, where 'F' 
denotes a fixed amount (amount not to be varied), 'V' 
denotes an amount variable in proportion to value, and 
'T' denotes an amount proportionate to time.

SECTION A: PRINCIPAL BUILDING AGREEMENT

ItemDefinitions and interpretation (clause 1)1

DEFINITIONS

Item

Offer acceptance and performance (clause 2)

F…………………. V …………………..  T …………………

2

OBJECTIVE AND PREPARATION

Item

Documents (clause 3)
Clause 3.1 is deleted and substituted with: 'This tender 
is for a Government Contract.  No Payment Guarantee 
will be provided.'

Clause 3.3 is deleted and substituted with:
'The principal agent shall complete the schedule and 
arrange for formal signing of the agreement once the 
priced bill of quantities/lump sum document, security, 
insurances and waiver of lien, where acceptable, have 
been provided and effected'.

F…………………. V …………………..  T …………………

3
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Item

Design responsibility (clause 4)

F…………………. V …………………..  T …………………

4

Item

Employer's agents (clause 5)

F…………………. V …………………..  T …………………

5

Item

Site representative (clause 6)

F…………………. V …………………..  T …………………

6

Item

Compliance with regulations (clause 7)

Without limiting the generality of the provisions of clause 
7.0 of the agreement, the contractor's attention is drawn 
to the provisions of the Construction Regulations, 2003 
issued in terms of the Occupational Health and Safety 
Act, 1993 in which it is specifically stated that the 
employer shall prepare a documented health and safety 
specification for the works and that the employer shall 
ensure that the contractor has made provision for the 
cost of health and safety measures during the execution 
of the works. The principal agent shall, on behalf of the 
employer, issue such health and safety specification and 
the contractor shall price opposite this item for 
compliance with the act and the regulations and the 
provisions of the aforementioned health and safety 
specification, provided such provisions are reasonable in 
terms of the act and the regulations.

F…………………. V …………………..  T …………………

7

Item

Works risk (clause 8)

F…………………. V …………………..  T …………………

8

Item

Indemnities (clause 9)
Clause 9.1.1 is deleted and substituted with:

Claims from other parties consequent upon death of 
bodily injury or illness of any person or physical loss or 
damage to any property, other than the works, arising 
out or due to the execution of the works or occupation of 
the site by the contractor or his sub contractors'.

F…………………. V …………………..  T …………………

9
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Item

Works insurances (clause 10)

F…………………. V …………………..  T …………………

10

Item

Liability insurances (clause 11)

F…………………. V …………………..  T …………………

11

Item

Effecting insurance (clause 12)

F…………………. V …………………..  T …………………

12

Item

State Provisions (Clause 13).

F…………………. V …………………..  T …………………

13

Item

Security (clause 14)

F…………………. V …………………..  T …………………

14

Item

Preparation for and execution of the works (Clause 15).

F…………………. V …………………..  T …………………

15

EXECUTION

Item

Access to the works (Clause 16).

F…………………. V …………………..  T …………………

16

Item

Contract instructions (Clause 17).

F…………………. V …………………..  T …………………

17

Item

Setting out of the works (Clause 18).
The contractor shall notify the principal agent if any 
encroachments of adjoining foundations, buildings, 
structures, pavements, boundaries, etc., exist in order 
that the necessary arrangements may be made for the 
rectification of any such encroachments.

F…………………. V …………………..  T …………………

18

Item

Assignment (Clause 19).

F…………………. V …………………..  T …………………

19
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Item

Nominated subcontractors (Clause 20).

F…………………. V …………………..  T …………………

20

Item

Selected subcontractors (Clause 21).

F…………………. V …………………..  T …………………

21

Item

Employer's Direct contractors (Clause 22).

F…………………. V …………………..  T …………………

22

Item

Contractor's Domestic subcontractors (Clause 23).

F…………………. V …………………..  T …………………

23

Item

Practical completion (Clause 24).

F…………………. V …………………..  T …………………

24

COMPLETION

Item

Works completion (Clause 25).

F…………………. V …………………..  T …………………

25

Item

Final completion (Clause 26).

F…………………. V …………………..  T …………………

26
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Item

Latent defects liability period (Clause 27).
Clause 27.0 is amended by the addition of the following 
clauses:

27.3 Any water leakage into the building, whether in the 
roof, external wall or other element of the building 
susceptible to water leakage shall, unless proven to be 
a design defect, or as a result of obvious storm damage, 
be classified as a latent defect in terms of clause 1.0 
Definitions and Interpretations.

27.4 The Contractor shall attend to defects during the 
Defects Liability Period on a progressive basis, to the 
satisfaction of the Principal Agent and will not be 
permitted to wait until the end of the Defect Liability 
Period or until the amount of defects accummulates in 
order to attend to a comprehensive list of defects.

F…………………. V …………………..  T …………………

27

Item

Sectional completion (Clause 28).

F…………………. V …………………..  T …………………

28

Item

Revision of date for practical completion (Clause 29).

F…………………. V …………………..  T …………………

29

Item

Penalty for non-completion (Clause 30).

F…………………. V …………………..  T …………………

30
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Item

Interim payment to the contractor (Clause 31).

The inclusion of materials and goods stored off site in 
the amount authorised for payment in terms of clause 
31.3 shall be at the sole discretion of the principal agent 
and such inclusion shall only be considered upon the 
provision, by the contractor, of an approved guarantee 
issued by a registered commercial bank and clause 
31.6.5 is therefore not applicable.

Where prices are submitted by the contractor or 
nominated/selected sub contractor during the progress 
of the works in respect of contract instructions or in 
regard to a claim under the terms of the contract and 
notwithstanding the fact that such prices may be used in 
an interim payment certificate, there is to be no 
presumption of acceptance. Should the principal agent 
wish to accept any such prices prior to the issue of the 
final certificate, it will be in writing.

Clause 31.9 is amended as follows:

'Payment shall be subject to the Employer giving the 
Contractor a Tax Invoice for the amount due. The 
Employer undertakes to ensure compliance with the 
administrative requirements of Sections 20 (2) and 21 
(4) of the Value Added Tax Act (Act 89 of 1991).  The 
Contractor agrees to the adoption of the self invoicing 
procedures and undertakes not to issue any tax 
invoices, debit or credit notes in respect of any 
transaction included in the Tax Invoices issued by the 
Employer.  The above clauses shall constitute a written 
agreement between the parties as required in terms of 
the Value Added Tax Act (Act 89 of 1991).'

F…………………. V …………………..  T …………………

31

PAYMENT

Item

Adjustment to the contract value (Clause 32).

F…………………. V …………………..  T …………………

32

Item

Recovery of expense and loss (Clause 33).

F…………………. V …………………..  T …………………

33
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Item

Final account and final payment (Clause 34).

Clause 34.1 is amended as follows:
The principal agent shall prepare a final account for 
submission to the contractor within one hundred and 
eigthy (180) calendar days.'"

F…………………. V …………………..  T …………………

34

Item

Payment to other parties (Clause 35).

F…………………. V …………………..  T …………………

35

Item

Cancellation by Employer - Contractor's default (Clause 
36).

F…………………. V …………………..  T …………………

36

CANCELLATION

Item

Cancellation by Employer - Loss and damage (Clause 
37).

F…………………. V …………………..  T …………………

37

Item

Cancellation by Contractor - Employer's default (Clause 
38).

F…………………. V …………………..  T …………………

38

Item

Cancellation - Cessation of the works (Clause 39).

F…………………. V …………………..  T …………………

39

ItemDispute Settlement (Clause 40)40

DISPUTE

Item

State clauses (Clause 41).

F…………………. V …………………..  T …………………

41

SUBSTITUTE PROVISIONS
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Item

The Schedule:  Pre-Tender information (Clause 42).

F…………………. V …………………..  T …………………

42

CONTRACT VARIABLES

Employer: Development Bank of Southern Africa 
Postal Address: 
Telephone: : 
Facsimile: n/a 
Physical address: 

CONTRACTING AND OTHER PARTIES (Clause 42.1)

Principal Agent: MCJ Engineers and Project Managers
Postal Address: 
Telephone: 
Facsimile:  
Physical address: 

Agent's Service:  Architect
Agent ( 1 ): Kupan Architectural Designs 
Postal Address: 
Telephone:  
Facsimile:  
Physical address: 

Agent's Service:  Quantity Surveyor
Agent ( 2 ): Paradox Young and Associates
Postal Address: 
Telephone: 
Facsimile: n/a  
Physical address:

Agent's Service:  Electrical Engineer
Agent ( 3 ): BFBA Consultants 
Postal Address: 
Telephone:  
Facsimile:  
Physical address: 

Agent's Service: Mechanical Engineer
Agent ( 3 ): 
Postal Address: 
Telephone:  
Facsimile:   
Physical address: 
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Agent's Service:  Structural and Civil Engineer
Agent ( 4 ): MCJ Engineers and Project Managers
Postal Address: 
Telephone: 
Facsimile: 
Physical address: 

Clause 42.2.1

Works Description: ...................................................... - 
see brief description under the Notes to Tenderers

CONTRACT DETAILS (Clause 42.2)

Clause 42.2.2
Site Description: .................................................... site,  
co-ordinates:

Clause 42.2.3
Work or Installations by Others: Nil

Clause 42.2.4
This Agreement is for a State Contract :- Yes

Payment will be made for materials and goods:- Yes

Dispute resolution :- Mediation (in terms of clause 40) 
followed by litigation.

Arbitration rules as recommended by the Association of 
Arbitrators (SA) :- N/A

Clause 42.2.5
Date on which possession of the site is intended to be 
given on :-

5 working days from the date of the letter of 
appointment to the Contractor.

Clause 42.2.6

Period for the commencement of the works after the 
contractor takes possession of the site :- 2 Working 
days.

Completion in Sections are required : NO
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Clause 42.2.7

Intended date of practical completion and the penalty 
per calendar day for the works as a whole :-

...... working days after commencement

Penalty amount R...................... per calendar day

Clause 42.2.8

Intended dates of practical completion and the penalties 
per calendar day for the works in sections :   N/A

Clause 42.2.9
The law applicable to this agreement shall be that of - 
South Africa.

Clause 42.3.1
Contract works insurance to be effected by Contractor 
for the sum of: Contract Sum plus 10%
With a deductible of : to be determined by the 
Contractor but not greater than the maximum of 
R50,000.00 as stipulated by the Employer

INSURANCES

Clause 42.3.2
Supplementary insurance is required : YES
SASRIA insurance required to be effected by the 
Contractor for the amount of: Contract Sum plus 10% 
(with a deductible to be determined by the Insurance 
company issuing the policy).

Clause 42.3.3
Public liability insurance to be effected by the Contractor
For the amount of: R10 million
With a deductible of: R2,500.00

Clause 42.4.1
Waiver of the contractor's lien is required :- YES

DOCUMENTS (Clause 41.4)

Clause 42.4.2
Number of construction document copies to be supplied 
to the Contractor free of charge :- 3"
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Clause 42.4.3
Specification drawn up in accordance with :-
Standard System of Measuring Building Work - Seventh 
Edition including all amendments.

Clause 42.4.4
Number of days for submission of priced documents : 
15 days from the Letter of Appointment.

Clause 42.4.5
JBCC Engineering General Conditions are to be 
included in the documents :- No

Clause 42.4.6
The contract value is to be adjusted using CPAP:-  YES
Refer to Clause 32 of these Preliminaries for details.

Clause 42.4.7

Details of changes made to the provisions of JBCC 
standard documentation:

Note: The tenderer must study the modifications and 
amendments made to the relevant clauses in the 
Preliminaries section of the Bills of Quantities, under 
each clause heading. It should be noted that reference 
is made hereunder merely to draw the tenderers 
attention of clauses that have been amended or 
modified and the tenderer, when submitting his tender is 
deemed to have examined the relevant clauses for 
details of the amendments and modifications of the 
clauses in the Preliminaries:

Refer to relevant clauses for the full details of changes:
Clause 3 - Documents
Clause 7 - Compliance with regulations
Clause 9 - Indemnities
Clause 18 - Setting out of the Works
Clause 27 - Latent defects liability period
Clause 31 - Interim Payment to the Contractor
Clause 32 - Adjustment to the Contract Value
Clause 34 - Final account and final Payment

Item

DEFINITIONS AND INTERPRETATION (B1)

F…………………. V …………………..  T …………………

43

SECTION B: PRELIMINARIES
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Item

Checking of documents (B2.1)

The items in these Bills of Quantities are to be read 
and priced in conjunction with, and the descriptions 
regarded as amplified by the General Preambles for 
Trades as published by the Ethekwini Municipality, 
December 1992 edition, and no claim arising from 
brevity of description of items fully described in the said 
General Preambles for Trades  and Supplementary 
documentation will be entertained.

Notwithstanding the issue of the tender drawings, it will 
remain the responsibility of the Tenderer to study all 
available drawings at the offices of the Principal Agent 
during normal working hours in order to acquaint himself 
with all the cost implications of the design, 
programming, phasing, etc.

F…………………. V …………………..  T …………………

44

DOCUMENTS (B2)
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Provisional Bills of Quantities (B2.2) 
Clause 2.2 is deemed to be deleted and replaced by the 
following:

"Except where indicated otherwise, the quantities of and 
classes and kinds of works set out in these Bills of 
Quantities are provisional and do not purport to 
represent the final quantities  of and classes and kinds 
of work eventually required to be done.  The quantities 
of and classes and kinds of work contained herein have 
been set down solely in order to form a basis  for 
obtaining competitive tenders.

The Bills of Quantities are not to be used for ordering 
materials under any circumstances whether this be with 
regard to description or specification of materials  or 
goods required, or with regard to quantities.  Failure to 
comply with this condition is entirely at the Contractor's 
own risk. The Contractor shall be obliged upon 
instruction of the Principal Agent to execute such 
quantities of and classes and kinds of work as the 
Principal Agent in his sole discretion may deem 
necessary or which, in the Principal Agent's opinion, 
become expedient from time to time or which may be 
required to meet the Employer's requirements, whether 
or not such quantities  of and classes or kinds of work 
may appear in these Bills of Quantities  or the contract 
drawings.

The consideration payable to the Contractor in respect 
of the works shall be determined by the Agent by the 
application of the rates contained in the priced Bill of 
Quantities to the quantities of and classes and kinds of 
work actually executed, which quantities of and classes 
and kinds of work shall be determined by the Agent. The 
rates contained in the priced Bills of Quantities shall 
apply irrespective of the final quantities of the different 
classes and kinds of work actually executed.  No claims 
for extras, loss of profit, variation of rates or other similar 
claims will be entertained as a result of any variations 
whatsoever between the quantities of work set out in 
these Bills of Quantities and the quantities of work 
actually executed, nor as a result of any variation 
whatsoever between the contract sum and the final 
value of works.

Prime Cost Amounts, Budgetary Allowances, Provisional 
Amounts, etc., contained herein may be omitted or 
reduced at the Principal Agent's sole discretion and the 
Contractor shall not be entitled to claim for any loss by 

45
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Item

way of reduction or omission of any discount, or 
percentage relating to Prime Cost Amounts, Budgetary 
Allowances, Provisional Amounts, etc., or loss of profit 
related thereto.

F…………………. V …………………..  T …………………

Item

Availability of construction documentation (B2.3)

F…………………. V …………………..  T …………………

46

Item

Interests of Agents (B2.4)

F…………………. V …………………..  T …………………

47

Item

Priced documents (B2.5)

F…………………. V …………………..  T …………………

48

Item

Tender submission (B2.6)

Notwithstanding anything contained in this clause, 
Tenders shall be valid for a period of 56 (fifty-six) 
calendar days from the closing date of tenders.

F…………………. V …………………..  T …………………

49
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Item

Defined works area (B3.1)

The area of the works to be occupied by the contractor, 
any restriction on the area and the limit of access or exit 
will be pointed out to the contractor by the principal 
agent on handing over of the site.

The Tenderer shall ascertain any other restrictions to 
the area that may be occupied by the Contractor 
including any restrictions imposed by any buildings, etc. 
And any limitations or restrictions that may be imposed 
by any Authorities.

Workmen employed on the site are to be restricted to 
the immediate area of the site and access thereto.

Space on the pavement areas for the storage of building 
materials, etc., must be arranged with the Local 
Authorities by the Tenderer who will be responsible for 
all charges in connection therewith.

The Tenderer shall make all necessary provision in all 
rates to take into account these requirements as no 
claims for extras arising from these matters will be 
subsequently entertained or admitted.

F…………………. V …………………..  T …………………

50

THE SITE (B3)

Item

Geotechnical investigation (B3.2) 
Refer to Geotechnical Report annexed to the Bills of 
Quantities.

F…………………. V …………………..  T …………………

51

Item

Inspection of the Site (B3.3)

No claim for extras arising from the contractor having 
failed to comply with the clause will be entertained.

F…………………. V …………………..  T …………………

52

Item

Existing premises occupied (B3.4) : NO

F…………………. V …………………..  T …………………

53
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Item

Previous work - dimensional accuracy (B3.5)

F…………………. V …………………..  T …………………

54

Item

Previous work - defects (B3.6)

F…………………. V …………………..  T …………………

55

Item

Services - known (B3.7)

F…………………. V …………………..  T …………………

56

Item

Services - unknown (B3.8)

F…………………. V …………………..  T …………………

57

Item

Protection of trees (B3.9)

F…………………. V …………………..  T …………………

58

Item

Articles of value (B3.10)

F…………………. V …………………..  T …………………

59

Item

Inspection of adjoining properties (B3.11)

The Tenderer shall inspect access roads, etc and shall 
be responsible for any damage evident at the end of the 
contract which has not been pointed out.

F…………………. V …………………..  T …………………

60
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Item

Management of the Works (B4.1)

Clause 4.1 shall be deemed to be amended by the 
addition of the following:

The Contractor shall, to the satisfaction of the principal 
agent, provide the services of an experienced and 
competent Construction Manager and Site Agent 
supported by a management team who shall inter alia 
be responsible for all activities of the contractor and all 
sub-contractors and in particular:-

a) Programming
b) Scheduling
c) Reporting
d) Production of shop drawings and samples
e) Procurement and expediting
f)  Liaison and co-ordinating of construction
g) Commissioning, instruction, handover and follow up.
h) Monitoring and reporting on building activities taking 
place off site.

The names and CV's on the contractor's site 
management team shall be submitted to the principal 
agent prior to commencement on site and, after the 
principal agent's agreement on the composition thereof 
has been obtained. No changes shall be made nor shall 
any member of the said team be removed from site 
while remaining in employ of the contractor without the 
principal agent's express written approval.

F…………………. V …………………..  T …………………

61

MANAGEMENT OF CONTRACT (B4)

Item

Programme for the Works (B4.2)

F…………………. V …………………..  T …………………

62

Item

Progress meetings (B4.3)

F…………………. V …………………..  T …………………

63

Item

Technical meetings (B4.4)

F…………………. V …………………..  T …………………

64
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Item

Samples of materials (B5.1)

F…………………. V …………………..  T …………………

65

SAMPLES AND SHOP DRAWINGS (B5)

Item

Workmanship samples (B5.2)

F…………………. V …………………..  T …………………

66

Item

Shop drawings (B5.3)

F…………………. V …………………..  T …………………

67

Item

Deposits and fees (B6.1)

F…………………. V …………………..  T …………………

68

TEMPORARY WORKS AND PLANT (B6)

Item

Enclosure of the works (B6.2)

The Contractor shall erect, maintain and remove at 
completion ~ hoarding, safety screens, barriers, access 
gates, covered gangways and the like as necessary for 
the protection of the public and others.

F…………………. V …………………..  T …………………

69

Item

Advertising (B6.3)

F…………………. V …………………..  T …………………

70

Item

Plant, equipment, sheds and offices (B6.4)

F…………………. V …………………..  T …………………

71

Item

Main notice board (B6.5)
One notice board shall be provided - refer to Annexure 7

F…………………. V …………………..  T …………………

72

Item

Subcontractors notice board (B6.6)  N/A

F…………………. V …………………..  T …………………

73
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Item

Location (B7.1)

F…………………. V …………………..  T …………………

74

TEMPORARY SERVICES (B7)

Item

Water (B7.2)

The employer shall provide water for the works in 
accordance with:
Alternative A (i.e. To be provided for by the Contractor)

F…………………. V …………………..  T …………………

75

Item

Electricity (B7.3)

The contractor shall provide electricity on site for the 
works in accordance with:

Alternative A (i.e. To be provided for by the Contractor)

F…………………. V …………………..  T …………………

76

Item

Telecommunication equipment (B7.4)

The contractor shall provide telephones on site for the 
works in accordance with:

Alternative A (i.e. To be provided for by the Contractor)

F…………………. V …………………..  T …………………

77

Item

Ablution facilities (B7.5)

The contractor shall provide toilet facilities on site for the 
works in accordance with:
Alternative A (i.e. To be provided for by the Contractor)

F…………………. V …………………..  T …………………

78

Item

Responsibility for prime cost amounts (B8.1)

F…………………. V …………………..  T …………………

79

PRIME COST AMOUNTS (B8)
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Item

General Attendance (B9.1)

Clause 9.1 shall be amended by the addition of the 
following:

a) Provide every assistance necessary for the due 
performance by all sub-contractors of their work and to 
enable them to execute their work in a like manner, in a 
proper order and sequence.

b) Supervise and administer the sub-contractors and 
arrange and monitor programmes with each sub-
contractor and supplier and co-ordinate the work of all 
sub-contractors and deliveries by suppliers.

c) Attendance on Nominated/Selected sub-contractors 
includes co-operating to the fullest extent with all parties 
and providing facilities for general attendance.

F…………………. V …………………..  T …………………

80

ATTENDANCE ON N/S SUBCONTRACTORS (B9)

Item

Special Attendance (B9.2)

F…………………. V …………………..  T …………………

81

Item

Commissioning - fuel, water and power (B9.3)

F…………………. V …………………..  T …………………

82

Item

Statutory taxes, duties and levies (B10.1)

Provision is made in the Final Summary of these Bills 
of Quantities for the inclusion of Value Added Tax 
(VAT).

F…………………. V …………………..  T …………………

83

FINANCIAL ASPECTS (B10)

Item

Payment of Preliminaries (B10.2)

F…………………. V …………………..  T …………………

84

Item

Adjustment of Preliminaries (B10.3)

F…………………. V …………………..  T …………………

85
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Item

Payment certificate cash flow (B10.4)

F…………………. V …………………..  T …………………

86

Item

Contractor information supply (B10.5)

F…………………. V …………………..  T …………………

87

Item

Protection of the Works (B11.1)

F…………………. V …………………..  T …………………

88

GENERAL (B11)

Item

Protection/isolation of existing/sectionally occupied 
works (B11.2)

F…………………. V …………………..  T …………………

89

Item

Site security (B11.3)

F…………………. V …………………..  T …………………

90

Item

Notice before covering work (B11.4)

F…………………. V …………………..  T …………………

91

Item

Disturbance (B11.5)

F…………………. V …………………..  T …………………

92

Item

Works cleaning and clearing (B11.6)

F…………………. V …………………..  T …………………

93

Item

Vermin (B11.7)

F…………………. V …………………..  T …………………

94

Item

Overhand work (B11.8)

F…………………. V …………………..  T …………………

95
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Item

Pre-tender information (B12.1)

Information necessary for making choices and 
completion of those clauses contained in the schedule 
which are necessary for tender purposes is given 
hereunder. Where no information is given it shall mean 
that either no details or specific requirements are 
available or that the clause is irrelevant for this specific 
contract.

F…………………. V …………………..  T …………………

96

SCHEDULE OF VARIABLES (B12)

Provisional Bills of Quantities (B2.2) N/A
The quantities are provisional (NO).
Availability of Construction documentation (B2.3)
Interests of Agents (B2.4)
Defined works area (B3.1)
Tenderers shall establish by personal viewing of the site 
conditions any restrictions imposed by existing buildings, 
limited means of access and the like.
Geotechnical investigation (B3.2) Refer to Annexure 12
Existing premises occupied (B3.4):  (N/A)
Services - known (B3.7)
Protection of trees (B3.9)
Inspection of adjoining properties (B3.11)
Enclosure of the works (B6.2)
Offices (B6.4.3)
Main notice board (B6.5) One main notice board shall 
be provided - refer to Annexure 6
Subcontractors notice board (B6.6)
A notice board is required (No)
Water (B7.2)
Alternative chosen: A
Electricity (B7.3)
Alternative chosen:  A
Telecommunications (B7.4)
Alternative chosen:  A
Ablution facilities (B7.5)
Alternative chosen:  A
Special Attendance (B9.2)
Protection of the Works (B11.1)
Protection of existing/sectionally occupied works (B11.2)
Disturbance (B11.5)
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SECTION C: SPECIFIC PRELIMINARIES

Item

C1. Proprietary branded products
The contractor shall take delivery of, handle, store, use, 
apply and/or fix all proprietary branded products in strict 
accordance with the manufacturer's instructions after 
consultation with the manufacturer's authorised 
representative.

F…………………. V …………………..  T …………………

97

Section C: Specific Preliminaries:

Item

C2. Trade Names, etc.
All materials, fittings, finishing, etc., specified hereinafter 
under a trade name, catalogue number or reference, 
must be exactly as described.  The Architect's approval 
in writing must be obtained for the use of any alternative 
to the specification before the submission of tenders 
otherwise the specified materials, fittings, finishing, etc., 
will be assumed to have been allowed for in the tender.

The Contractor must take delivery of, handle, store, use, 
apply and/or fix all proprietary branded products in strict 
accordance with the manufacturer's instructions after 
consultation with the manufacturer's authorised 
representative.

F…………………. V …………………..  T …………………

98

Item

C3. Contractors responsibility
The Employer, the Principal Agent and the other 
professional  consultants shall not be responsible for 
any act or omission on the part of the Contractor which 
may result in any patent or latent defects, in materials or 
workmanship, breach or neglect of any local regulations.  
The Contractor shall at all times be responsible for any 
such neglect, deviation or wrong act, whether the same 
is discovered before or after the final certificate, or any 
other Certificate, has been approved.

F…………………. V …………………..  T …………………

99
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Item

C4. Overtime
Should overtime be required to be worked for any 
reason whatsoever, the costs of such overtime are to be 
borne by the contractor unless the principal agent has 
specifically authorised in writing, prior to the execution 
thereof, that costs for such overtime are to be borne by 
the employer.

F…………………. V …………………..  T …………………

100

Item

C5. As built drawings
The position of construction breaks and the extent of 
individual concrete pours are to be recorded by the 
contractor on the structural engineer's drawings and are 
to be submitted to the principal agent and the structural 
engineer for their records.

Three full sets of as-built drawings shall be submitted to 
the Principal Agent no later than fourteen days after 
practical completion.

F…………………. V …………………..  T …………………

101
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Item

C6. Construction Instructions
Contract instructions issued on site are to be recorded in 
triplicate in a site instruction book which is to be 
maintained on site by the contractor.

The Contractor shall supply and have available at the 
site of the works at all times, the following site books:

a)  Construction Instruction Book:
Receiving and recording instructions in a suitable A4 
size triplicate book kept on site.  Instructions issued 
shall be recorded by the Architect or other Employer's 
Agents to whom the Architect has delegated Authority in 
the book.

b)  Daily Record Book
The Contractor shall record in triplicate in a suitable A4 
size triplicate book kept at the site, a daily record of 
work done, all site visits by the Principal Agent and 
other professional personnel and all events affecting the 
Works, such as progress, issue of plans, breakdown of 
machinery, etc. The labour, plant and material on site 
shall be recorded as well as work performed. Entries 
must be made by the Contractor and must be signed 
and forwarded to the Principal Agent for his counter-
signature on a daily basis. Copies of these records shall 
be for the Architect, Quantity Surveyor and Contractor.

F…………………. V …………………..  T …………………

102

Item

C7. Labour record
At the end of each week the contractor shall provide the 
principal agent with a written record, in schedule form, 
reflecting the number and description of tradesmen and 
labourers employed by him and all subcontractors on 
the works each day.

F…………………. V …………………..  T …………………

103

Item

C8. Plant record
At the end of each week the contractor shall provide the 
principal agent with a written record, in schedule form, 
reflecting the number, type and capacity of all plant, 
excluding hand tools, currently used on the works.

F…………………. V …………………..  T …………………

104
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Item

C9. Encroachment
During the course of the building operations, the 
Contractor shall be held entirely responsible for any 
encroachment onto any adjoining properties, buildings, 
etc., or servitudes and the cost of any remedial 
measures as required by the Principal Agent shall be 
borne by the Contractor.

F…………………. V …………………..  T …………………

105

Item

C10. Method Statement
The Tenderer shall produce, when required to do so by 
the Principal Agent, a Method Statement outlining the 
methods of construction and labour and plant resources 
that he proposes to use in the execution of the Works. 
Any approval given or observation made by the Principal 
Agent shall not relieve the Contractor of his sole 
responsibility to adopt the methods of construction and 
to provide the labour and plant resources necessary for 
the due and proper timeous execution of the Works.

F…………………. V …………………..  T …………………

106

Item

C11. Unauthorised Persons/Workmen on Premises
The Contractor shall at all times strictly exclude all 
unauthorised persons from the Works and the site and 
shall set up notice boards to that effect.

No workmen or labourers (except security guards) are to 
be allowed under any circumstances to sleep or deposit 
any kit on the premises.  The Contractor must provide 
any necessary independent shelter or shed required for 
any labour or watchmen on site, to the approval of the 
Employer.

F…………………. V …………………..  T …………………

107
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Item

C12. Mode of Procedure
Notwithstanding anything to the contrary contained 
herein the Principal Agent at all times reserves the right 
to direct the order in which the various parts of the 
Contract are to be executed.  The Contractor shall give 
priority to any individual section or portion of the Works 
that, in the opinion of the Principal Agent, requires to be 
expedited.

Should it appear, in the Principal Agent's opinion, that 
work in any area is not being executed in accordance 
with the requirements of the Contract Programme, the 
Contractor shall provide additional manpower and 
resources and shall work additional overtime and do 
everything else required to bring the work back to 
programme to the satisfaction of the Principal Agent and 
to the Contractor's cost.

F…………………. V …………………..  T …………………

108

C13. Shop Drawings
The term 'shop drawings' shall mean drawings, layout 
drawings, diagrams, illustrations, schedules, 
performance charts, brochures, operating manuals and 
other data which are prepared by the Contractor or any 
Sub-Contractor, manufacturer, supplier or distributor and
which illustrate the specified portion of the work.

The Contractor shall ensure that all shop drawings 
required for the Works in terms of this Contract, all 
Selected/Nominated Sub-Contracts and/or any Principal 
Agent's instruction, are prepared and submitted 
timeously in accordance with the following procedure:

(a)  Three prints of shop drawings of all fabricated work, 
working or setting out drawings, shop details and 
schedules shall be submitted to the Principal Agent, for 
approval.  Such work shall not be carried out until such 
approval has been given.

(b)  Shop drawings shall be submitted to the Principal 
Agents for approval at least two weeks prior to the date 
on which such approval is required in order to comply 
with the Contract Programme.

(c)  All submissions shall be prepared in accordance 
with the Contract drawings and specifications and/or any 
Principal Agents instructions and any deviation shall be 
specifically highlighted in writing, with a detailed 
explanation of the reason for such deviation, together 

109
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Item

with any cost and/or time implications.

Delays in approval of shop drawings due to non-
compliance with drawings, specifications and/or 
Principal Agents instruction shall not constitute grounds 
for any claims for delay, extension of time and the like.

(d)  When the Principal Agent advises that shop 
drawings have been approved, the original 
transparencies of such drawings shall immediately be 
submitted to the Principal Agent so that the Principal 
Agent's stamp of approval may be appended thereto.  
Thereafter, four prints of the approved shop drawings, 
setting out drawings and schedules shall be furnished to 
the Principal Agent.  As many prints of the approved 
shop drawings and schedules as required shall also be 
furnished to the Works.  No work shall be performed in 
accordance with drawings and/or catalogues not 
stamped with the Principal Agent's approval.

(e)  The Contractor, Sub-Contractor or Supplier, as the 
case may be, shall be responsible for ensuring that all 
dimensions affecting shop drawings conform to the 
dimensions of built work.

(f)  The Architects approval of shop drawings is limited 
to checking conformity with specification and shall not 
relieve the Contractor, Sub-Contractor or Supplier of his 
responsibility for design, erection or installation fit, nor 
does it vary his contractual or delictual obligations and 
liabilities.

(g)  Should the Contractor, Sub-Contractor or Supplier 
be of the opinion that corrections to shop drawings 
made by the Architect constitute a change to the scope 
of work, then he shall immediately advise the Architect 
in writing of this, together with the cost and/or 
programme implications thereof, in order to obtain the 
Architects directive.

(h)  One additional copy of the final approved set of 
'Shop drawings' is to be submitted to the Quantity 
Surveyors for purposes of valuation remeasurement.

F…………………. V …………………..  T …………………
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Item

C14. Commodities to be New

All commodities, goods, articles or materials throughout 
the building are to be new except where re-use of 
existing is specified and are to be handled, stored, used, 
and/or fixed with care to ensure that they are in perfect 
condition when incorporated into the Works and 
thereafter properly protected so as to ensure that they 
are likewise in perfect condition when handed over at 
completion of the Work.

F…………………. V …………………..  T …………………

110

Item

C15. Standard of Workmanship and Materials
In the absence of detailed specifications for any item or 
items, National Building Regulations, the latest 
applicable South African Bureau of Standards 
Specification, or where such does not exist, then the 
latest applicable British Standard Specification shall 
apply.

F…………………. V …………………..  T …………………

111

Item

C16. Making Good

All materials and workmanship in building up, making 
good, etc., are to match existing and where new 
materials abut existing, they are to be neatly jointed to 
same.

Making good' existing work where disturbed or damaged 
shall mean the provision of the necessary new material 
to match existing and the necessary workmanship so 
that a complete restoration is achieved to the 
satisfaction of the Principal Agent.

Making good' where abutting walls, etc., are removed, 
shall mean the provision of the necessary material and 
workmanship in filling the gaps to match surrounding 
finishes so that a complete and perfect surface, 
continuous with surrounding surfaces and matching of 
same, is obtained to the Architect's satisfaction.

F…………………. V …………………..  T …………………

112
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Item

C17. Location of Temporary Buildings and 
Temporary Services
The Contractor shall provide all necessary temporary 
works, including temporary roads, tracks, crossings, 
hardstanding and services, hoardings, dust screens, 
tunnelling, etc., required for his own and Sub-
Contractors use during the construction and 
maintenance period.

There is no guarantee given or implied that Site 
conditions will be such that the Contractor will be able to 
erect such temporary works, roads, hardhats, offices, 
stores and temporary accommodation within the site 
boundaries and it shall be the Contractor's responsibility 
to adopt whatever measures he deems necessary in this
regard and to obtain all necessary permission and pay 
all costs in connection therewith.

F…………………. V …………………..  T …………………

113

Item

C18. Removal and Making Good of Temporary 
Works, etc, on Completion

The Contractor shall remove (except where specifically 
stated otherwise) all temporary Works, roads, services 
and the like used for this Contract and shall make good 
to the entire satisfaction of the Principal Agent any 
damage resulting therefrom.

F…………………. V …………………..  T …………………

114
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Item

C19. Overloading
The Tenderer shall prior to submitting his tender 
determine from the Engineers any constraints and 
limitations in respect of Works to be executed, which 
have load limitations.

The Contractor shall take all necessary steps to ensure 
that no damage occurs due to overloading of any portion
of the Works.  The Contractor shall submit details of his 
proposed loading, storage, plant erection, etc., to the 
Principal Agents for their approval prior to proceeding 
with such loading, storing, erecting or executing work 
and shall comply with and pay for the Engineers 
requirements in connection with the provision of 
temporary support work, etc.  Any damage caused by 
the Works by overloading shall be made good by the 
Contractor at his sole expense.

Notwithstanding any approval given by the Principal 
Agent or Engineer, the Contractor shall be entirely 
responsible for damage caused to the Works by 
overloading which damage shall be made good by the 
Contractor at his sole expense.

F…………………. V …………………..  T …………………

115
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Item

C20. Tender Sum to be Fully Inclusive
The Tender Sum is deemed to be the fully inclusive 
price for the finished work described and is deemed to 
include inter alia for:

-  The supply of all materials

-  Labour of every description including additional costs 
incurred in working overtime, weekends, public holidays, 
etc., to meet      the stipulated programme dates.

-  All making, transport, conveying, cartage, carriage 
and delivery, etc.

-  Taking delivery, unloading, storing, unpacking, 
hoisting or lowering, settings, fixing and building into 
positions, cutting and waste, templates, patterns and 
models.

- Provision and maintenance of all plant, equipment, 
machines, trucks and other vehicles, tackle, tools, 
staging, sheds, stores and temporary works necessary 
for the due and proper performance of the Contract 
Works, establishment charges and all fuel, operating 
costs and depreciation pertaining to plant, equipment, 
etc.

-  All applicable import taxes and duties.

-  Overheads and profit

-  All obligations arising out of The Bills of Quantities, 
and all costs and charges deemed necessary for 
complying with The terms and conditions herein.

All charges required by the Contractor in connection 
with Preliminary and General, site establishment and the 
like.

F…………………. V …………………..  T …………………

116

Item

C21. Cost of Claims
All costs incurred by the Contractor in the preparation of 
claims to the satisfaction of the Principal Agent and/or 
Quantity Surveyor shall be borne by the Contractor.

F…………………. V …………………..  T …………………

117
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Item

C22. Media Releases
All rights of publication of articles in the media, together 
with any advertising relating to, or in any way connected 
with this project shall vest in the Employer.

F…………………. V …………………..  T …………………

118

Item

The Contractor, together with his Sub-Contractor shall 
not, without the written consent of the Principal Agent, 
cause any statement or advertisement to be printed, 
screened or aired by the media.

F…………………. V …………………..  T …………………

119

Item

C23. Guarantees and Maintenance Manuals
The Contractor shall obtain and hand over to the 
Principal Agent on Practical Completion, all relevant 
guarantees, any operating and maintenance instruction 
manuals, data or instructions required by the Principal 
Agent or provided by manufacturer's, suppliers or Sub-
Contractors.

The Contractor shall ensure that all warranties and 
guarantees received are fully ceded to the Employer on 
Final Completion, failing which the release of the 
Construction Guarantee will be withheld until this is 
satisfactorily completed.

F…………………. V …………………..  T …………………

120

-34-

Preliminaries
Bill No.  1
Preliminaries
Section  1

Carried to Collection R



AmountItem
No

Quantity Rate

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

Item

C24. Occupational Health and Safety Act
The Contractor shall for the duration of this contract be 
deemed to be the mandatory of the Council for the 
purposes of the Occupational Health and Safety Act, Act 
85 of 1993, and he shall prior to taking occupation of the 
site satisfy the Council by means of written 
representations that he has fully complied with the 
relevant requirements of the said Act.

Acceptance by the Council of the Contractors written 
representations in terms of the above shall constitute an 
agreement in writing to the arrangements and 
procedures between the parties to ensure compliance 
by the Contractor with the provisions of the Act referred 
to therein, for the purposes of Section 37(2) of the said 
Act.

The Council shall at all times have the right to 
summarily suspend the performance of the Contractor 
hereunder pending compliance by the Contractor with 
any requirement, regulation and/or direction referred to.

The Council shall be entitled to set-off against any 
amount owed by the Council to the Contractor 
hereunder any loss or damage suffered by it as a result 
of the suspension of the Contractor's performance in the 
circumstances envisaged above.

The Tenderer shall price for all necessary items to 
comply with the Occupational Safety and Health 
Specification contained in Annexure 10 of these Bills of 
Quantities.

F…………………. V …………………..  T …………………

121

C25. Notes to Tenderers
Items which the Tenderer wishes to price in order to 
provide for the due observance of the requirements of 
the 'Notes to Tenderers' outlines at the beginning of this 
Specification may be priced under this item:

1. Tenders, Tender Forms and Closing Date
2. Fax Tenders
3. Withdrawal of Tenders
4. Acceptance of Tender
5. Scope of Contract
6. System of Measurement
7. Documentation to be submitted with Tender
8. Contract Price Adjustment Provisions
9. Conditions pertaining to Targeted Procurement

122
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Item

10. Contract Participation Goal
11. Labour Goals
12. FTE Employment Information
13. Community Liaison Officer, etc.
14. Application for Service Connections
15. Viewing the Site
16. Communications with members of Tender/Bid 
Committee
17. Tender Fee
18. Market Related Wage Rates
19. Tender Prices and Contingency Sum
20. Value Added Tax
21. Tax Clearance Certificate
22. Occupational Health and Safety Act
23. CIDB Register of Contractors
24. Registration on central supplier data base
25. Contractor's Domestic Sub-contractors for 
Plumbing/Electrical Installations
26. Contractor's Domestic Sub-contractors for 
Water/Electrical Connections
27. Use of Proprietary Products
28. Termination of Contracts
29. Appeal Process
30. Prohibitions on Awards to Persons in the Service of 
the State
31. Minimum Experience Requirement
32. Performance monitoring and assessment of service 
providers
33. Empowerment strategies
34. Schedule of Drawings
35. Contract Period
36. Electronic tender document
37. Additional conditions of contract
38. Pricing of 'Notes to Tenderers'

F…………………. V …………………..  T …………………
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SECTION 2

BILL No. 1

DEMOLISH

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

SUPPLEMENTARY PREAMBLES

The Contractor shall not remove or damage any 
furniture, equipment or similar items that belong to the 
Department except when specifically described in the 
items to follow: The Contractor must give the Principal 
Agent sufficient notice if the removal of these items are 
required before any prescribed alterations can be done

Existing Furniture, Equipment, etc

The Contractor will be held responsible for all damage 
however caused to existing finishes and fittings, etc. and 
he must make good all damage at his own expense to 
the approval of the Principal Agent.

Breaking down, demolition and alteration activities and 
tasks, hacking off of exitsing plaster, etc. is to be 
executed with care so as to prevent damage to 
remaining floor and wall surfaces and finishes (where 
these are to be retained). Tenders will be deemed to 
include allowance for any necessary protection of 
exitsing surfaces and structures as may be necessary to 
effect the above, as the cost of repairing damage to 
existing surfaces and structures will be solely for the 
Contractors account

Damage to existing finishes
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The Contractor is to note that upon possession of the 
site by himself, and extending until practical completion 
is achieved, he is solely responsible for the site, site 
security, general upkeep and cleaning of the site and all 
other responsibilities in maintaining a construction site in 
conformance with but not limited to, the Construction 
Regulations 2014, all local by-laws, all user client 
regulations, and all Client regulations and procedures. 
Tenderers are therefore urged to study all available 
material and to investigate the site fully and areas 
contiguous to the site, in order to determine the range 
and extent of responsibility. No additional monetary 
and/or time claims will be entertained in respect of the 
above

Responsibility for site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

The Contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum amount of disturbance to adjoining classroom 
blocks and their students. He shall provide proper 
protection of the works and provide, erect and remove 
when directed, any temporary tarpaulins that may be 
necessary during the progress of the works, all to the 
satisfaction of the Principal Agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the Principal Agent
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Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

"Taking out and removing doors, windows, etc" 
implies that the door, etc is to be carefully taken down 
together with the fame, linings, architraves, window sills, 
etc complete and where brick lintels occur, it must be 
supported and propped until the openings are built up or 
new doors or windows built in position

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc. 
and making good floor and wall finishes to match 
existing

"Forming openings" for doors or windows, etc implies 
that the plaster or any other covering is to be hacked off 
and an opening formed sufficient in size to receive the 
building in of the frame and cramps, and the forming of 
new dampproof courses, lintels, sills, etc. After building 
in of the new frame, the opening is to be built against 
the frame, plaster or faced brickwork to be made good 
both sides and reveals and floor screeds prepared for 
finishings to match existing

"Making good" implies that all necessary repairs are to 
be made to reinstate articles that may be damaged 
through the removal or otherwise, and the supplying of 
any new materials to match existing work, and is to 
include any necessary repairs to adjacent finishings 
such as floors, skirtings, plaster, painting, etc and such 
making good is to match adjoining work in all respects 
and in all trades

The Contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)
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The Contractor to acknowledge that sequencing of the 
work will be necessary to accommodate the operational 
aspects of the school. The Contractor to accordingly 
factor the above requirement in the construction 
programme and pricing

"Breaking down and removing" walls, etc implies that 
the wall is to be taken down to the extent shown on the 
drawings or as may be described and that all necessary 
shoring is to be provided and allowed for to ensure the 
safety of the building during the pulling down or until 
new walls are erected and all portions of the remaining 
walls where distrubed or affected by the removal are to 
be made good and left ready for plaster or other 
finishings as described

Where removal is included in the heading, sub-heading 
or item description, prices shall be deemed to include for
the necessary costs of removal and appropriate disposal 
of materials including but not limited to labour, 
transportation and disposal costs. No further claims in 
this regard will be entertained

"Building up openings" implies that after the removal 
of any doors, windows or screens that may be decribed 
to be taken down, the opening is to be filled up solid (or 
to the tickness as shown) with new brickwork and is to 
include all necessary cutting away to form toothings to 
thoroughly bond to the new work and new finishes to 
both sides as described.

All preparatory work, alterations, etc., to existing 
asbestos cement roof sheeting, gutters, rainwater pipes, 
etc., is to be carried out strictly by an approved and 
certified specialist company and in accordance with 
statutory requirements (Occupational Health and Safety 
Act, 1993 - Asbestos Regulations 2001) and all 
necessary precautions must be taken when working with 
and disposing of asbestos cement products and the 
disposal of waste water resulting from cleaning 
operations, etc.

Removal of asbestos material
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The removal of asbestos shall be carries out by a 
certified entity, registered in accordance with the 
Occupational Health and Safety Act. 1993 and the 
Asbestos Regulations 2001

Asbestos in all forms/building elements that is to be 
removed, shall be carried out in strict accordance with 
aforementioned regulation and a certificate issued by 
the entity as contemplated in the above, shall be 
provided per block for the removal thereof, where the 
term block shall in this context refer to any single, free 
standing building structure, regardless of size or 
purpose

The following shall apply in respect of asbestos 
removal

Corresponding disposal certificates shall be issued by 
the facility at which the asbestos is disposed off, with 
said facility to, prior to the disposal of any asbestos 
material provide satisfactory proof that the facility is duly 
registered and fully compliant in terms of the act, to 
receive the asbestos material

Under no circumstances is the Contractor nor any of his 
duly authorised representatives to sell and/or give away 
asbestos material to any member/s of the school 
community, the community in general or the public at 
large. Should this be found to be occuring, the 
Contractor will be held responsible contractually and 
may further be prosecuted ciminally

The cost for complying with the above, and all 
requirements of regulation as reflected above is to be 
priced for in terms for removal of asbestos material. No 
further claims in this regard will therefore be entertained
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No

Single storey ablution building comprising brickwork 
under metal roof sheeting including filling in pits 
(desludging measured elsewhere), overall size 10.4 x 
4.0m

1

Demolish & remove existing

No

Single storey ablution building comprising brickwork 
under metal roof sheeting including filling in pits 
(Desludging measured elsewhere), overall size 9.1 x 
3.6m

2

No
Single storey ablution building comprising brickwork 
under metal roof sheeting overall size 3.1 x 3.4m

3

No

Single storey building comprising brickwork under 
corrugated metal roof sheeting, size 2.5 x 2.5m and 
grub up foundations and remove from site and fill hole 
with clean earth well watered and compacted in 150mm 
layers.(Guard House)

4

No

Single storey building comprising brickwork under 
corrugated metal roof sheeting, size 38.8 x 7.8m and 
grub up foundations and remove from site and fill hole 
with clean earth well watered and compacted in 150mm 
layers. (5 Classroom)

5
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SECTION 2

BILL No. 2

ALTERATIONS

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

SUPPLEMENTARY PREAMBLES

The Contractor shall not remove or damage any 
furniture, equipment or similar items that belong to the 
Department except when specifically described in the 
items to follow: The Contractor must give the Principal 
Agent sufficient notice if the removal of these items are 
required before any prescribed alterations can be done

Existing Furniture, Equipment, etc

The Contractor will be held responsible for all damage 
however caused to existing finishes and fittings, etc. and 
he must make good all damage at his own expense to 
the approval of the Principal Agent.

Breaking down, demolition and alteration activities and 
tasks, hacking off of exitsing plaster, etc. is to be 
executed with care so as to prevent damage to 
remaining floor and wall surfaces and finishes (where 
these are to be retained). Tenders will be deemed to 
include allowance for any necessary protection of 
exitsing surfaces and structures as may be necessary to 
effect the above, as the cost of repairing damage to 
existing surfaces and structures will be solely for the 
Contractors account

Damage to existing finishes
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The Contractor is to note that upon possession of the 
site by himself, and extending until practical completion 
is achieved, he is solely responsible for the site, site 
security, general upkeep and cleaning of the site and all 
other responsibilities in maintaining a construction site in 
conformance with but not limited to, the Construction 
Regulations 2014, all local by-laws, all user client 
regulations, and all Client regulations and procedures. 
Tenderers are therefore urged to study all available 
material and to investigate the site fully and areas 
contiguous to the site, in order to determine the range 
and extent of responsibility. No additional monetary 
and/or time claims will be entertained in respect of the 
above

Responsibility for site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

The Contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum amount of disturbance to adjoining classroom 
blocks and their students. He shall provide proper 
protection of the works and provide, erect and remove 
when directed, any temporary tarpaulins that may be 
necessary during the progress of the works, all to the 
satisfaction of the Principal Agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the Principal Agent
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Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

"Taking out and removing doors, windows, etc" 
implies that the door, etc is to be carefully taken down 
together with the fame, linings, architraves, window sills, 
etc complete and where brick lintels occur, it must be 
supported and propped until the openings are built up or 
new doors or windows built in position

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc. 
and making good floor and wall finishes to match 
existing

"Forming openings" for doors or windows, etc implies 
that the plaster or any other covering is to be hacked off 
and an opening formed sufficient in size to receive the 
building in of the frame and cramps, and the forming of 
new dampproof courses, lintels, sills, etc. After building 
in of the new frame, the opening is to be built against 
the frame, plaster or faced brickwork to be made good 
both sides and reveals and floor screeds prepared for 
finishings to match existing

"Making good" implies that all necessary repairs are to 
be made to reinstate articles that may be damaged 
through the removal or otherwise, and the supplying of 
any new materials to match existing work, and is to 
include any necessary repairs to adjacent finishings 
such as floors, skirtings, plaster, painting, etc and such 
making good is to match adjoining work in all respects 
and in all trades

The Contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)
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The Contractor to acknowledge that sequencing of the 
work will be necessary to accommodate the operational 
aspects of the school. The Contractor to accordingly 
factor the above requirement in the construction 
programme and pricing

"Breaking down and removing" walls, etc implies that 
the wall is to be taken down to the extent shown on the 
drawings or as may be described and that all necessary 
shoring is to be provided and allowed for to ensure the 
safety of the building during the pulling down or until 
new walls are erected and all portions of the remaining 
walls where distrubed or affected by the removal are to 
be made good and left ready for plaster or other 
finishings as described

Where removal is included in the heading, sub-heading 
or item description, prices shall be deemed to include for
the necessary costs of removal and appropriate disposal 
of materials including but not limited to labour, 
transportation and disposal costs. No further claims in 
this regard will be entertained

"Building up openings" implies that after the removal 
of any doors, windows or screens that may be decribed 
to be taken down, the opening is to be filled up solid (or 
to the tickness as shown) with new brickwork and is to 
include all necessary cutting away to form toothings to 
thoroughly bond to the new work and new finishes to 
both sides as described.

All preparatory work, alterations, etc., to existing 
asbestos cement roof sheeting, gutters, rainwater pipes, 
etc., is to be carried out strictly by an approved and 
certified specialist company and in accordance with 
statutory requirements (Occupational Health and Safety 
Act, 1993 - Asbestos Regulations 2001) and all 
necessary precautions must be taken when working with 
and disposing of asbestos cement products and the 
disposal of waste water resulting from cleaning 
operations, etc.

Removal of asbestos material
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The removal of asbestos shall be carries out by a 
certified entity, registered in accordance with the 
Occupational Health and Safety Act. 1993 and the 
Asbestos Regulations 2001

Asbestos in all forms/building elements that is to be 
removed, shall be carried out in strict accordance with 
aforementioned regulation and a certificate issued by 
the entity as contemplated in the above, shall be 
provided per block for the removal thereof, where the 
term block shall in this context refer to any single, free 
standing building structure, regardless of size or 
purpose

The following shall apply in respect of asbestos 
removal

Corresponding disposal certificates shall be issued by 
the facility at which the asbestos is disposed off, with 
said facility to, prior to the disposal of any asbestos 
material provide satisfactory proof that the facility is duly 
registered and fully compliant in terms of the act, to 
receive the asbestos material

Under no circumstances is the Contractor nor any of his 
duly authorised representatives to sell and/or give away 
asbestos material to any member/s of the school 
community, the community in general or the public at 
large. Should this be found to be occuring, the 
Contractor will be held responsible contractually and 
may further be prosecuted ciminally

The cost for complying with the above, and all 
requirements of regulation as reflected above is to be 
priced for in terms for removal of asbestos material. No 
further claims in this regard will therefore be entertained
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TEMPORARY BARRIERS, SCREENS, ETC

200m

SANS approved weld mesh type temporary barrier 
fencing 1,8m high with shade cloth fixed to and 
including 100mm diameter gum poles set securely min 
300mm deep in ground at max 3m spacing

1

Temporary barriers, screens, etc including removal 
and allow for re-use

1NoDouble gate size 3 x 1.8m high2

REMOVAL OF EXISTING WORK

Breaking up and removing reinforced concrete

90m2One brick wall in beam filling3

Break down and remove brickwork etc

20m2Half brick wall in beam filling4

2No
Timber single door 813 x 2032mm high (frame to 
remain)

5

Taking out and removing doors, windows, etc, 
including thrsholds, sills, etc and building up 
openings in brick walls, including making good 
cement plaster on side(s) (making good paintwork 
elsewhre)

19No
Timber single door and timber frame 813 x 2032m high 
overall from one brick wall.

6

17No
Timber single door and timber frame 813 x 2032m high 
overall from half brick wall.

7
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1,348m2

Asbestos roof sheeting including timber purlins, 
underlay, etc. and the provision of a certificate of safe 
disposal for asbestos

8

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc completely

1,348m2
Timber roof trusses.(building area measured flat 
including verandas and overhangs

9

194m2

Asbestos board ceilings including cornices, timber 
brandering, etc and the provision of a certificate of safe 
disposal for asbestos

10

1,032m2
Gypsum plasterboard ceilings including cornices, timber 
brandering, etc

11

40m
Asbestos fascia boards and fixings, etc and the 
provision of a certificate of safe disposal for asbestos

12

223mFibre cement fascia boards and fixings13

21m
Asbestos barge boards and fixings, etc and the 
provision of a certificate of safe disposal for asbestos

14

91mFibre cement barge boards and fixings15

264m
Asbestos rainwater gutters and fixings, etc and the 
provision of a certificate of safe disposal for asbestos

16

50mPvc rainwater gutters and fixings17

84m
Asbestos rainwater downpipes and fixings, etc and the 
provision of a certificate of safe disposal for asbestos

18

20mPvc rainwater downpipes and fixings19
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12NoDamaged chalkboard 2400 x 1140mm20

Taking out and removing ironmongery

672m2Plaster from walls in patches21

Hacking up/off and removing granolithic, screeds, 
plaster, etc. from concrete or brickwork and 
preparing surfaces for new screeds, plaster, etc

1,225m2Screeds not exceeding 50mm thick22

80m2

Hack off existing ceramic tiles and cart away off site to a 
dumping site located by the contractor and prepare 
surface to receive new floor finish. (elsewhere 
measured)

23

Hacking up/off and removing ceramic tiles including 
removing mortar bed or adhesive from concrete and 
prepare surfaces for new screed, plaster, tile finish, 
etc

55mTile skirting 100mm high24

1,146m2
Vinyl tile floor covering including preparing screed for 
new vinyl floor tiles (elsewhere measured)

25

Taking out and removing floor coverings, carpeting, 
tiles, etc

465mTimber skirting 80mm high26

11.00No
Carefully remove existing sanitary fittings, whb and cart 
away off site

27

Taking out and removing sanitary fittings, tanks, 
geysers, etc, including disconnecting from pipes, 
traps, etc and making good floor and wall finishes 
(making good tiling and paintwork eleswhere)

7.00No
Carefully remove existing sanitary fittings, WC and cart 
away off site

28

1.00No
Carefully remove existing sanitary fittings, metal wall 
mounted urinal and cart away off site

29
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53m2
Glass from steel windows including cleaning out rebates 
and preparing for new glass (new glass elsewhere)

30

Taking out and removing glass and mirrors, etc

PREPARATORY WORK TO EXISTING SURFACES

180m2

Carefully sand down existing paint to steel window 
frames including burglar bars externally and prepare 
surface to receive new 

31

Prepare existing surfaces for new finish

180m2

Carefully sand down existing paint to steel window 
frames including burglar bars internally and prepare 
surface to receive new

32

8,171m2

Clean down, etc. existing emulsion painted internal 
plastered walls, prepare by removing all loose and 
flaking paint, dirt, grease and grime to receive new 
enamel paint finish

33

STRUCTURAL REPAIRS

50m

Rake out existing minor structural crack in blockwork, 
remove all debris/loose material including four times 
shot fixing 32 x 1,6mm thick strap x 500mm long at 
500mm centres and plaster over (plaster measured 
elsewhere).

34

Repairs to structural cracks, etc

UNDERPINNING TO FOUNDATION

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

REMOVAL OF EXISTING WORK, ETC

5m2100 - 200mm Thick surface beds, aprons, etc.35

Breaking up and removing reinforced concrete, including 
cutting off and removing reinforcement
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32m3Holes.36

Excavation in earth not exceeding 2m deep:

1m3Soft rock.37

Extra over trench and hole excavations in earth for 
excavation:

2m3Hard rock.38

10m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the Contractor.

39

Extra over all excavations for carting away:

64m2
Sides of trench and hole excavations not exceeding 
1,5m deep.

40

Risk of collapse of excavations:

UNDERPINNING TO FOUNDATION

Item
Keeping excavations free from mud and all water 
including subterranean sources.

41

Keeping excavations free of water:

7m3

Exceeding 500mm and not exceeding 1500mm deep for 
placing and removing formwork to walls etc, 500mm 
away from excavated faces.

42

Earth filling obtained from the excavations and/or 
prescribed stock piles on site compacted to 93%:

15m3Under floors, steps, pavings, etc.43

Earth filling supplied by the Contractor compacted 
to 95% MOD AASHTO:

8m2

Compaction of ground surface under floors, etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 90% Mod AASHTO 
density.

44

Compaction of surfaces
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CONCRETE, FORMWORK AND 
REINFORCEMENT

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

16m3Strip footings.45

25Mpa/19mm Concrete

ROUGH FORMWORK (DEGREE OF ACCURACY 
III)  

64m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide.

46

Rough Formwork to Sides:

SOIL POISONING

64m2To bottoms and sides of trenches, holes, etc.47

Approved brand of anti-termite soil poison applied 
by a Registered Pest Control company and 
guaranteed against termite infestation for ten years:

DAMPPROOFING OF WALLS AND FLOORS 

32m2Under surface beds, bases, etc.48

One layer of 250 micron 'USB GREEN' waterproof 
sheeting sealed at laps with 'Gunplas Pressure 
Sensitive Tape':

SERVICE

20No
Service window including lubricating ironmongery and 
leave in good workable condition

49

Steel Windows
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Temporary Accommodation

6No

Rental of temporary accommodation approximate size 7 
x 7m wide, including standard windows, burglar bars, 
curtains and tracks, two tier steps for access, light 
fittings, electrical certificate of compliance, for a period 
of ten (10) calendar months

50

Provide temporary accommodation units (park 
homes) for Educational Facilities during 
construction in phases as herewith measured 
including leveling of area, positioning on site and 
connected electrical supply including issue of 
electrical compliance certificate. Park homes to be 
standard size class room size and needs to be 
minimum 7 x 7m or nearest standard size

6NoTwo tier steps for ten (10) Calendar months51

6NoElectrical Compliance Certificate52

6No

Transportation and establishment on site and de-
establishment on completion temporary accommodation 
units approximate size 7 x 7m wide

53

2No

Rental of temporary plastic ablutions approximate size 
1,2 x 1,2 x 2,3m high for the sole use by the school, for 
24 months inclusive of servicing on a regular basis. 
Ablutions are to be kept clean and in operation for the 
duration

54

TEMPORARY ABLUTIONS

2No

Transportation and establishment on site and de-
establishment on completion temporary ablutions 
approximate size 1,2 x 1,2 x 2,3m high

55
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Alterations (Provisional)

SECTION SUMMARY - Alterations (Provisional)

Bill
No

Page
No

Amount

Section 2

45Demolitions1

58Alterations2
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SECTION 3

BILL No. 1

MASONRY

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

Where sizes in descriptions are given in brick units, 'one 
brick' shall represent the length and 'half brick' the width 
of a brick.

Sizes in descriptions:

Bricks shall be ordered timeously to obtain uniformity in 
size and colour.

Face bricks:

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, and 
cleaning etc.

Pointing:

Rates for brickwork, faced brickwork, etc shall include 
for all required samples.

Samples, etc:
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Blocks are to be either solid or hollow modular dense 
concrete masonry units having a compressive strength 
of 7 MPa

Concrete masonry units:

Wall ties shall be polypropylene "Permaties" complying 
with BS 76377.  Ties for hollow walls shall be of 
sufficient length to allow not less than 75mm of each 
end to be built into the blockwork.  Ties are to be 
spaced at intervals of not more than 1m in the horizontal 
direction and not more than 400mm staggered in the 
vertical direction except at openings, vertical joints or 
ends of walls where they are to be placed vertically 
above each other

Wall ties for blockwork:

Blockwork shall comply with SABS 0145 "Concrete 
Masonry Construction" 

Blockwork:

Surfaces shall have joints raked out to a depth of at 
least 10mm and pointed on exposed surfaces. Cavities 
of hollow walls shall be kept free of mortar droppings or 
other undesirable matter. Every second perpend of the 
bottom course of the external skin of hollow walls shall 
be left open as a weep hole.

Descriptions of blockwork shall be deemed to include 
standard complementary blocks such as corner, three-
quarter, half and quarter blocks required in the 
construction of corners, reveals, jambs, ends, etc to 
solid and hollow walls and for bonding as necessary

Standard complementary blocks:
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BRICKWORK IN SUPERSTRUCTURE

15m2Half brick walls.1

Brickwork of NFP bricks (14 MPa nominal 
compressive strength) in Class II mortar:

20m2One brick walls.2

90m2

Half brick wall in beam filling including cutting and fitting 
around roof timbers and bedding roofing solid on top in 
cement mortar.

3

BRICKWORK AND BLOCKWORK SUNDRIES

Bagging and sealing the outer face of the inner skin 
of walls with 1:3 cement and sand mixture and seal 
with two coats "Brixeal" bitumen emulsion 
waterproofing coating:

45m115mm Wide reinforcement built in horizontally.4

Brickwork reinforcement:

60m230mm Wide reinforcement built in horizontally.5

50m115 x 75mm Lintels in lengths not exceeding 3m.6

Prestressed fabricated concrete lintels including 
necessary temporary supports

10m200mm Wide turning piece to lintels etc.7

Turning pieces:

287No

30 x 2mm Galvanized roof tie 1500mm long with one 
end fixed to timber and other built into brickwork or 
concrete.

8

Cramps, ties, etc:

FIBRE-CEMENT WINDOW SILLS

140m150  x 15mm Wide sills set flat and slightly projecting9

Natural grey Nutec sills in single lengths bedded in 
class 1 mortar including metal fixing lugs, etc
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BILL No. 2

WATERPROOFING 

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

JOINT SEALANTS ETC

700m
In joint sealing and pointing all round external window 
and door frames.

1

Clear Neutral silicone sealant:

100m

10 x 12mm In movement joints in floors or walls 
including raking out expansion joint filler as necessary 
(Provisional).

2

Two-part grey polysulphide sealing compound 
including backing cord, bond breaker, primer, etc
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BILL No. 3

ROOF COVERINGS

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

SUPPLEMENTARY PREAMBLES

Flashings shall be approved by roof sheeting 
manufacturer and fixed to the sheeting with S10 clips to 
obviate any direct fixing perforations. Prior to flashings 
being fixed, all troughs at the apex shall be stop-ended 
to the full depth of the sheet in order to prevent any 
penetration of wind drived water. The trough shall be 
lipped at the eaves end to form a drip. Flashing flanges 
shall be notched to the sheet profile where necessary. 
All these operations must be performed with special 
tools available from the manufacturer. Care shall be 
taken to ensure that no sheeting or flashing will be cut 
with abrasive disc on roof surface in order to prevent 
steel splatter from penetrating colour coated areas. The 
flashings shall be supplied with a paint finish consisting 
of a full top coat silicon modified polyester Colour : 
White to one side

Flashings

The manufacturer shall be assessed and certifed as 
complying with ISO 9001: 2008 Quality Management 
System

Quality Assurance
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Z275 Steel or equal approved sheeting shall be laid in 
strict accordance with manufacturer's specifications by 
an approved contractor. The employer shall be provided 
with a ten year written guarantee on materials and a five 
year written guarantee on workmanship and water-
tightness after final inspection of the roofs, by the 
manufacturer.  

Guarantee

The contractor shall exercise special care when 
handling long length sheeting, particularly in windy 
conditions. Should work be interrupted for any reason, 
all loose sheeting and incomplete sections must be 
adequately secured against possible movement by wind 
and gravity

Safety

The contractor shall ensure that all materials used on 
site for cladding, etc are transported, handled and 
stored in accordance with the manufacturer's 
recommendations. Material damaged shall be rejected 
and replaced with undamaged material at the 
contractor's expense. Repair of damaged material will 
not generally be permitted. Rates are to include for 
preventing damage and protecting sheets through all 
stages of construction

Handling and Storage
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Before commencing with installation, the contractor shall 
verify that the following items have been checked and 
accepted:
a. The entire structure or the portion thereof to be 
sheeted has been correctly aligned, levelled and grouted
b. Purlins and sheeting rails are at the correct spacing 
and are within the specified tolerances
c. The corners of the roof are square and the wall 
framework is perpendicular or as specified
d. No protrusions such as bolt heads, splice plates, 
cleats, etc. appear on the face of the framework
e. All members to which roofing and cladding are to be 
fixed in aesthetically sensitive areas are true and square
f. Paint and any other materials that may be 
incompatible with the sheeting, have been painted over 
or so dealt with that direct contact with the sheeting is 
avoided
g. The contact faces between the purlins or the girts and 
the cladding are in the same plane. Should the 
alignment be inadequate, the contractor shall request 
instructions from the engineer before proceeding with 
the fixing of the cladding

Inspection Prior to Installation or Erection

Protrusions such as pipes, ducts and the like, shall be 
adequately flashed where they pass through the 
sheeting surface. Where ribs have to be cut away to 
permit penetration, additional framing is to be installed 
as required to support the sheeting. Depending on the 
position of the penetration through the roof, special 
attention shall be given to back flashing the sheeting to 
the ridge or point of water entry. In all cases, all cutting 
and flashings shall be so arranged that adequate 
provision is made for the drainage of all troughs and 
corrugation 

Protrusion through Sheeted Surfaces
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All debris, etc arising from the fixing of the cladding shall 
be removed from the sheetin as the fixing progresses. In 
addition, off-cuts of insulation, surplus fastners and 
sealants, mandrels from pop rivets, off-cuts of flashings 
and sheeting, surplus flashing, food packaging, cartons, 
bottles, cans, etc shall not be  left on the roof or in the 
gutters. Care shall be taken to ensure that no such 
material enters, blocks or partially impedes the flow of 
water into the outlets, downpipes, etc

Cleaning of Roofs, etc

1,348m2Roof covering with pitch not exceeding 25 degrees1

0.58mm thick AZ150G550 painted (ZincAL) IBR 
profile roof sheeting with pre-painted factory finish  
(colour as per Architect's approval), fixed with leak 
king roofing screws, holes for roofing screws to be 
drilled not punched, class 3 metal self drilling 
screws at every second crest at intermediate purlins 
& at every crest at eave purlins. All screw / fasteners 
must have a rubber washer (EPDM) seal. All fixings 
must be along the centre of the crest & 
perpendicular to the purlin. Ends of the sheeting to 
be bent to form stop ends. Mastic sealant at 
junction between roof sheeting & polyclosures. 
Determine direction of wind before laying sheets. 
Sheets to project a minimum of 50mm beyond 
purlins at eaves. Sheets to be fixed to 76mm high x 
50mm wide timber purlins at max. of 1100mm 
centres on trusses at max. of 1250mm centres to be 
strapped to 114w x 38mm wall-plate with 30 x 1.6 x 
1600mm long galvanised hoop iron straps built 
600mm into brickwork coursing. Prefabricated 
cleated roof trusses to be in accordance with the 
roof manufacturers specifications as approved by 
the roof manufacturers engineer, 114 x 38mm rafters 
and ties, 114 x 38mm intermediate members. Roof 
manufacture must provide workshop drawings for 
approval and stability certificate.
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132m
Ridge capping 550mm girth, screwed through sheet to 
purlins

2

0.58mm Flashings pre-painted to match roof 
sheeting and fixed in strict accordance with 
manufacturer's instructions:

132mStandard narrow and broad flute closers.3

ROOF AND WALL INSULATION

1,348m2

Insulation laid taut over purlins (at approximately 
450mm centres) and fixed concurrent with roof covering 
including galvanised steel straining wires

4

Reflective foil insulation or equal approved 420 Heavy
reinforced aluminium foil insulation double sided, heavy
reflective foil laminate incorporating eight layers of aluminium
reinforcing scrim, Kraft paper and polyethylene, tested
with SABS 1381: Part IV-1985, with a Class 1 fire rating
SABS 0177: part III - 1981 and BS 476 part 5, 6 and 7,
truss/rafter with 38mm x 3,2mm x 1100mm hardboard
positioned flush with the bottom edge of the material
overlap exposed at the top for the next layer and 150mm
on each 1250mm width roll. All to be fixed in accordance
specification
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BILL No. 4

CARPENTRY & JOINERY

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

SUPPLEMENTARY PREAMBLES

ROOFS ETC

All trusses to be fabricated in a factory by a truss 
fabricator who holds a current Certificate of Competence 
awarded by the Institute for Timber Construction

TR1 & TR2 Certificates are to be issued for each Block 
before occupation may take place

MONOPLANAR PREFABRICATED METAL 
CONNECTORED TIMBER ROOF TRUSSES

NOTE: All timber roof trusses including nail-plated 
trusses and bolted trusses with lapped members must 
comply with SABS 0243 : THE DESIGN, 
MANUFACTURE AND ERECTION OF TIMBER 
TRUSSES

PREFABRICATED ROOF TRUSSES HAVING A PITCH 
NOT EXCEEDING 25 DEGREES 

Prices for roof trusses are to include for all temporary 
bracing and supports and for all necessary top and 
bottom chord bracing, wind bracing and runners where 
required and TR1 and TR2 Certificates

Timber for trusses to be South African softwood 
structural timber and shall be at least of grade 4 and in 
accordance with SABS Specification No.'s 563 or 1245 
or laminated timber in accordance with SABS 1460

TIMBER
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Metal truss connector plates shall be made from 
galvanised steel of at least 1mm nominal thickness, with 
a minimum yield strength of 250MPa and a minimum 
ultimate tensile strength of 330MPa. The corrosion 
resisting coating shall be 0,275Kg/m2 commercial class 
hot dipped galvanising

The connector plates shall have been tested by the 
CSIR and be a size capable of transmitting the forces 
between the members of a truss without exceeding the 
design values given in the CSIR report

METAL CONNECTOR PLATES

Bolts shall be to BS 4190 or SANS 135 with appropriate 
washers. (See below)

BOLTS

Square or round washers of the following minimum 
dimensions shall be used with all bolts:
                    WASHER DIMENSIONS
  Bolts Size            Width (mm)           Thickness
   up to M8 25 2,5
   up to M12 36 4,0
   up to M20 60 5,0

WASHERS

These shall be as specified in BS 1579 and installed in 
accordance with the CSIR Publication : HOUT 468, "The 
Design, Manufacture and Erection of Timber Trusses".

SHEAR PLATES, TOOTH CONNECTORS AND SPLIT 
RINGS

These shall be in accordance with SANS 820 : 1974

NAILS
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The trusses shall be constructed to ensure the correct 
profile, overhangs and cambers

All joints are to be close fitting butt joints made by 
precision pressing of the metal connector plates into 
each side of the joint

TRUSS CONSTRUCTION

All trusses shall be designed by a registered 
Professional Engineer employed by the Contractor in 
accordance with the SANS Code of Practice for the 
Design of Timber Structures SANS 0163 and the Code 
of Practice for General Procedures and Loadings SANS 
0160

TRUSS DESIGN

The truss centres shall be less than or equal to that 
described in the Bills for each respective truss type

TRUSS SPACING

Prints shall be provided to the consulting engineer/ 
architect for approval. These drawings shall be signed 
by a Professional Engineer

The following minimum information shall be supplied:
* Details of the roof system with the positions of all 
trusses and beams clearly indicated
* Bracing details
* All truss details, including valley trusses where 
applicable, with the following clearly detailed:-

- All member sizes and grades
- Connector plate sizes for all truss joints. Code 

numbers are deemed sufficient
* All connection and hold down details between trusses, 
girders, beams and supports
* The type of roof covering, ceiling and any other loads 
taken into account in the design

DRAWINGS
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The dimensions in the descriptions of trusses are 
nominal and verification measurements are to be 
obtained from site before design or fabrication 
commences, and must be designed in accordance with 
the environmental conditions of the area

The following schedule of prices includes all timber of 
the required grade and type shown on the designs, all 
cutting and waste, cutting to exact length and end 
angles necessary to manufacture the respective truss 
types, the supply of all connector plates, fabrication of 
the trusses, checking the completed truss for quality, as 
well as loading, transporting to the site and offloading

The trusses must be suitable stored and protected on 
site as directed by the Secretary or his Representative

GENERAL

The trusses are to be hoisted and erected strictly in 
accordance with the procedures and recommendations 
of the Manual "The Erection and Bracing of Timber Roof 
Trusses" published by the Institute for Timber 
Construction and the Council for Scientific and Industrial 
Research of as detailed by the designer of the SANS 
Code of Practice: "The Design, Manufacture and 
Erection of Timber Roof Trusses"

ERECTION

The trusses shall be designed for:
* Roof Cover:   0,8mm Metal roof sheeting
* Max Purlin centres:   900mm 
* Ceilings:    Fibre-cement ceilings 
* Overhang:    Min 600mm

TRUSS LOADING
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a. All the roof trusses to be at average 1 000mm centres 
and constructed for approximable 25deg pitch unless 
otherwise stated

b. All the roof trusses to be designed and constructed 
with softwood structural timber to include for live loads, 
wind loads and to take corrugated roof covering, purlins 
and fibre cement or plasterboard ceilings with 
brandering. Each roof truss shall have all its members 
accurately cut and close butted together and rigidly fixed 
by CSIR approved patented galvanized metal spiked 
connectors, fixed on both sides of each intersection by 
an approved method, all in accordance with the 
manufacturer's instructions

c. Unless otherwise described all rafter feet are to 
extend 600mm beyond the length of the tie beam, with 
ends twice splay cut

d. Upon completion of the contract the Registered 
Professional Engineer must issue to the Principal Agent 
a certificate to the effect that the roof has been erected 
in accordance with his approved design, under his 
supervision and that the entire roof is structurally stable. 
The lump sum price of the roof trusses and purlins or 
battens (bottom purlin or tilting fillet to be wrought) shall 
include for the design and supervision by a Registered / 
Professional Engineer and for all necessary runners, 
overhangs wrought all round and trimmed and splay cut 
as required, braces, hoisting and fixing, etc.,but shall 
exclude fixing brackets and hurricane clips, wall plates, 
fascia, barge boards, roof coverings, purlins, etc. which 
are all separately measured

TRUSSES

e. The tenderer's attention is drawn to the fact that the 
description of the trusses only represents the overall 
size (fascia to fascia) and not the required design

f. Erection must be carried out as described in "The 
Erection and Bracing of Timber Roof Trusses" published 
by the Truss Plate Association of South Africa Ltd. and 
the National Timber Research Institute, CSIR

g. Descriptions of roof trusses shall be deemed to 
include for design, manufacture, supply, hoisting and 
fixing in position, trimming ends, notching, etc. and for 
any temporary bracing
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PREFABRICATED ROOF TRUSSES, ETC.

Plate nailed pitched timber roof construction

1,348m2

Design, supply and install roof truss system complete in 
accordance with the Standard Building Regulations to 
suit roof area (measured on flat floor area inclusive of 
overhangs, etc) and including, permanent bracing and 
75 x 75mm purlins (38 x38mm battens) at 600mm 
centres for roof covering (wall plates elsewhere)-  Refer 
to roof plans.

1

Sawn Softwood

263.50m38 x 114mm wall plate2

Sundries

521.92No
TRI FIX or equal hurricane clip fixed using 10 x 32mm 
galvanised clout nails (Provisional).

3

EAVES, VERGES, ETC

264m

12 x 225mm EVERITE NUTEC medium density fibre-
cement fascia board (product no (041-202) or equal 
approved. Aluminium H-Profile fascia joiners (product no 
685-1950. Drill and for fix with Hot dipped galvanised 
screws and washers.

4

Pressed fibre-cement:

24NoExtra on last for splay cut end.5

112m

80 x 200mm EVERITE NUTEC fibre cement socketless 
Barge boards (Product no 521-731) or equal approved. 
Aluminium H-profile barge board joiners(product No 
685-187). drill for and fix with Hot dipped galvanise 
screws and washers. 76 x 50mm trimmer batten fixed 
underside of purlin ends for barge board fixing.

6

24NoExtra on last for splay cut end.7
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DOORS ETC

36No

2032 x 813 x 44mm Solid flush panel door with 
approved hardwood veneer both sides and two 
hardwood edge strips.

8

Solid core hardwood panel door with commercial 
veneer to both sides of door and two hardwood 
edge strips, hung to steel or timber frames

FRAMES ETC

FRAMED FRAMES, MULLIONS, TRANSOMS, ETC

36No
Size 813 x 2032mm High.9

108x70mm rebated selected Red Meranti frame 19mm
including Red meranti quadrants to junction of frame/wall.
to have no. 4x300mm galvanised hoop iron building-
and including 100x10mm dia mild steel dowels to door
wall.

SKIRTINGS

465m
19 x 76mm Skirting fixed to walls including 19mm 
quadrant bead planted on. 

10

Wrought meranti:
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BILL No. 5

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins or shot pinned to 
brickwork or concrete

Descriptions:

Where trade names are specified equal materials 
approved by the Principal Agent may be used

Trade Names

NAILED UP CEILINGS

1,225m2
Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres

1

6mm "Everite Nutec" or equal approved fibre-
cement boards with 40 x 10mm hardwood cover 
strips

8No

Extra over ceiling for forming trap door size 635 x 
635mm in clear formed with 38 x 50mm sawn S.A. pine 
framing covered with ceiling boarding and set in 38 x 
76mm wrought S.A. pine rebated kerb, including 
trimmers.

2
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520m

Everite Nucornice Nu-Cornice Plain 75 or equal 
approved, overall size 55 x 55mm high, fixed to wall and 
ceiling using Nucornice water-based adhesive, leaving 
2mm vertical joints between sections. All vertical joints 
to be sealed with Nucornice adhesive prior to painting, 
all in accordance with the manufacturer`s 
recommendations.

3

Cornice

1,225m2
100mm Insulation laid between roof trusses and on top 
of brandering, etc.

4

100mm thick Aerolite or equal approved non-
combustible light weight ceiling insulation 12kg/m³ 
closely fitted with ends butted firmly between tie 
beams and laid loose on top of brandering between 
roof timbers, all in accordance with manufacturer`s 
recommendations.
• R-value: 2,50m² K/W
• Thermal conductivity: 0,04 W/m²/K
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BILL No. 6

 FLOOR COVERINGS, WALL LININGS, ETC

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

Rates for floor covering shall include for proper cleaning 
on completion.

Cleaning:

VINYL FLOOR COVERINGS

1,225m2On floors1

2.5mm thick x 300mm x 300mm wide Floorwork 
semi- flexible vinyl floor tiles laid in Marley No.60 
Plus acrylic adhesive, or equal approved, spread 
with trowel having 1.5mm x 1.5mm x 1.5mm 
triangular notches at 4.00mm centres as per 
Architectural and Manufacturers specifications. (to 
be laid in 4 colours as per the architectural choice):

POLISH, SEALERS, ETC

1,225m2Vinyl tile flooring2

Scrub with a diluted neutral detergent complying 
with SABS 825 and thoroughly rinse, Apply three 
coats of a water based floor dressing complying to 
SABS 1042 on:
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BILL No. 7

IRONMONGERY

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

SUPPLEMENTARY PREAMBLES

Each lock is to be distinctly numbered with consecutive 
numbers and each key is to be stamped with the 
corresponding number to the lock that it controls. All 
locks are to have two keys

Keys/Locks

Where trade names are specified other ironmongery 
approved by the Principal Agent may be used

Trade Names

Fixing of ironmongery is deemed to be fixed to timber 
unless otherwise described

Fixing

IRONMONGERY

110NoWindow hinges1

Window ironmongery to match existing

25NoWindow handles2

19No
UNION RADIUS  4L LOCKSET SC Code - 
CZ6922461SC 

3

Union or equal approved Locks:

17No
UNION RADIUS 2L LOCKSET SC Code - 
CZ6922495SC 

4
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36NoDoor stop - Code - AL8730AS5

Union or equal approved Door Stop

12No

VITREX Model 2000 series or similar & approved: 
standard vitreous enamel steel wall mounted 
educational range white board, overall size 
2400x1200mm, complete with integral anodised 
aluminum pen rail, fixing components & secured in 
position to brickwork.

6

PINNING BOARDS, WRITING BOARDS, 
PROJECTION SCREENS, ETC

18No

Pinning board 4800 x 1200mm High overall of 9mm 
"Van Dyk" or equal approved pinning board glued to 
3mm masonite back plugged and screwed to wall and 
framed with 70 x 22mm rebated wrought Saligna frame 
with one vertical middle rail.

7
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BILL No. 8

METALWORK

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

Descriptions 

Descriptions of bolts shall be deemed to include nuts 
and washers 

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Metalwork described as "holed for bolt(s)" shall be 
deemed to exclude the bolts unless otherwise described

SUPPLEMENTARY PREAMBLES

NOTE: All steel will be Hot dipped galvanised unless 
otherwise stated.

HOT DIP GALVANIZED STEEL GATES

Note: The contractor is to check on site measurements 
before placing of order.

19NoSecurity Gate size 1049 x 2 143mm high (G1).1

Security Gate formed of 20 x 20 x 1.6mm square MS 
hollow sections forming bracing in 50 x 50 x 1.6mm 
MS section forming gate frame, hang with one pair 
of galvanised mild steel hinges including locks, 
handles, ironmongery complete and fixed to 
brickwork:

2NoSecurity Gate size 1525 x 2130mm high (G2).2

-86-

Metalwork
Bill No.  8
New Works to Existing Structures (Provisional)
Section  3

Carried Forward to Summary of Section No. 3 R



AmountItem
No

Quantity Rate

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

BILL No. 9

PLASTERING

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

SCREEDS

1,225m233mm thick on floors.1

1:3 Cement and sand screeds steel trowelled on 
concrete:

GRANOLITHIC

INTERNAL PLASTER 

672m2On walls.2

Cement plaster on brickwork:

110m2In narrow widths.3

EXTERNAL PLASTER 

550m2On walls.4

Cement plaster on brickwork:

110m2In narrow widths.5
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BILL No. 10

TILING 

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

Tiling shall be fixed with an approved tile adhesive to a 
plaster backing. Plaster backing is measured elsewhere.

Fixing:

CERAMIC FLOOR TILING

80m2On smooth powerfloated floors.1

NON SLIP JOHNSONS TILES ,Code: FE-074 Forte 
River Sand - Grade 'A' - 400 X 400 x 8mm thick with 
'Tal Gold Star 6' rapid setting tile adhesive with 6mm 
wide joints continuous in both directions with joints 
pointed with 'Tal Fine Epoxy Grout'. Tile expansion 
joint spacing as per tiling manufacturers 
specification.

55m
70mm high tile skirting to match floor set into plaster so 
that face of tile level with finished plaster.

2
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WALL TILING 

10m2On walls in isolated panels, splashbacks, etc.3

200 x 200 x 4,7mm 'Johnson Matisse MWB4' white 
glazed wall tiles fixed with 'Tal Gold Star 6' rapid 
setting tile adhesive to plaster (elsewhere 
measured) with 2mm wide joints continuous in both 
directions with joints pointed with 'Tal Fine Epoxy 
Grout' at 2100mm high. Surfaces must be prepared 
as per the manufacturers specifications prior to 
installing the final wall finish. Tile expansion joint 
spacing as per tiling manufacturers specification.
Tiled splash-backs to be provided at isolated WHB's 
at 600x600 around the WHB's. 

19m

FLAT TRIM: 3mm thick MTrim Natural anodised 
aluminum flat bar trim to be installed at floor tile 
expansion as per the manufacturers specifications. Tile 
expansion spacing to be as per the manufacturers 
specifications. Depth of the edge trim to suite the floor 
finish (tile) thickness

4

SUNDRIES
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BILL No. 11

PLUMBING AND DRAINAGE

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

RAINWATER DISPOSAL

264m
125mm x 85mm domestic OGEE x 0,6mm with white 
concealed brackets fixed at 500mm centres.

1

Seamless aluminium:

24NoExtra over eaves gutter for stopped end.2

28No
Extra over eaves gutter for outlet for 75mm diameter 
PVC downpipe

3

84m

75 mm Diameter PVC downpipe fixed to wall with straps 
at 1500mm centres using nail plugs, with pvc downpipes 
riveted and silicone sealed to gutter outlets

4

28NoExtra over rainwater downpipe for bends.5
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SANITARY FITTINGS 

11No

Supply and Install complete with all fittings, fixings, 
sealants, valves, connectors, brackets and pipes. Vaal 
Sanitary: "Parktown" 90° outlet (Code 431500) 580 x 
350 x 360mm high, white vitreous china WC suite with 
top inlet, closed rim back-to-wall pan, with rubber joint 
and fixing pan to concrete floor. Vaal Jazz Thermoset 
hinged Seat set (Code 8531Z0), with stainless steel 
hinges. Cobra Watertech: Code: FJ2-210 - Junior 
Flushmaster Flushvalves, top entry exposed type. Top 
entry + flush pipe, connector, wall flange, seat buffer. 
SANS 1240. Includes Flush valve, flush pipe, wall 
flange, compression pan connector, rubber seat buffer, 
& integral vacuum breaker. All Installation to be as per 
the manufacturers specifications

6

Vaal or equal Architect approved:

7No

Vaal (Code: VAA-700603) Rounded "Tuscany" 
560x415x210mm basin with three semi-punched 1 x 
taphole configuration, integrated overflow, and chain 
stay hole through the centre semi-punched taphole. 
Fixing Bolt Set 10mm - Set of 2. (Code: VAA-8448Z0) 
for fixing to brickwork / concrete. Vitreous china classic 
full pedestal - Code: (VAA-715000). No pedestal for 
paraplegic WHB's. Supply complete with all fittings, 
fixings, sealants, valves, connectors, brackets and 
pipes. Installation to be as per the manufacturers 
specifications

7

3No

Vaal Sanitary: "Flatback Urinal" (Code 705326), size 
415 x 315 x 275mm. Waste: Vaal sanitary ware 38mm 
chrome plated domical grating (code: 8787Z0). Vaal: 
Chrome plated top inlet spreader (code 8543Z0) & 
mounted onto to two hangar brackets (code 8127Z0) & 
bolted to walls. Cobra Watertech: Flushmaster Code: 
(FJ6.000CP) urinal flush valves, including FJT5-5 flush 
pipe, Offset urinal flush pipe = 215mm long x 15mm 
outlet with 27mm offset. Cobra Watertech: CP Bottle 
Trap, 32mm 360/50 trap joined to waste outlet fitting & 
pvc pipe. Supply complete with all fittings, fixings, 
sealants, valves, connectors, brackets and pipes. 
Installation to be as per the manufacturers specifications

8
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1No

Vaal Sanitary: "Pearl Paraplegic 7300SC" white vitreous 
china floor mounted paraplegic semi close couple 90° 
outlet open rim wash-down suite comprising wash-down 
pan, heavy duty white plastic hinged seat with flap and 
chrome plated bolts, 9 litre white vitreous china flushing 
valve type side inlet cistern complete with chrome plated 
lever handle, regulation ball valve, unions for inlet and 
flush pipes, white porcelain enamelled drawn steel flush 
pipe with rubber joint and fixing pan to concrete floor, 
cistern to wall, jointing flush pipe to cistern and pan and 
bolting seat to pan. Supply complete with all fittings, 
fixings, sealants, valves, connectors, brackets and 
pipes. Installation to be as per manufacturer's spec's

9

22No

FRANKE STRATOS CODE :STRX671L Double toilet 
Roll Holder without spindle system for wall mounting. 
Stainless steel surface satin finished ,with INOX PLUS 
surface refinement material thickness is 1.5mm, curved 
front cover, cylinder lock with FRANKEE standard key, 
inspection window on front, for 2 rolls at a maximum of 
Ø140mm. Second roll falls when clip is folded up into 
dispenser includes stainless steel screws & dowels. 
SIZE - 170 x 343 x 160mm. Supply complete with all 
fittings, fixings, & brackets. Installation to be as per the 
manufacturers specifications. 

10

'Franke (t/a Citimetal)' or equal Architect approved 
stainless steel sanitary ware:

1No

WASH TROUGH: FRANKE Luxtub model LDL drop on 
wash trough overall size 600 x 500 x 258mm with one 
tap hole and fixed to wall on Falcon wall bracket with 
fixing lugs for wall mounting. Supply complete with all 
fittings, fixings, sealants, valves, connectors, brackets 
and pipes. Installation to be as per the manufacturers 
specifications. (WASTE, TRAP & TAP): Waste: Cobra 
Watertech 32mm chrome plated slotted sink waste 
(Code: 301) with 62mm diameter flange, 80mm long 
shank, plug, chain and stay. Trap: Cobra Watertech 
32mm 345/50 CP bottle trap jointed to waste outlet 
fitting and to PVC pipe. Taps: Cobra Watertech Code: 
206EXT-15 - Wall mounted Star extended Bib tap. 
Chrome plated. Stop valves to be provided to all taps. 
Cobra: CP 832/350F: Valves, connectors, angle valves, 
& 350mm braided flexi hose

11
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1No

SINK (MEDIA CENTRE): Franke Trendline 711 Model 
(SEB) Grade 304 18/10 polished stainless steel single 
end bowl drop on sink, size: 1050x535mm with one 
460x350x140mm deep bowl, fitted onto cupboard. 
40mm 'Cobra Watertech 316' chrome plated waste 
outlet fitting with rubber plug and chrome plated chain 
and stay. Trap: Cobra P-Trap 40x40mm reseal mini 
rubber. Tap: Cobra Watertech: Code: 111-20 Star pillar 
tap 20mm CP. Sink mounted pillar tap. Stop valves to 
be provided to all taps. Cobra: CP 832/350F: Valves, 
connectors, angle valves, & 350mm braided flexi hose. 
Sink bedded in silicone sealant on timber cupboard. 
Supply complete with all fittings, fixings, sealants, 
valves, connectors, brackets and pipes. Installation to 
be as per the manufacturers specifications.

12

1No

SINK (ADMIN KITCHEN): Franke Trendline 711 Model 
(SEB) Grade 304 18/10 polished stainless steel single 
end bowl drop on sink, size: 1200x535mm with one 
460x350x140mm deep bowl, fitted onto cupboard. 
40mm 'Cobra Watertech 316' chrome plated waste 
outlet fitting with rubber plug and chrome plated chain 
and stay. Trap: Cobra P-Trap 40x40mm reseal mini 
rubber. Tap Mixer: Cobra Watertech: Code: 'Star 
166/041' two-handle sink mixer, CP wall mounted. Stop 
valves to be provided to all taps. Cobra: CP 832/350F: 
Valves, connectors, angle valves, & 350mm braided 
flexi hose. Sink bedded in silicone sealant on timber 
cupboard. Supply complete with all fittings, fixings, 
sealants, valves, connectors, brackets and pipes. 
Installation to be as per the manufacturers specifications

13
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2No

SINK (GRADE R CLASSROOMS): 750mm high (AFFL) 
- Franke Trendline 711 Model (SEB) Grade 304 18/10 
polished stainless steel single end bowl drop on sink, 
size: 800x460mm with one 340x370x140mm deep bowl, 
fitted onto cupboard. 40mm 'Cobra Watertech 316' 
chrome plated waste outlet fitting with rubber plug and 
chrome plated chain and stay. Trap: Cobra P-Trap 
40x40mm reseal mini rubber. Tap: Cobra Watertech: 
Code: 15mm chrome plated Pillar Star sink mounted 
mixer (Code: 296), One-hole sink mixer, installed in 
accordance with the manufacturers recommendations. 
Stop valves to be provided to all taps. Cobra: CP 
832/350F: Valves, connectors, angle valves, & 350mm 
braided flexi hose. Sink bedded in silicone sealant on 
timber cupboard. Supply complete with all fittings, 
fixings, sealants, valves, connectors, brackets and 
pipes. Installation to be as per the manufacturers 
specifications

14

15No

FRANKE STRATOS CODE :STRX618 Soap dispenser 
for wall mounted liquid soap.\Stainless steel ,surface 
satin finished ,with INOX PLUS surface refinement 
material thickness is 1.5mm, curved front cover, cylinder 
lock with FRANKEE standard key, inspection window on 
front, suitable for liquid soap & lotion, 1 litre soap tank, 
push button on front, includes stainless steel screws & 
dowels. SIZE - 100 x 134 x 304mm. Supply complete 
with all fittings, fixings, sealants, connectors, brackets 
and pipes. Installation to be as per the manufacturers 
specifications

15

12No

STRX600 Paper towel dispenser for wall mounting. 
Stainless steel, surface satin finish, front with INOX 
PLUS surface refinement material 1.5mm thickness, 
curved front cover, inspection window, cylinder lock with 
FRANKEE standard key, loading capacity 300-400Z 
towels, includes stainless steel screws & dowels. Size : 
300 x 134 x 304mm. Supply complete with all fittings, 
fixings, sealants, and brackets. Installation to be as per 
the manufacturers specifications

16
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12No

BIN: FRANKE SRATOS CODE: STRX607: Open bin for 
wall mounting. Stainless steel, stainless steel surface 
satin finish, front with INOX PLUS surface refinement 
material 1.5mm thickness curved front cover, loading 
capacity 45 litres includes stainless steel screws & 
dowels. Size 396 x 270 x 520mm. Supply complete with 
all fittings, fixings, sealants, and brackets. Installation to 
be as per the manufacturers specifications.

17

TRAPS ETC

15No
32mm Cobra Watertech chrome plated deep seal bottle 
trap with outlet for 50mm PVC (Code 345/50).

18

'Cobra Watertech' or equal approved traps etc:

22No110mm P trap with side outlet.19

TAPS, VALVES, ETC 

15No

32mm 303CP Slotted with Ø62mm diameter flange & 
80mm long shank + plug Includes, Flanged backnut, 
Plug, Ø62mm flange, 75mm long shank , 1 ¼" male 
inlet, CP. Trap: Supply complete with all fittings, fixings, 
sealants, valves, connectors, brackets and pipes. 
Installation to be as per the manufacturers spec's. Stop 
valves to all taps. Cobra: CP 832/350F: Valves, 
connectors, angle valves, & 350mm braided flexi hose.

20

'Cobra Watertech' or equal approved taps:

15No

CP345/50 Bottle trap Includes, with 75mm deep re-seal 
& adjustable telescopic pipe, 1 ¼" female inlet x Ø50 
mm outlet for PVC tube. Taps

21

15NoTaryn Metered Pillar tap KM2-100FS22
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SANITARY PLUMBING 

50m32mm Waste pipes.23

uPVC piping (SABS 967-1987):

45m50mm Waste pipe.24

20m110mm Ditto.25

80m

110mm Pipe and laying in ground or filling not 
exceeding 2m deep including excavation, filling in and 
ramming.

26

30No32mm Elbow27

Extra over uPVC piping for:

18No32mm Tee28

20No50 x 32mm Reducer29

30No50mm Bend.30

30No110mm Ditto.31

22No110mm Pan connector.32

22No110mm Access bend.33

15No

200mm Precast concrete gully dish and uPVC lowback 
assembly complete with 110mm P trap gulley (code 
UGB 40) including 190mm diameter head (code UGA 
40) and grate (code UGG 40), not exceeding 750mm 
deep, jointed to 110mm drain pipe, including 
excavations for and encasing in concrete (15MPa 
crushing strength after 28 days) worked up to form kerb, 
finished smooth on top in 1:3 cement mortar.

34

uPVC gulleys

ItemTesting waste water pipe system.35

Testing:
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WATER SUPPLIES 

Pipes shall be hard drawn and half-hard pipes of the 
class stated. Class 0 (thin walled hard drawn) pipes 
shall not be bent. Class 1 (thin walled half-hard), class 2 
(half-hard) and class 3 (heavy walled half-hard) pipes 
shall only be bent with benders with inner and outer 
formers. Fittings to copper waste, vent and anti-syphon 
pipes, capillary solder fittings and compression fittings 
shall be 'Cobra Watertech' type. Capillary solder fittings 
shall comply with ISO 2016. Only compression fittings 
shall be used in walls or in ground.

Copper pipes:

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include for fixing to walls etc. 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes

Where pipes have been chased in walls, the price for 
making good of plaster and paint etc shall be deemed to 
be included in the discription of pipe chased in walls.

Copper pipes chased in walls:

Where fittings have reducing ends or branches they are 
described as 'reducing'. In the case of pipes with 
diameters not exceeding 60mm only the largest end or 
branch size is given. Should the Contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained. In the case of pipes with diameters 
exceeding 60mm all sizes are given and no claim for 
extra bushes, reducers, etc will be entertained.

Reducing fittings:

30m15mm Pipe chased into brick walls.36

Class 2 copper pipes:

30m22mm Ditto.37
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20No15mm Fittings.38

Extra over class 2 copper pipes for capillary fittings:

20No22mm Fittings.39

ItemTesting water supply pipe system.40

Testing:

GEYSER

2No

Supply and Install complete with all fittings, fixings, 
sealants, valves, connectors, brackets and pipes. Stop 
valves to be provided for hot & cold water. All 
Installation to be as per the manufacturers specifications

41

Kwikot Megaflo solar panel geyser mounted 
horizontally on roof timbers, 50 litre,100 litre & 150 
litres Econoflo electric water heater. Drip tray with 
overflow pipes to be provided. 50% hot water 
heating requirements must be from the solar panel.

FIRE APPLIENCES, ETC

3.00No

"Everyway" hose reel complete with 30m plastic hose, 
chromium plated stopcock, shut off nozzle and wall 
bracket.

42

Hose reels etc.

5.00No

4,5kg Dry chemical fire extinguisher with mounting 
bracket fixed to and including 19 x 144 x 500mm high 
wrought meranti backing board, four times bolted to wall 
with M8 expansion bolts.

43

Fire extinguishers etc
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BILL No. 12

GLAZING

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

All glazing shall be in accordance with SABS 0400 - 
1990, SABS 1263 - 1. All safety flazing materials 
(individual panes) shall be permanently marked. Such 
marking shall be visible after glazing process. If it is not 
marked, it is not safety glass.

GLAZING TO STEEL WITH PUTTY

53m2Panes exceeding 0,1m2 and not exceeding 0,5m21

6mm PVB laminated clear safety glass secured into 
galvanized window with a compatible UV resistant 
sealant

20m2Panes exceeding 0,1m2 and not exceeding 0,5m22

Obscure safety glass

ItemIssue of Glazing Certificate.3

TOPS, SHELVES, DOORS, MIRRORS, ETC.

3NoType 1 = 400 x 600mm high with four screws4

Franke 8mm heavy duty mirror, 18/10 stainless steel 
with reflection polished surface, holed for and fixed 
with chromium plated dome capped mirror screws 
with rubber buffers to plugs in brickwork or 
concrete. 20mm beveled edges all round

2NoType 2 = 1800 x 450mm high with six screws5
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BILL No. 13

PAINTWORK

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

All work to be executed in strict accordance with the 
specifications of the paint manufacturer.

Where surfaces of plaster etc are sandy / friable, the 
first coat must be replaced with plaster primer thinned 
10% with turpentine.

PAINTWORK TO PREVIOUSLY PAINTED WORK

ON FLOATED PLASTER

2,989m2On internal walls1

Prepare and brush surface to remove all loose 
contaminants and apply one coat PP700 gypsum 
and plaster primer and two coats "Plascon Polvin" 
or equal approved emulsion paint for interior use

300m2On narrow widths2
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1,291m2On external walls3

Prepare and brush surface to remove all loose 
contaminants and apply one coat alkali resistant 
primer, and two coats "Plascon Wall 'n All" or equal 
approved emulsion paint for external use

300m2On narrow widths4

PAINTWORK ETC TO NEW WORK

ON FLOATED PLASTER

672m2On internal walls5

Prepare surface and remove all loose material, apply
one coat PLASCON Wall & All Pure Acrylic paint, 
thinned 20%, two coats PLASCON Wall & All Pure 
Acrylic paint or equal Architect approved. Colour to 
Architects Approval. 

300m2On narrow widths6

550m2On external walls7

Prepare surface and remove all loose material, apply
one coat PLASCON Wall & All Pure Acrylic paint, 
thinned 20%, two coats PLASCON Wall & All Pure 
Acrylic paint or equal Architect approved. Colour to 
Architects Approval. 

110m2On narrow widths8

ON FIBRE-CEMENT BOARD SURFACES

1,225m2Ceilings and cornices.9

Prepare surface and remove all loose material, apply
one coat PLASCON Wall & All Pure Acrylic paint, 
thinned 20%, two coats PLASCON Wall & All Pure 
Acrylic paint or equal Architect approved. Colour to 
Architects Approval. 
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ON METAL SURFACES

135.60m2On window frames10

Prepare, touch up manufacturer`s priming coat and 
apply one coat universal undercoat to SABS 681 
Type II and two coats 'Velvaglo' polyurethane 
enamel to SABS 630 on:

180.00m2
On putty only of galvanised steel windows (measured on
flat to external side only).

11

Prepare surfaces and remove all loose material, 
dust,
grease, etc. and apply two coats silvershine 
aluminium paint on unweathered galvanised steel

ON WOOD

159m2On doors12

Stop, sand down and prepare wood surfaces and 
apply one coat wood primer, one undercoat and two 
coats high gloss enamel paint:

79m2On timber door frames13

465mSkirtings, rails, frames, etc not exceeding 300mm girth14

Three coats superior quality clear gloss varnish

250m2
Two coats "ABE Provonite" coal tar paint on exposed 
roof timbers at eaves and verges.

15

Prepare and brush surface to remove all loose 
contaminants and apply two coats "ABE Provonite" 
or equal approved carbolineum anti-corrosive coal 
tar paint

ON FIBRE-CEMENT

81m2Fascias and barge boards.16

Prepare and apply two coats pure acrylic roof paint 
on:
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New Works to Existing Structures (Provisional)

SECTION SUMMARY - New Works to Existing Structures (Provisional)

Bill
No

Page
No

Amount

Section 3

63Masonry1

64Waterproofing2

70Roof Coverings3

78Carpentry and Joinery4

81Ceilings, Partitions and Access Flooring5

82Floor Coverings, Wall Linings, Etc.6

85Ironmongery7

86Metalwork8

87Plastering9

90Tiling10

100Plumbing and Drainage11

101Glazing12

105Paintwork13

-106-

New Works to Existing Structures (Provisional)
Section  3

Carried to Final Summary R



AmountItem
No

Quantity Rate

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

SECTION 4

BILL No. 1

WALKWAYS, RAMPS, STAIRS, ETC

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

THE FOLLOWING IN UNCOVERED WALKWAYS

68m3Reduced levels under floors.1

Excavation in earth not exceeding 2m deep:

45m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor.

2

Extra over all excavations for carting away:

23m3
G5 Base course material compacted to 98% Mod 
AASHTO density

3

Filling supplied by the contractor under concrete 
pavement, etc

23m3
G7 Natural subbase material, compacted to 95% Mod 
AASHTO density

4

15m3
Subgrade material, compacted to 93% Mod AASHTO 
density

5

150m2

Compaction of ground surface under roads, parkings, 
etc. including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material from 
excavated material where necessary and compacting to 
93% Mod AASHTO density.

6

Compaction of surfaces.
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2NoIn-situ dry density test.7

Prescribed density tests on filling:

150m2
Treat filling under concrete floor with 'Chlordane 
Heptachlor Aldrin' or equal approved.

8

Approved brand of anti-termite soil poison applied 
by a Registered Pest Control Company and 
guaranteed against termite infestation for ten years:

Item
Keeping excavations free from mud and all water 
including subterranean sources.

9

Keeping excavations free of water:

150m2Paving to walkways, etc laid to falls.10

Paving of 60mm Class 25 precast concrete paving 
blocks on and including 20mm thick sand bed with 
dry filler sand swept and vibrated into joints all laid 
on subgrade (elsewhere measured) conforming to 
SABS 1058:2006:
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BILL No. 2

STORMWATER RETICULATION

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

SUPPLEMENTARY PREAMBLES

Pipes shall be jointed with ogee joints with rubber collars 
or socket and spigot joints with rubber rings.

Concrete pipes:

Exposed surfaces of concrete stormwater channels, 
cover slabs, inspection eye marker slabs, gulley tops, 
cleaning eye tops, catchpits, inspection chambers, etc 
shall be finished smooth with plaster.

Exposed concrete surfaces:

No claim for rock excavation will be entertained unless 
the Contractor has timeously notified the quantity 
surveyor thereof prior to backfilling.

Excavations:

Soft rock and hard rock shall be as defined in 
Earthworks.

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in accordance with manufacturers' 
instructions.

Laying, backfilling, bedding, etc of pipes:
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Where no manufacturers' instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each 
of the following: 

SABS 1200 
L : Medium pressure pipelines  
LD : Sewers 
LE : Stormwater drainage  Pipe trenches etc shall be 
backfilled in accordance with clause 3, 5.5, 5.6, 5.7 and 
7 of SABS 1200 DB: Earthworks (Pipe trenches) Clause 
5.7.2 will only be applicable if authorised by the 
Engineer in writing.

Pipes shall be bedded in accordance with clauses 3.1 to 
3.4.1, 5.1 to 5.3 and 7 of SABS 1200LB: Bedding 
(Pipes). Unless otherwise described bedding of rigid 
pipes shall be class B bedding.

Descriptions of pipes laid in trenches shall be deemed 
to include for carting away all surplus excavated 
material to a dumping site located by the contractor. 
Note minimium width of trench is 500mm on either side 
of pipe.

Descriptions of pipes laid in trenches:

Descriptions of catchpits, junction boxes, manholes, etc, 
shall be deemed to include for compaction, disposal of 
surplus excavated material to a dumping site located by 
the contractor, risk of collapse and keeping excavations 
free from water.

Descriptions of catchpits, junction boxes, manholes, etc:
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STORMWATER APRONS

159m3
Reducing levels and depositing excavated material in 
prescribed stock piles on site.

1

Excavation not exceeding 2m deep

68m3
G5 Base course material compacted to 98% Mod 
AASHTO density

2

Filling supplied by the contractor under concrete 
pavement, etc

68m3
G7 Natural subbase material, compacted to 95% Mod 
AASHTO density

3

23m3Under floors etc. (Provisional).4

Coarse river sand filling supplied by the contractor:

453m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 90% Mod AASHTO 
density.

5

Compaction of surfaces:

10NoIn-situ dry density test.6

Prescribed density tests on filling:

378m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide.

7

Rough Formwork to Sides:

45m3Surface beds cast in panels on waterproofing.8

Reinforced 25Mpa/19mm Concrete:

453m2Surface beds, slabs, etc to falls and currents.9

Finishing top surfaces of concrete smooth with a 
wood float:
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5No
Making and testing set of three 150x150x150mm 
concrete strength test cubes (Provisional).

10

Test blocks:

453m2
REF. 245 fabric reinforcement in concrete surface beds, 
slabs, etc.

11

Fabric reinforcement:

453m2

350 Micron USB orange polyethylene dampproof 
membrane in accordance with SABS 952 Type C laid on 
sand bed (elsewhere measured).

12

Waterproofing under Surface beds

44m3
Reducing levels and depositing excavated material in 
prescribed stock piles on site.

13

STORMWATER CHANNELS

22m3
G5 Base course material compacted to 98% Mod 
AASHTO density

14

22m3
G7 Natural subbase material, compacted to 95% Mod 
AASHTO density

15

147m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 90% Mod AASHTO 
density.

16
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377m

25MPa precast concrete stormwater channel size 385 
wide x 170mm deep in centre laid in position in  ground 
in 2000mm sections including all excavations, ramming, 
trimming, formwork, reinforcement, expansion 
joints,floating etc.

17

Cast in-situ Ref 193 mesh reinforced concrete 
(20MPa) open stormwater channels having V-shaped
waterway formed in top, finished smooth on all 
exposed surfaces in 3:1 cement plaster trowelled 
smooth and with angles rounded, cast in suitable 
lengths not exceeding 3m, including all formwork, 
moulds, shallow excavation, filling and ramming, 
laying to falls, bedding and pointing in 3:1 cement 
mortar (See drawing no. C-5-02 attached)

5NoExtra for 1000mm angle18

6NoExtra for 1000mm T-intersection19

6No

Extra for forming 200mm thick 700mm wide spreader 
with 200mm high edges fanning out to 1 960mm width 
at furthest end with hard burnt bricks pitching cast in ass 
diffusers including working off concrete to a smooth 
finish and draining onto natural ground with 150 - 
200mm diameter loose stones

20

STORMWATER DRAINAGE

84m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs and trees not exceeding 200mm girth, 
bush, etc

21

Site Clearance, ETC

50m3Trenches.22

Excavation in earth not exceeding 2m deep:

50m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the Contractor.

23

Extra over all excavations for carting away:
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m2
Sides of trench and hole excavations not exceeding 
1,5m deep.

24

Risk of collapse of excavations:

50m2Ditto, but from ground level to exceeding 1,5m.25

6m3
G5 Base course material compacted to 98% Mod 
AASHTO density

26

Filling supplied by the contractor under concrete 
pavement, etc

6m3
G7 Natural subbase material, compacted to 95% Mod 
AASHTO density

27

6m3Under floors etc. (Provisional).28

Coarse river sand filling supplied by the contractor:

38m3Backfilling to trenches, holes, etc.29

Earth filling obtained from the excavations and/or 
prescribed stock piles on site compacted to 93% MOD 
AASHTO density:

1NoIn-situ dry density test.30

Prescribed density tests on filling:

Item
Keeping excavations free from mud and all water 
including subterranean sources.

31

Keeping excavations free of water:

42m2

Compaction of ground surface under floors, etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 90% Mod AASHTO 
density.

32

Compaction of surfaces
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SOIL DRAINAGE

20m
110mm uPVC pipe.33

110mm Diameter perforated uPVC pipe surrounded with 
300 x 300mm section of 20mm stone wrapped in A3 
geotextile material.

4No110mm Tee.34

Extra for:

4No110mm Y junction.35

4No

Brick catchpit chamber size 2100 x 1900 exceeding 
1000 mm and not exceeding 1250 mm deep to invert 
the top rebated for and including 1640 x 1440 x 93 kg 
single seal cast iron manhole cover and frame or equal 
approved concrete slab cover (See detail on drawing 
number IP076-50-10-20-001-01 attached).

36

Sumps, catchpits, inspection chambers, etc.

ItemTesting drainage system.37

Testing:
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BILL No. 3

SEWER RETICULATION

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

SOIL DRAINAGE

SUPPLEMENTARY PREAMBLES

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed.

uPVC pipes and fittings

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings.

No claim for rock excavation will be entertained unless 
the Contractor has timeously notified the quantity 
surveyor thereof prior to backfilling.

Excavations:

Soft rock and hard rock shall be as defined in 
Earthworks.

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in accordance with manufacturers' 
instructions.

Laying, backfilling, bedding, etc of pipes:
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Where no manufacturers' instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each 
of the following: 

SABS 1200 
L : Medium pressure pipelines  
LD : Sewers 
LE : Stormwater drainage  Pipe trenches etc shall be 

backfilled in accordance with clause 3, 5.5, 5.6, 
5.7 and 7 of SABS 1200 

DB: Earthworks (Pipe trenches) Clause 5.7.2 will 
only be applicable if authorised by the Engineer 
in writing.

Descriptions of pipes laid in trenches shall be deemed 
to include for carting away all surplus excavated 
material to a dumping site located by the contractor.

Descriptions of pipes laid in trenches:

Descriptions of catchpits, junction boxes, manholes, etc, 
shall be deemed to include for compaction, disposal of 
surplus excavated material to a dumping site located by 
the contractor, risk of collapse and keeping excavations 
free from water.

Descriptions of catchpits, junction boxes, manholes, etc:

Rates for filling, etc. shall include for all density and soil 
type testing to prove that the specified compaction is 
achieved.When additional testing is done on instruction 
of the  Principal Agent and these tests are successful, 
they will be paid for additionally.

Density testing on filling:

BULK SEWER RETICULATION

34m3
Excavation in earth exceeding 1m and not exceeding 
2m deep for pipe trenches

1

Earthworks for soil drainage:

7m3Extra over excavation in soft rock.2

14m3Extra over excavation in hard rock.3
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4m3Unreinforced concrete bedding under pipes4

4m3
Selected granular filling in bedding under and filling 
around pipes

5

15m3

Imported backfilling supplied by the Contractor 
compacted to 98% Mod ASSHTO density (class A 
material) to pipe trenches.

6

10m3
Selected Backfill material from excavations to drain 
pipes compacted to 93% Mod ASSHTO density.

7

9m3

Extra over all excavations for loading, carting and 
dumping surplus excavated material (no allowance 
made for increase in bulk) to a dumping site to be found 
by the Contractor.

8

m
110mm Pipes vertically or ramped to cleaning eyes etc 
(no excavation)

9

Heavy duty (Class 34) PVC-U sewer and drain pipes

70m110mm Pipes laid in trenches (trenches elsewhere)10

6No110mm Bend11

Extra over heavy duty (Class 34) PVC-U sewer and 
drain pipes for fittings

3No110mm Junction12

4No110mm Rodding eye13

No

200mm Precast concrete gully dish and uPVC lowback 
assembly complete with 110mm P trap gulley (code 
UGB 40) including 190mm diameter head (code UGA 
40) and grate (code UGG 40), not exceeding 750mm 
deep, jointed to 110mm drain pipe, including 
excavations for and encasing in concrete (15MPa 
crushing strength after 28 days) worked up to form kerb, 
finished smooth on top in 1:3 cement mortar.

14

uPVC gulleys:
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2No

Inspection chamber 1 000mm diameter exceeding 1 
000mm and not exceeding 2 000mm deep internally,  
formed of standard precast walling sections to suite 
height built on 20 MPa base and benching latter finished 
with 25mm thick grano sloped at 1:6, half round vitrified 
clay or other approved channel inverts, including 150mm
medium duty precast concrete cover slab in 1:2 mortar 
and Type 4 light duty cover and medium duty cast iron 
frame.

15

The following in precast concrete manholes.

4m3Unreinforced concrete encasing to 110mm vertical bend.16

Sundries:

2No
300 x 300 x 75mm Precast concrete inspection eye 
marker slab set in ground.

17

No100mm Cast iron ABC cleaning eye.18

ItemTesting sewer pipe system19

Testing
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121

120

119

118Total Brought Forward from Page No.
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BILL No. 4

RAINWATER TANKS AND STANDS

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

SUPPLEMENTARY PREAMBLES

Rates for filling, etc. shall include for all density and soil 
type testing to prove that the specified compaction is 
achieved.When additional testing is done on instruction 
of the  Principal Agent and these tests are successful, 
they will be paid for additionally.

Density testing on filling:

EARTHWORKS

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

6m3Trenches.1

Excavation in earth not exceeding 2m deep:

0.3m3Soft rock.2

Extra over trench and hole excavations in earth for 
excavation:

0.2m3Hard rock.3

4m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the Contractor.

4

Extra over all excavations for carting away:
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19m2
Sides of trench and hole excavations not exceeding 
1,5m deep.

5

Risk of collapse of excavations:

2m3Backfilling to trenches, holes, etc.6

Earth filling obtained from the excavations and/or 
prescribed stock piles on site compacted to 93%:

6m3Under floors, steps, pavings, etc.7

Earth filling supplied by the Contractor compacted 
to 95% MOD AASHTO:

10m2

Compaction of ground surface under floors, etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 90% Mod AASHTO 
density.

8

Compaction of surfaces

CONCRETE, FORMWORK AND 
REINFORCEMENT

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

2m3Strip footings.9

25Mpa/19mm Concrete

REINFORCED CONCRETE

2m3Tank concrete slab.10

25 MPa/19mm Concrete:
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FINISHING TOP SURFACE OF CONCRETE

14m2Surface beds, slabs, etc.11

Finishing top surfaces of concrete smooth with a 
steel trowel including adding additional cement 
while concrete is still green to attain a smooth, hard 
surface:

ROUGH FORMWORK (DEGREE OF ACCURACY 
III) 

22m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide.

12

Rough Formwork to Sides:

REINFORCEMENT

14m2
Type 193 fabric reinforcement in concrete surface beds, 
slabs, etc.

13

Allens Meshco Square Mesh Fabric reinforcement:

MASONRY

BRICKWORK IN FOUNDATIONS 
(PROVISIONAL)

6m2One brick walls.14

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in Class I mortar:

BRICKWORK IN SUPERSTRUCTURE

10m2One brick walls.15

Brickwork of NFP bricks (14 MPa nominal 
compressive strength) in Class II mortar:
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BRICKWORK AND BLOCKWORK SUNDRIES

40m230mm Wide reinforcement built in horizontally.16

Brickwork reinforcement:

34mDitto, but in foundations (Provisional).17

FACE BRICKWORK

10m2Extra over brickwork for face brickwork externally.18

"Fireside Travertine FBS" clay face brick or equal 
Architect approved, size 222 x 106 x 73mm, bedded 
and jointed in Class II mortar and pointed with 
recessed vertical and recessed horizontal joints, 
suitable for exposure zones 1-2:

PLUMBING AND DRAINAGE

TANKS ETC

2No

5000 Litre light duty cylindrical tank complete with lid,  
15mm brass bibtap with handle suitable for locking and 
4 No. galvanised stay wires 2.5m each long connected 
to tank, with and including 4 No. eye bolts cast into 
concrete.

19

Plastic water tanks etc:

2NoHole top of tank for 100mm pipe.20
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126

125

124
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BILL No. 5

SECURITY FENCING

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

SECURITY FENCING AND GATES

SUPPLEMENTARY PREAMBLES

Posts, mesh panels for the fence and gate material shall 
be hot-dip galvanised and then fusion-bond epoxy 
powder coated (or similar). Colour to Architect's 
approval.

Corrosion protection and Rust control:

Ten (10) year anti-corrosion guarantee on all the fence 
and gate materials to be provided.

Guarantees/Warranties:

Three (3) year anti-vandalism guarantee on all the fence 
and gate materials to be provided.

250mExisting fence from site1

Take down and remove:

365m

Clear site for a width 1000mm where new fencing is to 
be erected including removal of tree shrubs, etc not 
exceeding 200mm, grubbing up and roughly levelling 
(new fence measured elsewhere).

2

Site clearance
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365m

'Cochrane Steel' ClearVU II or equal Architect approved 
high density anti-climbing and anti-cut pressed mesh 
panel fencing 1800mm high, formed of 3mm diameter 
horizontal and 4mm diameter vertical high tensile line 
galvanised wires with aperture size 76,2mm x 12,7mm 
and reinforcing V-section ribs, bolted with vandal 
resistant bolts and clamping plates to 85 - 45mm taper 
post 2,45m high at 2,100m centres with sealed end 
caps and 30 x 3mm x 250mm long angle section base 
anchors (elsewhere measured) with posts bedded in 
15MPa concrete bases size 400 x 400 x 600mm deep 
(elsewhere measured).

3

Fencing and posts

122No

60mm x 60mm x 3mm Thick posts 2450mm long at
3000mm centres with fitted sealed end caps and 
250mm x 30mm x 3mm angle base sections.

4

6NoGate post 2450mm long.5

1No
Single leaf pedestrian swing gate. Size 1000mm x 
1800mm high.

6

Gates

2No
Two leafed vehicular swing gate. Size 4000mm x 
1800mm high.

7

15No

Concrete Class 15MPa/19mm concrete in base size 400 
x 400 x 600mm deep finished smooth on top, including
necessary excavation.

8

Bases

3No63mm Brass five pin tumbler padlock with two keys9

Padlocks

3NoLocking chain 600mm long with 50mm links.10

365m

100mm high toughened steel Spear spike shall be 
affixed to panel edge, internally at 150mm intervals 
using Anti-vandal bolts. Spike finish shall be Hot Dipped 
Galvanized and fusion-bond epoxy powder coated (or 
similar).

11

Fence Toppings
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External Works (Provisional)

SECTION SUMMARY - External Works (Provisional)

Bill
No

Page
No

Amount

Section 4

109Walkways, Ramps, Stairs, etc1

117Stormwater reticulation2

122Sewer Reticulation3

127Rainwater Tanks and Stands4

130Security Fencing5
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No
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EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

SECTION 5

BILL No. 1: ELECTRICAL INSTALLATION 
(PROVISIONAL)

SITE WORKS 

NEW DISTRIBUTION KIOSK

5 Way Distribution Kiosk-With fibre glass cover

Supply, Installation and commissioning of kiosk 
including marking of all wire connections (external 
wiring, conduit, armoured cable and terminations 
given elsewhere. Refer detailed specification Clause 
C3.

1NoSupply1

1NoInstall2

Supply, delivery and installation of 400V 
PVC/SWA/ECC/PVC Copper cables. Installed on 
surface, on rack, cable sleeve or trench.

Low Voltage Cable and Installation

50 mm² 4 Core 

50mSupply3

50mInstall4

25 mm² 2 Core 

170mSupply5

170mInstall6

16 mm² 2 Core 

563mSupply7

563mInstall8
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Terminations of low voltage PVC/SWA/ECC/PVC cable 
complete with glands, shrouds, lugs and connection and 
fire rated glands and shrouds where required.

Low Voltage Cable Termination

50 mm² 4 Core 

2NoSupply9

2NoInstall10

25 mm² 2 Core 

6NoSupply11

6NoInstall12

16 mm² 2 Core 

16NoSupply13

16NoInstall14

Trenching: excavation backfilling and compaction of 
above cable to depth of 500mm x 500mm width 
including PVC marker tape. Soft and hard rock 
excavation

Cable Trenching and Sleeves

10m3Hard Rock - Including breaking of tar or concrete.15

110m3Earth16

110mm PVC Sleeve 

110mSupply17

110mInstall18

50mm PVC Sleeve

50mSupply19

50mInstall20
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SUMTesting and commissioning of the installation21

Testing and Commissioning

SUMPractical Completion C.O.C's22
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BLOCK - A - (CLASSROOMS)

Supply and install in position, mounting and earthing the 
board. (Excluding Cable and Conduit terminations) 
Preparation checking and installing typed legend cards 
into Distribution Board. Refer detailed specification 
Clause C4.

Distribution board installation

12 way surface mounted distribution board

1NoSupply23

1NoInstall24

Installation of rigid PVC conduits including fixings, 
couplings, bends, drawboxes, waste, etc. Installed on 
surface on wall, on ceiling void, in chase, or cast into 
concrete (excluding chasing).

Conduit:

20mm PVC

100mSupply25

100mInstall26

25mm PVC

10mSupply27

10mInstall28

Conduit outlet boxes without covers installed on surface, 
in ceiling void, in chase or cast in concrete complete 
with conduit termination.

Conduit Boxes and Terminations

75mm PVC round shallow or deep 1,2,3 or 4 way

14NoSupply29

14NoInstall30
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20mm Conduit ends

13NoSupply31

13NoInstall32

25mm Conduit ends

5NoSupply33

5NoInstall34

4 x 4 PVC flush box 

4NoSupply35

4NoInstall36

2 x 4 PVC flush box 

4NoSupply37

4NoInstall38

PVC insulated copper conductors drawn into conduit, 
wiring trunking or power skirting

Conductors

2.5 mm² 

288mSupply39

288mInstall40

4 mm² 

48mSupply41

48mInstall42
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Supply, delivery and installation of normal 16A, 3PIN 
Euro type sockets -outlets as per SANS 164-2, with 
earth shutters and switching devices. Boxes measured 
elsewhere.

Power Outlets and Switches

16A Euro SSO mounted in surface box or galvanised 
chased-in boxes.

4NoSupply43

4NoInstall44

16A 1 Lever light switch mounted in surface box or 
galvanised box.

4NoSupply45

4NoInstall46

-137-

Electrical Installation
Bill No.  1
Electrical Installation (Provisional)
Section  5

Carried to Collection R



AmountItem
No

Quantity Rate

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

LUMINAIRES  

TYPE A1 - 1500mm 2 x 58W T5 LED Open channel, 
surface mounted luminaire supplied complete with 
lamps. Luminaire to bear the SANS 60598 - safety 
mark.

Supply and Installation of luminaries, complete with 
lamps, electronic ballasts

10NoSupply47

10NoInstall48

TYPE J1-1 x PL26W surface mounted LED bulkhead, 
supplied complete with lamps and colour trim to be 
white.

4NoSupply49

4NoInstall50

The Electrical Sub-contractor shall allow to supply and 
install 1200mm ceiling fans as GEC Type Eurolux 
Industrial  Ceiling Fan 3 Blade 48 Inch. The fans shall 
be supplied complete with 3 speed controllers.

4NoSupply51

4NoInstall52

SUM
Allow a lump sum to strip and make safe the existing 
electrical installation.

53

Strip Existing Redundant Electrical Installation
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BLOCK - B - (CLASSROOM)

Supply and install in position, mounting and earthing the 
board. (Excluding Cable and Conduit terminations) 
Preparation checking and installing typed legend cards 
into Distribution Board. Refer detailed specification 
Clause C4.

Distribution board installation

12 way surface mounted distribution board

1NoSupply54

1NoInstall55

Installation of rigid PVC conduits including fixings, 
couplings, bends, drawboxes, waste, etc. Installed on 
surface on wall, on ceiling void, in chase, or cast into 
concrete (excluding chasing).

Conduit:

20mm PVC

464NoSupply56

464NoInstall57

25mm PVC

50NoSupply58

50NoInstall59

Conduit outlet boxes without covers installed on surface, 
in ceiling void, in chase or cast in concrete complete 
with conduit termination.

Conduit Boxes and Terminations

75mm PVC round shallow or deep 1,2,3 or 4 way

20NoSupply60

20NoInstall61
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20mm Conduit ends

19NoSupply62

19NoInstall63

25mm Conduit ends

10NoSupply64

10NoInstall65

4 x 4 PVC flush box 

8NoSupply66

8NoInstall67

2 x 4 PVC flush box 

4NoSupply68

4NoInstall69

PVC insulated copper conductors drawn into conduit, 
wiring trunking or power skirting

Conductors

2.5 mm² 

470mSupply70

470mInstall71

4 mm² 

100mSupply72

100mInstall73
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Supply, delivery and installation of normal 16A, 3PIN 
Euro type sockets -outlets as per SANS 164-2, with 
earth shutters and switching devices. Boxes measured 
elsewhere.

Power Outlets and Switches

16A Euro SSO mounted in surface box or galvanised 
chased-in boxes.

8NoSupply74

8NoInstall75

16A 1 Lever light switch mounted in surface box or 
galvanised box.

4NoSupply76

4NoInstall77
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LUMINAIRES  

TYPE A1 - 1500mm 2 x 58W T5 LED Open channel, 
surface mounted luminaire supplied complete with 
lamps. Luminaire to bear the SANS 60598 - safety 
mark.

Supply and Installation of luminaries, complete with 
lamps, electronic ballasts

16NoSupply78

16NoInstall79

TYPE J1-1 x PL26W surface mounted LED bulkhead, 
supplied complete with lamps and colour trim to be 
white.

5NoSupply80

5NoInstall81

The Electrical Sub-contractor shall allow to supply and 
install 1200mm ceiling fans as GEC Type Eurolux 
Industrial  Ceiling Fan 3 Blade 48 Inch. The fans shall 
be supplied complete with 3 speed controllers.

8NoSupply82

8NoInstall83

SUM
Allow a lump sum to strip and make safe the existing 
electrical installation.

84

Strip Existing Redundant Electrical Installation
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BLOCK - C - (ABLUTIONS)

Supply and install in position, mounting and earthing the 
board. (Excluding Cable and Conduit terminations) 
Preparation checking and installing typed legend cards 
into Distribution Board. Refer detailed specification 
Clause C6.

Distribution board installation

db -C1

1NoSupply85

1NoInstall86

db-C2

1NoSupply87

1NoInstall88

db-C3

1NoSupply89

1NoInstall90

Installation of rigid PVC conduits including fixings, 
couplings, bends, drawboxes, waste, etc. Installed on 
surface on wall, on ceiling void, in chase, or cast into 
concrete (excluding chasing).

Conduit:

20mm PVC

173mSupply91

173mInstall92

Conduit outlet boxes without covers installed on surface, 
in ceiling void, in chase or cast in concrete complete 
with conduit termination.

Conduit Boxes and Terminations
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75mm PVC round shallow or deep 1,2,3 or 4 way

9NoSupply93

9NoInstall94

20mm Conduit ends

8NoSupply95

8NoInstall96

2 x 4 PVC flush box 

3NoSupply97

3NoInstall98

PVC insulated copper conductors drawn into conduit, 
wiring trunking or power skirting

Conductors

2.5 mm² 

700mSupply99

700mInstall100

16A 1 Lever light switch mounted in surface box or 
galvanised box.

3NoSupply101

3NoInstall102

16A 2 Lever light switch mounted in surface box or 
galvanised box.

2NoSupply103

2NoInstall104
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LUMINAIRES  

TYPE A1 - 1500mm 2 x 58W T5 LED Open channel, 
surface mounted luminaire supplied complete with 
lamps. Luminaire to bear the SANS 60598 - safety 
mark.

Supply and Installation of luminaries, complete with 
lamps, electronic ballasts

5NoSupply105

5NoInstall106

TYPE J1-1 x PL26W surface mounted LED bulkhead, 
supplied complete with lamps and colour trim to be 
white.

36NoSupply107

36NoInstall108

SUM
Allow a lump sum to strip and make safe the existing 
electrical installation.

109

Strip Existing Redundant Electrical Installation
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BLOCK - D - (CLASSROOMS)

Supply and install in position, mounting and earthing the 
board. (Excluding Cable and Conduit terminations) 
Preparation checking and installing typed legend cards 
into Distribution Board. Refer detailed specification 
Clause C6.

Distribution board installation

12 way surface mounted distribution board

1NoSupply110

1NoInstall111

Installation of rigid PVC conduits including fixings, 
couplings, bends, drawboxes, waste, etc. Installed on 
surface on wall, on ceiling void, in chase, or cast into 
concrete (excluding chasing).

Conduit:

20mm PVC

90NoSupply112

90NoInstall113

25mm PVC

20NoSupply114

20NoInstall115

Conduit outlet boxes without covers installed on surface, 
in ceiling void, in chase or cast in concrete complete 
with conduit termination.

Conduit Boxes and Terminations

75mm PVC round shallow or deep 1,2,3 or 4 way

12NoSupply116

12NoInstall117
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20mm Conduit ends

11NoSupply118

11NoInstall119

25mm Conduit ends

4NoSupply120

4NoInstall121

4 x 4 PVC flush box 

4NoSupply122

4NoInstall123

2 x 4 PVC flush box 

2NoSupply124

2NoInstall125

PVC insulated copper conductors drawn into conduit, 
wiring trunking or power skirting

Conductors

2.5 mm² 

300mSupply126

300mInstall127

4 mm² 

60mSupply128

60mInstall129
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Supply, delivery and installation of normal 16A, 3PIN 
Euro type sockets -outlets as per SANS 164-2, with 
earth shutters and switching devices. Boxes measured 
elsewhere.

Power Outlets and Switches

16A Euro SSO mounted in surface box or galvanised 
chased-in boxes.

4NoSupply130

4NoInstall131

16A 1 Lever light switch mounted in surface box or 
galvanised box.

2NoSupply132

2NoInstall133
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AmountItem
No

Quantity Rate

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

LUMINAIRES  

TYPE A1 - 1500mm 2 x 58W T5 LED Open channel, 
surface mounted luminaire supplied complete with 
lamps. Luminaire to bear the SANS 60598 - safety 
mark.

Supply and Installation of luminaries, complete with 
lamps, electronic ballasts

8NoSupply134

8NoInstall135

TYPE J1-1 x PL26W surface mounted LED bulkhead, 
supplied complete with lamps and colour trim to be 
white.

5NoSupply136

5NoInstall137

The Electrical Sub-contractor shall allow to supply and 
install 1200mm ceiling fans as GEC Type Eurolux 
Industrial  Ceiling Fan 3 Blade 48 Inch. The fans shall 
be supplied complete with 3 speed controllers.

4NoSupply138

4NoInstall139

SUM
Allow a lump sum to strip and make safe the existing 
electrical installation.

140

Strip Existing Redundant Electrical Installation
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AmountItem
No

Quantity Rate

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

BLOCK - E - (CLASSROOM & ADMIN OFFICE)

Supply and install in position, mounting and earthing the 
board. (Excluding Cable and Conduit terminations) 
Preparation checking and installing typed legend cards 
into Distribution Board. Refer detailed specification 
Clause C6.

Distribution board installation

12 way surface mounted distribution board

1NoSupply141

1NoInstall142

Installation of rigid PVC conduits including fixings, 
couplings, bends, drawboxes, waste, etc. Installed on 
surface on wall, on ceiling void, in chase, or cast into 
concrete (excluding chasing).

Conduit:

20mm PVC

170mSupply143

170mInstall144

25mm PVC

50mSupply145

50mInstall146

Conduit outlet boxes without covers installed on surface, 
in ceiling void, in chase or cast in concrete complete 
with conduit termination.

Conduit Boxes and Terminations

75mm PVC round shallow or deep 1,2,3 or 4 way

35NoSupply147

35NoInstall148
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AmountItem
No

Quantity Rate

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

20mm Conduit ends

34NoSupply149

34NoInstall150

25mm Conduit ends

10NoSupply151

10NoInstall152

4 x 4 PVC flush box 

8NoSupply153

8NoInstall154

2 x 4 PVC flush box 

7NoSupply155

7NoInstall156

PVC insulated copper conductors drawn into conduit, 
wiring trunking or power skirting

Conductors

2.5 mm² 

520mSupply157

520mInstall158

4 mm² 

110mSupply159

110mInstall160
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AmountItem
No

Quantity Rate

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

Supply, delivery and installation of normal 16A, 3PIN 
Euro type sockets -outlets as per SANS 164-2, with 
earth shutters and switching devices. Boxes measured 
elsewhere.

Power Outlets and Switches

16A Euro SSO mounted in surface box or galvanised 
chased-in boxes.

8NoSupply161

8NoInstall162

16A Euro DUO SO mounted in surface box or 
galvanised box.

6NoSupply163

6NoInstall164

16A 1 Lever light switch mounted in surface box or 
galvanised box.

7NoSupply165

7NoInstall166

-152-

Electrical Installation
Bill No.  1
Electrical Installation (Provisional)
Section  5

Carried to Collection R



AmountItem
No

Quantity Rate

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

LUMINAIRES  

TYPE A1 - 1500mm 2 x 58W T5 LED Open channel, 
surface mounted luminaire supplied complete with 
lamps. Luminaire to bear the SANS 60598 - safety 
mark.

Supply and Installation of luminaries, complete with 
lamps, electronic ballasts

16NoSupply167

16NoInstall168

TYPE J1-1 x PL26W surface mounted LED bulkhead, 
supplied complete with lamps and colour trim to be 
white.

5NoSupply169

5NoInstall170

The Electrical Sub-contractor shall allow to supply and 
install 1200mm ceiling fans as GEC Type Eurolux 
Industrial  Ceiling Fan 3 Blade 48 Inch. The fans shall 
be supplied complete with 3 speed controllers.

8NoSupply171

8NoInstall172

SUM
Allow a lump sum to strip and make safe the existing 
electrical installation.

173

Strip Existing Redundant Electrical Installation
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AmountItem
No

Quantity Rate

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

BLOCK - F - (LIBRARY AND STORES)

Supply and install in position, mounting and earthing the 
board. (Excluding Cable and Conduit terminations) 
Preparation checking and installing typed legend cards 
into Distribution Board. Refer detailed specification 
Clause C6.

Distribution board installation

12 way surface mounted distribution board

1NoSupply174

1NoInstall175

Installation of rigid PVC conduits including fixings, 
couplings, bends, drawboxes, waste, etc. Installed on 
surface on wall, on ceiling void, in chase, or cast into 
concrete (excluding chasing).

Conduit:

20mm PVC

350mSupply176

350mInstall177

25mm PVC

10mSupply178

10mInstall179

Conduit outlet boxes without covers installed on surface, 
in ceiling void, in chase or cast in concrete complete 
with conduit termination.

Conduit Boxes and Terminations

75mm PVC round shallow or deep 1,2,3 or 4 way

21NoSupply180

21NoInstall181
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AmountItem
No

Quantity Rate

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

20mm Conduit ends

20NoSupply182

20NoInstall183

25mm Conduit ends

2NoSupply184

2NoInstall185

4 x 4 PVC flush box 

4NoSupply186

4NoInstall187

2 x 4 PVC flush box 

4NoSupply188

4NoInstall189

PVC insulated copper conductors drawn into conduit, 
wiring trunking or power skirting

Conductors

2.5 mm² 

370mSupply190

370mInstall191

4 mm² 

50mSupply192

50mInstall193
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AmountItem
No

Quantity Rate

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

Supply, delivery and installation of normal 16A, 3PIN 
Euro type sockets -outlets as per SANS 164-2, with 
earth shutters and switching devices. Boxes measured 
elsewhere.

Power Outlets and Switches

16A Euro SSO mounted in surface box or galvanised 
chased-in boxes.

4NoSupply194

4NoInstall195

16A 1 Lever light switch mounted in surface box or 
galvanised box.

3NoSupply196

3NoInstall197

16A 2 Lever light switch mounted in surface box or 
galvanised box.

1NoSupply198

1NoInstall199
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AmountItem
No

Quantity Rate

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

LUMINAIRES  

TYPE A1 - 1500mm 2 x 58W T5 LED Open channel, 
surface mounted luminaire supplied complete with 
lamps. Luminaire to bear the SANS 60598 - safety 
mark.

Supply and Installation of luminaries, complete with 
lamps, electronic ballasts

13NoSupply200

13NoInstall201

TYPE J1-1 x PL26W surface mounted LED bulkhead, 
supplied complete with lamps and colour trim to be 
white.

6NoSupply202

6NoInstall203

The Electrical Sub-contractor shall allow to supply and 
install 1200mm ceiling fans as GEC Type Eurolux 
Industrial  Ceiling Fan 3 Blade 48 Inch. The fans shall 
be supplied complete with 3 speed controllers.

4NoSupply204

4NoInstall205

SUM
Allow a lump sum to strip and make safe the existing 
electrical installation.

206

Strip Existing Redundant Electrical Installation
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AmountItem
No

Quantity Rate

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

BLOCK - G - (CLASSROOMS)

Supply and install in position, mounting and earthing the 
board. (Excluding Cable and Conduit terminations) 
Preparation checking and installing typed legend cards 
into Distribution Board. Refer detailed specification 
Clause C6.

Distribution board installation

12 way surface mounted distribution board

1NoSupply207

1NoInstall208

Installation of rigid PVC conduits including fixings, 
couplings, bends, drawboxes, waste, etc. Installed on 
surface on wall, on ceiling void, in chase, or cast into 
concrete (excluding chasing).

Conduit:

20mm PVC

250mSupply209

250mInstall210

25mm PVC

50mSupply211

50mInstall212

Conduit outlet boxes without covers installed on surface, 
in ceiling void, in chase or cast in concrete complete 
with conduit termination.

Conduit Boxes and Terminations

75mm PVC round shallow or deep 1,2,3 or 4 way

40NoSupply213

40NoInstall214
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AmountItem
No

Quantity Rate

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

20mm Conduit ends

50NoSupply215

50NoInstall216

25mm Conduit ends

10NoSupply217

10NoInstall218

4 x 4 PVC flush box 

6NoSupply219

6NoInstall220

2 x 4 PVC flush box 

7NoSupply221

7NoInstall222

PVC insulated copper conductors drawn into conduit, 
wiring trunking or power skirting

Conductors

2.5 mm² 

720mSupply223

720mInstall224

4 mm² 

110mSupply225

110mInstall226
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AmountItem
No

Quantity Rate

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

Supply, delivery and installation of normal 16A, 3PIN 
Euro type sockets -outlets as per SANS 164-2, with 
earth shutters and switching devices. Boxes measured 
elsewhere.

Power Outlets and Switches

16A Euro SSO mounted in surface box or galvanised 
chased-in boxes.

6NoSupply227

6NoInstall228

16A 1 Lever light switch mounted in surface box or 
galvanised box.

7NoSupply229

7NoInstall230
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AmountItem
No

Quantity Rate

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

LUMINAIRES  

TYPE A1 - 1500mm 2 x 58W T5 LED Open channel, 
surface mounted luminaire supplied complete with 
lamps. Luminaire to bear the SANS 60598 - safety 
mark.

Supply and Installation of luminaries, complete with 
lamps, electronic ballasts

23NoSupply231

23NoInstall232

TYPE J1-1 x PL26W surface mounted LED bulkhead, 
supplied complete with lamps and colour trim to be 
white.

17NoSupply233

17NoInstall234

The Electrical Sub-contractor shall allow to supply and 
install 1200mm ceiling fans as GEC Type Eurolux 
Industrial  Ceiling Fan 3 Blade 48 Inch. The fans shall 
be supplied complete with 3 speed controllers.

6NoSupply235

6NoInstall236

SUM
Allow a lump sum to strip and make safe the existing 
electrical installation.

237

Strip Existing Redundant Electrical Installation
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AmountItem
No

Quantity Rate

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

BLOCK - H - (CLASSROOMS)

Supply and install in position, mounting and earthing the 
board. (Excluding Cable and Conduit terminations) 
Preparation checking and installing typed legend cards 
into Distribution Board. Refer detailed specification 
Clause C7.

Distribution board installation

12 way surface mounted distribution board

1NoSupply238

1NoInstall239

Installation of rigid PVC conduits including fixings, 
couplings, bends, drawboxes, waste, etc. Installed on 
surface on wall, on ceiling void, in chase, or cast into 
concrete (excluding chasing).

Conduit:

20mm PVC

125mSupply240

125mInstall241

25mm PVC

20mSupply242

20mInstall243

Conduit outlet boxes without covers installed on surface, 
in ceiling void, in chase or cast in concrete complete 
with conduit termination.

Conduit Boxes and Terminations

75mm PVC round shallow or deep 1,2,3 or 4 way

30NoSupply244

30NoInstall245
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AmountItem
No

Quantity Rate

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

20mm Conduit ends

28NoSupply246

28NoInstall247

25mm Conduit ends

10NoSupply248

10NoInstall249

4 x 4 PVC flush box 

6NoSupply250

6NoInstall251

2 x 4 PVC flush box 

3NoSupply252

3NoInstall253

PVC insulated copper conductors drawn into conduit, 
wiring trunking or power skirting

Conductors

2.5 mm² 

350mSupply254

350mInstall255

4 mm² 

110mSupply256

110mInstall257
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AmountItem
No

Quantity Rate

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

Supply, delivery and installation of normal 16A, 3PIN 
Euro type sockets -outlets as per SANS 164-2, with 
earth shutters and switching devices. Boxes measured 
elsewhere.

Power Outlets and Switches

16A Euro SSO mounted in surface box or galvanised 
chased-in boxes.

6NoSupply258

6NoInstall259

16A 1 Lever light switch mounted in surface box or 
galvanised boxes.

3NoSupply260

3NoInstall261
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AmountItem
No

Quantity Rate

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

LUMINAIRES  

TYPE A1 - 1500mm 2 x 58W T5 LED Open channel, 
surface mounted luminaire supplied complete with 
lamps. Luminaire to bear the SANS 60598 - safety 
mark.

Supply and Installation of luminaries, complete with 
lamps, electronic ballasts

12NoSupply262

12NoInstall263

TYPE J1-1 x PL26W surface mounted LED bulkhead, 
supplied complete with lamps and colour trim to be 
white.

4NoSupply264

4NoInstall265

The Electrical Sub-contractor shall allow to supply and 
install 1200mm ceiling fans as GEC Type Eurolux 
Industrial  Ceiling Fan 3 Blade 48 Inch. The fans shall 
be supplied complete with 3 speed controllers.

6NoSupply266

6NoInstall267

SUM
Allow a lump sum to strip and make safe the existing 
electrical installation.

268

Strip Existing Redundant Electrical Installation
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AmountItem
No

Quantity Rate

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

BLOCK - I (CLASSROOMS)

Supply and install in position, mounting and earthing the 
board. (Excluding Cable and Conduit terminations) 
Preparation checking and installing typed legend cards 
into Distribution Board. Refer detailed specification 
Clause C6.

Distribution board installation

12 way surface mounted distribution board

1NoSupply269

1NoInstall270

Installation of rigid PVC conduits including fixings, 
couplings, bends, drawboxes, waste, etc. Installed on 
surface on wall, on ceiling void, in chase, or cast into 
concrete (excluding chasing).

Conduit:

20mm PVC

125mSupply271

125mInstall272

25mm PVC

15mSupply273

15mInstall274

Conduit outlet boxes without covers installed on surface, 
in ceiling void, in chase or cast in concrete complete 
with conduit termination.

Conduit Boxes and Terminations

75mm PVC round shallow or deep 1,2,3 or 4 way

25NoSupply275

25NoInstall276
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AmountItem
No

Quantity Rate

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

20mm Conduit ends

21NoSupply277

21NoInstall278

25mm Conduit ends

4NoSupply279

4NoInstall280

4 x 4 PVC flush box 

6NoSupply281

6NoInstall282

2 x 4 PVC flush box 

3NoSupply283

3NoInstall284

PVC insulated copper conductors drawn into conduit, 
wiring trunking or power skirting

Conductors

2.5 mm² 

348mSupply285

348mInstall286

4 mm² 

100mSupply287

100mInstall288
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AmountItem
No

Quantity Rate

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

Supply, delivery and installation of normal 16A, 3PIN 
Euro type sockets -outlets as per SANS 164-2, with 
earth shutters and switching devices. Boxes measured 
elsewhere.

Power Outlets and Switches

16A Euro SSO mounted in surface box or galvanised 
chased-in boxes.

6NoSupply289

6NoInstall290

16A 1 Lever light switch mounted in surface box or 
galvanised box.

3NoSupply291

3NoInstall292
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AmountItem
No

Quantity Rate

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

LUMINAIRES  

TYPE A1 - 1500mm 2 x 58W T5 LED Open channel, 
surface mounted luminaire supplied complete with 
lamps. Luminaire to bear the SANS 60598 - safety 
mark.

Supply and Installation of luminaries, complete with 
lamps, electronic ballasts

12NoSupply293

12NoInstall294

TYPE J1-1 x PL26W surface mounted LED bulkhead, 
supplied complete with lamps and colour trim to be 
white.

4NoSupply295

4NoInstall296

The Electrical Sub-Contractor shall allow to supply and 
install 1200mm ceiling fans as GEC Type Eurolux 
Industrial Ceiling Fan 3 Blade 48 Inch. The fans shall be 
supplied complete with 3 speed controllers.

6NoSupply297

6NoInstall298

SUM
Allow a lump sum to strip and make safe the existing 
electrical installation.

299

Strip Existing Redundant Electrical Installation

A provisional sums are to be expended as directed by 
the Engineer

PROVISIONAL SUMS

SUMSupply and installation of Lightning Protection System300

%Profit and Attendance301
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150
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146
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142

141

140

139
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137

136

135
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133

132Total Brought Forward from Page No.

Electrical Installation

Section  5

Bill No.  1

AmountPage
No

Electrical Installation (Provisional)

COLLECTION

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420
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Electrical Installation

Section  5

Bill No.  1

AmountPage
No

Electrical Installation (Provisional)

COLLECTION

Brought Forward R

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

169

168

167

166

165

164

163

162

161

160

159

158

157

156

155

154

153

152Total Brought Forward from Page No.
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AmountItem
No

Quantity Rate

EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

SECTION 6

BILL No. 1 : PROVISIONAL SUMS

Tenderers are advised that no claim in respect of loss of 
profit or Preliminary charges based on the omission of 
these amounts will be considered and the said amounts 
will be omitted strictly without any financial 
compensation payable to the Contractor.

SUPPLEMENTARY PREAMBLES

Provisional sums and Budgetary allowances contained 
herein may be omitted or reduced at the Employer's 
discretion and the Contractor shall not be entitled to 
claim for any loss by way of reductions or omission of 
any discount, or percentage relating to Provisional 
amounts and Budgetary sums or any loss of profit 
related thereto.

The following amounts are for work to be carried out
by Selected sub-contractors in terms of the 
Nominated/Selected Subcontract Agreement as 
prepared by the Joint Building Contracts Committee 
(JBCC):

BUDGETARY ALLOWANCES

100,000.00Item

Provide the sum of R100 000.00 for the employment of 
a Community Liaison Officer to be employed by the 
Main Contractor and be paid an allowance of R10 
000.00 per month for the contract duration (10 months)

1

The following budgetary allowances are for work to 
be executed at rates in the bills of quantities or to 
be agreed by the Principal agent:

%Add: Mark-up2

30,000.00ItemProvide the sum of R30 000.00 for Signage.3
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EKUPHILENI PRIMARY SCHOOL

DBSA ASBESTOS REPLACEMENT PROGRAMME 420

Page
No

FINAL SUMMARY

Section
No

Amount

38Preliminaries1

59Alterations (Provisional)2

106New Works to Existing Structures (Provisional)3

131External Works (Provisional)4

171Electrical Installation (Provisional)5

172Provisional Sums6

RSUB-TOTAL

R

Allow five per cent (5%) of the above sub-total for 
contingencies to be used as directed and deducted in 
whole or in part if not required.

CONTINGENCIES

RSUB-TOTAL:

RAdd Value Added Tax at the rate of 15%
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