Item
No

BILL NO. 1

PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Series 2000 Principal Building Agreement
(March 2005 edition 4.1) prepared by the Joint Building
Contracts Committee, shall be the agreement, amended
as hereinafter described

The Preliminaries for use with the JBCC Series 2000
Principal Building Agreement (March 2005 edition)
prepared by the Joint Building Contracts Committee,
shall be deemed to be incorporated in these bills of
quantities

Contractors are referred to the above-mentioned
documents for the full intent and meaning of each
clause thereof

These clauses are hereinafter referred to by clause
number and heading only. Where standard clauses or
alternatives are not entirely applicable to this contract
such modifications, corrections or supplements as will
apply are given under each relevant clause heading and
such modifications, corrections or supplements shall
take precedence notwithstanding anything contrary
contained in the above-mentioned documents

Where any item is not relevant to this specific contract
such item is marked N/A, signifying "not applicable"

Notwithstanding anything to the contrary contained in
any of the contract documents including the Principal
Building Agreement and the Preliminaries, the provision
of the "Preliminaries" as hereinafter set forth shall
prevail and shall take precedence
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PREAMBLES FOR TRADES

The Model Preambles for Trades (1999 edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claim arising from brevity of
description of items fully described in the said Model
Preambles for Trades will be entertained

Supplementary preambles to the Model Preambles
covering clauses of a general nature, clauses pertaining
to specific materials and amendments to clauses in the
Model Preambles are incorporated in these bills of
quantities to satisfy the requirements of this project

The contractor's prices for all items throughout these
bills of quantities must take account of and include for
all of the obligations, requirements and specifications
given in the Model Preambles and in any supplementary
preambles

GENERAL

If Alternative A as set out in clause B10.3 hereinafter is
to be used for the adjustment of the preliminaries each
item priced is to be allocated to one or more of the three
categories "F", "T" or "V" as the case may be below
such item, where "F" denotes a fixed amount (amount
not to be varied), "T" denotes an amount variable in
proportion to time and "V" denotes an amount variable
in proportion to value

SECTION A - PRINCIPAL BUILDING
AGREEMENT

Definitions (A1)

Definitions and interpretation (clause

Objective and Preparation (A2 to A14)

Offer acceptance and performance (clause
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Documents (clause 3)F:........cccocvvvevinnnrnn.
Vi T

The principal agent shall:
- monitor and control progress and scheduling
- monitor all contract conditions, and

- coordinate the efforts of the employer's agents,
the contractor and subcontractors

The powers conferred on the principal agent in terms of
this clause and/or the exercising of these powers shall
not be construed as removing or diminishing any of the
obligations of the Contractor in terms of the Principal
Building Agreement, whether financial, contractual or
otherwise, nor shall the exercising of these powers
create any privity of contract as between the Employer
or his agents on the one part and the Contractor or
subcontractors or suppliers on the other part

The principal agent reserves the right to attend and
participate in all contractor/subcontractor's meetings, to
invite other employer's agents to attend such meetings
at his discretion and to converse and chair any such
meetings if the contractor is derelict in his duty in
arranging such meetings to the degree of frequency and
comprehensiveness dictated in the opinion of the project
manager by the circumstances and exigencies of the
construction process

Vi L
Compliance with regulations (clause

4| S Vo
T
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10

11

12

13

14

15

16

17

18

Works risk (clause 8)

Froiieeee Vi, L
Indemnities (clause 9)F:........ccccvvveeeiiinnnns
Vi, T,

Fo s Vi

L

Liability insurances (clause 11)F:.......ccccccoiiiiiinneeen.
Vi T,

Effecting insurance (clause 12)F:........cccoceeeeeeiiinnns
Vi T

NO CLAUSE

Security (clause 14)F:.......ccooiiiiiieen.
Vo T

Execution (A15-A23)

Preparation for and execution of the works (clause 15)

Foeeees Vi
T,

Access to the works (clause 16)F:..........ccceveriineeen.
Vi T

Contract instructions (clause 17)F:.......cccccceviciiveennnen.
Vi T

Setting out of the works (clause 18)F:........cccccccevinninneeen.
Vi T,

The contractor shall notify the principal agent if any
encroachments of adjoining foundations, buildings,
structures, pavements, boundaries, etc exist in order
that the necessary arrangements may be made for the
rectification of any such encroachments
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19

20

21

22

23

24

25

26

27

The contractor shall not cede his rights or delegate his
obligations in terms of this agreement unless specifically
called for by the employer

Nominated subcontractors (clause

Written proof is required from subcontract tenderers at
tendering that they can meet the JBCC Selected
Subcontract Agreement or other tender agreements and
provide security in terms of the agreement. If the
above is not provided the tender may not be accepted

All amounts allowed under Provisional Amounts are
intended to be awarded to Selected Subcontractors

Employer's Direct Contractors (clause 22)

Vi T

Final completion (clause 26)F:............cccccevinnennn.
Vi T

Latent defects liability period (clause

2T e Vi
T,
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28

29

30

31

32

33

34

Vi T,
Revision of date of practical completion (clause
29)F Vi
T,

The removal and replacement of materials and/or
workmanship that do not conform to specification or
drawings shall not constitute grounds for an extension of
the construction period nor for an adjustment to the
contract sum (clause 29.3)

Penalty for non-completion (clause

Payment (A31 - A35)

Interim payment to the contractor (clause

S F Vo
L

Adjustment to the contract value (clause
32)F e Vo
T

Where prices are submitted by the contractor or
nominated/selected subcontractors during the progress
of the works in respect of contract instructions or in
regard to a claim under the terms of the contract and
notwithstanding the fact that such prices may be used in
an interim payment certificate, there is to be no
presumption of acceptance. Should the principal agent
wish to accept any such prices prior to the issue of the
final certificate, it will be in writing

Recovery of expense and loss (clause
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35

36

37

38

39

40

The employer shall not pay any interest on amounts
payable to the contractor for one hundred and forty two
(142) days after the date of issue of the certificate of
practical completion

The employer shall, however, pay interest to the
contractor at the rate stipulated in clause 34.11 on any
amounts payable to the contractor more than one
hundred and forty two (142) days after the date of issue
of the certificate of practical completion but only for such
period as the settlement of the final account is delayed
by the non-performance of the principal agent or the
employer or his agents. In evaluating non-performance
for purposes of this clause a reasonable time shall be
allowed to the employer or his agents to respond to any
matter brought to his/their attention and which may
affect the settlement of the final account

Payment to other parties (clause 35)

Cancellation (A36-A39)

Cancellation by employer - contractor's default (clause

36)F e Vi
T

Cancellation by employer - loss and damage (clause
ST)F Vi

L

Cancellation by contractor - employer's default (clause
38)F e Vo
T

Cancellation - cessation of the works (clause

BF Vi,
T

Dispute (A40)

Dispute Settlement (clause 40)
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41

42

Substitute Provisions (A41)

State clauses (Clause 41)

Information necessary for the completion of those
clauses contained in the schedule which are necessary
for tender purposes is given hereunder

THE SCHEDULE

Information necessary for completion of those clauses
contained in the schedule which are necessary for
tender purposes is given hereunder

Pre-tender information (clause 42)

421 CONTRACTING AND OTHER PARTIES

42.1.1
Employer:

DEVELOPMENT BANK OF SOUTHERN AFRICA

Postal Address:
P O Box 1234
HALFWAY HOUSE, 1685

Physical Address:
Headway Hill, 1258 Lever Road
MIDRAND, 1685

Tel : 011 313 5000/3911/3297

Fax
Email : webmaster@debsa.org

42.2 CONTRACT DETAILS

42.2.1 Works Description:
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42.2.2 Site Description:

42.2.3 Work or installations by direct contractors:

N/A

42.2.4 This agreement is for a government contract
where there are specific options that are
applicable to a State organ only

Yes

42.2.5 Date on which possession of the site is intended
to be given:

T.B.A

42.2.6 Period for the commencement of the works after
the contractor takes possession of the site

5 working days

42.2.7 For the works as a whole. Intended date of
practical completion and the penalty per
calendar day

12 months after contractual commencement date Date

Penalty Amount
is 0,05% of the Contract Amount per calendar
day

42.2.8 Forthe works in sections: Intended date of
practical completion and the penalty per
calender day

Section 1
N/A Date
N/A Penalty Amount
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42.2.9 The law applicable to this agreement shall be
that of

South Africa  (country)

42.3 INSURANCES

42.3.1 Contract works insurance to be effected by:
Contractor:
For the Sum of R Contract Sum + 10%

With a deductible of - to be determined by the
contractor

42.3.2 Supplementary insurance is required
Yes

42.3.3 Public liability insurance to be effected by:
Contractor:

For the Sum of R10,000,000.00

With a deductible of - to be determined by the contractor

424 DOCUMENTS

42.4.1 Waivers of contractors lien or right of
continuing possession is required

Yes

42.4.2 Number of construction document copies to be
supplied to the contractor free of charge:

3  Number of

42.4.3 Bills of Quantities/Lump sum document
schedule of rates drawn up in accordance with:

“Standard System of Measuring Builders’ Work”

Carried to Collection

Section No. 1
Preliminary and General
Bill No. 1

Preliminary and General

-10-

Contract No:

Gawozi High School

Asbestos Removal Programme
Development Bank of Southern Africa




43

44

45

42.4.4 On acceptance of the tender the bills of
quantities/lump sum document is to be
submitted within  working days

The priced bills of quantities must be handed in with
the tender

42.4.5 JBCC Engineering General Conditions are to be
included in the contract documents:

No
42.4.6 The contract value is to be adjusted using
escalation adjustment indices
No
Where JBCC CPAP is to be used
Base Month

42.4.7 Details of changes made to the provision of
JBCC standard documentation:

The base month for escalation will be as stated in this
document. N/A

SECTION B: PRELIMINARIES

Definitions and interpretation (B1)

Definition and interpretation (B1.1 - B1.4.6)

Documents (B2)

Checking of documents (B2.1)F:........cccceviieeennnen.
Vi T,
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46

47

48

49

50

51

52

53

54

55

56

Availability of construction documentation (B2.3)

Foe Vi
T

Interests of agents (B2.4)F:...........ccccvvveeeeeennn.
Vi T,
Priced documents (B2.5)F:........cccccoviiiveennnen.
Vi .
Tender submission (B2.6)F:...........cccceeeneennn.
Vi T,

Defined works area (B3.1)F:.......ccccoeiiiinennnnen.
Vi L
Geotechnical investigation (B3.2)F:...........ccccoeeieen.
Vo T
Inspection of the site (B3.3)F:.......cccceeevveiinnnnnenn.
Vi T

Existing premises occupied (B3.4)F:........cccceeviieernnnen.
Vi T
Previous work - dimensional accuracy

(B3.5)F e Vi
T

Previous work - defects (B3.6)F:........ccccccevveveennnen.
Vi T

Services - known (B3.7)F:........cooecciiveeeeennn.
Vi T,

Services - unknown (B3.8)F:........cccceoiiiirnnnn.
Vi .
Protection of trees etc (B3.9)F:.......ccccceeiiiiiiieen.
Vi T,

Articles of value (B3.10)F:........cccoovveveiiinns
Vi T
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57

58

59

60

61

62

63

64

65

66

Inspection of adjoining properties etc
(=0 T I | Vi
T

Management of contract (B4)

Management of the works (B4.1)

F o Vi T o
Programme for the works (B4.2)
Fo e Vi
T

Progress meetings (B4.3)F:.....cccccceevivinvinnnnn.
Vi T
Technical meetings (B4.4)F:.......ccccooviieennnn.
Vi L
Labour and Plant records (B4.5)

Fo e Vi
T

Samples, Shop Drawings and Manufacturer's
Instructions (B5)

Samples of materials (B5.1)F:......c.ocoeiiiiiieenne
Vi T,
Workmanship samples (B5.2)F:.........ccoceeviieeennns
Vi T

Shop drawings (B5.3)

Foe Vi
T

Compliance with Manufacturer's Instructions (B5.4)
Foeees Vi,
T
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67

68

69

70

71

72

73

74

75

76

Temporary works and plant (B6)

Deposits and fees (B6.1)F:.........cocecvvvvereeennn.
Vi T,
Enclosure of the works (B6.2)F:..........cocceiiiieeennns
Vi .
Advertising (B6.3)F:........oooiiiiieeneennn.
Vi T,

Plant, equipment, sheds and offices (B6.4)
Fioee Vi T e
Main notice board (B6.5)F:........c.ccccveveiinnenn.
Vi L
Subcontractors' notice board (B6.6)

Fo s Vi
T
Electricity (B7.3)

Option [A] shall apply
Foe Vi
T
Telecommunication facilities (B7.4)
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77

78

79

80

81

82

83

84

Ablution facilities (B7.5)
Option [A] shall apply

Prime cost amounts (B8)

Responsibility for prime cost amounts

Financial aspects (B10)

Statutory taxes, duties and levies

(B10)F:eieeeee Vi
T,
Payment of preliminaries (B10.2)

Option [B] shall apply
Fo e Vi
T
Adjustment of preliminaries (B10.3)

Option [A] shall apply

Foeeeeees Vi
T,

Payment certificate cash flow
(B10.4)F:iicieeeee Vi,
T,
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85

86

87

88

89

90

91

92

93

94

General (B11)

Protection/isolation of existing/sectionally occupied

Fo s Vi
T,

Notice before covering work (B11.4)F:......ccccooveeiiinnnnnnn.
Vi T
Disturbance (B11.5)
Foeeeeeeeees Vi,
T,

Environmental Disturbance (B11.6)
Fo s Vi
T

Works cleaning and clearing (B11.7)

Fo e Vi
T

Instruction manuals and guarantees (B11.10)
Fo e Vi
T
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95

96

97

As built information (B11.11)

12.1.1 Provisional bills of quantities (B2.2)
The quantities are provisional:
No

12.1.2 Availability of construction documentation (B2.3)
Construction documentation is not complete
No

12.1.3 Interest of agents (B2.4)

12.1.4 Defined works area (B3.1)

12.1.5 Geotechnical investigation (B3.2)

N/A

12.1.6 Existing premises occupied (B3.4)
Yes

12.1.7 Previous work - dimensional accuracy (B3.4)
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12.1.8 Previous work - defects (B3.5)

12.1.9 Services - known (B3.7)

12.1.10 Protection of trees (B3.9)
All trees should be protected and only on

instruction of the Principal Agent may any trees be
removed

12.1.11 Inspection of adjoining properties
(B3.11)

12.1.12 Enclosure of the works (B6.2)

12.1.13 Offices (B6.4.3)

An office for the clerck of works should be
provided

12.1.14 Main notice board (B6.5)

No

12.1.15 Subcontractors notice board (B6.6)
A notice board is required
No

12.1.16 Water (B7.2)
Alternative Selected: A

12.1.17 Electricity (B7.3)
Alternative selected: A

12.1.18 Telecommunications (B7.4)
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12.1.19 Abilution facilities (B7.5)
Alternative selected: A

12.1.20 Protection of existing/sectionally occupied works
(B11.2)

12.1.21 Special attendance (B9.2)
Subcontractor (1) details:

N/A

12.1.22 Protection of the works (B11.1)

N/A

12.1.23 Disturbance (B11.5)

N/A

12.1.24 Environmental Disturbance (B11.6)

N/A

Post tender information (B12.2)

12.2.1 Payment of preliminaries
Alternative selected: A

12.2.2 Adjustment of preliminaries
Alternative selected: A

12.2.3 Additional agreed preliminaries items
N/A

SECTION C: SPECIFIC PRELIMINARIES

Any special items to meet the particular circumstances
of a specific project are embodied in this section.
Where required for an aspect of the works to be
executed according to a design by a consulting
engineer, a recital of the headings to the individual
clauses of the JBCC Engineering General Conditions
are included
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98

99

100

101

102

Black economic empowerment and training

The contractor shall take delivery of, handle, store, use,
apply and/or fix all proprietary branded products in strict
accordance with the manufacturers' instructions after
consultation with the manufacturer's authorised
representative

Contract instructions

Contract instructions issued on site are to be recorded in
triplicate in a contract instruction book which is to be
supplied and maintained on site by the contractor

Labour record

At the end of each week the contractor shall provide the
principal agent with a written record, in schedule form,
reflecting the number and descriptions of tradesmen and
labourers employed by him and all subcontractors on
the works each day of that week

Plant record
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103

104

At the end of each week the contractor shall provide the
principal agent with a written record, in schedule form,
reflecting the number, type and capacity of all plant,
excluding hand tools used on the works each day of that
week

Guarantees

Where guarantees are called for, the contractor shall
obtain a written guarantee, addressed to the employer,
from the firm supplying the materials and/or doing the
work and shall deliver same to the principal agent on the
certified completion of the contract. The guarantee shall
state that workmanship, materials and installation are
guaranteed for a specified period from the date of
certified completion of the contract, and that any defects
that may arise during the specified period shall be made
good at the expense of the firm supplying the materials
and/or doing the work, upon written notice from the
principal agent to do so. This guarantee will not be
enforced if the work is damaged by defects in the
construction of the building in which case the
responsibility for replacement shall rest entirely with the
contractor. The principal agent shall be the sole judge
of the cause responsible for defects in the work and his
decision shall be final and binding in terms of clause
40.2 of the agreement

Overtime

Should overtime be required to be worked for any
reason whatsoever, the costs of such overtime are to be
borne by the contractor unless the principal agent has
specifically authorised, in writing, prior to execution
thereof, that costs for such overtime are to be borne by
the employer
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105

106

Co-operation of contractor for cost management

It is specifically agreed that the contractor accepts the
obligation of assisting the professional consultants in
implementing proper cost management. The contractor
will be advised by the principal agent of all cost
management procedures which will be implemented to
ensure that the final building cost does not exceed the
budget. The quantity surveyor undertakes to make
available to the contractor all budgetary allowances and
cost assessments/reports to enable the proper
procedures to be implemented and the contractor will
attend all cost plan review and cost management
meetings. The contractor undertakes to extend these
procedures in regard to all subcontractors

Occupational Health and Safety Specification

Any Principal Contractor entering into a contract with
The Developer must achieve an acceptable level of
Occupational Health and Safety performance. Refer to
"Project Specification" and "Safety, Health and
Environmental Evaluation Questionaire" The contractor
to comply with all provisions of the above and to be
enforced on all selected and or other sub-contractors, as
no claim afterwards will be entertained
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Item
No

BILL NO. 1

ALTERATIONS (PROVISIONAL)

PREAMBLES

The Tenderer is referred to the relevant Clauses in a
separate document Model Preambles for Trades (1999
Edition) and to the Supplementary Preambles.

The Tenderer is further referred to the Guidelines for
The Demolishing of Pit Latrines attached herein.

SUPPLEMENTARY PREAMBLES

Short descriptions:

For the preambles and full descriptions of items not fully
described in this Bill, reference must be made to
supplementary preambles and descriptions in other
Sections. Such supplementary preambles and
descriptions shall apply equally to the work in this Bill
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General:

In taking down and removing existing work the utmost
care shall be observed to prevent any structural or other
damage to remaining portions of the building and the
Contractor shall provide all shoring, needling, strutting,
etc. to ensure the stability of all structures during
alteration work

Special care shall be exercised during the progress of
the work to ensure that any electrical installations, water
supply pipes, telephone and other services which may
be encountered are not interfered with and notice shall
be given to the Representative/Agent if any
disconnection or alterations become necessary

Any water supply and other piping that may be
encountered and which is found necessary to
disconnect, shall after such disconnection or cutting has
been authorised by the Representative/Agent, be
effectively stopped off and any new connections that
may be necessary made with the proper tees, junction
pieces, etc. to the satisfaction of the
Representative/Agent

The Contractor shall afford every facility to workmen not
under his control making disconnections and new
connections as required to any services

OLD MATERIALS TO BECOME PROPERTY OF THE
CONTRACTOR

Old materials from alterations, except where described
as to be "re-used" or "handed over" shall become the
property of the Contractor who may allow credit for
same where provided for in these Bills of Quantities

OLD MATERIALS TO BE CARTED AWAY

Old materials from the alterations, where described as
to be "re-used" as well as all rubbish, etc must be
regularly carted from the site and not be allowed to
accumulate on or around the site

OLD MATERIALS NOT TO BE RE-USED
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None of the old materials are to be used for new work
except where specifically described as being "set aside
for re-use"

HANDING OVER OF MATERIALS

Where certain materials or articles from alterations are
described as to be "handed over" to the
Representative/Agent, such material or articles shall be
properly stored by the Contractor, until handing over
thereof. The Contractor must obtain an official receipt
listing the materials or articles and dates of handing
over. If the Contractor fails to submit the receipt when
requested, it shall be deemed that the materials or
articles are still in his possession and he will be held
liable to the Department for the full replacement value
thereof, which amount will be deducted from any monies
due to the Contractor.

EXISTING BUILDINGS (NOT APPLICABLE)

The existing buildings will be in use and occupied during
the progress of the contract and the Contractor will be
required to carry out the works in such a manner as will
least interfere with the occupants and with the minimum
of disturbance
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SIZE PERTAINING TO EXISTING WORK

The Contractor is advised to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the correctness of sizes of all
new work

All sizes given in relation to existing work are
approximate

MAKING GOOD DAMAGED WORK

The contractor shall make good in all trades to existing
work where damaged or disturbed through the
alterations with all necessary new materials to match the
existing

FORMING NEW OPENINGS OR ALTERING
OPENINGS IN EXISTING WALLS

Descriptions of forming new openings or altering
openings in existing walls shall be deemed to include
breaking out for and forming new brick, in-situ concrete
or prestressed concrete lintels, including all
reinforcement, formwork, turning pieces, etc., building
up jambs or portion of openings as described with
brickwork properly toothed and bonded to existing,
building cavities of hollow walls solid where necessary
and making good finishes all round on both sides and
into reveals as described

DEMOLITION OF EXISTING STRUCTURES

Descriptions of demolition of existing structures where
given in number shall be deemed to include demolitions,
carting away rubble, levelling and compaction of
surfaces

BUILDING UP OPENINGS

Descriptions of building up existing openings where
given in number shall be deemed to include preparing
existing surfaces all around, brickwork properly toothed
and bonded to existing, wedging up and making good
on both sides as described

PAINTWORK
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Where plasterwork on walls, ceilings, etc. is required to
be patched or made good, prices are to include for the
appropriate priming coat and one undercoat to receive
paint finishing coats which are measured elsewhere
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DEMOLITIONS

Demolish existing staff room block approximately 14m2
comprising concrete strip footing, concrete surface
beds, brickwork, timber roof trusses and purlins, steel
roof sheeting and carting away rubble to a dumping site
to be located by the contractor and filling and levelling
with G7 material compacted structure has been
demolished

Demolish existing toilet block approximately 28m2
comprising concrete strip footing, concrete surface
beds, brickwork, timber roof trusses and purlins, steel
roof sheeting and carting away rubble to a dumping site
to be located by the contractor and filling and levelling
with G7 material compacted structure has been
demolished

Demolish existing toilet block approximately 38m2
comprising concrete strip footing, concrete surface
beds, brickwork, timber roof trusses and purlins, steel
roof sheeting and carting away rubble to a dumping site
to be located by the contractor and filling and levelling
with G7 material compacted structure has been
demolished
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Item Quantity Rate Amount
No

BILL NO. 1

ALTERATIONS (PROVISIONAL)

PREAMBLES

The Tenderer is referred to the relevant Clauses in a
separate document Model Preambles for Trades (1999
Edition) and to the Supplementary Preambles.

SUPPLEMENTARY PREAMBLES

Short descriptions:

For the preambles and full descriptions of items not fully
described in this Bill, reference must be made to
supplementary preambles and descriptions in other
Sections. Such supplementary preambles and
descriptions shall apply equally to the work in this Bill

Carried to Collection R
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General:

In taking down and removing existing work the utmost
care shall be observed to prevent any structural or other
damage to remaining portions of the building and the
Contractor shall provide all shoring, needling, strutting,
etc. to ensure the stability of all structures during
alteration work

Special care shall be exercised during the progress of
the work to ensure that any electrical installations, water
supply pipes, telephone and other services which may
be encountered are not interfered with and notice shall
be given to the Representative/Agent if any
disconnection or alterations become necessary

Any water supply and other piping that may be
encountered and which is found necessary to
disconnect, shall after such disconnection or cutting has
been authorised by the Representative/Agent, be
effectively stopped off and any new connections that
may be necessary made with the proper tees, junction
pieces, etc. to the satisfaction of the
Representative/Agent

The Contractor shall afford every facility to workmen not
under his control making disconnections and new
connections as required to any services

OLD MATERIALS TO BECOME PROPERTY OF THE
CONTRACTOR

Old materials from alterations, except where described
as to be "re-used" or "handed over" shall become the
property of the Contractor who may allow credit for
same where provided for in these Bills of Quantities

OLD MATERIALS TO BE CARTED AWAY

Old materials from the alterations, where described as
to be "re-used" as well as all rubbish, etc must be
regularly carted from the site and not be allowed to
accumulate on or around the site

OLD MATERIALS NOT TO BE RE-USED
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None of the old materials are to be used for new work
except where specifically described as being "set aside
for re-use"

HANDING OVER OF MATERIALS

Where certain materials or articles from alterations are
described as to be "handed over" to the
Representative/Agent, such material or articles shall be
properly stored by the Contractor, until handing over
thereof. The Contractor must obtain an official receipt
listing the materials or articles and dates of handing
over. If the Contractor fails to submit the receipt when
requested, it shall be deemed that the materials or
articles are still in his possession and he will be held
liable to the Department for the full replacement value
thereof, which amount will be deducted from any monies
due to the Contractor.

EXISTING BUILDINGS (NOT APPLICABLE)

The existing buildings will be in use and occupied during
the progress of the contract and the Contractor will be
required to carry out the works in such a manner as will
least interfere with the occupants and with the minimum
of disturbance
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SIZE PERTAINING TO EXISTING WORK

The Contractor is advised to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the correctness of sizes of all
new work

All sizes given in relation to existing work are
approximate

MAKING GOOD DAMAGED WORK

The contractor shall make good in all trades to existing
work where damaged or disturbed through the
alterations with all necessary new materials to match the
existing

FORMING NEW OPENINGS OR ALTERING
OPENINGS IN EXISTING WALLS

Descriptions of forming new openings or altering
openings in existing walls shall be deemed to include
breaking out for and forming new brick, in-situ concrete
or prestressed concrete lintels, including all
reinforcement, formwork, turning pieces, etc., building
up jambs or portion of openings as described with
brickwork properly toothed and bonded to existing,
building cavities of hollow walls solid where necessary
and making good finishes all round on both sides and
into reveals as described

DEMOLITION OF EXISTING STRUCTURES

Descriptions of demolition of existing structures where
given in number shall be deemed to include demolitions,
carting away rubble, levelling and compaction of
surfaces

BUILDING UP OPENINGS

Descriptions of building up existing openings where
given in number shall be deemed to include preparing
existing surfaces all around, brickwork properly toothed
and bonded to existing, wedging up and making good
on both sides as described

PAINTWORK
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Where plasterwork on walls, ceilings, etc. is required to
be patched or made good, prices are to include for the
appropriate priming coat and one undercoat to receive
paint finishing coats which are measured elsewhere

REMOVAL OF ASBESTOS MATERIAL ON SITE

Removal of asbestos material from existing building is to
be done strictly in accordance to the ASBESTOS
ABATEMENT REGULATIONS, 2020 guidelines
published under Government Notice R1196 in GG
43893 of 10 November 2020.

The bidder is deemed to have studied the
regulation before pricing the works as no claims
arising from under pricing will be entertained.
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REMOVAL OF EXISTING WORK

Taking out and removing doors, windows, etc. from
frame:

Timber single door not exceeding 2.5m2
Steel door frames size 813 x 2 032mm high
Steel Burglar gate for door size 813 x 2 032mm high

Taking out/off and removing glass and mirrors

Glass from steel windows, including cleaning out
rebates and preparing for new glass

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc

Asbestos roof covering, roof trusses, fascia and barge
boards, gutters, down pipes, ceilings and cornices etc.
approximately 14m2 on plan including carting away to
an approved disposal site by an approved registered
asbestos contractor

Asbestos roof covering, roof trusses, fascia and barge
boards, gutters, down pipes, ceilings and cornices etc.
approximately 28m2 on plan including carting away to
an approved disposal site by an approved registered
asbestos contractor

Asbestos roof covering, roof trusses, fascia and barge
boards, gutters, down pipes, ceilings and cornices etc.
approximately 38mz2 on plan including carting away to
an approved disposal site by an approved registered
asbestos contractor

Asbestos roof covering, roof trusses, fascia and barge
boards, gutters, down pipes, ceilings and cornices etc.
approximately 117mz2 on plan including carting away to
an approved disposal site by an approved registered
asbestos contractor
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10

11

12

13

14

15

16

Asbestos roof covering, roof trusses, fascia and barge
boards, gutters, down pipes, ceilings and cornices etc.
approximately 413mz2 on plan including carting away to
an approved disposal site by an approved registered
asbestos contractor

Asbestos roof covering, roof trusses, fascia and barge
boards, gutters, down pipes, ceilings and cornices etc.
approximately 443mz2 on plan including carting away to
an approved disposal site by an approved registered
asbestos contractor

Asbestos roof covering, roof trusses, fascia and barge
boards, gutters, down pipes, ceilings and cornices etc.
approximately 359m2 on plan including carting away to
an approved disposal site by an approved registered
asbestos contractor

Taking out and removing ironmongery

Chalk boards
Pinning boards

Hacking up/off and removing vinyl tiles
including removing mortar bed or adhesive
from concrete or brickwork and preparing
surfaces for new screed, plaster, tile finish, etc

Vinyl floor tiles

Taking down and removing roofs, gutters, facia,

bargeboard, floors, panelling, ceilings, partitions,
etc

Gutters and down pipes

BUILDING UP OPENINGS

Brickwork in NFP bricks in class Il mortar in
building in door and window frame

813 x 2032mm High steel door frame in one brick wall
including making good finishes around frame
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17

18

19

PREPARATORY WORK TO EXISTING

SURFACES

Deep cleaning to face brick wall with approved
chemicals

Deep cleaning to concrete tile roof with approved
chemicals

Making good defects in existing screeded floors
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Item
No

BILL NO. 2
MASONRY

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in descriptions
Where sizes in descriptions are given in brick units, "one

brick" shall represent the length and "half brick" the
width of a brick

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Pointing
Descriptions of recessed pointing to fair face brickwork

and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc.

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

Half brick walls in beamfilling
One brick walls in gables

BRICKWORK SUNDRIES

Brickwork reinforcement

75mm Wide reinforcement built in horizontally

Galvanised hoop iron cramps, ties, etc

30 x 1,6mm Roof tie 1,5m long with one end fixed to
timber and other end built into brickwork
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Item
No

BILL NO. 3

ROOF COVERINGS ETC

PROFILED METAL SHEETING AND
ACCESSORIES

0,8mm Pre-painted continuous corrugated iron
profile roof sheeting fixed to timber purlins
including accessories

Roof covering with pitch not exceeding 25 degrees
Ridge cap flashing

ROOF AND WALL INSULATION

"Sisalation 410" housing grade glass fibre
reinforced aluminium foil bonded insulation

Insulation laid taut over purlins (at approximately 1
100mm centres) and fixed concurrent with roof covering
including galvanised steel straining wires
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Item Quantity Rate Amount
No

BILL NO. 4

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

Particle board:

Particle board shall comply with the following
specifications:

a) SABS 1300 Particle board: exterior and flooring type
b) SABS 1301 Particle board: interior type

Joinery:

Descriptions of frames shall be deemed to include
frames, transoms, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to
include pelleting of bolt holes

Fixing
Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or

concrete

Decorative laminate finish:

Laminate finish shall be glued under pressure. Edge
strips shall be butt jointed at junctions with adjacent
similar finish

Carried to Collection R
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ROOFS, ETC

Plate nailed timber roof truss construction
The following is applicable in respect of roof trusses:
Trusses are at maximum 1,10m centres

Roof covering is pre-painted corrugated roof sheeting
on 50 x 75mm purlins at 1,1m maximum centres.

Ceilings are generally 6,4mm gypsum plasterboard on
38 x 38mm brandering.

All timber to be sawn softwood in accordance with V4 or
M4 as defined in SABS 563 or SABS 1245.

Metal connector plates shall have a minimum yield
strength of 228 MPa and a minimum ultimate tensile
strength of 330 Mpa with hot-dip galvanised finish.

All joints to be close fitted butt joints.

Trusses shall be designed by a registered supplier
of prefabricated trusses who shall issue an
Engineers Certificate upon completion of the
installation.

The dimensions in the descriptions of the trusses
are nominal and actual measurements are to be
obtained on site before design or fabricaton
commences.

Tenderers must study the roof plan and sections as
attached to the back of these bills of quantities
(refer drawing No.'s CLASS-3 - 001 to 002) and
must obtain prices from a qualified and registered
roof truss supplier as no claims in this regard will
be entertained.

Sawn softwood

38 x 114mm Wall plates
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Design, manufacture and deliver on site, plate nailed
roof truss construction to Library Block, size 12 580 x 9
348mm overall on plan consisting of double pitched
trusses, each truss 9 348 x 2 573mm high overall with
600mm eaves overhang projecting both sides, including
all necessary purlins, runners, bracing and cross bracing
(wall plates elsewhere)

Design, manufacture and deliver on site, plate nailed
roof truss construction to Classroom Block, size 42 000
x 9 348mm overall on plan consisting of double pitched
trusses, each truss 9 348 x 2 573mm high overall with
600mm eaves overhang projecting both sides, including
all necessary purlins, runners, bracing and cross bracing
(wall plates elsewhere)

Design, manufacture and deliver on site, plate nailed
roof truss construction to Classroom Block, size 47 630
x 9 348mm overall on plan consisting of double pitched
trusses, each truss 9 348 x 2 573mm high overall with
600mm eaves overhang projecting both sides, including
all necessary purlins, runners, bracing and cross bracing
(wall plates elsewhere)

Design, manufacture and deliver on site, plate nailed
roof truss construction to Classroom Block, size 38 600
x 9 348mm overall on plan consisting of double pitched
trusses, each truss 9 348 x 2 573mm high overall with
600mm eaves overhang projecting both sides, including
all necessary purlins, runners, bracing and cross bracing
(wall plates elsewhere)

Take delivery, temporary store, hoist in position and
erect plate nailed timber roof trusses, purlins,
gangboarding, temporary and permanent bracing, etc
(measured on slope of roof)

Sundries

Two coats creosote on sawn timbers

EAVES , VERGES , ETC

"Everite" pressed nutec-cement

12 x 225mm Fascias and barge boards including
galvanised steel H-profile jointing strips

Carried to Collection

Section No. 3

Alterations and Refurbishments
Bill No. 4

Carpentry and Joinery

-45-

No

No

No

No

m2

m2

Contract No:

Gawozi High School

Asbestos Removal Programme
Development Bank of Southern Africa

1,671

154

681




10

SKIRTINGS

Wrought meranti

19 x 76mm Skirting including 19mm quadrant bead
nailed

DOORS ETC

Wrought hardwood flushback doors with sapele
veneer hung to steel frames

44mm "TDM" Framed and ledged door 813 x 2 032mm
high
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Item Quantity Rate Amount
No

BILL NO. 5

CEILINGS, PARTITIONS AND ACCESS
FLOORING

SUPPLEMENTARY PREAMBLES

Descriptions:

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins or shot pinned to
brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres, and where described as
"bolted" the bolts have been given elsewhere

CEILINGS ETC

NAILED UP CEILINGS

9mm "Rhino" gypsum plasterboard with H-type
pressed steel jointing strips

1 | Ceilings including 38 x 38mm sawn softwood brandering
at 400mm centres m2 1,176

2 | Extra over ceiling for 650 x 650mm trap door of 38 x
50mm wrought softwood rebated framing with one 38
x 50mm sawn softwood cross brander covered with
ceiling board and fitted flush in opening No 4

"Rhino" gypsum plasterboard cornices

3 | 75mm Coved cornices m 640

Carried Forward to Summary of Section No. 3 R
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Item Quantity Rate Amount
No

BILL NO. 6

FLOOR COVERINGS, PLASTIC LININGS,
ETC

FLOOR COVERINGS

300 x 300 x 2,5mm "Marley" or other equal and
approved semi-flexible vinyl tiles

1 | On floors m2 1,311

POLISH, SEALERS, ETC

Two coats wax polish

2 | On vinyl floors m2 1,428
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Item
No

BILL NO. 7

IRONMONGERY

SUPPLEMENTARY PREAMBLES

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list:
BS Satin bronze lacquered

CH Chromium plated

SC Satin chromium plated

SE Silver enamelled

GE Grey enamelled

AS Anodised silver

AB Anodised bronze

AG Anodised gold

ABL Anodised black

PB Polished brass

PL Polished and lacquered

PT Epoxy coated

SD Sanded

NP Nickle plated

LOCKS

'Mazac Tarpon"

"952/4L" four lever lockset and handles with chrome
plated finish

LETTERS, NAMEPLATES, ETC

60 x 3mm Thick perspex plate with two 40mm high
engraved and painted numerals

SUNDRIES
"Union"
38mm door stop plugged

STEEL LOCKERS
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"Greenfield Baseline Guardsman" Steel lockers with
standard baked enamel finish

"GB002" locker 300 x 450 x 1 800mm high

WRITING BOARDS, PINNING BOARD, ETC

"Virtrex" virtreous enamelled writing boards, etc to
SABS CSK-36-1980

Green writing board 4 800 x 1 140mm high consisting of
two fixed panels each 2 400 x 1 140mm high complete
with aluminium chalk rail, etc, plugged

"Parrot products"”

"BD0476" 2 400 x 1 200mm Aluminium framed carpet
bulletin board
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Item
No

BILL NO. 8

METALWORK

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Metalwork described as"holed for bolt(s)" shall be
deemed to exclude the bolts unless otherwise described

GALVANISED WELDED SCREENS, GATES,
ETC

Galvanised Steel gates and frames

Single gate and frame 965 x 2 067mm high overall, the
outer frame of 45 x 45 x 3mm hollow section bolted to
wall with and including eight 70mm M80 expansion bolts
and the gate 813 x 2 032mm high of 40 x 60 x 2mm
hollow section frame with two 40 x 6mm flat section
horizontal rails filled in with 20mm diameter vertical rails
at 110mm centres fitted with one and a half pairs of
suitable pin hinges welded to hollow section steel frame,
complete with and including 150mm barrelbolt and
padlock

PRESSED STEEL GALVANISED DOOR FRAMES

1,2mm Galvanised double rebated frames suitable
for one brick walls

Frame for door 813 x 2 032mm high
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Item Quantity Rate Amount
No

BILL NO. 9

PLASTERING

EXTERNAL PLASTER

Cement plaster on brickwork

1 | On walls m2 281

INTERNAL PLASTER

2 | On walls in patches m2 120

CORNER PROTECTORS, DIVIDING STRIPS,
ETC

3 | 3 x 32mm Flat section brass dividing strips between
different floor finishes m 28

Carried Forward to Summary of Section No. 3 R

Section No. 3

Alterations and Refurbishments
Bill No. 9

Plastering
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Item
No

BILL NO. 10

PLUMBING AND DRAINAGE

RAINWATER DISPOSAL

Pre-painted seamless water rainwater disposal

150 x 75mm Eaves gutters

Extra over eaves gutter for angle

Extra over eaves gutter for outlet for 125mm pipe

75mm Diameter rainwater pipes
Extra over rainwater pipe for shoe

Extra over rainwater pipe for bend

Extra over rainwater pipe for eaves or plinth offset

600mm projection

FIRE APPLIANCES ETC

"Chubb"

4,5kg Carbon dioxide fire extinguisher complete with
520 x 115 x 22mm thick timber backboard plugged to

wall and varnished

Carried Forward to Summary of Section No. 3

Section No. 3

Alterations and Refurbishments
Bill No. 10

Plumbing and Drainage
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Contract No:

Gawozi High School

Asbestos Removal Programme
Development Bank of Southern Africa

Item Quantity Rate Amount
No
BILL NO. 11
GLAZING
GLAZING TO STEEL WITH PUTTY
6,38mm Normal strength clear laminated safety
glass
1 | Panes not exceeding 0,1 m2 m2 43
Carried Forward to Summary of Section No. 3 R
Section No. 3
Alterations and Refurbishments
Bill No. 11
Glazing
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Item
No

BILL NO. 12

PAINTWORK

Note: Tenderers are advised to study the Model
Preambles for Trades before pricing this Bill

Note: Where reference is made to trade names in
these Bills of Quantities, it shall be taken to read
"or other equal approved."

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with a suitable filler
and finished smooth

PAINTWORK ETC TO PREVIOUSLY PAINTED
WORK

ON FLOATED PLASTER

Carried to Collection

Section No. 3

Alterations and Refurbishments
Bill No. 12

Paintwork
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One coat merit plaster primer thinned with 20%
mineral turpentine and two coats Plascon Wall & All

emulsion paint

On external walls

One coat alkali resistant primer, one undercoat and
two coats eqggshell enamel paint

On internal walls

ON PLASTERBOARD

One coat primer and two coats interior quality PVA
emulsion paint

On ceilings and cornices

ON FIBRE-CEMENT

One coat primer and two coats interior quality
acrylic PVA paint

On fascias and barge boards

One coat primer and two coats exterior quality PVA
emulsion paint

ON METAL

Spot priming defects in pre primed surfaces with
zinc chromate primer and applying one undercoat
and two coat high gloss enamel paint on steel

On windows with burglar bars
ON WOOD

Three coats polyurethane semi-gloss varnish

On doors

On skirtings, rails, etc not exceeding 300mm girth

Carried to Collection

Section No. 3

Alterations and Refurbishments
Bill No. 12

Paintwork
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Section No. 3
Bill No. 12
Paintwork
COLLECTION

Page Amount
No

Total Brought Forward from Page No. 57

58

Carried Forward to Summary of Section No. 3 R

Section No. 3
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Bill No. 12

Paintwork
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Bill
No

10

11

12

SECTION SUMMARY - Alterations and Refurbishments

Alterations & Refurbishments
Masonry

Roof Covering

Carpentry and Joinery

Ceilings, Partitions and Access Flooring
Floor Coverings, Wall Linings, etc
Ironmongery

Metalwork

Plastering

Plumbing and Drainage

Glazing

Paintwork

Carried to Final Summary

Section No. 3
Alterations and Refurbishments
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Item
No

BILL NO. 1
PREAMBLES

For preambles refer to Specification of Materials and
Method to be used

SITE CLEARANCE ETC

Site clearance

Digging up and removing rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,
bush, etc

Stripping average 150mm thick layer of top soil and
stockpiling on site

EXCAVATIONS, FILLING, ETC

Excavation in earth not exceeding 2m deep

Trenches
Holes

Extra over trench and hole excavations in earth for
excavation in

Soft rock

Hard rock

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Carried to Collection

Section No. 4

New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 1

Foundations
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10

11

12

13

14

15

16

17

18

Sides of trench and pit excavations exceeding 1,5m
deep

Keeping excavations free of water

Keeping excavations free of water

Earth filling obtained from the excavations on site
and compacted to 93% Mod AASHTO density

Backfilling to trenches, holes, etc

Earth filling (G7) supplied by the contractor
compacted to 95% Mod AASHTO density

Under floors, steps, paving etc,.

Earth filling (G5) supplied by the contractor
compacted to 93% Mod AASHTO density

Under strip footing
Under floors, steps, paving etc,.

Compaction of surfaces

Compaction of ground surface under floors etc including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 95% Mod AASHTO
density

Coarse river sand filling supplied by the contractor

Under floors etc

SOIL POISONING

Approved soil insecticide

Under floors etc including forming and poisoning V-
shaped channels against foundation walls etc, filling in
channels and ramming

To bottom and sides of trenches, holes etc

CONCRETE
Carried to Collection
Section No. 4
New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 1
Foundations
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ltem

11

16

25

25
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19

20

21

22

23

24

25

26

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

20MPa/19mm concrete

Surface blinding under footings and bases

REINFORCED CONCRETE

30MPa/19mm concrete
Strip footings

TEST BLOCKS

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

REINFORCEMENT

Fabric reinforcement

Type 888 fabric reinforcement in concrete footings, etc

BRICKWORK IN FOUNDATIONS
(PROVISIONAL)

Brickwork of NFX bricks (14MPa nominal
compressive strenght) in class | mortar in
foundations

One brick walls
One brick walls in pit

Brickwork reinforcement

150mm Wide reinforcement built in horizontally

150mm Wide reinforcement built in horizontally in pit

FACE BRICKWORK

Carried to Collection

Section No. 4

New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 1

Foundations
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27

28

29

30

Rainbow light semi facebricks to match existing
pointed with recessed horizontal and vertical joints

Extra over brickwork for face brickwork
PLASTERING

Cement plaster on brickwork;

On walls in pit

FLOOR AND WALL SEALERS

Minimum two coats "Coprox" or similar approved on
plaster finish

On walls

On floors

Carried to Collection

Section No. 4

New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 1

Foundations
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No
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62
63
64
Carried Forward to Summary of Section No. 4 R
Section No. 4
New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 1
Foundations
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Item
No

BILL NO. 2

CONCRETE, FORMWORK AND
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the Principal Agent.
The testing shall be undertaken by an independent firm
or institution nominated by the contractor to the approval
of the Principal Agent. (Test cubes are measured
separately)

Formwork

Description of formwork shall be deemed to include use
and waste only (except where described as "left in" or
"permanent"), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself.

Formworks to soffits of solid etc shall be deemed to be
slabs not exceeding 250mm thick unless otherwise
described

Carried to Collection

Section No. 4

New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 2

Concrete, Formwork and Reinforcemet
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Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

REINFORCED CONCRETE

30MPa/19mm concrete

In surface beds cast on waterproofing(elsewhere)

Aprons including thickenings (Provisional)

V-Drain

In slabs
In ramps

TEST BLOCKS

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

SUNDRIES

Finishing top surfaces of concrete smooth with a
woodfloat

Aprons, pavings, ramps, etc

Finishing top surfaces of concrete with power float

Surface beds, slabs, etc.
FORMWORK

ROUGH FORMWORK (DEGREE OF ACCURACY lIl)

Carried to Collection

Section No. 4

New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 2

Concrete, Formwork and Reinforcemet
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10

11

12

13

14

15

Rough formwork to

Edges, risers, ends and reveals not exceeding 300mm
high or wide

Permanent formwork to soffits

Corrugated iron sheets as permanent formwork
Form 500mm diameter opening in floor slab

Form 750 x 500mm opening in floor slab complete with
precast concrete lid

MOVEMENT JOINTS ETC

Expansion joints with closed cell expanded
polystirene joint filler between vertical concrete
and/or brick surfaces

10mm Joints not exceeding 300mm high

REINFORCEMENT (PROVISIONAL)

Fabric reinforcement

Type 193 fabric reinforcement in concrete surface beds,
slabs, etc

Type 617 fabric reinforcement in concrete surface beds,
slabs, etc

Carried to Collection

Section No. 4

New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 2

Concrete, Formwork and Reinforcemet
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No
Total Brought Forward from Page No. 66
67
68
Carried Forward to Summary of Section No. 4 R
Section No. 4
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Concrete, Formwork and Reinforcemet
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Item Quantity Rate Amount
No

BILL NO. 3
MASONRY

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in descriptions
Where sizes in descriptions are given in brick units, "one

brick" shall represent the length and "half brick" the
width of a brick

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Pointing
Descriptions of recessed pointing to fair face brickwork

and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc.

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

1 | Half brick walls in beamfilling m2 4
2 | Half brick walls m2 27
3 | One brick walls m2 55
4 | One brick walls in gables m2 10

Brickwork reinforcement

5 | 75mm Wide reinforcement built in horizontally m 106
6 [ 150mm Wide reinforcement built in horizontally m 222
Carried to Collection R
Section No. 4
New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 3
Masonry
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10

11

12

13

14

15

16

17

Turning pieces

115mm Wide turning pieces to lintels etc
220mm Wide turning pieces to lintels etc

Galvanised hoop iron cramps, ties, etc

30 x 1,6mm Roof tie 1,5m long with one end fixed to
timber and other end built into brickwork

Prestressed fabricated lintels

110mm x 70mm Lintol not exceeding 3m long, hoisted
into position and laid over opening in brick wall with
ends bedded in class Il mortar

140 x 90mm Lintels in lengths exceeding 3,5m

EXTERNAL FACE BRICKWORK

Rainbow light semi facebricks to match existing
pointed with recessed horizontal and vertical joints

Extra over brickwork for face brickwork
Fair raking cutting
Brick-on-edge header course copings, sills, etc of

face bricks pointed with recessed joints on all
exposed faces

Extra over brickwork for brick-on-edge header course
lintel pointed on face and 110mm soffit

Extra over brickwork for brick-on-edge 100mm wide sill
set sloping and slightly projecting

Extra over copping

NUTEC-CEMENT WINDOW SILLS

Natural grey sills in single lengths bedded in class |
mortar including metal fixing lugs etc

15 x 150mm Wide sills set flat and slightly projecting

Carried to Collection

Section No. 4

New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 3

Masonry
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Total Brought Forward from Page No. 70
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Item Quantity Rate Amount
No

BILL NO. 4

WATERPROOFING

DAMP-PROOFING OF WALLS AND FLOORS

One layer of 375 micron "Consol Plastics Brikgrip
DPC" embossed damp proof course

1 | Inwalls m2 8

One layer of 250 micron "Consol Plastics Gunplas
USB Green" waterproof sheeting sealed at laps with
"Gunplas Pressure Sensitive Tape"

2 | Under surface beds m2 13

JOINT SEALANTS, ETC

"Denbraven LM15" polysulphide sealing compound
including backing cord, bond breaker, primer, etc

3 | 10 x 10mm In expansion joints in floors m 22

Carried Forward to Summary of Section No. 4 R

Section No. 4

New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 4

Water Proofing
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Item
No

BILL NO. 5

ROOF COVERINGS ETC

PROFILED METAL SHEETING AND
ACCESSORIES

0,8mm Pre-painted continuous corrugated iron
profile roof sheeting fixed to timber purlins
including accessories

Roof covering with pitch not exceeding 12 degrees

ROOF AND WALL INSULATION

Sisalation 410 housing grade glass fibre reinforced
aluminium foil bonded insulation

Insulation laid taut over purlins (at approximately 1
000mm centres) and fixed concurrent with roof covering
including galvanised steel straining wires

Carried Forward to Summary of Section No. 4

Section No. 4

New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 5

Roof Coverings, etc
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Item
No

BILL NO. 6

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

Particle board:

Particle board shall comply with the following
specifications:

a) SABS 1300 Particle board: exterior and flooring type

b) SABS 1301 Particle board: interior type

Joinery:

Descriptions of frames shall be deemed to include
frames, transoms, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to
include pelleting of bolt holes

Fixing
Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or

concrete

Decorative laminate finish:

Laminate finish shall be glued under pressure. Edge
strips shall be butt jointed at junctions with adjacent
similar finish

Carried to Collection

Section No. 4

New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 6

Capentry and Joinery
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ROOFS, ETC

Plate nailed timber roof truss construction
The following is applicable in respect of roof trusses:
Trusses are at maximum 1,05m centres

Roof covering is "global coat" IBR roof sheeting on 50 x
75mm purlins at 1,2m maximum centres.

Ceilings are generally 6,4mm gypsum plasterboard on
38 x 38mm brandering.

All timber to be sawn softwood in accordance with V4 or
M4 as defined in SABS 563 or SABS 1245.

Metal connector plates shall have a minimum yield
strength of 228 MPa and a minimum ultimate tensile
strength of 330 Mpa with hot-dip galvanised finish.

All joints to be close fitted butt joints.

Trusses shall be designed by a registered supplier
of prefabricated trusses who shall issue an
Engineers Certificate upon completion of the
installation.

The dimensions in the descriptions of the trusses
are nominal and actual measurements are to be
obtained on site before design or fabricaton
commences.

Sawn softwood

38 x 114mm Wall plates
76 x 228mm Beam

38 x 176mm Rafter

76 x 50mm Purlins
Sundries

Two coats creosote on sawn timbers (Provisional)

Carried to Collection

Section No. 4

New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 6

Capentry and Joinery
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49

10




EAVES , VERGES , ETC

'Marley" or similar approved

12 x 225mm PVC foam Fascias and barge boards
including jointing strips

DOORS ETC

Wrought hardwood flushback doors with sapele
veneer hung to steel frames

42mm "TDM" Framed and ledged door 813 x 2 032mm
high

Semi-solid flush doors with sapele veneer on both
sides hung to steel frames

44mm Door 813 x 2 032mm high

Carried to Collection

Section No. 4

New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 6

Capentry and Joinery
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Item
No

BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS
FLOORING

SUPPLEMENTARY PREAMBLES

Descriptions:

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins or shot pinned to
brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres, and where described as
"bolted" the bolts have been given elsewhere

CEILINGS ETC

NAILED UP CEILINGS

9mm "Rhino" gypsum plasterboard with H-type
pressed steel jointing strips

Ceilings including 38 x 38mm sawn softwood brandering
at 400mm centres

Extra over ceiling for 650 x 650mm trap door of 38 x
50mm wrought softwood rebated framing with one 38
x 50mm sawn softwood cross brander covered with
ceiling board and fitted flush in opening

"Rhino" gypsum plasterboard cornices

75mm Coved cornices

Carried Forward to Summary of Section No. 4

Section No. 4

New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 7

Ceilings, Partitions and Access Flooring
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Item
No

BILL NO. 8

IRONMONGERY

SUPPLEMENTARY PREAMBLES

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list:
BS Satin bronze lacquered

CH Chromium plated

SC Satin chromium plated

SE Silver enamelled

GE Grey enamelled

AS Anodised silver

AB Anodised bronze

AG Anodised gold

ABL Anodised black

PB Polished brass

PL Polished and lacquered

PT Epoxy coated

SD Sanded

NP Nickle plated

HINGES, BOLTS, ETC.

Stainless steel

100 x 75 x 3mm Stainless butt hinge
BB-179S Barrel bolt lockset

LOCKS

"Union"

"460/313" Three lever lockset and handles with chrome
plated finish

LETTERS, NAMEPLATES, ETC

180 x 180mm Green vinyl on white chromadeck
sheeting with female symbol

Carried to Collection

Section No. 4

New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 8

[ronmongery
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BATHROOM FITTINGS

Lockable toilet roll holder with spindle STRX 672
plugged

Carried to Collection
Section No. 4

New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 8

[ronmongery
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Item
No

BILL NO. 9

METALWORK

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Metalwork described as"holed for bolt(s)" shall be
deemed to exclude the bolts unless otherwise described

STEEL COLUMNS AND BASE PLATES

75 x 75 x 850mm High square tubing fixed to brick wall
complete with base plate with U-shaped square bracket
to fix rafter

GALVANISED WELDED SCREENS, GATES,
ETC

Carried to Collection

Section No. 4

New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 9

Metalwork
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Galvanised Steel gates and frames

Single gate and frame 900 x 2 100mm high overall, the
outer

frame of 45 x 45 x 3mm hollow section bolted to wall
with and

including eight 70mm M80 expansion bolts and the gate
900 x

2 100mm high of 40 x 60 x 2mm hollow section frame
with two

40 x 6mm flat section horizontal rails filled in with 20mm
diameter vertical rails at 110mm centres fitted with one
and a

half pairs of suitable pin hinges welded to hollow section
steel

frame, complete with and including 150mm barrelbolt
and

padlock

PRESSED STEEL GALVANISED DOOR FRAMES

1.2mm Galvanised double rebated frames suitable
for half brick walls

Frame for door 813 x 2 032mm high

1,2mm Galvanised double rebated frames suitable
for one brick walls

Frame for door 813 x 2 032mm high

GALVANISED STEEL WINDOWS, DOORS, ETC

Galvanised standard residential windows with
burglar bars to opening sashes

Window type NE1, 525 x 655mm high

Window type NE2, 1 050 x 655mm high

Carried to Collection

Section No. 4

New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 9
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Contract No:

Gawozi High School

Asbestos Removal Programme
Development Bank of Southern Africa

Item Quantity Rate Amount
No

BILL NO. 10

PLASTERING

SCREEDS

Screeds on concrete

1 | 25mm Thick on floors and landings m2 26

INTERNAL PLASTER

Cement plaster on brickwork

2 | Onwalls m2 77

3 | On narrow widths m2 1

Carried Forward to Summary of Section No. 4 R

Section No. 4

New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 10

Plastering
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Item
No

BILL NO. 11

PLUMBING AND DRAINAGE
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

uPVC pipes and fittings:

Soil, waste and vent pipes and fittings shall be solvent
weld jointed

uPVC pressure pipes and fittings:

Pipes for water supply shall be of the class stated

Pipes of 40mm diameter and smaller shall be plain
ended with solvent welded uPVC loose sockets and
fittings

Pipes of 50mm diameter and greater shall have sockets
and spigots with push in type integral rubber ring joints.
Bends shall be uPVC and all other fittings shall be cast
iron, all with similar push-in type joints

Copper pipes:

Pipes shall be hard drawn and half-hard pipes of the
class stated. Class 0 (thin walled hard drawn) pipes
shall not be bent. Class 1 (thin walled half-hard), class
2 (half-hard) and class 3 (heavy walled half-hard) pipes
shall only be bent with benders with inner and outer
formers. Fittings to copper waste, vent and anti-syphon
pipes, capillary solder fittings and compression fittings
shall be "Cobra Watertech" type. Capillary solder fittings
shall comply with ISO 2016. Only compression fittings
shall be used in walls or in ground

Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls etc,
casting in, building in or suspending not exceeding 1m
below suspension level

Carried to Collection

Section No. 4

New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 11

Plumbing
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Reducing fittings

Where fittings have reducing ends or branches they are
described as "reducing". In the case of pipes with
diameters not exceeding 60mm only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained. In the case of pipes with diameters
exceeding 60mm all sizes are given and no claim for
extra bushes, reducers, etc will be entertained

Exposed concrete surfaces

Exposed surfaces of concrete stormwater channels,
cover slabs, inspection eye marker slabs, gulley tops,
cleaning eye tops, catchpits, inspection chambers, etc
shall be finished smooth with plaster

Excavations

No claim for rock excavation will be entertained unless
the contractor has timeously notified the quantity
surveyor thereof prior to backfilling

"Soft rock" and "hard rock" shall be as defined in
"Earthworks"

Laying, backfilling, bedding, etc. of pipes

Pipes shall be laid and bedded and trenches shall be
carefully backfilled in accordance with manufacturers'
instructions

Where no manufacturers' instructions exist pipes shall
be laid in accordance with clauses 5.1 and 5.2 of each
of the following: SANS 2001: Medium-pressure pipelines
DP2 : Sewers DP4 : Stormwater drainage Pipe trenches
etc shall be backfilled in accordance with clauses 3, 5.5,
5.6, 5.7 and 7 of SABS 1200 DB : Earthworks BE1 :
Bedding (Pipes). Unless otherwise described bedding of
rigid pipes shall be class B bedding

Flush pans

Flush pans shall have straight or side outlets and "P" or
"S" traps as necessary

Carried to Collection

Section No. 4

New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 11

Plumbing
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10

Stainless steel basins, sinks, wash troughs, urinals,
etc.

Units shall have standard aprons on all exposed edges
and tiling keys against walls where applicable

Waste unions

Descriptions of waste unions shall be deemed to include
rubber or vulcanite plugs and chains fixed to fittings

RAINWATER DISPOSAL

Pre-painted seamless water rainwater disposal

150 x 75mm Eaves gutters

Extra over eaves gutter for angle

Extra over eaves gutter for outlet for 125mm pipe
75mm Diameter rainwater pipes

Extra over rainwater pipe for shoe

Extra over rainwater pipe for bend

Extra over rainwater pipe for eaves or plinth offset
600mm projection

SANITARY FITTINGS

"Charlog" or similar approved

570 x 170mm hand basin with one tap hole fixed to wall
with and including two number 10mm bolts

200mm "Atlas" VIP pedestal c/w seat and pan complete

WASTE UNIONS, ETC

"Cobra Watertech”

32mm "301CP" Basin waste union

TRAPS, ETC

Carried to Collection

Section No. 4

New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 11

Plumbing
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11

12

13

14

15

16

17

18

19

20

21

22

23

24

"Marley"

32 x 50mm Deep seal "P" or "S" trap

TAPS, VALVES, ETC

15mm Plastic pillar taps

SANITARY PLUMBING

uPVC pipes

50mm Pipes

50mm Pipes laid in and including trenches not
exceeding 1m deep

110mm Vent Pipe fixed to wall

Extra over uPVC pipes for fittings

50mm Bend

50mm Junction

50mm Access bend

WATER SUPPLIES

Class 0 copper pipes

15mm Pipes

15mm Pipes chased into brick walls

22mm Pipes

Extra over class 0 copper pipes for capillary fittings
15mm Fittings

22mm Fittings

TESTING

Testing water pipe system

Carried to Collection

Section No. 4

New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 11

Plumbing
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Contract No:
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FIRE APPLIANCES ETC

"Chubb"

4,5kg Carbon dioxide fire extinguisher No 1

Carried to Collection R

Section No. 4

New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 11

Plumbing
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Development Bank of Southern Africa

Item Quantity Rate Amount
No
BILL NO. 12
GLAZING
GLAZING TO STEEL WITH PUTTY
6,38mm Normal strength clear laminated safety
glass
1 | Panes exceeding 0,1 and not exceeding 0,5m2 m2 4
Carried Forward to Summary of Section No. 4 R
Section No. 4
New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 12
Glazing
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Development Bank of Southern Africa

Item Quantity Rate Amount
No

BILL NO. 13

PAINTWORK

ON FLOATED PLASTER

One coat alkali resistant primer, one undercoat and
two coats eggshell enamel paint

1 | On internal walls m2 156

ON PLASTERBOARD

One coat primer and two coats interior quality PVA
emulsion paint

2 | On ceilings and cornices m2 30

ON FIBRE-CEMENT

One coat primer and two coats exterior quality PVA
emulsion paint

3 | On internal window sills not exceeding 300mm wide or
girth m 6

ON METAL

Spot priming defects in pre primed surfaces with
zinc chromate primer and applying one undercoat
and two coat high gloss enamel paint on steel

4 | On steel columns m2 1
ON WOOD

One coat wood primer, one coat universal undercoat
and two coats Plascon Double Velvaglo Satin
Polyurethane enamel paint

5 | On doors m2 16
Carried to Collection R
Section No. 4
New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 13
Paintwork
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Three coats polyurethane semi-gloss varnish
On doors m2 3
Carried to Collection R
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New Girls Ablutions (5 Seats, 3 Basins)
Bill No. 13
Paintwork
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Bill
No

10

11

12

13

SECTION SUMMARY - New Girls Ablutions (5 Seats, 3 Basins)

Foundations

Concrete, Formwork and Reinforcemet
Masonry

Water Proofing

Roof Coverings, etc

Capentry and Joinery

Ceilings, Partitions and Access Flooring
Ironmongery

Metalwork

Plastering

Plumbing

Glazing

Paintwork

Carried to Final Summary

Section No. 4
New Girls Ablutions (5 Seats, 3 Basins)
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Item
No

BILL NO. 1
PREAMBLES

For preambles refer to Specification of Materials and
Method to be used

SITE CLEARANCE ETC

Site clearance

Digging up and removing rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,
bush, etc

Stripping average 150mm thick layer of top soil and
stockpiling on site

EXCAVATIONS, FILLING, ETC

Excavation in earth not exceeding 2m deep

Trenches
Holes

Extra over trench and hole excavations in earth for
excavation in

Soft rock
Hard rock

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Carried to Collection

Section No. 5

New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)
Bill No. 1

Foundations
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10

11

12

13

14

15

16

17

18

Sides of trench and pit excavations exceeding 1,5m
deep

Keeping excavations free of water

Keeping excavations free of water

Earth filling obtained from the excavations on site
and compacted to 93% Mod AASHTO density

Backfilling to trenches, holes, etc

Earth filling (G7) supplied by the contractor
compacted to 95% Mod AASHTO density

Under floors, steps, paving etc,.

Earth filling (G5) supplied by the contractor
compacted to 93% Mod AASHTO density

Under strip footing
Under floors, steps, paving etc,.

Compaction of surfaces

Compaction of ground surface under floors etc including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 95% Mod AASHTO
density

Coarse river sand filling supplied by the contractor

Under floors etc

SOIL POISONING

Approved soil insecticide

Under floors etc including forming and poisoning V-
shaped channels against foundation walls etc, filling in
channels and ramming

To bottom and sides of trenches, holes etc

CONCRETE

Carried to Collection

Section No. 5

New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)
Bill No. 1

Foundations
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19

20

21

22

23

24

25

26

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

20MPa/19mm concrete

Surface blinding under footings and bases

REINFORCED CONCRETE

30MPa/19mm concrete
Strip footings

TEST BLOCKS

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

REINFORCEMENT

Fabric reinforcement

Type 888 fabric reinforcement in concrete footings, etc

BRICKWORK IN FOUNDATIONS
(PROVISIONAL)

Brickwork of NFX bricks (14MPa nominal
compressive strenght) in class | mortar in
foundations

One brick walls
One brick walls in pit

Brickwork reinforcement

150mm Wide reinforcement built in horizontally in pit

150mm Wide reinforcement built in horizontally

FACE BRICKWORK

Carried to Collection

Section No. 5

New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)
Bill No. 1

Foundations
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27

28

29

30

Rainbow light semi facebricks to match existing
pointed with recessed horizontal and vertical joints

Extra over brickwork for face brickwork
PLASTERING

Cement plaster on brickwork;

On walls in pit

FLOOR AND WALL SEALERS

Minimum two coats "Coprox" or similar approved on
plaster finish

On walls

On floors

Carried to Collection

Section No. 5

New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)
Bill No. 1

Foundations
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Item
No

BILL NO. 2

CONCRETE, FORMWORK AND
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the Principal Agent.
The testing shall be undertaken by an independent firm
or institution nominated by the contractor to the approval
of the Principal Agent. (Test cubes are measured
separately)

Formwork

Description of formwork shall be deemed to include use
and waste only (except where described as "left in" or
"permanent"), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself.

Formworks to soffits of solid etc shall be deemed to be
slabs not exceeding 250mm thick unless otherwise
described

Carried to Collection

Section No. 5

New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)
Bill No. 2

Concrete, Formwork and Reinforcemet
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Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

REINFORCED CONCRETE

30MPa/19mm concrete

In surface beds cast on waterproofing(elsewhere)

Aprons including thickenings (Provisional)

V-Drain

In slabs
In ramps

TEST BLOCKS

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

SUNDRIES

Finishing top surfaces of concrete smooth with a
woodfloat

Aprons, pavings, ramps, etc

Finishing top surfaces of concrete with power float

Surface beds, slabs, etc.
FORMWORK

ROUGH FORMWORK (DEGREE OF ACCURACY lIl)

Carried to Collection

Section No. 5

New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)
Bill No. 2

Concrete, Formwork and Reinforcemet
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10

11

12

13

14

15

Rough formwork to

Edges, risers, ends and reveals not exceeding 300mm
high or wide

Permanent formwork to soffits

Corrugated iron sheets as permanent formwork
Form 500mm diameter opening in floor slab

Form 750 x 500mm opening in floor slab complete with
precast concrete lid

MOVEMENT JOINTS ETC

Expansion joints with closed cell expanded
polystirene joint filler between vertical concrete
and/or brick surfaces

10mm Joints not exceeding 300mm high

REINFORCEMENT (PROVISIONAL)

Fabric reinforcement

Type 193 fabric reinforcement in concrete surface beds,
slabs, etc

Type 617 fabric reinforcement in concrete surface beds,
slabs, etc

Carried to Collection

Section No. 5

New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)
Bill No. 2

Concrete, Formwork and Reinforcemet
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Item Quantity Rate Amount
No

BILL NO. 3
MASONRY

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in descriptions
Where sizes in descriptions are given in brick units, "one

brick" shall represent the length and "half brick" the
width of a brick

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Pointing
Descriptions of recessed pointing to fair face brickwork

and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc.

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

1 | Half brick walls in beamfilling m2 5
2 | Half brick walls m2 14
3 | One brick walls m2 115
4 | One brick walls in gables m2 10

Brickwork reinforcement

5 | 75mm Wide reinforcement built in horizontally m 91
6 [ 150mm Wide reinforcement built in horizontally m 410
Carried to Collection R
Section No. 5
New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)
Bill No. 3
Masonry
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11

12

13

14

15

16

17

Turning pieces

115mm Wide turning pieces to lintels etc
220mm Wide turning pieces to lintels etc

Galvanised hoop iron cramps, ties, etc

30 x 1,6mm Roof tie 1,5m long with one end fixed to
timber and other end built into brickwork

Prestressed fabricated lintels

110mm x 70mm Lintol not exceeding 3m long, hoisted
into position and laid over opening in brick wall with
ends bedded in class Il mortar

140 x 90mm Lintels in lengths exceeding 3,5m

EXTERNAL FACE BRICKWORK

Rainbow light semi facebricks to match existing
pointed with recessed horizontal and vertical joints

Extra over brickwork for face brickwork
Fair raking cutting
Brick-on-edge header course copings, sills, etc of

face bricks pointed with recessed joints on all
exposed faces

Extra over brickwork for brick-on-edge header course
lintel pointed on face and 110mm soffit

Extra over brickwork for brick-on-edge 100mm wide sill
set sloping and slightly projecting

Extra over copping

NUTEC-CEMENT WINDOW SILLS

Natural grey sills in single lengths bedded in class |
mortar including metal fixing lugs etc

15 x 150mm Wide sills set flat and slightly projecting

Carried to Collection

Section No. 5

New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)
Bill No. 3

Masonry
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Item Quantity Rate Amount
No

BILL NO. 4

WATERPROOFING

DAMP-PROOFING OF WALLS AND FLOORS

One layer of 375 micron "Consol Plastics Brikgrip
DPC" embossed damp proof course

1 | Inwalls m2 11

One layer of 250 micron "Consol Plastics Gunplas
USB Green" waterproof sheeting sealed at laps with
"Gunplas Pressure Sensitive Tape"

2 | Under surface beds m2 34

JOINT SEALANTS, ETC

"Denbraven LM15" polysulphide sealing compound
including backing cord, bond breaker, primer, etc

3 | 10 x 10mm In expansion joints in floors m 26

Carried Forward to Summary of Section No. 5 R

Section No. 5

New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)
Bill No. 4

Water Proofing
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Item
No

BILL NO. 5

ROOF COVERINGS ETC

PROFILED METAL SHEETING AND
ACCESSORIES

0,8mm Pre-painted continuous corrugated iron
profile roof sheeting fixed to timber purlins
including accessories

Roof covering with pitch not exceeding 12 degrees

ROOF AND WALL INSULATION

Sisalation 410 housing grade glass fibre reinforced
aluminium foil bonded insulation

Insulation laid taut over purlins (at approximately 1
000mm centres) and fixed concurrent with roof covering
including galvanised steel straining wires

Carried Forward to Summary of Section No. 5

Section No. 5

New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)
Bill No. 5

Roof Coverings, etc
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Item
No

BILL NO. 6

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

Particle board:

Particle board shall comply with the following
specifications:

a) SABS 1300 Particle board: exterior and flooring type

b) SABS 1301 Particle board: interior type

Joinery:

Descriptions of frames shall be deemed to include
frames, transoms, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to
include pelleting of bolt holes

Fixing
Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or

concrete

Decorative laminate finish:

Laminate finish shall be glued under pressure. Edge
strips shall be butt jointed at junctions with adjacent
similar finish

Carried to Collection

Section No. 5

New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)
Bill No. 6
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ROOFS, ETC

Plate nailed timber roof truss construction
The following is applicable in respect of roof trusses:
Trusses are at maximum 1,05m centres

Roof covering is "global coat" IBR roof sheeting on 50 x
75mm purlins at 1,2m maximum centres.

Ceilings are generally 6,4mm gypsum plasterboard on
38 x 38mm brandering.

All timber to be sawn softwood in accordance with V4 or
M4 as defined in SABS 563 or SABS 1245.

Metal connector plates shall have a minimum yield
strength of 228 MPa and a minimum ultimate tensile
strength of 330 Mpa with hot-dip galvanised finish.

All joints to be close fitted butt joints.

Trusses shall be designed by a registered supplier
of prefabricated trusses who shall issue an
Engineers Certificate upon completion of the
installation.

The dimensions in the descriptions of the trusses
are nominal and actual measurements are to be
obtained on site before design or fabricaton
commences.

Sawn softwood

38 x 114mm Wall plates
76 x 228mm Beam

38 x 176mm Rafter

76 x 50mm Purlins
Sundries

Two coats creosote on sawn timbers (Provisional)

Carried to Collection

Section No. 5

New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)
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EAVES , VERGES , ETC

'Marley" or similar approved

12 x 225mm PVC foam Fascias and barge boards
including jointing strips

DOORS ETC

Wrought hardwood flushback doors with sapele
veneer hung to steel frames

42mm "TDM" Framed and ledged door 813 x 2 032mm
high

Semi-solid flush doors with sapele veneer on both
sides hung to steel frames

44mm Door 813 x 2 032mm high

Carried to Collection

Section No. 5

New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)
Bill No. 6
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Item
No

BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS
FLOORING

SUPPLEMENTARY PREAMBLES

Descriptions:

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins or shot pinned to
brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres, and where described as
"bolted" the bolts have been given elsewhere

CEILINGS ETC

NAILED UP CEILINGS

9mm "Rhino" gypsum plasterboard with H-type
pressed steel jointing strips

Ceilings including 38 x 38mm sawn softwood brandering
at 400mm centres

Extra over ceiling for 650 x 650mm trap door of 38 x
50mm wrought softwood rebated framing with one 38
x 50mm sawn softwood cross brander covered with
ceiling board and fitted flush in opening

"Rhino" gypsum plasterboard cornices

75mm Coved cornices

Carried Forward to Summary of Section No. 5

Section No. 5

New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)
Bill No. 7

Ceilings, Partitions and Access Flooring
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Item
No

BILL NO. 8

IRONMONGERY

SUPPLEMENTARY PREAMBLES

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list:
BS Satin bronze lacquered

CH Chromium plated

SC Satin chromium plated

SE Silver enamelled

GE Grey enamelled

AS Anodised silver

AB Anodised bronze

AG Anodised gold

ABL Anodised black

PB Polished brass

PL Polished and lacquered

PT Epoxy coated

SD Sanded

NP Nickle plated

HINGES, BOLTS, ETC.

Stainless steel

100 x 75 x 3mm Stainless butt hinge
BB-179S Barrel bolt lockset

LOCKS

"Union"

"460/313" Three lever lockset and handles with chrome
plated finish

LETTERS, NAMEPLATES, ETC

180 x 180mm Green vinyl on white chromadeck
sheeting with male symbol

Carried to Collection

Section No. 5

New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)
Bill No. 8
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BATHROOM FITTINGS

Lockable toilet roll holder with spindle STRX 672
plugged

Carried to Collection
Section No. 5

New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)
Bill No. 8
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Item
No

BILL NO. 9

METALWORK

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Metalwork described as"holed for bolt(s)" shall be
deemed to exclude the bolts unless otherwise described

STEEL COLUMNS AND BASE PLATES

75 x 75 x 850mm High square tubing fixed to brick wall
complete with base plate with U-shaped square bracket
to fix rafter

GALVANISED WELDED SCREENS, GATES,
ETC

Carried to Collection

Section No. 5

New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)
Bill No. 9
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Galvanised Steel gates and frames

Single gate and frame 900 x 2 100mm high overall, the
outer

frame of 45 x 45 x 3mm hollow section bolted to wall
with and

including eight 70mm M80 expansion bolts and the gate
900 x

2 100mm high of 40 x 60 x 2mm hollow section frame
with two

40 x 6mm flat section horizontal rails filled in with 20mm
diameter vertical rails at 110mm centres fitted with one
and a

half pairs of suitable pin hinges welded to hollow section
steel

frame, complete with and including 150mm barrelbolt
and

padlock

PRESSED STEEL GALVANISED DOOR FRAMES

1.2mm Galvanised double rebated frames suitable
for half brick walls

Frame for door 813 x 2 032mm high

1,2mm Galvanised double rebated frames suitable
for one brick walls

Frame for door 813 x 2 032mm high

GALVANISED STEEL WINDOWS, DOORS, ETC

Galvanised standard residential windows with
burglar bars to opening sashes

Window type NE1, 525 x 655mm high

Window type NE2, 1 050 x 655mm high

Carried to Collection

Section No. 5

New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)
Bill No. 9
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Contract No:
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Asbestos Removal Programme
Development Bank of Southern Africa

Item Quantity Rate Amount
No

BILL NO. 10

PLASTERING

SCREEDS

Screeds on concrete

1 | 25mm Thick on floors and landings m2 27

INTERNAL PLASTER

Cement plaster on brickwork

2 | Onwalls m2 143

3 | On narrow widths m2 2

Carried Forward to Summary of Section No. 5 R

Section No. 5
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Item
No

BILL NO. 11

PLUMBING AND DRAINAGE
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

uPVC pipes and fittings:

Soil, waste and vent pipes and fittings shall be solvent
weld jointed

uPVC pressure pipes and fittings:

Pipes for water supply shall be of the class stated

Pipes of 40mm diameter and smaller shall be plain
ended with solvent welded uPVC loose sockets and
fittings

Pipes of 50mm diameter and greater shall have sockets
and spigots with push in type integral rubber ring joints.
Bends shall be uPVC and all other fittings shall be cast
iron, all with similar push-in type joints

Copper pipes:

Pipes shall be hard drawn and half-hard pipes of the
class stated. Class 0 (thin walled hard drawn) pipes
shall not be bent. Class 1 (thin walled half-hard), class
2 (half-hard) and class 3 (heavy walled half-hard) pipes
shall only be bent with benders with inner and outer
formers. Fittings to copper waste, vent and anti-syphon
pipes, capillary solder fittings and compression fittings
shall be "Cobra Watertech" type. Capillary solder fittings
shall comply with ISO 2016. Only compression fittings
shall be used in walls or in ground

Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls etc,
casting in, building in or suspending not exceeding 1m
below suspension level

Carried to Collection

Section No. 5

New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)
Bill No. 11
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Reducing fittings

Where fittings have reducing ends or branches they are
described as "reducing". In the case of pipes with
diameters not exceeding 60mm only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained. In the case of pipes with diameters
exceeding 60mm all sizes are given and no claim for
extra bushes, reducers, etc will be entertained

Exposed concrete surfaces

Exposed surfaces of concrete stormwater channels,
cover slabs, inspection eye marker slabs, gulley tops,
cleaning eye tops, catchpits, inspection chambers, etc
shall be finished smooth with plaster

Excavations

No claim for rock excavation will be entertained unless
the contractor has timeously notified the quantity
surveyor thereof prior to backfilling

"Soft rock" and "hard rock" shall be as defined in
"Earthworks"

Laying, backfilling, bedding, etc. of pipes

Pipes shall be laid and bedded and trenches shall be
carefully backfilled in accordance with manufacturers'
instructions

Where no manufacturers' instructions exist pipes shall
be laid in accordance with clauses 5.1 and 5.2 of each
of the following: SANS 2001: Medium-pressure pipelines
DP2 : Sewers DP4 : Stormwater drainage Pipe trenches
etc shall be backfilled in accordance with clauses 3, 5.5,
5.6, 5.7 and 7 of SABS 1200 DB : Earthworks BE1 :
Bedding (Pipes). Unless otherwise described bedding of
rigid pipes shall be class B bedding

Flush pans

Flush pans shall have straight or side outlets and "P" or
"S" traps as necessary

Carried to Collection

Section No. 5

New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)
Bill No. 11

Plumbing
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10

Stainless steel basins, sinks, wash troughs, urinals,
etc.

Units shall have standard aprons on all exposed edges
and tiling keys against walls where applicable

Waste unions

Descriptions of waste unions shall be deemed to include
rubber or vulcanite plugs and chains fixed to fittings

RAINWATER DISPOSAL

Pre-painted seamless water rainwater disposal

150 x 75mm Eaves gutters

Extra over eaves gutter for angle

Extra over eaves gutter for outlet for 125mm pipe
75mm Diameter rainwater pipes

Extra over rainwater pipe for shoe

Extra over rainwater pipe for bend

Extra over rainwater pipe for eaves or plinth offset
600mm projection

SANITARY FITTINGS

"Charlog" or similar approved

570 x 170mm hand basin with one tap hole fixed to wall
with and including two number 10mm bolts

200mm "Atlas" VIP pedestal c/w seat and pan complete

320 x 350mm Urinal fitted with waterless urinal c/w
fitting complete

WASTE UNIONS, ETC

Carried to Collection

Section No. 5

New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)
Bill No. 11
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11

12

13

14
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16

17

18

19

20
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23

"Cobra Watertech"

32mm "301CP" Basin waste union

TRAPS, ETC

"Marley"

32 x 50mm Deep seal "P" or "S" trap

TAPS, VALVES, ETC

15mm Plastic pillar taps

SANITARY PLUMBING

uPVC pipes

50mm Pipes

50mm Pipes laid in and including trenches not
exceeding 1m deep

110mm Vent Pipe fixed to wall

Extra over uPVC pipes for fittings

50mm Bend

50mm Junction

50mm Access bend

WATER SUPPLIES

Class 0 copper pipes

15mm Pipes
15mm Pipes chased into brick walls

22mm Pipes

Extra over class 0 copper pipes for capillary fittings

15mm Fittings

Carried to Collection

Section No. 5
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24

25

26

22mm Fittings No

TESTING

Testing water pipe system

FIRE APPLIANCES ETC

"Chubb"

4,5kg Carbon dioxide fire extinguisher No

Carried to Collection

Section No. 5

New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)
Bill No. 11
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Contract No:

Gawozi High School

Asbestos Removal Programme
Development Bank of Southern Africa

Item Quantity Rate Amount
No
BILL NO. 12
GLAZING
GLAZING TO STEEL WITH PUTTY
6,38mm Normal strength clear laminated safety
glass
1 | Panes exceeding 0,1 and not exceeding 0,5m2 m2 3
Carried Forward to Summary of Section No. 5 R
Section No. 5
New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)
Bill No. 12
Glazing
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Contract No:

Gawozi High School

Asbestos Removal Programme
Development Bank of Southern Africa

Item Quantity Rate Amount
No

BILL NO. 13

PAINTWORK

ON FLOATED PLASTER

One coat alkali resistant primer, one undercoat and
two coats eggshell enamel paint

1 | On internal walls m2 145

ON PLASTERBOARD

One coat primer and two coats interior quality PVA
emulsion paint

2 | On ceilings and cornices m2 25

ON FIBRE-CEMENT

One coat primer and two coats exterior quality PVA
emulsion paint

3 | On internal window sills not exceeding 300mm wide or
girth m 5

ON METAL

Spot priming defects in pre primed surfaces with
zinc chromate primer and applying one undercoat
and two coat high gloss enamel paint on steel

4 | On steel columns m2 1
ON WOOD

One coat wood primer, one coat universal undercoat
and two coats Plascon Double Velvaglo Satin
Polyurethane enamel paint

5 | On doors m2 10
Carried to Collection R
Section No. 5
New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)
Bill No. 13
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On doors m2 3
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Item
No

BILL NO. 1

FOUNDATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Nature of ground

The nature of the ground is assumed to be loose sandy
material, therefore "earth", but possibly interspersed with
"hard rock" or "soft rock"

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

EARTHWORKS

SITE CLEARANCE ETC

Site clearance

Digging up and removing rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,
bush, etc

Stripping average 150mm thick layer of top sail,

stockpiling on site and/or remove to site located by
contractor

EXCAVATION, FILLING, ETC

Excavation in earth not exceeding 2m deep

Trenches

Holes

Carried to Collection

Section No. 6

New Educators Ablutions + Paraplegic (4 Seats, 1 Urinal,
Bill No. 1

Foundations (Provisional)
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10

11

12

13

14

Extra over trench and hole excavations in earth for
excavation in

Soft rock
Hard rock

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Sides of trench and pit excavations exceeding 1,5m
deep

Keeping excavations free of water

Keeping excavations free of all water other than
subterranean water

Earth filling obtained from the excavations and/or
prescribed stock piles on site compacted to 95%
Mod AASHTO density

Backfilling to trenches, holes, etc

Earth filling (G7) supplied by the contractor
compacted to 95% Mod AASHTO density

Under floors, steps, pavings, etc

Earth filling (G5) supplied by the contractor
compacted to 95% Mod AASHTO density

Under strip footing

Under floors, steps, pavings, etc

Carried to Collection

Section No. 6

New Educators Ablutions + Paraplegic (4 Seats, 1 Urinal,
Bill No. 1
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15

16

17

18

19

20

21

22

Compaction of surfaces

Compaction of ground surface under floors etc including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 95% Mod AASHTO
density

Coarse river sand filling supplied by the contractor

Under floors etc

SOIL POISONING

Soil insectiside

Under floors etc including forming and poisoning shallow
furrows against foundation walls etc, filling in furrows
and ramming

To bottoms and sides of trenches

CONCRETE

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

20MPa/19mm concrete

Surface blinding under footings and bases

30MPa/19mm concrete

Strip footings

TEST BLOCKS

Making and testing 150 x 150 x 150mm concrete
strenght test cube (Provisional)

REINFORCEMENT

Fabric reinforcement

Type 888 fabric reinforcement in concrete footings, etc

Carried to Collection

Section No. 6

New Educators Ablutions + Paraplegic (4 Seats, 1 Urinal,
Bill No. 1
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23

24

25

26

27

28

29

30

BRICKWORK

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in class | mortar

One brick walls

One brick walls in pit

Brickwork reinforcement

150mm Wide reinforcement built in horizontally
150mm Wide reinforcement built in horizontally in pit

Rainbow light semi facebricks to match existing
pointed with recessed horizontal and vertical joints

Extra over brickwork for face brickwork

PLASTERING

Cement plaster on brickwork

On walls in pit

FLOOR AND WALL SEALERS

Minimum two coats "Coprox" or similar approved on

plaster finish

On walls

On floors

Carried to Collection

Section No. 6

New Educators Ablutions + Paraplegic (4 Seats, 1 Urinal,

Bill No. 1
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Item
No

BILL NO. 2

CONCRETE, FORMWORK AND
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the Principal Agent.
The testing shall be undertaken by an independent firm
or institution nominated by the contractor to the approval
of the Principal Agent. (Test cubes are measured
separately)

Formwork

Description of formwork shall be deemed to include use
and waste only (except where described as "left in" or
"permanent"), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself.

Formworks to soffits of solid etc shall be deemed to be
slabs not exceeding 250mm thick unless otherwise
described

Carried to Collection

Section No. 6

New Educators Ablutions + Paraplegic (4 Seats, 1 Urinal,
Bill No. 2
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Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

REINFORCED CONCRETE

30MPa/19mm concrete

Aprons including thickenings (Provisional)

V-Drain

Surface beds on waterproofing
In slabs
In ramps

TEST BLOCKS

Making and testing 150 x 150 x 150mm concrete
strenght test cube (Provisional)

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a
wood float

Aprons, channels, etc to falls

Finishing top surfaces of concrete smooth with
power float

Slabs, etc

ROUGH FORMWORK (DEGREE OF ACCURACY
1)

Carried to Collection

Section No. 6

New Educators Ablutions + Paraplegic (4 Seats, 1 Urinal,
Bill No. 2
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10

11

12

13

14

15

Rough formwork to sides

Edges, risers, ends and reveals not exceeding 300mm
high or wide (Provisional)

Permanent formwork to soffits

Corrugated iron sheets as permanent formwork
Form 500mm diameter opening in floor slab

Form 750 x 500mm opening in floor slab complete with
precast concrete lid

MOVEMENT JOINTS ETC

Expansion joints with closed cell expanded
polystirene joint filler between vertical concrete
and/or brick surfaces

10mm Joints not exceeding 300mm high

REINFORCEMENT (PROVISIONAL)

Fabric reinforcement

Type 193 fabric reinforcement in concrete surface beds,
slabs, etc

Type 617 fabric reinforcement in concrete surface beds,
slabs, etc

Carried to Collection

Section No. 6

New Educators Ablutions + Paraplegic (4 Seats, 1 Urinal,
Bill No. 2
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Item Quantity Rate Amount
No

BILL NO. 3
MASONRY

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in descriptions
Where sizes in descriptions are given in brick units, "one

brick" shall represent the length and "half brick" the
width of a brick

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Pointing
Descriptions of recessed pointing to fair face brickwork

and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc.

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

1 | Half brick walls in beamfilling m2 5
2 | Half brick walls m2 5
3 | One brick walls m2 53
4 | One brick walls in gables m2 10

BRICKWORK SUNDRIES

Brickwork reinforcement

5 | 75mm Wide reinforcement built in horizontally m 40

Carried to Collection R

Section No. 6

New Educators Ablutions + Paraplegic (4 Seats, 1 Urinal,
Bill No. 3
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10

11

12

13

14

15

16

17

150mm Wide reinforcement built in horizontally

Turning pieces

115mm Wide turning pieces to lintels etc
220mm Wide turning pieces to lintels etc
Prestressed fabricated lintels

110 x 75mm Lintels in lengths not exceeding 3m
140 x 90mm Lintels in lengths exceeding 3,5m

Galvanised hoop iron cramps, ties, etc

30 x 1,6mm Roof tie 1,5m long with one end fixed to
timber and other end built into brickwork

EXTERNAL FACE BRICKWORK

Rainbow light semi facebricks to match existing
pointed with recessed horizontal and vertical joints

Extra over brickwork for face brickwork
Fair raking cutting

Brick-on-edge header course copings, sills, etc of
Rainbow light semi facebricks to match existing
pointed with recessed horizontal and vertical joints

Extra over brickwork for brick-on-edge header course
lintel pointed on face and 110mm soffit

220mm Wide sill set sloping and slightly projecting
Extra over copping

NUTEC-CEMENT WINDOW SILLS

Natural grey sills in single lengths bedded in class |
mortar including metal fixing lugs etc

15 x 150mm Wide sills set flat and slightly projecting

Carried to Collection

Section No. 6

New Educators Ablutions + Paraplegic (4 Seats, 1 Urinal,
Bill No. 3

Masonry
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Item Quantity Rate Amount
No

BILL NO. 4

WATERPROOFING

DAMP-PROOFING OF WALLS AND FLOORS

One layer of 375 micron "Consol Plastics Brikgrip
DPC" embossed damp proof course

1 | Inwalls m2 6

One layer of 250 micron "Consol Plastics Gunplas
USB Green" waterproof sheeting sealed at laps with
"Gunplas Pressure Sensitive Tape"

2 | Under surface beds, aprons, etc m2 35

JOINT SEALANTS, ETC

"Denbraven LM15" polysulphide sealing compound
including backing cord, bond breaker, primer, etc

3 | 10 x 10mm In expansion joints in floors m 29

Carried Forward to Summary of Section No. 6 R

Section No. 6

New Educators Ablutions + Paraplegic (4 Seats, 1 Urinal,
Bill No. 4

Waterproofing
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Item
No

BILL NO. 5

ROOF COVERINGS ETC

PROFILED METAL SHEETING AND
ACCESSORIES

0,8mm Pre-painted continuous corrugated iron
profile roof sheeting fixed to timber purlins
including accessories

Roof covering with pitch not exceeding 25 degrees

ROOF AND WALL INSULATION

"Sisalation 410" housing grade glass fibre
reinforced aluminium foil bonded insulation

Insulation laid taut over purlins (at approximately 1
100mm centres) and fixed concurrent with roof covering
including galvanised steel straining wires

Carried Forward to Summary of Section No. 6

Section No. 6

New Educators Ablutions + Paraplegic (4 Seats, 1 Urinal,
Bill No. 5

Roof Covering

-148-

m2

m2

Quantity

39

23

Contract No:
Gawozi High School

Asbestos Removal Programme
Development Bank of Southern Africa

Rate

Amount




Item
No

BILL NO. 6

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

Particle board:

Particle board shall comply with the following
specifications:

a) SABS 1300 Particle board: exterior and flooring type

b) SABS 1301 Particle board: interior type

Joinery:

Descriptions of frames shall be deemed to include
frames, transoms, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to
include pelleting of bolt holes

Fixing
Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or

concrete

Decorative laminate finish:

Laminate finish shall be glued under pressure. Edge
strips shall be butt jointed at junctions with adjacent
similar finish

Carried to Collection

Section No. 6

New Educators Ablutions + Paraplegic (4 Seats, 1 Urinal,
Bill No. 6
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ROOFS, ETC

Plate nailed timber roof truss construction
The following is applicable in respect of roof trusses:
Trusses are at maximum 1,10m centres

Roof covering is pre-painted corrugated roof sheeting
on 50 x 75mm purlins at 1,1m maximum centres.

Ceilings are generally 6,4mm gypsum plasterboard on
38 x 38mm brandering.

All timber to be sawn softwood in accordance with V4 or
M4 as defined in SABS 563 or SABS 1245.

Metal connector plates shall have a minimum yield
strength of 228 MPa and a minimum ultimate tensile
strength of 330 Mpa with hot-dip galvanised finish.

All joints to be close fitted butt joints.

Trusses shall be designed by a registered supplier
of prefabricated trusses who shall issue an
Engineers Certificate upon completion of the
installation.

The dimensions in the descriptions of the trusses
are nominal and actual measurements are to be
obtained on site before design or fabricaton
commences.

Sawn softwood

38 x 114mm Wall plates
76 x 228mm Beam

38 x 176mm Rafter

76 x 50mm Purlins
Sundries

Two coats creosote on sawn timbers

Carried to Collection

Section No. 6

New Educators Ablutions + Paraplegic (4 Seats, 1 Urinal,
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EAVES , VERGES , ETC

'Everite" pressed nutec-cement

225mm Premier 2FAS42 pre-painted steel fascia and
barge board

DOORS ETC

Wrought hardwood flushback doors with sapele
veneer hung to steel frames

44mm "TDM" Framed and ledged door 813 x 2 032mm
high

Semi-solid flush doors with sapele veneer on both
sides hung to steel frames

44mm Door 813 x 2 032mm high

Carried to Collection

Section No. 6

New Educators Ablutions + Paraplegic (4 Seats, 1 Urinal,
Bill No. 6

Carpentry and Joinery
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Item
No

BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS
FLOORING

SUPPLEMENTARY PREAMBLES

Descriptions:

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins or shot pinned to
brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres, and where described as
"bolted" the bolts have been given elsewhere

CEILINGS ETC

NAILED UP CEILINGS

9mm "Rhino" gypsum plasterboard with H-type
pressed steel jointing strips

Ceilings including 38 x 38mm sawn softwood brandering
at 400mm centres

Extra over ceiling for 650 x 650mm trap door of 38 x
50mm wrought softwood rebated framing with one 38
x 50mm sawn softwood cross brander covered with
ceiling board and fitted flush in opening

"Rhino" gypsum plasterboard cornices

75mm Coved cornices

Carried Forward to Summary of Section No. 6

Section No. 6

New Educators Ablutions + Paraplegic (4 Seats, 1 Urinal,
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Item
No

BILL NO. 8

IRONMONGERY

SUPPLEMENTARY PREAMBLES

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list:
BS Satin bronze lacquered

CH Chromium plated

SC Satin chromium plated

SE Silver enamelled

GE Grey enamelled

AS Anodised silver

AB Anodised bronze

AG Anodised gold

ABL Anodised black

PB Polished brass

PL Polished and lacquered

PT Epoxy coated

SD Sanded

NP Nickle plated

HINGES, BOLTS, ETC

Brass,Stainless Steel

100 x 75 x 3mm Butt hinge
BB-179S Barrel bolt lockset
LOCKS

"Union" or similar approved

"460/313" Three lever lockset and handles with chrome
plated finish

LETTERS, NAMEPLATES, ETC

180 x 180mm Green vinyl on white chromadeck
sheeting with female symbol

Carried to Collection

Section No. 6

New Educators Ablutions + Paraplegic (4 Seats, 1 Urinal,
Bill No. 8
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180 x 180mm Green vinyl on white chromadeck
sheeting with male symbol

180 x 180mm Green vinyl on white chromadeck
sheeting with paraplegic symbol

BATHROOM FITTINGS

Lockable toilet holder with spindle STRX 672 plugged
32mm Type DL2 side grab rail plugged

32mm Type SR2 side grab rail plugged

Carried to Collection

Section No. 6

New Educators Ablutions + Paraplegic (4 Seats, 1 Urinal,
Bill No. 8
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Item
No

BILL NO. 9

METALWORK

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Metalwork described as"holed for bolt(s)" shall be
deemed to exclude the bolts unless otherwise described

STEEL COLUMNS AND BASE PLATES

75 x 75 x 850mm High square tubing fixed to brick wall
complete with base plate with U-shaped square bracket
to fix rafter

GALVANISED WELDED SCREENS, GATES,
ETC

Galvanised Steel gates and frames

Single gate and frame 965 x 2 067mm high overall, the
outer frame of 45 x 45 x 3mm hollow section bolted to
wall with and including eight 70mm M80 expansion bolts
and the gate 813 x 2 032mm high of 40 x 60 x 2mm
hollow section frame with two 40 x 6mm flat section
horizontal rails filled in with 20mm diameter vertical rails
at 110mm centres fitted with one and a half pairs of
suitable pin hinges welded to hollow section steel frame,
complete with and including 150mm barrelbolt and
padlock

PRESSED STEEL GALVANISED DOOR FRAMES

Carried to Collection

Section No. 6

New Educators Ablutions + Paraplegic (4 Seats, 1 Urinal,
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1,2mm Galvanised double rebated frames suitable
for half brick walls

Frame for door 813 x 2 032mm high

1,2mm Galvanised double rebated frames suitable
for one brick walls

Frame for door 813 x 2 032mm high

GALVANISED STEEL WINDOWS, DOORS, ETC

Galvanised standard residential windows with
burglar bars to opening sashes

Window size, 533 x 655mm high

Carried to Collection

Section No. 6

New Educators Ablutions + Paraplegic (4 Seats, 1 Urinal,
Bill No. 9
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Item Quantity Rate Amount
No

BILL NO. 10

PLASTERING

SCREEDS

Screeds on concrete

1 | 25mm Thick on floors and landings m2 46

INTERNAL PLASTER

Cement plaster on brickwork

2 | Onwalls m2 70

3 | On narrow widths m2 5

Carried Forward to Summary of Section No. 6 R

Section No. 6

New Educators Ablutions + Paraplegic (4 Seats, 1 Urinal,
Bill No. 10

Plastering
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Item

No

10

11

BILL NO. 11

PLUMBING AND DRAINAGE

RAINWATER DISPOSAL

Pre-painted seamless water rainwater disposal

150 x 75mm Eaves gutters

Extra over eaves gutter for angle

Extra over eaves gutter for outlet for 125mm pipe
75mm Diameter rainwater pipes

Extra over rainwater pipe for shoe

Extra over rainwater pipe for bend

Extra over rainwater pipe for eaves or plinth offset
600mm projection

SANITARY FITTINGS

"Charlog" or similar approved

570 x 170mm hand basin with one tap hole fixed to wall
with and including two number 10mm bolts

200mm "Atlas" VIP pedestal c/w seat and pan complete

320 x 350mm Urinal fitted with waterless urinal c/w
fitting complete

WASTE UNIONS, ETC

"Cobra Watertech"

32mm "301CP" Basin waste union

TRAPS, ETC

Carried to Collection

Section No. 6

New Educators Ablutions + Paraplegic (4 Seats, 1 Urinal,
Bill No. 11

Plumbing and Drainage
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12

13

14

15

16

17

18

19

20

21

22

23

24

25

"Marley"

32 x 50mm Deep seal "P" or "S" trap

TAPS, VALVES, ETC

15mm Plastic pillar taps
15mm Chromium plated elbow action pillar tap

SANITARY PLUMBING

uPVC pipes

50mm Pipes

50mm Pipes laid in and including trenches not
exceeding 1m deep

110mm Vent Pipe fixed to wall

Extra over uPVC pipes for fittings

50mm Bend

50mm Junction

50mm Access bend

WATER SUPPLIES

Class 0 copper pipes

15mm Pipes
15mm Pipes chased into brick walls
22mm Pipes

Extra over class 0 copper pipes for capillary fittings

15mm Fittings

22mm Fittings

Carried to Collection

Section No. 6

New Educators Ablutions + Paraplegic (4 Seats, 1 Urinal,
Bill No. 11
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-162-

No

No

No

No

No

No

No

No

Contract No:

Gawozi High School

Asbestos Removal Programme
Development Bank of Southern Africa

12

12

11

15




Contract No:
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TESTING

Testing water pipe system ltem

FIRE APPLIANCES ETC

"Chubb"

4,5kg Carbon dioxide fire extinguisher complete with
520 x 115 x 22mm thick timber backboard plugged to
wall and varnished No 1

Carried to Collection R

Section No. 6

New Educators Ablutions + Paraplegic (4 Seats, 1 Urinal,
Bill No. 11

Plumbing and Drainage
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Item Quantity Rate Amount
No
BILL NO. 11
GLAZING
GLAZING TO STEEL WITH PUTTY
6,38mm Normal strength clear laminated safety
glass
1 | Panes not exceeding 0,1 m2 m2 2
Carried Forward to Summary of Section No. 6 R
Section No. 6
New Educators Ablutions + Paraplegic (4 Seats, 1 Urinal,
Bill No. 12
Glazing
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Item Quantity Rate Amount
No

BILL NO. 13

PAINTWORK

ON FLOATED PLASTER

One coat alkali resistant primer, one undercoat and
two coats eggshell enamel paint

1 | On internal walls m2 75

ON PLASTERBOARD

One coat primer and two coats interior quality PVA
emulsion paint

2 | On ceilings and cornices m2 19

ON FIBRE-CEMENT

One coat primer and two coats interior quality
acrylic PVA paint

3 | On internal window sills not exceeding 300mm wide or
girth m 3

ON METAL

Spot priming defects in pre primed surfaces with
zinc chromate primer and applying one undercoat
and two coat high gloss enamel paint on steel

4 | On steel columns m2 1
ON WOOD

One coat wood primer, one coat universal undercoat
and two coats Plascon Double Velvaglo Satin
Polyurethane enamel paint

5 | On doors m2 10
Carried to Collection R
Section No. 6
New Educators Ablutions + Paraplegic (4 Seats, 1 Urinal,
Bill No. 13
Paintwork
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Three coats polyurethane semi-gloss varnish
On doors m2 10
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SECTION SUMMARY - New Educators Ablutions + Paraplegic (4

Seats, 1 Ur

Contract No:

Gawozi High School
Asbestos Removal Programme
Development Bank of Southern Africa

Foundations (Provisional)

Concrete, Formwork and Reinforcement
Masonry

Waterproofing

Roof Covering

Carpentry and Joinery

Ceilings, Partitions and Access Flooring
Ironmongery

Metalwork

Plastering

Plumbing and Drainage

Glazing

Paintwork

Carried to Final Summary
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Item
No

BILL NO. 1

EXCAVATIONS, FILLING, ETC, OTHER THAN
BULK

Excavation in earth not exceeding 2m deep

Trenches

Extra over trench and hole excavations in earth for
excavation in

Soft rock
Hard rock

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Keeping excavations free of water

Keeping excavations free of water

Earth filling (G5) supplied by the contractor
compacted to 95% Mod AASHTO density

Under floors, steps, paving etc,.

CONCRETE

REINFORCED CONCRETE

30MPa/19mm concrete

Strip footings
Surface bed, slabs, etc

In V-Drain cast in panels

Carried to Collection

Section No. 7
External Works
Bill No. 1

Water Reticulation

-170-

m3

m3

m3

m3

m3

m3

m3

m3

Quantity

ltem

12

Contract No:
Gawozi High School

Asbestos Removal Programme
Development Bank of Southern Africa

Rate

Amount




Contract No:

Gawozi High School

Asbestos Removal Programme
Development Bank of Southern Africa

Fabric reinforcement

Type 395 fabric reinforcement in concrete surface beds,
slabs, etc m2 18

BRICKWORK IN FOUNDATIONS
(PROVISIONAL)

Brickwork of NFX bricks (14MPa nominal
compressive strenght) in class | mortar in
foundations

One brick walls m2 18

Brickwork reinforcement

150mm Wide reinforcement built in horizontally m 119

WATER RETICULATION (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

uPVC pressure pipes and fittings:

Pipes for water supply shall be of the class stated

Pipes of 40mm diameter and smaller shall be plain
ended with solvent welded uPVC loose sockets and
fittings

Pipes of 50mm diameter and greater shall have sockets
and spigots with push in type integral rubber ring joints.
Bends shall be uPVC and all other fittings shall be cast
iron, all with similar push-in type joints

Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls etc,
casting in, building in or suspending not exceeding

1m below suspension level

Carried to Collection R

Section No. 7
External Works
Bill No. 1

Water Reticulation
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13

Reducing fittings

Where fittings have reducing ends or branches they are
described as "reducing". In the case of pipes with
diameters not exceeding 60mm only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained. In the case of pipes with diameters
exceeding 60mm all sizes are given and no claim for
extra bushes, reducers, etc will be entertained

Excavations

No claim for rock excavation will be entertained unless
the contractor has timeously notified the quantity
surveyor thereof prior to backfilling

Laying, backfilling, bedding, etc. of pipes

Pipes shall be laid and bedded and trenches shall be
carefully backfilled in accordance with manufacturers'
instructions

Where no manufacturers' instructions exist pipes shall
be laid in accordance with clauses 5.1 and 5.2 of each
of the following:

SABS 1200 L : Medium-pressure pipelines

LD : Sewers

LE : Stormwater drainage

Pipe trenches etc shall be backfilled in accordance with
clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200

DB : Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with clauses 3.1 to
3.4.1,5.1t0 5.3 and 7 of SABS 1200

LB : Bedding (Pipes)

Unless otherwise described bedding of rigid pipes shall
be class B bedding

WATER SUPPLY PIPES

Class 12 HDPE pressure pipes

75mm Pipes laid in and including trenches not
exceeding 1m deep

Carried to Collection

Section No. 7
External Works
Bill No. 1

Water Reticulation
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14

15

Extra over HDPE pipes for Plasson compression
fittings

50mm Tee

"Jojo" tanks or similar approved

Low profile 5 000L water harvesting tank tied down on
concrete surface complete with wires

Carried to Collection

Section No. 7
External Works
Bill No. 1

Water Reticulation
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Item
No

BILL NO. 2

SEWERS (PROVISIONAL)

STANDARD PREAMBLES

The contractor is refered to the Model Preambles for
Trades (2008 edition) as issued the Association of
South African Quantity Surveyors before pricing this bill

SOIL DRAINAGE

uPVC drain pipes

110mm uPVC perforated drain pipe laid in trenches not
exceeding 2m deep including earthworks and fittings
complete

Heavy duty uPVC pipes

50mm Pipes laid in and including trenches exceeding
1m and not exceeding 2m deep, bedding, backfilling,
compaction and disposal of surplus excavated material

Extra over heavy duty uPVC pipes for fittings

50mm Bend

FRENCH DRAIN

EXCAVATE

Excavate with machine in all materials for trenches,
backfill, compact and dispose of surplus material for

depth:

Excavate soakaway
Carting away of excavated material

Extra over trench and hole excavations in earth for
excavation in

Soft rock

Carried to Collection

Section No. 7

External Works

Bill No. 2
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10

Hard rock
FILLING

Earth filling obtained from the excavations on site
and compacted to 93% Mod AASHTO density

Backfilling to trenches, holes, etc

Rock-filling

Fill percolation trench with 40-80mm diameter clean
granular fill

"Grade A2" Bidim or similar approved

Geofabric filter blanket

Carried to Collection

Section No. 7

External Works

Bill No. 2

Sewer Drainage (Provisional)

-176-

m3

m3

m3

m2

Contract No:

Gawozi High School

Asbestos Removal Programme
Development Bank of Southern Africa

12

36




Contract No:

Gawozi High School

Asbestos Removal Programme
Development Bank of Southern Africa

Section No. 7

Bill No. 2

Sewer Drainage (Provisional)
COLLECTION

Page Amount
No

Total Brought Forward from Page No. 175

176

Carried Forward to Summary of Section No. 7 R

Section No. 7

External Works

Bill No. 2

Sewer Drainage (Provisional)

-177-



Item
No

BILL NO. 4
PREAMBLES

For preambles refer to Specification of Materials and
Method to be used

SITE CLEARANCE ETC

Site clearance

Digging up and removing rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,
bush, etc

Stripping average 150mm thick layer of top soil and
stockpiling on site

EXCAVATIONS, FILLING, ETC

Excavation in earth not exceeding 2m deep

Trenches

Extra over trench and hole excavations in earth for
excavation in

Soft rock

Hard rock

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Keeping excavations free of water

Keeping excavations free of water

Earth filling (G5) supplied by the contractor
compacted to 93% Mod AASHTO density

Under floors, steps, paving etc,.

Carried to Collection

Section No. 7
External Works
Bill No. 3
Walkways, etc.
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10

11

12

13

14

Compaction of surfaces

Compaction of ground surface under floors etc including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 95% Mod AASHTO
density

CONCRETE

REINFORCED CONCRETE

30MPa/19mm concrete

Surface beds, slabs, etc

TEST BLOCKS

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a
wood float

Slabs, etc to falls

ROUGH FORMWORK (DEGREE OF ACCURACY
1)

Rough formwork to sides

Edges, risers, ends and reveals not exceeding 300mm
high or wide (Provisional)

MOVEMENT JOINTS ETC

Expansion joints with closed cell expanded
polystirene joint filler between vertical concrete
and/or brick surfaces

10mm Joints not exceeding 300mm high

REINFORCEMENT

Carried to Collection

Section No. 7
External Works
Bill No. 3
Walkways, etc.
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m2

m3

No

m2
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50

50

84

26
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Fabric reinforcement

Type 617 fabric reinforcement in concrete surface beds,
slabs, etc m2 50

Carried to Collection R

Section No. 7
External Works
Bill No. 3

Walkways, etc.
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Section No. 7
Bill No. 3
Walkways, etc.
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 178
179
180
Carried Forward to Summary of Section No. 7 R
Section No. 7
External Works
Bill No. 3
Walkways, etc.
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SECTION SUMMARY - External Works
Bill Page Amount
No No
1 | Water Reticulation 174
2 | Sewer Drainage (Provisional) 177
3 | Walkways, etc. 181
Carried to Final Summary R
Section No. 7
External Works
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Item
No

BILL NO. 1

PROVISIONAL SUMS AND BUDGETRY

ALLOWANCES

NOTES:

1.

The Contractor's attention is drawn specifically to
the Principal Building Agreement Clause 20.0
(Nominated Sub-Contractors), Clause 21.0
(Selected Sub-Contractors) and Clause 22 (Work
by Others) and to the related Clauses in Section 1,
Bill No. 1 - Preliminaries

The Contractor's attention is drawn also to the
definition of attendance on Nominated or Selected
Sub-Contractors and of fuel, power and water for
commissioning of mechanical and other specialised
installations given in the JBCC Preliminaries

Where special attendance includes the provision of
hoisting facilities for a Sub-Contractor then the
Contractor shall:-

* Ensure that the capacities of his hoisting
equipment are sufficient to deal with the masses
and the quantities of the items to be hoisted,

Schedule the times of availability of the hoisting
equipment for each Sub-Contractor,

Provide all necessary personnel to operate the
hoisting equipment,

all to enable the Sub-Contractor to execute the
hoisting or lowering of his material, etc. using the
facilities provided by the Contractor

Under no circumstances may any Provisional
Amount, etc. be extended at an amount lower than
the amount given in this Bill

CPAP Formula Work Group 190 shall apply to all
lump sum amounts of profit and attendance

Carried to Collection

Section No. 8
Provisional Sums
Bill No. 1
Provisional Sums

-183-

Quantity
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Rate

Amount




Carried to Collection

Section No. 8
Provisional Sums
Bill No. 1
Provisional Sums
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PROVISIONAL SUMS

ASBESTOS INSPECTION AUTHORITY (AIA)

Allow a Provisional Amount of R R60,000.00 Sixty
Thousand for appointment of AlA to be used at the
discretion of the Principal Agent and to be deducted in
whole or in part if not required

Profit

Allow for general attendance

COMMUNITY LIASON OFFICER (CLO)

Allow a Provisional Amount of R R100,000.00 One Hundred
Thousand for appointment of CLO to be used at the
discretion of the Principal Agent and to be deducted in
whole or in part if not required

Profit

Allow for general attendance

Carried to Collection

Section No. 8
Provisional Sums
Bill No. 1
Provisional Sums
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ltem 60,000,00
%

%

Item 100,000.00
%

%
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Section No. 8
Bill No. 1
Provisional Sums
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 183
184
185
Carried to Final Summary R
Section No. 8
Provisional Sums
Bill No. 1
Provisional Sums
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FINAL SUMMARY

Section Page Amount
No No

FINAL SUMMARY

PART A
1 | Preliminary and General ISR SRS IS i
2 | Demolitions 51
3 | Alterations and Refurbishments A -
4 | New Girls Ablutions (5 Seats, 3 Basins) A -
5 | New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins) VR N --
6 | New Educators Ablutions + Paraplegic (4 Seats, 1 | | | --
Urinal, 3 Basins) 169
7 | External Works .
8 | Provisional Sums P e ..
Sub Total (A) -
PART B

Electrical Installations
(See separate document - Part B)
(Value-Added Tax excluded) Item

Sub-Total (B) R

CONTINGENCIES

Allow 5% contingencies to be used at the discretion of
the Principal Agent and to be deducted in whole or in
part if not required

R

Sub-Total (C) R
Add Value Added Tax R
Carried to Form of Tender R
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