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Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

BILL NO. 1 

PRELIMINARIES

The JBCC Series 2000 Principal Building Agreement 
(March 2005 edition 4.1) prepared by the Joint Building 
Contracts Committee, shall be the agreement, amended 
as hereinafter described

BUILDING AGREEMENT AND PRELIMINARIES

The Preliminaries for use with the JBCC Series 2000 
Principal Building Agreement (March 2005 edition) 
prepared by the Joint Building Contracts Committee, 
shall be deemed to be incorporated in these bills of 
quantities

Contractors are referred to the above-mentioned 
documents for the full intent and meaning of each 
clause thereof

These clauses are hereinafter referred to by clause 
number and heading only. Where standard clauses or 
alternatives are not entirely applicable to this contract 
such modifications, corrections or supplements as will 
apply are given under each relevant clause heading and 
such modifications, corrections or supplements shall 
take precedence notwithstanding anything contrary 
contained in the above-mentioned documents

Where any item is not relevant to this specific contract 
such item is marked N/A, signifying "not applicable"

Notwithstanding anything to the contrary contained in 
any of the contract documents including the Principal 
Building Agreement and the Preliminaries, the provision 
of the "Preliminaries" as hereinafter set forth shall 
prevail and shall take precedence
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Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

The Model Preambles for Trades (1999 edition) as 
published by the Association of South African Quantity 
Surveyors shall be deemed to be incorporated in these 
bills of quantities and no claim arising from brevity of 
description of items fully described in the said Model 
Preambles for Trades will be entertained

PREAMBLES FOR TRADES

Supplementary preambles to the Model Preambles 
covering clauses of a general nature, clauses pertaining 
to specific materials and amendments to clauses in the 
Model Preambles are incorporated in these bills of 
quantities to satisfy the requirements of this project

The contractor's prices for all items throughout these 
bills of quantities must take account of and include for 
all of the obligations, requirements and specifications 
given in the Model Preambles and in any supplementary 
preambles

If Alternative A as set out in clause B10.3 hereinafter is 
to be used for the adjustment of the preliminaries each 
item priced is to be allocated to one or more of the three 
categories "F", "T" or "V" as the case may be below 
such item, where "F" denotes a fixed amount (amount 
not to be varied), "T" denotes an amount variable in 
proportion to time and "V" denotes an amount variable 
in proportion to value

GENERAL

SECTION A - PRINCIPAL BUILDING 
AGREEMENT

Item

Definitions and interpretation (clause 
1)F:............................. V:............................ 
T:............................

1

Definitions (A1) 

Item

Offer acceptance and performance (clause 
2)F:............................. V:............................ 
T:............................

2

Objective and Preparation (A2 to A14) 
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Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

Item
Documents (clause 3)F:............................. 
V:............................ T:............................

3

Item
Design responsibility (clause 4)F:............................. 
V:............................ T:............................

4

Item
Employer's agents (clause 5)F:............................. 
V:............................ T:............................

5

The principal agent shall:

- monitor and control progress and scheduling

- monitor all contract conditions, and

- coordinate the efforts of the employer's agents, 
the contractor and subcontractors

The powers conferred on the principal agent in terms of 
this clause and/or the exercising of these powers shall 
not be construed as removing or diminishing any of the 
obligations of the Contractor in terms of the Principal 
Building Agreement, whether financial, contractual or 
otherwise, nor shall the exercising of these powers 
create any privity of contract as between the Employer 
or his agents on the one part and the Contractor or 
subcontractors or suppliers on the other part

The principal agent reserves the right to attend and 
participate in all contractor/subcontractor's meetings, to 
invite other employer's agents to attend such meetings 
at his discretion and to converse and chair any such 
meetings if the contractor is derelict in his duty in 
arranging such meetings to the degree of frequency and 
comprehensiveness dictated in the opinion of the project 
manager by the circumstances and exigencies of the 
construction process

Item
Site representative (clause 6)F:............................. 
V:............................ T:............................

6

Item

Compliance with regulations (clause 
7)F:............................. V:............................ 
T:............................

7
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Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

Item

Works risk (clause 8)

F:..................... V:............................ T:............................

8

Item
Indemnities (clause 9)F:............................. 
V:............................ T:............................

9

Item

Works insurances (clause 10)

F:............................. V:............................ 
T:............................

10

Item
Liability insurances (clause 11)F:............................. 
V:............................ T:............................

11

Item
Effecting insurance (clause 12)F:............................. 
V:............................ T:............................

12

N/ANO CLAUSE13

Item
Security (clause 14)F:............................. 
V:............................ T:............................

14

Item

Preparation for and execution of the works (clause 15)

F:............................. V:............................ 
T:............................

15

Execution (A15-A23) 

Item
Access to the works (clause 16)F:............................. 
V:............................ T:............................

16

Item
Contract instructions (clause 17)F:............................. 
V:............................ T:............................

17

Item
Setting out of the works (clause 18)F:............................. 
V:............................ T:............................

18

The contractor shall notify the principal agent if any 
encroachments of adjoining foundations, buildings, 
structures, pavements, boundaries, etc exist in order 
that the necessary arrangements may be made for the 
rectification of any such encroachments
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Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

Item
Assignment (clause 19)F:............................. 
V:............................ T:............................

19

The contractor shall not cede his rights or delegate his 
obligations in terms of this agreement unless specifically 
called for by the employer

Item

Nominated subcontractors (clause 
20)F:............................. V:............................ 
T:............................

20

Item
Selected subcontractors (clause 21)F:............................. 
V:............................ T:............................

21

Written proof is required from subcontract tenderers at 
tendering that they can meet the JBCC Selected 
Subcontract Agreement or other tender agreements and 
provide security in terms of the agreement.   If the 
above is not provided the tender may not be accepted

All amounts allowed under Provisional Amounts are 
intended to be awarded to Selected Subcontractors

Item

Employer's Direct Contractors (clause 22)

F:............................. V:............................ 
T:............................

22

Item

Contractor's Domestic Sub-Contractors (Clause 23)

F:............................. V:............................ 
T:............................

23

Item
Practical completion (clause 24)F:............................. 
V:............................ T:............................

24

Completion (A24-A30) 

Item
Works completion (clause 25)F:............................. 
V:............................ T:............................

25

Item
Final completion (clause 26)F:............................. 
V:............................ T:............................

26

Item

Latent defects liability period (clause 
27)F:............................. V:............................ 
T:............................

27
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Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

Item
Sectional completion (clause 28)F:............................. 
V:............................ T:............................

28

Item

Revision of date of practical completion (clause 
29)F:............................. V:............................ 
T:............................

29

The removal and replacement of materials and/or 
workmanship that do not conform to specification or 
drawings shall not constitute grounds for an extension of 
the construction period nor for an adjustment to the 
contract sum (clause 29.3)

Item

Penalty for non-completion (clause 
30)F:............................. V:............................ 
T:............................

30

Item

Interim payment to the contractor (clause 
31)F:............................. V:............................ 
T:............................

31

Payment (A31 - A35) 

Item

Adjustment to the contract value (clause 
32)F:............................. V:............................ 
T:............................

32

Where prices are submitted by the contractor or 
nominated/selected subcontractors during the progress 
of the works in respect of contract instructions or in 
regard to a claim under the terms of the contract and 
notwithstanding the fact that such prices may be used in 
an interim payment certificate, there is to be no 
presumption of acceptance. Should the principal agent 
wish to accept any such prices prior to the issue of the 
final certificate, it will be in writing

Item

Recovery of expense and loss (clause 
33)F:............................. V:............................ 
T:............................

33

Item

Final account and final payment (clause 
34)F:............................. V:............................ 
T:............................

34
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Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

The employer shall not pay any interest on amounts 
payable to the contractor for one hundred and forty two 
(142) days after the date of issue of the certificate of 
practical completion

The employer shall, however, pay interest to the 
contractor at the rate stipulated in clause 34.11 on any 
amounts payable to the contractor more than one 
hundred and forty two (142) days after the date of issue 
of the certificate of practical completion but only for such 
period as the settlement of the final account is delayed 
by the non-performance of the principal agent or the 
employer or his agents.  In evaluating non-performance 
for purposes of this clause a reasonable time shall be 
allowed to the employer or his agents to respond to any 
matter brought to his/their attention and which may 
affect the settlement of the final account

Item

Payment to other parties (clause 35)

F:............................. V:............................ 
T:............................

35

Item

Cancellation by employer - contractor's default (clause 
36)F:............................. V:............................ 
T:............................

36

Cancellation (A36-A39) 

Item

Cancellation by employer - loss and damage (clause 
37)F:............................. V:............................ 
T:............................

37

Item

Cancellation by contractor - employer's default (clause 
38)F:............................. V:............................ 
T:............................

38

Item

Cancellation - cessation of the works (clause 
39)F:............................. V:............................ 
T:............................

39

Item

Dispute Settlement (clause 40)

F:............................. V:............................ 
T:............................

40

Dispute (A40) 
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Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

Item

State clauses (Clause 41)

F:............................. V:............................ 
T:............................

41

Substitute Provisions (A41) 

Information necessary for the completion of those 
clauses contained in the schedule which are necessary 
for tender purposes is given hereunder

Information necessary for completion of those clauses 
contained in the schedule which are necessary for 
tender purposes is given hereunder 

THE SCHEDULE

Item

Pre-tender information (clause 42)

F:............................. V:............................ 
T:............................

42

42.1.1
Employer: 

DEVELOPMENT BANK OF SOUTHERN AFRICA

Postal Address:
P O Box 1234
HALFWAY HOUSE, 1685

Physical Address:
Headway Hill, 1258 Lever Road
MIDRAND, 1685

Tel : 011 313 5000/3911/3297
Fax : 
Email : webmaster@debsa.org   

42.1  CONTRACTING AND OTHER PARTIES

42.2.1 Works Description: 

      

42.2  CONTRACT DETAILS
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Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

42.2.2 Site Description:

 

42.2.3 Work or installations by direct contractors:

N/A

42.2.4 This agreement is for a government contract 
where there are specific options that are 
applicable to a State organ only

Yes

42.2.5 Date on which possession of the site is intended 
to be given: 

T.B.A

42.2.6 Period for the commencement of the works after 
the contractor takes possession of the site 

5    working days

42.2.7 For the works as a whole. Intended date of 
practical completion and the penalty per 
calendar day 

12 months after contractual commencement date    Date

         Penalty Amount
is 0,05% of the Contract Amount per calendar

day

42.2.8 For the works in sections:  Intended date of 
practical completion and the penalty per 
calender day 

Section 1
N/A ........................................ Date

N/A ........................ Penalty Amount
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Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

42.2.9 The law applicable to this agreement shall be 
that of 

South Africa     (country)

42.3.1 Contract works insurance to be effected by:

Contractor:

 For the Sum of R Contract Sum + 10%

 With a deductible of - to be determined by the
contractor

42.3 INSURANCES

42.3.2 Supplementary insurance is required
Yes

42.3.3 Public liability insurance to be effected by:
Contractor:

 For the Sum of R10,000,000.00

With a deductible of - to be determined by the contractor

42.4.1 Waivers of contractors lien or right of 
continuing possession is required

Yes

42.4 DOCUMENTS

42.4.2 Number of construction document copies to be 
supplied to the contractor free of charge: 

3   Number of

42.4.3 Bills of Quantities/Lump sum document 
schedule of rates drawn up in accordance with:

“Standard System of Measuring Builders’ Work”
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Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

42.4.4 On acceptance of the tender the bills of 
quantities/lump sum document is to be 
submitted within     working days

The priced bills of quantities must be handed in with
the tender

42.4.5 JBCC Engineering General Conditions are to be 
included in the contract documents:

No

42.4.6 The contract value is to be adjusted using 
escalation adjustment indices

No
Where JBCC CPAP is to be used

Base Month

42.4.7 Details of changes made to the provision of 
JBCC standard documentation:

The base month for escalation will be as stated in this 
document. N/A

SECTION B:  PRELIMINARIES 

Item

Definition and interpretation (B1.1 - B1.4.6)

F:............................. V:............................ 
T:............................

43

Definitions and interpretation (B1) 

Item
Checking of documents (B2.1)F:............................. 
V:............................ T:............................

44

Documents (B2) 

N/A
Provisional bills of quantities (B2.2)F:............................. 
V:............................ T:............................

45
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Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

Item

Availability of construction documentation (B2.3)

F:............................. V:............................ 
T:............................

46

Item
Interests of agents (B2.4)F:............................. 
V:............................ T:............................

47

Item
Priced documents (B2.5)F:............................. 
V:............................ T:............................

48

Item
Tender submission (B2.6)F:............................. 
V:............................ T:............................

49

Item
Defined works area (B3.1)F:............................. 
V:............................ T:............................

50

The site (B3) 

Item
Geotechnical investigation (B3.2)F:............................. 
V:............................ T:............................

51

Item
Inspection of the site (B3.3)F:............................. 
V:............................ T:............................

52

Existing premises occupied (B3.4)F:............................. 
V:............................ T:............................

Previous work - dimensional accuracy 
(B3.5)F:............................. V:............................ 
T:............................

Previous work - defects (B3.6)F:............................. 
V:............................ T:............................

Item
Services - known (B3.7)F:............................. 
V:............................ T:............................

53

Item
Services - unknown (B3.8)F:............................. 
V:............................ T:............................

54

Item
Protection of trees etc (B3.9)F:............................. 
V:............................ T:............................

55

Item
Articles of value (B3.10)F:............................. 
V:............................ T:............................

56
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Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

Item

Inspection of adjoining properties etc 
(B3.11)F:............................. V:............................ 
T:............................

57

Item

Management of the works (B4.1)

F:............................. V:............................ T:  ...........

58

Management of contract (B4) 

Item

Programme for the works (B4.2)

F:............................. V:............................ 
T:............................

59

Item
Progress meetings (B4.3)F:............................. 
V:............................ T:............................

60

Item
Technical meetings (B4.4)F:............................. 
V:............................ T:............................

61

Item

Labour and Plant records (B4.5)

F:............................. V:............................ 
T:............................

62

Item
Samples of materials (B5.1)F:............................. 
V:............................ T:............................

63

Samples, Shop Drawings and Manufacturer's 
Instructions (B5) 

Item
Workmanship samples (B5.2)F:............................. 
V:............................ T:............................

64

Item

Shop drawings (B5.3)

F:............................. V:............................ 
T:............................

65

Item

Compliance with Manufacturer's Instructions (B5.4)

F:............................. V:............................ 
T:............................

66
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Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

Item
Deposits and fees (B6.1)F:............................. 
V:............................ T:............................

67

Temporary works and plant (B6) 

Item
Enclosure of the works (B6.2)F:............................. 
V:............................ T:............................

68

Item
Advertising (B6.3)F:............................. 
V:............................ T:............................

69

Item

Plant, equipment, sheds and offices (B6.4)

F: ..................... V:............................ T:  ....................

70

Item
Main notice board (B6.5)F:............................. 
V:............................ T:............................

71

Item

Subcontractors' notice board (B6.6)

F:............................. V:............................ 
T:............................

72

Item
Location (B7.1)F:............................. V:............................ 
T:............................

73

Temporary services (B7) 

Item

Water (B7.2)
Option [A] shall apply

F:............................. V:............................ 
T:............................

74

Item

Electricity (B7.3)
Option [A] shall apply

F:............................. V:............................ 
T:............................

75

Item

Telecommunication facilities (B7.4)

F:............................. V:............................ 
T:............................

76
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Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

Item

Ablution facilities (B7.5)
Option [A] shall apply

F:............................. V:............................ 
T:............................

77

Item

Responsibility for prime cost amounts 
(B8.1)F:............................. V:............................ 
T:............................

78

Prime cost amounts (B8) 

Item
General attendance (B9.1)F:............................. 
V:............................ T:............................

79

Attendance on N/S Subcontractors (B9) 

Item
Special attendance (B9.2)F:............................. 
V:............................ T:............................

80

Item

Commissioning - Fuel, water and power 
(B9.3)F:............................. V:............................ 
T:............................

81

Item

Statutory taxes, duties and levies 
(B10.1)F:............................. V:............................ 
T:............................

Financial aspects (B10) 

Item

Payment of preliminaries (B10.2)
Option [B]  shall apply

F:............................. V:............................ 
T:............................

82

Item

Adjustment of preliminaries (B10.3)
Option [A]  shall apply

F:............................. V:............................ 
T:............................

83

Item

Payment certificate cash flow 
(B10.4)F:............................. V:............................ 
T:............................

84
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Development Bank of Southern Africa

Asbestos Removal Programme
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Contract No:

Item
Protection of works (B11.1)F:............................. 
V:............................ T:............................

85

General (B11) 

N/A

Protection/isolation of existing/sectionally occupied 
works (B11.2)F:............................. V:............................ 
T:............................

86

Item

Security of the Works (B11.3)

F:............................. V:............................ 
T:............................

87

Item
Notice before covering work (B11.4)F:............................. 
V:............................ T:............................

88

Item

Disturbance (B11.5)

F:............................. V:............................ 
T:............................

89

Item

Environmental Disturbance (B11.6)

F:............................. V:............................ 
T:............................

90

Item

Works cleaning and clearing (B11.7)

F:............................. V:............................ 
T:............................

91

Item

Vermin (B11.8)

F:............................. V:............................ 
T:............................

92

Item

Overhand work (B11.9)

F:............................. V:............................ 
T:............................

93

Item

Instruction manuals and guarantees (B11.10)

F:............................. V:............................ 
T:............................

94
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Item

As built information (B11.11)

F:............................. V:............................ 
T:............................

95

Item

Tenant Installations (B11.12)

F:............................. V:............................ 
T:............................

96

Item
Pre-tender information (B12.1)F:............................. 
V:............................ T:............................

97

Schedule of variables (B12) 

12.1.1 Provisional bills of quantities (B2.2)
The quantities are provisional:         

No

12.1.2 Availability of construction documentation (B2.3)
Construction documentation is not complete

No

12.1.3 Interest of agents (B2.4)

12.1.4 Defined works area (B3.1) 

12.1.5 Geotechnical investigation (B3.2) 

N/A

12.1.6 Existing premises occupied (B3.4)
Yes

12.1.7 Previous work - dimensional accuracy (B3.4)
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Development Bank of Southern Africa

Asbestos Removal Programme
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Contract No:

12.1.8 Previous work - defects (B3.5)

12.1.9 Services - known (B3.7)

12.1.10 Protection of trees (B3.9) 

All trees should be protected and only on 
instruction of the Principal Agent may any trees be 
removed

12.1.11 Inspection of adjoining properties 
(B3.11) 

12.1.12 Enclosure of the works (B6.2) 

12.1.13 Offices (B6.4.3) 

An office for the clerck of works should be 
provided

12.1.14 Main notice board (B6.5) 

No

12.1.15 Subcontractors notice board (B6.6)
A notice board is required

No

12.1.16 Water (B7.2)
Alternative Selected: A

12.1.17 Electricity (B7.3)
Alternative selected: A

12.1.18 Telecommunications (B7.4)
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Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

12.1.19 Ablution facilities (B7.5)
Alternative selected:  A

12.1.20 Protection of existing/sectionally occupied works 
(B11.2)

12.1.21 Special attendance (B9.2) 

Subcontractor (1) details:

N/A

12.1.22 Protection of the works (B11.1) 

N/A

12.1.23 Disturbance (B11.5) 

N/A

12.1.24 Environmental Disturbance (B11.6) 

N/A

12.2.1 Payment of preliminaries
Alternative selected:  A

Post tender information (B12.2)

12.2.2 Adjustment of preliminaries
Alternative selected: A

12.2.3 Additional agreed preliminaries items
N/A

Any special items to meet the particular circumstances 
of a specific project are embodied in this section.  
Where required for an aspect of the works to be 
executed according to a design by a consulting 
engineer, a recital of the headings to the individual 
clauses of the JBCC Engineering General Conditions 
are included

SECTION  C: SPECIFIC PRELIMINARIES
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Item

Black economic empowerment and training

F:............................. V:............................ 
T:............................

98

Item

Proprietary branded products

F:............................. V:............................ 
T:............................

99

The contractor shall take delivery of, handle, store, use, 
apply and/or fix all proprietary branded products in strict 
accordance with the manufacturers' instructions after 
consultation with the manufacturer's authorised 
representative

Item

Contract instructions

F:............................. V:............................ 
T:............................

100

Contract instructions issued on site are to be recorded in 
triplicate in a contract instruction book which is to be 
supplied and maintained on site by the contractor

Item

Labour record

F:............................. V:............................ 
T:............................

101

At the end of each week the contractor shall provide the 
principal agent with a written record, in schedule form, 
reflecting the number and descriptions of tradesmen and 
labourers employed by him and all subcontractors on 
the works each day of that week

Item

Plant record

F:............................. V:............................ 
T:............................

102
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At the end of each week the contractor shall provide the 
principal agent with a written record, in schedule form, 
reflecting the number, type and capacity of all plant, 
excluding hand tools used on the works each day of that 
week

Item

Guarantees

F:.................... V:............................ T:............................

103

Where guarantees are called for, the contractor shall 
obtain a written guarantee, addressed to the employer, 
from the firm supplying the materials and/or doing the 
work and shall deliver same to the principal agent on the 
certified completion of the contract.  The guarantee shall 
state that workmanship, materials and installation are 
guaranteed for a specified period from the date of 
certified completion of the contract, and that any defects 
that may arise during the specified period shall be made 
good at the expense of the firm supplying the materials 
and/or doing the work, upon written notice from the 
principal agent to do so.  This guarantee will not be 
enforced if the work is damaged by defects in the 
construction of the building in which case the 
responsibility for replacement shall rest entirely with the 
contractor.  The principal agent shall be the sole judge 
of the cause responsible for defects in the work and his 
decision shall be final and binding in terms of clause 
40.2 of the agreement

Item

Overtime

F:............................. V:............................ 
T:............................

104

Should overtime be required to be worked for any 
reason whatsoever, the costs of such overtime are to be 
borne by the contractor unless the principal agent has 
specifically authorised, in writing, prior to execution 
thereof, that costs for such overtime are to be borne by 
the employer
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Item

Co-operation of contractor for cost management

F:............................. V:............................ 
T:............................

105

It is specifically agreed that the contractor accepts the 
obligation of assisting the professional consultants in 
implementing proper cost management.  The contractor 
will be advised by the principal agent of all cost 
management procedures which will be implemented to 
ensure that the final building cost does not exceed the 
budget.  The quantity surveyor undertakes to make 
available to the contractor all budgetary allowances and 
cost assessments/reports to enable the proper 
procedures to be implemented and the contractor will 
attend all cost plan review and cost management 
meetings.  The contractor undertakes to extend these 
procedures in regard to all subcontractors

Item

Occupational Health and Safety Specification

F:............................. V:............................ T: ..................

106

Any Principal Contractor entering into a contract with 
The Developer must achieve an acceptable level of 
Occupational Health and Safety performance. Refer to 
"Project Specification" and "Safety, Health and 
Environmental Evaluation Questionaire"  The contractor 
to comply with all provisions of the above and to be 
enforced on all selected and or other sub-contractors, as 
no claim afterwards will be entertained

-22-

Preliminary and General
Bill No.  1
Preliminary and General
Section No.  1

Carried to Collection R



20

19

18

17

16

15

14

13

12

11

10

9

8

7

6

5

4

3

2

1Total Brought Forward from Page No.

Preliminary and General

Section No.  1

Bill No.  1

AmountPage
No

COLLECTION

Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

-23-

Preliminary and General
Bill No.  1
Preliminary and General
Section No.  1

Carried Forward R



Preliminary and General

Section No.  1

Bill No.  1

AmountPage
No

COLLECTION

Brought Forward R

Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

22

21Total Brought Forward from Page No.

-24-

Preliminary and General
Bill No.  1
Preliminary and General
Section No.  1

Carried to Final Summary R



AmountItem
No

Quantity Rate

Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

BILL NO. 1

ALTERATIONS (PROVISIONAL)

The Tenderer is referred to the relevant Clauses in a 
separate document Model Preambles for Trades (1999 
Edition) and to the Supplementary Preambles.

The Tenderer is further referred to the Guidelines for 
The Demolishing of Pit Latrines attached herein. 

PREAMBLES

Short descriptions:

For the preambles and full descriptions of items not fully 
described in this Bill, reference must be made to 
supplementary preambles and descriptions in other 
Sections. Such supplementary preambles and 
descriptions shall apply equally to the work in this Bill

SUPPLEMENTARY PREAMBLES
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General:

In taking down and removing existing work the utmost 
care shall be observed to prevent any structural or other 
damage to remaining portions of the building and the 
Contractor shall provide all shoring, needling, strutting, 
etc. to ensure the stability of all structures during 
alteration work

Special care shall be exercised during the progress of 
the work to ensure that any electrical installations, water 
supply pipes, telephone and other services which may 
be encountered are not interfered with and notice shall 
be given to the Representative/Agent if any 
disconnection or alterations become necessary

Any water supply and other piping that may be 
encountered and which is found necessary to 
disconnect, shall after such disconnection or cutting has 
been authorised by the Representative/Agent, be 
effectively stopped off and any new connections that 
may be necessary made with the proper tees, junction 
pieces, etc. to the satisfaction of the 
Representative/Agent

The Contractor shall afford every facility to workmen not 
under his control making disconnections and new 
connections as required to any services

OLD MATERIALS TO BECOME PROPERTY OF THE 
CONTRACTOR

Old materials from alterations, except where described 
as to be "re-used" or "handed over" shall become the 
property of the Contractor who may allow credit for 
same where provided for in these Bills of Quantities

OLD MATERIALS TO BE CARTED AWAY

Old materials from the alterations, where described as 
to be "re-used" as well as all rubbish, etc must be 
regularly carted from the site and not be allowed to 
accumulate on or around the site

OLD MATERIALS NOT TO BE RE-USED
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None of the old materials are to be used for new work 
except where specifically described as being "set aside 
for re-use"

HANDING OVER OF MATERIALS

Where certain materials or articles from alterations are 
described as to be "handed over" to the 
Representative/Agent, such material or articles shall be 
properly stored by the Contractor, until handing over 
thereof. The Contractor must obtain an official receipt 
listing the materials or articles and dates of handing 
over. If the Contractor fails to submit the receipt when 
requested, it shall be deemed that the materials or 
articles are still in his possession and he will be held 
liable to the Department for the full replacement value 
thereof, which amount will be deducted from any monies 
due to the Contractor.

EXISTING BUILDINGS (NOT APPLICABLE)

The existing buildings will be in use and occupied during 
the progress of the contract and the Contractor will be 
required to carry out the works in such a manner as will 
least interfere with the occupants and with the minimum 
of disturbance
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SIZE PERTAINING TO EXISTING WORK

The Contractor is advised to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the correctness of sizes of all 
new work

All sizes given in relation to existing work are 
approximate

MAKING GOOD DAMAGED WORK

The contractor shall make good in all trades to existing 
work where damaged or disturbed through the 
alterations with all necessary new materials to match the
existing

FORMING NEW OPENINGS OR ALTERING 
OPENINGS IN EXISTING WALLS

Descriptions of forming new openings or altering 
openings in existing walls shall be deemed to include 
breaking out for and forming new brick, in-situ concrete 
or prestressed concrete lintels, including all 
reinforcement, formwork, turning pieces, etc., building 
up jambs or portion of openings as described with 
brickwork properly toothed and bonded to existing, 
building cavities of hollow walls solid where necessary 
and making good finishes all round on both sides and 
into reveals as described

DEMOLITION OF EXISTING STRUCTURES

Descriptions of demolition of existing structures where 
given in number shall be deemed to include demolitions, 
carting away rubble, levelling and compaction of 
surfaces

BUILDING UP OPENINGS

Descriptions of building up existing openings where 
given in number shall be deemed to include preparing 
existing surfaces all around, brickwork properly toothed 
and bonded to existing, wedging up and making good 
on both sides as described

PAINTWORK
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Where plasterwork on walls, ceilings, etc. is required to 
be patched or made good, prices are to include for the 
appropriate priming coat and one undercoat to receive 
paint finishing coats which are measured elsewhere
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1No

Demolish existing staff room block approximately  14m2 
comprising concrete strip footing, concrete surface 
beds, brickwork, timber roof trusses and purlins, steel 
roof sheeting and carting away rubble to a dumping site 
to be located by the contractor and filling and levelling 
with G7 material compacted structure has been 
demolished

1

DEMOLITIONS

1No

Demolish existing toilet block approximately  28m2 
comprising concrete strip footing, concrete surface 
beds, brickwork, timber roof trusses and purlins, steel 
roof sheeting and carting away rubble to a dumping site 
to be located by the contractor and filling and levelling 
with G7 material compacted structure has been 
demolished

2

1No

Demolish existing toilet block approximately  38m2 
comprising concrete strip footing, concrete surface 
beds, brickwork, timber roof trusses and purlins, steel 
roof sheeting and carting away rubble to a dumping site 
to be located by the contractor and filling and levelling 
with G7 material compacted structure has been 
demolished

3

-30-

Demolitions
Bill No.  1
Demolitions
Section No.  2

Carried to Collection R



Demolitions

Section No.  2

Bill No.  1

AmountPage
No

COLLECTION

Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

30

29

28

27

26

25Total Brought Forward from Page No.

-31-

Demolitions
Bill No.  1
Demolitions
Section No.  2

Carried to Final Summary R



AmountItem
No

Quantity Rate

Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

BILL NO. 1

ALTERATIONS (PROVISIONAL)

The Tenderer is referred to the relevant Clauses in a 
separate document Model Preambles for Trades (1999 
Edition) and to the Supplementary Preambles.

PREAMBLES

Short descriptions:

For the preambles and full descriptions of items not fully 
described in this Bill, reference must be made to 
supplementary preambles and descriptions in other 
Sections. Such supplementary preambles and 
descriptions shall apply equally to the work in this Bill

SUPPLEMENTARY PREAMBLES
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General:

In taking down and removing existing work the utmost 
care shall be observed to prevent any structural or other 
damage to remaining portions of the building and the 
Contractor shall provide all shoring, needling, strutting, 
etc. to ensure the stability of all structures during 
alteration work

Special care shall be exercised during the progress of 
the work to ensure that any electrical installations, water 
supply pipes, telephone and other services which may 
be encountered are not interfered with and notice shall 
be given to the Representative/Agent if any 
disconnection or alterations become necessary

Any water supply and other piping that may be 
encountered and which is found necessary to 
disconnect, shall after such disconnection or cutting has 
been authorised by the Representative/Agent, be 
effectively stopped off and any new connections that 
may be necessary made with the proper tees, junction 
pieces, etc. to the satisfaction of the 
Representative/Agent

The Contractor shall afford every facility to workmen not 
under his control making disconnections and new 
connections as required to any services

OLD MATERIALS TO BECOME PROPERTY OF THE 
CONTRACTOR

Old materials from alterations, except where described 
as to be "re-used" or "handed over" shall become the 
property of the Contractor who may allow credit for 
same where provided for in these Bills of Quantities

OLD MATERIALS TO BE CARTED AWAY

Old materials from the alterations, where described as 
to be "re-used" as well as all rubbish, etc must be 
regularly carted from the site and not be allowed to 
accumulate on or around the site

OLD MATERIALS NOT TO BE RE-USED
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None of the old materials are to be used for new work 
except where specifically described as being "set aside 
for re-use"

HANDING OVER OF MATERIALS

Where certain materials or articles from alterations are 
described as to be "handed over" to the 
Representative/Agent, such material or articles shall be 
properly stored by the Contractor, until handing over 
thereof. The Contractor must obtain an official receipt 
listing the materials or articles and dates of handing 
over. If the Contractor fails to submit the receipt when 
requested, it shall be deemed that the materials or 
articles are still in his possession and he will be held 
liable to the Department for the full replacement value 
thereof, which amount will be deducted from any monies 
due to the Contractor.

EXISTING BUILDINGS (NOT APPLICABLE)

The existing buildings will be in use and occupied during 
the progress of the contract and the Contractor will be 
required to carry out the works in such a manner as will 
least interfere with the occupants and with the minimum 
of disturbance
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SIZE PERTAINING TO EXISTING WORK

The Contractor is advised to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the correctness of sizes of all 
new work

All sizes given in relation to existing work are 
approximate

MAKING GOOD DAMAGED WORK

The contractor shall make good in all trades to existing 
work where damaged or disturbed through the 
alterations with all necessary new materials to match the
existing

FORMING NEW OPENINGS OR ALTERING 
OPENINGS IN EXISTING WALLS

Descriptions of forming new openings or altering 
openings in existing walls shall be deemed to include 
breaking out for and forming new brick, in-situ concrete 
or prestressed concrete lintels, including all 
reinforcement, formwork, turning pieces, etc., building 
up jambs or portion of openings as described with 
brickwork properly toothed and bonded to existing, 
building cavities of hollow walls solid where necessary 
and making good finishes all round on both sides and 
into reveals as described

DEMOLITION OF EXISTING STRUCTURES

Descriptions of demolition of existing structures where 
given in number shall be deemed to include demolitions, 
carting away rubble, levelling and compaction of 
surfaces

BUILDING UP OPENINGS

Descriptions of building up existing openings where 
given in number shall be deemed to include preparing 
existing surfaces all around, brickwork properly toothed 
and bonded to existing, wedging up and making good 
on both sides as described

PAINTWORK
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Where plasterwork on walls, ceilings, etc. is required to 
be patched or made good, prices are to include for the 
appropriate priming coat and one undercoat to receive 
paint finishing coats which are measured elsewhere

                                                                            

REMOVAL OF ASBESTOS MATERIAL ON SITE

Removal of asbestos material from existing building is to 

be done strictly in accordance to the ASBESTOS 
ABATEMENT REGULATIONS, 2020 guidelines 
published under  Government Notice R1196 in GG 
43893 of 10 November 2020.

The bidder is deemed to have studied the 
regulation before pricing the works as no claims 
arising from under pricing will be entertained.
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REMOVAL OF EXISTING WORK

28NoTimber single door not exceeding 2.5m2 1

Taking out and removing doors, windows, etc. from 
frame:

28NoSteel door frames size 813 x 2 032mm high2

28NoSteel Burglar gate for door size 813 x 2 032mm high3

31m2
Glass from steel windows, including cleaning out 
rebates and preparing for new glass

4

Taking out/off and removing glass and mirrors

1No

Asbestos roof covering, roof trusses, fascia and barge 
boards, gutters, down pipes, ceilings and cornices etc. 
approximately 14m2 on plan including carting away to 
an approved disposal site by an approved registered 
asbestos contractor

5

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

1No

Asbestos roof covering, roof trusses, fascia and barge 
boards, gutters, down pipes, ceilings and cornices etc. 
approximately 28m2 on plan including carting away to 
an approved disposal site by an approved registered 
asbestos contractor

6

1No

Asbestos roof covering, roof trusses, fascia and barge 
boards, gutters, down pipes, ceilings and cornices etc. 
approximately 38m2 on plan including carting away to 
an approved disposal site by an approved registered 
asbestos contractor

7

1No

Asbestos roof covering, roof trusses, fascia and barge 
boards, gutters, down pipes, ceilings and cornices etc. 
approximately 117m2 on plan including carting away to 
an approved disposal site by an approved registered 
asbestos contractor

8
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1No

Asbestos roof covering, roof trusses, fascia and barge 
boards, gutters, down pipes, ceilings and cornices etc. 
approximately 413m2 on plan including carting away to 
an approved disposal site by an approved registered 
asbestos contractor

9

1No

Asbestos roof covering, roof trusses, fascia and barge 
boards, gutters, down pipes, ceilings and cornices etc. 
approximately 443m2 on plan including carting away to 
an approved disposal site by an approved registered 
asbestos contractor

10

2No

Asbestos roof covering, roof trusses, fascia and barge 
boards, gutters, down pipes, ceilings and cornices etc. 
approximately 359m2 on plan including carting away to 
an approved disposal site by an approved registered 
asbestos contractor

11

24NoChalk boards12

Taking out and removing ironmongery

24mPinning boards13

1,405m2Vinyl floor tiles 14

Hacking up/off and removing vinyl tiles 
including  removing mortar bed or adhesive 
from concrete or brickwork and preparing 
surfaces for new screed, plaster, tile finish, etc

350mGutters and down pipes15

Taking down and removing roofs, gutters, facia, 
bargeboard, floors, panelling, ceilings, partitions, 
etc

BUILDING UP OPENINGS

28No
813 x 2032mm High steel door frame in one brick wall 
including making good finishes around frame

16

Brickwork in NFP bricks in class II mortar in 
building in door and window frame
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1,103m2
Deep cleaning to face brick wall with approved 
chemicals

17

PREPARATORY WORK TO EXISTING 
SURFACES

431m2
Deep cleaning to concrete tile roof with approved 
chemicals

18

758m2Making good defects in existing screeded floors 19
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39
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Contract No:

BILL NO. 2

MASONRY

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

Bricks shall be ordered timeously to obtain uniformity in 
size and colour

Face bricks 

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, etc.

Pointing 

SUPERSTRUCTURE

183m2Half brick walls in beamfilling1

Brickwork of NFP bricks in class II mortar

40m2One brick walls in gables2

BRICKWORK SUNDRIES

745m75mm Wide reinforcement built in horizontally3

Brickwork reinforcement

477No
30 x 1,6mm Roof tie 1,5m long with one end fixed to 
timber and other end built into brickwork

4

Galvanised hoop iron cramps, ties, etc
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BILL NO. 3

ROOF COVERINGS  ETC 

PROFILED METAL SHEETING AND 
ACCESSORIES

2,038m2Roof covering with pitch not exceeding 25 degrees 1

0,8mm Pre-painted continuous corrugated iron 
profile roof sheeting fixed to timber purlins 
including accessories 

181mRidge cap flashing 2

ROOF AND WALL INSULATION

2,038m2

Insulation laid taut over purlins (at approximately 1 
100mm centres) and fixed concurrent with roof covering 
including galvanised steel straining wires

3

"Sisalation 410" housing grade glass fibre 
reinforced aluminium foil bonded insulation 
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BILL NO. 4

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

Particle board shall comply with the following 
specifications: 

a) SABS 1300 Particle board: exterior and flooring type 

b) SABS 1301 Particle board: interior type

Particle board:

Descriptions of frames shall be deemed to include 
frames, transoms, mullions, rails, etc

Joinery:

Descriptions of hardwood joinery shall be deemed to 
include pelleting of bolt holes

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete

Fixing

Laminate finish shall be glued under pressure.  Edge 
strips shall be butt jointed at junctions with adjacent 
similar finish

Decorative laminate finish: 
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ROOFS, ETC

The following is applicable in respect of roof trusses:

Trusses are at maximum 1,10m centres

Roof covering is pre-painted corrugated  roof sheeting 
on 50 x 75mm purlins at 1,1m maximum centres.

Ceilings are generally 6,4mm gypsum plasterboard on 
38 x 38mm brandering.

All timber to be sawn softwood in accordance with V4 or 
M4 as defined in SABS 563 or SABS 1245.

Metal connector plates shall have a minimum yield 
strength of 228 MPa and a minimum ultimate tensile 
strength of 330 Mpa with hot-dip galvanised finish.

All joints to be close fitted butt joints.

Trusses shall be designed by a registered supplier 
of prefabricated trusses who shall issue an 
Engineers Certificate upon completion of the 
installation.
 
The dimensions in the descriptions of the trusses 
are nominal and actual measurements are to be 
obtained on site before design or fabricaton 
commences.

Tenderers must study the roof plan and sections as 
attached to the back of these bills of quantities 
(refer drawing No.'s CLASS-3  - 001 to 002) and 
must obtain prices from a qualified and registered 
roof truss supplier as no claims in this regard will 
be entertained.

Plate nailed timber roof truss construction

358m38 x 114mm Wall plates1

Sawn softwood
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1No

Design, manufacture and deliver on site, plate nailed 
roof truss construction to Library Block, size 12 580 x 9 
348mm overall on plan consisting of double pitched 
trusses, each truss 9 348 x 2 573mm high overall with 
600mm eaves overhang projecting both sides, including 
all necessary purlins, runners, bracing and cross bracing
(wall plates elsewhere) 

2

1No

Design, manufacture and deliver on site, plate nailed 
roof truss construction to Classroom Block, size 42 000 
x 9 348mm overall on plan consisting of double pitched 
trusses, each truss 9 348 x 2 573mm high overall with 
600mm eaves overhang projecting both sides, including 
all necessary purlins, runners, bracing and cross bracing
(wall plates elsewhere) 

3

1No

Design, manufacture and deliver on site, plate nailed 
roof truss construction to Classroom Block, size 47 630 
x 9 348mm overall on plan consisting of double pitched 
trusses, each truss 9 348 x 2 573mm high overall with 
600mm eaves overhang projecting both sides, including 
all necessary purlins, runners, bracing and cross bracing
(wall plates elsewhere) 

4

2No

Design, manufacture and deliver on site, plate nailed 
roof truss construction to Classroom Block, size 38 600 
x 9 348mm overall on plan consisting of double pitched 
trusses, each truss 9 348 x 2 573mm high overall with 
600mm eaves overhang projecting both sides, including 
all necessary purlins, runners, bracing and cross bracing
(wall plates elsewhere) 

5

1,671m2

Take delivery, temporary store, hoist in position and 
erect plate nailed timber roof trusses, purlins, 
gangboarding, temporary and permanent bracing, etc 
(measured on slope of roof)

6

154m2Two coats creosote on sawn timbers7

Sundries

EAVES , VERGES , ETC 

681m
12 x 225mm Fascias and barge boards including 
galvanised steel H-profile jointing  strips 

8

"Everite" pressed nutec-cement
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SKIRTINGS

761m
19 x 76mm Skirting including 19mm quadrant bead 
nailed

9

Wrought meranti

DOORS ETC 

28No
44mm "TDM" Framed and ledged door 813 x 2  032mm 
high

10

Wrought hardwood flushback doors with sapele 
veneer hung to steel frames

-46-

Carpentry and Joinery
Bill No.  4
Alterations and Refurbishments
Section No.  3

Carried to Collection R



Carpentry and Joinery

Section No.  3

Bill No.  4

AmountPage
No

COLLECTION

Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

46

45

44

43Total Brought Forward from Page No.

-47-

Carpentry and Joinery
Bill No.  4
Alterations and Refurbishments
Section No.  3

Carried Forward to Summary of Section No. 3 R



AmountItem
No

Quantity Rate

Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

BILL NO. 5

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins or shot pinned to 
brickwork or concrete

Descriptions:

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 600mm centres, and where described as 
"bolted" the bolts have been given elsewhere

CEILINGS ETC

NAILED UP CEILINGS

1,176m2
Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres

1

9mm "Rhino" gypsum plasterboard with H-type 
pressed steel jointing strips 

4No

Extra over ceiling  for 650 x 650mm trap door of 38 x 
50mm wrought softwood  rebated  framing  with  one 38 
x 50mm sawn softwood cross brander covered with 
ceiling board and fitted flush in opening

2

640m75mm Coved cornices 3

"Rhino" gypsum plasterboard cornices 
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BILL NO. 6

FLOOR COVERINGS, PLASTIC LININGS, 
ETC

FLOOR COVERINGS

1,311m2On floors1

300 x 300 x 2,5mm "Marley" or other equal and 
approved semi-flexible vinyl tiles

POLISH, SEALERS, ETC

1,428m2On vinyl floors2

Two coats wax polish
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BILL NO. 7

IRONMONGERY

SUPPLEMENTARY PREAMBLES

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered 
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded
NP Nickle plated

Finishes to ironmongery

LOCKS

28No
"952/4L" four lever lockset and handles with chrome 
plated finish

1

"Mazac Tarpon"

27No
60 x 3mm Thick perspex plate with two 40mm high 
engraved and painted numerals

2

LETTERS, NAMEPLATES, ETC

SUNDRIES

28No38mm door stop plugged 3

"Union"

STEEL LOCKERS
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25No"GB002" locker 300 x 450 x 1 800mm high4

"Greenfield Baseline Guardsman" Steel lockers with 
standard baked enamel finish

WRITING BOARDS, PINNING BOARD, ETC

26No

Green writing board 4 800 x 1 140mm high consisting of 
two fixed panels each 2 400 x 1 140mm high complete 
with aluminium chalk rail, etc, plugged

5

"Virtrex" virtreous enamelled writing boards, etc to 
SABS CSK-36-1980

26No
"BD0476" 2 400 x 1 200mm Aluminium framed carpet 
bulletin board

6

"Parrot products"
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BILL NO. 8

METALWORK

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Metalwork described as"holed for bolt(s)" shall be 
deemed to exclude the bolts unless otherwise described

GALVANISED WELDED SCREENS, GATES,  
ETC

26No

Single gate and frame 965 x 2 067mm high overall, the 
outer frame of 45 x 45 x 3mm hollow section bolted to 
wall with and including eight 70mm M80 expansion bolts 
and the gate 813 x 2 032mm high of 40 x 60 x 2mm 
hollow section frame with two 40 x 6mm flat section 
horizontal rails filled in with 20mm diameter vertical rails 
at 110mm centres fitted with one and a half pairs of 
suitable pin hinges welded to hollow section steel frame, 
complete with and including 150mm barrelbolt and 
padlock

1

Galvanised Steel gates and frames

PRESSED STEEL GALVANISED DOOR FRAMES

26NoFrame for door 813 x 2 032mm high2

1,2mm Galvanised double rebated frames suitable 
for one brick walls
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BILL NO. 9

PLASTERING

EXTERNAL PLASTER

281m2On walls1

Cement plaster on brickwork

120m2On walls in patches 2

INTERNAL PLASTER

28m
3 x 32mm Flat section brass dividing strips between 
different floor finishes

3

CORNER PROTECTORS, DIVIDING STRIPS, 
ETC
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BILL NO. 10

PLUMBING AND DRAINAGE

RAINWATER DISPOSAL

340m150 x 75mm Eaves gutters1

Pre-painted seamless water rainwater disposal

58NoExtra over eaves gutter for angle2

58NoExtra over eaves gutter for outlet for 125mm pipe3

159m75mm Diameter rainwater pipes4

58NoExtra over rainwater pipe for shoe5

58NoExtra over rainwater pipe for bend6

58No
Extra over rainwater pipe for eaves or plinth offset 
600mm projection

7

FIRE APPLIANCES ETC

27No

4,5kg Carbon dioxide fire extinguisher complete with 
520 x 115 x 22mm thick timber backboard plugged to 
wall and varnished

8

"Chubb"
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BILL NO. 11

GLAZING

GLAZING TO STEEL WITH PUTTY

43m2Panes not exceeding 0,1 m21

6,38mm Normal strength clear laminated safety 
glass

-56-

Glazing
Bill No.  11
Alterations and Refurbishments
Section No.  3

Carried Forward to Summary of Section No. 3 R



AmountItem
No

Quantity Rate

Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

BILL NO. 12

Note: Tenderers are advised to study the Model 
Preambles for Trades before pricing this Bill

PAINTWORK

Note: Where reference is made to trade names in 
these Bills of Quantities, it shall be taken to read 
"or other equal approved."

----------------------------------

PREPARATORY WORK TO EXISTING WORK

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

Previously painted plastered surfaces

Surfaces shall be thoroughly rubbed and cleaned down. 
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted metal surfaces

Surfaces shall be thoroughly cleaned down. Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with a suitable filler 
and finished smooth

Previously painted wood surfaces

PAINTWORK ETC TO PREVIOUSLY PAINTED 
WORK

ON FLOATED PLASTER
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1,178m2On external walls1

One coat merit plaster primer thinned with 20% 
mineral turpentine and two coats Plascon Wall & All 
emulsion paint 

1,741m2On internal walls2

One coat alkali resistant primer, one undercoat and 
two coats eggshell enamel paint

ON PLASTERBOARD

1,430m2On ceilings and cornices3

One coat primer and two coats interior quality PVA 
emulsion paint

ON FIBRE-CEMENT

167m2On fascias and barge boards4

One coat primer and two coats interior quality 
acrylic PVA paint

One coat primer and two coats exterior quality PVA 
emulsion paint

ON METAL

297m2On windows with burglar bars5

Spot priming defects in pre primed surfaces with 
zinc chromate primer and applying one undercoat 
and two coat high gloss enamel paint on steel

ON WOOD

89m2On doors6

Three coats polyurethane semi-gloss varnish

761mOn skirtings, rails, etc not exceeding 300mm girth7
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SECTION SUMMARY - Alterations and Refurbishments

Bill
No

Page
No

Amount

40Alterations & Refurbishments1

41Masonry2

42Roof Covering3

47Carpentry and Joinery4

48Ceilings, Partitions and Access Flooring5

49Floor Coverings, Wall Linings, etc6

52Ironmongery7

53Metalwork8

54Plastering9

55Plumbing and Drainage10

56Glazing11

59Paintwork12

-60-

Alterations and Refurbishments
Section No.  3

Carried to Final Summary R



AmountItem
No

Quantity Rate

Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

PREAMBLES

For preambles refer to Specification of Materials and 
Method to be used

BILL NO. 1

SITE CLEARANCE ETC

84m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs and trees not exceeding 200mm girth, 
bush, etc

1

Site clearance

84m2
Stripping average 150mm thick layer of top soil and 
stockpiling on site

2

EXCAVATIONS, FILLING, ETC

16m3Trenches3

Excavation in earth not exceeding 2m deep 

40m3Holes4

6m3Soft rock5

Extra over trench and hole excavations in earth for 
excavation in

3m3Hard rock6

18m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor 

7

Extra over all excavations for carting away

32m2
Sides of trench and hole excavations not exceeding 
1,5m deep

8

Risk of collapse of excavations
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74m2
Sides of trench and pit excavations exceeding 1,5m 
deep

9

ItemKeeping excavations free of water10

Keeping excavations free of water

11m3Backfilling to trenches, holes, etc11

Earth filling obtained from the excavations on site 
and compacted to 93% Mod AASHTO density

2m3Under floors, steps, paving etc,.12

Earth filling (G7) supplied by the contractor 
compacted to 95% Mod AASHTO density

9m3Under strip footing13

Earth filling (G5) supplied by the contractor 
compacted to 93% Mod AASHTO density

16m3Under floors, steps, paving etc,.14

25m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density

15

Compaction of surfaces

1m3Under floors etc16

Coarse river sand filling supplied by the contractor

SOIL POISONING

25m2

Under floors etc including forming and poisoning V-
shaped channels against foundation walls etc, filling in 
channels and ramming

17

Approved soil insecticide

125m2To bottom and sides of trenches, holes etc18

CONCRETE
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UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

1m3Surface blinding under footings and bases19

20MPa/19mm concrete

REINFORCED CONCRETE

7m3Strip footings20

30MPa/19mm concrete

9No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

21

TEST BLOCKS

REINFORCEMENT

33m2Type 888 fabric reinforcement in concrete footings, etc22

Fabric reinforcement

BRICKWORK IN FOUNDATIONS 
(PROVISIONAL)

10m2One brick walls23

Brickwork of NFX bricks (14MPa nominal 
compressive strenght) in class I mortar in 
foundations

42m2One brick walls in pit24

124m150mm Wide reinforcement built in horizontally25

Brickwork reinforcement

487m

150mm Wide reinforcement built in horizontally in pit26

FACE BRICKWORK
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7m2Extra over brickwork for face brickwork 27

Rainbow light semi facebricks to match existing 
pointed with recessed horizontal and vertical joints

PLASTERING

63m2On walls in pit28

Cement plaster on brickwork;

FLOOR AND WALL SEALERS

63m2On walls29

Minimum two coats "Coprox" or similar approved on
plaster finish

13m2On floors30
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BILL NO. 2

CONCRETE, FORMWORK AND 
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the Principal Agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the Principal Agent.  (Test cubes are measured 
separately)

Cost of tests

Description of formwork shall be deemed to include use 
and waste only (except where described as "left in" or 
"permanent"), for fitting together in the required forms, 
wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself.

Formworks to soffits of solid etc shall be deemed to be 
slabs not exceeding 250mm thick unless otherwise 
described
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Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"

REINFORCED CONCRETE

3m3In surface beds cast on waterproofing(elsewhere)1

30MPa/19mm concrete

2m3
Aprons including thickenings (Provisional)2

2m3
V-Drain3

3m3In slabs 4

1m3In ramps5

12No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

6

TEST BLOCKS

SUNDRIES

20m2Aprons, pavings, ramps,  etc7

Finishing top surfaces of concrete smooth with a 
woodfloat

21m2Surface beds, slabs, etc.8

Finishing top surfaces of concrete with power float

FORMWORK

ROUGH FORMWORK (DEGREE OF ACCURACY III)
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23m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

9

Rough formwork to 

13m2Corrugated iron sheets as permanent formwork10

Permanent formwork to soffits

5NoForm 500mm diameter opening in floor slab11

3No
Form 750 x 500mm opening in floor slab complete with 
precast concrete lid

12

MOVEMENT JOINTS ETC

22m10mm Joints not exceeding 300mm high13

Expansion joints with closed cell expanded 
polystirene joint filler between vertical concrete 
and/or brick surfaces

REINFORCEMENT (PROVISIONAL)

26m2
Type 193 fabric reinforcement in concrete surface beds, 
slabs, etc

14

Fabric reinforcement

13m2
Type 617 fabric reinforcement in concrete surface beds, 
slabs, etc

15
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BILL NO. 3

MASONRY

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

Bricks shall be ordered timeously to obtain uniformity in 
size and colour

Face bricks 

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, etc.

Pointing 

SUPERSTRUCTURE

4m2Half brick walls in beamfilling1

Brickwork of NFP bricks in class II mortar

27m2Half brick walls2

55m2One brick walls3

10m2One brick walls in gables4

106m75mm Wide reinforcement built in horizontally5

Brickwork reinforcement

222m150mm Wide reinforcement built in horizontally6

-70-

Masonry
Bill No.  3
New Girls Ablutions (5 Seats, 3 Basins)
Section No.  4

Carried to Collection R



Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

5m115mm Wide turning pieces to lintels etc7

Turning pieces

3m220mm Wide turning pieces to lintels etc8

26No
30 x 1,6mm Roof tie 1,5m long with one end fixed to 
timber and other end built into brickwork

9

Galvanised hoop iron cramps, ties, etc

11m

110mm x 70mm Lintol not exceeding 3m long, hoisted 
into position and laid over opening in brick wall with 
ends bedded in class II mortar

10

Prestressed fabricated lintels

12m140 x 90mm Lintels in lengths exceeding 3,5m11

EXTERNAL FACE BRICKWORK

64m2Extra over brickwork for face brickwork 12

Rainbow light semi facebricks to match existing 
pointed with recessed horizontal and vertical joints

7mFair raking cutting13

7m
Extra over brickwork for brick-on-edge header course 
lintel pointed on face and 110mm soffit 

14

Brick-on-edge header course copings, sills, etc of 
face bricks pointed with recessed joints on all 
exposed faces

2m
Extra over brickwork for brick-on-edge 100mm wide sill 
set sloping and slightly projecting

15

4mExtra over copping16

NUTEC-CEMENT WINDOW SILLS

6m15 x 150mm Wide sills set flat and slightly projecting17

Natural grey sills in single lengths bedded in class I 
mortar including metal fixing lugs etc

-71-

Masonry
Bill No.  3
New Girls Ablutions (5 Seats, 3 Basins)
Section No.  4

Carried to Collection R



Masonry

Section No.  4

Bill No.  3

AmountPage
No

COLLECTION

Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

71

70Total Brought Forward from Page No.

-72-

Masonry
Bill No.  3
New Girls Ablutions (5 Seats, 3 Basins)
Section No.  4

Carried Forward to Summary of Section No. 4 R



AmountItem
No

Quantity Rate

Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

BILL NO. 4

WATERPROOFING

DAMP-PROOFING OF WALLS AND FLOORS

8m2In walls1

One layer of 375 micron "Consol Plastics Brikgrip 
DPC" embossed damp proof course

13m2Under surface beds2

One layer of 250 micron "Consol Plastics Gunplas 
USB Green" waterproof sheeting sealed at laps with 
"Gunplas Pressure Sensitive Tape"

JOINT SEALANTS, ETC

22m10 x 10mm In expansion joints in floors3

"Denbraven LM15" polysulphide sealing compound 
including backing cord, bond breaker, primer, etc
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BILL NO. 5

ROOF COVERINGS  ETC 

PROFILED METAL SHEETING AND 
ACCESSORIES

57m2Roof covering with pitch not exceeding 12 degrees 1

0,8mm Pre-painted continuous corrugated iron 
profile roof sheeting fixed to timber purlins 
including accessories 

ROOF AND WALL INSULATION 

57m2

Insulation laid taut over purlins (at approximately 1 
000mm  centres) and fixed concurrent with roof covering 
including  galvanised steel straining wires

2

Sisalation 410 housing grade glass fibre reinforced  
aluminium foil bonded insulation 
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BILL NO. 6

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

Particle board shall comply with the following 
specifications: 

a) SABS 1300 Particle board: exterior and flooring type 

b) SABS 1301 Particle board: interior type

Particle board:

Descriptions of frames shall be deemed to include 
frames, transoms, mullions, rails, etc

Joinery:

Descriptions of hardwood joinery shall be deemed to 
include pelleting of bolt holes

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete

Fixing

Laminate finish shall be glued under pressure.  Edge 
strips shall be butt jointed at junctions with adjacent 
similar finish

Decorative laminate finish: 
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ROOFS, ETC

The following is applicable in respect of roof trusses:

Trusses are at maximum 1,05m centres

Roof covering is "global coat" IBR roof sheeting on 50 x 
75mm purlins at 1,2m maximum centres.

Ceilings are generally 6,4mm gypsum plasterboard on 
38 x 38mm brandering.

All timber to be sawn softwood in accordance with V4 or 
M4 as defined in SABS 563 or SABS 1245.

Metal connector plates shall have a minimum yield 
strength of 228 MPa and a minimum ultimate tensile 
strength of 330 Mpa with hot-dip galvanised finish.

All joints to be close fitted butt joints.

Trusses shall be designed by a registered supplier 
of prefabricated trusses who shall issue an 
Engineers Certificate upon completion of the 
installation.
 
The dimensions in the descriptions of the trusses 
are nominal and actual measurements are to be 
obtained on site before design or fabricaton 
commences.

Plate nailed timber roof truss construction

6m38 x 114mm Wall plates1

Sawn softwood

2m76 x 228mm Beam2

50m38 x 176mm Rafter3

49m76 x 50mm Purlins4

10m2Two coats creosote on sawn timbers (Provisional)5

Sundries
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EAVES , VERGES , ETC 

26m
12 x 225mm PVC foam Fascias and barge boards 
including jointing  strips 

6

"Marley" or similar approved

DOORS ETC 

1No
42mm "TDM" Framed and ledged door 813 x 2  032mm 
high

7

Wrought hardwood flushback doors with sapele 
veneer hung to steel frames

5No44mm Door 813 x 2 032mm high8

Semi-solid flush doors with sapele veneer on both 
sides hung to steel frames
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BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins or shot pinned to 
brickwork or concrete

Descriptions:

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 600mm centres, and where described as 
"bolted" the bolts have been given elsewhere

CEILINGS ETC

NAILED UP CEILINGS

30m2
Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres 

1

9mm "Rhino" gypsum plasterboard with H-type 
pressed steel jointing strips 

1No

Extra over ceiling  for 650 x 650mm trap door of 38 x 
50mm wrought softwood  rebated  framing  with  one 38 
x 50mm sawn softwood cross brander covered with 
ceiling board and fitted flush in opening

2

25m75mm Coved cornices 3

"Rhino" gypsum plasterboard cornices 
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BILL NO. 8

IRONMONGERY

SUPPLEMENTARY PREAMBLES

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered 
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded
NP Nickle plated

Finishes to ironmongery

HINGES, BOLTS, ETC.

12No 100 x 75 x 3mm Stainless butt hinge1

Stainless steel

5NoBB-179S Barrel bolt lockset2

LOCKS

1No
"460/313" Three lever lockset and handles with chrome 
plated finish 

3

"Union"

1No
180 x 180mm Green vinyl on white chromadeck 
sheeting with female symbol

4

LETTERS, NAMEPLATES, ETC
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5No
Lockable toilet roll holder with spindle STRX 672
plugged

5

BATHROOM FITTINGS
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BILL NO. 9

METALWORK

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Metalwork described as"holed for bolt(s)" shall be 
deemed to exclude the bolts unless otherwise described

2No

75 x 75 x 850mm High square tubing fixed to brick wall 
complete with base plate with U-shaped square bracket 
to fix rafter

1

STEEL COLUMNS AND BASE PLATES

GALVANISED WELDED SCREENS, GATES,  
ETC
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1No

Single gate and frame 900 x 2 100mm high overall, the 
outer
frame of 45 x 45 x 3mm hollow section bolted to wall 
with and
including eight 70mm M80 expansion bolts and the gate 
900 x
2 100mm high of 40 x 60 x 2mm hollow section frame 
with two
40 x 6mm flat section horizontal rails filled in with 20mm
diameter vertical rails at 110mm centres fitted with one 
and a
half pairs of suitable pin hinges welded to hollow section 
steel
frame, complete with and including 150mm barrelbolt 
and
padlock

2

Galvanised Steel gates and frames

PRESSED STEEL GALVANISED DOOR FRAMES

5NoFrame for door 813 x 2 032mm high3

1,2mm Galvanised double rebated frames suitable 
for half brick walls

1NoFrame for door 813 x 2 032mm high4

1,2mm Galvanised double rebated frames suitable 
for one brick walls

GALVANISED STEEL WINDOWS, DOORS, ETC

5NoWindow type NE1,  525 x 655mm high5

Galvanised standard residential windows with 
burglar bars to opening sashes

3NoWindow type NE2,  1 050 x 655mm high6
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BILL NO. 10

PLASTERING

SCREEDS

26m225mm Thick on floors and landings1

Screeds on concrete

INTERNAL PLASTER

77m2On walls2

Cement plaster on brickwork

1m2On narrow widths3

-86-

Plastering
Bill No.  10
New Girls Ablutions (5 Seats, 3 Basins)
Section No.  4

Carried Forward to Summary of Section No. 4 R



AmountItem
No

Quantity Rate

Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

BILL NO. 11

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed

uPVC pipes and fittings:

Pipes for water supply shall be of the class stated

uPVC pressure pipes and fittings:

Pipes of 40mm diameter and smaller shall be plain 
ended with solvent welded uPVC loose sockets and 
fittings

Pipes of 50mm diameter and greater shall have sockets 
and spigots with push in type integral rubber ring joints.  
Bends shall be uPVC and all other fittings shall be cast 
iron, all with similar push-in type joints

Pipes shall be hard drawn and half-hard pipes of the 
class stated.  Class 0 (thin walled hard drawn) pipes 
shall not be bent.  Class 1 (thin walled half-hard), class 
2 (half-hard) and class 3 (heavy walled half-hard) pipes 
shall only be bent with benders with inner and outer 
formers.  Fittings to copper waste, vent and anti-syphon 
pipes, capillary solder fittings and compression fittings 
shall be "Cobra Watertech" type.  Capillary solder fittings
shall comply with ISO 2016.  Only compression fittings 
shall be used in walls or in ground

Copper pipes:

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes
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Where fittings have reducing ends or branches they are 
described as "reducing".  In the case of pipes with 
diameters not exceeding 60mm only the largest end or 
branch size is given. Should the contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained.  In the case of pipes with diameters 
exceeding 60mm all sizes are given and no claim for 
extra bushes, reducers, etc will be entertained

Reducing fittings

Exposed surfaces of concrete stormwater channels, 
cover slabs, inspection eye marker slabs, gulley tops, 
cleaning eye tops, catchpits, inspection chambers, etc 
shall be finished smooth with plaster

Exposed concrete surfaces

No claim for rock excavation will be entertained unless 
the contractor has timeously notified the quantity 
surveyor thereof prior to backfilling

Excavations

"Soft rock" and "hard rock" shall be as defined in 
"Earthworks"

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in accordance with manufacturers' 
instructions

Laying, backfilling, bedding, etc. of pipes

Where no manufacturers' instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each 
of the following: SANS 2001: Medium-pressure pipelines 
DP2 : Sewers DP4 : Stormwater drainage Pipe trenches 
etc shall be backfilled in accordance with clauses 3, 5.5, 
5.6, 5.7 and 7 of SABS 1200 DB : Earthworks BE1 : 
Bedding (Pipes). Unless otherwise described bedding of 
rigid pipes shall be class B bedding

Flush pans shall have straight or side outlets and "P" or 
"S" traps as necessary

Flush pans
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Units shall have standard aprons on all exposed edges 
and tiling keys against walls where applicable

Stainless steel basins, sinks, wash troughs, urinals, 
etc.

Descriptions of waste unions shall be deemed to include 
rubber or vulcanite plugs and chains fixed to fittings

Waste unions

RAINWATER DISPOSAL

14m150 x 75mm Eaves gutters1

Pre-painted seamless water rainwater disposal

2NoExtra over eaves gutter for angle2

1NoExtra over eaves gutter for outlet for 125mm pipe3

1m75mm Diameter rainwater pipes4

1NoExtra over rainwater pipe for shoe5

3NoExtra over rainwater pipe for bend6

1No
Extra over rainwater pipe for eaves or plinth offset 
600mm projection

7

SANITARY FITTINGS

3No
570 x 170mm hand basin with one tap hole fixed to wall 
with and including two number 10mm bolts

8

"Charlog" or similar approved

5No200mm "Atlas" VIP pedestal c/w seat and pan complete9

WASTE UNIONS, ETC

3No32mm "301CP" Basin waste union10

"Cobra Watertech"

TRAPS, ETC
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3No32 x 50mm Deep seal "P" or "S" trap11

"Marley"

3No15mm Plastic pillar taps12

TAPS, VALVES, ETC 

SANITARY PLUMBING

6m50mm Pipes13

uPVC pipes

10m
50mm Pipes laid in and including trenches not 
exceeding 1m deep 

14

6m110mm Vent Pipe fixed to wall15

14No50mm Bend16

Extra over uPVC pipes for fittings

2No50mm Junction17

2No50mm Access bend18

WATER SUPPLIES

21m15mm Pipes19

Class 0 copper pipes

3m15mm Pipes chased into brick walls20

15m22mm Pipes21

10No15mm Fittings22

Extra over class 0 copper pipes for capillary fittings

6No22mm Fittings23

ItemTesting water pipe system24

TESTING
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FIRE APPLIANCES ETC

1No4,5kg Carbon dioxide fire extinguisher25

"Chubb"
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BILL NO. 12

GLAZING

GLAZING TO STEEL WITH PUTTY

4m2Panes exceeding 0,1 and not exceeding 0,5m21

6,38mm Normal strength clear laminated safety 
glass
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BILL NO. 13

PAINTWORK

ON FLOATED PLASTER

156m2On internal walls1

One coat alkali resistant primer, one undercoat and 
two coats eggshell enamel paint

ON PLASTERBOARD

30m2On ceilings and cornices2

One coat primer and two coats interior quality PVA 
emulsion paint

ON FIBRE-CEMENT

6m
On internal window sills not exceeding 300mm wide or 
girth

3

One coat primer and two coats exterior quality PVA 
emulsion paint

ON METAL

1m2On steel columns4

Spot priming defects in pre primed surfaces with 
zinc chromate primer and applying one undercoat 
and two coat high gloss enamel paint on steel

ON WOOD

16m2On doors5

One coat wood primer, one coat universal undercoat 
and two coats Plascon Double Velvaglo Satin 
Polyurethane enamel paint 
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3m2On doors6

Three coats polyurethane semi-gloss varnish
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73Water Proofing4

74Roof Coverings, etc5
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PREAMBLES

For preambles refer to Specification of Materials and 
Method to be used

BILL NO. 1

SITE CLEARANCE ETC

97m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs and trees not exceeding 200mm girth, 
bush, etc

1

Site clearance

97m2
Stripping average 150mm thick layer of top soil and 
stockpiling on site

2

EXCAVATIONS, FILLING, ETC

16m3Trenches3

Excavation in earth not exceeding 2m deep 

14m3Holes4

3m3Soft rock5

Extra over trench and hole excavations in earth for 
excavation in

1m3Hard rock6

18m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor 

7

Extra over all excavations for carting away

32m2
Sides of trench and hole excavations not exceeding 
1,5m deep

8

Risk of collapse of excavations
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21m2
Sides of trench and pit excavations exceeding 1,5m 
deep

9

ItemKeeping excavations free of water10

Keeping excavations free of water

11m3Backfilling to trenches, holes, etc11

Earth filling obtained from the excavations on site 
and compacted to 93% Mod AASHTO density

5m3Under floors, steps, paving etc,.12

Earth filling (G7) supplied by the contractor 
compacted to 95% Mod AASHTO density

5m3Under strip footing13

Earth filling (G5) supplied by the contractor 
compacted to 93% Mod AASHTO density

10m3Under floors, steps, paving etc,.14

34m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density

15

Compaction of surfaces

2m3Under floors etc16

Coarse river sand filling supplied by the contractor

SOIL POISONING

34m2

Under floors etc including forming and poisoning V-
shaped channels against foundation walls etc, filling in 
channels and ramming

17

Approved soil insecticide

68m2To bottom and sides of trenches, holes etc18

CONCRETE

-99-

Foundations
Bill No.  1
New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)
Section No.  5

Carried to Collection R



Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

1m3Surface blinding under footings and bases19

20MPa/19mm concrete

REINFORCED CONCRETE

7m3Strip footings20

30MPa/19mm concrete

9No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

21

TEST BLOCKS

REINFORCEMENT

36m2Type 888 fabric reinforcement in concrete footings, etc22

Fabric reinforcement

BRICKWORK IN FOUNDATIONS 
(PROVISIONAL)

15m2One brick walls23

Brickwork of NFX bricks (14MPa nominal 
compressive strenght) in class I mortar in 
foundations

20m2One brick walls in pit24

230m

150mm Wide reinforcement built in horizontally in pit25

Brickwork reinforcement

182m150mm Wide reinforcement built in horizontally26

FACE BRICKWORK
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10m2Extra over brickwork for face brickwork 27

Rainbow light semi facebricks to match existing 
pointed with recessed horizontal and vertical joints

PLASTERING

20m2On walls in pit28

Cement plaster on brickwork;

FLOOR AND WALL SEALERS

20m2On walls29

Minimum two coats "Coprox" or similar approved on
plaster finish

7m2On floors30
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BILL NO. 2

CONCRETE, FORMWORK AND 
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the Principal Agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the Principal Agent.  (Test cubes are measured 
separately)

Cost of tests

Description of formwork shall be deemed to include use 
and waste only (except where described as "left in" or 
"permanent"), for fitting together in the required forms, 
wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself.

Formworks to soffits of solid etc shall be deemed to be 
slabs not exceeding 250mm thick unless otherwise 
described
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Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"

REINFORCED CONCRETE

4m3In surface beds cast on waterproofing(elsewhere)1

30MPa/19mm concrete

3m3
Aprons including thickenings (Provisional)2

3m3
V-Drain3

1m3In slabs 4

1m3In ramps5

12No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

6

TEST BLOCKS

SUNDRIES

52m2Aprons, pavings, ramps,  etc7

Finishing top surfaces of concrete smooth with a 
woodfloat

41m2Surface beds, slabs, etc.8

Finishing top surfaces of concrete with power float

FORMWORK

ROUGH FORMWORK (DEGREE OF ACCURACY III)
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52m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

9

Rough formwork to 

7m2Corrugated iron sheets as permanent formwork10

Permanent formwork to soffits

4NoForm 500mm diameter opening in floor slab11

3No
Form 750 x 500mm opening in floor slab complete with 
precast concrete lid

12

MOVEMENT JOINTS ETC

26m10mm Joints not exceeding 300mm high13

Expansion joints with closed cell expanded 
polystirene joint filler between vertical concrete 
and/or brick surfaces

REINFORCEMENT (PROVISIONAL)

86m2
Type 193 fabric reinforcement in concrete surface beds, 
slabs, etc

14

Fabric reinforcement

7m2
Type 617 fabric reinforcement in concrete surface beds, 
slabs, etc

15
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BILL NO. 3

MASONRY

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

Bricks shall be ordered timeously to obtain uniformity in 
size and colour

Face bricks 

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, etc.

Pointing 

SUPERSTRUCTURE

5m2Half brick walls in beamfilling1

Brickwork of NFP bricks in class II mortar

14m2Half brick walls2

115m2One brick walls3

10m2One brick walls in gables4

91m75mm Wide reinforcement built in horizontally5

Brickwork reinforcement

410m150mm Wide reinforcement built in horizontally6
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2m115mm Wide turning pieces to lintels etc7

Turning pieces

6m220mm Wide turning pieces to lintels etc8

22No
30 x 1,6mm Roof tie 1,5m long with one end fixed to 
timber and other end built into brickwork

9

Galvanised hoop iron cramps, ties, etc

19m

110mm x 70mm Lintol not exceeding 3m long, hoisted 
into position and laid over opening in brick wall with 
ends bedded in class II mortar

10

Prestressed fabricated lintels

6m140 x 90mm Lintels in lengths exceeding 3,5m11

EXTERNAL FACE BRICKWORK

130m2Extra over brickwork for face brickwork 12

Rainbow light semi facebricks to match existing 
pointed with recessed horizontal and vertical joints

7mFair raking cutting13

6m
Extra over brickwork for brick-on-edge header course 
lintel pointed on face and 110mm soffit 

14

Brick-on-edge header course copings, sills, etc of 
face bricks pointed with recessed joints on all 
exposed faces

5m
Extra over brickwork for brick-on-edge 100mm wide sill 
set sloping and slightly projecting

15

4mExtra over copping16

NUTEC-CEMENT WINDOW SILLS

5m15 x 150mm Wide sills set flat and slightly projecting17

Natural grey sills in single lengths bedded in class I 
mortar including metal fixing lugs etc
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BILL NO. 4

WATERPROOFING

DAMP-PROOFING OF WALLS AND FLOORS

11m2In walls1

One layer of 375 micron "Consol Plastics Brikgrip 
DPC" embossed damp proof course

34m2Under surface beds2

One layer of 250 micron "Consol Plastics Gunplas 
USB Green" waterproof sheeting sealed at laps with 
"Gunplas Pressure Sensitive Tape"

JOINT SEALANTS, ETC

26m10 x 10mm In expansion joints in floors3

"Denbraven LM15" polysulphide sealing compound 
including backing cord, bond breaker, primer, etc
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BILL NO. 5

ROOF COVERINGS  ETC 

PROFILED METAL SHEETING AND 
ACCESSORIES

36m2Roof covering with pitch not exceeding 12 degrees 1

0,8mm Pre-painted continuous corrugated iron 
profile roof sheeting fixed to timber purlins 
including accessories 

ROOF AND WALL INSULATION 

36m2

Insulation laid taut over purlins (at approximately 1 
000mm  centres) and fixed concurrent with roof covering 
including  galvanised steel straining wires

2

Sisalation 410 housing grade glass fibre reinforced  
aluminium foil bonded insulation 
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BILL NO. 6

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

Particle board shall comply with the following 
specifications: 

a) SABS 1300 Particle board: exterior and flooring type 

b) SABS 1301 Particle board: interior type

Particle board:

Descriptions of frames shall be deemed to include 
frames, transoms, mullions, rails, etc

Joinery:

Descriptions of hardwood joinery shall be deemed to 
include pelleting of bolt holes

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete

Fixing

Laminate finish shall be glued under pressure.  Edge 
strips shall be butt jointed at junctions with adjacent 
similar finish

Decorative laminate finish: 
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ROOFS, ETC

The following is applicable in respect of roof trusses:

Trusses are at maximum 1,05m centres

Roof covering is "global coat" IBR roof sheeting on 50 x 
75mm purlins at 1,2m maximum centres.

Ceilings are generally 6,4mm gypsum plasterboard on 
38 x 38mm brandering.

All timber to be sawn softwood in accordance with V4 or 
M4 as defined in SABS 563 or SABS 1245.

Metal connector plates shall have a minimum yield 
strength of 228 MPa and a minimum ultimate tensile 
strength of 330 Mpa with hot-dip galvanised finish.

All joints to be close fitted butt joints.

Trusses shall be designed by a registered supplier 
of prefabricated trusses who shall issue an 
Engineers Certificate upon completion of the 
installation.
 
The dimensions in the descriptions of the trusses 
are nominal and actual measurements are to be 
obtained on site before design or fabricaton 
commences.

Plate nailed timber roof truss construction

15m38 x 114mm Wall plates1

Sawn softwood

2m76 x 228mm Beam2

43m38 x 176mm Rafter3

49m76 x 50mm Purlins4

10m2Two coats creosote on sawn timbers (Provisional)5

Sundries
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EAVES , VERGES , ETC 

26m
12 x 225mm PVC foam Fascias and barge boards 
including jointing  strips 

6

"Marley" or similar approved

DOORS ETC 

1No
42mm "TDM" Framed and ledged door 813 x 2  032mm 
high

7

Wrought hardwood flushback doors with sapele 
veneer hung to steel frames

4No44mm Door 813 x 2 032mm high8

Semi-solid flush doors with sapele veneer on both 
sides hung to steel frames
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BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins or shot pinned to 
brickwork or concrete

Descriptions:

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 600mm centres, and where described as 
"bolted" the bolts have been given elsewhere

CEILINGS ETC

NAILED UP CEILINGS

25m2
Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres 

1

9mm "Rhino" gypsum plasterboard with H-type 
pressed steel jointing strips 

1No

Extra over ceiling  for 650 x 650mm trap door of 38 x 
50mm wrought softwood  rebated  framing  with  one 38 
x 50mm sawn softwood cross brander covered with 
ceiling board and fitted flush in opening

2

22m75mm Coved cornices 3

"Rhino" gypsum plasterboard cornices 

-116-

Ceilings, Partitions and Access Flooring
Bill No.  7
New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)
Section No.  5

Carried Forward to Summary of Section No. 5 R



AmountItem
No

Quantity Rate

Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

BILL NO. 8

IRONMONGERY

SUPPLEMENTARY PREAMBLES

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered 
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded
NP Nickle plated

Finishes to ironmongery

HINGES, BOLTS, ETC.

10No 100 x 75 x 3mm Stainless butt hinge1

Stainless steel

4NoBB-179S Barrel bolt lockset2

LOCKS

1No
"460/313" Three lever lockset and handles with chrome 
plated finish 

3

"Union"

1No
180 x 180mm Green vinyl on white chromadeck 
sheeting with male symbol

4

LETTERS, NAMEPLATES, ETC
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4No
Lockable toilet roll holder with spindle STRX 672
plugged

5

BATHROOM FITTINGS
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BILL NO. 9

METALWORK

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Metalwork described as"holed for bolt(s)" shall be 
deemed to exclude the bolts unless otherwise described

2No

75 x 75 x 850mm High square tubing fixed to brick wall 
complete with base plate with U-shaped square bracket 
to fix rafter

1

STEEL COLUMNS AND BASE PLATES

GALVANISED WELDED SCREENS, GATES,  
ETC
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1No

Single gate and frame 900 x 2 100mm high overall, the 
outer
frame of 45 x 45 x 3mm hollow section bolted to wall 
with and
including eight 70mm M80 expansion bolts and the gate 
900 x
2 100mm high of 40 x 60 x 2mm hollow section frame 
with two
40 x 6mm flat section horizontal rails filled in with 20mm
diameter vertical rails at 110mm centres fitted with one 
and a
half pairs of suitable pin hinges welded to hollow section 
steel
frame, complete with and including 150mm barrelbolt 
and
padlock

2

Galvanised Steel gates and frames

PRESSED STEEL GALVANISED DOOR FRAMES

4NoFrame for door 813 x 2 032mm high3

1,2mm Galvanised double rebated frames suitable 
for half brick walls

1NoFrame for door 813 x 2 032mm high4

1,2mm Galvanised double rebated frames suitable 
for one brick walls

GALVANISED STEEL WINDOWS, DOORS, ETC

4NoWindow type NE1,  525 x 655mm high5

Galvanised standard residential windows with 
burglar bars to opening sashes

3NoWindow type NE2,  1 050 x 655mm high6
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BILL NO. 10

PLASTERING

SCREEDS

27m225mm Thick on floors and landings1

Screeds on concrete

INTERNAL PLASTER

143m2On walls2

Cement plaster on brickwork

2m2On narrow widths3
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BILL NO. 11

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed

uPVC pipes and fittings:

Pipes for water supply shall be of the class stated

uPVC pressure pipes and fittings:

Pipes of 40mm diameter and smaller shall be plain 
ended with solvent welded uPVC loose sockets and 
fittings

Pipes of 50mm diameter and greater shall have sockets 
and spigots with push in type integral rubber ring joints.  
Bends shall be uPVC and all other fittings shall be cast 
iron, all with similar push-in type joints

Pipes shall be hard drawn and half-hard pipes of the 
class stated.  Class 0 (thin walled hard drawn) pipes 
shall not be bent.  Class 1 (thin walled half-hard), class 
2 (half-hard) and class 3 (heavy walled half-hard) pipes 
shall only be bent with benders with inner and outer 
formers.  Fittings to copper waste, vent and anti-syphon 
pipes, capillary solder fittings and compression fittings 
shall be "Cobra Watertech" type.  Capillary solder fittings
shall comply with ISO 2016.  Only compression fittings 
shall be used in walls or in ground

Copper pipes:

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes
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Where fittings have reducing ends or branches they are 
described as "reducing".  In the case of pipes with 
diameters not exceeding 60mm only the largest end or 
branch size is given. Should the contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained.  In the case of pipes with diameters 
exceeding 60mm all sizes are given and no claim for 
extra bushes, reducers, etc will be entertained

Reducing fittings

Exposed surfaces of concrete stormwater channels, 
cover slabs, inspection eye marker slabs, gulley tops, 
cleaning eye tops, catchpits, inspection chambers, etc 
shall be finished smooth with plaster

Exposed concrete surfaces

No claim for rock excavation will be entertained unless 
the contractor has timeously notified the quantity 
surveyor thereof prior to backfilling

Excavations

"Soft rock" and "hard rock" shall be as defined in 
"Earthworks"

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in accordance with manufacturers' 
instructions

Laying, backfilling, bedding, etc. of pipes

Where no manufacturers' instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each 
of the following: SANS 2001: Medium-pressure pipelines 
DP2 : Sewers DP4 : Stormwater drainage Pipe trenches 
etc shall be backfilled in accordance with clauses 3, 5.5, 
5.6, 5.7 and 7 of SABS 1200 DB : Earthworks BE1 : 
Bedding (Pipes). Unless otherwise described bedding of 
rigid pipes shall be class B bedding

Flush pans shall have straight or side outlets and "P" or 
"S" traps as necessary

Flush pans
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Units shall have standard aprons on all exposed edges 
and tiling keys against walls where applicable

Stainless steel basins, sinks, wash troughs, urinals, 
etc.

Descriptions of waste unions shall be deemed to include 
rubber or vulcanite plugs and chains fixed to fittings

Waste unions

RAINWATER DISPOSAL

12m150 x 75mm Eaves gutters1

Pre-painted seamless water rainwater disposal

2NoExtra over eaves gutter for angle2

1NoExtra over eaves gutter for outlet for 125mm pipe3

1m75mm Diameter rainwater pipes4

1NoExtra over rainwater pipe for shoe5

3NoExtra over rainwater pipe for bend6

1No
Extra over rainwater pipe for eaves or plinth offset 
600mm projection

7

SANITARY FITTINGS

3No
570 x 170mm hand basin with one tap hole fixed to wall 
with and including two number 10mm bolts

8

"Charlog" or similar approved

4No200mm "Atlas" VIP pedestal c/w seat and pan complete9

6No
320 x 350mm Urinal fitted with waterless urinal c/w 
fitting complete

10

WASTE UNIONS, ETC
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3No32mm "301CP" Basin waste union11

"Cobra Watertech"

TRAPS, ETC

3No32 x 50mm Deep seal "P" or "S" trap12

"Marley"

3No15mm Plastic pillar taps13

TAPS, VALVES, ETC 

SANITARY PLUMBING

6m50mm Pipes14

uPVC pipes

12m
50mm Pipes laid in and including trenches not 
exceeding 1m deep 

15

3m110mm Vent Pipe fixed to wall16

10No50mm Bend17

Extra over uPVC pipes for fittings

1No50mm Junction18

2No50mm Access bend19

WATER SUPPLIES

11m15mm Pipes20

Class 0 copper pipes

3m15mm Pipes chased into brick walls21

180m22mm Pipes22

15No15mm Fittings23

Extra over class 0 copper pipes for capillary fittings
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6No22mm Fittings24

ItemTesting water pipe system25

TESTING

FIRE APPLIANCES ETC

1No4,5kg Carbon dioxide fire extinguisher26

"Chubb"
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BILL NO. 12

GLAZING

GLAZING TO STEEL WITH PUTTY

3m2Panes exceeding 0,1 and not exceeding 0,5m21

6,38mm Normal strength clear laminated safety 
glass
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BILL NO. 13

PAINTWORK

ON FLOATED PLASTER

145m2On internal walls1

One coat alkali resistant primer, one undercoat and 
two coats eggshell enamel paint

ON PLASTERBOARD

25m2On ceilings and cornices2

One coat primer and two coats interior quality PVA 
emulsion paint

ON FIBRE-CEMENT

5m
On internal window sills not exceeding 300mm wide or 
girth

3

One coat primer and two coats exterior quality PVA 
emulsion paint

ON METAL

1m2On steel columns4

Spot priming defects in pre primed surfaces with 
zinc chromate primer and applying one undercoat 
and two coat high gloss enamel paint on steel

ON WOOD

10m2On doors5

One coat wood primer, one coat universal undercoat 
and two coats Plascon Double Velvaglo Satin 
Polyurethane enamel paint 
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3m2On doors6

Three coats polyurethane semi-gloss varnish
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BILL NO. 1

FOUNDATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The nature of the ground is assumed to be loose sandy 
material, therefore "earth", but possibly interspersed with 
"hard rock" or "soft rock"

Nature of ground

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site

Carting away of excavated material

EARTHWORKS

SITE CLEARANCE ETC

85m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs and trees not exceeding 200mm girth, 
bush, etc

1

Site clearance

85m2

Stripping average 150mm thick layer of top soil, 
stockpiling on site and/or remove to site located by 
contractor

2

EXCAVATION, FILLING, ETC

18m3Trenches3

Excavation in earth not exceeding 2m deep

20m3Holes4
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4m3Soft rock5

Extra over trench and hole excavations in earth for 
excavation in

2m3Hard rock6

29m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

7

Extra over all excavations for carting away

50m2
Sides of trench and hole excavations not exceeding 
1,5m deep

8

Risk of collapse of excavations

26m2
Sides of trench and pit excavations exceeding 1,5m 
deep

9

Item
Keeping excavations free of all water other than 
subterranean water

10

Keeping excavations free of water

9m3Backfilling to trenches, holes, etc11

Earth filling obtained from the excavations and/or 
prescribed stock piles on site compacted to 95% 
Mod AASHTO density

4m3Under floors, steps, pavings, etc12

Earth filling (G7) supplied by the contractor 
compacted to 95% Mod AASHTO density

7m3Under strip footing13

Earth filling (G5) supplied by the contractor 
compacted to 95% Mod AASHTO density

10m3Under floors, steps, pavings, etc14
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35m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density

15

Compaction of surfaces

1m3Under floors etc16

Coarse river sand filling supplied by the contractor

SOIL POISONING

35m2

Under floors etc including forming and poisoning shallow 
furrows against foundation walls etc, filling in furrows 
and ramming

17

Soil insectiside

100m2To bottoms and sides of trenches18

CONCRETE

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

1m3Surface blinding under footings and bases19

20MPa/19mm concrete

4m3Strip footings20

30MPa/19mm concrete

9No
Making and testing 150 x 150 x 150mm concrete 
strenght test cube (Provisional)

21

TEST BLOCKS

REINFORCEMENT

29m2Type 888 fabric reinforcement in concrete footings, etc22

Fabric reinforcement
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BRICKWORK

13m2One brick walls23

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in class I mortar

26m2One brick walls in pit24

178m150mm Wide reinforcement built in horizontally25

Brickwork reinforcement

301m150mm Wide reinforcement built in horizontally in pit26

13m2Extra over brickwork for face brickwork27

Rainbow light semi facebricks to match existing 
pointed with recessed horizontal and vertical joints

PLASTERING

30m2On walls in pit28

Cement plaster on brickwork

FLOOR AND WALL SEALERS

30m2On walls29

Minimum two coats "Coprox" or similar approved on
plaster finish

11m2On floors30
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BILL NO. 2

CONCRETE, FORMWORK AND 
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the Principal Agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the Principal Agent.  (Test cubes are measured 
separately)

Cost of tests

Description of formwork shall be deemed to include use 
and waste only (except where described as "left in" or 
"permanent"), for fitting together in the required forms, 
wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself.

Formworks to soffits of solid etc shall be deemed to be 
slabs not exceeding 250mm thick unless otherwise 
described
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Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"

REINFORCED CONCRETE

2m3
Aprons including thickenings (Provisional)1

30MPa/19mm concrete

2m3
V-Drain2

5m3Surface beds on waterproofing3

2m3In slabs4

1m3In ramps5

12No
Making and testing 150 x 150 x 150mm concrete 
strenght test cube (Provisional)

6

TEST BLOCKS

CONCRETE SUNDRIES

54m2Aprons, channels, etc to falls7

Finishing top surfaces of concrete smooth with a 
wood float

46m2Slabs, etc8

Finishing top surfaces of concrete smooth with 
power float

ROUGH FORMWORK (DEGREE OF ACCURACY 
II)
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54m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide (Provisional)

9

Rough formwork to sides

11m2Corrugated iron sheets as permanent formwork10

Permanent formwork to soffits

4NoForm 500mm diameter opening in floor slab11

3No
Form 750 x 500mm opening in floor slab complete with 
precast concrete lid

12

MOVEMENT JOINTS ETC

29m10mm Joints not exceeding 300mm high13

Expansion joints with closed cell expanded 
polystirene joint filler between vertical concrete 
and/or brick surfaces

REINFORCEMENT (PROVISIONAL)

35m2
Type 193 fabric reinforcement in concrete surface beds, 
slabs, etc

14

Fabric reinforcement

11m2
Type 617 fabric reinforcement in concrete surface beds, 
slabs, etc

15
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BILL NO. 3

MASONRY

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

Bricks shall be ordered timeously to obtain uniformity in 
size and colour

Face bricks 

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, etc.

Pointing 

SUPERSTRUCTURE

5m2Half brick walls in beamfilling1

Brickwork of NFP bricks in class II mortar

5m2Half brick walls2

53m2One brick walls3

10m2One brick walls in gables4

BRICKWORK SUNDRIES

40m75mm Wide reinforcement built in horizontally5

Brickwork reinforcement
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224m150mm Wide reinforcement built in horizontally6

3m115mm Wide turning pieces to lintels etc7

Turning pieces

6m220mm Wide turning pieces to lintels etc8

20m110 x 75mm Lintels in lengths not exceeding 3m9

Prestressed fabricated lintels

9m140 x 90mm Lintels in lengths exceeding 3,5m10

20No
30 x 1,6mm Roof tie 1,5m long with one end fixed to 
timber and other end built into brickwork

11

Galvanised hoop iron cramps, ties, etc

EXTERNAL FACE BRICKWORK

66m2Extra over brickwork for face brickwork12

Rainbow light semi facebricks to match existing 
pointed with recessed horizontal and vertical joints

7mFair raking cutting13

6m
Extra over brickwork for brick-on-edge header course 
lintel pointed on face and 110mm soffit 

14

Brick-on-edge header course copings, sills, etc of 
Rainbow light semi facebricks to match existing 
pointed with recessed horizontal and vertical joints

3m220mm Wide sill set sloping and slightly projecting15

5mExtra over copping16

NUTEC-CEMENT WINDOW SILLS

3m15 x 150mm Wide sills set flat and slightly projecting17

Natural grey sills in single lengths bedded in class I 
mortar including metal fixing lugs etc
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BILL NO. 4

WATERPROOFING

DAMP-PROOFING OF WALLS AND FLOORS

6m2In walls1

One layer of 375 micron "Consol Plastics Brikgrip 
DPC" embossed damp proof course

35m2Under surface beds, aprons, etc2

One layer of 250 micron "Consol Plastics Gunplas 
USB Green" waterproof sheeting sealed at laps with 
"Gunplas Pressure Sensitive Tape"

JOINT SEALANTS, ETC

29m10 x 10mm In expansion joints in floors3

"Denbraven LM15" polysulphide sealing compound 
including backing cord, bond breaker, primer, etc
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BILL NO. 5

ROOF COVERINGS  ETC 

PROFILED METAL SHEETING AND 
ACCESSORIES

39m2Roof covering with pitch not exceeding 25 degrees 1

0,8mm Pre-painted continuous corrugated iron 
profile roof sheeting fixed to timber purlins 
including accessories 

ROOF AND WALL INSULATION

23m2

Insulation laid taut over purlins (at approximately 1 
100mm centres) and fixed concurrent with roof covering 
including galvanised steel straining wires

2

"Sisalation 410" housing grade glass fibre 
reinforced aluminium foil bonded insulation 
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BILL NO. 6

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

Particle board shall comply with the following 
specifications: 

a) SABS 1300 Particle board: exterior and flooring type 

b) SABS 1301 Particle board: interior type

Particle board:

Descriptions of frames shall be deemed to include 
frames, transoms, mullions, rails, etc

Joinery:

Descriptions of hardwood joinery shall be deemed to 
include pelleting of bolt holes

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete

Fixing

Laminate finish shall be glued under pressure.  Edge 
strips shall be butt jointed at junctions with adjacent 
similar finish

Decorative laminate finish: 
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ROOFS, ETC

The following is applicable in respect of roof trusses:

Trusses are at maximum 1,10m centres

Roof covering is pre-painted corrugated  roof sheeting 
on 50 x 75mm purlins at 1,1m maximum centres.

Ceilings are generally 6,4mm gypsum plasterboard on 
38 x 38mm brandering.

All timber to be sawn softwood in accordance with V4 or 
M4 as defined in SABS 563 or SABS 1245.

Metal connector plates shall have a minimum yield 
strength of 228 MPa and a minimum ultimate tensile 
strength of 330 Mpa with hot-dip galvanised finish.

All joints to be close fitted butt joints.

Trusses shall be designed by a registered supplier 
of prefabricated trusses who shall issue an 
Engineers Certificate upon completion of the 
installation.
 
The dimensions in the descriptions of the trusses 
are nominal and actual measurements are to be 
obtained on site before design or fabricaton 
commences.

Plate nailed timber roof truss construction

14m38 x 114mm Wall plates1

Sawn softwood

3m76 x 228mm Beam2

51m38 x 176mm Rafter3

44m76 x 50mm Purlins4

10m2Two coats creosote on sawn timbers5

Sundries
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EAVES , VERGES , ETC 

27m
225mm Premier 2FAS42 pre-painted steel fascia and 
barge board

6

"Everite" pressed nutec-cement

DOORS ETC 

3No
44mm "TDM" Framed and ledged door 813 x 2  032mm 
high

7

Wrought hardwood flushback doors with sapele 
veneer hung to steel frames

3No44mm Door 813 x 2 032mm high8

Semi-solid flush doors with sapele veneer on both 
sides hung to steel frames
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BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins or shot pinned to 
brickwork or concrete

Descriptions:

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 600mm centres, and where described as 
"bolted" the bolts have been given elsewhere

CEILINGS ETC

NAILED UP CEILINGS

19m2
Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres 

1

9mm "Rhino" gypsum plasterboard with H-type 
pressed steel jointing strips 

2No

Extra over ceiling  for 650 x 650mm trap door of 38 x 
50mm wrought softwood  rebated  framing  with  one 38 
x 50mm sawn softwood cross brander covered with 
ceiling board and fitted flush in opening

2

30m75mm Coved cornices 3

"Rhino" gypsum plasterboard cornices 
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BILL NO. 8

IRONMONGERY

SUPPLEMENTARY PREAMBLES

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered 
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded
NP Nickle plated

Finishes to ironmongery

HINGES, BOLTS, ETC

12No100 x 75 x 3mm Butt hinge1

Brass,Stainless Steel

3NoBB-179S Barrel bolt lockset2

LOCKS

3No
"460/313" Three lever lockset and handles with chrome 
plated finish

3

"Union" or similar approved

1No
180 x 180mm Green vinyl on white chromadeck 
sheeting with female symbol

4

LETTERS, NAMEPLATES, ETC
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1No
180 x 180mm Green vinyl on white chromadeck 
sheeting with male symbol

5

1No
180 x 180mm Green vinyl on white chromadeck 
sheeting with paraplegic symbol

6

4NoLockable toilet holder with spindle STRX 672 plugged7

BATHROOM FITTINGS

1No32mm Type DL2 side grab rail plugged8

1No32mm Type SR2 side grab rail plugged9
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BILL NO. 9

METALWORK

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Metalwork described as"holed for bolt(s)" shall be 
deemed to exclude the bolts unless otherwise described

2No

75 x 75 x 850mm High square tubing fixed to brick wall 
complete with base plate with U-shaped square bracket 
to fix rafter

1

STEEL COLUMNS AND BASE PLATES

GALVANISED WELDED SCREENS, GATES,  
ETC

3No

Single gate and frame 965 x 2 067mm high overall, the 
outer frame of 45 x 45 x 3mm hollow section bolted to 
wall with and including eight 70mm M80 expansion bolts 
and the gate 813 x 2 032mm high of 40 x 60 x 2mm 
hollow section frame with two 40 x 6mm flat section 
horizontal rails filled in with 20mm diameter vertical rails 
at 110mm centres fitted with one and a half pairs of 
suitable pin hinges welded to hollow section steel frame, 
complete with and including 150mm barrelbolt and 
padlock

2

Galvanised Steel gates and frames

PRESSED STEEL GALVANISED DOOR FRAMES
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3NoFrame for door 813 x 2 032mm high3

1,2mm Galvanised double rebated frames suitable 
for half brick walls

3NoFrame for door 813 x 2 032mm high4

1,2mm Galvanised double rebated frames suitable 
for one brick walls

GALVANISED STEEL WINDOWS, DOORS, ETC

6NoWindow size, 533 x 655mm high5

Galvanised standard residential windows with 
burglar bars to opening sashes
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BILL NO. 10

PLASTERING

SCREEDS

46m225mm Thick on floors and landings1

Screeds on concrete

INTERNAL PLASTER

70m2On walls2

Cement plaster on brickwork

5m2On narrow widths3
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BILL NO. 11

PLUMBING AND DRAINAGE

RAINWATER DISPOSAL

12m150 x 75mm Eaves gutters1

Pre-painted seamless water rainwater disposal

2NoExtra over eaves gutter for angle2

1NoExtra over eaves gutter for outlet for 125mm pipe3

1m75mm Diameter rainwater pipes4

1NoExtra over rainwater pipe for shoe5

3NoExtra over rainwater pipe for bend6

1No
Extra over rainwater pipe for eaves or plinth offset 
600mm projection

7

SANITARY FITTINGS

3No
570 x 170mm hand basin with one tap hole fixed to wall 
with and including two number 10mm bolts

8

"Charlog" or similar approved

4No200mm "Atlas" VIP pedestal c/w seat and pan complete9

1No
320 x 350mm Urinal fitted with waterless urinal c/w 
fitting complete

10

WASTE UNIONS, ETC

3No32mm "301CP" Basin waste union11

"Cobra Watertech"

TRAPS, ETC
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3No32 x 50mm Deep seal "P" or "S" trap12

"Marley"

2No15mm Plastic pillar taps13

TAPS, VALVES, ETC 

1No15mm Chromium plated elbow action pillar tap14

SANITARY PLUMBING

12m50mm Pipes15

uPVC pipes

7m
50mm Pipes laid in and including trenches not 
exceeding 1m deep 

16

6m110mm Vent Pipe fixed to wall17

9No50mm Bend18

Extra over uPVC pipes for fittings

5No50mm Junction19

3No50mm Access bend20

WATER SUPPLIES

3m15mm Pipes21

Class 0 copper pipes

12m15mm Pipes chased into brick walls22

11m22mm Pipes23

15No15mm Fittings24

Extra over class 0 copper pipes for capillary fittings

6No22mm Fittings25
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ItemTesting water pipe system26

TESTING

FIRE APPLIANCES ETC

1No

4,5kg Carbon dioxide fire extinguisher complete with 
520 x 115 x 22mm thick timber backboard plugged to 
wall and varnished

27

"Chubb"
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BILL NO. 11

GLAZING

GLAZING TO STEEL WITH PUTTY

2m2Panes not exceeding 0,1 m21

6,38mm Normal strength clear laminated safety 
glass
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BILL NO. 13

PAINTWORK

ON FLOATED PLASTER

75m2On internal walls1

One coat alkali resistant primer, one undercoat and 
two coats eggshell enamel paint

ON PLASTERBOARD

19m2On ceilings and cornices2

One coat primer and two coats interior quality PVA 
emulsion paint

ON FIBRE-CEMENT

3m
On internal window sills not exceeding 300mm wide or 
girth

3

One coat primer and two coats interior quality 
acrylic PVA paint

ON METAL

1m2On steel columns4

Spot priming defects in pre primed surfaces with 
zinc chromate primer and applying one undercoat 
and two coat high gloss enamel paint on steel

ON WOOD

10m2On doors5

One coat wood primer, one coat universal undercoat 
and two coats Plascon Double Velvaglo Satin 
Polyurethane enamel paint 
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10m2On doors6

Three coats polyurethane semi-gloss varnish
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SECTION SUMMARY - New Educators Ablutions + Paraplegic (4 Seats, 1 Uri

Bill
No

Page
No

Amount

139Foundations (Provisional)1

143Concrete, Formwork and Reinforcement2

146Masonry3

147Waterproofing4

148Roof Covering5

152Carpentry and Joinery6

153Ceilings, Partitions and Access Flooring7

156Ironmongery8

159Metalwork9

160Plastering10

164Plumbing and Drainage11

165Glazing12

168Paintwork13
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AmountItem
No
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Development Bank of Southern Africa
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Gawozi High School

Contract No:

BILL NO. 1

EXCAVATIONS, FILLING, ETC, OTHER THAN 
BULK

5m3Trenches1

Excavation in earth not exceeding 2m deep 

3m3Soft rock2

Extra over trench and hole excavations in earth for 
excavation in

3m3Hard rock3

5m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor 

4

Extra over all excavations for carting away

ItemKeeping excavations free of water5

Keeping excavations free of water

12m3Under floors, steps, paving etc,.6

Earth filling (G5) supplied by the contractor 
compacted to 95% Mod AASHTO density

CONCRETE

REINFORCED CONCRETE

6m3Strip footings7

30MPa/19mm concrete

3m3Surface bed, slabs, etc8

2m3In V-Drain cast in panels9
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18m2
Type 395 fabric reinforcement in concrete surface beds, 
slabs, etc

10

Fabric reinforcement

BRICKWORK IN FOUNDATIONS 
(PROVISIONAL)

18m2One brick walls11

Brickwork of NFX bricks (14MPa nominal 
compressive strenght) in class I mortar in 
foundations

119m150mm Wide reinforcement built in horizontally12

Brickwork reinforcement

WATER RETICULATION (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Pipes for water supply shall be of the class stated

uPVC pressure pipes and fittings:

Pipes of 40mm diameter and smaller shall be plain 
ended with solvent welded uPVC loose sockets and 
fittings

Pipes of 50mm diameter and greater shall have sockets 
and spigots with push in type integral rubber ring joints.  
Bends shall be uPVC and all other fittings shall be cast 
iron, all with similar push-in type joints

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls etc, 
casting in, building in or suspending not exceeding 
1m below suspension level

Fixing of pipes
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Where fittings have reducing ends or branches they are 
described as "reducing".  In the case of pipes with 
diameters not exceeding 60mm only the largest end or 
branch size is given. Should the contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained.  In the case of pipes with diameters 
exceeding 60mm all sizes are given and no claim for 
extra bushes, reducers, etc will be entertained

Reducing fittings

No claim for rock excavation will be entertained unless 
the contractor has timeously notified the quantity 
surveyor thereof prior to backfilling

Excavations

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in accordance with manufacturers' 
instructions

Laying, backfilling, bedding, etc. of pipes

Where no manufacturers' instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each 
of the following: 
SABS 1200 L : Medium-pressure pipelines 
LD : Sewers 
LE : Stormwater drainage 
Pipe trenches etc shall be backfilled in accordance with 
clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200 
DB : Earthworks (Pipe trenches) 
Pipes shall be bedded in accordance with clauses 3.1 to 
3.4.1, 5.1 to 5.3 and 7 of SABS 1200 
LB : Bedding (Pipes)
 
Unless otherwise described bedding of rigid pipes shall 
be class B bedding

WATER SUPPLY PIPES

24m
75mm Pipes laid in and including trenches not 
exceeding 1m deep

13

Class 12 HDPE pressure pipes
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15No50mm Tee14

Extra over HDPE pipes for Plasson compression 
fittings

3No
Low profile 5 000L water harvesting tank tied down on 
concrete surface complete with wires

15

"Jojo" tanks or similar approved
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173

172

171
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Development Bank of Southern Africa

Asbestos Removal Programme

Gawozi High School

Contract No:

BILL NO. 2

SEWERS (PROVISIONAL)

The contractor is refered to the Model Preambles for 
Trades (2008 edition) as issued the Association of 
South African Quantity Surveyors before pricing this bill

STANDARD PREAMBLES 

SOIL DRAINAGE

6m

110mm uPVC perforated drain pipe laid in trenches not 
exceeding 2m deep including earthworks and fittings 
complete

1

uPVC drain pipes

18m

50mm Pipes laid in and including trenches exceeding 
1m and not exceeding 2m deep, bedding, backfilling, 
compaction and disposal of surplus excavated material

2

Heavy duty uPVC pipes

12No50mm Bend3

Extra over heavy duty uPVC pipes for fittings

FRENCH DRAIN

EXCAVATE

18m3Excavate soakaway4

Excavate with machine in all materials for trenches, 
backfill, compact and dispose of surplus material for 
depth:

18m3Carting away of excavated material5

7m3Soft rock6

Extra over trench and hole excavations in earth for 
excavation in
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4m3Hard rock7

FILLING

6m3Backfilling to trenches, holes, etc8

Earth filling obtained from the excavations on site 
and compacted to 93% Mod AASHTO density

12m3
Fill percolation trench with 40-80mm diameter clean 
granular fill

9

Rock-filling

36m2Geofabric filter blanket10

"Grade A2" Bidim or similar approved
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PREAMBLES

For preambles refer to Specification of Materials and 
Method to be used

BILL NO. 4

SITE CLEARANCE ETC

50m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs and trees not exceeding 200mm girth, 
bush, etc

1

Site clearance

50m2
Stripping average 150mm thick layer of top soil and 
stockpiling on site

2

EXCAVATIONS, FILLING, ETC

15m3Trenches3

Excavation in earth not exceeding 2m deep 

2m3Soft rock4

Extra over trench and hole excavations in earth for 
excavation in

1m3Hard rock5

15m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor 

6

Extra over all excavations for carting away

ItemKeeping excavations free of water7

Keeping excavations free of water

17m3Under floors, steps, paving etc,.8

Earth filling (G5) supplied by the contractor 
compacted to 93% Mod AASHTO density
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50m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density

9

Compaction of surfaces

CONCRETE

REINFORCED CONCRETE

7m3Surface beds, slabs, etc10

30MPa/19mm concrete

3No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

11

TEST BLOCKS

CONCRETE SUNDRIES

50m2Slabs, etc to falls12

Finishing top surfaces of concrete smooth with a 
wood float

ROUGH FORMWORK (DEGREE OF ACCURACY 
II)

84m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide (Provisional)

13

Rough formwork to sides

MOVEMENT JOINTS ETC

26m10mm Joints not exceeding 300mm high14

Expansion joints with closed cell expanded 
polystirene joint filler between vertical concrete 
and/or brick surfaces

REINFORCEMENT
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50m2
Type 617 fabric reinforcement in concrete surface beds, 
slabs, etc

15

Fabric reinforcement
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SECTION SUMMARY - External Works

Bill
No

Page
No

Amount

174Water Reticulation1

177Sewer Drainage (Provisional)2

181Walkways, etc.3
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Asbestos Removal Programme

Gawozi High School

Contract No:

BILL NO. 1

PROVISIONAL SUMS AND BUDGETRY 
ALLOWANCES

1. The Contractor's attention is drawn specifically to 
the Principal Building Agreement Clause 20.0 
(Nominated Sub-Contractors), Clause 21.0 
(Selected Sub-Contractors) and Clause 22 (Work 
by Others) and to the related Clauses in Section 1, 
Bill No. 1 - Preliminaries

NOTES:

2. The Contractor's attention is drawn also to the 
definition of attendance on Nominated or Selected 
Sub-Contractors and of fuel, power and water for 
commissioning of mechanical and other specialised 
installations given in the JBCC Preliminaries

3. Where special attendance includes the provision of 
hoisting facilities for a Sub-Contractor then the 
Contractor shall:-

* Ensure that the capacities of his hoisting 
equipment are sufficient to deal with the masses 
and the quantities of the items to be hoisted,

* Schedule the times of availability of the hoisting 
equipment for each Sub-Contractor,

* Provide all necessary personnel to operate the 
hoisting equipment,

all to enable the Sub-Contractor to execute the 
hoisting or lowering of his material, etc. using the 
facilities provided by the Contractor

4. Under no circumstances may any Provisional 
Amount, etc. be extended at an amount lower than 
the amount given in this Bill

5. CPAP Formula Work Group 190 shall apply to all 
lump sum amounts of profit and attendance
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PROVISIONAL SUMS

60,000.00Item

Allow a Provisional Amount of R R60,000.00 Sixty 
Thousand for appointment of AIA to be used at the 
discretion of the Principal Agent and to be deducted in 
whole or in part if not required

1

ASBESTOS INSPECTION AUTHORITY (AIA)

%Profit2

%Allow for general attendance3

100,000.00Item

Allow a Provisional Amount of R R100,000.00    One Hundred 
Thousand for appointment of CLO to be used at the 
discretion of the Principal Agent and to be deducted in 
whole or in part if not required

4

COMMUNITY LIASON OFFICER (CLO)

%Profit5

%Allow for general attendance6
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Page
No

FINAL SUMMARY

Section
No

Amount

FINAL SUMMARY

24Preliminary and General1

PART A 

31Demolitions2

60Alterations and Refurbishments3

97New Girls Ablutions (5 Seats, 3 Basins)4

134New Boys Ablutions ( 4 Seats, 6 Urinals, 3 Basins)5

169
New Educators Ablutions + Paraplegic (4 Seats, 1 
Urinal, 3 Basins)

6

182External Works7

186Provisional Sums8

RSub Total (A)

Item

Electrical Installations
(See separate document - Part B)
(Value-Added Tax excluded)

PART B 

RSub-Total (B)

R

Allow 5% contingencies to be used at the discretion of 
the Principal Agent and to be deducted in whole or in 
part if not required

CONTINGENCIES

RSub-Total (C)

RAdd Value Added Tax
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