
RFP109/2023 APPOINTMENT OF A FIXED AND FIRM TURNKEY CONTRACTOR FOR THE DESIGN AND
CONSTRUCTION OF THE REFURBISHMENT AT THE GOVERNMENT PRINTING WORKS

ADMINISTRATIVE HEADQUARTERS

DESCRIPTION UNIT QUANTITY RATE AMOUNT

            The bidder must support their bid offer price with a detailed bill of quantities for ease
of evaluation, and work management. The attached bill of quantities is for information
purposes only. It is the bidder’s responsibility to verify the information included in the bill of
quantities supplied and inform the DBSA if they detect discrepancies. 

SECTION NO. 1: PRELIMINARIES H1 -                               
BILL NO. 2: PRELIMINARIES H1 -                               
2.1 Preliminary and General Items
2.1 Fixed Category Lsum 1.0 -                               
2.2  Value-related Category Lsum 1.0 -                               
2.3 Time-related Category Lsum 1.0 -                               
2.2 Allowance for implementation of CIDB Build Program requirements Lsum 1.0 -                               
2.3 Alllowace for Implementation of contract Health and Safety Specifications Lsum 1.0 -                               
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RFP109/2023 APPOINTMENT OF A FIXED AND FIRM TURNKEY CONTRACTOR FOR THE DESIGN AND
CONSTRUCTION OF THE REFURBISHMENT AT THE GOVERNMENT PRINTING WORKS

ADMINISTRATIVE HEADQUARTERS

DESCRIPTION UNIT QUANTITY RATE AMOUNT
SECTION NO. 2 : BUILDERS WORK H1 -                               
BILL NO. 1: ALTERATIONS H1 -                               

ALTERATIONS (PROVISIONAL) (CPAP WORK GROUP NO. 102 UNLESS OTHERWISE STATED)
H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
View site H3

Before submitting his tender the contractor shall visit the site and satisfy himself as to the 
nature and extent of the work to be done and the value of the materials contained in the 
buildings or portions of the buildings to be demolished. No claim for any variations of the 
contract sum in respect of the nature and extent of the work or of inferior or damaged 
materials will be entertained
Explosives H3

No explosives whatsoever may be used for demolition purposes unless otherwise stated
General H3
Prices are to include for carting away from site all materials not specifically mentioned as 
being stored on site for re-use or handed over to the Employer, and all rubbish, debris, etc., 
arising from the works.
Items described as to be re-used or to be handed over to the Employer are to be carefully 
dismantled where necessary and stacked on site where directed, and the Contractor will be 
responsible for their removal and storage until required, and shall make good all items 
missing, damaged or broken at his own expense.  Unless otherwise described, no materials 
from the alterations shall be re-used in any new work without the written approval by the 
principal agent.
The contractor shall carry out the whole of the works with as little mess and noise as possible 
and with a minimum of disturbance to adjoining premises and their tenants. He shall provide 
proper protection and provide, erect and remove when directed, any temporary tarpaulins 
that may be necessary during the progress of the works, all to the satisfaction of the principal 
agent
Water supply pipes and other piping that may be encountered and found necessary to 
disconnect or cut, shall be effectually stopped off or grubbed up and removed, and any new 
connections that may be necessary shall be made with proper fittings, to the satisfaction of 
the principal agent

Doors, fanlights, fittings, frames, linings, etc which are to be re-used shall be thoroughly 
overhauled before refixing including taking off, easing and rehanging, cramping up, re-
wedging as required and making good cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass damaged in removal or subsequently 
and stopping up all nail and screw holes with tinted plastic wood to match timber, unless 
otherwise described. Re-painting or re-varnishing is given separately
Prices for taking out of doors, windows, etc shall include for removal of all beads, architraves, 
ironmongery, etc

Prices for taking out and removing doors and frames shall include for removing door stops, 
cabin hooks, etc and making good floor and wall finishes to match existing

With regard to building up of openings in existing walls, cement screeds and pavings, 
granolithic, tops of walls, etc, shall be levelled and prepared for raising of brickwork
Making good of finishes shall include making good of the brick and concrete surfaces onto 
which the new finishes are applied, where necessary

The contractor will be required to take all dimensions affecting the existing buildings on the 
site and he will be held solely responsible for the accuracy of all such dimensions where used 
in the manufacture of new items (doors, windows, fittings, etc)
Items described as to be re-used or to be handed over to the Client are to be carefully 
dismantled where necessary and stacked on site where directed, and the Contractor will be 
responsible for their removal and storage until required, and shall make good all items 
missing, damaged or broken at his own expense
Unless otherwise described, no materials from the alterations shall be re-used in any new 
work without the written approval of the client
Prices are to include for carting away from site all materials not specifically mentioned as 
being stored on site for re-use or handed over to the client and all rubbish, debris, etc., 
arising from the alterations, etc., and for making good all work damaged or disturbed to the 
approval of the client
GENERAL H2

Allow for protecting all existing work liable to suffer damage (i.e. walls, finishes, floors, 
windows, etc.) during the building operations, alterations, etc., and make good all work 
damaged with new material to match existing to the approval of the principal agent

Item 1.00 -                               

TEMPORARY BARRIERS, SCREENS, ETC. H2
Temporary barriers, screens, etc. including removal H3
Dust screen 2000mm high, of suitable timber framing with HDPE knitted shade cloth stapled 
on one side, including corners, ends, etc.

m 165 -                               

REMOVAL OF EXISTING WORK H2
Breaking up and removing reinforced concrete, including cutting off and removing 
reinforcement

H3

150mm Thick surface beds m3 18 -                               
Breaking down and removing brickwork etc H3
Half brick walls m2 125 -                               
One brick walls m2 535 -                               
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CONSTRUCTION OF THE REFURBISHMENT AT THE GOVERNMENT PRINTING WORKS

ADMINISTRATIVE HEADQUARTERS

DESCRIPTION UNIT QUANTITY RATE AMOUNT
Taking out/off and removing sundry metalwork H3
Steel palisade fence 2800mm high m 39 -                               
Steel ramp size 5580 x 1200mm wide, fixed to concrete or brickwork No 1 -                               
Motorized steel entrance gate complete, overall size 4800 x 3000mm high No 1 -                               
Steel gate overall size 1500 x 2700mm high bolted to brickwork No 1 -                               
Steel gate overall size 5600 x 2600mm high bolted to brickwork No 1 -                               
Steel cage overall size 1350 x 2600mm high bolted to brickwork No 1 -                               
Steel cage overall size 3100 x 2100mm high bolted to brickwork No 1 -                               
Steel cage overall size 6400 x 1300mm high bolted to brickwork No 2 -                               
Steel shelves overall size 3500 x 2100mm high bolted to brickwork No 1 -                               
Steel shelves overall size 6500 x 2100mm high bolted to brickwork No 1 -                               
Vault door overall size 1000 x 1900mm high No 2 -                               
Cash deposit box overall size 1200 x 2200mm high bolted to brickwork No 5 -                               
Disconnect and remove industrial extractor, overall size 5000 x 1200mm wide No 1 -                               
Hacking up/off and removing granolithic, screeds, plaster, etc from concrete or brickwork 
and preparing surfaces for new screed, plaster, tile finishes, etc

H3

35mm Screed from floors m2 4900 -                               
Internal plaster from walls and columns m2 6230 -                               
Taking  out and removing piping, sanitary fittings, etc, including cutting off as necessary, 
disconnecting  piping from fittings  and  making good floor and wall finishes (making good 
tiling and paintwork elsewhere measured)

H3

PVC/copper/steel/cast iron piping not exceeding 50mm external girth diameter m 100 -                               
PVC/copper/steel/cast iron piping exceeding 50mm and not exceeding 100mm external girth 
diameter

m 100 -                               

PVC/copper/steel/cast iron piping exceeding 100mm and not exceeding 150mm external 
girth diameter

m 50 -                               

PREPARATORY WORK TO EXISTING SURFACES H2
Scabble existing concrete floor with a heavy duty floor scabbler, to remove all adhesive from 
concrete and preparing surfaces to receive new screed

m2 1886 -                               

MAKING GOOD EXISTING FINISHES, ETC. H2
Making good cement screed H3
25mm Thick on floors in patches m2 10 -                               
Making good internal cement plaster H3
Walls in patches m2 52 -                               
Concrete ceilings in patches m2 82 -                               
OPENINGS THROUGH EXISTING WALLS ETC H2

Breaking out for and forming plain openings through brick walls, including prestressed 
concrete lintels, making good cement plaster on both sides and into reveals and with 20 
MPa concrete thresholds with steel trowelled finish (making good paintwork elsewhere)

H3

Opening 2760 x 2600mm high through one brick wall No 1 -                               
SECTION NO. 2 H1
BILL NO. 2: EARTHWORKS H1 -                               

EARTHWORKS (PROVISIONAL) (CPAP WORK GROUP NO. 104 UNLESS OTHERWISE STATED)
H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
Nature of ground H3
The nature of the ground is assumed to be loose sandy material, therefore "earth", but 
possibly interspersed with "soft rock" or "hard rock"
Subterranean water H3

No subterranean water is expected. The removal of subterranean water is given separately
Working space H3
Working space for formwork will only be paid for where specifically required and instructed in 
writing by the Engineer.
No separate item for working space is provided or will be considered where the face of the 
measured excavation is 750mm or more away from the finished face of the structure. 
Separate items for working space for the building of brick foundation walls on ordinary 
concrete wall footings will not be considered.
Carting away of excavated material H3
Descriptions of carting away of excavated material shall be deemed to include loading 
excavated material onto trucks directly from the excavations or, alternatively, from stock 
piles situated on the building site
Filling H3
References such as "G1", "G2", etc and "C1", "C2", etc in descriptions of filling and layer work 
materials refer to corresponding references in the document "Guidelines for Road 
Construction Materials. TRH 14 : 1985" compiled by the Committee of State Road Authorities 
and the properties set out therein for each kind shall be applicable to the respective 
materials described hereinafter
Testing H3
Prices for filling are to include for all necessary density and other tests
EXCAVATION, FILLING, ETC OTHER THAN BULK H2
EXCAVATIONS, ETC H2
Excavation in earth not exceeding 2m deep H3
Holes m3 3 -                               
Trenches m3 6 -                               
Back excavation of vertical sides of excavations in earth for working space including 
backfilling compacted to 98% Mod AASHTO density

H3

Exceeding 500m and not exceeding 1500m deep for placing and removing formwork to walls 
etc, against excavated face

m2 26 -                               
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Extra over all excavations for carting away H3
Surplus material from excavations and/or stock piles on site, to a dumping site to be located 
by the contractor 

m3 7 -                               

Risk of collapse of excavations H3
Sides of trench and hole excavations not exceeding 1,5m deep m2 24 -                               
Keeping excavations free of water H3
Keeping excavations free of all water other than subterranean water Item 1.00 -                               
FILLING ETC H2

G2 Earth filling supplied by the contractor, compacted to 98% Mod AASHTO density
H3

Backfilling to trenches, holes, etc m3 13 -                               

G7 Earth filling supplied by the contractor, compacted to 98% Mod AASHTO density
H3

Backfilling to trenches, holes, etc m3 4 -                               
Filling of coarse river sand supplied by the contractor, consolidated H3
Under floors etc m3 11 -                               
Compaction of ground surfaces H3
Compaction of natural or excavated ground surface under floors etc, including scarifying for a 
depth of 150mm, breaking down oversize material, adding suitable material where necessary 
and compacting to 98% Mod AASHTO density

m2 81 -                               

WEED KILLERS, INSECTICIDES, ETC H2
Soil insecticide in accordance with SANS 5859 H3
To bottoms and sides of trenches etc m2 68 -                               
TESTS H2

Prescribed tests to determine degree of compaction or other properties of ground or filling
H3

"Modified AASHTO Density" test No 8 -                               
SECTION NO. 2 H1
BILL NO. 3: CONCRETE, FORMWORK AND REINFORCEMENT H1 -                               
CONCRETE, FORMWORK AND REINFORCEMENT (PROVISIONAL) (CPAP WORK GROUP NO. 
110 UNLESS OTHERWISE STATED)

H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
Cost of tests H3

The costs of making, storing and testing of concrete test cubes as required under clause 7 
"Tests" of SABS 1200 G shall include the cost of providing cube moulds necessary for the 
purpose, for testing costs and for submitting reports on the tests to the principal agent.  The 
testing shall be undertaken by an independent firm or institution nominated by the 
contractor to the approval of the project manager. (Test cubes are measured separately)
Formwork H3

Descriptions of formwork shall be deemed to include use and waste only (except where 
described as "left in" or "permanent"), for fitting together in the required forms, wedging, 
plumbing and fixing to true angles and surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-use
The vertical strutting shall be carried down to such construction as is sufficiently strong to 
afford the required support without damage and shall remain in position until the newly 
constructed work is able to support itself
Formwork to soffits of slabs, beams, etc shall be deemed to be propped up exceeding 1,5m 
and not exceeding 3,5m high unless otherwise described
UNREINFORCED CONCRETE CAST AGAINST EXCAVATED SURFACES H2
15MPa/19mm concrete H3
Surface blinding under footings and bases m3 2 -                               
REINFORCED CONCRETE CAST AGAINST EXCAVATED SURFACES H2
25MPa/19mm concrete H3
Strip footings m3 2 -                               
Bases m3 1 -                               
REINFORCED CONCRETE CAST ON/IN FORMWORK H2
30MPa/19mm concrete H3
Surface beds m3 1 -                               
30MPa/19mm concrete H3
Ramps m3 6 -                               
Machine bases m3 1 -                               
Isolated beams m3 1 -                               
Columns m3 1 -                               
TEST CUBES H2
Making and testing 150 x 150 x 150mm concrete strength test cube (Provisional) No 12 -                               
CONCRETE SUNDRIES H2
Finishing top surfaces of concrete smooth with a steel trowel H3
Surface beds, slabs, etc m2 26 -                               
Tops of beams, walls, etc m2 1 -                               
"Prostruct 616" or other equal and approved wet to dry concrete adhesive H3

Prepare existing concrete surface and apply two-component, solvent-free modified epoxy
m2 9 -                               

ROUGH FORMWORK (DEGREE OF ACCURACY III) (CPAP WORK GROUP NO. 111 UNLESS 
OTHERWISE STATED)

H2

Rough formwork to sides H3
Strip footings (Provisional) m2 7 -                               
SMOOTH FORMWORK (DEGREE OF ACCURACY II) (CPAP WORK GROUP NO. 111 UNLESS 
OTHERWISE STATED)

H2
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Smooth formwork to sides H3
Rectangular columns m2 10 -                               
Edges not exceeding 300mm high m 37 -                               
Smooth formwork to sides and soffits H3
Isolated beams propped up exceeding 1.5m and not exceeding 3.5m high m2 10 -                               
Boxing in smooth formwork to form H3
25mm Vertical chamfers at corners m 55 -                               

MOVEMENT JOINTS ETC (CPAP WORK GROUP NO. 110 UNLESS OTHERWISE STATED)
H2

Expansion joints with 10mm polystyrene backing between vertical concrete surfaces, 
including necessary formwork

H3

Not exceeding 300mm high to edges of surfaces beds m 22 -                               
Saw-cut joints H3
6 x 10mm Saw-cut joints in top of concrete m 35 -                               
REINFORCEMENT (PROVISIONAL) (CPAP WORK GROUP NO. 114 UNLESS OTHERWISE 
STATED)

H2

High tensile steel reinforcement to structural concrete work H3
Bars in various diameters t 1.50 -                               
Fabric reinforcement H3
Type 193 fabric reinforcement in concrete surface beds etc m2 82 -                               
Type 245 fabric reinforcement in concrete slabs etc m2 10 -                               
SECTION NO. 2 H1
BILL NO. 4: MASONRY H1 -                               

MASONRY (PROVISIONAL) (CPAP WORK GROUP NO. 116 UNLESS OTHERWISE STATED)
H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
Sizes in descriptions H3
Where sizes in descriptions are given in brick units, "one brick" shall represent the length and 
"half brick" the width of a brick
BRICKWORK H2
FOUNDATIONS (PROVISIONAL) H2
Brickwork of NFX bricks (14 MPa nominal compressive strength) in class II mortar H3
One brick walls m2 4 -                               
SUPERSTRUCTURE H2
Brickwork of NFP bricks in class II mortar H3
Half brick wall m2 185 -                               
One brick walls m2 228 -                               
230mm Hollow walls of two half brick skins m2 165 -                               
BRICKWORK SUNDRIES H2
Forming toothings and bonding new brickwork to existing m2 25 -                               

Closing 230mm cavities of hollow walls horizontally with one course of brickwork
m 57 -                               

Bagging of 1:3 cement and sand mixture H3
On brick walls, piers, etc m2 11 -                               
Joint forming material in movement joints H3
10mm Expanded polystyrene built in vertically between brick skins m2 6 -                               

10mm Expanded polystyrene built in vertically between brick and concrete surfaces
m2 2 -                               

2,5mm Galvanised brick reinforcement H3
75mm Wide reinforcement built in horizontally m 741 -                               
150mm Wide reinforcement built in horizontally m 1587 -                               
Prestressed fabricated concrete lintels including necessary temporary supports H3
100 x 75mm Lintels in lengths not exceeding 3m m 127 -                               
Galvanised hoop iron cramps, ties, etc H3
30 x 1,2mm Wall tie 800mm long with both ends built into brickwork No 247 -                               
30 x 1,2mm Wall tie 800mm long with one end shot pinned to concrete and other end built 
into brickwork 

No 146 -                               

SECTION NO. 2 H1
BILL NO. 5: WATERPROOFING H1 -                               
WATERPROOFING (CPAP WORK GROUP NO. 120 UNLESS OTHERWISE STATED) H1
The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
Waterproofing H3
Waterproofing of roofs, basements, etc shall be laid under a ten year guarantee.  
Waterproofing to roofs shall be laid to even falls to outlets etc with necessary ridges, hips and 
valleys. Descriptions of sheet or membrane waterproofing shall be deemed to include 
additional labour to turn-ups and turn-downs
DAMPPROOFING OF WALLS AND FLOORS H2

One layer 375 micron embossed polyethylene dampproof course (SANS 952-1985 type B)
H3

In walls m2 33 -                               
One layer 250 micron green polyethylene waterproof sheeting (SANS 952-1985 type C) 
sealed at laps with PVC self-adhesive tape

H3

Under surface beds m2 61 -                               
WATERPROOFING TO ROOFS, ETC, H2
PROTECTIVE ROOFING PAINT H2
Two coats bituminous aluminium paint H3
On waterproofing to roofs m2 1278 -                               
WATERSTOPS, SEALING STRIPS, JOINT SEALANTS, ETC H2
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Polyurethane sealing compound including backing cord, bond breaker, primer, etc
H3

10 x 10mm In expansion joints on walls m 222 -                               
10 x 10mm In expansion joints on floors m 22 -                               
SECTION NO. 2 H1
BILL NO. 6: ROOF COVERINGS, ETC. H1 -                               
ROOF COVERINGS, ETC. (PROVISIONAL) (CPAP WORK GROUP NO. 125 UNLESS OTHERWISE 
STATED)

H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
Corrugated metal sheeting and accessories H3
Roof sheeting systems are to be Manufactured in strict accordance with the Supplier's 
specifications.
Fixing of all roof sheeting is to be in accordance with the Manufacturer's approved Instruction 
Book.
The Manufacturer shall comply with ISO9002 Quality Management System.
PROFILED METAL SHEETING AND ACCESSORIES H2

"Safintra" or other equal and approved 0,80mm thick 410mm cover Saflok 410® Hazy Grey 
G4 COLORTECH ALUMINIUM interlocking roof covering, fixed to steel purlins at 
approximately 1290mm centres and end-span purlins at 1118mm centres (final spacing to 
be confirmed on site) using SL 410® clips secured to purlins with Stainless Steel or 
"Safintra" or other equal and approved wafer head self-tapping fasteners, all in 
accordance with the manufacturer`s recommendations.

H3

Roof covering with pitch not exceeding 25 degrees m2 960 -                               

Extra over on roof covering for positive fixing of ends of roof with S-5-K Grip clips
No 50 -                               

SHEET METAL FLASHINGS, LININGS, COPINGS, ETC. H2
0,6mm Aluminium cover flashings H3
Cover flashings 600mm girth m 170 -                               
Head / side wall flashings 600mm girth m 170 -                               
SECTION NO. 2 H1
BILL NO. 7: CARPENTRY AND JOINERY H1 -                               
CARPENTRY AND JOINERY (PROVISIONAL) (CPAP WORK GROUP NO. 126 UNLESS 
OTHERWISE STATED)

H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
Fixing H3
Items described as "nailed" shall be deemed to be fixed with hardened steel nails or pins, or 
to be shot-pinned, to brickwork or concrete
Items described as "plugged" shall be deemed to include screwing to fibre, plastic or metal 
plugs at not exceeding 500mm centres, and where described as "bolted", the bolts have been 
given elsewhere
Joinery H3
Descriptions of frames shall be deemed to include frames, transomes, rails, etc
Descriptions of hardwood joinery shall be deemed to include sinking and pelleting heads and 
nuts of bolts
SKIRTINGS H2
Wrought meranti H3
19 x 100mm Bullnose skirtings, plugged m 2274 -                               
DOORS ETC H2
Meranti hardwood doors hung to timber frames H3
40mm Door 762 x 2032mm high No 14 -                               
40mm Door 813 x 2032mm high No 5 -                               

Extra over for 500 x 300mm framed opening for metal louvre unit (louvre unit elsewhere)
No 15 -                               

Semi-solid hardwood doors with 3.2mm plain hardboard covering on both sides, hung to 
timber frames

H3

40mm Door 624 x 2032mm high No 10 -                               
40mm Door 762 x 2032mm high No 9 -                               
40mm Door 813 x 2032mm high No 7 -                               
40mm Duct door 1230 x 2032mm high No 20 -                               

Extra over for 500 x 300mm framed opening for metal louvre unit (louvre unit elsewhere)
No 3 -                               

Fire doors H3
"Bitcon" or other equal and approved fire doors hung to steel frames H3
Class B fire double door 813 x 2032mm high, with 100 x 300mm clear fire rated glass, 
including preparing frame for door closers

No 14 -                               

Class B fire double door 1511 x 2400mm high, each leaf with 100 x 300mm opening with clear 
fire rated glass, including pressed steel frame for 270mm brick wall and preparing frame for 
door closers

No 8 -                               

FRAMED FRAMES ETC H2
Meranti hardwood timber H3
38 x 76mm Rebated frames m 200 -                               
53 x 86mm Rebated frames m 45 -                               
BEADS, ARCHITRAVES, SILLS, ETC H2
Meranti hardwood timber H3
19mm Quadrant beads m 830 -                               
PANELLING H2
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References given in descriptions refer to the respective types of fittings detailed on the 
architect's drawings numbered 610-04 accompanying these bills of quantities for tender 
purposes

H4

Formica laminated boxed slat 100 x 34mm (Colour: Saxon Oak) installed seamlessly onto a 
120 x 55mm steel channel parallel flange fixed with ceiling straps onto bulkhead on one side 
and fixed with chemical anchor onto brickwork on the other side

m 15 -                               

Supa-wood timber H3
78 x 36.5mm Thick supa-wood or other equal and approved timber spacer block fixed to steel 
lipped channel with an approved adhesive

m 471 -                               

53 x 10mm Thick supa-wood or other equal and approved timber spacer fixed to existing 
concrete with an approved adhesive

m 212 -                               

53 x 8mm Thick supa-wood or other equal and approved timber spacer fixed to steel channel 
with an approved adhesive

m 630 -                               

FITTINGS H2
CUPBOARDS TO KITCHENS, OFFICES, ETC H2
SUPPLEMENTARY PREAMBLES H2
General H3

The following cupboard fittings have been given as complete units i.e. the components of the 
units have not been given separately. Descriptions of such units shall, therefore, be deemed 
to include all components, assembling, housing, notching, glueing, blocking, planting-on and 
screwing with countersunk screws, edge strips, thermosetting plastic laminate, glass, 
ironmongery, metalwork, paint or varnish finishes, etc  Prices are to include for all necessary 
filler pieces against walls etc
References H3
References given in descriptions refer to the respective types of fittings detailed on the 
architect's drawings numbered 610-01 to 610-03 accompanying these bills of quantities for 
tender purposes

H4

Reception counters, etc H3

12mm "Dupont Corian" or other equal and approved desk counter overall size 3301 x 800 x 
740mm high, colour: Glacier white installed seamlessly on a rubber layer with appropriate 
adhesive on 50 x 50mm steel support frame. Formica laminate desk apron, overall size 3050 x 
1100mm high, colour texture: Saxon Oak laminate installed seamlessly on 16mm superwood 
on 50 x 50mm steel support frame. Fixing to manufacturer's specification

No 1 -                               

12mm L- Shaped "Dupont Corian" or other equal and approved desk counter overall size 3900 
x 600 x 1000mm high, colour: Glacier white installed seamlessly on a rubber layer with 
appropriate adhesive on 50 x 50mm steel support frame. Formica laminate desk apron, 
overall size 4158 x 1100mm high, colour texture: Saxon Oak laminate installed seamlessly on 
16mm superwood on 50 x 50mm steel support frame. Fixing to manufacturer's specification

No 1 -                               

Kitchen cupboards etc H3
Supa-wood with triple Duco gloss finish with "Caesarstone" or other equal and approved 
counter tops, colour: Raven

H4

Wall cupboard overall size 900 x 1800mm high with top, sides, bottom, division, shelf, back 
and one double hinged door

No 5 -                               

Floor cupboard overall size 3234 x 1000mm high with 30mm "caesarstone" or other equal 
and approved counter top, sides, bottom, division, shelf, back and one single and one double 
hinged door, four telescopic pull doors, one lift door and two open shelves

No 5 -                               

Sink cupboard overall size 2542 x 900mm high with 30mm "caesarstone" or other equal and 
approved counter top, sides, bottom, divisions, shelf, back and one single, one double hinged 
doors, four telescopic pull doors and one lift door (sink elsewhere measured) 

No 5 -                               

Sink cupboard overall size 3010 x 900mm high with 30mm "caesarstone" or other equal and 
approved counter top, sides, bottom, divisions, shelf, back and one single, one double hinged 
doors, four telescopic pull doors and one lift door (sink elsewhere measured) 

No 5 -                               

Sink cupboard overall size 3024 x 900mm high with 30mm "caesarstone" or other equal and 
approved counter top, sides, bottom, divisions, shelf, back and one single, one double hinged 
doors, four telescopic pull doors and one lift door (sink elsewhere measured) 

No 1 -                               

"Caesarstone" or other equal and approved counter, colour: Raven H4
Kitchen counter overall size 1640 x 800 x 1100mm high No 10 -                               
Kitchen counter overall size 2308 x 525 x 900mm high No 1 -                               
Kitchen counter overall size 2310 x 525 x 1100mm high No 5 -                               
SECTION NO. 2 H1
BILL NO. 8: CEILINGS, PARTITIONS AND ACCESS FLOORING H1 -                               
CEILINGS, PARTITIONS AND ACCESS FLOORING (PROVISIONAL) (CPAP WORK GROUP NO. 
129 UNLESS OTHERWISE STATED)

H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
Fixing H3
Items described as "nailed" shall be deemed to be fixed with hardened steel nails or pins, or 
to be shot-pinned, to brickwork or concrete
Items described as "plugged" shall be deemed to include screwing to fibre, plastic or metal 
plugs at not exceeding 500mm centres, and where described as "bolted", the bolts have been 
given elsewhere
Ceilings H3
Unless otherwise described ceilings shall be deemed to be horizontal
Bulkheads H3
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RFP109/2023 APPOINTMENT OF A FIXED AND FIRM TURNKEY CONTRACTOR FOR THE DESIGN AND
CONSTRUCTION OF THE REFURBISHMENT AT THE GOVERNMENT PRINTING WORKS

ADMINISTRATIVE HEADQUARTERS

DESCRIPTION UNIT QUANTITY RATE AMOUNT

Bulkheads are defined as those portions of ceilings which are stepped down from the general 
ceiling level in a particular room or area and which generally occur along the perimeter. Their 
purpose is either to conceal services or to create architectural features  Bulkheads have only 
been described as such where they conform to the above definition and where the horizontal 
or vertical dimensions do not exceed 900mm. Where these dimensions are more than 
900mm such portions of ceilings have been included in the appropriate general items of 
ceilings  Unless otherwise described bulkheads shall be deemed to be horizontal along the 
length
Steel components H3
All steel components for ceilings, partitions, etc are to be galvanised in accordance with SANS 
121
SUSPENDED CEILINGS H2
Proprietary suspended ceilings H3
Hangers, suspension grids, "lay-in" panels, etc are to be in accordance with the 
manufacturers' recommendations  Electrical light fittings, diffusers, panels etc are generally 
"lay-in" units of the same dimensions as the suspension grid described and allowance must 
be made in the rates accordingly for their support inclusive of any flexibility in setting out that 
may be required (ceiling panels have not been deducted and pricing is to take cognisance 
thereof)
Flush plastered skim ceilings H3

Ceilings shall comprise 12mm gypsum plasterboard boards screwed to and including screw-
up suspension grid consisting of main tees at 1 200mm centres and galvanised steel capped 
cross tees at 400mm centres and with tape fixed over joints and the whole finished with 
gypsum plaster trowelled to a smooth polished surface
The grid shall be suspended by means of galvanised steel L-section hangers at suitable 
centres, securely shot-pinned or screwed to concrete, steel or wood
Flush plastered gypsum plasterboard suspended bulkheads H3

Bulkheads shall comprise galvanised steel studding of 63,5mm top and bottom tracks with 
vertical studs at maximum 400mm centres, pop-riveted to the top and bottom tracks with 
similar additional vertical studs as necessary at abutments, ends, etc and covered as 
described with plasterboard screwed to studding with drywall screws at maximum 300mm 
centres. Boards shall be butt jointed and finished with tape and jointing compound and the 
whole finished with gypsum plaster trowelled to a smooth polished surface to the thickness 
recommended by the manufacturer

Descriptions shall be deemed to include any additional studs at ends and intersections, 
corner beads, cornices at junctions with ceilings, jointing compound, tape, etc

"Knauf AMF" or other equal and approved 60 minute fire rated Thermatex Fine Stratos 
square edge white ceiling tiles, size 600 x 600 x 19mm, laid on exposed Ventatec grid 
system comprising main tees at 1200mm centres and cross tees at 600mm centres at right 
angles to main tees with 600mm cross tees spaced between 1200mm cross tees at 600mm 
centres. Main tees suspended by means of butterfly hangers with hooks at 1200mm using 
approved fixings.  Ceilings to be installed by an approved specialist and in accordance with 
the manufacturer`s recommendations

H3

Ceilings suspended not exceeding 1m below concrete soffits m2 3375 -                               
Extra over ceiling for opening for 100mm diameter downlighter No 68 -                               
Extra over ceiling for opening for 600 x 600mm light fitting No 745 -                               
Extra over ceiling for opening for 600 x 1200mm light fitting No 4 -                               

Extra over ceiling for 600 x 600mm opening for ventilation grille/air conditioning diffuser
No 210 -                               

"Knauf AMF" or other equal and approved 60 minute fire rated Thermatex Acoustic square 
edge white ceiling tiles, size 600 x 600 x 19mm, laid on exposed Ventatec grid system 
comprising main tees at 1200mm centres and cross tees at 600mm centres at right angles 
to main tees with 600mm cross tees spaced between 1200mm cross tees at 600mm 
centres. Main tees suspended by means of butterfly hangers with hooks at 1200mm using 
approved fixings.  Ceilings to be installed by an approved specialist and in accordance with 
the manufacturer`s recommendations

H3

Ceilings suspended not exceeding 1m below concrete soffits m2 1075 -                               
Extra over ceiling for opening for 100mm diameter downlighter No 29 -                               
Extra over ceiling for opening for 600 x 600mm light fitting No 318 -                               
Extra over ceiling for opening for 600 x 1200mm light fitting No 4 -                               

Extra over ceiling for 600 x 600mm opening for ventilation grille/air conditioning diffuser
No 90 -                               

"Pelican Systems" or other equal and approved JUMBO skimmed ceiling system with 
12mm thick JUMBO plasterboard fixed at right angles using 25mm Jumbo drywall screws 
at 150mm centres to JUMBO grid system comprising JUMBO screw up ceiling grid including 
galvanised main tees at 1200mm centres and cross tees at 600mm centres, all suspended 
with 25x25mm galvanised angles not exceeding 1200mm centres. Main tees suspended at 
1200mm centres by means of 25 x 25 x 0,6mm galvanised steel angle. All joints to be 
covered with JUMBO fiba tape and the entire surface plastered with 3mm to 6mm thick 
JUMBO skimming plaster.

H3

Ceilings suspended not exceeding 1m below concrete soffits m2 976 -                               
Horizontal portion of bulkheads 225mm wide, suspended not exceeding 1m below concrete 
soffits 

m 21 -                               

Horizontal portion of bulkheads 300mm wide, suspended not exceeding 1m below concrete 
soffits 

m 183 -                               
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RFP109/2023 APPOINTMENT OF A FIXED AND FIRM TURNKEY CONTRACTOR FOR THE DESIGN AND
CONSTRUCTION OF THE REFURBISHMENT AT THE GOVERNMENT PRINTING WORKS

ADMINISTRATIVE HEADQUARTERS

DESCRIPTION UNIT QUANTITY RATE AMOUNT
Horizontal portion of bulkheads 325mm wide, suspended not exceeding 1m below concrete 
soffits 

m 5 -                               

Horizontal portion of bulkheads 380mm wide, suspended not exceeding 1m below concrete 
soffits 

m 8 -                               

Horizontal portion of bulkheads 400mm wide, suspended not exceeding 1m below concrete 
soffits 

m 120 -                               

Horizontal portion of bulkheads 420mm wide, suspended not exceeding 1m below concrete 
soffits 

m 25 -                               

Horizontal portion of bulkheads 435mm wide, suspended not exceeding 1m below concrete 
soffits 

m 9 -                               

Horizontal portion of bulkheads 460mm wide, suspended not exceeding 1m below concrete 
soffits 

m 33 -                               

Horizontal portion of bulkheads 480mm wide, suspended not exceeding 1m below concrete 
soffits 

m 18 -                               

Horizontal portion of bulkheads 550mm wide, suspended not exceeding 1m below concrete 
soffits 

m 81 -                               

Horizontal portion of bulkheads 564mm wide, suspended not exceeding 1m below concrete 
soffits 

m 5 -                               

Horizontal portion of bulkheads 600mm wide, suspended not exceeding 1m below concrete 
soffits 

m 35 -                               

Horizontal portion of bulkheads 611mm wide, suspended not exceeding 1m below concrete 
soffits 

m 28 -                               

Horizontal portion of bulkheads 618mm wide, suspended not exceeding 1m below concrete 
soffits

m 5 -                               

Horizontal portion of bulkheads 700mm wide, suspended not exceeding 1m below concrete 
soffits 

m 36 -                               

Horizontal portion of bulkheads 760mm wide, suspended not exceeding 1m below concrete 
soffits 

m 30 -                               

Horizontal portion of bulkheads 800mm wide, suspended not exceeding 1m below concrete 
soffits 

m 9 -                               

Horizontal portion of bulkheads 810mm wide, suspended not exceeding 1m below concrete 
soffits 

m 5 -                               

Horizontal portion of bulkheads 820mm wide, suspended not exceeding 1m below concrete 
soffits 

m 5 -                               

Horizontal portion of bulkheads 830mm wide, suspended not exceeding 1m below concrete 
soffits 

m 3 -                               

Horizontal portion of bulkheads 859mm wide, suspended not exceeding 1m below concrete 
soffits 

m 18 -                               

Horizontal portion of bulkheads 895mm wide, suspended not exceeding 1m below concrete 
soffits 

m 14 -                               

Horizontal portion of bulkheads 900mm wide, suspended not exceeding 1m below concrete 
soffits 

m 27 -                               

Horizontal portion of bulkheads 957mm wide, suspended not exceeding 1m below concrete 
soffits 

m 4 -                               

Vertical portion of bulkheads 100mm high, suspended not exceeding 1m below concrete 
soffits

m 765 -                               

Extra over ceiling for opening for 100mm diameter downlighter No 220 -                               
Extra over ceiling for opening for 600 x 1200mm light fitting No 10 -                               
Extra over ceiling for opening for 200 x 1400mm light fitting No 10 -                               

Extra over ceiling for 300 x 300mm opening for ventilation grille/air conditioning diffuser
No 5 -                               

Extra over ceiling for 250mm diameter opening for ventilation grille/air conditioning diffuser
No 30 -                               

Extra over ceiling for 600 x 600mm opening for ventilation grille/air conditioning diffuser
No 15 -                               

Cornices, perimeter trims, etc to suspended ceiling H3
"Knauf AMF" or other equal and approved shadow line (Code: C-SRW 25) m 3051 -                               
Pre-painted shadow line wall trim, pre-drilled 25 x 25mm m 403 -                               
FIRE BARRIERS ABOVE CEILINGS H2
SUPPLEMENTARY PREAMBLES H2
Construction  The type and thickness of boards, the number of layers and the insulation (if 
necessary) is to be such as to produce the specified fire rating all in accordance with the 
manufacturer's recommendation.   Top and bottom edges, abutments, openings, etc., are to 
be sealed to maintain the fire rating specified.
Fire barriers above ceilings with one hour fire rating H3
Barriers 1000mm high between suspended ceiling and soffit of concrete slab m 710 -                               
PARTITIONS, ETC (CPAP WORK GROUP NO. 138 UNLESS OTHERWISE STATED) H2
DRYWALL PARTITIONS H2
SUPPLEMENTARY PREAMBLES H2
"Pelican Systems" or other equal and approved partition systems H3

Partitions consisting of 63mm "Ultra Drywall" steel studs inserted at 600mm centres into 
63mm "Ultrasteel Drywall" steel track at top and bottom clad on both sides as described, 
including additional studs as necessary at abutments, ends, etc. Boards shall be fixed in strict 
accordance with the manufacturer's instructions and all joints shall be taped and jointed
Unless otherwise described rates for partitions shall be deemed to include for standard flat 
section aluminium skirtings on both sides
Wall paper and/or paint and varnish finishes are given elsewhere
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"Pelican Systems" or other equal and approved, Drywall partitioning system with overall 
thickness of 89mm comprising internal framing formed of 63mm galvanised steel studs 
fixed at 600mm centres to galvanised steel top and bottom track with 63mm thick 
fibreglass insulation in cavity of partition, including any additional steel studding necessary 
at door openings, glazed or other apertures, abutments, ends, corners, etc. and covered 
with 12mm thick JUMBO Plasterboard in single lengths to suit height, butt jointed and 
secured to studding with 25mm drywall screws at maximum 300mm centres, the joints 
taped over and flushed over with jointing compound prepared for painting

H3

Partitions 2600mm high with bottom track plugged and top track fixed to suspended ceiling 
tees

m 510 -                               

Extra over partition 2600mm high for vertical abutment No 224 -                               
Extra over partition 2600mm high for corner No 110 -                               
Extra over partition 2600mm high for T-intersection No 69 -                               
Extra over partition 2600mm high for fair end No 9 -                               

"Pelican Systems" or other equal and approved, Drywall partitioning system with overall 
thickness of 89mm comprising internal framing formed of 63mm galvanised steel studs 
fixed at 600mm centres to galvanised steel top and bottom track with 63mm thick 
fibreglass insulation in cavity of partition, including any additional steel studding necessary 
at door openings, glazed or other apertures, abutments, ends, corners, etc. and covered 
with 12mm thick JUMBO Plasterboard in single lengths to suit height, butt jointed and 
secured to studding with 25mm drywall screws at maximum 300mm centres, the joints 
taped over and flushed over with jointing compound prepared for painting

H3

Partitions 2600mm high overall with JUMBO Plasterboard 2520mm high on one side and 
2600mm high on the reverse side, additional 80mm high portion fixed to timber spacer and 
aluminium end trim (elsewhere measured) including all additional jointing and support 
material as necessary, with bottom track plugged and top track fixed to suspended ceiling 
tees (Refer drawing no. 600-03)

m 432 -                               

Extra over partitions for 40mm semi-solid flush doors with 3.2mm plain hardboard 
covering on both sides and hardwood edge strips to vertical edges, hung to and including 
standard pressed steel door frame including additional studding, trimming, etc. to 
partitions

H3

Door 813 x 2032mm (ironmongery elsewhere measured) No 5 -                               

"Pelican Systems" or other equal and approved, Drywall partitioning system with overall 
thickness of 89mm comprising internal framing formed of 63mm galvanised steel studs 
fixed at 600mm centres to galvanised steel top and bottom track, including any additional 
steel studding necessary at door openings, glazed or other apertures, abutments, ends, 
corners, etc. and covered with 12mm thick JUMBO Plasterboard in single lengths to suit 
height, butt jointed and secured to studding with 25mm drywall screws at maximum 
300mm centres, the joints taped over and flushed over with jointing compound prepared 
for painting

H3

Partitions 3305mm high with bottom and top tracks plugged m 30 -                               
Extra over partition 3305mm high for vertical abutment No 20 -                               
Extra over partition 3305mm high for corner No 10 -                               

"Pelican Systems" or other equal and approved, acoustic drywall system with thickness of 
89mm, compromising internal framing formed of 63mm galvanised steel studs fixed at 
600mm centres to galvanised steel top and bottom track with 63mm thick fibreglass 
insulation in cavity of partition, including any additional steel studding necessary at door 
openings, glazed or other apertures, abutments, ends, corners, etc. and covered with 
12mm thick JUMBO Plasterboard in single lengths to suit height, butt jointed and secured 
to studding with 25mm drywall screws at maximum 220mm centres, the joints taped over 
and flushed over with jointing compound prepared for painting

H3

Partitions 705mm high above shopfronts with bottom and top tracks plugged m 40 -                               
Extra over partition 705mm high for corner No 3 -                               

"Pelican Systems" or other equal and approved, acoustic drywall system with thickness of 
89mm, compromising internal framing formed of 63mm galvanised steel studs fixed at 
600mm centres to galvanised steel top and bottom track with 63mm thick fibreglass 
insulation in cavity of partition, including any additional steel studding necessary at door 
openings, glazed or other apertures, abutments, ends, corners, etc. and covered with 
12mm thick JUMBO Plasterboard in single lengths to suit height, butt jointed and secured 
to studding with 25mm drywall screws at maximum 220mm centres, the joints taped over 
and flushed over with jointing compound prepared for painting

H3

Partitions 3305mm high with bottom and top tracks plugged m 96 -                               
 Extra over partition 3305mm high for vertical abutment No 35 -                               
Extra over partition 3305mm high for corner No 9 -                               
Extra over partition 3305mm high for T-intersection No 3 -                               

"Pelican Systems" or other equal and approved, acoustic drywall system with thickness of 
89mm, compromising internal framing formed of 63mm galvanised steel studs fixed at 
600mm centres to galvanised steel top and bottom track with 63mm thick fibreglass 
insulation in cavity of partition, including any additional steel studding necessary at door 
openings, glazed or other apertures, abutments, ends, corners, etc. and covered with 
12mm thick JUMBO Plasterboard in single lengths to suit height, butt jointed and secured 
to studding with 25mm drywall screws at maximum 220mm centres, the joints taped over 
and flushed over with jointing compound prepared for painting

H3
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Partitions 3305mm high overall with JUMBO Plasterboard 3225mm high on one side and 
3305mm high on the reverse side, additional 80mm high portion fixed to timber spacer and 
aluminium end trim (elsewhere measured) including all additional jointing and support 
material as necessary, with bottom track plugged and top track fixed to suspended ceiling 
tees (Refer drawing no. 600-03)

m 39 -                               

"Pelican Systems" or other equal and approved, 2 hour Fire Rated Jumbo Firewall with 
thickness of 124mm, with 63x35mm jumbo studs at 600mm centres, friction fitted into 
head track and floor track and clad on both sides with a double layer of 15mm thick fire 
resistant jumbo plasterboard fixed at 200mm centres using 25mm jumbo screws on the 
base layer and 42mm jumbo screws on the face layer, all plasterboard joints must overlap. 
all exterior joints to be covered with jumbo tape and finished with two layers of jumbo 
jointing plaster applied and lightly sanded down, leaving wall surface prepared for 
painting, all in accordance with supplier's recommendations and standards of SANS 10400

H3

Partitions 3305mm high with bottom and top tracks plugged m 25 -                               
 Extra over partition 3305mm high for vertical abutment No 10 -                               
Extra over partition 3305mm high for corner No 5 -                               
Extra over partitions for 40mm semi-solid flush doors with 3.2mm plain hardboard 
covering on both sides and hardwood edge strips to vertical edges, hung to and including 
standard pressed steel door frame including additional studding, trimming, etc. to 
partitions

H3

Door 813 x 2032mm (ironmongery elsewhere measured) No 2 -                               
Extra over partitions for aluminium end trim fixed to steel channel and aluminium 
track/timber spacers

H3

Aluminium end trim (Refer drawing no. 600-03) m 1100 -                               
TOILET CUBICLES H2

"Vitraflex" or other equal and approved toilet cubicles consisting of 20mm thick partitions, 
doors and stiles of laminated construction with outer skins of vitreous enamelled steel 
sheets bonded to wood particle board, all framed in natural anodised aluminium channel 
section beading, top rails and fixing components and fitted with all necessary ironmongery 
comprising standard indicating bolts, combined coat hooks and door stops, toilet roll 
holders and rubber buffers

H3

Partition 4500 x 2200mm high No 10 -                               
Partition 1650 x 2200mm high No 30 -                               
Partition 900 x 2200mm high No 2 -                               
Partition 1800 x 2200mm high No 6 -                               
Partition 2600 x 2200mm high No 2 -                               
Door PD-01, overall size 910 x 2200mm high No 47 -                               
Full stile 210 x 2200mm high No 41 -                               
End stile 145 x 2200mm high No 61 -                               
Wall stile 105 x 2200mm high No 33 -                               
SECTION NO. 2 H1
BILL NO. 9: FLOOR COVERINGS, WALL LININGS, ETC H1 -                               
FLOOR COVERINGS, WALL LININGS, ETC (PROVISIONAL) (CPAP WORK GROUP NO. 130 
UNLESS OTHERWISE STATED)

H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
Fixing H3
Floor coverings, wall linings, etc shall, where applicable, be fixed with adhesive as 
recommended by the manufacturers of the flooring, linings, etc
FLOOR COVERINGS H2

"FloorworX" or other equal and approved superflex fully flexible vinyl floor tiles colour 
Charcoal (Colour code: MS113), size 300 x 300 x 2.0mm thick, manufactured in accordance 
with SANS 786:2000, laid in FloorworX No. 62 acrylic adhesive spread with a trowel fitted 
with an A2 notched blade at a rate of between 5.5m² and 6.5m² per litre on suitably 
prepared subfloor (elsewhere specified) in accordance with SANS 10070, using FloorworX 
Self Leveller when required and rolled with 68kg three section metal roller on completion

H3

On floors m2 109 -                               
"Bervik" or other equal and approved  fully adjustable raised access flooring tiles colour 
Granite (Colour code: M335), size 600 x 600mm x 38mm thick

H3

On floors m2 43 -                               

"FloorworX" or other equal and approved primo SD non-directional static dissipative vinyl 
sheeting colour Dark Cool Grey (Colour code: FSD563), size  2m wide x  2.0mm thick, 
manufactured in accordance with EN 649 laid in  FloorworX No. 27 antistatic/conductive 
adhesive spread with a trowel fitted with an A2 notched blade at a rate of between 5.5m² 
and 6.5m² per litre on suitably prepared subfloor (elsewhere specified) in accordance with 
SANS 10070, using FloorworX Self Leveller when required, rolled with 68kg three section 
metal roller, with joints welded with a fully flexible coloured `FloorworX Welding Rod` to 
provide a smooth, hygienic sealed finish

H3

On floors m2 121 -                               
"Belgotex" or other equal and approved floors Atlantis colour Cyclone Mist Stainproof SDX 
(solution dyed nylon) Tufted Multi-Scroll Loop Pile Nexbac SABS Class 2 fire rating grade 
heavy commercial carpet tiles, size 500 x 500 x 8mm thick, all installed by approved 
installer in accordance with SANS 10186:2010, the code of practice for textile floor 
coverings

H3

On floors m2 2430 -                               
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"Belgotex" or other equal and approved floors Berber Point 920 colour Charcoal Stainproof 
Miracle Fibre (Polypropylene) structured needlepunch Nexbac SABS Class 3 fire rating 
grade heavy commercial carpet tiles, size 500 x 500 x 8,5mm thick, all installed by approved 
installer in accordance with SANS 10186:2010, the code of practice for textile floor 
coverings

H3

On floors m2 2186 -                               
"Belgotex" or other equal and approved floors Westminster colour Zimmer, heavy 
commercial (SABS location grade: 5) Stainproof SDX (solution dyed nylon), plain cut pile 
FusionBac SABS Class 2 fire rating broadloom carpet sheeting laid on and including Orange 
under cushion

H3

On floors m2 350 -                               
SKIRTINGS, NOSINGS, ETC H2
Skirtings, nosings, etc H3
9.72mm Aluminium carpet trim colour Matt Black fixed to existing concrete with an approved 
adhesive

m 835 -                               

60 x 32mm Heavy duty aluminium natural anodised aluminium nosings, colour Red, with 
plastic external infill colour White, on resin stair covering, fixed with contact adhesive, 
plugged and screwed to tread

m 364 -                               

POLISH, SEALERS, ETC H2
3 coats silk matt finished sealer on vinyl flooring m2 230 -                               
SCREEDS H2
"Tal Screedmaster" or other equal and approved H3
5mm thick self levelling screed on floors and landings m2 5719 -                               
CLEANING OF EXISTING SURFACES, ETC.. H2

Strip and seal existing vinyl floor tiles in accordance with the 3 step process:  Step 1 - Dilute 
"FloorworX" or other equal and approved stripper 1:5 parts clean water and spread onto floor 
surface, leave for few minutes and scrub floor by manual or mechanical means. Rinse well 
and remove residue with a wet/dry vacuum cleaner, all in accordance with the manufacturers 
recommendations.  Step 2 - Dilute "FloorworX" or other equal and approved, rinse 1:10 parts 
clean water and spray onto floor surface and rinse with water, all in accordance with the 
manufacturers recommendations.  Step 3 - "FloorworX Silk Matt Sealer" or other equal and 
approved, remove all polishes, oil, dirt and marks Apply three coats Silk Matt Sealer onto 
floor surface and allow to dry between applications, all in accordance with the manufacturers 
recommendations.

m2 245 -                               

SECTION NO. 2 H1
BILL NO. 10: IRONMONGERY H1 -                               
IRONMONGERY (PROVISIONAL) (CPAP WORK GROUP NO. 132 UNLESS OTHERWISE 
STATED)

H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
Proprietary items H3

Where applicable the manufacturers' names or product catalogue titles are given in sub-
headings preceding the items  Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative products/articles for certain items, these 
items are to be clearly marked and the alternative specification given with supporting 
brochures etc clarifying the features of the products/articles offered  On request returnable 
samples are to be provided to the principal agent for consideration
IRONMONGERY TO TIMBER DOORS H2
HINGES, BOLTS, ETC H2
"Dormakaba" or other equal and approved H3
Two Ball Bearing Butt hinge (Code: DBB-SS-009) with Stainless Steel finish No 145 -                               

Flush bolt with heel (Code: DFB-SC-180), size 48 x 19 x 153mm with Satin Chrome finish
No 78 -                               

Adjustable roller bolt (Code: DBC-SS-022), size 40 x 22 x 76mm with Stainless Steel finish
No 2 -                               

Square bathroom WC indicator set (Code: DWC-005) with Stainless Steel finish No 2 -                               
Square bathroom WC bolt set (Code: DWC-006), overal size 52 x 52mm with Stainless Steel 
finish

No 1 -                               

CATCHES, CABIN HOOKS, ETC H2
"Dormakaba" or other equal and approved H3
Cabin hooks No 1 -                               
LOCKS H2
"Dormakaba" or other equal and approved H3
Cylinder deadlock (Code: D037D) with 57mm backset with Stainless Steel finish No 86 -                               
Cylinder sash lock (Code: D036S) with 57mm backset with Stainless Steel finish No 25 -                               
Bathroom deadlock (Code: D032D) with 55mm backset with Stainless Steel finish No 3 -                               
Bathroom sash lock (Code: D035S) with 57mm backset with Stainless Steel finish No 1 -                               
43mm keyed to differ single cylinder (Code: DSC054201) with Satin Nickel finish No 36 -                               
45mm keyed alike single cylinder (Code: DSC054501-KA) with Satin Nickel finish No 5 -                               

66mm keyed to differ double cylinder (Code: DDC056601) with Satin Nickel finish
No 6 -                               

65mm keyed to differ double cylinder (Code: DDC056501) with Satin Nickel finish
No 32 -                               

66mm privacy cylinder (Code: DBC006601) with Satin Nickel finish No 1 -                               

80mm keyed to differ double cylinder (Code: DDC058001) with Satin Nickel finish
No 10 -                               

80mm keyed alike knob cylinder (Code: DKCO580001) with Satin Nickel finish No 3 -                               
80mm keyed to differ knob cylinder (Code: DKC058001) with Nickel finish No 12 -                               

52mm diameter cylinder escutcheon set (Code: DCE-002) with Stainless Steel finish
No 89 -                               
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52mm diameter cylinder escutcheon set (Code: DCE-002) with Stainless Steel finish
Pairs 74 -                               

Rebate conversion kit (Code: D038R NP) No 31 -                               
HANDLES H2
"Dormakaba" or other equal and approved H3

Ring flush pull handle (Code: DRP-SS-023), size 44mm x 62mm with Stainless Steel finish
No 48 -                               

139mm long spring loaded lever handle in Stainless Steel finish (Code: SH815 cylinder) with 
Stainless Steel finish

No 25 -                               

139mm long spring loaded lever handle in Stainless Steel finish (Code: SH815 bathroom WC) 
with Stainless Steel finish

No 1 -                               

Tubular straight bolt through pull handle (Code: DPH205BT), size 30mm diameter x 400mm 
long with Stainless Steel finish

No 43 -                               

Tubular straight bolt through pull handle (Code: DPH205BTB), size 30mm diameter x 400mm 
long with Stainless Steel finish

Pairs 14 -                               

Tubular straight bolt through pull handle (Code: DPH301BBT), size 25mm diameter x 325mm 
long with Stainless Steel finish

No 2 -                               

Exterior access lock with lever handle (cylinder not included) (Code: PHT3901) No 5 -                               
PUSH PLATES AND KICK PLATES H2
3mm Thick anodised aluminium plates countersunk screwed along edges not exceeding 
200mm centres

H3

400 x 150mm Push plate No 57 -                               
3mm Thick anodised aluminium plates countersunk screwed along edges not exceeding 
200mm centres

H3

800 x 250mm Kick plate No 30 -                               
3mm Thick anodised aluminium plates countersunk screwed along edges not exceeding 
200mm centres

H3

400 x 75mm Back plate No 68 -                               
DOOR CLOSERS H2
"Dormakaba" or other equal and approved H3
Non hold open G-SR slide channel door coordinator (Code: TS92B G-SR) with a closing force of 
EN 2-4 for maximum 1100mm wide door

No 49 -                               

Non hold open G-SR slide channel door coordinator (Code: TS93B G-SR) with a closing force of 
EN 2-5 for maximum 1250mm wide door

No 8 -                               

Non hold open G-SR slide channel door coordinator (Code: TS93G) with a closing force of EN 2-
5 for maximum 1250mm wide door

No 4 -                               

Mechanical hold open G-SR slide channel door coordinator (Code: TS93B G-SR RF 1) with a 
closing force of EN 2-5 for maximum 1250mm wide door

No 3 -                               

LETTERS, NAMEPLATES, ETC H2
"Dormakaba" or other equal and approved H3

Electrical engraved grade 304 Stainless Steel sign (Code: DSS-136), size 150 x 150 x 1,2mm 
with counter-sunk fixing holes plugged and screwed with aluminium screws

No 23 -                               

Fire hose reel engraved grade 304 Stainless Steel sign (Code: DSS-145), size 150 x 150 x 
1,2mm with counter-sunk fixing holes plugged and screwed with aluminium screws

No 1 -                               

Fire extinguisher engraved grade 304 Stainless Steel sign (Code: DSS-146), size 150 x 150 x 
1,2mm with counter-sunk fixing holes plugged and screwed with aluminium screws

No 1 -                               

Female engraved grade 304 Stainless Steel sign (Code: DSS-131), size 150 x 150 x 1,2mm with 
counter-sunk fixing holes plugged and screwed with aluminium screws

No 8 -                               

Male engraved grade 304 Stainless Steel sign (Code: DSS-130), size 150 x 150 x 1,2mm with 
counter-sunk fixing holes plugged and screwed with aluminium screws

No 8 -                               

Disabled engraved grade 304 Stainless Steel sign (Code: DSS-133), size 150 x 150 x 1,2mm 
with counter-sunk fixing holes plugged and screwed with aluminium screws

No 1 -                               

SUNDRIES H2
"Dormakaba" or other equal and approved H3
Floor mounted door stop with rubber buffer (Code: DDS-SS-021), size 40 x 38mm with 
Stainless Steel finish

No 84 -                               

Hat and coat hook with rubber buffer (Code: DHC-SS-031), size 70 x 25 x 80mm with Stainless 
Steel finish

No 3 -                               

Dust proof strike (Code: DPS-SS-032), size 38 x 19mm with Stainless Steel finish No 8 -                               

Touch bar panic hardware components for single door with one point locking (Code: PHB1/S)
No 6 -                               

Touch bar panic hardware components for single door with two point locking (Code: 
PHB2/W)

No 1 -                               

BATHROOM FITTINGS H2
"Vaal" or other equal and approved H3
Flush valve back rail (Code: 8940Z000), size 750 x 250 x 32mm with Stainless Steel finish, 
plugged and screwed to wall with stainless steel screws

No 1 -                               

Side grab rail (Code: 8939Z000), size 300 x 300 x 32mm with Stainless Steel finish, plugged 
and screwed to wall with stainless steel screws

No 1 -                               

Urinal division (Code: 705228), size 140 x 310 x 610mm high complete with fixing screws and 
hanger brackets

No 14 -                               

IRONMONGERY TO ALUMINIUM DOORS H2
HINGES, BOLTS, ETC H2
"Dormakaba" or other equal and approved H3
Heavy duty continuous geared hinge 2400mm (Code: DCH-AL-H24) with natural anodized 
finish

No 1 -                               

Two Ball Bearing Butt hinge (Code: DBB-SS-009) with Stainless Steel finish No 18 -                               
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RFP109/2023 APPOINTMENT OF A FIXED AND FIRM TURNKEY CONTRACTOR FOR THE DESIGN AND
CONSTRUCTION OF THE REFURBISHMENT AT THE GOVERNMENT PRINTING WORKS

ADMINISTRATIVE HEADQUARTERS

DESCRIPTION UNIT QUANTITY RATE AMOUNT

Adjustable roller bolt (Code: DBC-SS-022), size 40 x 22 x 76mm with Stainless Steel finish
No 15 -                               

"Dormakaba" or other equal and approved stainless steel automatic flush bolt (Code: HZ 43-
F22 R), size 55 x 20 x 147mm fixed in accordance with the manufacturer`s recommendations

No 2 -                               

"Dormakaba" or other equal and approved stainless steel automatic flush bolt (Code: HZ 43-
F22 L), size 55 x 20 x 147mm fixed in accordance with the manufacturer`s recommendations

No 2 -                               

"Dormakaba" or other equal and approved stainless steel floor keep (Code: PHA 2122-0)
No 2 -                               

LOCKS H2
"Dormakaba" or other equal and approved H3
Narrow stile heavy duty roller deadlock (Code: D07735) with 35mm backset with Stainless 
Steel finish

No 18 -                               

Cylinder sash lock (Code: D036S) with 57mm backset with Stainless Steel finish No 129 -                               

65mm keyed to differ double cylinder (Code: DDC056501) with Satin Nickel finish
No 147 -                               

30 x 64mm Stainless Steel narrow style cylinder escutcheon set (Code: DCE-105). Pairs 18 -                               
HANDLES H2
"Dormakaba" or other equal and approved H3

Ring flush pull handle (Code: DRP-SS-023), size 44mm x 62mm with Stainless Steel finish
No 5 -                               

139mm long spring loaded lever handle in Stainless Steel finish (Code: SH815 cylinder) with 
Stainless Steel finish

No 129 -                               

Rectangular straight flush pull handle (Code: DFP-SS-025), size 40mm x 120mm long with 
Stainless Steel finish

No 12 -                               

Tubular offset Stainless Steel back-to-back pull handle (Code: DPH206BTB), size 30mm 
diameter x 400mm long.

No 69 -                               

DOOR CLOSERS H2
"Dormakaba" or other equal and approved H3

Non hold open TS 93G EN5-7-AB-SL cam action slide channel door closer (Code: TS 93G EN5-7-
AB-SL) with a closing force of EN 5-7V for maximum 1600mm wide door

No 1 -                               

Non hold open G-SR slide channel door coordinator (Code: TS92B G-SR) with a closing force of 
EN 2-4 for maximum 1100mm wide door

No 11 -                               

Non hold open concealed cam-action door closer system (Code: ITS96 2-4) with a closing 
force of EN 2-4V for maximum 1100mm wide door

No 42 -                               

Hold open concealed cam-action door closer system (Code: ITS96 2-4) with a closing force of 
EN 2-4V for maximum 1100mm wide door

No 16 -                               

Non hold open TS 93G-AB-SL cam action slide channel door closer (Code: TS 93G-AB-SL) with 
a closing force of EN 2-5V for maximum 1250mm wide door

No 1 -                               

Mechanical hold open TS 92B cam action slide channel door closer (Code: TS 92B HO) with a 
closing force of EN 2-4V for maximum 1100mm wide door

No 2 -                               

Mechanical hold open TS 93B HO-SL cam action slide channel door closer (Code: TS 93B HO-
SL) with a closing force of EN 2-5V for maximum 1250mm wide door

No 1 -                               

 LETTERS, NAMEPLATES, ETC H2
"Dormakaba" or other equal and approved H3

"Tea Cup" engraved grade 304 Stainless Steel sign (Code: DSS-135), size 150 x 150 x 1,2mm 
with counter-sunk fixing holes plugged and screwed with aluminium screws

No 2 -                               

SUNDRIES H2
"Dormakaba" or other equal and approved H3
Floor mounted door stop with rubber buffer (Code: DDS-SS-021), size 40 x 38mm with 
Stainless Steel finish

No 207 -                               

Dust proof strike (Code: DPS-SS-032), size 38 x 19mm with Stainless Steel finish No 8 -                               
Touch bar panic hardware components for double door with three point locking (Code: PHB3 
WL DD)

No 1 -                               

ES200 Heavy duty sliding door operator complete for automatic double sliding door size 1828 
x 2570mm high (Code: EN200)

Sets 3.0 -                               

SECTION NO. 2 H1
BILL NO. 11: STRUCTURAL STEELWORK H1 -                               
STRUCTURAL STEELWORK (PROVISIONAL) (CPAP WORK GROUP NO. 134 UNLESS 
OTHERWISE STATED)

H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2

All work to be in accordance with SANS 1200 H  All Structural steelwork to be Grade S355JR 
galvanised in accordance with SANS 4998/ISO 4998:1996 for 'Structural Quality'.  All bolts to 
be Grade 8.8 bolts and to be hot dipped galvanised to SANS 121:2011 (ISO 1461:2009(E)).  
Contractor is to refer to Engineer's notes for details of all fixing, welding, etc
Descriptions H3
Descriptions of bolts shall be deemed to include nuts and washers 
Descriptions of L-shaped and U-shaped anchor bolts shall be deemed to include bending, 
threading, nuts and washers and embedding in concrete
Descriptions of expansion anchors and bolts and chemical anchors and bolts shall be deemed 
to include nuts, washers and mortices in brickwork or concrete
GALVANISED STEEL PURLINS, GIRTS, BRACING, ETC H2
Purlins, girts, channels, etc., bolted to concrete H3
178 x 54mm U-channel securely fastened to concrete slab t 9.12 -                               
100 x 50 x 20 x 2.5mm Thick cold-formed lipped channel t 2.03 -                               
M12 Chemical anchor bolts No 250 -                               
SECTION NO. 2 H1

Page 14 of 56



RFP109/2023 APPOINTMENT OF A FIXED AND FIRM TURNKEY CONTRACTOR FOR THE DESIGN AND
CONSTRUCTION OF THE REFURBISHMENT AT THE GOVERNMENT PRINTING WORKS

ADMINISTRATIVE HEADQUARTERS

DESCRIPTION UNIT QUANTITY RATE AMOUNT
BILL NO. 12: METALWORK H1 -                               

METALWORK (PROVISIONAL) (CPAP WORK GROUP NO. 136 UNLESS OTHERWISE STATED)
H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
Descriptions of bolts, anchors, etc H3
Descriptions of bolts shall be deemed to include nuts and washers
Descriptions of expansion anchors and bolts and chemical anchors and bolts shall be deemed 
to include nuts, washers and mortices in brickwork or concrete
Items described as "holed for bolt(s)" shall be deemed to exclude the bolts unless otherwise 
described
Items described as "plugged" shall be deemed to include screwing to fibre, plastic or metal 
plugs at not exceeding 600mm centres
Aluminium doors, windows, etc H3
Doors and windows shall comply with AAAMSA design criteria
Glazing shall comply with SAGGA regulations. Glass shall be laminated performance glass as 
shown on the window schedules/drawings appended to these bills of quantities. Glass 
thickness shall comply with SAGGA regulations irrespective of thicknesses shown on the 
schedules /drawings
Doors and windows shall be supplied with protective tape and plastic and shall be removed 
only once surrounding trades have been completed

Tenderers are to note that should there be any doubt or obscurity as to the meaning and 
intent of any descriptions, the Contractor must have the same rectified and allow for same 
accordingly in his tender.  The Contractor is to include in his rates for all that he considers 
necessary for the proper construction of the windows and doors.  No claims whatsoever will 
be afterwards admitted due to the Contractor having failed to comply with these conditions

The following certificates shall be provided prior to commencement of site work:
1. A copy of the relevant AAAMSA Performance Test Certificate from the 
manufacturer/contractor supplying the architectural aluminium product
2. A Certificate of Conformance confirming that anodising or powder coating has been 
processed in accordance with SANS 999 and SANS 1796 respectively

3. A powder guarantee of not less than 15 years issued by the powder manufacturer. The 
specific conditions contained in this guarantee shall form part of the powder coating process

4. A Certificate of Conformance confirming that glazing has been installed in accordance with 
SANS 0137, ensuring that safety glazing materials have been installed in the mandatory areas 
and that each individual pane of safety glazing materials has been permanently marked
5. A warranty from the manufacturer of the laminated safety glass and/or hermetically 
sealed glazing units guaranteeing the products against delamination and colour degredation 
for a period of not less than five years
Rates shall include for the following:
1. All opening and fixed lights, coupling mullions and transoms, support steelwork, fittings, 
ironmongery, etc., as required and specified.

2. Complete glazing as described, with and including matching aluminium glazing beads and 
gaskets and glazed in accordance with the manufacturer's written instructions

3. Building in and fixing into preformed openings.  Window opening sizes to be verified on site 
before windows can be manufactured. Shop drawings to be submitted for approval
4. Silicone pointing with a silicone sealant recommended by AAAMSA on all door / window 
and structure junctions
GALVANISED STEEL GATES, SCREENS, ETC H2

Welded screens and gates to brickwork as per Architect's drawing number 500-44
H3

Steel motorized sliding gate overall size 8000 x 2100mm high as per door type AG-01-Option 
2

No 1 -                               

GALVANISED PRESSED STEEL DOOR FRAMES H2
1,6mm Double rebated frames suitable for one brick walls H3
Frame for door 813 x 2032mm high No 29 -                               
Frame for door 813 x 2053mm high No 14 -                               
Frame for double door 1511 x 2400mm high No 8 -                               
Frame for double door 1830 x 2440mm high No 2 -                               
GALVANISED PRESSED STEEL TRANSFORMER ROOM DOORS AND FRAMES H2
"Bitcon" or equally approved steel door (Refer to 500 Door Schedules) H3
Door overall size 813 x 2032mm high (Type SD-01) No 5 -                               
Double door overall size 1830 x 2440mm high (Type SD-02) No 2 -                               
STEEL ROLLER SHUTTERS ETC H2
"Xpanda" or equally approved galvanised steel roller shutters with 76mm slats (18kg/m²), 
fixed to brickwork or concrete

H3

Chain operated slatted roller shutter for 3600 x 2600mm high opening No 2 -                               
ALUMINIUM WORK (CPAP WORK GROUP NO. 140 UNLESS OTHERWISE STATED) H2
ALUMINIUM WINDOWS H2
Refer to attached window schedules for details of windows  (Refer to 520 Window 
Schedules)

H4

Powder coated casement window units complete with subframes, ironmongery, glass, 
sealing, etc and fixing to brickwork or concrete

H3
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RFP109/2023 APPOINTMENT OF A FIXED AND FIRM TURNKEY CONTRACTOR FOR THE DESIGN AND
CONSTRUCTION OF THE REFURBISHMENT AT THE GOVERNMENT PRINTING WORKS

ADMINISTRATIVE HEADQUARTERS

DESCRIPTION UNIT QUANTITY RATE AMOUNT

Window overall size 1000mm wide x 1250mm high extreme including all framing, glazing 
beads, glazing, and necessary glass fins, etc., complete (Type W01)

No 12 -                               

Window overall size 1200mm wide x 680mm high extreme including all framing, glazing 
beads, glazing, and necessary glass fins, etc., complete (Type W02)

No 2 -                               

Window overall size 1320mm wide x 2220mm high extreme including all framing, glazing 
beads, glazing, and necessary glass fins, etc., complete (Type W05)

No 8 -                               

Window overall size 1445mm wide x 1020mm high extreme including all framing, glazing 
beads, glazing, and necessary glass fins, etc., complete (Type W04)

No 1 -                               

Window overall size 2200mm wide x 1200mm high extreme including all framing, glazing 
beads, glazing, and necessary glass fins, etc., complete (Type W03)

No 1 -                               

ALUMINIUM SLIDING DOORS H2

Automatic powder coated sliding doors complete with subframes, ironmongery, glass, 
sealing, etc and fixing to brickwork as per Architect's drawing number 500-47

H3

Double door, 1828 x 2570mm high (Type ASD-02) No 1 -                               
ALUMINIUM DOORS H2
Natural anodised doors or equally approved complete with subframes, ironmongery 
(elsewhere measured), glass, sealing, etc and fixing to brickwork or concrete (Refer to 500 
Door Schedules)

H3

Door overall size 1450mm wide x 2300mm high aluminium 1.5 door (Type AD-07) No 1 -                               
Powder coated doors, colour AP39005 matt jet black or equally approved, complete with 
subframes, ironmongery (elsewhere measured), glass, sealing, etc and fixing to brickwork, 
concrete or partitions (Refer to 500 Door Schedules)

H3

Door overall size 900mm wide x 2600mm high aluminium single door (Type AD-04)
No 6 -                               

Door overall size 900mm wide x 2600mm high aluminium single door (Type AD-05)
No 1 -                               

Door overall size 1600mm wide x 2600mm high aluminium double door (Type AD-02) 
No 17 -                               

ALUMINIUM SLIDING FOLDING DOORS H2
Composite panel sliding folding doors complete with subframes, ironmongery, glass, 
sealing, etc and fixing to brickwork or concrete

H3

Sliding door overall size 6194mm wide x 2600mm high No 1 -                               
ALUMINIUM LOUVRE UNITS H2
NATURAL ANODISED HORIZONTAL ALUMINIUM LOUVRE UNITS H2
Fixed louvre units screwed into timber frames H3
Louvre unit 500 x 300mm high m2 3 -                               
ALUMINIUM SHOPFRONTS, DOORS ETC. H2

Powder coated shopfronts, colour AP39005 Matt Jet Black or equally approved complete 
with subframes, ironmongery (elsewhere measured), glass, vinyl sandblasting, sealing, etc 
and fixing to brickwork, concrete or partitions (Refer to 510 Shopfront Schedules)

H3

Shopfront overall size 1130 x 6013mm high (Shopfront Type SF-11) No 1 -                               
Shopfront overall size 1260 x 6013mm high (Shopfront Type SF-09/10) No 2 -                               
Shopfront overall size 2200 x 2600mm high (Shopfront Type SF-14) with one single door 900 x 
2600mm (Door Type: AD05)

No 5 -                               

Shopfront overall size 2404 x 2600mm high (Shopfront Type SF-49) with one single door 900 x 
2600mm (Door Type: AD05)

No 5 -                               

Shopfront overall size 2640 x 6013mm high (Shopfront Type SF-08) No 1 -                               
Shopfront overall size 3104 x 2990mm high (Shopfront Type SF-52) with one single paraplegic 
door 1200 x 2400mm (Door Type: SF-02)

No 1 -                               

Shopfront overall size 4083 x 2300mm high (Shopfront Type SF-50) with one and a half leaf 
door 1450 x 2300mm (Door Type: AD07)

No 1 -                               

Shopfront overall size 4480 x 2600mm high (Shopfront Type SF-16) with one single door 900 x 
2600mm (Door Type: AD04)

No 4 -                               

Shopfront overall size 4513 x 2600mm high (Shopfront Type SF-41) with one double door 
1600 x 2600mm (Door Type: AD03)

No 1 -                               

Shopfront overall size 4631 x 2600mm high (Shopfront Type SF-48) with one double door 
1600 x 2600mm (Door Type: AD03)

No 1 -                               

Shopfront overall size 4715 x 2600mm high (Shopfront Type SF-15) with one single door 900 x 
2600mm (Door Type: AD04)

No 4 -                               

Shopfront overall size 4715 x 2600mm high (Shopfront Type SF-34) with one double door 
1540 x 2560mm (Door Type: AD02)

No 1 -                               

Shopfront overall size 4730 x 2600mm high (Shopfront Type SF-30) with one single door 900 x 
2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 5314 x 2600mm high (Shopfront Type SF-37) with one single door 900 x 
2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 5456 x 2600mm high and 6003 x 2600mm high (Shopfront Type SF-40) 
with two single doors 900 x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 5480 x 2600mm high (Shopfront Type SF-13) with two single doors 900 
x 2600mm (Door Type: AD04)

No 5 -                               

Shopfront overall size 5624 x 2600mm high (Shopfront Type SF-36) with two single doors 900 
x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 5809 x 2600mm high and 14301 x 2600mm high (Shopfront Type SF-45) 
with five single doors 900 x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 5820 x 2600mm high (Shopfront Type SF-05) with one double door 
1540 x 2560mm (Door Type: AD03)

No 1 -                               
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Shopfront overall size 5070 x 3305mm high with side panels at 45 degrees (Shopfront Type SF-
07) with one double automatic sliding door 1828 x 2570mm (Door Type: ASD01)

No 1 -                               

Shopfront overall size 6510 x 2600mm high (Shopfront Type SF-22) with two double doors 
1600 x 2600mm (Door Type: AD03)

No 1 -                               

Shopfront overall size 6560 x 2600mm high (Shopfront Type SF-21) with two single doors 900 
x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 7810 x 2600mm high (Shopfront Type SF-26) with three single doors 
900 x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 10230 x 2600mm high (Shopfront Type SF-27) with two single doors 
900 x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 10280 x 2600mm high (Shopfront Type SF-28) with three single doors 
900 x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 10282 x 2600mm high (Shopfront Type SF-35) with four single doors 
900 x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 10290 x 2600mm high (Shopfront Type SF-06) with one single door 900 
x 2600mm (Door Type: AD04) and one double door 1600 x 2600 (Door Type AD03)

No 1 -                               

Shopfront overall size 10300 x 2600mm high (Shopfront Type SF-19) with three single doors 
900 x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 10785 x 2600mm high (Shopfront Type SF-18) with two single doors 
900 x 2600mm (Door Type: AD04 and AD05)

No 1 -                               

Shopfront overall size 10900 x 2600mm high (Shopfront Type SF-46) with two single doors 
900 x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 11076 x 2600mm high (Shopfront Type SF-43) with two double doors 
1600 x 2600mm (Door Type: AD03)

No 1 -                               

Shopfront overall size 11170 x 2600mm high (Shopfront Type SF-47) with two single doors 
900 x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 11935 x 2600mm high (Shopfront Type SF-23) with two single doors 
900 x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 12050 x 2600mm high (Shopfront Type SF-04) with three single doors 
900 x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 12641 x 2600mm high (Shopfront Type SF-32) with three single doors 
900 x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 11750 x 2990mm high (Shopfront Type SF-51) with one double 
automatic sliding door 1828 x 2570mm (Door Type: ASD01)

No 1 -                               

Shopfront overall size 13010 x 2600mm high (Shopfront Type SF-29) with two single doors 
900 x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 13841 x 2600mm high (Shopfront Type SF-44) with four single doors 
900 x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 13860 x 2600mm high (Shopfront Type SF-01) with four single doors 
900 x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 14930 x 2600mm high (Shopfront Type SF-03) with four single doors 
900 x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 15530 x 2600mm high (Shopfront Type SF-20) with two single doors 
900 x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 18182 x 2600mm high (Shopfront Type SF-33) with five single doors 
900 x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 20915 x 2600mm high (Shopfront Type SF-17) with six single doors 900 
x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 20930 x 2600mm high (Shopfront Type SF-39) with six single doors 900 
x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 21924 x 2600mm high (Shopfront Type SF-31) with six single doors 900 
x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 22200 x 2600mm high (Shopfront Type SF-38) with six single doors 900 
x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 22260 x 2600mm high (Shopfront Type SF-12) with seven single doors 
900 x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 22315 x 2600mm high (Shopfront Type SF-25) with six single doors 900 
x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 22320 x 2600mm high (Shopfront Type SF-24) with six single doors 900 
x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 22356 x 2600mm high (Shopfront Type SF-42) with six single doors 900 
x 2600mm (Door Type: AD04)

No 1 -                               

Shopfront overall size 25102 x 2600mm high (Shopfront Type SF-02) with seven single doors 
900 x 2600mm (Door Type: AD04)

No 1 -                               

SECTION NO. 2 H1
BILL NO. 13: PLASTERING H1 -                               

PLASTERING (PROVISIONAL) (CPAP WORK GROUP NO. 142 UNLESS OTHERWISE STATED)
H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
SCREEDS H2
Screeds wood floated, on concrete H3
25mm Thick on floors and landings m2 6586 -                               
25mm Thick on ramps m2 21 -                               
Apply "Isocrete K-Screed" or other equal and approved to a minimum 20mm thickness.  
Applied in accordance with approved manufacturer's specifications by approved 
applicators

H3

Minimum 20mm thick on treads and risers of stairs m2 382 -                               
Minimum 20mm thick on walls m2 275 -                               
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RFP109/2023 APPOINTMENT OF A FIXED AND FIRM TURNKEY CONTRACTOR FOR THE DESIGN AND
CONSTRUCTION OF THE REFURBISHMENT AT THE GOVERNMENT PRINTING WORKS

ADMINISTRATIVE HEADQUARTERS
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Apply one coat "Flowscreed Industrial Top" or other equal and approved (spread rate - 
17kg/m²) to a minimum 5mm thickness with a maximum overcoating time of 48 hours. 
Applied in accordance with manufacturer's specifications by approved applicators

H3

Minimum 5mm thick on treads and risers of stairs m2 382 -                               
Minimum 5mm thick on walls m2 275 -                               
INTERNAL PLASTER H2
Cement plaster steel trowelled, on brickwork H3
On walls m2 7199 -                               
On narrow widths m2 59 -                               

Cement plaster rendering coat with gypsum skim plaster finishing coat, on brickwork
H3

On walls m2 112 -                               
EXTERNAL PLASTER H2
Cement plaster steel trowelled, on brickwork H3
On walls m2 100 -                               
On narrow widths m2 42 -                               
CORNER PROTECTORS, DIVIDING STRIPS, ETC (CPAP WORK GROUP NO. 140 UNLESS 
OTHERWISE STATED)

H2

"Genesis" or other equal and approved, interior aluminium formable shopfront trim fixed to 
substrate with general-purpose metal adhesive

m 460 -                               

"Genesis" or other equal and approved, interior aluminium formable transition colour Bright 
Silver (Code: TAF106.91), size 17 x 10mm x 2,5m long on laminate floor covering, fixed to 
substrate with general-purpose metal adhesive

m 200 -                               

"Genesis" or other equal and approved, interior tile-in ramp colour Matt Silver (Code: 
RSA104.81), size 20 x 9mm x 2,5m long on tile floor covering, fixed to substrate with tile 
adhesive

m 55 -                               

SECTION NO. 2 H1
BILL NO. 14: TILING H1 -                               

TILING (PROVISIONAL) (CPAP WORK GROUP NO. 144 UNLESS OTHERWISE STATED)
H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
Prime Cost amounts for tiles are NET  Rates for tiling, in addition to the PC amount, must 
include for fixing, adhesive, grout, wastage, profit, etc
Fixing H3

Unless described as "fixed with adhesive to plaster (plaster elsewhere)" descriptions of tiling 
on brick or concrete walls, columns, etc shall be deemed to include 1:4 cement plaster 
backing and descriptions of tiling on concrete floors etc shall be deemed to include 1:3 plaster 
bedding  Tiling described as "fixed with adhesive on power floated concrete" shall be deemed 
to include for approved tiling key-coat
Ceramic, porcelain, marble and granite tiles are to be fixed and grouted with suitable 
adhesives and grouts from the "Tal Professional" range of products as recommended by the 
manufacturer of the tiles
WALL TILING H2

Supply and install 150 x 600mm Porcelain wall tiles (P.C. Amount R350 /m2) fixed with 
adhesive to plaster (plastered elsewhere) and flush pointed with tinted grout

H3

On walls m2 938 -                               

Supply and install 600 x 600mm Porcelain wall tiles (P.C. Amount R350 /m2) fixed with 
adhesive to plaster (plastered elsewhere) and flush pointed with tinted grout

H3

On walls m2 798 -                               
FLOOR TILING H2

Supply and install 600 x 600mm Porcelain floor tiles (P.C. Amount R350 /m2) fixed with 
adhesive to screed (screed elsewhere) and flush pointed with 2mm tinted grouting

H3

On floors and landings m2 824 -                               
Skirting 100mm high m 860 -                               
SUNDRIES H2
Aluminium corner protectors, stair nosings, edge trims, division strips etc. H3

"Genesis" or other equal and approved, interior aluminium straight edge trim in Bright Silver 
(Code: ESA080.91), size 21 x 8mm on tile surfaces, securely bedded in adhesive

m 675 -                               

"Genesis" or other equal and approved, interior tile-in ramp colour Matt Silver (Code: 
RSA104.81), size 20 x 9mm on tile floor covering, fixed to substrate with tile adhesive

m 15 -                               

"Genesis" or other equal and approved, edge strip Matt Silver fixed to substrate with tile 
adhesive

m 125 -                               

SECTION NO. 2 H1
BILL NO. 15: PLUMBING AND DRAINAGE H1 -                               
PLUMBING AND DRAINAGE (PROVISIONAL) (CPAP WORK GROUP NO. 148 UNLESS 
OTHERWISE STATED)

H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
Stainless steel basins, sinks, wash troughs, urinals, etc H3

Stainless steel for economy basins, domestic sinks and worktops shall be Type 430 (17/0)
Stainless steel for urinals, basins, quality sinks, wash troughs, institutional equipment, etc 
shall be Type 304 (18/8)
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Stainless steel for laboratory sinks, photographic equipment, etc shall be Type 316 (18/8)
Units shall have standard aprons on all exposed edges and tiling keys against walls where 
applicable
Sealing of edges H3
Outer edges of sinks, basins, baths, urinals, etc are to be sealed against adjacent surfaces 
with approved silicone
uPVC pipes and fittings H3

Sewer and drainage pipes and fittings shall be jointed and sealed with butyl rubber rings
Soil, waste and vent pipes and fittings shall be solvent weld jointed or sealed with butyl 
rubber rings
uPVC pressure pipes and fittings H3
Pipes of 50mm diameter and smaller shall be plain ended with solvent welded uPVC loose 
sockets and fittings
Pipes of 63mm diameter and greater shall have sockets and spigots with push-in type integral 
rubber ring joints.  Bends shall be uPVC and all other fittings shall be cast iron, all with similar 
push-in type joints
High density polyethylene (HDPe) pipes and fittings H3
Pipes shall be type IV and of the class specified with "Plasson" or "Alprene" compression 
fittings
"Polycop" polypropylene pipes H3
Polypropylene pipes 54mm diameter and smaller shall be seamless copper coloured Class 16 
pipes jointed with "Fast-fuse" heat welded thermoplastic or where so described "Polylock" 
compression fittings
Pipes shall be firmly fixed to walls, etc with coloured nylon snap-in pipe clips with provision 
for accommodating thermal movement and jointed and fixed strictly in accordance with the 
manufacturer's instructions
Copper pipes H3

Pipes shall be hard drawn and half hard "Maksal" pipes of the class described. Class 0 (thin 
walled hard drawn) pipes shall not be bent. Class 1 (thin walled half hard), Class 2 (half hard) 
and Class 3 (heavy walled half-hard) pipes shall only be bent with benders with inner and 
outer formers. Fittings to copper waste, vent and anti syphon pipes, capillary solder fittings 
and compression fittings shall be "Cobra Watertech" or other equally and aproved type. 
Capillary solder fittings shall comply with ISO 2016

Copper pipes are to be installed in accordance with the latest revision of the Code of Practice 
for Copper Plumbing soldering techniques. Flux, solder, etc to be strictly in accordance with 
the manufacturer's requirements with special attention to copper flux composition
Reducing fittings H3
Where fittings have reducing ends or branches they are described as "reducing" and only the 
largest end or branch size is given
Fixing of pipes H3

Unless specifically otherwise stated, descriptions of pipes shall be deemed to include fixing to 
walls, etc, casting in, building in or suspending not exceeding 1m below suspension level
Paper wrapping to pipes H3
Pipes chased into brickwork must be wrapped with two layers of stout brown paper tied with 
wire. Rates are to include for wrapping around joints and fittings
Disinfection of water pipework H3
Water pipework is to be disinfected at completion in accordance with SABS 1200L (provision 
for disinfection elsewhere)
General H3

Descriptions of cast iron roof outlets shall be deemed to include joints to pipes and casting 
into concrete (adaptors for joints to PVC pipes, etc are given separately)
Descriptions of overflow pipes where measured in number, shall be deemed to include joints 
to cisterns and splay cut ends

Descriptions of pipes laid in and including trenches and of inspection chambers, catchpits, etc 
shall be deemed to include excavation, bedding, backfilling, compaction to a minimum of 98% 
Mod AASHTO density and disposal of surplus material on site
Descriptions of service pipes and flexible connecting pipes shall be deemed to include 
connections to taps, cisterns, etc and to steel pipes (adaptors for connections to copper 
pipes, etc are given separately)
Descriptions of WC pans, slop hoppers, etc shall be deemed to include for joints to soil pipes 
(pan connectors are separately measured)
Prices for installation of all taps, valves, etc, shall in all cases be deemed to include for the 
necessary couplings required for connecting to pipework whether specifically described or 
not
As built drawings H3
Where required, the contractor shall prepare an updated set of as built drawings.  At 
completion of the contract the contractor shall hand these drawings to the Principal Agent 
for reproducing onto the originals for handing over to the employer (provision for allowance 
of as-built drawings elsewhere)
SANITARY FITTINGS H2
"Franke" or other equal and approved H3
Projectline Model PLN611 Grade 304 18/10 polished stainless steel single end bowl inset sink 
(Code: 1990030), overall size 800 x 460mm with one 340 x 370 x 140mm deep bowl, fitted 
onto cupboard (elsewhere specified) including PVC trap (trap elsewhere specified) with 
38mm waste fitting

No 11 -                               
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Rondo Model RDX610-45 Grade 304 18/10 polished stainless steel single prep bowl (Code: 
1990012), overall size 450mm diameter with one 380mm diameter x 161mm deep bowl, 
fitted onto cupboard (elsewhere specified) including PVC trap (trap elsewhere specified) with 
90mm waste fitting without overflow

No 5 -                               

"Vaal" or other equal and approved H3
Amber Classic vitreous china wall hung basin colour White (Code: 700303WH), overall size 
510 x 440 x 195mm with three tapholes including integrated overflow and chainstay hole, 
bolted to wall with 2No.10mm bolts (Code: 8448Z000) and sealed with silicone sealant where 
basin meets wall

No 4 -                               

Azalea 510 vitreous china semi-recessed basin colour White (Code: 705800WH), overall size 
510 x 500 x 160mm with one taphole with integrated overflow, fitted onto vanity top 
(elsewhere specified)

No 37 -                               

Midi Weaver vitreous china countertop vanity basin colour White (Code: 706601WH), overall 
size 450 x 350 x 130 mm without tapholes with integrated overflow, fitted onto vanity top 
(elsewhere specified) including 2No.10mm bolts (Code: 8448Z000) and sealed with silicone 
sealant where basin meets wall and vanity top

No 1 -                               

Urban Life 90° outlet back inlet closed rim wall hung pan, with quality soft-close seat (Code: 
439300WH)

No 4 -                               

Urban Compact CC vitreous china close coupled suite colour White (Code: 772562WH), 
oversll size 608 x 358 x 806mm high with Thermoset Soft-Close seat (Code: 8535Z0), 
comprising 90° outlet closed rim washdown pan (Code: 772500WH) with matching 6 litre 
cistern top dual flush cistern including fitments

No 3 -                               

Entice vitreous china 90° outlet back inlet wall hung closed rim pan colour White (Code: 
439600WH), oversll size 568 x 363 x 435mm high with Entice Thermoset seat (Code: 
8854Z000), fixed on and including bolt-through-the-wall bracket (Code: 8084Z0) with 
concealed back inlet flushvalve (elsewhere specified)

No 48 -                               

Pearl Paraplegic vitreous china floor mounted paraplegic washdown suite colour White 
(Code: 7300SCWH), comprising semi close couple 90° outlet open rim washdown pan and 
matching 9 litre cistern complete with lid, fitments and purpose made side-flush lever

No 1 -                               

565 x 275 x 310mm Sweetpea back inlet white vitreous china wall mounted urinal (Code: 
705127WH) including 38mm chromium plated domical grating (Code:8787Z0) and chromium 
plated back inlet spreader (Code: 7054Z2), flush valve, flush pipe and fittings (by others), 
fixed on and including two hanger brackets (Code: 8127Z0) and urinal division (Code: 
705200WH) fixed with and including fixing screws and hanger bracket

No 19 -                               

WASTE UNIONS, ETC. H2
"Cobra Watertech" or other equal and approved H3
32mm Chrome plated basin waste (Code: 308) with 62mm diameter flange, 80mm long shank 
and plug

No 3 -                               

32mm Chrome plated Aqua slotted basin click waste (Code: 302-32) with 62mm diameter 
flange and 80mm long shank

No 1 -                               

40mm Chrome plated slotted basin waste (Code: P-303) with plug, includes 62mm diameter 
flange, 77mm long shank, and 1¼" BSP male outlet connection

No 38 -                               

TRAPS, ETC. H2
"Cobra Watertech" or other equal and approved H3
40mm Chrome plated bottle trap (Code: 345/40) with 75mm deep re-seal, adjustable 
telescopic pipe, and 1 ¼" female inlet 40mm outlet

No 5 -                               

"Franke" or other equal and approved H3
Spazi F/1  plumbing kit (Code: 1120008) No 16 -                               
"Isca" or other equal and approved H3
Chrome Plated bottle trap (Code: 618CH), overall size 32 x 32mm, connected to 40mm waste 
outlet

No 37 -                               

TAPS, ETC. H2
"Cobra Watertech" or other equal and approved H3
15mm Chrome Noka deck mounted basin mixer with 6L/min flow rate (Code: NA-951), 
installed in accordance with the manufacturers recommendations

No 7 -                               

15mm Chrome Medical Elbow Action wall mountedbasin mixer (Code: 503-21B), 
manufactured in accordance with SANS 226 Type 2, installed in accordance with the 
manufacturers recommendations Medical elbow-action wall-type basin mixer chrome 
Includes ¼" turn ceramic disc ½" BSP male inlet re-inforcing back plate and aerated fixed 
straight outlet<br>• SANS 226 Type 2

No 1 -                               

15mm Chrome Metering deck mounted metering tap (Code: KM2-301), manufactured in 
accordance with SANS 1808-9, installed in accordance with the manufacturers 
recommendations. Metering stop tap chrome. Includes self-closing non-hold open flow 
controller with a flow cycle of 1-20 seconds ½" male inlet and stainless steel flange. Excellent 
water-saving product and can be easily installed. SANS 1808-9

No 19 -                               

"Isca" or other equal and approved H3
15mm Chrome Chloe sink mixer (Code: EX7003CH), manufactured in accordance with SANS 
1480:2005 and SANS 226:2004

No 16 -                               

15mm Chrome Bordo Square basin mixer (Code: 5919CH), manufactured in accordance with 
SANS 1480:2005 and SANS 226:2004

No 34 -                               

VALVES, ETC. H2
"Cobra Watertech" or other equal and approved H3
15mm Chrome ball type angle valve (Code: 832/350F) No 180 -                               
25mm Nickle plated brass isolating lever ball valve No 25 -                               
32mm Nickle plated brass isolating lever ball valve No 10 -                               
40mm Nickle plated brass isolating lever ball valve No 12 -                               
50mm Nickle plated brass isolating lever ball valve No 22 -                               
63mm Nickle plated brass isolating lever ball valve No 2 -                               
76mm Nickle plated brass isolating lever ball valve No 8 -                               

Page 20 of 56



RFP109/2023 APPOINTMENT OF A FIXED AND FIRM TURNKEY CONTRACTOR FOR THE DESIGN AND
CONSTRUCTION OF THE REFURBISHMENT AT THE GOVERNMENT PRINTING WORKS

ADMINISTRATIVE HEADQUARTERS

DESCRIPTION UNIT QUANTITY RATE AMOUNT
80mm Nickle plated brass isolating lever ball valve No 7 -                               
40mm Brass spring type check valve No 5 -                               
50mm Brass spring type check valve No 5 -                               
80mm Brass spring type check valve No 5 -                               
20mm Brass F x F line strainer No 1 -                               
25mm Brass F x F line strainer No 9 -                               
40mm Brass F x F line strainer No 1 -                               
50mm Brass F x F line strainer No 6 -                               
63mm Brass F x F line strainer No 1 -                               
76mm Brass F x F line strainer No 4 -                               
80mm Brass F x F line strainer No 2 -                               
15mm Non-Return valve No 12 -                               
25mm Non-Return valve No 17 -                               
32mm Non-Return valve No 10 -                               
35mm Non-Return valve No 10 -                               
40mm Non-Return valve No 11 -                               
50mm Non-Return valve No 16 -                               
63mm Non-Return valve No 1 -                               
76mm Non-Return valve No 14 -                               
25mm Pressure reducing valve No 5 -                               
40mm Pressure reducing valve No 1 -                               
50mm Pressure reducing valve No 6 -                               
63mm Pressure reducing valve No 1 -                               
76mm Pressure reducing valve No 2 -                               
Masterflow pressure control valve 400kpa (SKU: PA3-132) No 1 -                               
"Grohe" or other equal and approved H3

Uniset for WC with 1000mm high installation height (Code: 38643001) with Chrome Skate 
Cosmopolitan dual flush actuator (Code: 38732000) including water supply connection with 
angle stop valve, protection cover for service opening and protection cover for flush pipe, all 
in accordance with the manufacturers recommendations

No 48 -                               

"Kwikot" or other equal and approved H3
400kPa Multi pressure control valve 22mm CxC with integral isolating and expansion relief 
valve (Code: KHN3.214)

No 6 -                               

SANITARY PLUMBING H2
HDPE soil and vent pipes H3
50mm Pipes m 103 -                               
63mm Pipes m 16 -                               
75mm Pipes m 78 -                               
110mm Pipes m 619 -                               
125mm Pipes m 110 -                               
Extra over HDPE soil and vent pipes for fittings H3
50mm Adaptor coupling No 11 -                               
63mm Adaptor coupling No 1 -                               
75mm Adaptor coupling No 8 -                               
110mm Adaptor coupling No 61 -                               
125mm Adaptor coupling No 11 -                               
75mm Expansion coupling with double flange including ring seals, etc No 8 -                               
110mm Expansion coupling with double flange including ring seals, etc No 61 -                               
125mm Expansion coupling with double flange including ring seals, etc No 11 -                               
50mm Bend No 107 -                               
63mm Bend No 19 -                               
75mm Bend No 15 -                               
110mm Bend No 106 -                               
125mm Bend No 10 -                               
50mm Junction No 41 -                               
63mm Junction No 1 -                               
75mm Junction No 14 -                               
110mm Junction No 143 -                               
125mm Junction No 18 -                               
75 x 50 x 75mm Reducing junction No 10 -                               
110 x 50 x 110mm Reducing junction No 37 -                               
110 x 75 x 110mm Reducing junction No 10 -                               
125 x 50 x 125mm Reducing junction No 11 -                               
125 x 110 x 110mm Reducing junction No 5 -                               
125 x 110 x 125mm Reducing junction No 10 -                               
110mm Pan connector No 52 -                               
75mm Rodding eye No 9 -                               
110mm Rodding eye No 40 -                               
125mm Rodding eye No 12 -                               
Testing H3
Testing waste pipe system Item 1 -                               
WATER SUPPLIES H2
"Geberit Mepla" or other equal and approved pipes with capillary couplings H3
16mm Pipes m 872 -                               
20mm Pipes m 589 -                               
22mm Pipes m 15 -                               
26mm Pipes m 151 -                               
32mm Pipes m 76 -                               
40mm Pipes m 80 -                               
50mm Pipes m 85 -                               
63mm Pipes m 5 -                               
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76mm Pipes m 167 -                               

Extra over "Geberit Mepla" or other equal and approved pipes for capillary fittings
H3

16mm Fittings No 337 -                               
20mm Fittings No 242 -                               
22mm Fittings No 8 -                               
26mm Fittings No 130 -                               
32mm Fittings No 65 -                               
40mm Fittings No 46 -                               
50mm Fittings No 53 -                               
63mm Fittings No 2 -                               
76mm Fittings No 57 -                               
PUMPS ETC H2
"Grundfos" or other equal and approved Pump Set 1 as per specification on drawing no. P-
4007 "Roof Plumbing Layout"

No 1 -                               

"Grundfos" or other equal and approved Pump Set 2 as per specification on drawing no. P-
4007 "Roof Plumbing Layout"

No 1 -                               

"Grundfos" or other equal and approved Self Contained Waste Water Pump and Station 
complete as per specification on drawing no. P-4000 "Lower Ground Floor Plumbing and 
Drainage Layout"

No 1 -                               

"Kwikot" or other equal and approved Heat Pump as per specification on drawing no. P-4007 
"Roof Plumbing Layout"

No 1 -                               

Circulating Pump as per specification on drawing no. P-4007 "Roof Plumbing Layout"
No 1 -                               

ELECTRIC WATER HEATERS H2

"Kwikot" or other equal and approved 15 litre KwikBoil water boiler colour White Epoxy 
(Code: KWIKBOIL-15), size 370 x 230 x 513mm high with Stainless Steel tank, steam free 
boiling water, electronic controls, 15mm overflow, connected to 15mm cold water supply 
including isolating valve and 230 volt 2400 watt electrical power supply, plugged and screwed 
to wall and fitted under 1 year warranty

No 17 -                               

DRIP TRAYS, TANKS, ETC H2
"Grundfos" or other equal and approved 450L Vertical pressure tank No 1 -                               
"Kwikot" or other equal and approved 450L Megaflow tank No 1 -                               
PIPE INSULATION H2

20mm Think "Thermaflex" or other equal and approved pipe insulation with plain covering
H3

Insulation to 16mmø internal diameter pipes including couplings m 275 -                               
Insulation to 20mmø internal diameter pipes including couplings m 250 -                               
Insulation to 22mmø internal diameter pipes including couplings m 15 -                               
Insulation to 26mmø internal diameter pipes including couplings m 87 -                               
Insulation to 32mmø internal diameter pipes including couplings m 13 -                               
Insulation to 40mmø internal diameter pipes including couplings m 59 -                               
Insulation to 50mmø internal diameter pipes including couplings m 32 -                               

Extra over "Thermaflex" or other equal and approved pipe insulation for insulation around
H3

16mm Fittings, valves, etc No 83 -                               
20mm Fittings, valves, etc No 75 -                               
22mm Fittings, valves, etc No 8 -                               
26mm Fittings, valves, etc No 26 -                               
32mm Fittings, valves, etc No 4 -                               
40mm Fittings, valves, etc No 18 -                               
50mm Fittings, valves, etc No 10 -                               
HOLES ETC H2
Core drilling hole not exceeding 50mm diameter including all fire stopping/sealing material 
as per Engineer's approval

H3

300mm Thick reinforced concrete slab, beam, wall, etc No 25 -                               
Core drilling hole exceeding 50mm and not exceeding 100mm diameter including all fire 
stopping/sealing material as per Engineer's approval

H3

300mm Thick reinforced concrete slab, beam, wall, etc No 17 -                               
Core drilling hole exceeding 100mm and not exceeding 150mm diameter including all fire 
stopping/sealing material as per Engineer's approval

H3

300mm Thick reinforced concrete slab, beam, wall, etc No 38 -                               
SECTION NO. 2 H1
BILL NO. 16: PAINTWORK H1 -                               

PAINTWORK (PROVISIONAL) (CPAP WORK GROUP NO. 152 UNLESS OTHERWISE STATED)
H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
PREPARATORY WORK TO EXISTING WORK H2
Previously painted plastered surfaces H3

Surfaces shall be thoroughly washed down with a "Sugar Soap Solution" and allowed to dry 
completely before any paint is applied. Blistered or peeling paint shall be completely 
removed and cracks shall be opened, filled with a suitable filler and finished smooth
Previously painted metal surfaces H3
Surfaces shall be thoroughly rubbed and cleaned down. Blistered or peeling paint shall be 
completely removed down to bare metal
Previously painted wood surfaces H3
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Surfaces shall be thoroughly cleaned down. Blistered or peeling paint shall be completely 
removed and cracks and crevices shall be primed, filled with suitable filler and finished 
smooth
PAINTWORK ETC TO NEW WORK H2
ON INTERNAL FLOATED PLASTER SURFACES H2
"DULUX" or other equal and approved H3
One coat "Dulux trade" alkali resistant plaster primer and two coats "Dulux low sheen 
wash and ware" paint for interior use

H3

Walls m2 5447 -                               
"FLOWCRETE" or other equal and approved H3

Prime surface with "Flowseal EPW" clear primer (spread rate - 6m²/litre). Apply three coats 
"Flowseal EPW" with a minimum dry film thickness of 60 microns thick per coat with a 
maximum overcoating time of 12 hours. Applied in accordance with approved 
manufacturer's specifications by approved applicators

H3

Walls m2 275 -                               
ON EXTERNAL FLOATED PLASTER H2
"DULUX" or other equal and approved H3
One coat "Dulux trade" alkali resistant plaster primer and two coats "Dulux low sheen 
wash and ware" paint for exterior use

H3

Walls m2 143 -                               
ON PLASTERBOARD SURFACES H2
"DULUX" or other equal and approved H3
One coat "Dulux trade" alkali resistant plaster primer and two coats "Dulux trade 65" matt 
PVA

H3

Ceilings m2 1423 -                               
One coat "Dulux trade" alkali resistant plaster primer and two coats "Dulux low sheen 
wash and ware" paint for interior use

H3

Partitions m2 4632 -                               
ON SMOOTH CONCRETE SURFACES H2
"DULUX" or other equal and approved H3
One coat "Dulux trade" alkali resistant plaster primer and two coats "Dulux low sheen 
wash and ware" paint for interior use

H3

Walls and columns m2 10 -                               
Ceilings and beams m2 10 -                               
ON METAL SURFACES H2
"DULUX" or other equal and approved H3
One coat "Dulux" primer for steel, one coat trade universal undercoat and two coats 
"Dulux Pearlglo" waterbased enamel

H3

Doors m2 200 -                               
Door frames etc m2 100 -                               
Members of lattice columns, beams and roof trusses m2 1515 -                               
ON WOOD SURFACES H2
Two coats oil wood primer H3
Backs of frames, linings, etc not exceeding 300mm wide m 2175 -                               
"DULUX"or other equal and approved H3
One coat "Dulux" primer for wood, one coat "Dulux trade" universal undercoat and two 
coats "Dulux Pearlglo" waterbased enamel

H3

Doors m2 356 -                               
Door frames etc m2 54 -                               
Skirtings, rails, etc not exceeding 300mm girth m 1980 -                               
PAINTWORK, ETC TO PREVIOUSLY PAINTED WORK H2
ON INTERNAL FLOATED PLASTER SURFACES H2
"DULUX" or other equal and approved H3
One coat "Dulux trade" alkali resistant plaster primer and two coats "Dulux low sheen 
wash and ware" paint for interior use

H3

Walls m2 20 -                               
ON EXTERNAL FLOATED PLASTER H2
"DULUX" or other equal and approved H3
One coat "Dulux trade" alkali resistant plaster primer and two coats "Dulux low sheen 
wash and ware" paint for exterior use

H3

Walls m2 949 -                               
ON SMOOTH CONCRETE SURFACES H2
"DULUX" or other equal and approved H3
One coat "Dulux trade" alkali resistant plaster primer and two coats "Dulux low sheen 
wash and ware" paint for interior use

H3

Walls and columns m2 594 -                               
One coat "Dulux trade" alkali resistant plaster primer and two coats "Dulux low sheen 
wash and ware" paint for interior use

H3

Ceilings and beams m2 2 -                               
Coffered ceilings (total girth measured) m2 1579 -                               
One coat "Dulux trade" alkali resistant concrete primer and two coats "Dulux trade" hi-
chem epoxy enamel paint for interior use

H3

Concrete floors m2 523 -                               
"FLOWCRETE" or other equal and approved H3

Prime surface with "Flowseal EPW" clear primer (spread rate - 6m²/litre). Apply three coats 
"Flowseal EPW" with a minimum dry film thickness of 60 microns thick per coat with a 
maximum overcoating time of 12 hours. Applied in accordance with approved 
manufacturer's specifications by approved applicators

H3

On treads and risers of stairs m2 382 -                               
ON METAL SURFACES H2
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"DULUX" or other equal and approved H3
One coat "Dulux" primer for steel, one coat trade universal undercoat and two coats 
"Dulux Pearlglo" waterbased enamel

H3

Doors m2 160 -                               
Louvres m2 200 -                               
Door frames etc m2 20 -                               
Recordroom and strongroom doors and frames m2 28 -                               
 Rails, bars, pipes, etc not exceeding 300mm girth m 930 -                               
ON WOOD SURFACES H2
"DULUX" or other equal and approved H3
One coat "Dulux" primer for wood, one coat "Dulux trade" universal undercoat and two 
coats "Dulux Pearlglo" waterbased enamel

H3

Doors m2 287 -                               
Door frames etc m2 57 -                               
Timber panels m2 400 -                               
Timber panels under windows m2 275 -                               
SIGNWRITING H2
Etching primer and two coats reflective road marking paint on concrete H3
Line 100mm wide m 315 -                               
Numeral or letter 70mm high No 60 -                               
Traffic arrow 160 x 70mm wide extreme No 9 -                               
Traffic arrow 120 x 80mm wide extreme No 2 -                               
Traffic arrow 160 x 120mm wide extreme No 1 -                               
Paraplegic parking motif 3000 x 1500mm extreme No 2 -                               
Brick dressing to external Façade m2 1300 -                               
SECTION NO. 2 H1
BILL NO. 17: PAPERHANGING H1 -                               
PAPERHANGING (PROVISIONAL) (CPAP WORK GROUP NO. 152 UNLESS OTHERWISE 
STATED)

H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
PAPERHANGING TO NEW WORK H2
Textured and paintable paper backed vinyl wallpaper (PC R595 per roll 520mm wide x 10m 
long), including one coat preparatory emulsion paint

H3

On one coat plastered walls and columns including narrow widths m2 112 -                               
On drywall partitions including narrow widths m2 210 -                               
SECTION NO. 2 H1
BILL NO. 18: EXTERNAL WORKS H1 -                               
EXTERNAL WORKS (PROVISIONAL) (CPAP WORK GROUP NO. 104 UNLESS OTHERWISE 
STATED)

H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
ROADWORK, PARKING AREAS AND PAVING H2
Testing of material and filling H3
Descriptions of earth filling, compaction, etc shall be deemed to include for all necessary 
testing required in accordance with the SABS 1200 series
Site clearance H3
Digging up and removing rubbish, debris, vegetation, hedges, shrubs and trees not exceeding 
85mm girth, bush, etc

m2 300 -                               

Excavation in earth H3

Not exceeding 2m deep to reduce levels and dispose in prescribed stock piles on site
m3 60 -                               

Extra over bulk excavation in earth for excavation in H3
Soft rock m3 6 -                               
Hard rock m3 6 -                               
Extra over all excavations for carting away H3
Surplus material from excavations and/or stock piles on site to a dumping site to be located 
by the contractor

m3 60 -                               

Keeping excavations free of water H3
Keeping excavations free of water other than subterranean water Item 1.00 -                               
Compaction of surfaces H3
Compaction of ground surfaces under floors etc including scarifying for a depth of 150mm, 
breaking down oversize material, adding suitable material where necessary and compacting 
to 95% Mod. AASHTO density

m2 300 -                               

Soil insecticide in accordance with SANS 5859 H3
Under floors, etc. including forming and poisoning shallow furrows against foundation walls, 
etc., filling in furrows and ramming

m2 300 -                               

LAYER WORKS H3
Filling supplied by the contractor under parking areas, roadways, etc H3
150mm high Base course of G2 natural gravel material, compacted to 98% Mod AASHTO 
density

m2 300 -                               

Extra over subbase or base course of natural gravel material for stabilisation with cement at 
the rate of 3% per m3

m2 300 -                               

Prescribed density tests on filling H3
"Modified AASHTO Density" test No 6 -                               

Corobrik 52MPa Burgundy clay paving bricks, size 200 x 98.5 x 65mm thick laid in 
Herringbone Bond pattern with a Cedarberg Boarder and a minimum longitudinal fall of 
1% on a transverse fall of at least 2% on 25mm compacted sand bed with fine jointing sand 
swept and vibrated into joints, all laid on subgrade conforming to SANS 1200 D Degree Of 
Accuracy I.  Paving to be inspected and re-sanded after three months

H3

Paving to sidewalks etc to falls, including necessary straight edge blocks m2 300 -                               
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Precast concrete finished smooth on exposed surfaces, including bedding, jointing and 
pointing

H3

75 x 110mm High mini kerbs continuous unreinforced concrete haunching at back of each 
joint, laid on 15MPa concrete, including excavation backfilling, etc

m 144 -                               

SECTION NO. 2 H1
BILL NO. 19: BUDGETARY ALLOWANCES H1 -                               
BUDGETARY ALLOWANCES (PROVISIONAL) H1
The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)

The following budgetary allowances are for work to be executed either by a nominated / 
selected sub-contractor as instructed by the principal agent. Tenderers are to allow in their 
overall Preliminaries costs for this scope of work as no additional Preliminaries will be 
entertained should this work proceed. The Employer reserves the right to execute this 
work in part or in whole or omit the entire scope.

H3

BUDGETARY ALLOWANCES H2
Furniture and Fittings H3

Provide the amount of R10 000 000.00 (Ten Million Rand) for Furniture and Fittings
Item 1.00 -                               

Profit Item 1.00 -                               
Attendance Item 1.00 -                               
Sanitary Accessories Including Vanity Tops, etc H3
Provide the amount of R600 000.00 (Six Hundred Thousand Rand) for Sanitary Accessories 
Including Vanity Tops, etc

Item 1.00 -                               

Profit Item 1.00 -                               
Attendance Item 1.00 -                               
Purpose Made Security Fencing H3
Provide the amount of R600 000.00 (Six Hundred Thousand Rand) for Purpose Made Security 
Fencing

Item 1.00 -                               

Profit Item 1.00 -                               
Attendance Item 1.00 -                               
Window Blinds H3

Provide the amount of R500 000.00 (Five Hundred Thousand Rand) for Window Blinds
Item 1.00 -                               

Profit Item 1.00 -                               
Attendance Item 1.00 -                               
Landscaping H3
Provide the amount of R350 000.00 (Three Hundred and Fifty Thousand Rand) for 
Landscaping

Item 1.00 -                               

Profit Item 1.00 -                               
Attendance Item 1.00 -                               
Signage H3
Provide the amount of R300 000.00 (Three Hundred Thousand Rand) for Signage Item 1.00 -                               
Profit Item 1.00 -                               
Attendance Item 1.00 -                               
Repairs to the Existing Façade H3
Provide the amount of R300,000.00 (Three Hundred Thousand Rand) for Repairs to the 
Existing Façade

Item 1.00 -                               

Profit Item 1.00 -                               
Attendance Item 1.00 -                               
Roof Feature H3

Provide the amount of R300 000.00 (Three Hundred Thousand Rands) for the Roof Feature
Item 1.00 -                               

Profit Item 1.00 -                               
Attendance Item 1.00 -                               
Servicing Roller Shutter Doors, Gate Motors, Vault Doors, Aluminium Doors and Windows, 
including Ironmongery

H3

Provide the amount of R200,000.00 (Two Hundred Thousand Rand) for Servicing Roller 
Shutter Doors, Gate Motors, Vault Doors, Aluminium Doors and Windows, including 
Ironmongery

Item 1.00 -                               

Profit Item 1.00 -                               
Attendance Item 1.00 -                               
Salary of Client Liaison Officer (CLO) H3
Provide the amount of R200,000.00 (Two Hundred Thousand Rand) for the Salary of Client 
Liaison Officer (CLO)

Item 1.00 -                               

Profit Item 1.00 -                               
Attendance Item 1.00 -                               
Servicing and Sanitising of Break Pressure Tank and Roof Water Storage Tank Including 
Refurbishment of all Seals, etc

H3

Provide the amount of R50,000.00 (Fifty Thousand Rand) for the Servicing and Sanitising of 
Break Pressure Tank and Roof Water Storage Tank Including Refurbishment of all Seals, etc

Item 1.00 -                               

Profit Item 1.00 -                               
Attendance Item 1.00 -                               
Sundry Builders Work H3
Provide the amount of R750,000.00 (Seven Hundred and Fifty Thousand Rand) for Sundry 
Builders Work

Item 1.00 -                               

SECTION NO. 3 : FIRE PROTECTION H1 -                               
BILL NO. 1 PRELIMINARIES H1 -                               
PRELIMINARIES (CPAP WORK GROUP NO. 190 UNLESS OTHERWISE STATED) H1
The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
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PRELIMINARIES H2
The costs for the following items shall not be included in the cost rates for work listed in the 
rest of the Bill of Quantities.
Preliminaries including compliance with the occupational health and safety, transport and 
equipment rigging

Item 1.00 -                               

Maintenance and guarantee of the complete installation for a period of twelve (12) months 
from the date of completion and handover

Item 1.00 -                               

4No. sets of as-built drawings and O&M manuals c/w CD's including certificates issued on 
completion, such as electrical compliance, etc

Item 1.00 -                               

Shop and builder's work drawings as specified (Contractor to do detailed site measurements 
to produce drawings)

Item 1.00 -                               

Testing, commissioning, training and hand over of the entire fire system, in accordance with 
the specifications

Item 1.00 -                               

Other items not included in the foregoing and required by the Tenderer. Full detailed 
schedule to be attached

Item 1.00

SECTION NO. 3 H1
BILL NO. 2 FIRE PROTECTION H1 -                               
FIRE PROTECTION (PROVISIONAL) (CPAP WORK GROUP NO. 148 UNLESS OTHERWISE 
STATED)

H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
FIRE PROTECTION (FIRE HYDRANTS, FIRE HOSE REELS, FIRE EXTINGUISHERS AND 
SPRINKLERS) AND FIRE DOORS

H2

Pumps and pumphouse pipework H3
Supply, install and commission: H3
Jockey pump SUM 1 -                               
Pump test start arrangement SUM 1 -                               
Pump interconnecting piping and valves SUM 1 -                               
Fire extinguishers H3
Supply and install new fire extinguishers (4.5Kg) (works to ensure compliance) No 42 -                               
Fire hose reels H3
Service existing fire hose reels No 18 -                               
Fire hydrants H3
Service existing fire hydrants No 16 -                               
Automatic sprinkler installation H3
De-commission sprinkler system SUM 1 -                               
Remove existing sprinkler heads and install new sprinkler heads No 140 -                               
Re-commission sprinkler system SUM 1 -                               
General H3
Allow for new life safety valve arrangement per floor (schematic to comply with statutory 
requirements)

SUM 1 -                               

Inspect existing valve station and allow for full service (works to ensure compliance)
SUM 1 -                               

Provisional sums H3
Fire signage allowance (photo luminescent) Item 1.00 -                               
Repair rusted damaged pipes Item 1.00 -                               
Contingency Item 1.00 -                               
SECTION NO. 4 : ELECTRICAL INSTALLATION H1 -                               
BILL NO. 1 PRELIMINARIES H1 -                               
PRELIMINARIES (CPAP WORK GROUP NO. 190 UNLESS OTHERWISE STATED) H1
The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
This Bill of Quantities must be read together with the specification.

Tenderers must complete the Bill of Quantities and detail the unit rate and total amount of 
each item.  The "Total" shall constitute the tender price for adjudication.  Tenderers are 
advised to check their item extension and total additions as arithmetical errors occurring in 
the priced Bill of Quantities cannot be considered as having an effect on the tender amount.

No alteration, erasure or addition is to be made in the text of the Bill of Quantities.  Should 
any alteration, erasure or addition be made it will not be recognised but the original wording 
of the Bill of Quantities will be adhered to.  The Engineer will check the completed Bill of 
Quantities and reserves the right to adjust any individual price and to rectify any discrepancy 
whilst the total tender price as quoted remains unaltered.

The quantities given in the Bill for cable, cable markers, earth wire laid with cable, overhead 
conductors, overhead earth wire and excavations cannot be regarded as exact and are 
subject to measurement on site after completion of the service and adjustments will be 
made according to the unit rates given in the Bill.
The Bill of Quantities is to be used for pricing and financial purposes only.  The drawings take 
precedence over the particular (project) specification but should be used in conjunction with 
these specifications. The project specification takes precedence over quality specifications 
and the Bill of Quantities.

Checking of Cable and Overhead Conductor Lengths. Notwithstanding the fact that lengths of 
cables and overhead conductors, as given in the Bill of Quantities, have been measured from 
scaled drawings, the Contractor shall check such lengths on site before ordering the cable as 
he will not be paid for excess cable after the completion of the service.  Any allowance for off-
cuts shall be made in the unit rates. The final measurements shall be based on the nett route 
length of the cables and overhead lines concerned, installed in accordance with the 
specification. However, the onus is on the Contractor to prove compliance with the 
specification.
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The unit prices quoted in the Bill of Quantities shall include for such small materials as are 
required for the complete installation in accordance with the specification.
Bill No. 1 is to be regarded as fixed and will not be adjusted for variations in the final contract 
value or contract period.
NOTE: Tenderers may not include the costs of the items of Bill No. 1 in the unit rates for items 
in the remainder of the Bill of Quantities.  Bill No. 1 is to be completed as indicated.Failure to 
comply will result in the Engineer arbitrarily adjusting rates to exclude Preliminary and 
General costs.

Unit prices for the same items in different Bills shall in all cases be the same, and in the case 
of differences, the Engineer reserves the right to change such unit prices when the 
completed list is checked, without adjusting the tender price.
The total for each page of each Bill is to be carried forward to the collection page at the end 
of each Bill.

P.C., Provisional and Contingency allowances, items and sums shall be expended as directed 
by the Engineer, and any balance remaining shall be deducted from the amount of the 
contract sum. Tenderers may not regard any unspent moneys as forming part of the final 
contract value.  Variation Instruction No. 1 will be issued after award of the contract to omit 
all P.C., Provisional and Contingency sums/allowances from the contract and authorized 
contract value.

Variation work, as well as the items described above, shall be measured as executed, and 
paid for according to unit prices in the Bill of Quantities.  Where unit prices are not available, 
the work shall be priced, in conjunction with the Engineer, at current rates.
Unless otherwise specified in the Bill of Quantities, all items are to be priced on the basis of 
supply, delivery, offload, installation, connection, testing and commissioning.  All prices are to 
be EXCLUSIVE OF V.A.T but inclusive of import duties,  surcharges, commissions to third 
parties, etc., where applicable.  The  foregoing items, as well as the Contractor's handling, 
financing and profit mark-up, is not to be separately detailed, and must be included in  the 
cost rates.
Unless otherwise stated, all measurements are net, in accordance with the drawings, and no 
allowance has been made for wastage.

The Employer reserves the right to increase or decrease the extent of the contract works, 
without restraint, on total value of variations issued relevant to any particular item in the Bill 
of Quantities, by  issuing written variation instructions to omit or add, as may be  required, 
the supply and/or installation of any item of equipment or  work, whether listed in the Bill of 
Quantities or not, and without affecting the unit cost rates indicated in the Bill of Quantities 
or Preliminary and General items.
In the event that tenderers disagree with the measured quantities the tender should be 
qualified accordingly, listing the items and quantities in question.

The unit prices quoted in the Bill of Quantities must include for small installation materials 
such as nuts, bolts, nails, saddles, screws etc., as are required for the satisfactory complete 
installation in accordance with the specification.

Unless otherwise stated in the Bill, the unit cost rates shall be based on the following:  The 
rate for conduit boxes and for outlet boxes up to and including 100 x 100mm shall be the 
same regardless of the number of entries.  The rate for conduit and outlet boxes shall include 
for fixing to the conduit with lock and bushnuts as may be required and for fixing to the 
building structure.  The rate for outlet boxes shall be without covers and draw boxes shall be 
complete with covers and screws.  The rate for industrial switch and plug units shall include 
for the relevant enclosure and fixing to conduit and building structure.  The rate for light 
switches, switch plugs, dimmer units, etc., shall include for screws, cover plates and 
fuses/breakers where applicable and for connection of wiring thereto.  The rate for conduit 
up to and including 25 mm diameter shall include all couplings, bends, boxes etc. as may be 
required.  The rate for luminaires and accessories shall include for connection of the wiring 
thereto.
All measurements are based on the most economical route lengths without any allowance 
for wastage, threading, jointing or slack.
In the case of wiring in conduit, an allowance of 300mm per wire outlet box position has been 
made and in the case of cables and wiring entering switchboards, an allowance of 1000 and 
2000mm has been made for termination purposes in sub-distribution and main distribution 
boards respectively.

It should be noted that, notwithstanding anything to the contrary, any items completed or 
listed in the Bill of Quantities by the Tenderer will not be taken into account, will not be 
subject to re-measurement, and will not be regarded as a Bill of Quantities item.
Where equipment is specified by name, the tenderer must price on this basis.  Alternatives 
may be offered by tenderers but the use of which is subject to written approval by the 
Engineer.
PRELIMINARIES H2
The costs for the following items shall not be included in the cost rates for work listed in the 
rest of the Bill of Quantities.
Cost for compliance with Main Contractor's preliminary and  general items not covered 
below.

Item 1.00 -                               

Contractual requirements as specified, i.e guarantees, insurance, sureties, company's 
overheads administration etc.

Item

Contract engineer, administration, supervision, programming and management. Item
Establish site accommodation, storage etc. Item
Maintain and operate site establishment. Item
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Remove site establishment on  completion and remove all rubbish, foundations, concrete 
bases, dirt  oil spillage, etc, and leave site  in condition as found.

Item

Tools, equipment, plant hire and testing gear/meters as necessary. Item
Guarantee and maintainance for the complete Electrical Installation including fittings, 
materials and workmanship for a period of TWELVE MONTHS after date of completion and 
handover

Item

Allow for testing and commissioning the whole of the electrical installation as laid down in 
the specification and for re-testing as may be required after the making good of all defective 
work to the satisfaction of the Engineer

Item

As built drawings showing all conduit routes, draw boxes and positions of outlets etc
Item

Provision for final testing and Certificate of Compliance to be issued on completion of the 
project in addition to the detailed testing specified.

Item

4 Sets of as built drawings and manuals Item
SECTION NO. 4 H1
BILL NO. 2 GENERAL H1 -                               

GENERAL (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE STATED)
H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
GENERAL H2
Budgetary allowance for City of Tshwane electrical department requirements Item 1.00 -                               
Contractor's attendance and mark up % 0.17 -                               

Provide the necessary shop drawings, marked up as built drawings and 4 no. plastic covered 
A4 files complete with all as built drawings etc. in plastic envelopes as specified

Item 1.00 -                               

Carry out loop impedance test on every cable prior to terminating ends Item 1.00 -                               
Testing and commissioning inclusive of completing 1 No. Ibuya Consulting Engineer's test 
sheet and certificate of compliance for every new DB and for portion of works carried out on 
existing DB's

Item 1.00 -                               

Testing by Lightning Protection and Earthing Specialist on building and report on findings
Item 1.00 -                               

Budgetary Allowance for modification to Main LV Panel Item 1.00 -                               
Contractor's attendance and mark up % 0.10 -                               
Allowance to liase with security personal to establish what existing services can be stripped 
out

Item 1.00 -                               

Liaise with Council to submit power reinstatement, arrange outages, and the  submission of 
the relevant completion forms and certificate of compliance to ensure energisation of the 
new 11 kV Substations and acceptance thereof.

Item 1.00 -                               

Core 300mm dia. 250mm thick concrete slab and allow to make good No 5 -                               
Core 200mm dia. 230mm thick concrete slab and allow to make good No 5 -                               
Earthing and bonding of cable ladders and galvanised trunking etc Item 1.00 -                               

75mm wide by 40mm deep chasing in slab with making good by others for floor conduits
m 30 -                               

Chase 205 x 287 x 79mm deep in slab for floor boxes No 10 -                               
LABOUR RATES H2
Supervisor/Foreman Hrs 5.00 -                               
Electrician Hrs 10.00 -                               
Apprentice Hrs 10.00 -                               
Cable Jointer Hrs 10.00 -                               
Labourer Hrs 15.00 -                               
Watchman Hrs 10.00 -                               
SECTION NO. 4 H1
BILL NO. 3 LV CABLING H1 -                               

LV CABLING (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE STATED)
H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
L.V. CABLING H2
Supply the following 600 / 1 000 Volt Cu PVC SWA PVC SWA ECC  cable; H3
185mm² 4 core m 312 -                               
150mm² 4 core m 180 -                               
120mm²  4 core m 14 -                               
95mm²  4 core m 112 -                               
70mm²  4 core m 31 -                               
50mm²  4 core m 78 -                               
35mm² 4 core m 194 -                               
25mm² 4 core m 432 -                               
16mm² 4 core m 246 -                               
10mm² 4 core m 631 -                               
10mm² 2 core m 97 -                               
6mm² 4 core m 86 -                               
25mm² earth wire m 212 -                               
10mm² earth wire m 113 -                               
Extra on last to install on cable ladder or trench H3
185mm² 4 core m 312 -                               
150mm² 4 core m 180 -                               
120mm²  4 core m 14 -                               
95mm²  4 core m 112 -                               
70mm²  4 core m 31 -                               
50mm²  4 core m 78 -                               
35mm² 4 core m 194 -                               
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25mm² 4 core m 432 -                               
16mm² 4 core m 246 -                               
10mm² 4 core m 631 -                               
10mm² 2 core m 97 -                               
6mm² 4 core m 86 -                               
25mm² earth wire m 212 -                               
10mm² earth wire m 113 -                               
Termination inclusive of cable glands, lugs etc. H3
185mm² 4 core No 10 -                               
150mm² 4 core No 6 -                               
120mm²  4 core No 8 -                               
95mm²  4 core No 6 -                               
70mm²  4 core No 4 -                               
50mm²  4 core No 12 -                               
35mm² 4 core No 16 -                               
25mm² 4 core No 24 -                               
16mm² 4 core No 14 -                               
10mm² 4 core No 28 -                               
10mm² 2 core No 8 -                               
6mm² 4 core No 8 -                               
AIR CONDITIONING INSTALLATION H2
Supply and Install 4mm² 3 core surfix cable on existing AC cable tray from internal AC units to 
DBs 

m 2114 -                               

SECTION NO. 4 H1
BILL NO. 4 WIRE-WAYS H1 -                               

WIRE-WAYS (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE STATED)
H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
WIRE-WAYS H2
CABLE LADDERS H2
The complete supply, transport to site, and storage of hot dipped galvanised heavy duty 
cable ladder and offsets as required below:

H3

150mm wide m 44 -                               
150mm 90 degree bend No 3 -                               
150mm Tee piece No 2 -                               
150mm 4-way piece No 1 -                               
150mm riser piece No 1 -                               
300mm wide m 25 -                               
300mm 90 degree bend No 1 -                               
300mm Tee piece No 2 -                               
300mm 4-way piece No 1 -                               
300mm riser piece No 1 -                               
500mm wide m 59 -                               
500mm 90 degree bend No 2 -                               
500mm Tee piece No 2 -                               
500mm 4-way piece No 1 -                               
500mm riser piece No 1 -                               

Extra on last to install horizontally (trapeeze) or vertically (P1000 unistrut). Fixings at 
1000mm. Installation is to include for all joiner splices, raw bolts and fixing cable ladder to 
unistrut with bolt fasteners complete with spring washer, fixing bolts etc.

H3

150mm wide m 44 -                               
150mm 90 degree bend No 3 -                               
150mm Tee piece No 2 -                               
150mm 4-way piece No 1 -                               
150mm riser piece No 1 -                               
300mm wide m 25 -                               
300mm 90 degree bend No 1 -                               
300mm Tee piece No 2 -                               
300mm 4-way piece No 1 -                               
300mm riser piece No 1 -                               
500mm wide m 59 -                               
500mm 90 degree bend No 2 -                               
500mm Tee piece No 1 -                               
500mm 4-way piece No 1 -                               
500mm riser piece No 1 -                               
CABLE TRAYS H2
The complete supply, transport to site, and storage of hot dipped galvanised heavy duty 
cable tray and offsets as required below:

H3

150mm wide m 258 -                               
150mm 90 degree bend No 19 -                               
150mm Tee piece No 14 -                               
150mm 4-way piece No 3 -                               
150mm riser piece No 2 -                               
300mm wide m 54 -                               
300mm 90 degree bend No 6 -                               
300mm Tee piece No 4 -                               
300mm 4-way piece No 1 -                               
300mm riser piece No 1 -                               
500mm wide m 21 -                               
500mm 90 degree bend No 4 -                               
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500mm Tee piece No 2 -                               
500mm 4-way piece No 2 -                               
500mm riser piece No 2 -                               

Extra on last to install horizontally (trapeeze) or vertically (P1000 unistrut). Fixings at 
1000mm. Installation is to include for all joiner splices, raw bolts and fixing cable tray to 
unistrut with bolt fasteners complete with spring washer, fixing bolts etc.

H3

150mm wide m 258 -                               
150mm 90 degree bend No 19 -                               
150mm Tee piece No 14 -                               
150mm 4-way piece No 3 -                               
150mm riser piece No 2 -                               
300mm wide m 54 -                               
300mm 90 degree bend No 6 -                               
300mm Tee piece No 4 -                               
300mm 4-way piece No 1 -                               
300mm riser piece No 1 -                               
500mm wide m 21 -                               
500mm 90 degree bend No 4 -                               
500mm Tee piece No 2 -                               
500mm 4-way piece No 2 -                               
500mm riser piece No 2 -                               
CABLE BASKETS H2
The complete supply, transport to site, and storage of hot dipped galvanised medium duty 
cable basket and offsets as required below:

H3

150mm wide m 54 -                               
150mm 90 degree bend No 3 -                               
150mm Tee piece No 2 -                               
150mm 4-way piece No 1 -                               
150mm riser piece No 1 -                               
300mm wide m 726 -                               
300mm 90 degree bend No 48 -                               
300mm Tee piece No 30 -                               
300mm 4-way piece No 4 -                               
300mm riser piece No 4 -                               

Extra on last to install horizontally (trapeeze) or vertically (P1000 unistrut). Fixings at 
1000mm. Installation is to include for all joiner splices, raw bolts and fixing cable basket to 
unistrut with bolt fasteners complete with spring washer, fixing bolts etc.

H3

150mm wide m 54 -                               
150mm 90 degree bend No 3 -                               
150mm Tee piece No 2 -                               
150mm 4-way piece No 1 -                               
150mm riser piece No 1 -                               
300mm wide m 726 -                               
300mm 90 degree bend No 48 -                               
300mm Tee piece No 30 -                               
300mm 4-way piece No 4 -                               
300mm riser piece No 4 -                               
SLEEVES H2
Supply the following cable sleeves: H3
160mm hard PVC sleeves m 14 -                               
110mm hard PVC sleeves m 17 -                               
75mm hard PVC sleeves m 12 -                               
50mm hard PVC sleeves m 13 -                               
Slow radius bend for 160mm PVC sleeve No 2 -                               
Slow radius bend for 110mm PVC sleeve No 3 -                               
Slow radius bend for 75mm PVC sleeve No 2 -                               
Slow radius bend for 50mm PVC sleeve No 4 -                               
Extra on last to install the following in trech (trenching measured elsewhere) H3
160mm hard PVC sleeves m 14 -                               
110mm hard PVC sleeves m 17 -                               
75mm hard PVC sleeves m 12 -                               
50mm hard PVC sleeves m 13 -                               
Slow radius bend for 160mm PVC sleeve No 2 -                               
Slow radius bend for 110mm PVC sleeve No 3 -                               
Slow radius bend for 75mm PVC sleeve No 2 -                               
Slow radius bend for 50mm PVC sleeve No 4 -                               
SECTION NO. 4 H1
BILL NO. 5 MV INSTALLATION H1 -                               
MV INSTALLATION (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE 
STATED)

H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
MV INSTALLATION H2
The complete supply, transport to site, storage,installation, testing and commissioning in 
accordance with the specification 

H3

RING MAIN UNITS H2
11 kV RM6 non extensible 3 way ring main unit complete as specified in drawing No. 
17052_605_A

No 1 -                               

Mild steel box stand for 3 way RM6 complete with raised box to accommodate floor cable 
entry

No 1 -                               
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RFP109/2023 APPOINTMENT OF A FIXED AND FIRM TURNKEY CONTRACTOR FOR THE DESIGN AND
CONSTRUCTION OF THE REFURBISHMENT AT THE GOVERNMENT PRINTING WORKS

ADMINISTRATIVE HEADQUARTERS

DESCRIPTION UNIT QUANTITY RATE AMOUNT

Disconnect and remove from site and deliver within 50 km of site the existing ring main unit
No 1 -                               

Credit / scrap value for the existing ring main unit (rate only) No 1 -                               
TRANSFORMER H2
1250 kVA 11kV/400V Dyn11 complete as specified in scheduleNo. 17052_604_A No 1 -                               
Disconnect and remove from site and deliver within 50 km of Site the existing 1000 KVA 
Transformer 

No 1 -                               

Credit / scrap value for the existing transformer (rate only) Item 1.00 -                               
TESTING OF EXISTING TRANSFORMER H2
Budgetary allowance for on site testing of the existing transformer by specialist including 
quote to refurbish

Item 1.00 -                               

Mark up and attendance on the above item % 0.10 -                               
MV CABLING - 6.35/11 kV H2
Supply the following continuous lengths (i.e. no joints) of 6.35/11 kV 95 mm 3 core XLPE 
cable to SABS Table A, manufactured in South Africa

H3

95mm² 3 core m 97 -                               
Extra on last to install H3
On cable ladder m 97 -                               
95mm² 3 core 11 kV termination No 4 -                               
95mm² 3 core Cu straight through 11 kV joint complete No 2 -                               
70mm² copper PVC insulated earth wire m 120 -                               
70mm² earth wire termination No 6 -                               
LV BUSBARS H2

The supply and complete installation, testing, commissioning of resin encapsulated  1000 
Volts 70 kA, IP54, 3 phase and full neutral Cu busbar with external earth unit

H3

1800 A straight section m 15 -                               
1800 A elbow (over and above cost) No 4 -                               
1800 A panel/transformer flange No 2 -                               
1800 A set of flexibles No 4 -                               
SUPPLY UPGRADE H2
Budgetary Allowance for council requirements for supply reinstatement Item 1.00 -                               
Mark up and attendance on the above item % 0.10 -                               
Supply and install WW28 chromodeck black writing on  yellow background (450mm x 
450mm) "UNAUTHORISED ENTRANCE PROHIBITED" with brass wood screws to outside of 
substation doors

No 4 -                               

Supply and install '11 000 VOLTS" danger stickers '(50mm x 100mm) to equipment as 
indicated by the Engineer on site

No 20 -                               

Supply and install 400 VOLT danger sticker Supply and install 400 VOLT danger sticker 
Engineer on site

No 15 -                               

Supply and install noise level danger signs in generator rooms No 4 -                               
Allow for laminating and framing AO drawing for wall mounting in substations No 4 -                               
Budgetary allowance sum for substations mimic panel Item 1.00 -                               
Supply steel tool cabinet 1 200mm wide x 2 100 high x 600 deep with 4 No. adjustable 
shelves and two lockable swing doors

No 2 -                               

Supply a 900mm high, 1 000 wide x 800 deep painted supawood desk on castors No 2 -                               
Supply 1 200mm x 800mm x 5mm thick rubber mat No 2 -                               
Budgetary allowance for substation temperature and door status monitoring Item 1.00 -                               
Budgetary allowance for penetration flanges Item 1.00 -                               
Budgetary allowance for MV cable protection Item 1.00 -                               
TICO PADS  (High density rubber) H2

Supply 150mm x 1200mm x 12.5mm thick Tico pads installation as an insulator between the 
equipment and floor as shown on layout drawings (High density rubber)

No 16 -                               

PADLOCKS H2
Supply and install a painted supawood wooden key cabinet 400 x 400 x 100 deep with 50 
hooks and hinged door fixed to brick wall in Main Substation

No 1 -                               

Supply 30mm Viro padlock complete with 3 keys with (correctly labelled) keyed alike keys
No 12 -                               

PAINTING H2
Arrange for builder to touch up substations damaged floor paint once all equipment is 
installed

Item 1.00 -                               

SIGNAGE H2
Supply and install FB36 5 in 1 chromodeck black writing on yellow background sign (925mm x 
925mm) fixed to brick wall in substations

Item 1.00 -                               

SECTION NO. 4 H1
BILL NO. 6 BASEMENT AND ROOF LEVEL H1 -                               
BASEMENT AND ROOF LEVEL (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS 
OTHERWISE STATED)

H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
BASEMENT AND ROOF LEVEL H2
SMALL POWER H2
25mm PVC conduit surface or chased into brickwork (patching by others) m 164 -                               
Extra on last to install m 164 -                               
Supply the following Crabtree outlets complete with cover, clips mounting brackets on 
power skirting:

H3

1 x Normal S.S.O (SANS 164-1) No 12 -                               
Extra on last to install No 12 -                               
1 x Euro S.S.O (SANS 164-2) No 12 -                               
Extra on last to install No 12 -                               
1 x Dedicated S.S.O (SANS 164-4) No 10 -                               
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DESCRIPTION UNIT QUANTITY RATE AMOUNT
Extra on last to install No 10 -                               
1 x RJ45 Blank No 6 -                               
Extra on last to install No 6 -                               
16 amp UPS (BLUE) Crabtree S.S.O. complete with cover, clips and mounting brackets on 
power skirting

No 5 -                               

Extra on last to install No 5 -                               
PVC insulated 1 000 V grade hard drawn copper wire drawn into trunking and conduit and 
coloured as required

H3

4mm² m 3911 -                               
Extra on last to install m 3911 -                               
100 x 100 galvanised box flush in dry walling No 11 -                               
Extra on last to install No 11 -                               

16 amp UPS (Blue) S.S.O. in 100 x 100 box including cover plate and electrical connections
No 5 -                               

Extra on last to install No 5 -                               
16 amp 3 pin Sans 164 - 1 and Sans 164-2 combination SSO in 100x100 box complete with 
coverplate

No 25 -                               

Extra on last to install No 25 -                               
BASEMENT AND ROOF LEVEL H2

20A single phase surface mounted isolator for AC / roller shutter doors / extraction
No 8 -                               

Extra on last to install No 8 -                               
20A single phase flush mounted isolator for hand dryer No 1 -                               
Extra on last to install No 1 -                               
30A single phase flush mounted isolator No 1 -                               
Extra on last to install No 1 -                               
10A three phase weather proof isolator No 2 -                               
Extra on last to install No 2 -                               
20A three phase weather proof isolator No 1 -                               
Extra on last to install No 1 -                               
30A three phase weather proof isolator No 2 -                               
Extra on last to install No 2 -                               
800A three phase weather proof isolator for HVAC equipment No 1 -                               
Extra on last to install No 1 -                               
Install 3 compartment 2 cover epoxy powder coated power skirting complete with covers and 
support brackets every 1 m spacing

m 21 -                               

Extra on last to install 90º bends for 3 compartment bends No 5 -                               
Extra on last to install end caps for 3 compartment power skirting No 5 -                               
LIGHTING H2
25mm PVC conduit fixed to soffit and or hangers m 891 -                               
Extra on last to install m 891 -                               
25mm Bosal conduit m 95 -                               
Extra on last to install m 95 -                               
PVC insulated 1 000 V grade hard drawn copper wire drawn into trunking and conduit and 
coloured as required

H3

2.5mm² m 4542 -                               
Extra on last to install m 4542 -                               
2,5mm² PVC insulated twin and earth cable lay in ceiling m 212 -                               
Extra on last to install m 212 -                               
Extra on last for glands, termination and connection No 60 -                               
P9000 trunking suspended from soffit complete with cover m 114 -                               
Extra on last to install m 114 -                               
1 lever 1 way 16 amp light switch Crabtree or other approved in 100 x 50 galvanised box 
inclusive of cover

No 18 -                               

Extra on last to install No 18 -                               
65mm dia. round conduit box No 74 -                               
Extra on last to install No 74 -                               
3 way PVC round draw box No 23 -                               
Extra on last to install No 23 -                               
6 amp unswitched socket outlet No 81 -                               
Extra on last to install No 81 -                               
2 way 1 lever light switch No 4 -                               
Extra on last to install No 4 -                               
Extra on last to install the following luminaires H3
Type A1  No 30 -                               
Type A1e No 11 -                               
Type A2 No 4 -                               
Type A2e No 1 -                               
Type E1 No 6 -                               
Type E1e No 5 -                               
Type E2 No 8 -                               
Type E2e No 3 -                               
Type F1e No 4 -                               
Type Je No 4 -                               
Type H No 4 -                               
TELEPHONE/DATA H2

Telephone/data cover complete with RJ 45 data socket and grommets in power skirting
No 55 -                               

Extra on last to install No 55 -                               
P9000 trunking suspended from soffit complete with cover m 30 -                               
Extra on last to install m 30 -                               
FIRE AND SECURITY H2
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DESCRIPTION UNIT QUANTITY RATE AMOUNT
25mm PVC conduit fixed on surface to concrete or brickwork m 342 -                               
Extra on last to install m 342 -                               
25mm two entry round conduit box in ceiling void mounted surface to concrete No 44 -                               
Extra on last to install No 44 -                               
P9000 trunking suspended from soffit complete with cover m 118 -                               
Extra on last to install m 118 -                               
25mm flexible conduit m 30 -                               
Extra on last to install m 30 -                               
65mm round boxes No 20 -                               
Extra on last to install No 20 -                               
GENERAL ITEMS H2
Earthing and bonding Item 1.00 -                               
Testing and commissioning inclusive of completing Ibuya Consulting Engineers test sheets, 
compliance certificate and circuit cards as specified 

Item 1.00 -                               

SECTION NO. 4 H1
BILL NO. 7 TYPICAL FLOORS GROUND TO FIFTH H1 -                               
TYPICAL FLOORS GROUND TO FIFTH - 6NO. FLOORS (PROVISIONAL) (CPAP WORK GROUP 
NO. 160 UNLESS OTHERWISE STATED)

H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
TYPICAL FLOORS GROUND TO FIFTH - 6NO. FLOORS H2
SMALL POWER H2
25mm PVC conduit surface or chased into brickwork (patching by others) m 1884 -                               
Extra on last to install m 1884 -                               
Supply the following Crabtree outlets complete with cover, clips mounting brackets on 
power skirting

H3

1 x Normal S.S.O (SANS 164-1) No 270 -                               
Extra on last to install No 270 -                               
1 x Euro S.S.O (SANS 164-2) No 270 -                               
Extra on last to install No 270 -                               
1 x Dedicated S.S.O (SANS 164-4) No 270 -                               
Extra on last to install No 270 -                               
1 x RJ45 Blank No 270 -                               
Extra on last to install No 270 -                               
16 amp UPS (BLUE) Crabtree S.S.O. complete with cover, clips and mounting brackets on 
power skirting

No 48 -                               

Extra on last to install No 48 -                               
PVC insulated 1 000 V grade hard drawn copper wire drawn into trunking and conduit and 
coloured as required

H3

4mm² m 28890 -                               
Extra on last to install m 28890 -                               
100 x 100 galvanised box flush in dry walling No 162 -                               
Extra on last to install No 162 -                               
60A three phase weather proof isolator No 30 -                               
Extra on last to install No 30 -                               
30A three phase weather proof isolator No 12 -                               
Extra on last to install No 12 -                               
20A three phase weather proof isolator No 24 -                               
Extra on last to install No 24 -                               
60A single phase surface mounted isolator No 12 -                               
Extra on last to install No 12 -                               
30A single phase surface mounted isolator No 12 -                               
Extra on last to install No 12 -                               
20A single phase surface mounted isolator No 24 -                               
Extra on last to install No 24 -                               
Install 3 compartment 2 cover power skirting complete with covers and support brackets 
every 1 m spacing

m 1404 -                               

Extra on last to install 90º bends for 3 compartment power skirting No 132 -                               
Extra on last to install end caps for 3 compartment power skirting No 312 -                               

Supply corporate connection (Alpha 4) unit comprising of: 2 x end caps 1 x Normal S.S.O 
(SANS 164-1) 1 x Euro S.S.O (SANS 164-2) 1 x Dedicated S.S.O (SANS 164-4) 2 x Blank RJ45 
outlets Input power cable - 3 M SA dedicated connection Input power cable - 3 M SA normal 
Interconnecting power cable - 3 M - dedicated Interconnecting power cable - 3 M - SA normal

No 144 -                               

Extra on last to install No 144 -                               
20mm Flexible PVC Conduit m 570 -                               
Extra on last to install saddled at 250mm under desk top m 570 -                               

Supply Crabtree Powercomm 9 way cluster box complete with: 1 x Normal S.S.O (SANS 164-1) 
1 x Euro S.S.O (SANS 164-2) 1 x Dedicated S.S.O (SANS 164-4) 2 x Blank RJ45 outlets

No 72 -                               

Extra on last to install No 72 -                               
Supply 9 way flush plastic divider box No 72 -                               
Extra on last to install No 72 -                               
Supply Cabstrut Access floor conduit box system (205 x 287 x 79) complete with: 1 x Normal 
S.S.O (SANS 164-1) 1 x Euro S.S.O (SANS 164-2) 1 x Dedicated S.S.O (SANS 164-4) 2 x Blank 
RJ45 outlets

No 18 -                               

Extra on last to install No 18 -                               
16 amp 3 pin Sans 164 - 1 and Sans 164-2 combination  SSO in 100 x 100 box complete with 
cover plate

No 252 -                               

Extra on last to install No 252 -                               
250 x 250 PVC junction box No 12 -                               
Extra on last to install No 12 -                               
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DESCRIPTION UNIT QUANTITY RATE AMOUNT
4m Pole compromising of the following: 2 x Normal S.S.O (SANS 164-1) 2 x Euro S.S.O (SANS 
164-2) 2 x Dedicated S.S.O (SANS 164-4) 4 x Blank RJ45 outlets

No 42 -                               

Extra on last to install No 42 -                               
LIGHTING H2
25mm PVC conduit fixed to soffit and or hangers m 5886 -                               
Extra on last to install m 5886 -                               
PVC insulated 1 000 V grade hard drawn copper wire drawn into trunking and conduit and 
coloured as required

H3

2.5mm² m 30726 -                               
Extra on last to install m 30726 -                               
2.5mm² PVC insulated twin and earth cable lay in ceiling m 1914 -                               
Extra on last to install m 1914 -                               
Extra on last for glands, termination and connection No 210 -                               
P9000 trunking suspended from soffit complete with cover m 1506 -                               
Extra on last to install m 1506 -                               
1 lever 1 way 16 amp light switch Crabtree or other approved in 100 x 50 galvanised box 
inclusive of cover

No 228 -                               

Extra on last to install No 228 -                               
65mm Dia. round conduit box No 1242 -                               
Extra on last to install No 1242 -                               
3 way PVC round draw box No 246 -                               
Extra on last to install No 246 -                               
6 amp unswitched socket outlet No 1446 -                               
Extra on last to install No 1446 -                               
2 way 1 lever light switch No 36 -                               
Extra on last to install No 36 -                               
1000 W dimmer No 12 -                               
Extra on last to install No 12 -                               
Occupancy senor - Provnice Lighting (PS-PIR3) flush mounted, white with 360 degree 
detection angle

No 132 -                               

Extra on last to install No 132 -                               
Extra on last to install the following luminaries H3
Type A1 No 36 -                               
Type A1e No 18 -                               
Type B1 No 984 -                               
Type B1e No 126 -                               
Type E1 No 168 -                               
Type E1e No 36 -                               
Type E2 No 30 -                               
Type E2e No 6 -                               
Type C No 18 -                               
Type D No 18 -                               
Type F1 No 12 -                               
Type F1e No 12 -                               
Type G No 60 -                               
Type Je No 24 -                               
Type T1 No 12 -                               
Type T2 No 12 -                               
TELEPHONE/DATA H2

Telephone/data cover complete with RJ 45 data socket and grommets in power skirting
No 252 -                               

Extra on last to install No 252 -                               
FIRE AND SECURITY H2
25mm PVC conduit fixed on surface to concrete or brickwork m 2052 -                               
Extra on last to install m 2052 -                               
25mm two entry round conduit box in ceiling void mounted surface to concrete No 264 -                               
Extra on last to install No 264 -                               
25mm flexible conduit m 180 -                               
Extra on last to install m 180 -                               
65mm round boxes No 240 -                               
Extra on last to install No 240 -                               
GENERAL ITEMS H2
Earthing and bonding Item 6.00 -                               
Testing and commissioning inclusive of completing Ibuya Consulting Engineers test sheets, 
compliance certificate and circuit cards as specified

Item 6.00 -                               

SECTION NO. 4 H1
BILL NO. 8 EARTHING AND LIGHTNING PROTECTION H1 -                               
EARTHING AND LIGHTNING PROTECTION (PROVISIONAL) (CPAP WORK GROUP NO. 160 
UNLESS OTHERWISE STATED)

H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
EARTHING AND LIGHTNING PROTECTION H2
SOIL RESISTIVITY SURVEY H2
Allow to survey the site to establish any prevailing conditions and carry out soil resistivity 
testing in the locations adjacent to each Sub Station. A detailed report indicating test results 
and requirements to achieve the necessary earth resistance for each area is to be submitted 
to the Electrical Engineer
Resistivity Test survey in earth No 1 -                               
Test report indicating electrode requirements etc. to achieve 1 ohm or less No 1 -                               
TRENCHING H2
Excavate by hand for cable trench or earth mats including backfill with sifted sand, cable 
trench 350 mm wide x 600 mm deep x 1 500 mm long

H3
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DESCRIPTION UNIT QUANTITY RATE AMOUNT
In earth No 20 -                               
In shale No 1 -                               
In hard rock No 1 -                               
BONDING TO EARTH ELECTRODES H2
Supply and install 20mm lengths of 95mm² Green PVC insulated copper conductors fitted into 
sleeves and trench complete with lugs, ferrules and termination clamps between substation 
earth bar and earth electrode

No 2 -                               

EARTH MATS H2

Supply and install 1,600mm copper clad Earth Electrodes driven into ground at 1,500mm by 
1,500 mm spacing including brass termination clamps and 50mm² bare copper conductor 
interlinking to 2 No. earth grid adjacent earth spike to form an earth grid  

No 20 -                               

EARTH ELECTRODES H2
Supply and install additional 1,600 mm copper clad earth electrode driven into the ground 
including the ferrel

No 8 -                               

Supply and install 450mm long x 50mm high x 6mm thick copper earth bar with test link 
predrilled with 10mm diameter holes and secured to wall concrete on PVC insulated spacers 
including all necessary material to form substation earth bar

No 1 -                               

TESTING AND CERTIFICATE OF COMPLIANCE H2

Allow for testing of the complete substation installation to be witnessed by the Electrical 
Engineer, including the issue of SABS Certificate of Compliance of Earthing Systems, 
Annexures of recorded test results and "As Built" drawings as specified

No 1 -                               

MV RING EARTHS H2
The complete supply and installation of 120mm² Cu PVC (Black) earth wire (SANS 1507-3) 
in continuous lengths as follows

H3

Sub 1 to RMU m 80 -                               
Extra on last to terminate No 2 -                               

Extra on last to supply and install 100 mm green heat shrink over end of each earth wire
No 2 -                               

SUBSTATION EARTHING INSTALLATION H2
Substation bonding and earthing system as per earthing diagram and the specification, 
including earth wire, terminal connectors up to the main earth bar (As per drawing 
17052_607_0)

H3

Substation 1 bonding and earthing (as per drawing 17052_607_0) Item 1.00 -                               
EARTHING INSTALLATION TESTS H2
The testing and recoding in suitable format of the following;
Substation earth resistance test immediately upon completion of the earthing installation 
before substation equipment is installed

H3

Substation  1 Item 1.00 -                               
Final earth resistance reading with substation equipment installed, but M.V. supply 
cables/earth disconnected

H3

Substation  1 Item 1.00 -                               
LIGHTNING PROTECTION BY SPECIALIST CONTRACTOR H2
Undertake survey of existing lightning protection and provide comprehensive report on 
statue

Item 1.00 -                               

Budgetary amount for repairs to existing installation Item 1.00 -                               
Contractor's attendance and mark up % 0.10 -                               
SECTION NO. 4 H1
BILL NO. 9 LUMINAIRES H1 -                               

LUMINAIRES (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE STATED)
H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
LUMINAIRES H2
Supply the following luminaires: As per drawing No. 17052_601_A H3
Type A1 No 84 -                               
Type A1e No 38 -                               
Type A2 No 12 -                               
Type A2e No 8 -                               
Type B1 No 982 -                               
Type B1e No 131 -                               
Type C No 27 -                               
Type D No 14 -                               
Type E1 No 184 -                               
Type E1e No 48 -                               
Type E2 No 51 -                               
Type E2e No 14 -                               
Type F1 No 18 -                               
Type F1e No 16 -                               
Type G No 81 -                               
Type H No 8 -                               
Type Je No 28 -                               
Type T1 No 12 -                               
Type T2 No 12 -                               
SECTION NO. 4 H1
BILL NO. 10 DISTRIBUTION BOARDS H1 -                               
DISTRIBUTION BOARDS (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE 
STATED)

H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
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DESCRIPTION UNIT QUANTITY RATE AMOUNT
DISTRIBUTION BOARDS H2
Supply / deliver the following distribution boards; H3
Main LV Panel as per single line diagram drawing No. 17052_401_A No 1 -                               
Install and connect the above DB No 1 -                               
Basement DB-B1E as per single line diagram drawing No. 17052_402_A No 1 -                               
Install and connect the above DB No 1 -                               
Office DB-G1/G1E as per single line diagram drawing No. 17052_403_A   No 1 -                               
Install and connect the above DB No 1 -                               

Office UPS DB - UPS-G1 and UPS-02 as per single line diagram drawing No. 17052_404_A
No 1 -                               

Install and connect the above DB No 1 -                               
Main UPS Panel - UPS-DB as per single line diagram drawing No. 17052_405_A No 1 -                               
Install and connect the above DB No 1 -                               
Roof DB as per single line diagram drawing No. 17052_406_A No 1 -                               
Install and connect the above DB No 1 -                               
Basement  DB - AC as per single line diagram drawing No. 17052_407_0 No 1 -                               
Install and connect the above DB No 1 -                               
Typical Office UPS as per single line diagram drawing No. 17052_408_0 No 4 -                               
Install and connect the above DB No 4 -                               
Office DB - DB-01/01E as per single line diagram drawing No. 17052_409_0 No 1 -                               
Install and connect the above DB No 1 -                               
Office DB - DB-02/02E as per single line diagram drawing No. 17052_410_0 No 1 -                               
Install and connect the above DB No 1 -                               
Office DB - DB-03/03E as per single line diagram drawing No. 17052_411_0 No 1 -                               
Install and connect the above DB No 1 -                               
Office DB - DB-04/04E as per single line diagram drawing No. 17052_412_0 No 1 -                               
Install and connect the above DB No 1 -                               
Office DB - DB-05/05E as per single line diagram drawing No. 17052_413_0 No 1 -                               
Install and connect the above DB No 1 -                               
SECTION NO. 4 H1
BILL NO. 11 POWER SKIRTING H1 -                               
POWER SKIRTING (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE 
STATED)

H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
POWER SKIRTING H2
Supply the following H3
Cabstrut P801 Expony powder coated 3 compartment 2 cover power skirting inclusive of 
cover

m 1404 -                               

90º power skirting bends No 132 -                               
End caps for power skirting No 348 -                               
SECTION NO. 4 H1
BILL NO. 12 UPS H1 -                               
UPS (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE STATED) H1
The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
UPS H2

Supply, deliver, install, test and commission UPS System as per drawing no. 17052_602_A
No 1 -                               

Allowance to supply and install remote UPS's alarm panel Item 1.00 -                               
Contractor's attendance and mark up % 0.10 -                               
Supply 80A Bypass switch No 1 -                               

1 No. UPS full service within the 1st year of UPS handover at 6 months and 12 months
Item 1.00 -                               

SECTION NO. 4 H1
BILL NO. 13 EXISTING INSTALLATION H1 -                               
EXISTING INSTALLATION (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE 
STATED)

H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
EXISTING INSTALLATION H2
TYPICAL FLOOR H2
Disconnect, make safe and remove the following equipment from site (Not undertaken by 
main contractor)

H3

2 x 58 Watt surface mounted light fitting No 140 -                               
2 x 28 Watt recess mounted light fitting No 500 -                               
Bulkhead light fitting No 10 -                               
2 x 58 Watt open tube light fitting No 4 -                               
Allow to disconnect, make safe and remove existing distribution board No 1 -                               
Allow to remove surface mounted conduit m 262 -                               
Allow to remove wiring m 8000 -                               
Allow to remove surface mounted switch socket outlets No 20 -                               

Allow to remove recess mounted switch socket outlets and install blank cover plates
No 20 -                               

Allow to remove light switches outlets and install cover plates No 20 -                               
Allow to remove power skirting m 30 -                               
Allow to remove 25mm conduit m 250 -                               
Allow to remove telephone conduiting m 250 -                               
Allow to remove telephone jack point and install cover plate No 60 -                               
Allow to strip out telephone and IT cabling after consultation with client m 3000 -                               
SECTION NO. 4 H1
BILL NO. 14 STANDBY GENERATOR H1 -                               
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STANDBY GENERATOR (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE 
STATED)

H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
STANDBY GENERATOR H2
The complete supply, transport to site, install, test and commission H3
Standby generator as per drawing no. 17052_603_A No 1 -                               

Connection of all generator control and protection, AMF and communication information 
wired to terminals within the Main LV Panel for changeover requirements

Item 1.00 -                               

The complete supply and installation of Generator Earthing as specified, including testing and 
commissioning the entire earthing installation as per I.E.C.standards, including re- testing as 
may be required after making good, and typed test certificates, 

Item 1.00 -                               

Ear muffs No 5 -                               
Allowance to fill/re-fill diesel tanks after testing - Low sulphur diesel to manufacturers 
specification. 

ltr 2000 -                               

Provisional Sum for Allowance for additional Diesel Tank Item 1.00 -                               

4 No. generator services to be conducted at 6, 12, 18 and 24 months from hand over. 
Item 1.00 -                               

Disconnect and remove from site and deliver within 50 km of Site the existing 150 kVA 
standby generator 

No 1 -                               

Credit / scrap value for the existing standby generator (rate only) Item 1.00 -                               
Budgetary allowance for special rigging if required Item 1.00 -                               
SECTION NO. 5 : ELECTRONIC INSTALLATION H1 -                               
BILL NO. 1 PRELIMINARIES H1 -                               
PRELIMINARIES (CPAP WORK GROUP NO. 190 UNLESS OTHERWISE STATED) H1
The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
This Bill of Quantities must be read together with the specification.

Tenderers must complete the Bill of Quantities and detail the unit rate and total amount of 
each item.  The "Total" shall constitute the tender price for adjudication.  Tenderers are 
advised to check their item extension and total additions as arithmetical errors occurring in 
the priced Bill of Quantities cannot be considered as having an effect on the tender amount.

No alteration, erasure or addition is to be made in the text of the Bill of Quantities.  Should 
any alteration, erasure or addition be made it will not be recognised but the original wording 
of the Bill of Quantities will be adhered to.  The Engineer will check the completed Bill of 
Quantities and reserves the right to adjust any individual price and to rectify any discrepancy 
whilst the total tender price as quoted remains unaltered.

The quantities given in the Bill for cable, cable markers, earth wire laid with cable, overhead 
conductors, overhead earth wire and excavations cannot be regarded as exact and are 
subject to measurement on site after completion of the service and adjustments will be 
made according to the unit rates given in the Bill.
The Bill of Quantities is to be used for pricing and financial purposes only.  The drawings take 
precedence over the particular (project) specification but should be used in conjunction with 
these specifications. The project specification takes precedence over quality specifications 
and the Bill of Quantities.

Checking of Cable and Overhead Conductor Lengths. Notwithstanding the fact that lengths of 
cables and overhead conductors, as given in the Bill of Quantities, have been measured from 
scaled drawings, the Contractor shall check such lengths on site before ordering the cable as 
he will not be paid for excess cable after the completion of the service.  Any allowance for off-
cuts shall be made in the unit rates. The final measurements shall be based on the nett route 
length of the cables and overhead lines concerned, installed in accordance with the 
specification. However, the onus is on the Contractor to prove compliance with the 
specification.

The unit prices quoted in the Bill of Quantities shall include for such small materials as are 
required for the complete installation in accordance with the specification.
Bill No. 1 is to be regarded as fixed and will not be adjusted for variations in the final contract 
value or contract period.
NOTE: Tenderers may not include the costs of the items of Bill No. 1 in the unit rates for items 
in the remainder of the Bill of Quantities.  Bill No. 1 is to be completed as indicated.Failure to 
comply will result in the Engineer arbitrarily adjusting rates to exclude Preliminary and 
General costs.

Unit prices for the same items in different Bills shall in all cases be the same, and in the case 
of differences, the Engineer reserves the right to change such unit prices when the 
completed list is checked, without adjusting the tender price.
The total for each page of each Bill is to be carried forward to the collection page at the end 
of each Bill.

P.C., Provisional and Contingency allowances, items and sums shall be expended as directed 
by the Engineer, and any balance remaining shall be deducted from the amount of the 
contract sum. Tenderers may not regard any unspent moneys as forming part of the final 
contract value.  Variation Instruction No. 1 will be issued after award of the contract to omit 
all P.C., Provisional and Contingency sums/allowances from the contract and authorized 
contract value.
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Variation work, as well as the items described above, shall be measured as executed, and 
paid for according to unit prices in the Bill of Quantities.  Where unit prices are not available, 
the work shall be priced, in conjunction with the Engineer, at current rates.
Unless otherwise specified in the Bill of Quantities, all items are to be priced on the basis of 
supply, delivery, offload, installation, connection, testing and commissioning.  All prices are to 
be EXCLUSIVE OF V.A.T but inclusive of import duties,  surcharges, commissions to third 
parties, etc., where applicable.  The  foregoing items, as well as the Contractor's handling, 
financing and profit mark-up, is not to be separately detailed, and must be included in  the 
cost rates.
Unless otherwise stated, all measurements are net, in accordance with the drawings, and no 
allowance has been made for wastage.

The Employer reserves the right to increase or decrease the extent of the contract works, 
without restraint, on total value of variations issued relevant to any particular item in the Bill 
of Quantities, by  issuing written variation instructions to omit or add, as may be  required, 
the supply and/or installation of any item of equipment or  work, whether listed in the Bill of 
Quantities or not, and without affecting the unit cost rates indicated in the Bill of Quantities 
or Preliminary and General items.
In the event that tenderers disagree with the measured quantities the tender should be 
qualified accordingly, listing the items and quantities in question.

The unit prices quoted in the Bill of Quantities must include for small installation materials 
such as nuts, bolts, nails, saddles, screws etc., as are required for the satisfactory complete 
installation in accordance with the specification.

Unless otherwise stated in the Bill, the unit cost rates shall be based on the following:  The 
rate for conduit boxes and for outlet boxes up to and including 100 x 100mm shall be the 
same regardless of the number of entries.  The rate for conduit and outlet boxes shall include 
for fixing to the conduit with lock and bushnuts as may be required and for fixing to the 
building structure.  The rate for outlet boxes shall be without covers and draw boxes shall be 
complete with covers and screws.  The rate for industrial switch and plug units shall include 
for the relevant enclosure and fixing to conduit and building structure.  The rate for light 
switches, switch plugs, dimmer units, etc., shall include for screws, cover plates and 
fuses/breakers where applicable and for connection of wiring thereto.  The rate for conduit 
up to and including 25 mm diameter shall include all couplings, bends, boxes etc. as may be 
required.  The rate for luminaires and accessories shall include for connection of the wiring 
thereto.
All measurements are based on the most economical route lengths without any allowance 
for wastage, threading, jointing or slack.
In the case of wiring in conduit, an allowance of 300mm per wire outlet box position has been 
made and in the case of cables and wiring entering switchboards, an allowance of 1000 and 
2000mm has been made for termination purposes in sub-distribution and main distribution 
boards respectively.

It should be noted that, notwithstanding anything to the contrary, any items completed or 
listed in the Bill of Quantities by the Tenderer will not be taken into account, will not be 
subject to re-measurement, and will not be regarded as a Bill of Quantities item.
Where equipment is specified by name, the tenderer must price on this basis.  Alternatives 
may be offered by tenderers but the use of which is subject to written approval by the 
Engineer.
PRELIMINARIES H2
The costs for the following items shall not be included in the cost rates for work listed in 
the rest of the Bill of Quantities.

H3

Cost for compliance with Main Contractor's preliminary and general items not covered 
below.

Item 1.00 -                               

Contractual requirements as specified, i.e guarantees, insurance, sureties, company's 
overheads administration etc.

Item

Contract engineer, administration, supervision, programming and management. Item
Establish site accommodation, storage etc. Item
Maintain and operate site establishment. Item

Remove site establishment on completion and remove all rubbish, dirt, off-cuts, etc, and 
leave site in condition as found. Allow to touch up paintwork if required.

Item

Tools, equipment, plant hire and testing equip/meters as necessary. Item

Maintenance and guarantee of the complete installation including fitting, material and 
workmanship for a period of twelve months from date of practical completion as specified.

Item

Extension of maintenance and guarantee for above complete installation by an additional 12 
months, to a total of 24 months. Note, this includes all equipment, hardware, firmware, 
software and cabling.

Item

4 Sets of as-built drawings, maintenance manuals and wiring diagrams. Item
Other items not included in the foregoing and required by the Contractor are to be listed and 
priced below.

Item

Allowance to outsource 30% of the work to Local Contractors. Item
SECTION NO. 5 H1
BILL NO. 2 GENERAL H1 -                               

GENERAL (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE STATED)
H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
GENERAL H2
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System programming during 12 month guarantee period - for technician / programmer (ie. 
Post practical completion)

Hrs 40.00 -                               

Client Training during 12 month guarantee period - for technician / programmer (ie. Post 
practical completion)

Hrs 10.00 -                               

Allowance to provide samples for Engineers / Architects /client approval Item 1.00 -                               
Allowance for liason with various sub-contractors in regard to final installation requirements, 
equipment connection etc.

Item 1.00 -                               

Supervise / Liaise with builder during construction of cores, recesses and penetrations in 
concrete and brickwork to ensure they are formed in the correct positions

Item 1.00 -                               

General labeling of equipment and cables not covered elsewhere Item 1.00 -                               
Allow for after hours (outside trading hours) work as required Item 1.00 -                               
TESTING & COMMISSIONING H2
Testing, commissioning and documentation of complete installation. Item 1.00 -                               
Test complete installation in conjunction with the other services, viz., Electrical, air-
conditioning security system, fire protection, domestic water pumps, lifts smoke extract fans 
etc. as specified

Item 1.00 -                               

HANDOVER H2
Provide As Built drawings, Operation and Maintenance Manuals and wiring diagrams (3 sets 
hardcopy, 1 electronic)

Item 1.00 -                               

BUDGETARY ALLOWANCE H2
Budgetary allowance for X-RAY machines and metal detectors Item 1.00 -                               
EXISTING INSTALLATIONS H2
Strip out existing smoke detection and PA installation Item 1.00 -                               
SECTION NO. 5 H1
BILL NO. 3 SMOKE DETECTION AND ALARM H1 -                               
SMOKE DETECTION AND ALARM (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS 
OTHERWISE STATED)

H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
SMOKE DETECTION AND ALARM H2
Supply, install, test and commission smoke detection and fire alarm system complete with 
all hardware, software, terminations, fixings etc.

H3

Ziton zp2 or equal approved smoke detection system H3
CENTRAL EQUIPMENT H2
Addressable analogue fire panel complete with batteries  (4 - loop) No 2 -                               
Additional Proprietory Comms Network cards for above panels No 2 -                               
Additional Internet Protocol (RJ45) communication cards for above panels No 1 -                               
Programming of fire panels as specified including graphics, to include all devices, zoning, 
loops and fire condition sequencing, based on 700 devices

Item 1.00 -                               

Allowance to upload Autocad (dwg) drawings as backgrounds for the graphic displays.  This 
includes "cleaning up" of the drawings 

No 10 -                               

FIELD EQUIPMENT H2
Addressable optical detector complete with base on ceiling (white) No 270 -                               
Addressable optical detector complete with base in ceiling void (white) No 170 -                               

Addressable heat detector complete with base on concrete soffit below 4 m (white)
No 45 -                               

Addressable rate of rise heat detector complete with base mounted under raised floor
No 5 -                               

Addressable combination smoke and thermal detector complete with base on ceiling (white)
No 2 -                               

Addressable pre-set heat detector complete with base on ceiling No 2 -                               
Addressable line isolator No 30 -                               
Addressable line I/O relay complete in junction box No 91 -                               
Allowance to connect line relays to override access control mag locks on escape doors, air 
handling units, elevators, smoke extraction fans etc.

No 91 -                               

Addressable surface mounted call point with resettable element (red) No 36 -                               
Addressable sounder base complete with cap ceiling (white) No 20 -                               

Addressable sounder with visual indicator complete with base on ceiling (white/red)
No 20 -                               

Addressable sounder with visual indicator complete with base on concrete soffit (white/red)
No 1 -                               

Door hold-open surface mount magnet complete with stainless steel wall mount universable 
adjustable brackets and emergency release button and door anchor plate (400 N)

No 4 -                               

24 V AC/DC 250 mA power supply unit connected to main and door magnet located in ceiling 
void

No 4 -                               

Addressable beam detector mounted at 12 000 m AFFL complete with reflector No 1 -                               
Beam detector/reflector bracket made of 300 mm long and 50 mm wide and 8 mm thick 304 
stainless steel bar sheeting rails by means of clamps

No 1 -                               

Budgetary allowance for stainless steel conduit box cover plates as per Architect's detail 
Item 1.00 -                               

FIRE INTERCOM SYSTEM (SUPPLY AND INSTALL) H2
Master Station installed at reception No 1 -                               
2 hours fire rated phones installed in refuge area No 12 -                               
CABLING H2
Loop cable 1.5 mm² 2 core fire resistant (red) cable (PH 120) m 150 -                               
Terminate the above cable No 20 -                               
Loop cable 2.5 mm² 2 core fire resistant cable (PH 120) m 4500 -                               
Terminate the above cable No 200 -                               
Networking cable (fire resistant) Master Controller to sub controllers and remote display 
panels (PH 120)

m 250 -                               

Terminate the above cable No 5 -                               
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Connectors, adapters, power sockets, cables, consumables and other material to complete 
the installation as required.

Item 1.00

System training with staff Item 1.00 -                               
SECTION NO. 5 H1
BILL NO. 4 PUBLIC ADDRESS AND VOICE EVACUATION H1 -                               
PUBLIC ADDRESS AND VOICE EVACUATION (PROVISIONAL) (CPAP WORK GROUP NO. 160 
UNLESS OTHERWISE STATED)

H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
PUBLIC ADDRESS AND VOICE EVACUATION H2

Supply, install, test and commission Bosch Paviro (or equal and approved) public address 
and voice evacuation system complete with connectors, adapters, fixings, power sockets, 
cables, consumables and all material to complete the installation as required.

H3

Control Room equipment, complete with power supplies and mounting equipment 
H3

PVA-4CR12 controller (12 zone) No 1 -                               
PVA-2P500 power amplifier (500W) No 3 -                               
PVA-4R24 Router (24 zone) No 2 -                               
PVA-15CST call station No 2 -                               
PLN-24CH12 power management / battery charger No 1 -                               
Batteries for complete system above Item 1.00 -                               
Loudspeakers, complete with fixings for ceiling, soffit/structure or wall mounting, and 
terminations.

H3

LC3-UC06E Ceiling Loudspeaker (6W). No 85 -                               
LC3-CBB back box for above No 85 -                               
LC3-UC06E Box Loudspeaker (6W). No 10 -                               
LH1-10M10E Horn Loudspeaker (10W). No 10 -                               
Tuner BGM source - PLE-SDT No 1 -                               
Call station extension No 1 -                               
Supply and installation of cable (red) on cable basket in ceiling void or drawn into conduit 
as specified, including all lables and terminations at both ends.

H3

PH120 2 core, 2.5mm² stranded fire rated cable (red) m 3815 -                               
Connectors, adapters, power sockets, cables, consumables and other material to complete 
the installation as required.

Item 1.00 -                               

Configure and document the complete system. Item 1.00 -                               
2 way intercom system from Control room to Securty room at parking entrance  including 
100m of wiring (Wireway by others)

Item 1.00 -                               

SECTION NO. 5 H1
BILL NO. 5 CCTV H1 -                               
CCTV (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE STATED) H1
The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
CCTV H2

Supply, install, test and commission cctv system (HIK Vision or equal and approved) 
complete with all hardware, software, connectors, adapters, fixings, power supplier, 
cables, consumables and all materials to complete the installation:

H3

Network Video Recorder (128 channel) - DS-96128NI-I24 No 1 -                               
8TB SATA 6Gb/s hard drive - WD4NPURX No 8 -                               
Video Management System Software and licences for 128 cameras No 1 -                               
Video and audio decoder for up to 4 monitors - 6904UDI No 1 -                               
46'' control room monitor suitable for 24 hour, 7 days a week operation complete with 
universal wall brackets

No 4 -                               

Desktop PC with i7 processor, 16GB RAM, 1TB SSD storage, 4TB SATA storage, GTX 1070 
graphics card, 24'' monitor, wireless mouse and keyboard, complete with Windows 10 ect

No 2 -                               

CAT 6 - HDMI to RJ45 and R45 to HDMI network extender converter No 10 -                               
Cameras complete with all mounting equipment etc. H3
Camera Type A - 4 MP PTZ - DS-2DE5225IW-AE No 7 -                               
Camera Type B - 4 MP Bullet - DS-2CD2645FWD-IZS No 5 -                               
'Camera Type C - 4 MP surface dome - DS-2CD2754FWD-IZS No 88 -                               
Supply and installation of cable and wiring on cable  basket/trunking in ceiling void or 
drawn into conduit as  specified, including labels at both ends. Cabling from switch to field 
devices

H3

Krone Category 6 UTP - Blue in colour m 3558 -                               
Termination of Krone UTP CAT 6 onto patch panels No 99 -                               
Termination of Krone UTP CAT 6 onto RJ45 at camera end No 99 -                               
SECTION NO. 5 H1
BILL NO. 6 IT NETWORK H1 -                               

IT NETWORK (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE STATED)
H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
IT NETWORK H2
Supply, install, test and commission CCTV IT Network complete with all hardware, 
software, connectors, adapters, fixings, power supplies, cables, consumables and all 
material to complete the installation as intended

H3

19 inch 42 U  Cabinet - 1000mm deep -  painted mild steel floor standing cabinet with glass 
front door, steel rear door, rear ventilation, adjustable feet, bottom and top cable entry, fixed 
shelf, 12 No. 1U blanking panels, 9 No. 1U brush panels, 2 No. 10 way power adaptors, 2 No. 
vertical cable management trays, fan tray 'with 4 fans, ground bonding kit and door locks. 

No 6 -                               
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Cisco Catalyst 9300 24 Port 10/100/1000 POE  Switch, 2 x SFP Gbps uplink ports. 56GBps
No 1 -                               

24 Way modular (populated) UTP Cat 6 patch panel. Complete with mimic labels No 6 -                               
Universal 1U filler panels No 20 -                               
Universal 1U short base brush panel No 15 -                               
Krone Cat 6 UTP cable (Blue) jumpers up to 2m, complete with terminations both ends (RJ45 - 
RJ45)

No 220 -                               

Fibre splice panel sliding tray (empty) No 16 -                               
Cisco IE 1000 10 Port 10/100/1000 POE  Switch, 2 x SFP Gbps uplink ports. 20 Gbps No 2 -                               
Aruba 2530 24G POE switch No 12 -                               
1Gig SM SFP (<500m) No 28 -                               
Rack mounted server with SQL database similar to Dell poweredge R430 No 1 -                               
Supply and Install the following complete with terminations, fixings etc H3

Single mode Optic Fibre Communication Cable 9/125nm in-door installation type LSZH outer 
sheath, gel filled tubes, non metallic strength member 6 pair (12 core)

m 321 -                               

Single mode fibre termination - Per pair: Termination of fibres at both ends using LC 
connectors

No 42 -                               

Single mode fibre splicing - Per pair: No 42 -                               
Midcoupler module - LC DX 6 port - OM3 10 APPL No 42 -                               
Unjacked pigtails - Duplex LC - Single Mode No 42 -                               
OTDR Test & Certificate SUM 1 -                               
Label backbone cable (heat shrink lables on each end) SUM 1 -                               
SECTION NO. 5 H1
BILL NO. 7 ACCESS CONTROL H1 -                               
ACCESS CONTROL (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE 
STATED)

H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
 ACCESS CONTROL H2

Supply, install, test and commission Impro Access Portal Pro (or equal and approved) 
access control and intercom system complete with connectors, adapters, fixings, power 
sockets, cables, consumables and all material to complete required

H3

Control room equipment complete with all power supplies and mounting equipment
H3

Programming and enrolment station, PC (I7 processor,  8 Gb RAM 500 Gb SSD storage, 
Windows 10, Office and Acrobat) with  21" monitor, mouse, keyboard etc. 

No 1 -                               

Setup and program access control software for 500 users and 57 No. doors (Impro Portal Pro 
Software)

Item 1.00 -                               

Door / cluster controller complete with all mounting equipment to be located in the IT 
Riser , inclusive of junction boxes

H3

Cluster Controller with 4 No. Wiegand reader modules connected on the cluster bus, 
complete with battery backup power supply

No 15 -                               

Cluster Controller with 2 No. Wiegand reader modules connected on the cluster bus, 
complete with battery backup power supply 

No 10 -                               

Wiegand reader module for use in IPS housing No 15 -                               
IDEMIA Vision Pass Facial Recognition Reader No 73 -                               
600kg surface mounted monitored maglock with LED No 59 -                               
ZL bracket for  maglock No 59 -                               
No touch exit sensor No 34 -                               
Green breakglass unit (re-settable), connected to mag lock No 59 -                               

Supply and installation of cable and wiring on cable basket in ceiling void or drawn into 
conduit as specified, including all labels and terminations at both ends

H3

Krone Category 6 UTP - green in colour m 3554 -                               
Krone termination of UTP Cat 6 No 150 -                               
8 Twisted pair PVC insulated mylar cable. 0.22mm² stranded tinned copper cores. Aluminium 
polyester shield and drain

m 2994 -                               

Termination of above cable No 150 -                               
2 Core PVC insulated cable. 1mm² stranded copper cores m 504 -                               
Termination of above cable No 45 -                               
24V power supply complete complete with 2 hour battery back up No 59 -                               
Budgetary allowance for time and attendance software and setup Item 1.00 -                               
Budgery allowance for custom mounting brackets at turnstiles Item 1.00 -                               
SECTION NO. 6 : MECHANICAL INSTALLATION H1 -                               
BILL NO. 1 PRELIMINARIES H1 -                               
PRELIMINARIES (CPAP WORK GROUP NO. 190 UNLESS OTHERWISE STATED) H1
The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
PRELIMINARIES H2
The costs for the following items shall not be included in the cost rates for work listed in the 
rest of the Bill of Quantities.
Contractual requirements as specified, i.e. guarantees, insurance, sureties, company's 
overheads administration etc

Item 1.00 -                               

Contract engineer, administration, supervision, programming and management Item 1.00 -                               
Establish site accommodation, storage etc Item 1.00 -                               
Maintain and operate site establishment Item 1.00 -                               
Remove site establishment on completion and remove all rubbish, foundations, concrete 
bases, dirt oil spillage, etc., and leave site in condition as found

Item 1.00 -                               

Tools, equipment, plant hire and testing gear/meters as necessary Item 1.00 -                               
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Maintenance and guarantee of the complete installation for a period of twelve months from 
date of completion and handover

Item 1.00 -                               

Certificate to be issued on completion of the project in addition to detailed testing as 
specified - electrical compliances etc

Item 1.00 -                               

Shop drawings Item 1.00 -                               
4 Sets of as-built drawings and manuals Item 1.00 -                               
Compliance with the OHS Act Item 1.00 -                               
Craneage and rigging equipment to put ac plant in place - including roof Item 1.00 -                               
Budgetary Allowance Item 1.00 -                               
Removal of all ducting, diffusers and controls on all levels SUM 1 -                               
Removal of all AC Equipment and piping on all floors including roof SUM 1 -                               
Other items not included in the foregoing and required by the Contractor are to be listed and 
priced below

Item 1.00

SECTION NO. 6 H1
BILL NO. 2 AIR CONDITIONING AND VENTILATION H1 -                               
AIR CONDITIONING AND VENTILATION INSTALLATION (PROVISIONAL) (CPAP WORK GROUP 
NO. 170 UNLESS OTHERWISE STATED)

H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
AIR CONDITIONING AND VENTILATION INSTALLATION H2
CHILLED WATER PIPING H2
Piping including all valves & fittings etc. as per specification. Connections to units including 
control valves, valves fittings, etc.

H3

ø200 Pipe m 44.00 -                               
ø200 Flanges (blank) No 4 -                               
ø200 Flanges No 20 -                               
ø200 Equal Tees No 11 -                               
ø200 90deg Elbows No 14 -                               
ø200 - ø100 Reducers No 2 -                               
ø200 - ø125 Reducers No 10 -                               
ø125 Pipe m 115 -                               
ø125 Flanges No 40 -                               
ø125 Equal Tees No 8 -                               
ø125 90deg Elbows No 22 -                               
ø125 - ø100 Reducers No 4 -                               
ø100 Pipe m 48 -                               
ø100 Flanges No 8 -                               
ø100 90deg Elbows No 2 -                               
ø100 - ø80 Reducers No 4 -                               
ø80 Piping m 36 -                               
ø80 Equal Tees No 4 -                               
ø80 90deg Elbows No 8 -                               
ø80 - ø65 Reducers No 8 -                               
ø65 Piping m 170 -                               
ø65 90deg Elbows No 90 -                               
ø200 Butterfly Shut-off Valves No 4 -                               
ø200 Strainers with ø 32 drain No 1 -                               
ø200 Flexible Coupling No 2 -                               
ø125 Butterfly Shut-off Valves No 6 -                               
ø125 Non- Return Valves No 3 -                               
ø125 Strainers with ø 32 drain No 3 -                               
ø125 Flexible Coupling No 6 -                               
ø100 Flow Control Meter No 1 -                               
ø100 Butterfly Shut-off Valves No 2 -                               
ø80 Shut-off Valves No 2 -                               
ø65 Shut-off Valves No 20 -                               
ø20 Drain Valves No 24 -                               
ø15 BMS Test Point No 1 -                               
ø10 Binder Test Point No 54 -                               
Pressure Gauge with shut off valve No 6 -                               
ø40 Galv Drain Piping No 4 -                               
Flowcon Valve _ 4,75 l/s No 1 -                               
Flowcon Valve _ 3,45 l/s No 10 -                               
Two Way Control Valve _ 4,75 l/s No 1 -                               
Two Way Control Valve _ 3,45 l/s No 10 -                               
Feed and Expansion Tank c/w Shut-off valves Item 1.00 -                               
Buffer Tank - Complete No 1 -                               
CHILLED WATER PIPE INSULATION as per specification H2
ø200 Pipe m 44 -                               
ø200 Flanges (blank) No 4 -                               
ø200 Flanges No 20 -                               
ø200 Equal Tees No 11 -                               
ø200 90deg Elbows No 12 -                               
ø200 - ø100 Reducers No 2 -                               
ø200 - ø125 Reducers No 10 -                               
ø125 Pipe m 115 -                               
ø125 Flanges No 40 -                               
ø125 Equal Tees No 8 -                               
ø125 90deg Elbows No 22 -                               
ø125 - ø100 Reducers No 4 -                               
ø100 Pipe m 48 -                               
ø100 Flanges No 8 -                               
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ø100 90deg Elbows No 2 -                               
ø100 - ø80 Reducers No 4 -                               
ø80 Piping m 36 -                               
ø80 Equal Tees No 4 -                               
ø80 90deg Elbows No 8 -                               
ø80 - ø65 Reducers No 8 -                               
ø65 Piping m 170 -                               
ø65 90deg Elbows No 90 -                               
ø200 Butterfly Shut-off Valves No 4 -                               
ø200 Strainers with ø 32 drain No 1 -                               
ø200 Flexible Coupling No 2 -                               
ø125 Butterfly Shut-off Valves No 6 -                               
ø125 Non- Return Valves No 3 -                               
ø125 Strainers with ø 32 drain No 3 -                               
ø125 Flexible Coupling No 6 -                               
ø100 Flow Control Meter No 1 -                               
ø100 Butterfly Shut-off Valves No 2 -                               
ø80 Shut-off Valves No 2 -                               
ø65 Shut-off Valves No 20 -                               
ø20 Drain Valves m 24 -                               
ø15 BMS Test Point No 1 -                               
ø10 Binder Test Point No 54 -                               
Pressure Gauge with shut off valve No 6 -                               
Flowcon Valve _ 4,75 l/s No 1 -                               
Flowcon Valve _ 3,45 l/s No 10 -                               
Two Way Control Valve _ 4,75 l/s No 1 -                               
Two Way Control Valve _ 3,45 l/s No 10 -                               
Buffer Tank No 1 -                               
HOT WATER PIPING H2
Piping excluding all valves & fittings etc. as per specification. Connections to Units including 
control valves, valves fittings, etc.

H3

ø150 Pipe m 44 -                               
ø150 90deg Elbows No 14 -                               
ø150 Equal Tees No 10 -                               
ø150 Flanges No 20 -                               
ø150 Flanges (blank) No 2 -                               
ø150 - ø125 Reducers No 8 -                               
ø150 - ø100 Reducers No 4 -                               
ø125 Pipe m 74 -                               
ø125 90deg Elbows No 10 -                               
ø125 Flanges No 44 -                               
ø125 - ø100 Reducers No 2 -                               
ø100 Pipe m 72 -                               
ø100 90deg Elbows No 12 -                               
ø100 Equal Tees No 8 -                               
ø100 - ø80 Reducers No 4 -                               
ø80 Piping m 36 -                               
ø80 - ø65 Reducers No 2 -                               
ø80 - ø50 Reducers No 2 -                               
ø65 Piping No 24 -                               
ø65 90deg Elbows m 8 -                               
ø50 Piping No 160 -                               
ø50 90deg Elbows No 86 -                               
ø150 Butterfly Shut-off Valves No 4 -                               
ø150 Strainers with ø 32 drain No 1 -                               
ø150 Flexible Coupling No 2 -                               
ø125 Butterfly Shut-off Valves No 6 -                               
ø125 Non-Return Valves No 3 -                               
ø125 Strainers with ø 32 drain No 3 -                               
ø125 Flexible Coupling No 6 -                               
ø100 Flow Control Meter No 1 -                               
ø100 Butterfly Shut-off Valves No 2 -                               
ø65 Shut-off Valves No 2 -                               
ø50 Shut-off Valves No 20 -                               
ø20 Drain Valves No 24 -                               
ø15 BMS Test Point No 1 -                               
ø10 Binder Test Point No 52 -                               
Pressure Gauge with shut off valve No 6 -                               
ø40 Galv Drain Piping No 4 -                               
Flowcon Valve _ 3,86 l/s No 1 -                               
Flowcon Valve _ 2,89 l/s No 10 -                               
Two Way Control Valve _ 3.86 l/s No 1 -                               
Two Way Control Valve _ 2,89 l/s No 10 -                               
Feed and Expansion Tank c/w Shut-off valves Item 1.00 -                               
Buffer Tank - complete Item 1.00 -                               
Budgetary Allowance Item 1.00 -                               
HOT WATER PIPE INSULATION as per specification H2
ø150 Pipe m 44 -                               
ø150 90deg Elbows No 14 -                               
ø150 Equal Tees No 10 -                               
ø150 Flanges No 20 -                               
ø150 Flanges (blank) No 2 -                               
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ø150 - ø125 Reducers No 8 -                               
ø150 - ø100 Reducers No 4 -                               
ø125 Pipe m 74 -                               
ø125 90deg Elbows No 10 -                               
ø125 Flanges No 44 -                               
ø125 - ø100 Reducers No 2 -                               
ø100 Pipe m 72 -                               
ø100 90deg Elbows No 12 -                               
ø100 Equal Tees No 8 -                               
ø100 - ø80 Reducers No 4 -                               
ø80 Piping m 36 -                               
ø80 - ø65 Reducers No 2 -                               
ø80 - ø50 Reducers No 2 -                               
ø65 Piping No 24 -                               
ø65 90deg Elbows m 8 -                               
ø50 Piping No 160 -                               
ø50 90deg Elbows No 86 -                               
ø150 Butterfly Shut-off Valves No 4 -                               
ø150 Strainers with ø 32 drain No 1 -                               
ø150 Flexible Coupling No 2 -                               
ø125 Butterfly Shut-off Valves No 6 -                               
ø125 Non- Return Valves No 3 -                               
ø125 Strainers with ø 32 drain No 3 -                               
ø125 Flexible Coupling No 6 -                               
ø100 Flow Control Meter No 1 -                               
ø100 Butterfly Shut-off Valves No 2 -                               
ø65 Shut-off Valves No 2 -                               
ø50 Shut-off Valves No 20 -                               
ø20 Drain Valves No 24 -                               
ø15 BMS Test Point No 1 -                               
ø10 Binder Test Point No 52 -                               
Pressure Gauge with shut off valve No 6 -                               
Flowcon Valve _ 3,86 l/s No 1 -                               
Flowcon Valve _ 2,89 l/s No 10 -                               
Two Way Control Valve _ 3.86 l/s No 1 -                               
Two Way Control Valve _ 2,89 l/s No 10 -                               
Buffer Tank - complete Item 1.00 -                               
CHILLED AND HEATING WATER GENERATION PLANT H2
CHILLERS H2
Air cooled complete with building primary pumps, etc., including anti-vibration mountings, 
plinth formers, etc.

H3

CWG 1 (Energy Raiser) No 1 -                               
PUMPS H2

Secondary chilled/heating water circulating pumps complete with coupling, 
seals,mountings, etc., as per the specification (drains elsewhere measured) complete with 
premium efficiency motors, anti-vibration mounts and plinth formers

H3

SCHWP 1 Secondary Chilled Water No 1 -                               
SCHWP 2 Secondary Chilled Water No 1 -                               
SCHWP 3 Secondary Chilled Water No 1 -                               
SHWP 1 Heating Water No 1 -                               
SHWP 2 Heating Water No 1 -                               
SHWP 3 Heating Water No 1 -                               
Budgetary Allowance Item 1.00 -                               
Lower Ground Floor Drawing No. M-1000:
SYSTEM - EAF - 15 (Basement extract) H2
Fan system - EAF - 15 duty: 8,00m3/s H3
Fan No 1 -                               
Attenuators No 1 -                               
Supports Sets 1.0 -                               
AVM's Sets 1.0 -                               
Flexible Canvas Collars Sets 1.0 -                               
SYSTEM - EAF - 16 (Transformer and LV Room Extract) H2
Fan system - EAF - 16 duty: 1,6m3/s H3
Fan No 1 -                               
Attenuators No 2 -                               
Supports Sets 1.0 -                               
AVM's Sets 1.0 -                               
Flexible Canvas Collars Sets 1.0 -                               
Exhaust Cowl No 1 -                               
CIRCULAR DUCTING H2
Dia 500 m 1 -                               
Dia 450 m 8 -                               
CIRCULAR SPIGOTS H2
Dia 450 No 2 -                               
EXHAUST AIR GRILLES - FIXED BLADE with OBD H2
700 x 300 No 4 -                               
EXTRACT AIR WEATHER LOUVRES H2
800 x 800 No 1 -                               
FAN SYSTEM - EAF - 17 DUTY: 0,0150m3/s H2
Fan No 1 -                               
FAN SYSTEM - EAF - 18 DUTY: 0,82m3/s H2
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Fan No 1 -                               
SPLIT AIR CONDITIONING UNITS H2
MWSU.13 & 14 - Lower Ground Floor UPS Room H3
Wall Mounted inverter unit - 7 kW No 2 -                               
Insulated drip tray No 2 -                               
Refrig. Piping - including insulation and cable tray support m 6 -                               
Drain Piping Sets 2.0 -                               
CWU-01 - Lower Ground Floor Security Green Room H3
Through wall console unit c/w aluminium external louvers - 4.1kw No 1 -                               
CDU.01  - Lower Ground Floor Security Lobby H3
In-inceiling Ducted inverter unit - 10 kW, c/w hardwired controller No 1 -                               
Refrig. Piping - including insulation and cable tray support / trunking m 12 -                               
Drain Piping Sets 1.0 -                               
CIRCULAR DUCTING H2
Dia 200 m 3 -                               
CIRCULAR 90° BENDS H2
Dia 200 No 1 -                               
CIRCULAR SPIGOTS H2
Dia 200 No 6 -                               
RECTANGULAR DUCTING H2
Complete with hangers, clamps etc H3
0.60mm sheetmetal m2 15 -                               
RECTANGULAR DUCT FITTINGS H2
Complete with hangers, clamps etc H3
0.60mm sheetmetal No 3 -                               
DUCT INSULATION H2
FRK 25mm thick m2 16 -                               
595 x 595 DCV DIFFUSERS H2
Dia 200 No 3 -                               
INSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 200 No 5 -                               
R/A GRILLES - FIXED BLADE H2
600 x 600 c/w plenum and 200 dia spigot No 2 -                               
Balancing  Dampers H3
200 Dia No 1 -                               
Filters H3
Removable slide type filter - 300 x 250 x 100 thick No 1 -                               
F/A GRILLES - FIXED BLADE H2
300 x 250 fresh air grille No 1 -                               
Budgetary Allowance Item 1.00 -                               
Ground Floor Drawing No. M-1001:
SYSTEM - AHU-1 - TOTAL COOLING 120kw, 6000 l/s H2

Chilled Water Unit complete with fan, coil, filters, etc. - to be assembled on site in plantroom
No 1 -                               

Sheetmetal Plinthformer No 1 -                               
Tico Pads Sets 1.0 -                               
Drain Piping Sets 1.0 -                               
SOUND ATTENUATORS H2
Complete as per specification H3
Supply Air 1500 W x 500 D x 1200 L No 1 -                               
Return Air 1500 W x 500 D x 1200 L No 1 -                               
CIRCULAR DUCTING H2
Dia 250 m 11 -                               
CIRCULAR 90° BENDS H2
Dia 250 No 4 -                               
CIRCULAR SPIGOTS H2
Dia 250 No 35 -                               
RECTANGULAR DUCTING H2
Complete with hangers, clamps etc H3
1.00mm sheetmetal m2 60 -                               
0.80mm sheetmetal m2 32 -                               
0.60mm sheetmetal m2 201 -                               
RECTANGULAR DUCT FITTINGS H2
Complete with hangers, clamps etc H3
1.00mm sheetmetal No 6 -                               
0.80mm sheetmetal No 2 -                               
0.60mm sheetmetal No 15 -                               
DUCT INSULATION H2
FRK 25mm thick m2 293 -                               
595 x 595 DCV DIFFUSERS H2
Dia 250 No 7 -                               
595 x 595 DVV DIFFUSERS  c/w 1kW REHEATERS H2
Dia 250 Master c/w Wall Mounted Controller No 18 -                               
Dia 250 Slaves No 3 -                               
RCV DIFFUSERS H2
Dia 250 No 7 -                               
INSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 250 No 35 -                               
WIRE MESH SCREENS H2
1500 x 500 No 1 -                               
R/A GRILLES - FIXED BLADE H2
600 x 600 No 9 -                               
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300 x 300 No 4 -                               
SYSTEM - EAF - 2  (GROUND FLOOR TOILETS) H2
Fan System - EAF - 2 Duty: 1,00m3/s H3
Fan No 1 -                               
Attenuators No 1 -                               
Supports Sets 1.0 -                               
AVM's Sets 1.0 -                               
Flexible Canvas Collars Sets 1.0 -                               
Exhaust Cowl No 1 -                               
CIRCULAR DUCTING H2
Dia 450 m 3 -                               
Dia 350 m 2 -                               
Dia 200 m 5 -                               
Dia 150 m 21 -                               
CIRCULAR 45° BENDS H2
Dia 200 No 2 -                               
Dia 150 No 6 -                               
CIRCULAR SPIGOTS H2
Dia 200 No 1 -                               
Dia 150 No 14 -                               
RECTANGULAR DUCTING H2
Complete with hangers, clamps etc H3
0.6mm Sheetmetal m2 50 -                               
DISC VALVES H2
Dia 200 No 1 -                               
Dia 150 No 14 -                               
UNINSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS. H2
Dia 200 No 1 -                               
Dia 150 No 14 -                               
Fan System - EAF - 9 Duty: 0,150m3/s H3
Fan No 1 -                               
Fan System - EAF - 10 Duty: 0,0150m3/s H3
Fan No 1 -                               
Fan System - EAF - 11 Duty: 0,0150m3/s H3
Fan No 1 -                               
Fan System - EAF - 12 Duty: 0,0150m3/s H3
Fan No 1 -                               
Fan System - EAF - 13 Duty: 0,0150m3/s H3
Fan No 1 -                               
TRANSFER AIR GRILLES - with expanded mesh behind H2
600 x 200 No 10 -                               
SPLIT AIR CONDITIONING UNITS H2
MWSU.1 & 2 - Ground Floor Patch Room H3
Wall Mounted inverter unit - 5,2 kW No 2 -                               
Insulated drip tray No 2 -                               
Refrig. Piping - including insulation and cable tray support m 18 -                               
Drain Piping Sets 2.0 -                               
CCU.1 - Ground Floor Security Monitoring Room H3
Ceiling Cassette inverter unit - 7 kW No 1 -                               
Refrig. Piping - including insulting and cable tray support m 12 -                               
Drain Piping Sets 1.0 -                               
FIRE DAMPERS H2
500 x 300 No 3 -                               
Dia 250 No 1 -                               
Volume Control Dampers H3
Manual balancing damper - 250 Dia No 35 -                               
Manual balancing damper - 150 Dia No 1 -                               
Budgetary Allowance Item 1.00 -                               
First Floor Drawing No. M-1002:
SYSTEM - AHU-2 - TOTAL COOLING 80kw, 4000 l/s H2

Chilled Water Unit complete with fan, coil, filters, etc. - to be assembled on site in plantroom
No 1 -                               

Sheetmetal Plinthformer No 1 -                               
Tico Pads Sets 1.0 -                               
Drain Piping Sets 1.0 -                               
SOUND ATTENUATORS H2
Complete as per specification H3
Supply Air 1100 W x 450 D x 1200 L No 1 -                               
Return Air 1100 W x 450 D x 1200 L No 1 -                               
CIRCULAR DUCTING H2
Dia 250 m 18 -                               
CIRCULAR 90° BENDS H2
Dia 250 No 16 -                               
CIRCULAR SPIGOTS H2
Dia 250 No 22 -                               
RECTANGULAR DUCTING H2
Complete with hangers, clamps etc H3
0.80mm sheetmetal m2 92 -                               
0.60mm sheetmetal m2 80 -                               
RECTANGULAR DUCT FITTINGS H2
Complete with hangers, clamps etc H3
0.80mm sheetmetal No 9 -                               
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0.60mm sheetmetal No 6 -                               
DUCT INSULATION H2
FRK 25mm thick m2 172 -                               
595 x 595 DCV DIFFUSERS H2
Dia 250 No 7 -                               
595 x 595 DVV DIFFUSERS  c/w 1kW REHEATERS H2
Dia 250 Master c/w Wall Mounted Controller No 11 -                               
Dia 250 Slaves No 2 -                               
RCV DIFFUSERS H2
Dia 250 No 2 -                               
INSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 250 No 22 -                               
WIRE MESH SCREENS H2
1100 x 450 No 1 -                               
R/A GRILLES - FIXED BLADE H2
600 x 600 No 6 -                               
SYSTEM - AHU-3 - TOTAL COOLING 80kw, 4000 l/s H2

Chilled Water Unit complete with fan, coil, filters, etc. - to be assembled on site in plantroom
No 1 -                               

Sheetmetal Plinthformer No 1 -                               
Tico Pads Sets 1.0 -                               
Drain Piping Sets 1.0 -                               
SOUND ATTENUATORS H2
Complete as per specification H3
Supply Air 1100 W x 450 D x 1200 L No 1 -                               
Return Air 1100 W x 450 D x 1200 L No 1 -                               
CIRCULAR DUCTING H2
Dia 250 m 9 -                               
CIRCULAR 90° BENDS H2
Dia 250 No 14 -                               
CIRCULAR SPIGOTS H2
Dia 250 No 24 -                               
RECTANGULAR DUCTING H2
Complete with hangers, clamps etc H3
0.80mm sheetmetal m2 61 -                               
0.60mm sheetmetal m2 115 -                               
RECTANGULAR DUCT FITTINGS H2
Complete with hangers, clamps etc H3
0.80mm sheetmetal No 5 -                               
0.60mm sheetmetal No 10 -                               
DUCT INSULATION H2
FRK 25mm thick m2 176 -                               
595 x 595 DCV DIFFUSERS H2
Dia 250 No 1 -                               
595 x 595 DVV DIFFUSERS  c/w 1kW REHEATERS H2
Dia 250 Master c/w Wall Mounted Controller No 14 -                               
Dia 250 Slaves No 2 -                               
595 x 595 DVV DIFFUSERS  c/w 0,5kW REHEATERS H2
Dia 250 Master c/w Wall Mounted Controller No 5 -                               
RCV DIFFUSERS H2
Dia 250 No 2 -                               
INSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 250 No 24 -                               
WIRE MESH SCREENS H2
1100 x 450 No 1 -                               
R/A GRILLES - FIXED BLADE H2
600 x 600 No 6 -                               
SYSTEM - EAF - 1  (FLOORS 1-5 TOILETS) H2
Fan measured elsewhere H3
CIRCULAR DUCTING H2
Dia 450 m 4 -                               
Dia 300 m 7 -                               
Dia 250 m 5 -                               
Dia 150 m 5 -                               
CIRCULAR 45° BENDS H2
Dia 150 No 1 -                               
CIRCULAR SPIGOTS H2
Dia 300 No 1 -                               
Dia 250 No 1 -                               
Dia 200 No 1 -                               
Dia 150 No 13 -                               
DISC VALVES H2
Dia 200 No 1 -                               
Dia 150 No 13 -                               
UNINSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 200 No 1 -                               
Dia 150 No 13 -                               
Fan System - EAF - 8 Duty: 0,0150m3/s H3
Fan No 1 -                               
SPLIT AIR CONDITIONING UNITS H2
MWSU.3 & 4 - First Floor Patch Room H3
Wall Mounted inverter unit - 5,2 kW No 2 -                               
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Insulated drip tray No 2 -                               
Refrig. Piping - including insulation and cable tray support m 12 -                               
Drain Piping Sets 2.0 -                               
Manual balancing damper - 250 Dia No 46 -                               
Budgetary Allowance Item 1.00 -                               
Second Floor Drawing No. M-1003
SYSTEM - AHU-4 - TOTAL COOLING 80kw, 4000 l/s H2

Chilled Water Unit complete with fan, coil, filters, etc. - to be assembled on site in plantroom.
No 1 -                               

Sheetmetal Plinthformer No 1 -                               
Tico Pads Sets 1.0 -                               
Drain Piping Sets 1.0 -                               
SOUND ATTENUATORS H2
Complete as per specification H3
Supply Air 1100 W x 450 D x 1200 L No 1 -                               
Return Air 1100 W x 450 D x 1200 L No 1 -                               
CIRCULAR DUCTING H2
Dia 250 m 17 -                               
CIRCULAR 90° BENDS H2
Dia 250 No 10 -                               
CIRCULAR SPIGOTS H2
Dia 250 No 22 -                               
RECTANGULAR DUCTING H2
Complete with hangers, clamps etc H3
0.80mm sheetmetal m2 81 -                               
0.60mm sheetmetal m2 66 -                               
RECTANGULAR DUCT FITTINGS H2
Complete with hangers, clamps etc H3
0.80mm sheetmetal No 8 -                               
0.60mm sheetmetal No 5 -                               
DUCT INSULATION H2
FRK 25mm thick m2 147 -                               
595 x 595 DCV DIFFUSERS H2
Dia 250 No 6 -                               
595 x 595 DVV DIFFUSERS  c/w 1kW REHEATERS H2
Dia 250 Master c/w Wall Mounted Controller No 12 -                               
Dia 250 Slaves No 2 -                               
RCV DIFFUSERS H2
Dia 250 No 2 -                               
INSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 250 No 22 -                               
WIRE MESH SCREENS H2
1100 x 450 No 1 -                               
R/A GRILLES - FIXED BLADE H2
600 x 600 No 7 -                               
SYSTEM - AHU-5 - TOTAL COOLING 80kw, 4000 l/s H2

Chilled Water Unit complete with fan, coil, filters, etc. - to be assembled on site in plantroom
No 1 -                               

Sheetmetal Plinthformer No 1 -                               
Tico Pads Sets 1.0 -                               
Drain Piping Sets 1.0 -                               
SOUND ATTENUATORS H2
Complete as per specification H3
Supply Air 1100 W x 450 D x 1200 L No 1 -                               
Return Air 1100 W x 450 D x 1200 L No 1 -                               
CIRCULAR DUCTING H2
Dia 250 m 18 -                               
CIRCULAR 90° BENDS H2
Dia 250 No 11 -                               
CIRCULAR SPIGOTS H2
Dia 250 No 23 -                               
RECTANGULAR DUCTING H2
Complete with hangers, clamps etc H3
0.80mm sheetmetal m2 59 -                               
0.60mm sheetmetal m2 115 -                               
RECTANGULAR DUCT FITTINGS H2
Complete with hangers, clamps etc H3
0.80mm sheetmetal No 5 -                               
0.60mm sheetmetal No 10 -                               
DUCT INSULATION H2
FRK 25mm thick m2 174 -                               
595 x 595 DCV DIFFUSERS H2
Dia 250 No 5 -                               
595 x 595 DVV DIFFUSERS  c/w 1kW REHEATERS H2
Dia 250 Master c/w Wall Mounted Controller No 14 -                               
RVV DIFFUSERS  c/w 1kW REHEATERS H2
Dia 250 Master c/w Wall Mounted Controller No 1 -                               
Dia 250 Slaves No 1 -                               
RCV DIFFUSERS H2
Dia 250 No 2 -                               
INSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 250 No 23 -                               
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WIRE MESH SCREENS H2
1100 x 450 No 1 -                               
R/A GRILLES - FIXED BLADE H2
600 x 600 No 5 -                               
FIRE DAMPERS H2
1000 x 400 No 2 -                               
750 x 350 No 1 -                               
SYSTEM - EAF - 1  (FLOORS 1-5 TOILETS) H2
Fan measured elsewhere H3
CIRCULAR DUCTING H2
Dia 450 m 4 -                               
Dia 300 m 7 -                               
Dia 250 m 5 -                               
Dia 150 m 5 -                               
CIRCULAR 45° BENDS H2
Dia 150 No 1 -                               
CIRCULAR SPIGOTS H2
Dia 300 No 1 -                               
Dia 250 No 1 -                               
Dia 200 No 1 -                               
Dia 150 No 13 -                               
DISC VALVES H2
Dia 200 No 1 -                               
Dia 150 No 13 -                               
UNINSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS. H2
Dia 200 No 1 -                               
Dia 150 No 13 -                               
SPLIT AIR CONDITIONING UNITS H2
MWSU.5 & 6 - Second Floor Patch Room H3
Wall Mounted inverter unit - 5,2 kW No 2 -                               
Insulated drip tray No 2 -                               
Refrig. Piping - including insulation and cable tray support m 12 -                               
Drain Piping Sets 2.0 -                               
Manual balancing damper - 250 Dia No 46 -                               
Budgetary Allowance Item 1.00 -                               
Third Floor Drawing No. M-1004
SYSTEM - AHU-6 - TOTAL COOLING 80kw, 4000 l/s H2

Chilled Water Unit complete with fan, coil, filters, etc. - to be assembled on site in plantroom
No 1 -                               

Sheetmetal Plinthformer No 1 -                               
Tico Pads Sets 1.0 -                               
Drain Piping Sets 1.0 -                               
SOUND ATTENUATORS H2
Complete as per specification H3
Supply Air 1100 W x 450 D x 1200 L No 1 -                               
Return Air 1100 W x 450 D x 1200 L No 1 -                               
CIRCULAR DUCTING H2
Dia 250 m 18 -                               
CIRCULAR 90° BENDS H2
Dia 250 No 6 -                               
CIRCULAR SPIGOTS H2
Dia 250 No 23 -                               
RECTANGULAR DUCTING H2
Complete with hangers, clamps etc H3
0.80mm sheetmetal m2 81 -                               
0.60mm sheetmetal m2 68 -                               
RECTANGULAR DUCT FITTINGS H2
Complete with hangers, clamps etc H3
0.80mm sheetmetal No 8 -                               
0.60mm sheetmetal No 6 -                               
DUCT INSULATION H2
FRK 25 mm thick m2 150 -                               
595 x 595 DCV DIFFUSERS H2
Dia 250 No 7 -                               
595 x 595 DVV DIFFUSERS  c/w 1kW REHEATERS H2
Dia 250 Master c/w Wall Mounted Controller No 10 -                               
Dia 250 Slaves No 4 -                               
RCV DIFFUSERS H2
Dia 250 No 2 -                               
INSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 250 No 23 -                               
WIRE MESH SCREENS H2
1100 x 450 No 1 -                               
R/A GRILLES - FIXED BLADE H2
600 x 600 No 6 -                               
SYSTEM - AHU-7 - TOTAL COOLING 80kw, 4000 l/s H2

Chilled Water Unit complete with fan, coil, filters, etc. - to be assembled on site in plantroom
No 1 -                               

Sheetmetal Plinthformer No 1 -                               
Tico Pads Sets 1.0 -                               
Drain Piping Sets 1.0 -                               
SOUND ATTENUATORS H2
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Complete as per specification H3
Supply Air 1100 W x 450 D x 1200 L No 1 -                               
Return Air 1100 W x 450 D x 1200 L No 1 -                               
CIRCULAR DUCTING H2
Dia 250 m 18 -                               
CIRCULAR 90° BENDS H2
Dia 250 No 8 -                               
CIRCULAR SPIGOTS H2
Dia 250 No 23 -                               
RECTANGULAR DUCTING H2
Complete with hangers, clamps etc H3
0.80mm sheetmetal m2 59 -                               
0.60mm sheetmetal m2 114 -                               
RECTANGULAR DUCT FITTINGS H2
Complete with hangers, clamps etc H3
0.80mm sheetmetal No 5 -                               
0.60mm sheetmetal No 11 -                               
DUCT INSULATION H2
FRK 25mm thick m2 173 -                               
595 x 595 DCV DIFFUSERS H2
Dia 250 No 6 -                               
595 x 595 DVV DIFFUSERS  c/w 1kW REHEATERS H2
Dia 250 Master c/w Wall Mounted Controller No 14 -                               
Dia 250 Slaves No 1 -                               
RCV DIFFUSERS H2
Dia 250 No 2 -                               
INSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 250 No 23 -                               
WIRE MESH SCREENS H2
1100 x 450 No 1 -                               
R/A GRILLES - FIXED BLADE H2
600 x 600 No 6 -                               
SYSTEM - EAF - 1  (FLOORS 1-5 TOILETS) H2
Fan measured elsewhere H3
CIRCULAR DUCTING H2
Dia 450 m 4 -                               
Dia 300 m 7 -                               
Dia 250 m 5 -                               
Dia 150 m 5 -                               
CIRCULAR 45° BENDS H2
Dia 150 No 1 -                               
CIRCULAR SPIGOTS H2
Dia 300 No 1 -                               
Dia 250 No 1 -                               
Dia 200 No 1 -                               
Dia 150 No 13 -                               
DISC VALVES H2
Dia 200 No 1 -                               
Dia 150 No 13 -                               
UNINSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 200 No 1 -                               
Dia 150 No 13 -                               
Fan System - EAF - 6 Duty: 0,0150m3/s H3
Fan No 1 -                               
Fan System - EAF - 7 Duty: 0,0150m3/s H3
Fan No 1 -                               
SPLIT AIR CONDITIONING UNITS H2
MWSU.7 & 8 - Third Floor Patch Room H3
Wall Mounted inverter unit - 5,2 kW No 2 -                               
Insulated drip tray No 2 -                               
Refrig. Piping - including insulation and cable tray support m 12 -                               
Drain Piping Sets 2.0 -                               
Manual balancing damper - 250 Dia No 46 -                               
Budgetary Allowance Item 1.00 -                               
Fourth Floor Drawing No. M-1005
SYSTEM - AHU-8 - TOTAL COOLING 80kw, 4000 l/s H2

Chilled Water Unit complete with fan, coil, filters, etc. - to be assembled on site in plantroom
No 1 -                               

Sheetmetal Plinthformer No 1 -                               
Tico Pads Sets 1.0 -                               
Drain Piping Sets 1.0 -                               
SOUND ATTENUATORS H2
Complete as per specification H3
Supply Air 1100 W x 450 D x 1200 L No 1 -                               
Return Air 1100 W x 450 D x 1200 L No 1 -                               
CIRCULAR DUCTING H2
Dia 250 m 18 -                               
CIRCULAR 90° BENDS H2
Dia 250 No 8 -                               
CIRCULAR SPIGOTS H2
Dia 250 No 24 -                               
RECTANGULAR DUCTING H2
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Complete with hangers, clamps etc H3
0.80mm sheetmetal m2 81 -                               
0.60mm sheetmetal m2 80 -                               
RECTANGULAR DUCT FITTINGS H2
Complete with hangers, clamps etc H3
0.80mm sheetmetal No 9 -                               
0.60mm sheetmetal No 5 -                               
DUCT INSULATION H2
FRK 25mm thick m2 162 -                               
595 x 595 DCV DIFFUSERS H2
Dia 250 No 11 -                               
595 x 595 DVV DIFFUSERS  c/w 1kW REHEATERS H2
Dia 250 Master c/w Wall Mounted Controller No 9 -                               
Dia 250 Slaves No 2 -                               
RCV DIFFUSERS H2
Dia 250 No 2 -                               
INSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 250 No 24 -                               
WIRE MESH SCREENS H2
1100 x 450 No 1 -                               
R/A GRILLES - FIXED BLADE H2
600 x 600 No 7 -                               
System - AHU-9 - Total cooling 80kw, 4000 l/s H2

Chilled Water Unit complete with fan, coil, filters, etc. - to be assembled on site in plantroom
m 1 -                               

Sheetmetal Plinthformer No 1 -                               
Tico Pads Sets 1.0 -                               
Drain Piping Sets 1.0 -                               
SOUND ATTENUATORS H2
Complete as per specification H3
Supply Air 1100 W x 450 D x 1200 L No 1 -                               
Return Air 1100 W x 450 D x 1200 L No 1 -                               
CIRCULAR DUCTING H2
Dia 250 m 16 -                               
CIRCULAR 90° BENDS H2
Dia 250 No 7 -                               
CIRCULAR SPIGOTS H2
Dia 250 No 19 -                               
RECTANGULAR DUCTING H2
Complete with hangers, clamps etc H3
0.80mm sheetmetal m2 58 -                               
0.60mm sheetmetal m2 114 -                               
RECTANGULAR DUCT FITTINGS H2
Complete with hangers, clamps etc H3
0.80mm sheetmetal No 5 -                               
0.60mm sheetmetal No 12 -                               
DUCT INSULATION H2
FRK 25mm thick m2 174 -                               
595 x 595 DCV DIFFUSERS H2
Dia 250 No 7 -                               
595 x 595 DVV DIFFUSERS  c/w 1kW REHEATERS H2
Dia 250 Master c/w Wall Mounted Controller No 10 -                               
Dia 250 Slaves No
RCV DIFFUSERS H2
Dia 250 No 2 -                               
INSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 250 No 19 -                               
WIRE MESH SCREENS H2
1100 x 450 No 1 -                               
R/A GRILLES - FIXED BLADE H2
600 x 600 No 5 -                               
SYSTEM - EAF - 1  (FLOORS 1-5 TOILETS) H2
Fan measured elsewhere H3
CIRCULAR DUCTING H2
Dia 450 m 4 -                               
Dia 300 m 7 -                               
Dia 250 m 5 -                               
Dia 150 m 5 -                               
CIRCULAR 45° BENDS H2
Dia 150 No 1 -                               
CIRCULAR SPIGOTS H2
Dia 300 No 1 -                               
Dia 250 No 1 -                               
Dia 200 No 1 -                               
Dia 150 No 13 -                               
DISC VALVES H2
Dia 200 No 1 -                               
Dia 150 No 13 -                               
UNINSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 200 No 1 -                               
Dia 150 No 13 -                               
Fan System - EAF - 3 Duty: 0,0150m3/s H3
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Fan No 1 -                               
Fan System - EAF - 4 Duty: 0,0150m3/s H3
Fan No 1 -                               
Fan System - EAF - 5 Duty: 0,0150m3/s H3
Fan No 1 -                               
SPLIT AIR CONDITIONING UNITS H2
MWSU.9 & 10 - Fourth Floor Patch Room H3
Wall Mounted inverter unit - 5,2 kW No 2 -                               
Insulated drip tray No 2 -                               
Refrig. Piping - including insulation and cable tray support m 12 -                               
Drain Piping Sets 2.0 -                               
Manual balancing damper - 250 Dia No 46 -                               
Budgetary Allowance Item 1.00 -                               
Fifth Floor Drawing No. M-1006
SYSTEM - AHU-10 - TOTAL COOLING 80kw, 4000 l/s H2

Chilled Water Unit complete with fan, coil, filters, etc. - to be assembled on site in plantroom
No 1 -                               

Sheetmetal Plinthformer No 1 -                               
Tico Pads Sets 1.0 -                               
Drain Piping Sets 1.0 -                               
SOUND ATTENUATORS H2
Complete as per specification H3
Supply Air 1100 W x 450 D x 1200 L No 1 -                               
Return Air 1100 W x 450 D x 1200 L No 1 -                               
CIRCULAR DUCTING H2
Dia 250 m 18 -                               
CIRCULAR 90° BENDS H2
Dia 250 No 13 -                               
CIRCULAR SPIGOTS H2
Dia 250 No 24 -                               
RECTANGULAR DUCTING H2
Complete with hangers, clamps etc H3
0.80mm sheetmetal m2 92 -                               
0.60mm sheetmetal m2 72 -                               
RECTANGULAR DUCT FITTING H2
Complete with hangers, clamps etc H3
0.80mm sheetmetal No 10 -                               
0.60mm sheetmetal No 7 -                               
DUCT INSULATION H2
FRK 25mm thick m2 165 -                               
595 x 595 DCV DIFFUSERS H2
Dia 250 No 7 -                               
595 x 595 DVV DIFFUSERS  c/w 1kW REHEATERS H2
Dia 250 Master c/w Wall Mounted Controller No 9 -                               
Dia 250 Slaves No 7 -                               
RCV DIFFUSERS H2
Dia 250 No 1 -                               
INSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 250 No 24 -                               
WIRE MESH SCREENS H2
1100 x 450 No 1 -                               
R/A GRILLES - FIXED BLADE H2
600 x 600 No 7 -                               
SYSTEM - AHU-11 - TOTAL COOLING 80kw, 4000 l/s H2

Chilled Water Unit complete with fan, coil, filters, etc. - to be assembled on site in plantroom
No 1 -                               

Sheetmetal Plinthformer No 1 -                               
Tico Pads Sets 1.0 -                               
Drain Piping Sets 1.0 -                               
SOUND ATTENUATORS H2
Complete as per specification H3
Supply Air 1100 W x 450 D x 1200 L No 1 -                               
Return Air 1100 W x 450 D x 1200 L No 1 -                               
CIRCULAR DUCTING H2
Dia 250 m 20 -                               
CIRCULAR 90° BENDS H2
Dia 250 No 10 -                               
CIRCULAR SPIGOTS H2
Dia 250 No 25 -                               
RECTANGULAR DUCTING H2
Complete with hangers, clamps etc H3
0.80mm sheetmetal m2 61 -                               
0.60mm sheetmetal m2 115 -                               
RECTANGULAR DUCT FITTINGS H2
Complete with hangers, clamps etc H3
0.80mm sheetmetal No 6 -                               
0.60mm sheetmetal No 14 -                               
DUCT INSULATION H2
FRK 25mm thick m2 178 -                               
595 x 595 DCV DIFFUSERS H2
Dia 250 No 5 -                               
595 x 595 DVV DIFFUSERS  c/w 1kW REHEATERS H2
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Dia 250 Master c/w Wall Mounted Controller No 14 -                               
Dia 250 Slaves No
595 x 595 DVV DIFFUSERS  c/w 0,5kW  REHEATERS H2
Dia 250 Master c/w Wall Mounted Controller No 2 -                               
Dia 250 Slaves No 2 -                               
RCV DIFFUSERS H2
Dia 250 No 2 -                               
INSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 250 No 25 -                               
WIRE MESH SCREENS H2
1100 x 450 No 1 -                               
R/A GRILLES - FIXED BLADE H2
600 x 600 No 6 -                               
SYSTEM - EAF - 1  (FLOORS 1-5 TOILETS) H2
Fan System - EAF - 1 Duty: 4,00m3/s H3
Fan No 1 -                               
Attenuators No 2 -                               
Supports No 1 -                               
AVM's Sets 1.0 -                               
Flexible Canvas Collars Sets 1.0 -                               
Exhaust  Cowl No 1 -                               
CIRCULAR DUCTING H2
Dia 450 m 4 -                               
Dia 300 m 7 -                               
Dia 250 m 5 -                               
Dia 150 m 5 -                               
CIRCULAR 45° BENDS H2
Dia 150 No 1 -                               
CIRCULAR SPIGOTS H2
Dia 300 No 1 -                               
Dia 250 No 1 -                               
Dia 200 No 1 -                               
Dia 150 No 13 -                               
RECTANGULAR DUCTING H2
Complete with hangers, clamps etc H3
0.80mm sheetmetal m2 65 -                               
0.60mm sheetmetal m2 40 -                               
RECTANGULAR DUCT FITTINGS H2
Complete with hangers, clamps etc H3
0.80mm sheetmetal No 7 -                               
0.60mm sheetmetal No 10 -                               
DISC VALVES H2
Dia 200 No 1 -                               
Dia 150 No 13 -                               
UNINSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 200 No 1 -                               
Dia 150 No 13 -                               
Fan System - EAF - 21 Duty: 0,06m3/s H3
Fan No 1 -                               
Attenuators No 2 -                               
Supports Sets 1.0 -                               
AVM's Sets 1.0 -                               
Flexible Canvas Collars Sets 1.0 -                               
CIRCULAR DUCTING H2
Dia 150 m 5 -                               
CIRCULAR 90° BENDS H2
Dia 150 No 1 -                               
DISC VALVES H2
Dia 150 No 1 -                               
UNINSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 150 No 1 -                               
WEATHER LOUVER H2
200 x 200 No 1 -                               
SPLIT AIR CONDITIONING UNITS H2
MWSU.11 & 12 - Fifth Floor Patch Room H3
Wall Mounted inverter unit - 5,2 kW No 2 -                               
Insulated drip tray No 2 -                               
Refrig. Piping - including insulation and cable tray support m 12 -                               
Drain Piping Sets 2.0 -                               
FIRE DAMPERS H2
800 x 500 No 1 -                               
600 x 400 No 1 -                               
500 x 300 No 1 -                               
Manual balancing damper - 250 Dia No 46 -                               
Budgetary Allowance Item 1.00 -                               
ELECTRICAL BOARDS H2
Main DB's: H3
ACDB 1 Item 1.00 -                               
AHU DB's: H3
AHU.1 Item 1.00 -                               
AHU.2 Item 1.00 -                               
AHU.3 Item 1.00 -                               
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AHU.4 Item 1.00 -                               
AHU.5 Item 1.00 -                               
AHU.6 Item 1.00 -                               
AHU.7 Item 1.00 -                               
AHU.8 Item 1.00 -                               
AHU.9 Item 1.00 -                               
AHU.10 Item 1.00 -                               
AHU.11 Item 1.00 -                               
Fan DB's: H3
ACDB 2 Item 1.00 -                               
ACDB 3 Item 1.00 -                               
ACDB 4 Item 1.00 -                               

All field wiring, cabling, conduiting from distribution boards to  all individual components 
of the air-conditioning and ventilation systems associated with the various individual 
distribution boards. (distribution boards elsewhere measured)

H3

Chillers H3
CWG.1 and pumps Item 1.00 -                               
Chilled Water Air Handling Units H3
AHU.1 Item 1.00 -                               
AHU.2 Item 1.00 -                               
AHU.3 Item 1.00 -                               
AHU.4 Item 1.00 -                               
AHU.5 Item 1.00 -                               
AHU.6 Item 1.00 -                               
AHU.7 Item 1.00 -                               
AHU.8 Item 1.00 -                               
AHU.9 Item 1.00 -                               
AHU.10 Item 1.00 -                               
AHU.11 Item 1.00 -                               
Mid-wall Split Units H3
MWSU 1 Item 1.00 -                               
MWSU 2 Item 1.00 -                               
MWSU 3 Item 1.00 -                               
MWSU 4 Item 1.00 -                               
MWSU 5 Item 1.00 -                               
MWSU 6 Item 1.00 -                               
MWSU 7 Item 1.00 -                               
MWSU 8 Item 1.00 -                               
MWSU 9 Item 1.00 -                               
MWSU 10 Item 1.00 -                               
MWSU 11 Item 1.00 -                               
MWSU 12 Item 1.00 -                               
MWSU 13 Item 1.00 -                               
MWSU 14 Item 1.00 -                               
Ceiling Cassette Units H3
CCU.1 Item 1.00 -                               
Ventilation Fans H3
EAF.1 Item 1.00 -                               
EAF.2 Item 1.00 -                               
EAF.3 Item 1.00 -                               
EAF.4 Item 1.00 -                               
EAF.5 Item 1.00 -                               
EAF.6 Item 1.00 -                               
EAF.7 Item 1.00 -                               
EAF.8 Item 1.00 -                               
EAF.9 Item 1.00 -                               
EAF.10 Item 1.00 -                               
EAF.11 Item 1.00 -                               
EAF.12 Item 1.00 -                               
EAF.13 Item 1.00 -                               
EAF.14 Item 1.00 -                               
EAF.15 Item 1.00 -                               
EAF.16 Item 1.00 -                               
EAF.17 Item 1.00 -                               
EAF.18 Item 1.00 -                               
EAF.19 Item 1.00 -                               
EAF.20 Item 1.00 -                               
EAF.21 Item 1.00 -                               
Electrical Installation: H3
Any other electrical and control wiring installation and components required to insure full 
functionality as per the specification

Item

AIR CONDITIONING CONTROL SYSTEM H2
BMS Software H3
BMS Programming H3
Development, writing, configuration, documentation, annotation and testing and 
commissioning of BMS programming (excluding A/C controls) as specified and as required 
to achieve full system functionality

H3

Chiller BMS panel as per Points List No 1 -                               
AHU 1 BMS panel as per Ponts List No 1 -                               
AHU 2 BMS panel as per Points List No 1 -                               
AHU 3 BMS panel as per Points List No 1 -                               

Page 54 of 56



RFP109/2023 APPOINTMENT OF A FIXED AND FIRM TURNKEY CONTRACTOR FOR THE DESIGN AND
CONSTRUCTION OF THE REFURBISHMENT AT THE GOVERNMENT PRINTING WORKS

ADMINISTRATIVE HEADQUARTERS

DESCRIPTION UNIT QUANTITY RATE AMOUNT
AHU 4 BMS panel as per Points List No 1 -                               
AHU 5 BMS panel as per Points List No 1 -                               
AHU 6 BMS panel as per Points List No 1 -                               
AHU 7 BMS panel as per Points List No 1 -                               
AHU 8 BMS panel as per Points List No 1 -                               
AHU 9 BMS panel as per Points List No 1 -                               
AHU 10 BMS panel as per Points List No 1 -                               
AHU 11 BMS panel as per Points List No 1 -                               
EAF.1 BMS panel as per Points List No 1 -                               
EAF.2 BMS panel as per Points List No 1 -                               
EAF.15 BMS panel as per Points List No 1 -                               
EAF.16 BMS panel as per Points List No 1 -                               
EAF.18 BMS panel as per Points List No 1 -                               
BMS Software Modules H3
Supply, licensing, loading, setting up, testing and commissioning of BMS software modules (if 
required separately)

Item 1.00 -                               

BMS Airconditioning Controls H3
All software programming and hardware for control of airconditioning related plant as 
specified   
HVAC Field Equipment H2
Supply, Install, connect, test and commission H3
Remote set point adjuster/sensor No 12 -                               
Space temperature probe No 12 -                               
Duct temperature probe No 22 -                               
Air pressure switch No 15 -                               
Filter dirty pressure switch No 11 -                               
Differential pressure switch No 4 -                               
Chilled and Heating water valves No
Chilled water temperature probe No 30 -                               
Heating water temperature probe No 30 -                               
Duct static pressure sensor No 11 -                               
Water pressure switch No 1 -                               
Water pressure sensor No 3 -                               
Operator Interface P.C. H2
Supply and install workstation configured as specified H3
Desktop P.C. No 1 -                               
Modem No 1 -                               
Software No 1 -                               
UPS No 1 -                               
Printers No 2 -                               
Interface to BMS No 1 -                               
Interface to Chiller Management System No 1 -                               
Interface with Split Units No 16 -                               
CABLING H2
The supply and installation of twisted pair OAS cable pulled through conduit and/or 
trunking labelling and terminating including all accessories  labelling and terminating 
including all accessories

H3

1 Pair 1.5mm² OAS cable Sets 1.0 -                               
Terminations H3
1 Pair 1.5mm² OAS cable Sets 1.0 -                               

Any other hardware, connections, plugs, cables, fittings, brackets, interfaces, drivers, power 
supplies, labour, etc. required to ensure full functionality as specified

Item 1.00

Testing and commissioning of complete HVAC installation and in accordance with 
specification and CIBSE/ ASHRAE commissioning code

Item 1.00 -                               

Budgetary Allowance Item 1.00 -                               
SECTION NO. 6 H1
BILL NO. 3 LIFT INSTALLATION H1 -                               
LIFT INSTALLATION (PROVISIONAL) (CPAP WORK GROUP NO. 170 UNLESS OTHERWISE 
STATED)

H1

The Tenderer is referred to the relevant Clauses in the separate document General 
Preambles for Trades (2017)
LIFT INSTALLATION H2
General H2
Cost for signage, hoarding, barricades, scaffolding, protection for 3-off lifts Item 1.00 -                               
Health and safety Item 1.00 -                               
Maintenance manuals as specified – 3 hard copies and 3 CD’s per lift Item 1.00 -                               
Purchase of forward cover, etc Item 1.00 -                               
Miscellaneous: Lift contractor to detail any additional cost items Item 1.00
New Passenger Lift 1 H2

Complete removal and de-commissioning of existing lift (inclusive of all existing structural 
supports and rails within lift shaft, landing buttons and existing architraves)

Item 1.00 -                               

Total manufacture, supply - c/w Items specified in technical specification H3
Complete manufacturing cost and equipment Item 1.00 -                               
Transportation to site and rigging as specified Item 1.00 -                               
Replace all landing call buttons (7 landings) Item 1.00 -                               
Supply and install new s/s architraves (7 landings) Item 1.00 -                               

Supply and install new landing doors c/w new tracks, hangers, floor sills, etc. (7 landings)
Item 1.00 -                               

Canvas protection in lift car (pvc protection drapes to side and rear walls fixed with turn-
buckle clips, rear panel to indicate mirror behind protective cover)

Item 1.00 -                               
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Wireless intercom (1-off) as per technical specification Item 1.00 -                               
Supply and install battery back-up (A.R.D) Item 1.00 -                               
Complete electrics and COC (inclusive of re-routing power supply from existing motor room 
to lift shaft – thereby eliminating the need for the motor room)

Item 1.00 -                               

Total cost for energy saving operation (ESO) as specified Item 1.00 -                               
12 Months free maintenance Item 1.00 -                               
Allow for lift sump pump for drainage Item 1.00 -                               
New Passenger Lift 2 H2

Complete removal and de-commissioning of existing lift (inclusive of all existing structural 
supports and rails within lift shaft, landing buttons and existing architraves)

Item 1.00 -                               

Total manufacture, supply - c/w items specified in technical specification H3
Complete manufacturing cost and equipment Item 1.00 -                               
Transportation to site and rigging as specified Item 1.00 -                               
Replace all landing call buttons (7 landings) Item 1.00 -                               
Supply and install new s/s architraves (7 landings) Item 1.00 -                               

Supply and install new landing doors c/w new tracks, hangers, floor sills, etc. (7 landings)
Item 1.00 -                               

Canvas protection in lift car (pvc protection drapes to side and rear walls fixed with turn-
buckle clips, rear panel to indicate mirror behind protective cover)

Item 1.00 -                               

Wireless intercom (1-off) as per technical specification Item 1.00 -                               
Supply and install battery back-up (A.R.D) Item 1.00 -                               
Complete electrics and COC (inclusive of re-routing power supply from existing motor room 
to lift shaft – thereby eliminating the need for the motor room)

Item 1.00 -                               

Total cost for energy saving operation (ESO) as specified Item 1.00 -                               
12 Months free maintenance Item 1.00 -                               
Allow for lift sump pump for drainage Item 1.00 -                               
New Goods Lift 3 H2

Complete removal and de-commissioning of existing lift (inclusive of all existing structural 
supports and rails within lift shaft, landing buttons and existing architraves)

Item 1.00 -                               

Total manufacture, supply - c/w items specified in technical specification H3
Complete manufacturing cost and equipment Item 1.00 -                               
Transportation to site and rigging as specified Item 1.00 -                               
Replace all landing call buttons (7 landings) Item 1.00 -                               
Supply and install new s/s architraves (7 landings) Item 1.00 -                               

Supply and install new landing doors c/w new tracks, hangers, floor sills, etc. (7 landings)
Item 1.00 -                               

Canvas protection in lift car (pvc protection drapes to side and rear walls fixed with turn-
buckle clips, rear panel to indicate mirror behind protective cover)

Item 1.00 -                               

Wireless intercom (1-off) as per technical specification Item 1.00 -                               
Supply and install battery back-up (A.R.D) Item 1.00 -                               
Complete electrics and COC (inclusive of re-routing power supply from existing motor room 
to lift shaft – thereby eliminating the need for the motor room)

Item 1.00 -                               

Total cost for energy saving operation (ESO) as specified Item 1.00 -                               
12 Months free maintenance Item 1.00 -                               
Allow for lift sump pump for drainage Item 1.00 -                               
SECTION NO. 7:  BUDGETARY ALLOWANCES
Repair to fire escape handrails
Painting of main staircase handrails Item 1.00
Repair to fire escape handrails Item 1.00
Repair to treads & risers of all staircases Item 1.00
Installation of Bird netting on Northern Façade Item 1.00
Installation of structural steel pedestrian link bridge Item 1.00
Construction of temporary car park at Minnaar street Item 1.00

SUB-TOTAL ST -                               
ADD: PROJECT CONTINGENCIES @10% Lsum 1.00 -                               

SUB-TOTAL ST -                               
ADD: VAT @ 15% OF THE SUB-TOTAL ABOVE TAX 15.00 -                               

TOTAL INCLUSIVE OF VAT -                               
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