RFP109/2023

APPOINTMENT OF A FIXED AND FIRM TURNKEY CONTRACTOR FOR THE DESIGN AND
CONSTRUCTION OF THE REFURBISHMENT AT THE GOVERNMENT PRINTING WORKS

ADMINISTRATIVE HEADQUARTERS

DESCRIPTION UNIT QUANTITY RATE AMOUNT
. The bidder must support their bid offer price with a detailed bill of quantities for ease
of evaluation, and work management. The attached bill of quantities is for information
purposes only. It is the bidder’s responsibility to verify the information included in the bill of
quantities supplied and inform the DBSA if they detect discrepancies.
SECTION NO. 1: PRELIMINARIES H1
BILL NO. 2: PRELIMINARIES H1
2.1 Preliminary and General Items
2.1 Fixed Category Lsum 1.0
2.2 Value-related Category Lsum 1.0
2.3 Time-related Category Lsum 1.0
2.2 Allowance for implementation of CIDB Build Program requirements Lsum 1.0
2.3 Alllowace for Implementation of contract Health and Safety Specifications Lsum 1.0
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RFP109/2023 APPOINTMENT OF A FIXED AND FIRM TURNKEY CONTRACTOR FOR THE DESIGN AND
CONSTRUCTION OF THE REFURBISHMENT AT THE GOVERNMENT PRINTING WORKS

ADMINISTRATIVE HEADQUARTERS

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SECTION NO. 2 : BUILDERS WORK

H1

BILL NO. 1: ALTERATIONS

H1

ALTERATIONS (PROVISIONAL) (CPAP WORK GROUP NO. 102 UNLESS OTHERWISE STATED)

H1

The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)

SUPPLEMENTARY PREAMBLES

H2

View site

H3

Before submitting his tender the contractor shall visit the site and satisfy himself as to the
nature and extent of the work to be done and the value of the materials contained in the
buildings or portions of the buildings to be demolished. No claim for any variations of the
contract sum in respect of the nature and extent of the work or of inferior or damaged
materials will be entertained

H3

No explosives whatsoever may be used for demolition purposes unless otherwise stated

General

H3

Prices are to include for carting away from site all materials not specifically mentioned as
being stored on site for re-use or handed over to the Employer, and all rubbish, debris, etc.,
arising from the works.

Items described as to be re-used or to be handed over to the Employer are to be carefully
dismantled where necessary and stacked on site where directed, and the Contractor will be
responsible for their removal and storage until required, and shall make good all items
missing, damaged or broken at his own expense. Unless otherwise described, no materials
from the alterations shall be re-used in any new work without the written approval by the
principal agent.

The contractor shall carry out the whole of the works with as little mess and noise as possible
and with a minimum of disturbance to adjoining premises and their tenants. He shall provide
proper protection and provide, erect and remove when directed, any temporary tarpaulins
that may be necessary during the progress of the works, all to the satisfaction of the principal
agent

Water supply pipes and other piping that may be encountered and found necessary to
disconnect or cut, shall be effectually stopped off or grubbed up and removed, and any new
connections that may be necessary shall be made with proper fittings, to the satisfaction of
the principal agent

Doors, fanlights, fittings, frames, linings, etc which are to be re-used shall be thoroughly
overhauled before refixing including taking off, easing and rehanging, cramping up, re-
wedging as required and making good cramps, dowels, etc, and easing, oiling, adjusting and
repairing ironmongery as necessary, replacing any glass damaged in removal or subsequently
and stopping up all nail and screw holes with tinted plastic wood to match timber, unless
otherwise described. Re-painting or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include for removal of all beads, architraves,
ironmongery, etc

Prices for taking out and removing doors and frames shall include for removing door stops,
cabin hooks, etc and making good floor and wall finishes to match existing

With regard to building up of openings in existing walls, cement screeds and pavings,
granolithic, tops of walls, etc, shall be levelled and prepared for raising of brickwork

Making good of finishes shall include making good of the brick and concrete surfaces onto
which the new finishes are applied, where necessary

The contractor will be required to take all dimensions affecting the existing buildings on the
site and he will be held solely responsible for the accuracy of all such dimensions where used
in the manufacture of new items (doors, windows, fittings, etc)

Items described as to be re-used or to be handed over to the Client are to be carefully
dismantled where necessary and stacked on site where directed, and the Contractor will be
responsible for their removal and storage until required, and shall make good all items
missing, damaged or broken at his own expense

Unless otherwise described, no materials from the alterations shall be re-used in any new
work without the written approval of the client

Prices are to include for carting away from site all materials not specifically mentioned as
being stored on site for re-use or handed over to the client and all rubbish, debris, etc.,
arising from the alterations, etc., and for making good all work damaged or disturbed to the
approval of the client

GENERAL

H2

Allow for protecting all existing work liable to suffer damage (i.e. walls, finishes, floors,
windows, etc.) during the building operations, alterations, etc., and make good all work
damaged with new material to match existing to the approval of the principal agent

Item

1.00

TEMPORARY BARRIERS, SCREENS, ETC.

H2

Temporary barriers, screens, etc. including removal

H3

Dust screen 2000mm high, of suitable timber framing with HDPE knitted shade cloth stapled
on one side, including corners, ends, etc.

165

REMOVAL OF EXISTING WORK

H2

Breaking up and removing reinforced concrete, including cutting off and removing
reinforcement

H3

150mm Thick surface beds

m3

18

Breaking down and removing brickwork etc

H3

Half brick walls

m2

125

One brick walls

m2

535
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RFP109/2023 APPOINTMENT OF A FIXED AND FIRM TURNKEY CONTRACTOR FOR THE DESIGN AND
CONSTRUCTION OF THE REFURBISHMENT AT THE GOVERNMENT PRINTING WORKS

ADMINISTRATIVE HEADQUARTERS

DESCRIPTION UNIT QUANTITY RATE AMOUNT
Taking out/off and removing sundry metalwork H3
Steel palisade fence 2800mm high m 39
Steel ramp size 5580 x 1200mm wide, fixed to concrete or brickwork No 1
Motorized steel entrance gate complete, overall size 4800 x 3000mm high No 1
Steel gate overall size 1500 x 2700mm high bolted to brickwork No 1
Steel gate overall size 5600 x 2600mm high bolted to brickwork No 1
Steel cage overall size 1350 x 2600mm high bolted to brickwork No 1
Steel cage overall size 3100 x 2100mm high bolted to brickwork No 1
Steel cage overall size 6400 x 1300mm high bolted to brickwork No 2
Steel shelves overall size 3500 x 2100mm high bolted to brickwork No 1
Steel shelves overall size 6500 x 2100mm high bolted to brickwork No 1
Vault door overall size 1000 x 1900mm high No 2
Cash deposit box overall size 1200 x 2200mm high bolted to brickwork No 5
Disconnect and remove industrial extractor, overall size 5000 x 1200mm wide No 1
Hacking up/off and removing granolithic, screeds, plaster, etc from concrete or brickwork 3
and preparing surfaces for new screed, plaster, tile finishes, etc
35mm Screed from floors m2 4900
Internal plaster from walls and columns m2 6230
Taking out and removing piping, sanitary fittings, etc, including cutting off as necessary,
disconnecting piping from fittings and making good floor and wall finishes (making good H3
tiling and paintwork elsewhere measured)
PVC/copper/steel/cast iron piping not exceeding 50mm external girth diameter m 100
PVC/copper/steel/cast iron piping exceeding 50mm and not exceeding 100mm external girth m 100
diameter
PVC/copper/steel/cast iron piping exceeding 100mm and not exceeding 150mm external
girth diameter m 50
PREPARATORY WORK TO EXISTING SURFACES H2
Scabble existing concrete floor with a heavy duty floor scabbler, to remove all adhesive from
concrete and preparing surfaces to receive new screed m2 1886
MAKING GOOD EXISTING FINISHES, ETC. H2
Making good cement screed H3
25mm Thick on floors in patches m2 10
Making good internal cement plaster H3
Walls in patches m2 52
Concrete ceilings in patches m2 82
OPENINGS THROUGH EXISTING WALLS ETC H2
Breaking out for and forming plain openings through brick walls, including prestressed H3
concrete lintels, making good cement plaster on both sides and into reveals and with 20
MPa concrete thresholds with steel trowelled finish (making good paintwork elsewhere)
Opening 2760 x 2600mm high through one brick wall No 1
SECTION NO. 2 H1
BILL NO. 2: EARTHWORKS H1
EARTHWORKS (PROVISIONAL) (CPAP WORK GROUP NO. 104 UNLESS OTHERWISE STATED) H1
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
Nature of ground H3
The nature of the ground is assumed to be loose sandy material, therefore "earth", but
possibly interspersed with "soft rock" or "hard rock"
Subterranean water H3
No subterranean water is expected. The removal of subterranean water is given separately
Working space H3
Working space for formwork will only be paid for where specifically required and instructed in
writing by the Engineer.
No separate item for working space is provided or will be considered where the face of the
measured excavation is 750mm or more away from the finished face of the structure.
Separate items for working space for the building of brick foundation walls on ordinary
concrete wall footings will not be considered.
Carting away of excavated material H3
Descriptions of carting away of excavated material shall be deemed to include loading
excavated material onto trucks directly from the excavations or, alternatively, from stock
piles situated on the building site
Filling H3
References such as "G1", "G2", etc and "C1", "C2", etc in descriptions of filling and layer work
materials refer to corresponding references in the document "Guidelines for Road
Construction Materials. TRH 14 : 1985" compiled by the Committee of State Road Authorities
and the properties set out therein for each kind shall be applicable to the respective
materials described hereinafter
Testing H3
Prices for filling are to include for all necessary density and other tests
EXCAVATION, FILLING, ETC OTHER THAN BULK H2
EXCAVATIONS, ETC H2
EXC: ion in earth not ding 2m deep H3
Holes m3 3
Trenches m3 6
Back excavation of vertical sides of excavations in earth for working space including H3
backfilling compacted to 98% Mod AASHTO density
Exceeding 500m and not exceeding 1500m deep for placing and removing formwork to walls m2 2%

etc, against excavated face
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CONSTRUCTION OF THE REFURBISHMENT AT THE GOVERNMENT PRINTING WORKS

ADMINISTRATIVE HEADQUARTERS

DESCRIPTION UNIT QUANTITY RATE AMOUNT

Extra over all excavations for carting away H3
Surplus material from excavations and/or stock piles on site, to a dumping site to be located
by the contractor m3 7
Risk of collapse of excavations H3
Sides of trench and hole excavations not exceeding 1,5m deep m2 24
Keeping excavations free of water H3
Keeping excavations free of all water other than subterranean water Item 1.00
FILLING ETC H2

-~ . . H3
G2 Earth filling supplied by the contractor, compacted to 98% Mod AASHTO density
Backfilling to trenches, holes, etc m3 13

- . . H3
G7 Earth filling supplied by the contractor, compacted to 98% Mod AASHTO density
Backfilling to trenches, holes, etc m3 4
Filling of coarse river sand lied by the contractor, cor i H3
Under floors etc m3 11
Compaction of ground surfaces H3
Compaction of natural or excavated ground surface under floors etc, including scarifying for a
depth of 150mm, breaking down oversize material, adding suitable material where necessary m2 81
and compacting to 98% Mod AASHTO density
WEED KILLERS, INSECTICIDES, ETC H2
Soil insecticide in accordance with SANS 5859 H3
To bottoms and sides of trenches etc m2 68
TESTS H2

" . . . - H3

Prescribed tests to determine degree of compaction or other properties of ground or filling
"Modified AASHTO Density" test No 8
SECTION NO. 2 H1
BILL NO. 3: CONCRETE, FORMWORK AND REINFORCEMENT H1
CONCRETE, FORMWORK AND REINFORCEMENT (PROVISIONAL) (CPAP WORK GROUP NO. H1
110 UNLESS OTHERWISE STATED)
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
Cost of tests H3
The costs of making, storing and testing of concrete test cubes as required under clause 7
"Tests" of SABS 1200 G shall include the cost of providing cube moulds necessary for the
purpose, for testing costs and for submitting reports on the tests to the principal agent. The
testing shall be undertaken by an independent firm or institution nominated by the
contractor to the approval of the project manager. (Test cubes are measured separately)
Formwork H3
Descriptions of formwork shall be deemed to include use and waste only (except where
described as "left in" or "permanent"), for fitting together in the required forms, wedging,
plumbing and fixing to true angles and surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-use
The vertical strutting shall be carried down to such construction as is sufficiently strong to
afford the required support without damage and shall remain in position until the newly
constructed work is able to support itself
Formwork to soffits of slabs, beams, etc shall be deemed to be propped up exceeding 1,5m
and not exceeding 3,5m high unless otherwise described
UNREINFORCED CONCRETE CAST AGAINST EXCAVATED SURFACES H2
15MPa/19mm concrete H3
Surface blinding under footings and bases m3 2
REINFORCED CONCRETE CAST AGAINST EXCAVATED SURFACES H2
25MPa/19mm concrete H3
Strip footings m3 2
Bases m3 1
REINFORCED CONCRETE CAST ON/IN FORMWORK H2
30MPa/19mm concrete H3
Surface beds m3 1
30MPa/19mm concrete H3
Ramps m3 6
Machine bases m3 1
Isolated beams m3 1
Columns m3 1
TEST CUBES H2
Making and testing 150 x 150 x 150mm concrete strength test cube (Provisional) No 12
CONCRETE SUNDRIES H2
Finishing top surfaces of concrete smooth with a steel trowel H3
Surface beds, slabs, etc m2 26
Tops of beams, walls, etc m2 1
"Prostruct 616" or other equal and approved wet to dry concrete adhesive H3

- " m2 9
Prepare existing concrete surface and apply two-component, solvent-free modified epoxy
ROUGH FORMWORK (DEGREE OF ACCURACY Il) (CPAP WORK GROUP NO. 111 UNLESS H2
OTHERWISE STATED)
Rough formwork to sides H3
Strip footings (Provisional) m2 7
SMOOTH FORMWORK (DEGREE OF ACCURACY 1l) (CPAP WORK GROUP NO. 111 UNLESS H2

OTHERWISE STATED)
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Smooth formwork to sides H3
Rectangular columns m2 10
Edges not exceeding 300mm high m 37
Smooth formwork to sides and soffits H3
Isolated beams propped up exceeding 1.5m and not exceeding 3.5m high m2 10
Boxing in smooth formwork to form H3
25mm Vertical chamfers at corners m 55
MOVEMENT JOINTS ETC (CPAP WORK GROUP NO. 110 UNLESS OTHERWISE STATED) H2
Expansion joints with 10mm polystyrene backing between vertical concrete surfaces, 3
including necessary formwork
Not exceeding 300mm high to edges of surfaces beds m 22
Saw-cut joints H3
6 x 10mm Saw-cut joints in top of concrete m 35
REINFORCEMENT (PROVISIONAL) (CPAP WORK GROUP NO. 114 UNLESS OTHERWISE H2
STATED)
High tensile steel reinforcement to structural concrete work H3
Bars in various diameters t 1.50
Fabric reinforcement H3
Type 193 fabric reinforcement in concrete surface beds etc m2 82
Type 2465 fabric reinforcement in concrete slabs etc m2 10
SECTION NO. 2 H1
BILL NO. 4: MASONRY H1
MASONRY (PROVISIONAL) (CPAP WORK GROUP NO. 116 UNLESS OTHERWISE STATED) H1
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
Sizes in descriptions H3
Where sizes in descriptions are given in brick units, "one brick" shall represent the length and
"half brick" the width of a brick
BRICKWORK H2
FOUNDATIONS (PROVISIONAL) H2
Brickwork of NFX bricks (14 MPa nominal compressive strength) in class Il mortar H3
One brick walls m2 4
SUPERSTRUCTURE H2
Brickwork of NFP bricks in class Il mortar H3
Half brick wall m2 185
One brick walls m2 228
230mm Hollow walls of two half brick skins m2 165
BRICKWORK SUNDRIES H2
Forming toothings and bonding new brickwork to existing m2 25
. . . . . m 57
Closing 230mm cavities of hollow walls horizontally with one course of brickwork
Bagging of 1:3 cement and sand mixture H3
On brick walls, piers, etc m2 11
Joint forming material in movement joints H3
10mm Expanded polystyrene built in vertically between brick skins m2 6
s . . m2 2
10mm Expanded polystyrene built in vertically between brick and concrete surfaces
2,5mm Galvanised brick reinforcement H3
75mm Wide reinforcement built in horizontally m 741
150mm Wide reinforcement built in horizontally m 1587
Prestressed fabricated concrete lintels including necessary temporary supports H3
100 x 75mm Lintels in lengths not exceeding 3m m 127
Galvanised hoop iron cramps, ties, etc H3
30 x 1,2mm Wall tie 800mm long with both ends built into brickwork No 247
30 x 1,2mm Wall tie 800mm long with one end shot pinned to concrete and other end built No 146
into brickwork
SECTION NO. 2 H1
BILL NO. 5: WATERPROOFING H1
WATERPROOFING (CPAP WORK GROUP NO. 120 UNLESS OTHERWISE STATED) H1
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
Waterproofing H3
Waterproofing of roofs, basements, etc shall be laid under a ten year guarantee.
Waterproofing to roofs shall be laid to even falls to outlets etc with necessary ridges, hips and
valleys. Descriptions of sheet or membrane waterproofing shall be deemed to include
additional labour to turn-ups and turn-downs
DAMPPROOFING OF WALLS AND FLOORS H2
. H3
One layer 375 micron emb d polyethyl | -oof course (SANS 952-1985 type B)
In walls m2 33
One layer 250 micron green polyethylene waterproof sheeting (SANS 952-1985 type C) H3
sealed at laps with PVC self-adhesive tape
Under surface beds m2 61
WATERPROOFING TO ROOFS, ETC, H2
PROTECTIVE ROOFING PAINT H2
Two coats bi I paint H3
On waterproofing to roofs m2 1278
WATERSTOPS, SEALING STRIPS, JOINT SEALANTS, ETC H2
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. . . . N H3
Polyurethane sealing compound including backing cord, bond breaker, primer, etc
10 x 10mm In expansion joints on walls m 222 -
10 x 10mm In expansion joints on floors m 22 -
SECTION NO. 2 H1
BILL NO. 6: ROOF COVERINGS, ETC. H1 -
ROOF COVERINGS, ETC. (PROVISIONAL) (CPAP WORK GROUP NO. 125 UNLESS OTHERWISE H1
STATED)
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
Corrugated metal sheeting and accessories H3
Roof sheeting systems are to be Manufactured in strict accordance with the Supplier's
specifications.
Fixing of all roof sheeting is to be in accordance with the Manufacturer's approved Instruction
Book.
The Manufacturer shall comply with ISO9002 Quality Management System.
PROFILED METAL SHEETING AND ACCESSORIES H2
"Safintra" or other equal and approved 0,80mm thick 410mm cover Saflok 410® Hazy Grey
G4 COLORTECH ALUMINIUM interlocking roof covering, fixed to steel purlins at
approximately 1290mm centres and end-span purlins at 1118mm centres (final spacing to H3
be confirmed on site) using SL 410° clips secured to purlins with Stainless Steel or
"Safintra" or other equal and approved wafer head self-tapping fasteners, all in
accordance with the facturer’s r dation
Roof covering with pitch not exceeding 25 degrees m2 960 -
. P . S No 50 -
Extra over on roof covering for positive fixing of ends of roof with S-5-K Grip clips
SHEET METAL FLASHINGS, LININGS, COPINGS, ETC. H2
0,6mm Aluminium cover flashings H3
Cover flashings 600mm girth m 170 -
Head / side wall flashings 600mm girth m 170 -
SECTION NO. 2 H1
BILL NO. 7: CARPENTRY AND JOINERY H1 -
CARPENTRY AND JOINERY (PROVISIONAL) (CPAP WORK GROUP NO. 126 UNLESS H1
OTHERWISE STATED)
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
Fixing H3
Items described as "nailed" shall be deemed to be fixed with hardened steel nails or pins, or
to be shot-pinned, to brickwork or concrete
Items described as "plugged" shall be deemed to include screwing to fibre, plastic or metal
plugs at not exceeding 500mm centres, and where described as "bolted", the bolts have been
given elsewhere
Joinery H3
Descriptions of frames shall be deemed to include frames, transomes, rails, etc
Descriptions of hardwood joinery shall be deemed to include sinking and pelleting heads and
nuts of bolts
SKIRTINGS H2
Wrought meranti H3
19 x 100mm Bullnose skirtings, plugged m 2274 -
DOORS ETC H2
Meranti hardwood doors hung to timber frames H3
40mm Door 762 x 2032mm high No 14 -
40mm Door 813 x 2032mm high No 5 -
. . . No 15 -
Extra over for 500 x 300mm framed opening for metal louvre unit (louvre unit elsewhere)
Semi-solid hardwood doors with 3.2mm plain hardboard covering on both sides, hung to H3
timber frames
40mm Door 624 x 2032mm high No 10 -
40mm Door 762 x 2032mm high No 9 -
40mm Door 813 x 2032mm high No 7 -
40mm Duct door 1230 x 2032mm high No 20 -
. . . No 3 -
Extra over for 500 x 300mm framed opening for metal louvre unit (louvre unit elsewhere)
Fire doors H3
"Bitcon" or other equal and approved fire doors hung to steel frames H3
Class B fire double door 813 x 2032mm high, with 100 x 300mm clear fire rated glass, No 14 .
including preparing frame for door closers
Class B fire double door 1511 x 2400mm high, each leaf with 100 x 300mm opening with clear
fire rated glass, including pressed steel frame for 270mm brick wall and preparing frame for No 8 -
door closers
FRAMED FRAMES ETC H2
Meranti hardwood timber H3
38 x 76mm Rebated frames m 200 -
53 x 86mm Rebated frames m 45 -
BEADS, ARCHITRAVES, SILLS, ETC H2
Meranti hardwood timber H3
19mm Quadrant beads m 830 -
PANELLING H2
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References given in descriptions refer to the respective types of fittings detailed on the
architect's drawings bered 610-04 panying these bills of quantities for tender H4
purposes
Formica laminated boxed slat 100 x 34mm (Colour: Saxon Oak) installed seamlessly onto a
120 x 55mm steel channel parallel flange fixed with ceiling straps onto bulkhead on one side m =
and fixed with chemical anchor onto brickwork on the other side
Supa-wood timber H3
78 x 36.5mm Thick supa-wood or other equal and approved timber spacer block fixed to steel
lipped channel with an approved adhesive m 471
53 x 10mm Thick supa-wood or other equal and approved timber spacer fixed to existing
concrete with an approved adhesive m 212
53 x 8mm Thick supa-wood or other equal and approved timber spacer fixed to steel channel
with an approved adhesive m 630
FITTINGS H2
CUPBOARDS TO KITCHENS, OFFICES, ETC H2
SUPPLEMENTARY PREAMBLES H2
General H3
The following cupboard fittings have been given as complete units i.e. the components of the
units have not been given separately. Descriptions of such units shall, therefore, be deemed
to include all components, assembling, housing, notching, glueing, blocking, planting-on and
screwing with countersunk screws, edge strips, thermosetting plastic laminate, glass,
ironmongery, metalwork, paint or varnish finishes, etc Prices are to include for all necessary
filler pieces against walls etc
References H3
References given in descriptions refer to the respective types of fittings detailed on the
architect's drawings numbered 610-01 to 610-03 accompanying these bills of quantities for H4
tender purposes
Reception counters, etc H3
12mm "Dupont Corian" or other equal and approved desk counter overall size 3301 x 800 x
740mm high, colour: Glacier white installed seamlessly on a rubber layer with appropriate
adhesive on 50 x 50mm steel support frame. Formica laminate desk apron, overall size 3050 x No !
1100mm high, colour texture: Saxon Oak laminate installed seamlessly on 16mm superwood
on 50 x 50mm steel support frame. Fixing to manufacturer's specification
12mm L- Shaped "Dupont Corian" or other equal and approved desk counter overall size 3900
x 600 x 1000mm high, colour: Glacier white installed seamlessly on a rubber layer with No 1
appropriate adhesive on 50 x 50mm steel support frame. Formica laminate desk apron,
overall size 4158 x 1100mm high, colour texture: Saxon Oak laminate installed seamlessly on
16mm superwood on 50 x 50mm steel support frame. Fixing to manufacturer's specification
Kitchen cupboards etc H3
Supa-wood with triple Duco gloss finish with "Caesarstone" or other equal and approved Ha
counter tops, colour: Raven
Wall cupboard overall size 900 x 1800mm high with top, sides, bottom, division, shelf, back No 5
and one double hinged door
Floor cupboard overall size 3234 x 1000mm high with 30mm "caesarstone" or other equal
. A . No 5
and approved counter top, sides, bottom, division, shelf, back and one single and one double
hinged door, four telescopic pull doors, one lift door and two open shelves
Sink cupboard overall size 2542 x 900mm high with 30mm "caesarstone" or other equal and
. - K . No 5
approved counter top, sides, bottom, divisions, shelf, back and one single, one double hinged
doors, four telescopic pull doors and one lift door (sink elsewhere measured)
Sink cupboard overall size 3010 x 900mm high with 30mm "caesarstone" or other equal and
. A K . No 5
approved counter top, sides, bottom, divisions, shelf, back and one single, one double hinged
doors, four telescopic pull doors and one lift door (sink elsewhere measured)
Sink cupboard overall size 3024 x 900mm high with 30mm "caesarstone" or other equal and
. A K . No 1
approved counter top, sides, bottom, divisions, shelf, back and one single, one double hinged
doors, four telescopic pull doors and one lift door (sink elsewhere measured)
"Caesarstone" or other equal and approved counter, colour: Raven H4
Kitchen counter overall size 1640 x 800 x 1100mm high No 10
Kitchen counter overall size 2308 x 525 x 900mm high No 1
Kitchen counter overall size 2310 x 525 x 1100mm high No 5
SECTION NO. 2 H1
BILL NO. 8: CEILINGS, PARTITIONS AND ACCESS FLOORING H1
CEILINGS, PARTITIONS AND ACCESS FLOORING (PROVISIONAL) (CPAP WORK GROUP NO. H1
129 UNLESS OTHERWISE STATED)
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
Fixing H3
Items described as "nailed" shall be deemed to be fixed with hardened steel nails or pins, or
to be shot-pinned, to brickwork or concrete
Items described as "plugged" shall be deemed to include screwing to fibre, plastic or metal
plugs at not exceeding 500mm centres, and where described as "bolted", the bolts have been
given elsewhere
Ceilings H3
Unless otherwise described ceilings shall be deemed to be horizontal
Ikhead: H3
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UNIT

QUANTITY

RATE

AMOUNT

Bulkheads are defined as those portions of ceilings which are stepped down from the general
ceiling level in a particular room or area and which generally occur along the perimeter. Their
purpose is either to conceal services or to create architectural features Bulkheads have only
been described as such where they conform to the above definition and where the horizontal
or vertical dimensions do not exceed 900mm. Where these dimensions are more than
900mm such portions of ceilings have been included in the appropriate general items of
ceilings Unless otherwise described bulkheads shall be deemed to be horizontal along the
length

Steel components

H3

All steel components for ceilings, partitions, etc are to be galvanised in accordance with SANS
121

SUSPENDED CEILINGS

H2

Proprietary suspended ceilings

H3

Hangers, suspension grids, "lay-in" panels, etc are to be in accordance with the
manufacturers' recommendations Electrical light fittings, diffusers, panels etc are generally
"lay-in" units of the same dimensions as the suspension grid described and allowance must
be made in the rates accordingly for their support inclusive of any flexibility in setting out that
may be required (ceiling panels have not been deducted and pricing is to take cognisance
thereof)

Flush plastered skim ceilings

H3

Ceilings shall comprise 12mm gypsum plasterboard boards screwed to and including screw-
up suspension grid consisting of main tees at 1 200mm centres and galvanised steel capped
cross tees at 400mm centres and with tape fixed over joints and the whole finished with
gypsum plaster trowelled to a smooth polished surface

The grid shall be suspended by means of galvanised steel L-section hangers at suitable
centres, securely shot-pinned or screwed to concrete, steel or wood

H3

Flush plastered gypsum plasterboard led bulkhead

Bulkheads shall comprise galvanised steel studding of 63,5mm top and bottom tracks with
vertical studs at maximum 400mm centres, pop-riveted to the top and bottom tracks with
similar additional vertical studs as necessary at abutments, ends, etc and covered as
described with plasterboard screwed to studding with drywall screws at maximum 300mm
centres. Boards shall be butt jointed and finished with tape and jointing compound and the
whole finished with gypsum plaster trowelled to a smooth polished surface to the thickness
recommended by the manufacturer

Descriptions shall be deemed to include any additional studs at ends and intersections,
corner beads, cornices at junctions with ceilings, jointing compound, tape, etc

"Knauf AMF" or other equal and approved 60 minute fire rated Thermatex Fine Stratos
square edge white ceiling tiles, size 600 x 600 x 19mm, laid on exposed Ventatec grid
system comprising main tees at 12200mm centres and cross tees at 600mm centres at right
angles to main tees with 600mm cross tees spaced between 1200mm cross tees at 600mm
centres. Main tees suspended by means of butterfly hangers with hooks at 1200mm using
approved fixings. Ceilings to be installed by an approved specialist and in accordance with

the manufacturer'sr jation:

H3

Ceilings suspended not exceeding 1m below concrete soffits

3375

Extra over ceiling for opening for 100mm diameter downlighter

68

Extra over ceiling for opening for 600 x 600mm light fitting

745

Extra over ceiling for opening for 600 x 1200mm light fitting

Extra over ceiling for 600 x 600mm opening for ventilation grille/air conditioning diffuser

210

"Knauf AMF" or other equal and approved 60 minute fire rated Thermatex Acoustic square
edge white ceiling tiles, size 600 x 600 x 19mm, laid on exposed Ventatec grid system
comprising main tees at 1200mm centres and cross tees at 600mm centres at right angles
to main tees with 600mm cross tees spaced between 1200mm cross tees at 600mm
centres. Main tees suspended by means of butterfly hangers with hooks at 1200mm using
approved fixings. Ceilings to be installed by an approved specialist and in accordance with
the manufacturer's recommendations

H3

Ceilings suspended not exceeding 1m below concrete soffits

1075

Extra over ceiling for opening for 100mm diameter downlighter

29

Extra over ceiling for opening for 600 x 600mm light fitting

318

Extra over ceiling for opening for 600 x 1200mm light fitting

Extra over ceiling for 600 x 600mm opening for ventilation grille/air conditioning diffuser

90

"Pelican Systems" or other equal and approved JUMBO skimmed ceiling system with
12mm thick JUMBO plasterboard fixed at right angles using 25mm Jumbo drywall screws
at 150mm centres to JUMBO grid system comprising JUMBO screw up ceiling grid including
galvanised main tees at 12200mm centres and cross tees at 600mm centres, all suspended
with 25x25mm galvanised angles not ding 1200mm centres. Main tees suspended at
1200mm centres by means of 25 x 25 x 0,6mm galvanised steel angle. All joints to be
covered with JUMBO fiba tape and the entire surface plastered with 3mm to 6mm thick
JUMBO skimming plaster.

H3

Ceilings suspended not exceeding 1m below concrete soffits

m2

976

Horizontal portion of bulkheads 225mm wide, suspended not exceeding 1m below concrete
soffits

21

Horizontal portion of bulkheads 300mm wide, suspended not exceeding 1m below concrete
soffits

183
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Horizontal portion of bulkheads 325mm wide, suspended not exceeding 1m below concrete
soffits m >
Horizontal portion of bulkheads 380mm wide, suspended not exceeding 1m below concrete
soffits m 8
Horizontal portion of bulkheads 400mm wide, suspended not exceeding 1m below concrete
soffits m 120
Horizontal portion of bulkheads 420mm wide, suspended not exceeding 1m below concrete
soffits m 5
Horizontal portion of bulkheads 435mm wide, suspended not exceeding 1m below concrete
soffits m °
Horizontal portion of bulkheads 460mm wide, suspended not exceeding 1m below concrete
soffits m 3
Horizontal portion of bulkheads 480mm wide, suspended not exceeding 1m below concrete
soffits m 18
Horizontal portion of bulkheads 550mm wide, suspended not exceeding 1m below concrete
soffits m 81
Horizontal portion of bulkheads 564mm wide, suspended not exceeding 1m below concrete
soffits m >
Horizontal portion of bulkheads 600mm wide, suspended not exceeding 1m below concrete
soffits m 3
Horizontal portion of bulkheads 611mm wide, suspended not exceeding 1m below concrete
soffits m 8
Horizontal portion of bulkheads 618mm wide, suspended not exceeding 1m below concrete
soffits m >
Horizontal portion of bulkheads 700mm wide, suspended not exceeding 1m below concrete
soffits m 3
Horizontal portion of bulkheads 760mm wide, suspended not exceeding 1m below concrete
soffits m 30
Horizontal portion of bulkheads 800mm wide, suspended not exceeding 1m below concrete
soffits m °
Horizontal portion of bulkheads 810mm wide, suspended not exceeding 1m below concrete
soffits m >
Horizontal portion of bulkheads 820mm wide, suspended not exceeding 1m below concrete
soffits m >
Horizontal portion of bulkheads 830mm wide, suspended not exceeding 1m below concrete
soffits m 3
Horizontal portion of bulkheads 859mm wide, suspended not exceeding 1m below concrete
soffits m 18
Horizontal portion of bulkheads 895mm wide, suspended not exceeding 1m below concrete
soffits m 14
Horizontal portion of bulkheads 900mm wide, suspended not exceeding 1m below concrete
soffits m z
Horizontal portion of bulkheads 957mm wide, suspended not exceeding 1m below concrete
soffits m 4
Vertical portion of bulkheads 100mm high, suspended not exceeding 1m below concrete
soffits m 765
Extra over ceiling for opening for 100mm diameter downlighter No 220
Extra over ceiling for opening for 600 x 1200mm light fitting No 10
Extra over ceiling for opening for 200 x 1400mm light fitting No 10

- ) __— . U No 5
Extra over ceiling for 300 x 300mm opening for ventilation grille/air conditioning diffuser

. I . i . ) IS No 30
Extra over ceiling for 250mm diameter opening for ventilation grille/air conditioning diffuser

. . - . . I . No 15
Extra over ceiling for 600 x 600mm opening for ventilation grille/air conditioning diffuser
Cornices, perimeter trims, etc to suspended ceiling H3
"Knauf AMF" or other equal and approved shadow line (Code: C-SRW 25) m 3051
Pre-painted shadow line wall trim, pre-drilled 25 x 25mm m 403
FIRE BARRIERS ABOVE CEILINGS H2
SUPPLEMENTARY PREAMBLES H2
Construction The type and thickness of boards, the number of layers and the insulation (if
necessary) is to be such as to produce the specified fire rating all in accordance with the
manufacturer's recommendation. Top and bottom edges, abutments, openings, etc., are to
be sealed to maintain the fire rating specified.
Fire barriers above ceilings with one hour fire rating H3
Barriers 1000mm high between suspended ceiling and soffit of concrete slab m 710
PARTITIONS, ETC (CPAP WORK GROUP NO. 138 UNLESS OTHERWISE STATED) H2
DRYWALL PARTITIONS H2
SUPPLEMENTARY PREAMBLES H2
"Pelican Systems" or other equal and approved partition systems H3

Partitions consisting of 63mm "Ultra Drywall" steel studs inserted at 600mm centres into
63mm "Ultrasteel Drywall" steel track at top and bottom clad on both sides as described,

including additional studs as necessary at abutments, ends, etc. Boards shall be fixed in strict

accordance with the manufacturer's instructions and all joints shall be taped and jointed

Unless otherwise described rates for partitions shall be deemed to include for standard flat
section aluminium skirtings on both sides

Wall paper and/or paint and varnish finishes are given elsewhere
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"Pelican Systems" or other equal and approved, Drywall partitioning system with overall
thickness of 89mm comprising internal framing formed of 63mm galvanised steel studs
fixed at 600mm centres to galvanised steel top and bottom track with 63mm thick
fibreglass insulation in cavity of partition, including any additional steel studding necessary
at door openings, glazed or other apertures, abutments, ends, corners, etc. and covered
with 12mm thick JUMBO Plasterboard in single lengths to suit height, butt jointed and
secured to studding with 25mm drywall screws at maximum 300mm centres, the joints
taped over and flushed over with jointing compound prepared for painting

H3

Partitions 2600mm high with bottom track plugged and top track fixed to suspended ceiling
tees

510

Extra over partition 2600mm high for vertical abutment

224

Extra over partition 2600mm high for corner

110

Extra over partition 2600mm high for T-intersection

69

Extra over partition 2600mm high for fair end

"Pelican Systems" or other equal and approved, Drywall partitioning system with overall
thickness of 89mm comprising internal framing formed of 63mm galvanised steel studs
fixed at 600mm centres to galvanised steel top and bottom track with 63mm thick
fibreglass insulation in cavity of partition, including any additional steel studding necessary
at door openings, glazed or other apertures, abutments, ends, corners, etc. and covered
with 12mm thick JUMBO Plasterboard in single lengths to suit height, butt jointed and
secured to studding with 25mm drywall screws at maximum 300mm centres, the joints
taped over and flushed over with jointing compound prepared for painting

H3

Partitions 2600mm high overall with JUMBO Plasterboard 2520mm high on one side and
2600mm high on the reverse side, additional 80mm high portion fixed to timber spacer and
aluminium end trim (elsewhere measured) including all additional jointing and support
material as necessary, with bottom track plugged and top track fixed to suspended ceiling
tees (Refer drawing no. 600-03)

432

Extra over partitions for 40mm semi-solid flush doors with 3.2mm plain hardboard
covering on both sides and hardwood edge strips to vertical edges, hung to and including
standard pressed steel door frame including additional studding, trimming, etc. to
partitions

H3

Door 813 x 2032mm (ironmongery elsewhere measured)

"Pelican Systems" or other equal and approved, Drywall partitioning system with overall
thickness of 89mm comprising internal framing formed of 63mm galvanised steel studs
fixed at 600mm centres to galvanised steel top and bottom track, including any additional
steel idi y at door openings, glazed or other apertures, abutments, ends,
corners, etc. and covered with 12mm thick JUMBO Plasterboard in single lengths to suit
height, butt jointed and secured to studding with 25mm drywall screws at maximum
300mm centres, the joints taped over and flushed over with jointing compound prepared
for painting

H3

Partitions 3305mm high with bottom and top tracks plugged

30

Extra over partition 3305mm high for vertical abutment

20

Extra over partition 3305mm high for corner

No

10

"Pelican Systems" or other equal and approved, acoustic drywall system with thickness of
89mm, compromising internal framing formed of 63mm galvanised steel studs fixed at
600mm centres to galvanised steel top and bottom track with 63mm thick fibreglass
insulation in cavity of partition, including any additional steel studding necessary at door
openings, glazed or other apertures, abutments, ends, corners, etc. and covered with
12mm thick JUMBO Plasterboard in single lengths to suit height, butt jointed and secured
to studding with 25mm drywall screws at maximum 220mm centres, the joints taped over
and flushed over with jointing compound prepared for

H3

Partitions 705mm high above shopfronts with bottom and top tracks plugged

40

Extra over partition 705mm high for corner

No

"Pelican Systems" or other equal and approved, acoustic drywall system with thickness of
89mm, compromising internal framing formed of 63mm galvanised steel studs fixed at
600mm centres to galvanised steel top and bottom track with 63mm thick fibreglass
insulation in cavity of partition, including any additional steel studding necessary at door
openings, glazed or other apertures, abutments, ends, corners, etc. and covered with
12mm thick JUMBO Plasterboard in single lengths to suit height, butt jointed and secured
to studding with 25mm drywall screws at maximum 220mm centres, the joints taped over
and flushed over with jointing compound prepared for

H3

Partitions 3305mm high with bottom and top tracks plugged

96

Extra over partition 3305mm high for vertical abutment

35

Extra over partition 3305mm high for corner

Extra over partition 3305mm high for T-intersection

"Pelican Systems" or other equal and approved, acoustic drywall system with thickness of
89mm, compromising internal framing formed of 63mm galvanised steel studs fixed at
600mm centres to galvanised steel top and bottom track with 63mm thick fibreglass
insulation in cavity of partition, including any additional steel studding necessary at door
openings, glazed or other apertures, abutments, ends, corners, etc. and covered with
12mm thick JUMBO Plasterboard in single lengths to suit height, butt jointed and secured
to studding with 25mm drywall screws at maximum 220mm centres, the joints taped over
and flushed over with jointing compound prepared for

H3
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Partitions 3305mm high overall with JUMBO Plasterboard 3225mm high on one side and
3305mm high on the reverse side, additional 80mm high portion fixed to timber spacer and
aluminium end trim (elsewhere measured) including all additional jointing and support m 39
material as necessary, with bottom track plugged and top track fixed to suspended ceiling
tees (Refer drawing no. 600-03)
"Pelican Systems" or other equal and approved, 2 hour Fire Rated Jumbo Firewall with
thickness of 124mm, with 63x35mm jumbo studs at 600mm centres, friction fitted into
head track and floor track and clad on both sides with a double layer of 15mm thick fire
resistant jumbo plasterboard fixed at 200mm centres using 25mm jumbo screws on the H3
base layer and 42mm jumbo screws on the face layer, all plasterboard joints must overlap.
all exterior joints to be covered with jumbo tape and finished with two layers of jumbo
jointing plaster applied and lightly sanded down, leaving wall surface prepared for
painting, all in accordance with lier's r dations and standards of SANS 10400
Partitions 3305mm high with bottom and top tracks plugged m 25
Extra over partition 3305mm high for vertical abutment No 10
Extra over partition 3305mm high for corner No 5
Extra over partitions for 40mm semi-solid flush doors with 3.2mm plain hardboard
covering on both sides and hardwood edge strips to vertical edges, hung to and including H3
standard pressed steel door frame including additional studding, trimming, etc. to
partitions
Door 813 x 2032mm (ironmongery elsewhere measured) No 2
Extra over partitions for aluminium end trim fixed to steel channel and aluminium 3
track/timber spacers
Aluminium end trim (Refer drawing no. 600-03) m 1100
TOILET CUBICLES H2
"Vitraflex" or other equal and approved toilet cubicles consisting of 20mm thick partitions,
doors and stiles of laminated construction with outer skins of vitreous enamelled steel
sheets bonded to wood particle board, all framed in natural anodised aluminium channel H3
section beading, top rails and fixing components and fitted with all necessary ironmongery
comprising standard indicating bolts, combined coat hooks and door stops, toilet roll
holders and rubber buffers
Partition 4500 x 2200mm high No 10
Partition 1650 x 2200mm high No 30
Partition 900 x 2200mm high No 2
Partition 1800 x 2200mm high No 6
Partition 2600 x 2200mm high No 2
Door PD-01, overall size 910 x 2200mm high No 47
Full stile 210 x 2200mm high No 41
End stile 145 x 2200mm high No 61
Wall stile 105 x 2200mm high No 33
SECTION NO. 2 H1
BILL NO. 9: FLOOR COVERINGS, WALL LININGS, ETC H1
FLOOR COVERINGS, WALL LININGS, ETC (PROVISIONAL) (CPAP WORK GROUP NO. 130 H1
UNLESS OTHERWISE STATED)
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
Fixing H3
Floor coverings, wall linings, etc shall, where applicable, be fixed with adhesive as
recommended by the manufacturers of the flooring, linings, etc
FLOOR COVERINGS H2
"FloorworX" or other equal and approved superflex fully flexible vinyl floor tiles colour
Charcoal (Colour code: MS113), size 300 x 300 x 2.0mm thick, manufactured in accordance
with SANS 786:2000, laid in FloorworX No. 62 acrylic adhesive spread with a trowel fitted H3
with an A2 notched blade at a rate of between 5.5m? and 6.5m? per litre on suitably
prepared subfloor (elsewhere specified) in accordance with SANS 10070, using FloorworX
Self Leveller when required and rolled with 68kg three section metal roller on leti
On floors m2 109
"Bervik" or other equal and approved fully adjustable raised access flooring tiles colour H3
Granite (Colour code: M335), size 600 x 600mm x 38mm thick
On floors m2 43
"FloorworX" or other equal and approved primo SD non-directional static dissipative vinyl
sheeting colour Dark Cool Grey (Colour code: FSD563), size 2m wide x 2.0mm thick,
manufactured in accordance with EN 649 laid in FloorworX No. 27 antistatic/conductive
adhesive spread with a trowel fitted with an A2 notched blade at a rate of between 5.5m? H3
and 6.5m? per litre on suitably prepared subfl (elsewhere specified) in accordance with
SANS 10070, using FloorworX Self Leveller when required, rolled with 68kg three section
metal roller, with joints welded with a fully flexible coloured "FloorworX Welding Rod" to
provide a smooth, hygienic sealed finish
On floors m2 121
"Belgotex" or other equal and approved floors Atlantis colour Cyclone Mist Stainproof SDX
(solution dyed nylon) Tufted Multi-Scroll Loop Pile Nexbac SABS Class 2 fire rating grade
heavy commercial carpet tiles, size 500 x 500 x 8mm thick, all installed by approved H3
installer in accordance with SANS 10186:2010, the code of practice for textile floor
coverings
On floors m2 2430

Page 11 of 56




RFP109/2023 APPOINTMENT OF A FIXED AND FIRM TURNKEY CONTRACTOR FOR THE DESIGN AND
CONSTRUCTION OF THE REFURBISHMENT AT THE GOVERNMENT PRINTING WORKS

ADMINISTRATIVE HEADQUARTERS

DESCRIPTION UNIT QUANTITY RATE AMOUNT
"Belgotex" or other equal and approved floors Berber Point 920 colour Charcoal Stainproof
Miracle Fibre (Polypropylene) structured needlepunch Nexbac SABS Class 3 fire rating
grade heavy commercial carpet tiles, size 500 x 500 x 8,5mm thick, all installed by approved H3
installer in accordance with SANS 10186:2010, the code of practice for textile floor
coverings
On floors m2 2186
"Belgotex" or other equal and approved floors Westminster colour Zimmer, heavy
commercial (SABS location grade: 5) Stainproof SDX (solution dyed nylon), plain cut pile 3
FusionBac SABS Class 2 fire rating broadloom carpet sheeting laid on and including Orange
under cushion
On floors m2 350
SKIRTINGS, NOSINGS, ETC H2
Skirtings, nosings, etc H3
9.72mm Aluminium carpet trim colour Matt Black fixed to existing concrete with an approved
adhesive m 835
60 x 32mm Heavy duty aluminium natural anodised aluminium nosings, colour Red, with
plastic external infill colour White, on resin stair covering, fixed with contact adhesive, m 364
plugged and screwed to tread
POLISH, SEALERS, ETC H2
3 coats silk matt finished sealer on vinyl flooring m2 230
SCREEDS H2
"Tal Screed " or other equal and approved H3
5Smm thick self levelling screed on floors and landings m2 5719
CLEANING OF EXISTING SURFACES, ETC.. H2
Strip and seal existing vinyl floor tiles in accordance with the 3 step process: Step 1 - Dilute
"FloorworX" or other equal and approved stripper 1:5 parts clean water and spread onto floor
surface, leave for few minutes and scrub floor by manual or mechanical means. Rinse well
and remove residue with a wet/dry vacuum cleaner, all in accordance with the manufacturers
recommendations. Step 2 - Dilute "FloorworX" or other equal and approved, rinse 1:10 parts m2 245
clean water and spray onto floor surface and rinse with water, all in accordance with the
manufacturers recommendations. Step 3 - "FloorworX Silk Matt Sealer" or other equal and
approved, remove all polishes, oil, dirt and marks Apply three coats Silk Matt Sealer onto
floor surface and allow to dry between applications, all in accordance with the manufacturers
recommendations.
SECTION NO. 2 H1
BILL NO. 10: IRONMONGERY H1
IRONMONGERY (PROVISIONAL) (CPAP WORK GROUP NO. 132 UNLESS OTHERWISE H1
STATED)
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
Proprietary items H3
Where applicable the manufacturers' names or product catalogue titles are given in sub-
headings preceding the items Prices are to be based on the specific products/articles
specified. If tenderers wish to offer alternative products/articles for certain items, these
items are to be clearly marked and the alternative specification given with supporting
brochures etc clarifying the features of the products/articles offered On request returnable
samples are to be provided to the principal agent for consideration
IRONMONGERY TO TIMBER DOORS H2
HINGES, BOLTS, ETC H2
"Dormakaba" or other equal and approved H3
Two Ball Bearing Butt hinge (Code: DBB-55-009) with Stainless Steel finish No 145
X . X . - No 78
Flush bolt with heel (Code: DFB-SC-180), size 48 x 19 x 153mm with Satin Chrome finish
. 5 - . - No 2
Adjustable roller bolt (Code: DBC-SS-022), size 40 x 22 x 76mm with Stainless Steel finish
Square bathroom WC indicator set (Code: DWC-005) with Stainless Steel finish No 2
Square bathroom WC bolt set (Code: DWC-006), overal size 52 x 52mm with Stainless Steel No 1
finish
CATCHES, CABIN HOOKS, ETC H2
"Dormakaba" or other equal and approved H3
Cabin hooks No 1
LOCKS H2
"Dormakaba" or other equal and approved H3
Cylinder deadlock (Code: D037D) with 57mm backset with Stainless Steel finish No 86
Cylinder sash lock (Code: D036S) with 57mm backset with Stainless Steel finish No 25
Bathroom deadlock (Code: D032D) with 55mm backset with Stainless Steel finish No 3
Bathroom sash lock (Code: D035S) with 57mm backset with Stainless Steel finish No 1
43mm keyed to differ single cylinder (Code: DSC054201) with Satin Nickel finish No 36
45mm keyed alike single cylinder (Code: DSC054501-KA) with Satin Nickel finish No 5
. . . - - No 6
66mm keyed to differ double cylinder (Code: DDC056601) with Satin Nickel finish
I . . - L No 32
65mm keyed to differ double cylinder (Code: DDC056501) with Satin Nickel finish
66mm privacy cylinder (Code: DBCO06601) with Satin Nickel finish No 1
. . . - .- No 10
80mm keyed to differ double cylinder (Code: DDC058001) with Satin Nickel finish
80mm keyed alike knob cylinder (Code: DKCO580001) with Satin Nickel finish No 3
80mm keyed to differ knob cylinder (Code: DKC058001) with Nickel finish No 12
No 89

52mm diameter cylinder escutcheon set (Code: DCE-002) with Stainless Steel finish
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: . . . - Pairs 74
52mm diameter cylinder escutcheon set (Code: DCE-002) with Stainless Steel finish
Rebate conversion kit (Code: DO38R NP) No 31
HANDLES H2
"Dormakaba" or other equal and approved H3
: . . . - No 48
Ring flush pull handle (Code: DRP-S5-023), size 44mm x 62mm with Stainless Steel finish
139mm long spring loaded lever handle in Stainless Steel finish (Code: SH815 cylinder) with No 25
Stainless Steel finish
139mm long spring loaded lever handle in Stainless Steel finish (Code: SH815 bathroom WC) No 1
with Stainless Steel finish
Tubular straight bolt through pull handle (Code: DPH205BT), size 30mm diameter x 400mm No 3
long with Stainless Steel finish
Tubular straight bolt through pull handle (Code: DPH205BTB), size 30mm diameter x 400mm Pairs 14
long with Stainless Steel finish
Tubular straight bolt through pull handle (Code: DPH301BBT), size 25mm diameter x 325mm No 2
long with Stainless Steel finish
Exterior access lock with lever handle (cylinder not included) (Code: PHT3901) No 5
PUSH PLATES AND KICK PLATES H2
3mm Thick anodised aluminium plates countersunk screwed along edges not exceeding 3
200mm centres
400 x 150mm Push plate No 57
3mm Thick anodised aluminium plates countersunk screwed along edges not exceeding 3
200mm centres
800 x 250mm Kick plate No 30
3mm Thick anodised aluminium plates countersunk screwed along edges not exceeding 3
200mm centres
400 x 75mm Back plate No 68
DOOR CLOSERS H2
"Dormakaba" or other equal and approved H3
Non hold open G-SR slide channel door coordinator (Code: TS92B G-SR) with a closing force of No 29
EN 2-4 for maximum 1100mm wide door
Non hold open G-SR slide channel door coordinator (Code: TS93B G-SR) with a closing force of No 3
EN 2-5 for maximum 1250mm wide door
Non hold open G-SR slide channel door coordinator (Code: TS93G) with a closing force of EN 2+ No 4
5 for maximum 1250mm wide door
Mechanical hold open G-SR slide channel door coordinator (Code: TS93B G-SR RF 1) with a No 3
closing force of EN 2-5 for maximum 1250mm wide door
LETTERS, NAMEPLATES, ETC H2
"Dormakaba" or other equal and approved H3
Electrical engraved grade 304 Stainless Steel sign (Code: DSS-136), size 150 x 150 x 1,2mm No 23
with counter-sunk fixing holes plugged and screwed with aluminium screws
Fire hose reel engraved grade 304 Stainless Steel sign (Code: DSS-145), size 150 x 150 x No 1
1,2mm with counter-sunk fixing holes plugged and screwed with aluminium screws
Fire extinguisher engraved grade 304 Stainless Steel sign (Code: DSS-146), size 150 x 150 x No 1
1,2mm with counter-sunk fixing holes plugged and screwed with aluminium screws
Female engraved grade 304 Stainless Steel sign (Code: DSS-131), size 150 x 150 x 1,2mm with No 8
counter-sunk fixing holes plugged and screwed with aluminium screws
Male engraved grade 304 Stainless Steel sign (Code: DSS-130), size 150 x 150 x 1,2mm with No 8
counter-sunk fixing holes plugged and screwed with aluminium screws
Disabled engraved grade 304 Stainless Steel sign (Code: DSS-133), size 150 x 150 x 1,2mm No 1
with counter-sunk fixing holes plugged and screwed with aluminium screws
SUNDRIES H2
"Dormakaba" or other equal and approved H3
Floor mounted door stop with rubber buffer (Code: DDS-55-021), size 40 x 38mm with No 81
Stainless Steel finish
Hat and coat hook with rubber buffer (Code: DHC-SS-031), size 70 x 25 x 80mm with Stainless No 3
Steel finish
Dust proof strike (Code: DPS-55-032), size 38 x 19mm with Stainless Steel finish No 8
. . . . . No 6
Touch bar panic hardware components for single door with one point locking (Code: PHB1/S)
Touch bar panic hardware components for single door with two point locking (Code: No 1
PHB2/W)
BATHROOM FITTINGS H2
"Vaal" or other equal and approved H3
Flush valve back rail (Code: 8940Z000), size 750 x 250 x 32mm with Stainless Steel finish, No 1
plugged and screwed to wall with stainless steel screws
Side grab rail (Code: 89392000), size 300 x 300 x 32mm with Stainless Steel finish, plugged No 1
and screwed to wall with stainless steel screws
Urinal division (Code: 705228), size 140 x 310 x 610mm high complete with fixing screws and No 14
hanger brackets
IRONMONGERY TO ALUMINIUM DOORS H2
HINGES, BOLTS, ETC H2
"Dormakaba" or other equal and approved H3
Heavy duty continuous geared hinge 2400mm (Code: DCH-AL-H24) with natural anodized No 1
finish
Two Ball Bearing Butt hinge (Code: DBB-55-009) with Stainless Steel finish No 18
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. 5 . . - No 15
Adjustable roller bolt (Code: DBC-55-022), size 40 x 22 x 76mm with Stainless Steel finish
"Dormakaba" or other equal and approved stainless steel automatic flush bolt (Code: HZ 43- No 2
F22 R), size 55 x 20 x 147mm fixed in accordance with the manufacturer's recommendations
"Dormakaba" or other equal and approved stainless steel automatic flush bolt (Code: HZ 43- No 2
F22 L), size 55 x 20 x 147mm fixed in accordance with the manufacturer's recommendations
. No 2
"Dormakaba" or other equal and approved stainless steel floor keep (Code: PHA 2122-0)
LOCKS H2
"Dormakaba" or other equal and approved H3
Narrow stile heavy duty roller deadlock (Code: D07735) with 35mm backset with Stainless No 18
Steel finish
Cylinder sash lock (Code: D036S) with 57mm backset with Stainless Steel finish No 129
I . . - L No 147
65mm keyed to differ double cylinder (Code: DDC056501) with Satin Nickel finish
30 x 64mm Stainless Steel narrow style cylinder escutcheon set (Code: DCE-105). Pairs 18
HANDLES H2
"Dormakaba" or other equal and approved H3
) ) ) . - No 5
Ring flush pull handle (Code: DRP-S5-023), size 44mm x 62mm with Stainless Steel finish
139mm long spring loaded lever handle in Stainless Steel finish (Code: SH815 cylinder) with No 129
Stainless Steel finish
Rectangular straight flush pull handle (Code: DFP-SS-025), size 40mm x 120mm long with No 12
Stainless Steel finish
Tubular offset Stainless Steel back-to-back pull handle (Code: DPH206BTB), size 30mm No 69
diameter x 400mm long.
DOOR CLOSERS H2
"Dormakaba" or other equal and approved H3
Non hold open TS 93G EN5-7-AB-SL cam action slide channel door closer (Code: TS 93G EN5-7- No 1
AB-SL) with a closing force of EN 5-7V for maximum 1600mm wide door
Non hold open G-SR slide channel door coordinator (Code: TS92B G-SR) with a closing force of No 1
EN 2-4 for maximum 1100mm wide door
Non hold open concealed cam-action door closer system (Code: ITS96 2-4) with a closing No 2
force of EN 2-4V for maximum 1100mm wide door
Hold open concealed cam-action door closer system (Code: ITS96 2-4) with a closing force of No 16
EN 2-4V for maximum 1100mm wide door
Non hold open TS 93G-AB-SL cam action slide channel door closer (Code: TS 93G-AB-SL) with No 1
a closing force of EN 2-5V for maximum 1250mm wide door
Mechanical hold open TS 92B cam action slide channel door closer (Code: TS 92B HO) with a No )
closing force of EN 2-4V for maximum 1100mm wide door
Mechanical hold open TS 93B HO-SL cam action slide channel door closer (Code: TS 93B HO- No 1
SL) with a closing force of EN 2-5V for maximum 1250mm wide door
LETTERS, NAMEPLATES, ETC H2
"Dormakaba" or other equal and approved H3
"Tea Cup" engraved grade 304 Stainless Steel sign (Code: DSS-135), size 150 x 150 x 1,2mm No 2
with counter-sunk fixing holes plugged and screwed with aluminium screws
SUNDRIES H2
"Dormakaba" or other equal and approved H3
Floor mounted door stop with rubber buffer (Code: DDS-55-021), size 40 x 38mm with No 207
Stainless Steel finish
Dust proof strike (Code: DPS-55-032), size 38 x 19mm with Stainless Steel finish No 8
Touch bar panic hardware components for double door with three point locking (Code: PHB3 No 1
WL DD)
ES200 Heavy duty sliding door operator complete for automatic double sliding door size 1828 Sets 3.0
x 2570mm high (Code: EN200) :
SECTION NO. 2 H1
BILL NO. 11: STRUCTURAL STEELWORK H1
STRUCTURAL STEELWORK (PROVISIONAL) (CPAP WORK GROUP NO. 134 UNLESS H1
OTHERWISE STATED)
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
All work to be in accordance with SANS 1200 H Al Structural steelwork to be Grade S355JR
galvanised in accordance with SANS 4998/1SO 4998:1996 for 'Structural Quality'. All bolts to
be Grade 8.8 bolts and to be hot dipped galvanised to SANS 121:2011 (ISO 1461:2009(E)).
Contractor is to refer to Engineer's notes for details of all fixing, welding, etc
Descriptions H3
Descriptions of bolts shall be deemed to include nuts and washers
Descriptions of L-shaped and U-shaped anchor bolts shall be deemed to include bending,
threading, nuts and washers and embedding in concrete
Descriptions of expansion anchors and bolts and chemical anchors and bolts shall be deemed
to include nuts, washers and mortices in brickwork or concrete
GALVANISED STEEL PURLINS, GIRTS, BRACING, ETC H2
Purlins, girts, channels, etc., bolted to concrete H3
178 x 54mm U-channel securely fastened to concrete slab t 9.12
100 x 50 x 20 x 2.5mm Thick cold-formed lipped channel t 2.03
M12 Chemical anchor bolts No 250
SECTION NO. 2 H1

Page 14 of 56




RFP109/2023 APPOINTMENT OF A FIXED AND FIRM TURNKEY CONTRACTOR FOR THE DESIGN AND
CONSTRUCTION OF THE REFURBISHMENT AT THE GOVERNMENT PRINTING WORKS

ADMINISTRATIVE HEADQUARTERS

DESCRIPTION UNIT QUANTITY RATE AMOUNT
BILL NO. 12: METALWORK H1
METALWORK (PROVISIONAL) (CPAP WORK GROUP NO. 136 UNLESS OTHERWISE STATED) H1
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
Descriptions of bolts, anchors, etc H3
Descriptions of bolts shall be deemed to include nuts and washers
Descriptions of expansion anchors and bolts and chemical anchors and bolts shall be deemed
to include nuts, washers and mortices in brickwork or concrete
Items described as "holed for bolt(s)" shall be deemed to exclude the bolts unless otherwise
described
Items described as "plugged" shall be deemed to include screwing to fibre, plastic or metal
plugs at not exceeding 600mm centres
Aluminium doors, windows, etc H3
Doors and windows shall comply with AAAMSA design criteria
Glazing shall comply with SAGGA regulations. Glass shall be laminated performance glass as
shown on the window schedules/drawings appended to these bills of quantities. Glass
thickness shall comply with SAGGA regulations irrespective of thicknesses shown on the
schedules /drawings
Doors and windows shall be supplied with protective tape and plastic and shall be removed
only once surrounding trades have been completed
Tenderers are to note that should there be any doubt or obscurity as to the meaning and
intent of any descriptions, the Contractor must have the same rectified and allow for same
accordingly in his tender. The Contractor is to include in his rates for all that he considers
necessary for the proper construction of the windows and doors. No claims whatsoever will
be afterwards admitted due to the Contractor having failed to comply with these conditions
The following certificates shall be provided prior to commencement of site work:
1. A copy of the relevant AAAMSA Performance Test Certificate from the
manufacturer/contractor supplying the architectural aluminium product
2. A Certificate of Conformance confirming that anodising or powder coating has been
processed in accordance with SANS 999 and SANS 1796 respectively
3. A powder guarantee of not less than 15 years issued by the powder manufacturer. The
specific conditions contained in this guarantee shall form part of the powder coating process
4. A Certificate of Conformance confirming that glazing has been installed in accordance with
SANS 0137, ensuring that safety glazing materials have been installed in the mandatory areas
and that each individual pane of safety glazing materials has been permanently marked
5. A warranty from the manufacturer of the laminated safety glass and/or hermetically
sealed glazing units guaranteeing the products against delamination and colour degredation
for a period of not less than five years
Rates shall include for the following:
1. All opening and fixed lights, coupling mullions and transoms, support steelwork, fittings,
ironmongery, etc., as required and specified.
2. Complete glazing as described, with and including matching aluminium glazing beads and
gaskets and glazed in accordance with the manufacturer's written instructions
3. Building in and fixing into preformed openings. Window opening sizes to be verified on site
before windows can be manufactured. Shop drawings to be submitted for approval
4. Silicone pointing with a silicone sealant recommended by AAAMSA on all door / window
and structure junctions
GALVANISED STEEL GATES, SCREENS, ETC H2
Welded screens and gates to brickwork as per Architect's drawing number 500-44 H3
Steel motorized sliding gate overall size 8000 x 2100mm high as per door type AG-01-Option No 1
2
GALVANISED PRESSED STEEL DOOR FRAMES H2
1,6mm Double rebated frames suitable for one brick walls H3
Frame for door 813 x 2032mm high No 29
Frame for door 813 x 2053mm high No 14
Frame for double door 1511 x 2400mm high No 8
Frame for double door 1830 x 2440mm high No 2
GALVANISED PRESSED STEEL TRANSFORMER ROOM DOORS AND FRAMES H2
"Bitcon" or equally approved steel door (Refer to 500 Door Schedules) H3
Door overall size 813 x 2032mm high (Type SD-01) No 5
Double door overall size 1830 x 2440mm high (Type SD-02) No 2
STEEL ROLLER SHUTTERS ETC H2
"Xpanda" or equally approved galvanised steel roller shutters with 76mm slats (18kg/m?), 3
fixed to brickwork or concrete
Chain operated slatted roller shutter for 3600 x 2600mm high opening No 2
ALUMINIUM WORK (CPAP WORK GROUP NO. 140 UNLESS OTHERWISE STATED) H2
ALUMINIUM WINDOWS H2
Refer to attached window schedules for details of windows (Refer to 520 Window Ha
Powder coated indow units lete with subframes, ironmongery, glass, H3

sealing, etc and fixing to brickwork or concrete
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DESCRIPTION UNIT QUANTITY RATE AMOUNT

Window overall size 1000mm wide x 1250mm high extreme including all framing, glazing No 12
beads, glazing, and necessary glass fins, etc., complete (Type WO01)
Window overall size 1200mm wide x 680mm high extreme including all framing, glazing No )
beads, glazing, and necessary glass fins, etc., complete (Type W02)
Window overall size 1320mm wide x 2220mm high extreme including all framing, glazing No 8
beads, glazing, and necessary glass fins, etc., complete (Type WO05)
Window overall size 1445mm wide x 1020mm high extreme including all framing, glazing No 1
beads, glazing, and necessary glass fins, etc., complete (Type W04)
Window overall size 2200mm wide x 1200mm high extreme including all framing, glazing No 1
beads, glazing, and necessary glass fins, etc., complete (Type WO03)
ALUMINIUM SLIDING DOORS H2
Automatic powder coated sliding doors complete with subframes, ironmongery, glass, H3
sealing, etc and fixing to brickwork as per Architect's drawing number 500-47
Double door, 1828 x 2570mm high (Type ASD-02) No 1
ALUMINIUM DOORS H2
Natural anodised doors or equally approved complete with subframes, ironmongery
(elsewhere measured), glass, sealing, etc and fixing to brickwork or concrete (Refer to 500 H3
Door Schedules)
Door overall size 1450mm wide x 2300mm high aluminium 1.5 door (Type AD-07) No 1
Powder coated doors, colour AP39005 matt jet black or equally approved, complete with
subframes, ironmongery (elsewhere measured), glass, sealing, etc and fixing to brickwork, H3
concrete or partitions (Refer to 500 Door Schedules)

. . . . . No 6
Door overall size 900mm wide x 2600mm high aluminium single door (Type AD-04)

) . . L No 1
Door overall size 900mm wide x 2600mm high aluminium single door (Type AD-05)

. . . . No 17
Door overall size 1600mm wide x 2600mm high aluminium double door (Type AD-02)
ALUMINIUM SLIDING FOLDING DOORS H2
Composite panel sliding folding doors complete with subframes, ironmongery, glass, H3
sealing, etc and fixing to brickwork or concrete
Sliding door overall size 6194mm wide x 2600mm high No 1
ALUMINIUM LOUVRE UNITS H2
NATURAL ANODISED HORIZONTAL ALUMINIUM LOUVRE UNITS H2
Fixed louvre units screwed into timber frames H3
Louvre unit 500 x 300mm high m2 3
ALUMINIUM SHOPFRONTS, DOORS ETC. H2
Powder coated shopfronts, colour AP39005 Matt Jet Black or equally approved complete 3
with subframes, ironmongery (elsewhere measured), glass, vinyl sandblasting, sealing, etc
and fixing to brickwork, concrete or partitions (Refer to 510 Shopfront Schedules)
Shopfront overall size 1130 x 6013mm high (Shopfront Type SF-11) No 1
Shopfront overall size 1260 x 6013mm high (Shopfront Type SF-09/10) No 2
Shopfront overall size 2200 x 2600mm high (Shopfront Type SF-14) with one single door 900 x No 5
2600mm (Door Type: ADO5)
Shopfront overall size 2404 x 2600mm high (Shopfront Type SF-49) with one single door 900 x No 5
2600mm (Door Type: ADO5)
Shopfront overall size 2640 x 6013mm high (Shopfront Type SF-08) No 1
Shopfront overall size 3104 x 2990mm high (Shopfront Type SF-52) with one single paraplegic No 1
door 1200 x 2400mm (Door Type: SF-02)
Shopfront overall size 4083 x 2300mm high (Shopfront Type SF-50) with one and a half leaf No 1
door 1450 x 2300mm (Door Type: AD07)
Shopfront overall size 4480 x 2600mm high (Shopfront Type SF-16) with one single door 900 x No 4
2600mm (Door Type: AD04)
Shopfront overall size 4513 x 2600mm high (Shopfront Type SF-41) with one double door No 1
1600 x 2600mm (Door Type: AD03)
Shopfront overall size 4631 x 2600mm high (Shopfront Type SF-48) with one double door No 1
1600 x 2600mm (Door Type: AD03)
Shopfront overall size 4715 x 2600mm high (Shopfront Type SF-15) with one single door 900 x No 4
2600mm (Door Type: AD04)
Shopfront overall size 4715 x 2600mm high (Shopfront Type SF-34) with one double door No 1
1540 x 2560mm (Door Type: AD02)
Shopfront overall size 4730 x 2600mm high (Shopfront Type SF-30) with one single door 900 x No 1
2600mm (Door Type: AD04)
Shopfront overall size 5314 x 2600mm high (Shopfront Type SF-37) with one single door 900 x No 1
2600mm (Door Type: AD04)
Shopfront overall size 5456 x 2600mm high and 6003 x 2600mm high (Shopfront Type SF-40) No 1
with two single doors 900 x 2600mm (Door Type: AD04)
Shopfront overall size 5480 x 2600mm high (Shopfront Type SF-13) with two single doors 900 No 5
X 2600mm (Door Type: AD04)
Shopfront overall size 5624 x 2600mm high (Shopfront Type SF-36) with two single doors 900 No 1
x 2600mm (Door Type: AD04)
Shopfront overall size 5809 x 2600mm high and 14301 x 2600mm high (Shopfront Type SF-45) No 1
with five single doors 900 x 2600mm (Door Type: AD04)
Shopfront overall size 5820 x 2600mm high (Shopfront Type SF-05) with one double door No 1

1540 x 2560mm (Door Type: AD03)
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DESCRIPTION UNIT QUANTITY RATE AMOUNT
Shopfront overall size 5070 x 3305mm high with side panels at 45 degrees (Shopfront Type SF-| No 1
07) with one double automatic sliding door 1828 x 2570mm (Door Type: ASD01)
Shopfront overall size 6510 x 2600mm high (Shopfront Type SF-22) with two double doors No 1
1600 x 2600mm (Door Type: AD03)
Shopfront overall size 6560 x 2600mm high (Shopfront Type SF-21) with two single doors 900 No 1
X 2600mm (Door Type: AD04)
Shopfront overall size 7810 x 2600mm high (Shopfront Type SF-26) with three single doors No 1
900 x 2600mm (Door Type: AD04)
Shopfront overall size 10230 x 2600mm high (Shopfront Type SF-27) with two single doors No 1
900 x 2600mm (Door Type: AD04)
Shopfront overall size 10280 x 2600mm high (Shopfront Type SF-28) with three single doors No 1
900 x 2600mm (Door Type: AD04)
Shopfront overall size 10282 x 2600mm high (Shopfront Type SF-35) with four single doors No 1
900 x 2600mm (Door Type: AD04)
Shopfront overall size 10290 x 2600mm high (Shopfront Type SF-06) with one single door 900 No 1
X 2600mm (Door Type: AD04) and one double door 1600 x 2600 (Door Type ADO3)
Shopfront overall size 10300 x 2600mm high (Shopfront Type SF-19) with three single doors No 1
900 x 2600mm (Door Type: AD04)
Shopfront overall size 10785 x 2600mm high (Shopfront Type SF-18) with two single doors No 1
900 x 2600mm (Door Type: AD04 and ADO5)
Shopfront overall size 10900 x 2600mm high (Shopfront Type SF-46) with two single doors No 1
900 x 2600mm (Door Type: AD04)
Shopfront overall size 11076 x 2600mm high (Shopfront Type SF-43) with two double doors No 1
1600 x 2600mm (Door Type: AD03)
Shopfront overall size 11170 x 2600mm high (Shopfront Type SF-47) with two single doors No 1
900 x 2600mm (Door Type: AD04)
Shopfront overall size 11935 x 2600mm high (Shopfront Type SF-23) with two single doors No 1
900 x 2600mm (Door Type: AD04)
Shopfront overall size 12050 x 2600mm high (Shopfront Type SF-04) with three single doors No 1
900 x 2600mm (Door Type: AD04)
Shopfront overall size 12641 x 2600mm high (Shopfront Type SF-32) with three single doors No 1
900 x 2600mm (Door Type: AD04)
Shopfront overall size 11750 x 2990mm high (Shopfront Type SF-51) with one double No 1
automatic sliding door 1828 x 2570mm (Door Type: ASD0O1)
Shopfront overall size 13010 x 2600mm high (Shopfront Type SF-29) with two single doors No 1
900 x 2600mm (Door Type: AD04)
Shopfront overall size 13841 x 2600mm high (Shopfront Type SF-44) with four single doors No 1
900 x 2600mm (Door Type: AD04)
Shopfront overall size 13860 x 2600mm high (Shopfront Type SF-01) with four single doors No 1
900 x 2600mm (Door Type: AD04)
Shopfront overall size 14930 x 2600mm high (Shopfront Type SF-03) with four single doors No 1
900 x 2600mm (Door Type: AD04)
Shopfront overall size 15530 x 2600mm high (Shopfront Type SF-20) with two single doors No 1
900 x 2600mm (Door Type: AD04)
Shopfront overall size 18182 x 2600mm high (Shopfront Type SF-33) with five single doors No 1
900 x 2600mm (Door Type: AD04)
Shopfront overall size 20915 x 2600mm high (Shopfront Type SF-17) with six single doors 900 No 1
X 2600mm (Door Type: AD04)
Shopfront overall size 20930 x 2600mm high (Shopfront Type SF-39) with six single doors 900 No 1
x 2600mm (Door Type: AD04)
Shopfront overall size 21924 x 2600mm high (Shopfront Type SF-31) with six single doors 900 No 1
X 2600mm (Door Type: AD04)
Shopfront overall size 22200 x 2600mm high (Shopfront Type SF-38) with six single doors 900 No 1
x 2600mm (Door Type: AD04)
Shopfront overall size 22260 x 2600mm high (Shopfront Type SF-12) with seven single doors No 1
900 x 2600mm (Door Type: AD04)
Shopfront overall size 22315 x 2600mm high (Shopfront Type SF-25) with six single doors 900 No 1
x 2600mm (Door Type: AD04)
Shopfront overall size 22320 x 2600mm high (Shopfront Type SF-24) with six single doors 900 No 1
X 2600mm (Door Type: AD04)
Shopfront overall size 22356 x 2600mm high (Shopfront Type SF-42) with six single doors 900 No 1
x 2600mm (Door Type: AD04)
Shopfront overall size 25102 x 2600mm high (Shopfront Type SF-02) with seven single doors No 1
900 x 2600mm (Door Type: AD04)
SECTION NO. 2 H1
BILL NO. 13: PLASTERING H1
PLASTERING (PROVISIONAL) (CPAP WORK GROUP NO. 142 UNLESS OTHERWISE STATED) H1
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
SCREEDS H2
Screeds wood floated, on concrete H3
25mm Thick on floors and landings m2 6586
25mm Thick on ramps m2 21
Apply "Isocrete K-Screed" or other equal and approved to a minimum 20mm thickness.
Applied in accordance with approved facturer's specificati by approved H3
applicators
Minimum 20mm thick on treads and risers of stairs m2 382
Minimum 20mm thick on walls m2 275
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Apply one coat "Flowscreed Industrial Top" or other equal and approved (spread rate - 3
17kg/m?) to a minil Smm thick with a i overcoating time of 48 hours.
Applied in accordance with manufacturer's specifications by approved applicators
Minimum 5mm thick on treads and risers of stairs m2 382
Minimum 5mm thick on walls m2 275
INTERNAL PLASTER H2
Cement plaster steel trowelled, on brickwork H3
On walls m2 7199
On narrow widths m2 59

N N N N N H3
Cement plaster rendering coat with gypsum skim plaster finishing coat, on brickwork
On walls m2 112
EXTERNAL PLASTER H2
Cement plaster steel trowelled, on brickwork H3
On walls m2 100
On narrow widths m2 42
CORNER PROTECTORS, DIVIDING STRIPS, ETC (CPAP WORK GROUP NO. 140 UNLESS H2
OTHERWISE STATED)
"Genesis" or other equal and approved, interior aluminium formable shopfront trim fixed to m 460

substrate with general-purpose metal adhesive

"Genesis" or other equal and approved, interior aluminium formable transition colour Bright
Silver (Code: TAF106.91), size 17 x 10mm x 2,5m long on laminate floor covering, fixed to m 200
substrate with general-purpose metal adhesive

"Genesis" or other equal and approved, interior tile-in ramp colour Matt Silver (Code:

RSA104.81), size 20 x 9mm x 2,5m long on tile floor covering, fixed to substrate with tile m 55
adhesive
SECTION NO. 2 H1
BILL NO. 14: TILING H1
H1

TILING (PROVISIONAL) (CPAP WORK GROUP NO. 144 UNLESS OTHERWISE STATED)

The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)

SUPPLEMENTARY PREAMBLES H2

Prime Cost amounts for tiles are NET Rates for tiling, in addition to the PC amount, must
include for fixing, adhesive, grout, wastage, profit, etc

Fixing H3

Unless described as "fixed with adhesive to plaster (plaster elsewhere)" descriptions of tiling
on brick or concrete walls, columns, etc shall be deemed to include 1:4 cement plaster
backing and descriptions of tiling on concrete floors etc shall be deemed to include 1:3 plaster
bedding Tiling described as "fixed with adhesive on power floated concrete" shall be deemed
to include for approved tiling key-coat

Ceramic, porcelain, marble and granite tiles are to be fixed and grouted with suitable
adhesives and grouts from the "Tal Professional" range of products as recommended by the
manufacturer of the tiles

WALL TILING H2

Supply and install 150 x 600mm Porcelain wall tiles (P.C. Amount R350 /m2) fixed with H3

adhesive to plaster (plastered elsewhere) and flush pointed with tinted grout

On walls m2 938
Supply and install 600 x 600mm Porcelain wall tiles (P.C. Amount R350 /m2) fixed with H3

adhesive to plaster (plastered el here) and flush pointed with tinted grout

On walls m2 798
FLOOR TILING H2

Supply and install 600 x 600mm Porcelain floor tiles (P.C. Amount R350 /m2) fixed with H3

adhesive to screed (screed el here) and flush pointed with 2mm tinted grouting

On floors and landings m2 824
Skirting 100mm high m 860
SUNDRIES H2

Aluminium corner protectors, stair il edge trims, division strips etc. H3

"Genesis" or other equal and approved, interior aluminium straight edge trim in Bright Silver m 675

(Code: ESA080.91), size 21 x 8mm on tile surfaces, securely bedded in adhesive

"Genesis" or other equal and approved, interior tile-in ramp colour Matt Silver (Code: m 15
RSA104.81), size 20 x 9mm on tile floor covering, fixed to substrate with tile adhesive

"Genesis" or other equal and approved, edge strip Matt Silver fixed to substrate with tile

adhesive m 125
SECTION NO. 2 H1
BILL NO. 15: PLUMBING AND DRAINAGE H1
PLUMBING AND DRAINAGE (PROVISIONAL) (CPAP WORK GROUP NO. 148 UNLESS H1
OTHERWISE STATED)
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
inless steel basins, sinks, wash troughs, urinals, etc H3

Stainless steel for economy basins, domestic sinks and worktops shall be Type 430 (17/0)

Stainless steel for urinals, basins, quality sinks, wash troughs, institutional equipment, etc
shall be Type 304 (18/8)
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Stainless steel for laboratory sinks, photographic equipment, etc shall be Type 316 (18/8)
Units shall have standard aprons on all exposed edges and tiling keys against walls where
applicable
Sealing of edges H3
Outer edges of sinks, basins, baths, urinals, etc are to be sealed against adjacent surfaces
with approved silicone
uPVC pipes and fittings H3
Sewer and drainage pipes and fittings shall be jointed and sealed with butyl rubber rings
Soil, waste and vent pipes and fittings shall be solvent weld jointed or sealed with butyl
rubber rings
uPVC pressure pipes and fittings H3
Pipes of 50mm diameter and smaller shall be plain ended with solvent welded uPVC loose
sockets and fittings
Pipes of 63mm diameter and greater shall have sockets and spigots with push-in type integral
rubber ring joints. Bends shall be uPVC and all other fittings shall be cast iron, all with similar
push-in type joints
High density polyethylene (HDPe) pipes and fittings H3
Pipes shall be type IV and of the class specified with "Plasson" or "Alprene" compression
fittings
"Polycop" polypropylene pipes H3
Polypropylene pipes 54mm diameter and smaller shall be seamless copper coloured Class 16
pipes jointed with "Fast-fuse" heat welded thermoplastic or where so described "Polylock"
compression fittings
Pipes shall be firmly fixed to walls, etc with coloured nylon snap-in pipe clips with provision
for accommodating thermal movement and jointed and fixed strictly in accordance with the
manufacturer's instructions
Copper pipes H3
Pipes shall be hard drawn and half hard "Maksal" pipes of the class described. Class 0 (thin
walled hard drawn) pipes shall not be bent. Class 1 (thin walled half hard), Class 2 (half hard)
and Class 3 (heavy walled half-hard) pipes shall only be bent with benders with inner and
outer formers. Fittings to copper waste, vent and anti syphon pipes, capillary solder fittings
and compression fittings shall be "Cobra Watertech" or other equally and aproved type.
Capillary solder fittings shall comply with ISO 2016
Copper pipes are to be installed in accordance with the latest revision of the Code of Practice
for Copper Plumbing soldering techniques. Flux, solder, etc to be strictly in accordance with
the manufacturer's requirements with special attention to copper flux composition
Reducing fittings H3
Where fittings have reducing ends or branches they are described as "reducing" and only the
largest end or branch size is given
Fixing of pipes H3
Unless specifically otherwise stated, descriptions of pipes shall be deemed to include fixing to
walls, etc, casting in, building in or suspending not exceeding 1m below suspension level
Paper wrapping to pipes H3
Pipes chased into brickwork must be wrapped with two layers of stout brown paper tied with
wire. Rates are to include for wrapping around joints and fittings
Disinfection of water pipework H3
Water pipework is to be disinfected at completion in accordance with SABS 1200L (provision
for disinfection elsewhere)
General H3
Descriptions of cast iron roof outlets shall be deemed to include joints to pipes and casting
into concrete (adaptors for joints to PVC pipes, etc are given separately)
Descriptions of overflow pipes where measured in number, shall be deemed to include joints
to cisterns and splay cut ends
Descriptions of pipes laid in and including trenches and of inspection chambers, catchpits, etc
shall be deemed to include excavation, bedding, backfilling, compaction to a minimum of 98%
Mod AASHTO density and disposal of surplus material on site
Descriptions of service pipes and flexible connecting pipes shall be deemed to include
connections to taps, cisterns, etc and to steel pipes (adaptors for connections to copper
pipes, etc are given separately)
Descriptions of WC pans, slop hoppers, etc shall be deemed to include for joints to soil pipes
(pan connectors are separately measured)
Prices for installation of all taps, valves, etc, shall in all cases be deemed to include for the
necessary couplings required for connecting to pipework whether specifically described or
not
As built drawings H3
Where required, the contractor shall prepare an updated set of as built drawings. At
completion of the contract the contractor shall hand these drawings to the Principal Agent
for reproducing onto the originals for handing over to the employer (provision for allowance
of as-built drawings elsewhere)
SANITARY FITTINGS H2
"Franke" or other equal and approved H3
Projectline Model PLN611 Grade 304 18/10 polished stainless steel single end bowl inset sink
(Code: 1990030), overall size 800 x 460mm with one 340 x 370 x 140mm deep bowl, fitted No 1

onto cupboard (elsewhere specified) including PVC trap (trap elsewhere specified) with
38mm waste fitting
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Rondo Model RDX610-45 Grade 304 18/10 polished stainless steel single prep bowl! (Code:
1990012), overall size 450mm diameter with one 380mm diameter x 161mm deep bowl, No 5
fitted onto cupboard (elsewhere specified) including PVC trap (trap elsewhere specified) with
90mm waste fitting without overflow
"Vaal" or other equal and approved H3
Amber Classic vitreous china wall hung basin colour White (Code: 700303WH), overall size
510 x 440 x 195mm with three tapholes including integrated overflow and chainstay hole, No 4
bolted to wall with 2No.10mm bolts (Code: 8448Z000) and sealed with silicone sealant where
basin meets wall
Azalea 510 vitreous china semi-recessed basin colour White (Code: 705800WH), overall size
510 x 500 x 160mm with one taphole with integrated overflow, fitted onto vanity top No 37
(elsewhere specified)
Midi Weaver vitreous china countertop vanity basin colour White (Code: 706601WH), overall
size 450 x 350 x 130 mm without tapholes with integrated overflow, fitted onto vanity top No 1
(elsewhere specified) including 2No.10mm bolts (Code: 8448Z000) and sealed with silicone
sealant where basin meets wall and vanity top
Urban Life 90° outlet back inlet closed rim wall hung pan, with quality soft-close seat (Code: No 4
439300WH)
Urban Compact CC vitreous china close coupled suite colour White (Code: 772562WH),
oversll size 608 x 358 x 806mm high with Thermoset Soft-Close seat (Code: 853520), No 3
comprising 90° outlet closed rim washdown pan (Code: 772500WH) with matching 6 litre
cistern top dual flush cistern including fitments
Entice vitreous china 90° outlet back inlet wall hung closed rim pan colour White (Code:
439600WH), oversll size 568 x 363 x 435mm high with Entice Thermoset seat (Code: No 8
88542000), fixed on and including bolt-through-the-wall bracket (Code: 8084Z0) with
concealed back inlet flushvalve (elsewhere specified)
Pearl Paraplegic vitreous china floor mounted paraplegic washdown suite colour White No 1
(Code: 7300SCWH), comprising semi close couple 90° outlet open rim washdown pan and
matching 9 litre cistern complete with lid, fitments and purpose made side-flush lever
565 x 275 x 310mm Sweetpea back inlet white vitreous china wall mounted urinal (Code:
705127WH) including 38mm chromium plated domical grating (Code:878720) and chromium No 19
plated back inlet spreader (Code: 7054Z2), flush valve, flush pipe and fittings (by others),
fixed on and including two hanger brackets (Code: 8127Z0) and urinal division (Code:
705200WH) fixed with and including fixing screws and hanger bracket
WASTE UNIONS, ETC. H2
"Cobra Watertech" or other equal and approved H3
32mm Chrome plated basin waste (Code: 308) with 62mm diameter flange, 80mm long shank No 3
and plug
32mm Chrome plated Aqua slotted basin click waste (Code: 302-32) with 62mm diameter No 1
flange and 80mm long shank
40mm Chrome plated slotted basin waste (Code: P-303) with plug, includes 62mm diameter No 18
flange, 77mm long shank, and 1%" BSP male outlet connection
TRAPS, ETC. H2
"Cobra Watertech" or other equal and approved H3
40mm Chrome plated bottle trap (Code: 345/40) with 75mm deep re-seal, adjustable No 5
telescopic pipe, and 1 %" female inlet 40mm outlet
"Franke" or other equal and approved H3
Spazi F/1 plumbing kit (Code: 1120008) No 16
"Isca" or other equal and approved H3
Chrome Plated bottle trap (Code: 618CH), overall size 32 x 32mm, connected to 40mm waste No 37
outlet
TAPS, ETC. H2
"Cobra Watertech" or other equal and approved H3
15mm Chrome Noka deck mounted basin mixer with 6L/min flow rate (Code: NA-951), No ;
installed in accordance with the manufacturers recommendations
15mm Chrome Medical Elbow Action wall mountedbasin mixer (Code: 503-21B),
manufactured in accordance with SANS 226 Type 2, installed in accordance with the
manufacturers recommendations Medical elbow-action wall-type basin mixer chrome No 1
Includes %" turn ceramic disc %" BSP male inlet re-inforcing back plate and aerated fixed
straight outlet<br>e SANS 226 Type 2
15mm Chrome Metering deck mounted metering tap (Code: KM2-301), manufactured in
accordance with SANS 1808-9, installed in accordance with the manufacturers
recommendations. Metering stop tap chrome. Includes self-closing non-hold open flow No »
controller with a flow cycle of 1-20 seconds %" male inlet and stainless steel flange. Excellent
water-saving product and can be easily installed. SANS 1808-9
"Isca" or other equal and approved H3
15mm Chrome Chloe sink mixer (Code: EX7003CH), manufactured in accordance with SANS No 16
1480:2005 and SANS 226:2004
15mm Chrome Bordo Square basin mixer (Code: 5919CH), manufactured in accordance with No 34
SANS 1480:2005 and SANS 226:2004
VALVES, ETC. H2
"Cobra Watertech" or other equal and approved H3
15mm Chrome ball type angle valve (Code: 832/350F) No 180
25mm Nickle plated brass isolating lever ball valve No 25
32mm Nickle plated brass isolating lever ball valve No 10
40mm Nickle plated brass isolating lever ball valve No 12
50mm Nickle plated brass isolating lever ball valve No 22
63mm Nickle plated brass isolating lever ball valve No 2
76mm Nickle plated brass isolating lever ball valve No 8
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80mm Nickle plated brass isolating lever ball valve No 7
40mm Brass spring type check valve No 5
50mm Brass spring type check valve No 5
80mm Brass spring type check valve No 5
20mm Brass F x F line strainer No 1
25mm Brass F x F line strainer No 9
40mm Brass F x F line strainer No 1
50mm Brass F x F line strainer No 6
63mm Brass F x F line strainer No 1
76mm Brass F x F line strainer No 4
80mm Brass F x F line strainer No 2
15mm Non-Return valve No 12
25mm Non-Return valve No 17
32mm Non-Return valve No 10
35mm Non-Return valve No 10
40mm Non-Return valve No 11
50mm Non-Return valve No 16
63mm Non-Return valve No 1
76mm Non-Return valve No 14
25mm Pressure reducing valve No 5
40mm Pressure reducing valve No 1
50mm Pressure reducing valve No 6
63mm Pressure reducing valve No 1
76mm Pressure reducing valve No 2
Masterflow pressure control valve 400kpa (SKU: PA3-132) No 1
"Grohe" or other equal and approved H3
Uniset for WC with 1000mm high installation height (Code: 38643001) with Chrome Skate
Cosmopolitan dual flush actuator (Code: 38732000) including water supply connection with No 48
angle stop valve, protection cover for service opening and protection cover for flush pipe, all
in accordance with the manufacturers recommendations
"Kwikot" or other equal and approved H3
400kPa Multi pressure control valve 22mm CxC with integral isolating and expansion relief No 6
valve (Code: KHN3.214)
SANITARY PLUMBING H2
HDPE soil and vent pipes H3
50mm Pipes m 103
63mm Pipes m 16
75mm Pipes m 78
110mm Pipes m 619
125mm Pipes m 110
Extra over HDPE soil and vent pipes for fittings H3
50mm Adaptor coupling No 11
63mm Adaptor coupling No 1
75mm Adaptor coupling No 8
110mm Adaptor coupling No 61
125mm Adaptor coupling No 11
75mm Expansion coupling with double flange including ring seals, etc No 8
110mm Expansion coupling with double flange including ring seals, etc No 61
125mm Expansion coupling with double flange including ring seals, etc No 11
50mm Bend No 107
63mm Bend No 19
75mm Bend No 15
110mm Bend No 106
125mm Bend No 10
50mm Junction No 41
63mm Junction No 1
75mm Junction No 14
110mm Junction No 143
125mm Junction No 18
75 x 50 x 75mm Reducing junction No 10
110 x 50 x 110mm Reducing junction No 37
110 x 75 x 110mm Reducing junction No 10
125 x 50 x 125mm Reducing junction No 11
125 x 110 x 110mm Reducing junction No 5
125 x 110 x 125mm Reducing junction No 10
110mm Pan connector No 52
75mm Rodding eye No 9
110mm Rodding eye No 40
125mm Rodding eye No 12
Testing H3
Testing waste pipe system Item 1
WATER SUPPLIES H2
"Geberit Mepla" or other equal and approved pipes with capillary couplings H3
16mm Pipes m 872
20mm Pipes m 589
22mm Pipes m 15
26mm Pipes m 151
32mm Pipes m 76
40mm Pipes m 80
50mm Pipes m 85
63mm Pipes m 5

Page 21 of 56




RFP109/2023 APPOINTMENT OF A FIXED AND FIRM TURNKEY CONTRACTOR FOR THE DESIGN AND
CONSTRUCTION OF THE REFURBISHMENT AT THE GOVERNMENT PRINTING WORKS

ADMINISTRATIVE HEADQUARTERS

DESCRIPTION UNIT QUANTITY RATE AMOUNT
76mm Pipes m 167
: . . . H3
Extra over "Geberit Mepla" or other equal and approved pipes for capillary fittings
16mm Fittings No 337
20mm Fittings No 242
22mm Fittings No 8
26mm Fittings No 130
32mm Fittings No 65
40mm Fittings No 46
50mm Fittings No 53
63mm Fittings No 2
76mm Fittings No 57
PUMPS ETC H2
"Grundfos" or other equal and approved Pump Set 1 as per specification on drawing no. P- No 1
4007 "Roof Plumbing Layout"
"Grundfos" or other equal and approved Pump Set 2 as per specification on drawing no. P- No 1
4007 "Roof Plumbing Layout"
"Grundfos" or other equal and approved Self Contained Waste Water Pump and Station
complete as per specification on drawing no. P-4000 "Lower Ground Floor Plumbing and No 1
Drainage Layout"
"Kwikot" or other equal and approved Heat Pump as per specification on drawing no. P-4007 No 1
"Roof Plumbing Layout"
. . e . . No 1
Circulating Pump as per specification on drawing no. P-4007 "Roof Plumbing Layout"
ELECTRIC WATER HEATERS H2
"Kwikot" or other equal and approved 15 litre KwikBoil water boiler colour White Epoxy
(Code: KWIKBOIL-15), size 370 x 230 x 513mm high with Stainless Steel tank, steam free No 17
boiling water, electronic controls, 15mm overflow, connected to 15mm cold water supply
including isolating valve and 230 volt 2400 watt electrical power supply, plugged and screwed
to wall and fitted under 1 year warranty
DRIP TRAYS, TANKS, ETC H2
"Grundfos" or other equal and approved 450L Vertical pressure tank No 1
"Kwikot" or other equal and approved 450L Megaflow tank No 1
PIPE INSULATION H2
. - . . . . H3
20mm Think "Thermaflex" or other equal and approved pipe insulation with plain covering
Insulation to 16mmg internal diameter pipes including couplings m 275
Insulation to 20mmg internal diameter pipes including couplings m 250
Insulation to 22mmg internal diameter pipes including couplings m 15
Insulation to 26mmg internal diameter pipes including couplings m 87
Insulation to 32mmg internal diameter pipes including couplings m 13
Insulation to 40mmg internal diameter pipes including couplings m 59
Insulation to 50mmg internal diameter pipes including couplings m 32
Lo . H3
Extra over "Thermaflex" or other equal and approved pipe | for I around
16mm Fittings, valves, etc No 83
20mm Fittings, valves, etc No 75
22mm Fittings, valves, etc No 8
26mm Fittings, valves, etc No 26
32mm Fittings, valves, etc No 4
40mm Fittings, valves, etc No 18
50mm Fittings, valves, etc No 10
HOLES ETC H2
Core drilling hole not ding 50mm di; luding all fire ing/sealing material H3
as per Engineer's approval
300mm Thick reinforced concrete slab, beam, wall, etc No 25
Core drilling hole exceeding 50mm and not exceeding 100mm diameter including all fire H3
stopping/sealing material as per Engineer's approval
300mm Thick reinforced concrete slab, beam, wall, etc No 17
Core drilling hole exceeding 100mm and not ding 150mm di including all fire H3
stopping/sealing material as per Engineer's approval
300mm Thick reinforced concrete slab, beam, wall, etc No 38
SECTION NO. 2 H1
BILL NO. 16: PAINTWORK H1
PAINTWORK (PROVISIONAL) (CPAP WORK GROUP NO. 152 UNLESS OTHERWISE STATED) H1
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2
PREPARATORY WORK TO EXISTING WORK H2
Previously painted plastered surfaces H3
Surfaces shall be thoroughly washed down with a "Sugar Soap Solution" and allowed to dry
completely before any paint is applied. Blistered or peeling paint shall be completely
removed and cracks shall be opened, filled with a suitable filler and finished smooth
Previously painted metal surfaces H3
Surfaces shall be thoroughly rubbed and cleaned down. Blistered or peeling paint shall be
completely removed down to bare metal
Previously painted wood surfaces H3
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Surfaces shall be thoroughly cleaned down. Blistered or peeling paint shall be completely
removed and cracks and crevices shall be primed, filled with suitable filler and finished
smooth
PAINTWORK ETC TO NEW WORK H2
ON INTERNAL FLOATED PLASTER SURFACES H2
"DULUX" or other equal and approved H3
One coat "Dulux trade" alkali resistant plaster primer and two coats "Dulux low sheen H3
wash and ware" paint for interior use
Walls m2 5447
"FLOWCRETE" or other equal and approved H3
Prime surface with "Flowseal EPW" clear primer (spread rate - 6m?/litre). Apply three coats
"Flowseal EPW" with a minimum dry film thickness of 60 microns thick per coat with a H3
maximum overcoating time of 12 hours. Applied in accordance with approved

facturer's specifications by approved appli S
Walls m2 275
ON EXTERNAL FLOATED PLASTER H2
"DULUX" or other equal and approved H3
One coat "Dulux trade" alkali resistant plaster primer and two coats "Dulux low sheen
wash and ware" paint for exterior use H3
Walls m2 143
ON PLASTERBOARD SURFACES H2
"DULUX" or other equal and approved H3
One coat "Dulux trade" alkali resistant plaster primer and two coats "Dulux trade 65" matt 3
PVA
Ceilings m2 1423
One coat "Dulux trade" alkali resistant plaster primer and two coats "Dulux low sheen 3
wash and ware" paint for interior use
Partitions m2 4632
ON SMOOTH CONCRETE SURFACES H2
"DULUX" or other equal and approved H3
One coat "Dulux trade" alkali resistant plaster primer and two coats "Dulux low sheen 3
wash and ware" paint for interior use
Walls and columns m2 10
Ceilings and beams m2 10
ON METAL SURFACES H2
"DULUX" or other equal and approved H3
One coat "Dulux" primer for steel, one coat trade universal undercoat and two coats H3
"Dulux Pearlglo" waterbased enamel
Doors m2 200
Door frames etc m2 100
Members of lattice columns, beams and roof trusses m2 1515
ON WOOD SURFACES H2
Two coats oil wood primer H3
Backs of frames, linings, etc not exceeding 300mm wide m 2175
"DULUX"or other equal and approved H3
One coat "Dulux" primer for wood, one coat "Dulux trade" universal undercoat and two H3
coats "Dulux Pearlglo" waterbased enamel
Doors m2 356
Door frames etc m2 54
Skirtings, rails, etc not exceeding 300mm girth m 1980
PAINTWORK, ETC TO PREVIOUSLY PAINTED WORK H2
ON INTERNAL FLOATED PLASTER SURFACES H2
"DULUX" or other equal and approved H3
One coat "Dulux trade" alkali resistant plaster primer and two coats "Dulux low sheen 3
wash and ware" paint for interior use
Walls m2 20
ON EXTERNAL FLOATED PLASTER H2
"DULUX" or other equal and approved H3
One coat "Dulux trade" alkali resistant plaster primer and two coats "Dulux low sheen 3
wash and ware" paint for exterior use
Walls m2 949
ON SMOOTH CONCRETE SURFACES H2
"DULUX" or other equal and approved H3
One coat "Dulux trade" alkali resistant plaster primer and two coats "Dulux low sheen 3
wash and ware" paint for interior use
Walls and columns m2 594
One coat "Dulux trade" alkali resistant plaster primer and two coats "Dulux low sheen 3
wash and ware" paint for interior use
Ceilings and beams m2 2
Coffered ceilings (total girth measured) m2 1579
One coat "Dulux trade" alkali resistant concrete primer and two coats "Dulux trade" hi- H3
chem epoxy enamel paint for interior use
Concrete floors m2 523
"FLOWCRETE" or other equal and approved H3
Prime surface with "Flowseal EPW" clear primer (spread rate - 6m?/litre). Apply three coats
"Flowseal EPW" with a minimum dry film thickness of 60 microns thick per coat with a H3
maximum overcoating time of 12 hours. Applied in accordance with approved

facturer's specifications by approved appli S
On treads and risers of stairs m2 382
ON METAL SURFACES H2
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"DULUX" or other equal and approved H3
One coat "Dulux" primer for steel, one coat trade universal undercoat and two coats H3
"Dulux Pearlglo" waterbased enamel
Doors m2 160
Louvres m2 200
Door frames etc m2 20
Recordroom and strongroom doors and frames m2 28
Rails, bars, pipes, etc not exceeding 300mm girth m 930
ON WOOD SURFACES H2
"DULUX" or other equal and approved H3
One coat "Dulux" primer for wood, one coat "Dulux trade" universal undercoat and two H3
coats "Dulux Pearlglo" waterbased enamel
Doors m2 287
Door frames etc m2 57
Timber panels m2 400
Timber panels under windows m2 275
SIGNWRITING H2
Etching primer and two coats reflective road marking paint on concrete H3
Line 100mm wide m 315
Numeral or letter 70mm high No 60
Traffic arrow 160 x 70mm wide extreme No 9
Traffic arrow 120 x 80mm wide extreme No 2
Traffic arrow 160 x 120mm wide extreme No 1
Paraplegic parking motif 3000 x 1500mm extreme No 2
Brick dressing to external Fagade m2 1300
SECTION NO. 2 H1
BILL NO. 17: PAPERHANGING H1
PAPERHANGING (PROVISIONAL) (CPAP WORK GROUP NO. 152 UNLESS OTHERWISE H1
STATED)
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
PAPERHANGING TO NEW WORK H2
Textured and paintable paper backed vinyl wallpaper (PC R595 per roll 520mm wide x 10m 3
long), including one coat preparatory Ision paint
On one coat plastered walls and columns including narrow widths m2 112
On drywall partitions including narrow widths m2 210
SECTION NO. 2 H1
BILL NO. 18: EXTERNAL WORKS H1
EXTERNAL WORKS (PROVISIONAL) (CPAP WORK GROUP NO. 104 UNLESS OTHERWISE H1
STATED)
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
ROADWORK, PARKING AREAS AND PAVING H2
Testing of material and filling H3
Descriptions of earth filling, compaction, etc shall be deemed to include for all necessary
testing required in accordance with the SABS 1200 series
Site clearance H3
Digging up and removing rubbish, debris, vegetation, hedges, shrubs and trees not exceeding
85mm girth, bush, etc m2 300
Excavation in earth H3

I . ; ) . . m3 60
Not exceeding 2m deep to reduce levels and dispose in prescribed stock piles on site
Extra over bulk excavation in earth for excavation in H3
Soft rock m3 6
Hard rock m3 6
Extra over all excavations for carting away H3
Surplus material from excavations and/or stock piles on site to a dumping site to be located
by the contractor m3 60
Keeping excavations free of water H3
Keeping excavations free of water other than subterranean water Item 1.00
Compaction of surfaces H3
Compaction of ground surfaces under floors etc including scarifying for a depth of 150mm,
breaking down oversize material, adding suitable material where necessary and compacting m2 300
to 95% Mod. AASHTO density
Soil insecticide in accordance with SANS 5859 H3
Under floors, etc. including forming and poisoning shallow furrows against foundation walls,
etc., filling in furrows and ramming m2 300
LAYER WORKS H3
Filling lied by the contractor under parking areas, roadways, etc H3
150mm high Base course of G2 natural gravel material, compacted to 98% Mod AASHTO m2 300
density
Extra over subbase or base course of natural gravel material for stabilisation with cement at
the rate of 3% per m3 m2 300
Prescribed density tests on filling H3
"Modified AASHTO Density" test No 6
Corobrik 52MPa Burgundy clay paving bricks, size 200 x 98.5 x 65mm thick laid in
Herringbone Bond pattern with a Cedarberg Boarder and a minimum longitudinal fall of
1% on a transverse fall of at least 2% on 25mm compacted sand bed with fine jointing sand H3
swept and vibrated into joints, all laid on subgrade conforming to SANS 1200 D Degree Of
Accuracy |. Paving to be inspected and re-sanded after three months
Paving to sidewalks etc to falls, including necessary straight edge blocks m2 300
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Precast concrete finished smooth on exposed surfaces, including bedding, jointing and 3
pointing
75 x 110mm High mini kerbs continuous unreinforced concrete haunching at back of each
joint, laid on 15MPa concrete, including excavation backfilling, etc m 144
SECTION NO. 2 H1
BILL NO. 19: BUDGETARY ALLOWANCES H1
BUDGETARY ALLOWANCES (PROVISIONAL) H1
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
The following budgetary all are for work to be executed either by a nominated /
selected sub-contractor as instructed by the principal agent. Tenderers are to allow in their
overall Preliminaries costs for this scope of work as no additional Preliminaries will be H3
entertained should this work proceed. The Employer reserves the right to execute this
work in part or in whole or omit the entire scope.
BUDGETARY ALLOWANCES H2
Furniture and Fittings H3
. - . " Item 1.00
Provide the amount of R10 000 000.00 (Ten Million Rand) for Furniture and Fittings
Profit Item 1.00
Attendance Item 1.00
Sanitary Accessories Including Vanity Tops, etc H3
Provide the amount of R600 000.00 (Six Hundred Thousand Rand) for Sanitary Accessories tem 1,00
Including Vanity Tops, etc )
Profit Item 1.00
Attendance Item 1.00
Purpose Made Security Fencing H3
Provide the amount of R600 000.00 (Six Hundred Thousand Rand) for Purpose Made Security tem 1,00
Fencing
Profit Item 1.00
Attendance Item 1.00
Window Blinds H3
. . . . Item 1.00
Provide the amount of R500 000.00 (Five Hundred Thousand Rand) for Window Blinds
Profit Item 1.00
Attendance Item 1.00
Landscaping H3
Provide the amount of R350 000.00 (Three Hundred and Fifty Thousand Rand) for tem 1,00
Landscaping i
Profit Item 1.00
Attendance Item 1.00
i H3
Provide the amount of R300 000.00 (Three Hundred Thousand Rand) for Signage Item 1.00
Profit Item 1.00
Attendance Item 1.00
Repairs to the Existing Facade H3
Provide the amount of R300,000.00 (Three Hundred Thousand Rand) for Repairs to the tem 1,00
Existing Facade i
Profit Item 1.00
Attendance Item 1.00
Roof Feature H3
. Item 1.00
Provide the amount of R300 000.00 (Three Hundred Thousand Rands) for the Roof Feature
Profit Item 1.00
Attendance Item 1.00
Servicing Roller Shutter Doors, Gate Motors, Vault Doors, Aluminium Doors and Wind , 3
including Ironmongery
Provide the amount of R200,000.00 (Two Hundred Thousand Rand) for Servicing Roller
Shutter Doors, Gate Motors, Vault Doors, Aluminium Doors and Windows, including Item 1.00
Ironmongery
Profit Item 1.00
Attendance Iltem 1.00
Salary of Client Liaison Officer (CLO) H3
Provide the amount of R200,000.00 (Two Hundred Thousand Rand) for the Salary of Client Item 1.00
Liaison Officer (CLO)
Profit Item 1.00
Attendance Iltem 1.00
Servicing and Sanitising of Break Pressure Tank and Roof Water Storage Tank Including H3
Refurbishment of all Seals, etc
Provide the amount of R50,000.00 (Fifty Thousand Rand) for the Servicing and Sanitising of Item 1.00
Break Pressure Tank and Roof Water Storage Tank Including Refurbishment of all Seals, etc
Profit Item 1.00
Attendance Item 1.00
Sundry Builders Work H3
Provide the amount of R750,000.00 (Seven Hundred and Fifty Thousand Rand) for Sundry
§ Item 1.00
Builders Work
SECTION NO. 3 : FIRE PROTECTION H1
BILL NO. 1 PRELIMINARIES H1
PRELIMINARIES (CPAP WORK GROUP NO. 190 UNLESS OTHERWISE STATED) H1

The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
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PRELIMINARIES H2
The costs for the following items shall not be included in the cost rates for work listed in the
rest of the Bill of Quantities.
Preliminaries including compliance with the occupational health and safety, transport and Item 1.00
equipment rigging
Maintenance and guarantee of the complete installation for a period of twelve (12) months
. Item 1.00
from the date of completion and handover
4No. sets of as-built drawings and O&M manuals ¢/w CD's including certificates issued on Item 1.00
completion, such as electrical compliance, etc )
Shop and builder's work drawings as specified (Contractor to do detailed site measurements tem 1,00
to produce drawings) )
Testing, commissioning, training and hand over of the entire fire system, in accordance with Item 1.00
the specifications
Other items not included in the foregoing and required by the Tenderer. Full detailed
Iltem 1.00
schedule to be attached
SECTION NO. 3 H1
BILL NO. 2 FIRE PROTECTION H1
FIRE PROTECTION (PROVISIONAL) (CPAP WORK GROUP NO. 148 UNLESS OTHERWISE H1
STATED)
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
FIRE PROTECTION (FIRE HYDRANTS, FIRE HOSE REELS, FIRE EXTINGUISHERS AND H2
SPRINKLERS) AND FIRE DOORS
Pumps and pumphouse pipework H3
Supply, install and i H3
Jockey pump SUM 1
Pump test start arrangement SUM 1
Pump interconnecting piping and valves SUM 1
Fire extinguishers H3
Supply and install new fire extinguishers (4.5Kg) (works to ensure compliance) No 42
Fire hose reels H3
Service existing fire hose reels No 18
Fire hydrants H3
Service existing fire hydrants No 16
A ic sprinkler i Il H3
De-commission sprinkler system SUM 1
Remove existing sprinkler heads and install new sprinkler heads No 140
Re-commission sprinkler system SUM 1
General H3
Allow for new life safety valve arrangement per floor (schematic to comply with statutory SUM 1
requirements)
. . . . SUM 1
Inspect existing valve station and allow for full service (works to ensure compliance)
Provisional sums H3
Fire signage allowance (photo luminescent) Item 1.00
Repair rusted damaged pipes Item 1.00
Contingency Item 1.00
SECTION NO. 4 : ELECTRICAL INSTALLATION H1
BILL NO. 1 PRELIMINARIES H1
PRELIMINARIES (CPAP WORK GROUP NO. 190 UNLESS OTHERWISE STATED) H1
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2

This Bill of Quantities must be read together with the specification.

Tenderers must complete the Bill of Quantities and detail the unit rate and total amount of
each item. The "Total" shall constitute the tender price for adjudication. Tenderers are
advised to check their item extension and total additions as arithmetical errors occurring in
the priced Bill of Quantities cannot be considered as having an effect on the tender amount.

No alteration, erasure or addition is to be made in the text of the Bill of Quantities. Should
any alteration, erasure or addition be made it will not be recognised but the original wording
of the Bill of Quantities will be adhered to. The Engineer will check the completed Bill of
Quantities and reserves the right to adjust any individual price and to rectify any discrepancy
whilst the total tender price as quoted remains unaltered.

The quantities given in the Bill for cable, cable markers, earth wire laid with cable, overhead
conductors, overhead earth wire and excavations cannot be regarded as exact and are
subject to measurement on site after completion of the service and adjustments will be
made according to the unit rates given in the Bill.

The Bill of Quantities is to be used for pricing and financial purposes only. The drawings take
precedence over the particular (project) specification but should be used in conjunction with
these specifications. The project specification takes precedence over quality specifications
and the Bill of Quantities.

Checking of Cable and Overhead Conductor Lengths. Notwithstanding the fact that lengths of
cables and overhead conductors, as given in the Bill of Quantities, have been measured from
scaled drawings, the Contractor shall check such lengths on site before ordering the cable as
he will not be paid for excess cable after the completion of the service. Any allowance for off-
cuts shall be made in the unit rates. The final measurements shall be based on the nett route
length of the cables and overhead lines concerned, installed in accordance with the
specification. However, the onus is on the Contractor to prove compliance with the
specification.
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UNIT

QUANTITY

RATE

AMOUNT

The unit prices quoted in the Bill of Quantities shall include for such small materials as are
required for the complete installation in accordance with the specification.

Bill No. 1 is to be regarded as fixed and will not be adjusted for variations in the final contract
value or contract period.

NOTE: Tenderers may not include the costs of the items of Bill No. 1 in the unit rates for items
in the remainder of the Bill of Quantities. Bill No. 1 is to be completed as indicated.Failure to
comply will result in the Engineer arbitrarily adjusting rates to exclude Preliminary and
General costs.

Unit prices for the same items in different Bills shall in all cases be the same, and in the case
of differences, the Engineer reserves the right to change such unit prices when the
completed list is checked, without adjusting the tender price.

The total for each page of each Bill is to be carried forward to the collection page at the end
of each Bill.

P.C., Provisional and Contingency allowances, items and sums shall be expended as directed
by the Engineer, and any balance remaining shall be deducted from the amount of the
contract sum. Tenderers may not regard any unspent moneys as forming part of the final
contract value. Variation Instruction No. 1 will be issued after award of the contract to omit
all P.C., Provisional and Contingency sums/allowances from the contract and authorized
contract value.

Variation work, as well as the items described above, shall be measured as executed, and
paid for according to unit prices in the Bill of Quantities. Where unit prices are not available,
the work shall be priced, in conjunction with the Engineer, at current rates.

Unless otherwise specified in the Bill of Quantities, all items are to be priced on the basis of
supply, delivery, offload, installation, connection, testing and commissioning. All prices are to
be EXCLUSIVE OF V.A.T but inclusive of import duties, surcharges, commissions to third
parties, etc., where applicable. The foregoing items, as well as the Contractor's handling,
financing and profit mark-up, is not to be separately detailed, and must be included in the
cost rates.

Unless otherwise stated, all measurements are net, in accordance with the drawings, and no
allowance has been made for wastage.

The Employer reserves the right to increase or decrease the extent of the contract works,
without restraint, on total value of variations issued relevant to any particular item in the Bill
of Quantities, by issuing written variation instructions to omit or add, as may be required,
the supply and/or installation of any item of equipment or work, whether listed in the Bill of
Quantities or not, and without affecting the unit cost rates indicated in the Bill of Quantities
or Preliminary and General items.

In the event that tenderers disagree with the measured quantities the tender should be
qualified accordingly, listing the items and quantities in question.

The unit prices quoted in the Bill of Quantities must include for small installation materials
such as nuts, bolts, nails, saddles, screws etc., as are required for the satisfactory complete
installation in accordance with the specification.

Unless otherwise stated in the Bill, the unit cost rates shall be based on the following: The
rate for conduit boxes and for outlet boxes up to and including 100 x 100mm shall be the
same regardless of the number of entries. The rate for conduit and outlet boxes shall include
for fixing to the conduit with lock and bushnuts as may be required and for fixing to the
building structure. The rate for outlet boxes shall be without covers and draw boxes shall be
complete with covers and screws. The rate for industrial switch and plug units shall include
for the relevant enclosure and fixing to conduit and building structure. The rate for light
switches, switch plugs, dimmer units, etc., shall include for screws, cover plates and
fuses/breakers where applicable and for connection of wiring thereto. The rate for conduit
up to and including 25 mm diameter shall include all couplings, bends, boxes etc. as may be
required. The rate for luminaires and accessories shall include for connection of the wiring
thereto.

All measurements are based on the most economical route lengths without any allowance
for wastage, threading, jointing or slack.

In the case of wiring in conduit, an allowance of 300mm per wire outlet box position has been
made and in the case of cables and wiring entering switchboards, an allowance of 1000 and
2000mm has been made for termination purposes in sub-distribution and main distribution
boards respectively.

It should be noted that, notwithstanding anything to the contrary, any items completed or
listed in the Bill of Quantities by the Tenderer will not be taken into account, will not be
subject to re-measurement, and will not be regarded as a Bill of Quantities item.

Where equipment is specified by name, the tenderer must price on this basis. Alternatives
may be offered by tenderers but the use of which is subject to written approval by the
Engineer.

PRELIMINARIES

H2

The costs for the following items shall not be included in the cost rates for work listed in the
rest of the Bill of Quantities.

Cost for compliance with Main Contractor's preliminary and general items not covered
below.

Item

1.00

Contractual requirements as specified, i.e guarantees, insurance, sureties, company's
overheads administration etc.

Item

Contract engineer, administration, supervision, programming and management.

Item

Establish site accommodation, storage etc.

Item

Maintain and operate site establishment.

Item
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DESCRIPTION UNIT QUANTITY RATE AMOUNT
Remove site establishment on completion and remove all rubbish, foundations, concrete Item
bases, dirt oil spillage, etc, and leave site in condition as found.
Tools, equipment, plant hire and testing gear/meters as necessary. Item
Guarantee and maintainance for the complete Electrical Installation including fittings,
materials and workmanship for a period of TWELVE MONTHS after date of completion and Item
handover
Allow for testing and commissioning the whole of the electrical installation as laid down in
the specification and for re-testing as may be required after the making good of all defective Item
work to the satisfaction of the Engineer
. . . . . Item
As built drawings showing all conduit routes, draw boxes and positions of outlets etc
Provision for final testing and Certificate of Compliance to be issued on completion of the tem
project in addition to the detailed testing specified.
4 Sets of as built drawings and manuals Item
SECTION NO. 4 H1
BILL NO. 2 GENERAL H1
GENERAL (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE STATED) H1
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
GENERAL H2
Budgetary allowance for City of Tshwane electrical department requirements Item 1.00
Contractor's attendance and mark up % 0.17
Provide the necessary shop drawings, marked up as built drawings and 4 no. plastic covered Item 1.00
A4 files complete with all as built drawings etc. in plastic envelopes as specified
Carry out loop impedance test on every cable prior to terminating ends Iltem 1.00
Testing and commissioning inclusive of completing 1 No. Ibuya Consulting Engineer's test
sheet and certificate of compliance for every new DB and for portion of works carried out on Item 1.00
existing DB's
. . . . . . . - Item 1.00
Testing by Lightning Protection and Earthing Specialist on building and report on findings
Budgetary Allowance for modification to Main LV Panel Item 1.00
Contractor's attendance and mark up % 0.10
Allowance to liase with security personal to establish what existing services can be stripped Item 1.00
out
Liaise with Council to submit power reinstatement, arrange outages, and the submission of
the relevant completion forms and certificate of compliance to ensure energisation of the Item 1.00
new 11 kV Substations and acceptance thereof.
Core 300mm dia. 250mm thick concrete slab and allow to make good No 5
Core 200mm dia. 230mm thick concrete slab and allow to make good No 5
Earthing and bonding of cable ladders and galvanised trunking etc Item 1.00
. Lo . . . m 30
75mm wide by 40mm deep chasing in slab with making good by others for floor conduits
Chase 205 x 287 x 79mm deep in slab for floor boxes No 10
LABOUR RATES H2
Supervisor/Foreman Hrs 5.00
Electrician Hrs 10.00
Apprentice Hrs 10.00
Cable Jointer Hrs 10.00
Labourer Hrs 15.00
Watchman Hrs 10.00
SECTION NO. 4 H1
BILLNO. 3 LV CABLING H1
LV CABLING (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE STATED) H1
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
L.V. CABLING H2
Supply the following 600 / 1 000 Volt Cu PVC SWA PVC SWA ECC cable; H3
185mm? 4 core m 312
150mm? 4 core m 180
120mm? 4 core m 14
95mm? 4 core m 112
70mm? 4 core m 31
50mm? 4 core m 78
35mm? 4 core m 194
25mm? 4 core m 432
16mm? 4 core m 246
10mm? 4 core m 631
10mm? 2 core m 97
6mm? 4 core m 86
25mm? earth wire m 212
10mm? earth wire m 113
Extra on last to install on cable ladder or trench H3
185mm? 4 core m 312
150mm? 4 core m 180
120mm? 4 core m 14
95mm? 4 core m 112
70mm? 4 core m 31
50mm? 4 core m 78
35mm? 4 core m 194
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DESCRIPTION UNIT QUANTITY RATE AMOUNT
25mm? 4 core m 432
16mm? 4 core m 246
10mm? 4 core m 631
10mm? 2 core m 97
6mm? 4 core m 86
25mm? earth wire m 212
10mm? earth wire m 113
Termination inclusive of cable glands, lugs etc. H3
185mm? 4 core No 10
150mm? 4 core No 6
120mm? 4 core No 8
95mm? 4 core No 6
70mm? 4 core No 4
50mm? 4 core No 12
35mm? 4 core No 16
25mm? 4 core No 24
16mm? 4 core No 14
10mm? 4 core No 28
10mm? 2 core No 8
6mm? 4 core No 8
AIR CONDITIONING INSTALLATION H2
Supply and Install 4mm? 3 core surfix cable on existing AC cable tray from internal AC units to m 2114
DBs
SECTION NO. 4 H1
BILL NO. 4 WIRE-WAYS H1
WIRE-WAYS (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE STATED) H1
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
WIRE-WAYS H2
CABLE LADDERS H2
The complete supply, transport to site, and storage of hot dipped galvanised heavy duty 3
cable ladder and offsets as required below:
150mm wide m 44
150mm 90 degree bend No 3
150mm Tee piece No 2
150mm 4-way piece No 1
150mm riser piece No 1
300mm wide m 25
300mm 90 degree bend No 1
300mm Tee piece No 2
300mm 4-way piece No 1
300mm riser piece No 1
500mm wide m 59
500mm 90 degree bend No 2
500mm Tee piece No 2
500mm 4-way piece No 1
500mm riser piece No 1
Extra on last to install horizontally (trapeeze) or vertically (P1000 unistrut). Fixings at 3
1000mm. Installation is to include for all joiner splices, raw bolts and fixing cable ladder to
unistrut with bolt f; S lete with spring washer, fixing bolts etc.
150mm wide m 44
150mm 90 degree bend No 3
150mm Tee piece No 2
150mm 4-way piece No 1
150mm riser piece No 1
300mm wide m 25
300mm 90 degree bend No 1
300mm Tee piece No 2
300mm 4-way piece No 1
300mm riser piece No 1
500mm wide m 59
500mm 90 degree bend No 2
500mm Tee piece No 1
500mm 4-way piece No 1
500mm riser piece No 1
CABLE TRAYS H2
The complete supply, transport to site, and storage of hot dipped galvanised heavy duty 3
cable tray and offsets as required below:
150mm wide m 258
150mm 90 degree bend No 19
150mm Tee piece No 14
150mm 4-way piece No 3
150mm riser piece No 2
300mm wide m 54
300mm 90 degree bend No 6
300mm Tee piece No 4
300mm 4-way piece No 1
300mm riser piece No 1
500mm wide m 21
500mm 90 degree bend No 4
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DESCRIPTION UNIT QUANTITY RATE AMOUNT
500mm Tee piece No 2
500mm 4-way piece No 2
500mm riser piece No 2
Extra on last to install horizontally (trapeeze) or vertically (P1000 unistrut). Fixings at H3
1000mm. Installation is to include for all joiner splices, raw bolts and fixing cable tray to
unistrut with bolt f: S lete with spring washer, fixing bolts etc.
150mm wide m 258
150mm 90 degree bend No 19
150mm Tee piece No 14
150mm 4-way piece No 3
150mm riser piece No 2
300mm wide m 54
300mm 90 degree bend No 6
300mm Tee piece No 4
300mm 4-way piece No 1
300mm riser piece No 1
500mm wide m 21
500mm 90 degree bend No 4
500mm Tee piece No 2
500mm 4-way piece No 2
500mm riser piece No 2
CABLE BASKETS H2
The complete supply, transport to site, and storage of hot dipped galvanised medium duty H3
cable basket and offsets as required below:
150mm wide m 54
150mm 90 degree bend No 3
150mm Tee piece No 2
150mm 4-way piece No 1
150mm riser piece No 1
300mm wide m 726
300mm 90 degree bend No 48
300mm Tee piece No 30
300mm 4-way piece No 4
300mm riser piece No 4
Extra on last to install horizontally (trapeeze) or vertically (P1000 unistrut). Fixings at 3
1000mm. Installation is to include for all joiner splices, raw bolts and fixing cable basket to
unistrut with bolt f; S lete with spring washer, fixing bolts etc.
150mm wide m 54
150mm 90 degree bend No 3
150mm Tee piece No 2
150mm 4-way piece No 1
150mm riser piece No 1
300mm wide m 726
300mm 90 degree bend No 48
300mm Tee piece No 30
300mm 4-way piece No 4
300mm riser piece No 4
SLEEVES H2
Supply the following cable sleeves: H3
160mm hard PVC sleeves m 14
110mm hard PVC sleeves m 17
75mm hard PVC sleeves m 12
50mm hard PVC sleeves m 13
Slow radius bend for 160mm PVC sleeve No 2
Slow radius bend for 110mm PVC sleeve No 3
Slow radius bend for 75mm PVC sleeve No 2
Slow radius bend for 50mm PVC sleeve No 4
Extra on last to install the following in trech (trenching measured elsewhere) H3
160mm hard PVC sleeves m 14
110mm hard PVC sleeves m 17
75mm hard PVC sleeves m 12
50mm hard PVC sleeves m 13
Slow radius bend for 160mm PVC sleeve No 2
Slow radius bend for 110mm PVC sleeve No 3
Slow radius bend for 75mm PVC sleeve No 2
Slow radius bend for 50mm PVC sleeve No 4
SECTION NO. 4 H1
BILLNO. 5 MV INSTALLATION H1
MV INSTALLATION (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE H1
STATED)
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
MV INSTALLATION H2
The complete supply, transport to site, stor: llation, testing and c issioning in 3
accordance with the specification
RING MAIN UNITS H2
11 kV RM6 non extensible 3 way ring main unit complete as specified in drawing No. No 1
17052_605_A
Mild steel box stand for 3 way RM6 complete with raised box to accommodate floor cable No 1

entry
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. ! . . - i - No 1
Disconnect and remove from site and deliver within 50 km of site the existing ring main unit
Credit / scrap value for the existing ring main unit (rate only) No 1
TRANSFORMER H2
1250 kVA 11kV/400V Dyn11 complete as specified in scheduleNo. 17052_604_A No 1
Disconnect and remove from site and deliver within 50 km of Site the existing 1000 KVA No 1
Transformer
Credit / scrap value for the existing transformer (rate only) Item 1.00
TESTING OF EXISTING TRANSFORMER H2
Budgetary allowance for on site testing of the existing transformer by specialist including
. Item 1.00
quote to refurbish
Mark up and attendance on the above item % 0.10
MV CABLING - 6.35/11 kV H2
Supply the following continuous lengths (i.e. no joints) of 6.35/11 kV 95 mm 3 core XLPE 3
cable to SABS Table A, manufactured in South Africa
95mm? 3 core m 97
Extra on last to install H3
On cable ladder m 97
95mm? 3 core 11 kV termination No 4
95mm? 3 core Cu straight through 11 kV joint complete No 2
70mm? copper PVC insulated earth wire m 120
70mm? earth wire termination No 6
LV BUSBARS H2
The supply and lete i llation, testing, issioning of resin enc I i 1000 H3
Volts 70 kA, IP54, 3 phase and full neutral Cu busbar with external earth unit
1800 A straight section m 15
1800 A elbow (over and above cost) No 4
1800 A panel/transformer flange No 2
1800 A set of flexibles No 4
SUPPLY UPGRADE H2
Budgetary Allowance for council requirements for supply reinstatement Item 1.00
Mark up and attendance on the above item % 0.10
Supply and install WW28 chromodeck black writing on yellow background (450mm x
450mm) "UNAUTHORISED ENTRANCE PROHIBITED" with brass wood screws to outside of No 4
substation doors
Supply and install '11 000 VOLTS" danger stickers '(50mm x 100mm) to equipment as No 20
indicated by the Engineer on site
Supply and install 400 VOLT danger sticker Supply and install 400 VOLT danger sticker No 15
Engineer on site
Supply and install noise level danger signs in generator rooms No 4
Allow for laminating and framing AO drawing for wall mounting in substations No 4
Budgetary allowance sum for substations mimic panel Item 1.00
Supply steel tool cabinet 1 200mm wide x 2 100 high x 600 deep with 4 No. adjustable No 2
shelves and two lockable swing doors
Supply a 900mm high, 1 000 wide x 800 deep painted supawood desk on castors No 2
Supply 1 200mm x 800mm x 5mm thick rubber mat No 2
Budgetary allowance for substation temperature and door status monitoring Item 1.00
Budgetary allowance for penetration flanges Item 1.00
Budgetary allowance for MV cable protection Item 1.00
TICO PADS (High density rubber) H2
Supply 150mm x 1200mm x 12.5mm thick Tico pads installation as an insulator between the No 16
equipment and floor as shown on layout drawings (High density rubber)
PADLOCKS H2
Supply and install a painted supawood wooden key cabinet 400 x 400 x 100 deep with 50 No 1
hooks and hinged door fixed to brick wall in Main Substation
: . N " No 12
Supply 30mm Viro padlock complete with 3 keys with (correctly labelled) keyed alike keys
PAINTING H2
Arrange for builder to touch up substations damaged floor paint once all equipment is Item 1.00
installed
SIGNAGE H2
Supply and install FB36 5 in 1 chromodeck black writing on yellow background sign (925mm x
N . . . Item 1.00
925mm) fixed to brick wall in substations
SECTION NO. 4 H1
BILL NO. 6 BASEMENT AND ROOF LEVEL H1
BASEMENT AND ROOF LEVEL (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS H1
OTHERWISE STATED)
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
BASEMENT AND ROOF LEVEL H2
SMALL POWER H2
25mm PVC conduit surface or chased into brickwork (patching by others) m 164
Extra on last to install m 164
Supply the following Crabtree outlets complete with cover, clips mounting brackets on H3
power skirting:
1 x Normal S.S.0 (SANS 164-1) No 12
Extra on last to install No 12
1 x Euro S.S.0 (SANS 164-2) No 12
Extra on last to install No 12
1 x Dedicated S.S.0 (SANS 164-4) No 10
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Extra on last to install No 10
1 x RJ45 Blank No 6
Extra on last to install No 6
16 amp UPS (BLUE) Crabtree S.S.0. complete with cover, clips and mounting brackets on No 5
power skirting
Extra on last to install No 5
PVCinsulated 1 000 V grade hard drawn copper wire drawn into trunking and conduit and H3
coloured as required
4mm? m 3911
Extra on last to install m 3911
100 x 100 galvanised box flush in dry walling No 11
Extra on last to install No 11
. . . . . No 5
16 amp UPS (Blue) S.S.0. in 100 x 100 box including cover plate and electrical connections
Extra on last to install No 5
16 amp 3 pin Sans 164 - 1 and Sans 164-2 combination SSO in 100x100 box complete with No 25
coverplate
Extra on last to install No 25
BASEMENT AND ROOF LEVEL H2
. . . No 8
20A single phase surface mounted isolator for AC / roller shutter doors / extraction
Extra on last to install No 8
20A single phase flush mounted isolator for hand dryer No 1
Extra on last to install No 1
30A single phase flush mounted isolator No 1
Extra on last to install No 1
10A three phase weather proof isolator No 2
Extra on last to install No 2
20A three phase weather proof isolator No 1
Extra on last to install No 1
30A three phase weather proof isolator No 2
Extra on last to install No 2
800A three phase weather proof isolator for HVAC equipment No 1
Extra on last to install No 1
Install 3 compartment 2 cover epoxy powder coated power skirting complete with covers and
support brackets every 1 m spacing m 2
Extra on last to install 902 bends for 3 compartment bends No 5
Extra on last to install end caps for 3 compartment power skirting No 5
LIGHTING H2
25mm PVC conduit fixed to soffit and or hangers m 891
Extra on last to install m 891
25mm Bosal conduit m 95
Extra on last to install m 95
PVCinsulated 1 000 V grade hard drawn copper wire drawn into trunking and conduit and H3
coloured as required
2.5mm? m 4542
Extra on last to install m 4542
2,5mm? PVC insulated twin and earth cable lay in ceiling m 212
Extra on last to install m 212
Extra on last for glands, termination and connection No 60
P9000 trunking suspended from soffit complete with cover m 114
Extra on last to install m 114
1 lever 1 way 16 amp light switch Crabtree or other approved in 100 x 50 galvanised box No 13
inclusive of cover
Extra on last to install No 18
65mm dia. round conduit box No 74
Extra on last to install No 74
3 way PVC round draw box No 23
Extra on last to install No 23
6 amp unswitched socket outlet No 81
Extra on last to install No 81
2 way 1 lever light switch No 4
Extra on last to install No 4
Extra on last to install the following luminaires H3
Type Al No 30
Type Ale No 11
Type A2 No 4
Type A2e No 1
Type E1 No 6
Type Ele No 5
Type E2 No 8
Type E2e No 3
Type Fle No 4
Type Je No 4
Type H No 4
TELEPHONE/DATA H2
X . - No 55
Telephone/data cover complete with RJ 45 data socket and grommets in power skirting
Extra on last to install No 55
P9000 trunking suspended from soffit complete with cover m 30
Extra on last to install m 30
FIRE AND SECURITY H2
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25mm PVC conduit fixed on surface to concrete or brickwork m 342
Extra on last to install m 342
25mm two entry round conduit box in ceiling void mounted surface to concrete No 44
Extra on last to install No 44
P9000 trunking suspended from soffit complete with cover m 118
Extra on last to install m 118
25mm flexible conduit m 30
Extra on last to install m 30
65mm round boxes No 20
Extra on last to install No 20
GENERAL ITEMS H2
Earthing and bonding Item 1.00
Testing and commissioning inclusive of completing Ibuya Consulting Engineers test sheets, Item 1.00
compliance certificate and circuit cards as specified
SECTION NO. 4 H1
BILL NO. 7 TYPICAL FLOORS GROUND TO FIFTH H1
TYPICAL FLOORS GROUND TO FIFTH - 6NO. FLOORS (PROVISIONAL) (CPAP WORK GROUP H1
NO. 160 UNLESS OTHERWISE STATED)
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
TYPICAL FLOORS GROUND TO FIFTH - 6NO. FLOORS H2
SMALL POWER H2
25mm PVC conduit surface or chased into brickwork (patching by others) m 1884
Extra on last to install m 1884
Supply the following Crabtree outlets complete with cover, clips mounting brackets on H3
power skirting
1 x Normal S.S.0 (SANS 164-1) No 270
Extra on last to install No 270
1 x Euro S.S.0 (SANS 164-2) No 270
Extra on last to install No 270
1 x Dedicated S.S.0 (SANS 164-4) No 270
Extra on last to install No 270
1 x RJ45 Blank No 270
Extra on last to install No 270
16 amp UPS (BLUE) Crabtree S.S.0. complete with cover, clips and mounting brackets on No 8
power skirting
Extra on last to install No 48
PVCinsulated 1 000 V grade hard drawn copper wire drawn into trunking and conduit and 3
coloured as required
4mm? m 28890
Extra on last to install m 28890
100 x 100 galvanised box flush in dry walling No 162
Extra on last to install No 162
60A three phase weather proof isolator No 30
Extra on last to install No 30
30A three phase weather proof isolator No 12
Extra on last to install No 12
20A three phase weather proof isolator No 24
Extra on last to install No 24
60A single phase surface mounted isolator No 12
Extra on last to install No 12
30A single phase surface mounted isolator No 12
Extra on last to install No 12
20A single phase surface mounted isolator No 24
Extra on last to install No 24
Install 3 compartment 2 cover power skirting complete with covers and support brackets m 1404
every 1 m spacing
Extra on last to install 902 bends for 3 compartment power skirting No 132
Extra on last to install end caps for 3 compartment power skirting No 312
Supply corporate connection (Alpha 4) unit comprising of: 2 x end caps 1 x Normal S.5.0
(SANS 164-1) 1 x Euro S.S.0 (SANS 164-2) 1 x Dedicated S.S.0 (SANS 164-4) 2 x Blank RJ45 No 144
outlets Input power cable - 3 M SA dedicated connection Input power cable - 3 M SA normal
Interconnecting power cable - 3 M - dedicated Interconnecting power cable - 3 M - SA normal
Extra on last to install No 144
20mm Flexible PVC Conduit m 570
Extra on last to install saddled at 250mm under desk top m 570
Supply Crabtree Powercomm 9 way cluster box complete with: 1 x Normal S.S.0 (SANS 164-1) No 72
1 x Euro S.S.0 (SANS 164-2) 1 x Dedicated S.S.0 (SANS 164-4) 2 x Blank RJ45 outlets
Extra on last to install No 72
Supply 9 way flush plastic divider box No 72
Extra on last to install No 72
Supply Cabstrut Access floor conduit box system (205 x 287 x 79) complete with: 1 x Normal
S.5.0 (SANS 164-1) 1 x Euro S.S.0 (SANS 164-2) 1 x Dedicated S.S.0 (SANS 164-4) 2 x Blank No 18
RJ45 outlets
Extra on last to install No 18
16 amp 3 pin Sans 164 - 1 and Sans 164-2 combination SSO in 100 x 100 box complete with No 252
cover plate
Extra on last to install No 252
250 x 250 PVC junction box No 12
Extra on last to install No 12
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DESCRIPTION UNIT QUANTITY RATE AMOUNT

4m Pole compromising of the following: 2 x Normal S.5.0 (SANS 164-1) 2 x Euro S.S.0 (SANS No 2
164-2) 2 x Dedicated S.S.0 (SANS 164-4) 4 x Blank RJ45 outlets
Extra on last to install No 42
LIGHTING H2
25mm PVC conduit fixed to soffit and or hangers m 5886
Extra on last to install m 5886
PVCinsulated 1 000 V grade hard drawn copper wire drawn into trunking and conduit and H3
coloured as required
2.5mm? m 30726
Extra on last to install m 30726
2.5mm? PVC insulated twin and earth cable lay in ceiling m 1914
Extra on last to install m 1914
Extra on last for glands, termination and connection No 210
P9000 trunking suspended from soffit complete with cover m 1506
Extra on last to install m 1506
1 lever 1 way 16 amp light switch Crabtree or other approved in 100 x 50 galvanised box No 228
inclusive of cover
Extra on last to install No 228
65mm Dia. round conduit box No 1242
Extra on last to install No 1242
3 way PVC round draw box No 246
Extra on last to install No 246
6 amp unswitched socket outlet No 1446
Extra on last to install No 1446
2 way 1 lever light switch No 36
Extra on last to install No 36
1000 W dimmer No 12
Extra on last to install No 12
Occupancy senor - Provnice Lighting (PS-PIR3) flush mounted, white with 360 degree No 132
detection angle
Extra on last to install No 132
Extra on last to install the following luminaries H3
Type Al No 36
Type Ale No 18
Type B1 No 984
Type Ble No 126
Type E1 No 168
Type Ele No 36
Type E2 No 30
Type E2e No 6
Type C No 18
Type D No 18
Type F1 No 12
Type Fle No 12
Type G No 60
Type Je No 24
Type T1 No 12
Type T2 No 12
TELEPHONE/DATA H2

) . - No 252
Telephone/data cover complete with RJ 45 data socket and grommets in power skirting
Extra on last to install No 252
FIRE AND SECURITY H2
25mm PVC conduit fixed on surface to concrete or brickwork m 2052
Extra on last to install m 2052
25mm two entry round conduit box in ceiling void mounted surface to concrete No 264
Extra on last to install No 264
25mm flexible conduit m 180
Extra on last to install m 180
65mm round boxes No 240
Extra on last to install No 240
GENERAL ITEMS H2
Earthing and bonding Item 6.00
Testing and commissioning inclusive of completing Ibuya Consulting Engineers test sheets, Item 6.00
compliance certificate and circuit cards as specified
SECTION NO. 4 H1
BILL NO. 8 EARTHING AND LIGHTNING PROTECTION H1
EARTHING AND LIGHTNING PROTECTION (PROVISIONAL) (CPAP WORK GROUP NO. 160 H1
UNLESS OTHERWISE STATED)
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
EARTHING AND LIGHTNING PROTECTION H2
SOIL RESISTIVITY SURVEY H2
Allow to survey the site to establish any prevailing conditions and carry out soil resistivity
testing in the locations adjacent to each Sub Station. A detailed report indicating test results
and requirements to achieve the necessary earth resistance for each area is to be submitted
to the Electrical Engineer
Resistivity Test survey in earth No 1
Test report indicating electrode requirements etc. to achieve 1 ohm or less No 1
TRENCHING H2
Excavate by hand for cable trench or earth mats including backfill with sifted sand, cable 3

trench 350 mm wide x 600 mm deep x 1 500 mm long
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In earth No 20
In shale No 1
In hard rock No 1
BONDING TO EARTH ELECTRODES H2
Supply and install 20mm lengths of 95mm? Green PVC insulated copper conductors fitted into
sleeves and trench complete with lugs, ferrules and termination clamps between substation No 2
earth bar and earth electrode
EARTH MATS H2
Supply and install 1,600mm copper clad Earth Electrodes driven into ground at 1,500mm by No 20
1,500 mm spacing including brass termination clamps and 50mm? bare copper conductor
interlinking to 2 No. earth grid adjacent earth spike to form an earth grid
EARTH ELECTRODES H2
Supply and install additional 1,600 mm copper clad earth electrode driven into the ground No s
including the ferrel
Supply and install 450mm long x 50mm high x 6mm thick copper earth bar with test link No 1
predrilled with 10mm diameter holes and secured to wall concrete on PVC insulated spacers
including all necessary material to form substation earth bar
TESTING AND CERTIFICATE OF COMPLIANCE H2
Allow for testing of the complete substation installation to be witnessed by the Electrical No 1
Engineer, including the issue of SABS Certificate of Compliance of Earthing Systems,
Annexures of recorded test results and "As Built" drawings as specified
MV RING EARTHS H2
The complete supply and installation of 120mm? Cu PVC (Black) earth wire (SANS 1507-3) H3
in continuous lengths as follows
Sub 1 to RMU m 80
Extra on last to terminate No 2
. . . No 2
Extra on last to supply and install 100 mm green heat shrink over end of each earth wire
SUBSTATION EARTHING INSTALLATION H2
Substation bonding and earthing system as per earthing diagram and the specification,
including earth wire, terminal connectors up to the main earth bar (As per drawing H3
17052_607_0)
Substation 1 bonding and earthing (as per drawing 17052_607_0) Item 1.00
EARTHING INSTALLATION TESTS H2
The testing and recoding in suitable format of the following;
b earth resit testi diately upon completion of the earthing installation H3
before substation equipment is installed
Substation 1 Item 1.00
Final earth resistance reading with substati i i lled, but M.V. supply
. H3
cables/earth disconnected
Substation 1 Item 1.00
LIGHTNING PROTECTION BY SPECIALIST CONTRACTOR H2
Undertake survey of existing lightning protection and provide comprehensive report on Item 1.00
statue
Budgetary amount for repairs to existing installation Item 1.00
Contractor's attendance and mark up % 0.10
SECTION NO. 4 H1
BILL NO. 9 LUMINAIRES H1
LUMINAIRES (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE STATED) H1
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
LUMINAIRES H2
Supply the following luminaires: As per drawing No. 17052_601_A H3
Type Al No 84
Type Ale No 38
Type A2 No 12
Type A2e No 8
Type B1 No 982
Type Ble No 131
Type C No 27
Type D No 14
Type E1 No 184
Type Ele No 48
Type E2 No 51
Type E2e No 14
Type F1 No 18
Type Fle No 16
Type G No 81
Type H No 8
Type Je No 28
Type T1 No 12
Type T2 No 12
SECTION NO. 4 H1
BILL NO. 10 DISTRIBUTION BOARDS H1
DISTRIBUTION BOARDS (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE H1

STATED)

The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
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DISTRIBUTION BOARDS H2
Supply / deliver the following distribution boards; H3
Main LV Panel as per single line diagram drawing No. 17052_401_A No 1
Install and connect the above DB No 1
Basement DB-BLE as per single line diagram drawing No. 17052_402_A No 1
Install and connect the above DB No 1
Office DB-G1/G1E as per single line diagram drawing No. 17052_403_A No 1
Install and connect the above DB No 1
y . . . . No 1
Office UPS DB - UPS-G1 and UPS-02 as per single line diagram drawing No. 17052_404_A
Install and connect the above DB No 1
Main UPS Panel - UPS-DB as per single line diagram drawing No. 17052_405_A No 1
Install and connect the above DB No 1
Roof DB as per single line diagram drawing No. 17052_406_A No 1
Install and connect the above DB No 1
Basement DB - AC as per single line diagram drawing No. 17052_407_0 No 1
Install and connect the above DB No 1
Typical Office UPS as per single line diagram drawing No. 17052_408_0 No 4
Install and connect the above DB No 4
Office DB - DB-01/01E as per single line diagram drawing No. 17052_409_0 No 1
Install and connect the above DB No 1
Office DB - DB-02/02E as per single line diagram drawing No. 17052_410_0 No 1
Install and connect the above DB No 1
Office DB - DB-03/03E as per single line diagram drawing No. 17052_411_0 No 1
Install and connect the above DB No 1
Office DB - DB-04/04E as per single line diagram drawing No. 17052_412_0 No 1
Install and connect the above DB No 1
Office DB - DB-05/05E as per single line diagram drawing No. 17052_413_0 No 1
Install and connect the above DB No 1
SECTION NO. 4 H1
BILL NO. 11 POWER SKIRTING H1
POWER SKIRTING (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE H1
STATED)
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
POWER SKIRTING H2
Supply the following H3
Cabstrut P801 Expony powder coated 3 compartment 2 cover power skirting inclusive of m 1404
cover
902 power skirting bends No 132
End caps for power skirting No 348
SECTION NO. 4 H1
BILL NO. 12 UPS H1
UPS (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE STATED) H1
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
UPS H2
. . . . No 1
Supply, deliver, install, test and commission UPS System as per drawing no. 17052_602_A
Allowance to supply and install remote UPS's alarm panel Item 1.00
Contractor's attendance and mark up % 0.10
Supply 80A Bypass switch No 1
. . Item 1.00
1 No. UPS full service within the 1st year of UPS handover at 6 months and 12 months
SECTION NO. 4 H1
BILL NO. 13 EXISTING INSTALLATION H1
EXISTING INSTALLATION (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE H1
STATED)
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
EXISTING INSTALLATION H2
TYPICAL FLOOR H2
Disconnect, make safe and remove the following equipment from site (Not undertaken by H3
main contractor)
2 x 58 Watt surface mounted light fitting No 140
2 x 28 Watt recess mounted light fitting No 500
Bulkhead light fitting No 10
2 x 58 Watt open tube light fitting No 4
Allow to disconnect, make safe and remove existing distribution board No 1
Allow to remove surface mounted conduit m 262
Allow to remove wiring m 8000
Allow to remove surface mounted switch socket outlets No 20
. . No 20
Allow to remove recess mounted switch socket outlets and install blank cover plates
Allow to remove light switches outlets and install cover plates No 20
Allow to remove power skirting m 30
Allow to remove 25mm conduit m 250
Allow to remove telephone conduiting m 250
Allow to remove telephone jack point and install cover plate No 60
Allow to strip out telephone and IT cabling after consultation with client m 3000
SECTION NO. 4 H1
BILL NO. 14 STANDBY GENERATOR H1
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STANDBY GENERATOR (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE H1
STATED)
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
STANDBY GENERATOR H2
The lete supply, transport to site, install, test and ¢ H3
Standby generator as per drawing no. 17052_603_A No 1
Connection of all generator control and protection, AMF and communication information Item 1.00
wired to terminals within the Main LV Panel for changeover requirements
The complete supply and installation of Generator Earthing as specified, including testing and tem 1,00
commissioning the entire earthing installation as per I.E.C.standards, including re- testing as .
may be required after making good, and typed test certificates,
Ear muffs No 5
Allowance to fill/re-fill diesel tanks after testing - Low sulphur diesel to manufacturers tr 2000
specification.
Provisional Sum for Allowance for additional Diesel Tank Item 1.00

R Item 1.00
4 No. generator services to be conducted at 6, 12, 18 and 24 months from hand over.
Disconnect and remove from site and deliver within 50 km of Site the existing 150 kVA No 1
standby generator
Credit / scrap value for the existing standby generator (rate only) Item 1.00
Budgetary allowance for special rigging if required Item 1.00
SECTION NO. 5 : ELECTRONIC INSTALLATION H1
BILL NO. 1 PRELIMINARIES H1
PRELIMINARIES (CPAP WORK GROUP NO. 190 UNLESS OTHERWISE STATED) H1
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
SUPPLEMENTARY PREAMBLES H2

This Bill of Quantities must be read together with the specification.

Tenderers must complete the Bill of Quantities and detail the unit rate and total amount of
each item. The "Total" shall constitute the tender price for adjudication. Tenderers are
advised to check their item extension and total additions as arithmetical errors occurring in
the priced Bill of Quantities cannot be considered as having an effect on the tender amount.

No alteration, erasure or addition is to be made in the text of the Bill of Quantities. Should
any alteration, erasure or addition be made it will not be recognised but the original wording
of the Bill of Quantities will be adhered to. The Engineer will check the completed Bill of
Quantities and reserves the right to adjust any individual price and to rectify any discrepancy
whilst the total tender price as quoted remains unaltered.

The quantities given in the Bill for cable, cable markers, earth wire laid with cable, overhead
conductors, overhead earth wire and excavations cannot be regarded as exact and are
subject to measurement on site after completion of the service and adjustments will be
made according to the unit rates given in the Bill.

The Bill of Quantities is to be used for pricing and financial purposes only. The drawings take
precedence over the particular (project) specification but should be used in conjunction with
these specifications. The project specification takes precedence over quality specifications
and the Bill of Quantities.

Checking of Cable and Overhead Conductor Lengths. Notwithstanding the fact that lengths of
cables and overhead conductors, as given in the Bill of Quantities, have been measured from
scaled drawings, the Contractor shall check such lengths on site before ordering the cable as
he will not be paid for excess cable after the completion of the service. Any allowance for off-
cuts shall be made in the unit rates. The final measurements shall be based on the nett route
length of the cables and overhead lines concerned, installed in accordance with the
specification. However, the onus is on the Contractor to prove compliance with the
specification.

The unit prices quoted in the Bill of Quantities shall include for such small materials as are
required for the complete installation in accordance with the specification.

Bill No. 1 is to be regarded as fixed and will not be adjusted for variations in the final contract
value or contract period.

NOTE: Tenderers may not include the costs of the items of Bill No. 1 in the unit rates for items
in the remainder of the Bill of Quantities. Bill No. 1 is to be completed as indicated.Failure to
comply will result in the Engineer arbitrarily adjusting rates to exclude Preliminary and
General costs.

Unit prices for the same items in different Bills shall in all cases be the same, and in the case
of differences, the Engineer reserves the right to change such unit prices when the
completed list is checked, without adjusting the tender price.

The total for each page of each Bill is to be carried forward to the collection page at the end
of each Bill.

P.C., Provisional and Contingency allowances, items and sums shall be expended as directed
by the Engineer, and any balance remaining shall be deducted from the amount of the
contract sum. Tenderers may not regard any unspent moneys as forming part of the final
contract value. Variation Instruction No. 1 will be issued after award of the contract to omit
all P.C., Provisional and Contingency sums/allowances from the contract and authorized
contract value.
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Variation work, as well as the items described above, shall be measured as executed, and
paid for according to unit prices in the Bill of Quantities. Where unit prices are not available,
the work shall be priced, in conjunction with the Engineer, at current rates.

Unless otherwise specified in the Bill of Quantities, all items are to be priced on the basis of
supply, delivery, offload, installation, connection, testing and commissioning. All prices are to
be EXCLUSIVE OF V.A.T but inclusive of import duties, surcharges, commissions to third
parties, etc., where applicable. The foregoing items, as well as the Contractor's handling,
financing and profit mark-up, is not to be separately detailed, and must be included in the
cost rates.

Unless otherwise stated, all measurements are net, in accordance with the drawings, and no
allowance has been made for wastage.

The Employer reserves the right to increase or decrease the extent of the contract works,
without restraint, on total value of variations issued relevant to any particular item in the Bill
of Quantities, by issuing written variation instructions to omit or add, as may be required,
the supply and/or installation of any item of equipment or work, whether listed in the Bill of
Quantities or not, and without affecting the unit cost rates indicated in the Bill of Quantities
or Preliminary and General items.

In the event that tenderers disagree with the measured quantities the tender should be
qualified accordingly, listing the items and quantities in question.

The unit prices quoted in the Bill of Quantities must include for small installation materials
such as nuts, bolts, nails, saddles, screws etc., as are required for the satisfactory complete
installation in accordance with the specification.

Unless otherwise stated in the Bill, the unit cost rates shall be based on the following: The
rate for conduit boxes and for outlet boxes up to and including 100 x 100mm shall be the
same regardless of the number of entries. The rate for conduit and outlet boxes shall include
for fixing to the conduit with lock and bushnuts as may be required and for fixing to the
building structure. The rate for outlet boxes shall be without covers and draw boxes shall be
complete with covers and screws. The rate for industrial switch and plug units shall include
for the relevant enclosure and fixing to conduit and building structure. The rate for light
switches, switch plugs, dimmer units, etc., shall include for screws, cover plates and
fuses/breakers where applicable and for connection of wiring thereto. The rate for conduit
up to and including 25 mm diameter shall include all couplings, bends, boxes etc. as may be
required. The rate for luminaires and accessories shall include for connection of the wiring
thereto.

All measurements are based on the most economical route lengths without any allowance
for wastage, threading, jointing or slack.

In the case of wiring in conduit, an allowance of 300mm per wire outlet box position has been
made and in the case of cables and wiring entering switchboards, an allowance of 1000 and
2000mm has been made for termination purposes in sub-distribution and main distribution
boards respectively.

It should be noted that, notwithstanding anything to the contrary, any items completed or
listed in the Bill of Quantities by the Tenderer will not be taken into account, will not be
subject to re-measurement, and will not be regarded as a Bill of Quantities item.

Where equipment is specified by name, the tenderer must price on this basis. Alternatives
may be offered by tenderers but the use of which is subject to written approval by the
Engineer.

PRELIMINARIES

H2

The costs for the following items shall not be included in the cost rates for work listed in
the rest of the Bill of Quantities.

H3

Cost for compliance with Main Contractor's preliminary and general items not covered
below.

Item

1.00

Contractual requirements as specified, i.e guarantees, insurance, sureties, company's
overheads administration etc.

Item

Contract engineer, administration, supervision, programming and management.

Item

Establish site accommodation, storage etc.

Item

Maintain and operate site establishment.

Item

Remove site establishment on completion and remove all rubbish, dirt, off-cuts, etc, and
leave site in condition as found. Allow to touch up paintwork if required.

Item

Tools, equipment, plant hire and testing equip/meters as necessary.

Item

Maintenance and guarantee of the complete installation including fitting, material and
workmanship for a period of twelve months from date of practical completion as specified.

Item

Extension of maintenance and guarantee for above complete installation by an additional 12
months, to a total of 24 months. Note, this includes all equipment, hardware, firmware,
software and cabling.

Item

4 Sets of as-built drawings, maintenance manuals and wiring diagrams.

Item

Other items not included in the foregoing and required by the Contractor are to be listed and
priced below.

Item

Allowance to outsource 30% of the work to Local Contractors.

Item

SECTION NO. 5

H1

BILL NO. 2 GENERAL

H1

GENERAL (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE STATED)

H1

The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)

GENERAL

H2

Page 38 of 56




RFP109/2023 APPOINTMENT OF A FIXED AND FIRM TURNKEY CONTRACTOR FOR THE DESIGN AND
CONSTRUCTION OF THE REFURBISHMENT AT THE GOVERNMENT PRINTING WORKS

ADMINISTRATIVE HEADQUARTERS

DESCRIPTION UNIT QUANTITY RATE AMOUNT
System programming during 12 month guarantee period - for technician / programmer (ie. Hrs 20.00
Post practical completion) i
Client Training during 12 month guarantee period - for technician / programmer (ie. Post Hrs 10.00
practical completion) )
Allowance to provide samples for Engineers / Architects /client approval Item 1.00
Allowance for liason with various sub-contractors in regard to final installation requirements, tem 1,00
equipment connection etc.
Supervise / Liaise with builder during construction of cores, recesses and penetrations in Item 1.00
concrete and brickwork to ensure they are formed in the correct positions
General labeling of equipment and cables not covered elsewhere Item 1.00
Allow for after hours (outside trading hours) work as required Item 1.00
TESTING & COMMISSIONING H2
Testing, commissioning and documentation of complete installation. Item 1.00
Test complete installation in conjunction with the other services, viz., Electrical, air-
conditioning security system, fire protection, domestic water pumps, lifts smoke extract fans Item 1.00
etc. as specified
HANDOVER H2
Provide As Built drawings, Operation and Maintenance Manuals and wiring diagrams (3 sets tem 1.00
hardcopy, 1 electronic) )
BUDGETARY ALLOWANCE H2
Budgetary allowance for X-RAY machines and metal detectors Item 1.00
EXISTING INSTALLATIONS H2
Strip out existing smoke detection and PA installation Item 1.00
SECTION NO. 5 H1
BILL NO. 3 SMOKE DETECTION AND ALARM H1
SMOKE DETECTION AND ALARM (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS H1
OTHERWISE STATED)
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
SMOKE DETECTION AND ALARM H2
Supply, install, test and commission smoke detection and fire alarm system complete with H3
all hardware, software, terminations, fixings etc.
Ziton zp2 or equal approved smoke detection system H3
CENTRAL EQUIPMENT H2
Addressable analogue fire panel complete with batteries (4 - loop) No 2
Additional Proprietory Comms Network cards for above panels No 2
Additional Internet Protocol (RJ45) communication cards for above panels No 1
Programming of fire panels as specified including graphics, to include all devices, zoning, tem 1,00
loops and fire condition sequencing, based on 700 devices )
Allowance to upload Autocad (dwg) drawings as backgrounds for the graphic displays. This No 10
includes "cleaning up" of the drawings
FIELD EQUIPMENT H2
Addressable optical detector complete with base on ceiling (white) No 270
Addressable optical detector complete with base in ceiling void (white) No 170
. " . No 45
Addressable heat detector complete with base on concrete soffit below 4 m (white)
Addressable rate of rise heat detector complete with base mounted under raised floor No 5
F— . - . No 2
Addressable combination smoke and thermal detector complete with base on ceiling (white)
Addressable pre-set heat detector complete with base on ceiling No 2
Addressable line isolator No 30
Addressable line /0 relay complete in junction box No 91
Allowance to connect line relays to override access control mag locks on escape doors, air No o1
handling units, elevators, smoke extraction fans etc.
Addressable surface mounted call point with resettable element (red) No 36
Addressable sounder base complete with cap ceiling (white) No 20
. - . - ) No 20
Addressable sounder with visual indicator complete with base on ceiling (white/red)
T, . . ! No 1
Addressable sounder with visual indicator complete with base on concrete soffit (white/red)
Door hold-open surface mount magnet complete with stainless steel wall mount universable No 4
adjustable brackets and emergency release button and door anchor plate (400 N)
24V AC/DC 250 mA power supply unit connected to main and door magnet located in ceiling No 4
void
Addressable beam detector mounted at 12 000 m AFFL complete with reflector No 1
Beam detector/reflector bracket made of 300 mm long and 50 mm wide and 8 mm thick 304 No 1
stainless steel bar sheeting rails by means of clamps
. . . " Item 1.00
Budgetary allowance for stainless steel conduit box cover plates as per Architect's detail
FIRE INTERCOM SYSTEM (SUPPLY AND INSTALL) H2
Master Station installed at reception No 1
2 hours fire rated phones installed in refuge area No 12
CABLING H2
Loop cable 1.5 mm? 2 core fire resistant (red) cable (PH 120) m 150
Terminate the above cable No 20
Loop cable 2.5 mm? 2 core fire resistant cable (PH 120) m 4500
Terminate the above cable No 200
Networking cable (fire resistant) Master Controller to sub controllers and remote display
panels (PH 120) m 250
Terminate the above cable No 5
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Connectors, adapters, power sockets, cables, consumables and other material to complete Item 1.00
the installation as required.
System training with staff Item 1.00
SECTION NO. 5 H1
BILL NO. 4 PUBLIC ADDRESS AND VOICE EVACUATION H1
PUBLIC ADDRESS AND VOICE EVACUATION (PROVISIONAL) (CPAP WORK GROUP NO. 160 H1
UNLESS OTHERWISE STATED)
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
PUBLIC ADDRESS AND VOICE EVACUATION H2
Supply, install, test and commission Bosch Paviro (or equal and approved) public address H3
and voice evacuation system complete with connectors, adapters, fixings, power sockets,
cables, bles and all material to lete the il llation as required.

. . . . H3
Control Room equipment, complete with power lies and mounting
PVA-4CR12 controller (12 zone) No 1
PVA-2P500 power amplifier (S00W) No 3
PVA-4R24 Router (24 zone) No 2
PVA-15CST call station No 2
PLN-24CH12 power management / battery charger No 1
Batteries for complete system above Item 1.00
Loudspeakers, complete with fixings for ceiling, soffit/structure or wall mounting, and 3
terminations.
LC3-UCO6E Ceiling Loudspeaker (6W). No 85
LC3-CBB back box for above No 85
LC3-UCO6E Box Loudspeaker (6W). No 10
LH1-10M10E Horn Loudspeaker (10W). No 10
Tuner BGM source - PLE-SDT No 1
Call station extension No 1
Supply and installation of cable (red) on cable basket in ceiling void or drawn into conduit H3
as specified, including all lables and terminations at both ends.
PH120 2 core, 2.5mm? stranded fire rated cable (red) m 3815
Connectors, adapters, power sockets, cables, consumables and other material to complete tem 1,00
the installation as required. )
Configure and document the complete system. Item 1.00
2 way intercom system from Control room to Securty room at parking entrance including tem 1.00
100m of wiring (Wireway by others) )
SECTION NO. 5 H1
BILL NO. 5 CCTV H1
CCTV (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE STATED) H1
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
ccTv H2
Supply, install, test and commission cctv system (HIK Vision or equal and approved) H3
complete with all hardware, software, connectors, adapters, fixings, power supplier,
cables, bles and all materials to lete the installation:
Network Video Recorder (128 channel) - DS-96128NI-124 No 1
8TB SATA 6Gb/s hard drive - WD4NPURX No 8
Video Management System Software and licences for 128 cameras No 1
Video and audio decoder for up to 4 monitors - 6904UDI No 1
46" control room monitor suitable for 24 hour, 7 days a week operation complete with No 4
universal wall brackets
Desktop PC with i7 processor, 16GB RAM, 1TB SSD storage, 4TB SATA storage, GTX 1070 No 2
graphics card, 24" monitor, wireless mouse and keyboard, complete with Windows 10 ect
CAT 6 - HDMI to RJ45 and R45 to HDMI network extender converter No 10
Cameras C lete with all mounting equip! etc. H3
Camera Type A - 4 MP PTZ - DS-2DE5225IW-AE No 7
Camera Type B - 4 MP Bullet - DS-2CD2645FWD-1ZS No 5
'Camera Type C - 4 MP surface dome - DS-2CD2754FWD-IZS No 88
Supply and installation of cable and wiring on cable basket/trunking in ceiling void or
drawn into conduit as specified, including labels at both ends. Cabling from switch to field H3
devices
Krone Category 6 UTP - Blue in colour m 3558
Termination of Krone UTP CAT 6 onto patch panels No 99
Termination of Krone UTP CAT 6 onto RJ45 at camera end No 99
SECTION NO. 5 H1
BILL NO. 6 IT NETWORK H1
IT NETWORK (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE STATED) H1
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
IT NETWORK H2
Supply, install, test and commission CCTV IT Network complete with all hardware,
software, connectors, adapters, fixings, power lies, cables, bles and all H3
material to lete the installation as i ded
19inch 42 U Cabinet - 1000mm deep - painted mild steel floor standing cabinet with glass
front door, steel rear door, rear ventilation, adjustable feet, bottom and top cable entry, fixed No 6

shelf, 12 No. 1U blanking panels, 9 No. 1U brush panels, 2 No. 10 way power adaptors, 2 No.
vertical cable management trays, fan tray 'with 4 fans, ground bonding kit and door locks.
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. . . No 1
Cisco Catalyst 9300 24 Port 10/100/1000 POE Switch, 2 x SFP Gbps uplink ports. 56GBps
24 Way modular (populated) UTP Cat 6 patch panel. Complete with mimic labels No 6
Universal 1U filler panels No 20
Universal 1U short base brush panel No 15
Krone Cat 6 UTP cable (Blue) jumpers up to 2m, complete with terminations both ends (RJ45 - No 220
RJ45)
Fibre splice panel sliding tray (empty) No 16
Cisco IE 1000 10 Port 10/100/1000 POE Switch, 2 x SFP Gbps uplink ports. 20 Gbps No 2
Aruba 2530 24G POE switch No 12
1Gig SM SFP (<500m) No 28
Rack mounted server with SQL database similar to Dell poweredge R430 No 1
Supply and Install the following complete with terminations, fixings etc H3
Single mode Optic Fibre Communication Cable 9/125nm in-door installation type LSZH outer m 321
sheath, gel filled tubes, non metallic strength member 6 pair (12 core)
Single mode fibre termination - Per pair: Termination of fibres at both ends using LC No 2
connectors
Single mode fibre splicing - Per pair: No 42
Midcoupler module - LC DX 6 port - OM3 10 APPL No 42
Unjacked pigtails - Duplex LC - Single Mode No 42
OTDR Test & Certificate SumMm 1
Label backbone cable (heat shrink lables on each end) SUM 1
SECTION NO. 5 H1
BILL NO. 7 ACCESS CONTROL H1
ACCESS CONTROL (PROVISIONAL) (CPAP WORK GROUP NO. 160 UNLESS OTHERWISE H1
STATED)
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
ACCESS CONTROL H2
Supply, install, test and commission Impro Access Portal Pro (or equal and approved) 3
access control and intercom system lete with s, adap fixings, power
sockets, cables, bles and all material to ¢ lete required

. . . N H3

Control room eqt lete with all power lies and mounting
Programming and enrolment station, PC (17 processor, 8 Gb RAM 500 Gb SSD storage, No 1
Windows 10, Office and Acrobat) with 21" monitor, mouse, keyboard etc.
Setup and program access control software for 500 users and 57 No. doors (Impro Portal Pro tem 1,00
Software) )
Door / cluster controller lete with all ing i to be located in the IT 3
Riser , inclusive of junction boxes
Cluster Controller with 4 No. Wiegand reader modules connected on the cluster bus, No 15
complete with battery backup power supply
Cluster Controller with 2 No. Wiegand reader modules connected on the cluster bus, No 10
complete with battery backup power supply
Wiegand reader module for use in IPS housing No 15
IDEMIA Vision Pass Facial Recognition Reader No 73
600kg surface mounted monitored maglock with LED No 59
ZL bracket for maglock No 59
No touch exit sensor No 34
Green breakglass unit (re-settable), connected to mag lock No 59
Supply and installation of cable and wiring on cable basket in ceiling void or drawn into H3
conduit as specified, including all labels and terminati at both ends
Krone Category 6 UTP - green in colour m 3554
Krone termination of UTP Cat 6 No 150
8 Twisted pair PVC insulated mylar cable. 0.22mm? stranded tinned copper cores. Aluminium
polyester shield and drain m 2994
Termination of above cable No 150
2 Core PVC insulated cable. 1mm? stranded copper cores m 504
Termination of above cable No 45
24V power supply complete complete with 2 hour battery back up No 59
Budgetary allowance for time and attendance software and setup Item 1.00
Budgery allowance for custom mounting brackets at turnstiles Item 1.00
SECTION NO. 6 : MECHANICAL INSTALLATION H1
BILL NO. 1 PRELIMINARIES H1
PRELIMINARIES (CPAP WORK GROUP NO. 190 UNLESS OTHERWISE STATED) H1
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
PRELIMINARIES H2
The costs for the following items shall not be included in the cost rates for work listed in the
rest of the Bill of Quantities.
Contractual requirements as specified, i.e. guarantees, insurance, sureties, company's {tem 1.00
overheads administration etc
Contract engineer, administration, supervision, programming and management Item 1.00
Establish site accommodation, storage etc Item 1.00
Maintain and operate site establishment Item 1.00
Remove site establishment on completion and remove all rubbish, foundations, concrete Item 1.00
bases, dirt oil spillage, etc., and leave site in condition as found
Tools, equipment, plant hire and testing gear/meters as necessary Item 1.00
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Maintenance and guarantee of the complete installation for a period of twelve months from Item 1.00
date of completion and handover
Certificate to be issued on completion of the project in addition to detailed testing as tem 1,00
specified - electrical compliances etc )
Shop drawings Item 1.00
4 Sets of as-built drawings and manuals Item 1.00
Compliance with the OHS Act Item 1.00
Craneage and rigging equipment to put ac plant in place - including roof Item 1.00
Budgetary Allowance Item 1.00
Removal of all ducting, diffusers and controls on all levels SUM 1
Removal of all AC Equipment and piping on all floors including roof SUM 1
Other items not included in the foregoing and required by the Contractor are to be listed and tem 1,00
priced below )
SECTION NO. 6 H1
BILL NO. 2 AIR CONDITIONING AND VENTILATION H1
AIR CONDITIONING AND VENTILATION INSTALLATION (PROVISIONAL) (CPAP WORK GROUP H1
NO. 170 UNLESS OTHERWISE STATED)
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
AIR CONDITIONING AND VENTILATION INSTALLATION H2
CHILLED WATER PIPING H2
Piping including all valves & fittings etc. as per specification. Connections to units including 3
control valves, valves fittings, etc.
©200 Pipe m 44.00
9200 Flanges (blank) No 4
©200 Flanges No 20
9200 Equal Tees No 11
©200 90deg Elbows No 14
9200 - 100 Reducers No 2
9200 - 125 Reducers No 10
@125 Pipe m 115
9125 Flanges No 40
9125 Equal Tees No 8
9125 90deg Elbows No 22
9125 - 100 Reducers No 4
@100 Pipe m 48
9100 Flanges No 8
#100 90deg Elbows No 2
©100 - p80 Reducers No 4
280 Piping m 36
»80 Equal Tees No 4
80 90deg Elbows No 8
#80 - 65 Reducers No 8
@65 Piping m 170
965 90deg Elbows No 90
©200 Butterfly Shut-off Valves No 4
9200 Strainers with g 32 drain No 1
©200 Flexible Coupling No 2
9125 Butterfly Shut-off Valves No 6
9125 Non- Return Valves No 3
9125 Strainers with g 32 drain No 3
9125 Flexible Coupling No 6
#100 Flow Control Meter No 1
©100 Butterfly Shut-off Valves No 2
#80 Shut-off Valves No 2
965 Shut-off Valves No 20
#20 Drain Valves No 24
@15 BMS Test Point No 1
#10 Binder Test Point No 54
Pressure Gauge with shut off valve No 6
940 Galv Drain Piping No 4
Flowcon Valve _4,751/s No 1
Flowcon Valve _ 3,45 |/s No 10
Two Way Control Valve _ 4,75 I/s No 1
Two Way Control Valve _ 3,45 |/s No 10
Feed and Expansion Tank c/w Shut-off valves Item 1.00
Buffer Tank - Complete No 1
CHILLED WATER PIPE INSULATION as per specification H2
©200 Pipe m 44
©200 Flanges (blank) No 4
9200 Flanges No 20
©200 Equal Tees No 11
©200 90deg Elbows No 12
9200 - 100 Reducers No 2
9200 - p125 Reducers No 10
@125 Pipe m 115
9125 Flanges No 40
9125 Equal Tees No 8
9125 90deg Elbows No 22
9125 - 100 Reducers No 4
©100 Pipe m 48
»100 Flanges No 8
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»100 90deg Elbows No 2
»100 - p80 Reducers No 4
@80 Piping m 36
@80 Equal Tees No 4
»80 90deg Elbows No 8
#80 - 65 Reducers No

@65 Piping m 170
@65 90deg Elbows No 90
9200 Butterfly Shut-off Valves No 4
9200 Strainers with @ 32 drain No 1
9200 Flexible Coupling No 2
9125 Butterfly Shut-off Valves No 6
#125 Non- Return Valves No 3
9125 Strainers with @ 32 drain No 3
9125 Flexible Coupling No 6
#100 Flow Control Meter No 1
9100 Butterfly Shut-off Valves No 2
#80 Shut-off Valves No 2
@65 Shut-off Valves No 20
©20 Drain Valves m 24
915 BMS Test Point No 1
910 Binder Test Point No 54
Pressure Gauge with shut off valve No 6
Flowcon Valve _ 4,75 I/s No 1
Flowcon Valve _ 3,45 I/s No 10
Two Way Control Valve _ 4,75 I/s No 1
Two Way Control Valve _ 3,45 |/s No 10
Buffer Tank No 1
HOT WATER PIPING H2

Piping excluding all valves & fittings etc. as per specification. Ci ions to Units includi W3

control valves, valves fittings, etc.

9150 Pipe m 44
9150 90deg Elbows No 14
9150 Equal Tees No 10
»150 Flanges No 20
9150 Flanges (blank) No 2
9150 - 125 Reducers No 8
9150 - 100 Reducers No 4
@125 Pipe m 74
9125 90deg Elbows No 10
9125 Flanges No 44
9125 - 100 Reducers No 2
©100 Pipe m 72
9100 90deg Elbows No 12
©100 Equal Tees No 8
9100 - p80 Reducers No 4
280 Piping m 36
#80 - 65 Reducers No 2
#80 - 50 Reducers No 2
@65 Piping No 24
965 90deg Elbows m 8
@50 Piping No 160
©50 90deg Elbows No 86
9150 Butterfly Shut-off Valves No 4
9150 Strainers with @ 32 drain No 1
9150 Flexible Coupling No 2
9125 Butterfly Shut-off Valves No 6
#125 Non-Return Valves No 3
9125 Strainers with @ 32 drain No 3
9125 Flexible Coupling No 6
#100 Flow Control Meter No 1
9100 Butterfly Shut-off Valves No 2
965 Shut-off Valves No 2
#50 Shut-off Valves No 20
920 Drain Valves No 24
915 BMS Test Point No 1
910 Binder Test Point No 52
Pressure Gauge with shut off valve No 6
@40 Galv Drain Piping No 4
Flowcon Valve _ 3,86 I/s No 1
Flowcon Valve _ 2,89 I/s No 10
Two Way Control Valve _3.86 |/s No 1
Two Way Control Valve _ 2,89 1/s No 10
Feed and Expansion Tank c/w Shut-off valves Item 1.00
Buffer Tank - complete Item 1.00
Budgetary Allowance Item 1.00
HOT WATER PIPE INSULATION as per specification H2

9150 Pipe m 44
9150 90deg Elbows No 14
9150 Equal Tees No 10
»150 Flanges No 20
9150 Flanges (blank) No 2
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9150 - 125 Reducers No 8
»150 - 100 Reducers No 4
@125 Pipe m 74
9125 90deg Elbows No 10
9125 Flanges No 44
9125 - 100 Reducers No 2
©100 Pipe m 72
#100 90deg Elbows No 12
9100 Equal Tees No 8
»100 - p80 Reducers No 4
@80 Piping m 36
#80 - 65 Reducers No 2
#80 - 50 Reducers No 2
@65 Piping No 24
965 90deg Elbows m 8
@50 Piping No 160
»50 90deg Elbows No 86
9150 Butterfly Shut-off Valves No 4
9150 Strainers with g 32 drain No 1
9150 Flexible Coupling No 2
9125 Butterfly Shut-off Valves No 6
»125 Non- Return Valves No 3
9125 Strainers with g 32 drain No 3
9125 Flexible Coupling No 6
#100 Flow Control Meter No 1
©100 Butterfly Shut-off Valves No 2
@65 Shut-off Valves No 2
#50 Shut-off Valves No 20
#20 Drain Valves No 24
@15 BMS Test Point No 1
#10 Binder Test Point No 52
Pressure Gauge with shut off valve No 6
Flowcon Valve _ 3,86 I/s No 1
Flowcon Valve _ 2,89 /s No 10
Two Way Control Valve _3.86 |/s No 1
Two Way Control Valve _ 2,89 I/s No 10
Buffer Tank - complete Item 1.00
CHILLED AND HEATING WATER GENERATION PLANT H2
CHILLERS H2
Air cooled complete with building primary pumps, etc., including anti-vibration mountings, H3
plinth formers, etc.
CWG 1 (Energy Raiser) No 1
PUMPS H2
Secondary chilled/heating water circulating pumps complete with coupling, 3
seals,mountings, etc., as per the specification (drains elsewhere measured) complete with
premium efficiency motors, anti-vibration mounts and plinth formers
SCHWP 1 Secondary Chilled Water No 1
SCHWP 2 Secondary Chilled Water No 1
SCHWP 3 Secondary Chilled Water No 1
SHWP 1 Heating Water No 1
SHWP 2 Heating Water No 1
SHWP 3 Heating Water No 1
Budgetary Allowance Item 1.00
Lower Ground Floor Drawing No. M-1000:
SYSTEM - EAF - 15 (B extract) H2
Fan system - EAF - 15 duty: 8,00m3/s H3
Fan No 1
Attenuators No 1
Supports Sets 1.0
AVM's Sets 1.0
Flexible Canvas Collars Sets 1.0
SYSTEM - EAF - 16 (Transformer and LV Room Extract) H2
Fan system - EAF - 16 duty: 1,6m3/s H3
Fan No 1
Attenuators No 2
Supports Sets 1.0
AVM's Sets 1.0
Flexible Canvas Collars Sets 1.0
Exhaust Cowl! No 1
CIRCULAR DUCTING H2
Dia 500 m 1
Dia 450 m 8
CIRCULAR SPIGOTS H2
Dia 450 No 2
EXHAUST AIR GRILLES - FIXED BLADE with OBD H2
700 x 300 No 4
EXTRACT AIR WEATHER LOUVRES H2
800 x 800 No 1
FAN SYSTEM - EAF - 17 DUTY: 0,0150m3/s H2
Fan No 1
FAN SYSTEM - EAF - 18 DUTY: 0,82m3/s H2
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Fan No 1
SPLIT AIR CONDITIONING UNITS H2
MWSU.13 & 14 - Lower Ground Floor UPS Room H3
Wall Mounted inverter unit - 7 kW No 2
Insulated drip tray No 2
Refrig. Piping - including insulation and cable tray support m 6
Drain Piping Sets 2.0
CWU-01 - Lower Ground Floor Security Green Room H3
Through wall console unit c/w aluminium external louvers - 4.1kw No 1
CDU.01 - Lower Ground Floor Security Lobby H3
In-inceiling Ducted inverter unit - 10 kW, c/w hardwired controller No 1
Refrig. Piping - including insulation and cable tray support / trunking m 12
Drain Piping Sets 1.0
CIRCULAR DUCTING H2
Dia 200 m 3
CIRCULAR 90° BENDS H2
Dia 200 No 1
CIRCULAR SPIGOTS H2
Dia 200 No 6
RECTANGULAR DUCTING H2
Ci lete with hangers, clamps etc H3
0.60mm sheetmetal m2 15
RECTANGULAR DUCT FITTINGS H2
C lete with hangers, clamps etc H3
0.60mm sheetmetal No 3
DUCT INSULATION H2
FRK 25mm thick m2 16
595 x 595 DCV DIFFUSERS H2
Dia 200 No 3
INSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 200 No 5
R/A GRILLES - FIXED BLADE H2
600 x 600 c/w plenum and 200 dia spigot No 2
Balancing Dampers H3
200 Dia No 1
Filters H3
Removable slide type filter - 300 x 250 x 100 thick No 1
F/A GRILLES - FIXED BLADE H2
300 x 250 fresh air grille No 1
Budgetary Allowance Item 1.00
Ground Floor Drawing No. M-1001:
SYSTEM - AHU-1 - TOTAL COOLING 120kw, 6000 I/s H2

. " - . - No 1
Chilled Water Unit complete with fan, coil, filters, etc. - to be assembled on site in plantroom
Sheetmetal Plinthformer No 1
Tico Pads Sets 1.0
Drain Piping Sets 1.0
SOUND ATTENUATORS H2
C lete as per specification H3
Supply Air 1500 W x 500 D x 1200 L No 1
Return Air 1500 W x 500 D x 1200 L No 1
CIRCULAR DUCTING H2
Dia 250 m 11
CIRCULAR 90° BENDS H2
Dia 250 No 4
CIRCULAR SPIGOTS H2
Dia 250 No 35
RECTANGULAR DUCTING H2
C lete with hangers, clamps etc H3
1.00mm sheetmetal m2 60
0.80mm sheetmetal m2 32
0.60mm sheetmetal m2 201
RECTANGULAR DUCT FITTINGS H2
Ci lete with hangers, clamps etc H3
1.00mm sheetmetal No 6
0.80mm sheetmetal No 2
0.60mm sheetmetal No 15
DUCT INSULATION H2
FRK 25mm thick m2 293
595 x 595 DCV DIFFUSERS H2
Dia 250 No 7
595 x 595 DVV DIFFUSERS c¢/w 1kW REHEATERS H2
Dia 250 Master ¢/w Wall Mounted Controller No 18
Dia 250 Slaves No 3
RCV DIFFUSERS H2
Dia 250 No 7
INSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 250 No 35
WIRE MESH SCREENS H2
1500 x 500 No 1
R/A GRILLES - FIXED BLADE H2
600 x 600 No 9
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300 x 300 No 4
SYSTEM - EAF - 2 (GROUND FLOOR TOILETS) H2
Fan System - EAF - 2 Duty: 1,00m3/s H3
Fan No 1
Attenuators No 1
Supports Sets 1.0
AVM's Sets 1.0
Flexible Canvas Collars Sets 1.0
Exhaust Cowl! No 1
CIRCULAR DUCTING H2
Dia 450 m 3
Dia 350 m 2
Dia 200 m 5
Dia 150 m 21
CIRCULAR 45° BENDS H2
Dia 200 No 2
Dia 150 No 6
CIRCULAR SPIGOTS H2
Dia 200 No 1
Dia 150 No 14
RECTANGULAR DUCTING H2
C lete with hangers, clamps etc H3
0.6mm Sheetmetal m2 50
DISC VALVES H2
Dia 200 No 1
Dia 150 No 14
UNINSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS. H2
Dia 200 No 1
Dia 150 No 14
Fan System - EAF - 9 Duty: 0,150m3/s H3
Fan No 1
Fan System - EAF - 10 Duty: 0,0150m3/s H3
Fan No 1
Fan System - EAF - 11 Duty: 0,0150m3/s H3
Fan No 1
Fan System - EAF - 12 Duty: 0,0150m3/s H3
Fan No 1
Fan System - EAF - 13 Duty: 0,0150m3/s H3
Fan No 1
TRANSFER AIR GRILLES - with expanded mesh behind H2
600 x 200 No 10
SPLIT AIR CONDITIONING UNITS H2
MWSU.1 & 2 - Ground Floor Patch Room H3
Wall Mounted inverter unit - 5,2 kW No 2
Insulated drip tray No 2
Refrig. Piping - including insulation and cable tray support m 18
Drain Piping Sets 2.0
CCU.1 - Ground Floor Security Monitoring Room H3
Ceiling Cassette inverter unit - 7 kW No 1
Refrig. Piping - including insulting and cable tray support m 12
Drain Piping Sets 1.0
FIRE DAMPERS H2
500 x 300 No 3
Dia 250 No 1
Volume Control Dampers H3
Manual balancing damper - 250 Dia No 35
Manual balancing damper - 150 Dia No 1
Budgetary Allowance Item 1.00
First Floor Drawing No. M-1002:
SYSTEM - AHU-2 - TOTAL COOLING 80kw, 4000 I/s H2

) . . - S No 1
Chilled Water Unit complete with fan, coil, filters, etc. - to be assembled on site in plantroom
Sheetmetal Plinthformer No 1
Tico Pads Sets 1.0
Drain Piping Sets 1.0
SOUND ATTENUATORS H2
C lete as per specification H3
Supply Air 1100 W x 450 D x 1200 L No 1
Return Air 1100 W x 450 D x 1200 L No 1
CIRCULAR DUCTING H2
Dia 250 m 18
CIRCULAR 90° BENDS H2
Dia 250 No 16
CIRCULAR SPIGOTS H2
Dia 250 No 22
RECTANGULAR DUCTING H2
C lete with hangers, clamps etc H3
0.80mm sheetmetal m2 92
0.60mm sheetmetal m2 80
RECTANGULAR DUCT FITTINGS H2
C lete with hangers, clamps etc H3
0.80mm sheetmetal No 9
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0.60mm sheetmetal No 6
DUCT INSULATION H2
FRK 25mm thick m2 172
595 x 595 DCV DIFFUSERS H2
Dia 250 No 7
595 x 595 DVV DIFFUSERS c/w 1kW REHEATERS H2
Dia 250 Master ¢/w Wall Mounted Controller No 11
Dia 250 Slaves No 2
RCV DIFFUSERS H2
Dia 250 No 2
INSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 250 No 22
WIRE MESH SCREENS H2
1100 x 450 No 1
R/A GRILLES - FIXED BLADE H2
600 x 600 No 6
SYSTEM - AHU-3 - TOTAL COOLING 80kw, 4000 I/s H2
Chilled Water Unit complete with fan, colil, filters, etc. - to be assembled on site in plantroom No !
Sheetmetal Plinthformer No 1
Tico Pads Sets 1.0
Drain Piping Sets 1.0
SOUND ATTENUATORS H2
Ci lete as per specification H3
Supply Air 1100 W x 450 D x 1200 L No 1
Return Air 1100 W x 450 D x 1200 L No 1
CIRCULAR DUCTING H2
Dia 250 m 9
CIRCULAR 90° BENDS H2
Dia 250 No 14
CIRCULAR SPIGOTS H2
Dia 250 No 24
RECTANGULAR DUCTING H2
Ci lete with hangers, clamps etc H3
0.80mm sheetmetal m2 61
0.60mm sheetmetal m2 115
RECTANGULAR DUCT FITTINGS H2
Ci lete with hangers, clamps etc H3
0.80mm sheetmetal No 5
0.60mm sheetmetal No 10
DUCT INSULATION H2
FRK 25mm thick m2 176
595 x 595 DCV DIFFUSERS H2
Dia 250 No 1
595 x 595 DVV DIFFUSERS c/w 1kW REHEATERS H2
Dia 250 Master ¢/w Wall Mounted Controller No 14
Dia 250 Slaves No 2
595 x 595 DVV DIFFUSERS c/w 0,5kW REHEATERS H2
Dia 250 Master ¢/w Wall Mounted Controller No 5
RCV DIFFUSERS H2
Dia 250 No 2
INSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 250 No 24
WIRE MESH SCREENS H2
1100 x 450 No 1
R/A GRILLES - FIXED BLADE H2
600 x 600 No 6
SYSTEM - EAF - 1 (FLOORS 1-5 TOILETS) H2
Fan measured elsewhere H3
CIRCULAR DUCTING H2
Dia 450 m 4
Dia 300 m 7
Dia 250 m 5
Dia 150 m 5
CIRCULAR 45° BENDS H2
Dia 150 No 1
CIRCULAR SPIGOTS H2
Dia 300 No 1
Dia 250 No 1
Dia 200 No 1
Dia 150 No 13
DISC VALVES H2
Dia 200 No 1
Dia 150 No 13
UNINSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 200 No 1
Dia 150 No 13
Fan System - EAF - 8 Duty: 0,0150m3/s H3
Fan No 1
SPLIT AIR CONDITIONING UNITS H2
MWSU.3 & 4 - First Floor Patch Room H3
Wall Mounted inverter unit - 5,2 kW No 2

Page 47 of 56




RFP109/2023 APPOINTMENT OF A FIXED AND FIRM TURNKEY CONTRACTOR FOR THE DESIGN AND
CONSTRUCTION OF THE REFURBISHMENT AT THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEADQUARTERS

DESCRIPTION UNIT QUANTITY RATE AMOUNT

Insulated drip tray No 2
Refrig. Piping - including insulation and cable tray support m 12
Drain Piping Sets 2.0
Manual balancing damper - 250 Dia No 46
Budgetary Allowance Item 1.00
Second Floor Drawing No. M-1003

SYSTEM - AHU-4 - TOTAL COOLING 80kw, 4000 I/s H2

Chilled Water Unit complete with fan, colil, filters, etc. - to be assembled on site in plantroom. No !
Sheetmetal Plinthformer No 1
Tico Pads Sets 1.0
Drain Piping Sets 1.0
SOUND ATTENUATORS H2

Ci lete as per specification H3

Supply Air 1100 W x 450 D x 1200 L No 1
Return Air 1100 W x 450 D x 1200 L No 1
CIRCULAR DUCTING H2

Dia 250 m 17
CIRCULAR 90° BENDS H2

Dia 250 No 10
CIRCULAR SPIGOTS H2

Dia 250 No 22
RECTANGULAR DUCTING H2

Ci lete with hangers, clamps etc H3

0.80mm sheetmetal m2 81
0.60mm sheetmetal m2 66
RECTANGULAR DUCT FITTINGS H2

Ci lete with hangers, clamps etc H3

0.80mm sheetmetal No 8
0.60mm sheetmetal No 5
DUCT INSULATION H2

FRK 25mm thick m2 147
595 x 595 DCV DIFFUSERS H2

Dia 250 No 6
595 x 595 DVV DIFFUSERS c/w 1kW REHEATERS H2

Dia 250 Master ¢/w Wall Mounted Controller No 12
Dia 250 Slaves No 2
RCV DIFFUSERS H2

Dia 250 No 2
INSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2

Dia 250 No 22
WIRE MESH SCREENS H2

1100 x 450 No 1
R/A GRILLES - FIXED BLADE H2

600 x 600 No 7
SYSTEM - AHU-5 - TOTAL COOLING 80kw, 4000 I/s H2

Chilled Water Unit complete with fan, colil, filters, etc. - to be assembled on site in plantroom No !
Sheetmetal Plinthformer No 1
Tico Pads Sets 1.0
Drain Piping Sets 1.0
SOUND ATTENUATORS H2

Ci lete as per specification H3

Supply Air 1100 W x 450 D x 1200 L No 1
Return Air 1100 W x 450 D x 1200 L No 1
CIRCULAR DUCTING H2

Dia 250 m 18
CIRCULAR 90° BENDS H2

Dia 250 No 11
CIRCULAR SPIGOTS H2

Dia 250 No 23
RECTANGULAR DUCTING H2

Ci lete with hangers, clamps etc H3

0.80mm sheetmetal m2 59
0.60mm sheetmetal m2 115
RECTANGULAR DUCT FITTINGS H2

Ci lete with hangers, clamps etc H3

0.80mm sheetmetal No 5
0.60mm sheetmetal No 10
DUCT INSULATION H2

FRK 25mm thick m2 174
595 x 595 DCV DIFFUSERS H2

Dia 250 No 5
595 x 595 DVV DIFFUSERS c/w 1kW REHEATERS H2

Dia 250 Master ¢/w Wall Mounted Controller No 14
RVV DIFFUSERS c/w 1kW REHEATERS H2

Dia 250 Master ¢/w Wall Mounted Controller No 1
Dia 250 Slaves No 1
RCV DIFFUSERS H2

Dia 250 No 2
INSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2

Dia 250 No 23
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WIRE MESH SCREENS H2

1100 x 450 No 1
R/A GRILLES - FIXED BLADE H2

600 x 600 No 5
FIRE DAMPERS H2

1000 x 400 No 2
750 x 350 No 1
SYSTEM - EAF - 1 (FLOORS 1-5 TOILETS) H2

Fan measured elsewhere H3

CIRCULAR DUCTING H2

Dia 450 m 4
Dia 300 m 7
Dia 250 m 5
Dia 150 m 5
CIRCULAR 45° BENDS H2

Dia 150 No 1
CIRCULAR SPIGOTS H2

Dia 300 No 1
Dia 250 No 1
Dia 200 No 1
Dia 150 No 13
DISC VALVES H2

Dia 200 No 1
Dia 150 No 13
UNINSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS. H2

Dia 200 No 1
Dia 150 No 13
SPLIT AIR CONDITIONING UNITS H2

MWSU.5 & 6 - Second Floor Patch Room H3

Wall Mounted inverter unit - 5,2 kW No 2
Insulated drip tray No 2
Refrig. Piping - including insulation and cable tray support m 12
Drain Piping Sets 2.0
Manual balancing damper - 250 Dia No 46
Budgetary Allowance Item 1.00
Third Floor Drawing No. M-1004

SYSTEM - AHU-6 - TOTAL COOLING 80kw, 4000 I/s H2

Chilled Water Unit complete with fan, coil, filters, etc. - to be assembled on site in plantroom No !
Sheetmetal Plinthformer No 1
Tico Pads Sets 1.0
Drain Piping Sets 1.0
SOUND ATTENUATORS H2

Ci lete as per specification H3

Supply Air 1100 W x 450 D x 1200 L No 1
Return Air 1100 W x 450 D x 1200 L No 1
CIRCULAR DUCTING H2

Dia 250 m 18
CIRCULAR 90° BENDS H2

Dia 250 No 6
CIRCULAR SPIGOTS H2

Dia 250 No 23
RECTANGULAR DUCTING H2

Ci lete with hangers, clamps etc H3

0.80mm sheetmetal m2 81
0.60mm sheetmetal m2 68
RECTANGULAR DUCT FITTINGS H2

Ci lete with hangers, clamps etc H3

0.80mm sheetmetal No 8
0.60mm sheetmetal No 6
DUCT INSULATION H2

FRK 25 mm thick m2 150
595 x 595 DCV DIFFUSERS H2

Dia 250 No 7
595 x 595 DVV DIFFUSERS c/w 1kW REHEATERS H2

Dia 250 Master ¢/w Wall Mounted Controller No 10
Dia 250 Slaves No 4
RCV DIFFUSERS H2

Dia 250 No 2
INSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2

Dia 250 No 23
WIRE MESH SCREENS H2

1100 x 450 No 1
R/A GRILLES - FIXED BLADE H2

600 x 600 No 6
SYSTEM - AHU-7 - TOTAL COOLING 80kw, 4000 I/s H2

Chilled Water Unit complete with fan, coil, filters, etc. - to be assembled on site in plantroom No !
Sheetmetal Plinthformer No 1
Tico Pads Sets 1.0
Drain Piping Sets 1.0
SOUND ATTENUATORS H2
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Ci lete as per specification H3
Supply Air 1100 W x 450 D x 1200 L No 1
Return Air 1100 W x 450 D x 1200 L No 1
CIRCULAR DUCTING H2
Dia 250 m 18
CIRCULAR 90° BENDS H2
Dia 250 No 8
CIRCULAR SPIGOTS H2
Dia 250 No 23
RECTANGULAR DUCTING H2
Ci lete with hangers, clamps etc H3
0.80mm sheetmetal m2 59
0.60mm sheetmetal m2 114
RECTANGULAR DUCT FITTINGS H2
Ci lete with hangers, clamps etc H3
0.80mm sheetmetal No 5
0.60mm sheetmetal No 11
DUCT INSULATION H2
FRK 25mm thick m2 173
595 x 595 DCV DIFFUSERS H2
Dia 250 No 6
595 x 595 DVV DIFFUSERS c/w 1kW REHEATERS H2
Dia 250 Master ¢/w Wall Mounted Controller No 14
Dia 250 Slaves No 1
RCV DIFFUSERS H2
Dia 250 No 2
INSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 250 No 23
WIRE MESH SCREENS H2
1100 x 450 No 1
R/A GRILLES - FIXED BLADE H2
600 x 600 No 6
SYSTEM - EAF - 1 (FLOORS 1-5 TOILETS) H2
Fan measured elsewhere H3
CIRCULAR DUCTING H2
Dia 450 m 4
Dia 300 m 7
Dia 250 m 5
Dia 150 m 5
CIRCULAR 45° BENDS H2
Dia 150 No 1
CIRCULAR SPIGOTS H2
Dia 300 No 1
Dia 250 No 1
Dia 200 No 1
Dia 150 No 13
DISC VALVES H2
Dia 200 No 1
Dia 150 No 13
UNINSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 200 No 1
Dia 150 No 13
Fan System - EAF - 6 Duty: 0,0150m3/s H3
Fan No 1
Fan System - EAF - 7 Duty: 0,0150m3/s H3
Fan No 1
SPLIT AIR CONDITIONING UNITS H2
MWSU.7 & 8 - Third Floor Patch Room H3
Wall Mounted inverter unit - 5,2 kW No 2
Insulated drip tray No 2
Refrig. Piping - including insulation and cable tray support m 12
Drain Piping Sets 2.0
Manual balancing damper - 250 Dia No 46
Budgetary Allowance Item 1.00
Fourth Floor Drawing No. M-1005
SYSTEM - AHU-8 - TOTAL COOLING 80kw, 4000 I/s H2

) . . - S No 1
Chilled Water Unit complete with fan, coil, filters, etc. - to be assembled on site in plantroom
Sheetmetal Plinthformer No 1
Tico Pads Sets 1.0
Drain Piping Sets 1.0
SOUND ATTENUATORS H2
C lete as per specification H3
Supply Air 1100 W x 450 D x 1200 L No 1
Return Air 1100 W x 450 D x 1200 L No 1
CIRCULAR DUCTING H2
Dia 250 m 18
CIRCULAR 90° BENDS H2
Dia 250 No 8
CIRCULAR SPIGOTS H2
Dia 250 No 24
RECTANGULAR DUCTING H2
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Ci lete with hangers, clamps etc H3
0.80mm sheetmetal m2 81
0.60mm sheetmetal m2 80
RECTANGULAR DUCT FITTINGS H2
Ci lete with hangers, clamps etc H3
0.80mm sheetmetal No 9
0.60mm sheetmetal No 5
DUCT INSULATION H2
FRK 25mm thick m2 162
595 x 595 DCV DIFFUSERS H2
Dia 250 No 11
595 x 595 DVV DIFFUSERS c/w 1kW REHEATERS H2
Dia 250 Master ¢/w Wall Mounted Controller No 9
Dia 250 Slaves No 2
RCV DIFFUSERS H2
Dia 250 No 2
INSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 250 No 24
WIRE MESH SCREENS H2
1100 x 450 No 1
R/A GRILLES - FIXED BLADE H2
600 x 600 No 7
System - AHU-9 - Total cooling 80kw, 4000 I/s H2
Chilled Water Unit complete with fan, coil, filters, etc. - to be assembled on site in plantroom m !
Sheetmetal Plinthformer No 1
Tico Pads Sets 1.0
Drain Piping Sets 1.0
SOUND ATTENUATORS H2
Ci lete as per specification H3
Supply Air 1100 W x 450 D x 1200 L No 1
Return Air 1100 W x 450 D x 1200 L No 1
CIRCULAR DUCTING H2
Dia 250 m 16
CIRCULAR 90° BENDS H2
Dia 250 No 7
CIRCULAR SPIGOTS H2
Dia 250 No 19
RECTANGULAR DUCTING H2
Ci lete with hangers, clamps etc H3
0.80mm sheetmetal m2 58
0.60mm sheetmetal m2 114
RECTANGULAR DUCT FITTINGS H2
Ci lete with hangers, clamps etc H3
0.80mm sheetmetal No 5
0.60mm sheetmetal No 12
DUCT INSULATION H2
FRK 25mm thick m2 174
595 x 595 DCV DIFFUSERS H2
Dia 250 No 7
595 x 595 DVV DIFFUSERS c/w 1kW REHEATERS H2
Dia 250 Master ¢/w Wall Mounted Controller No 10
Dia 250 Slaves No
RCV DIFFUSERS H2
Dia 250 No 2
INSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 250 No 19
WIRE MESH SCREENS H2
1100 x 450 No 1
R/A GRILLES - FIXED BLADE H2
600 x 600 No 5
SYSTEM - EAF - 1 (FLOORS 1-5 TOILETS) H2
Fan measured elsewhere H3
CIRCULAR DUCTING H2
Dia 450 m 4
Dia 300 m 7
Dia 250 m 5
Dia 150 m 5
CIRCULAR 45° BENDS H2
Dia 150 No 1
CIRCULAR SPIGOTS H2
Dia 300 No 1
Dia 250 No 1
Dia 200 No 1
Dia 150 No 13
DISC VALVES H2
Dia 200 No 1
Dia 150 No 13
UNINSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 200 No 1
Dia 150 No 13
Fan System - EAF - 3 Duty: 0,0150m3/s H3
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Fan No 1
Fan System - EAF - 4 Duty: 0,0150m3/s H3
Fan No 1
Fan System - EAF - 5 Duty: 0,0150m3/s H3
Fan No 1
SPLIT AIR CONDITIONING UNITS H2
MWSU.9 & 10 - Fourth Floor Patch Room H3
Wall Mounted inverter unit - 5,2 kW No 2
Insulated drip tray No 2
Refrig. Piping - including insulation and cable tray support m 12
Drain Piping Sets 2.0
Manual balancing damper - 250 Dia No 46
Budgetary Allowance Item 1.00
Fifth Floor Drawing No. M-1006
SYSTEM - AHU-10 - TOTAL COOLING 80kw, 4000 /s H2
Chilled Water Unit complete with fan, coil, filters, etc. - to be assembled on site in plantroom No !
Sheetmetal Plinthformer No 1
Tico Pads Sets 1.0
Drain Piping Sets 1.0
SOUND ATTENUATORS H2
Ci lete as per specification H3
Supply Air 1100 W x 450 D x 1200 L No 1
Return Air 1100 W x 450 D x 1200 L No 1
CIRCULAR DUCTING H2
Dia 250 m 18
CIRCULAR 90° BENDS H2
Dia 250 No 13
CIRCULAR SPIGOTS H2
Dia 250 No 24
RECTANGULAR DUCTING H2
Ci lete with hangers, clamps etc H3
0.80mm sheetmetal m2 92
0.60mm sheetmetal m2 72
RECTANGULAR DUCT FITTING H2
Ci lete with hangers, clamps etc H3
0.80mm sheetmetal No 10
0.60mm sheetmetal No 7
DUCT INSULATION H2
FRK 25mm thick m2 165
595 x 595 DCV DIFFUSERS H2
Dia 250 No 7
595 x 595 DVV DIFFUSERS c/w 1kW REHEATERS H2
Dia 250 Master ¢/w Wall Mounted Controller No 9
Dia 250 Slaves No
RCV DIFFUSERS H2
Dia 250 No 1
INSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 250 No 24
WIRE MESH SCREENS H2
1100 x 450 No 1
R/A GRILLES - FIXED BLADE H2
600 x 600 No 7
SYSTEM - AHU-11 - TOTAL COOLING 80kw, 4000 I/s H2

No 1

Chilled Water Unit complete with fan, coil, filters, etc. - to be assembled on site in plantroom

Sheetmetal Plinthformer No 1
Tico Pads Sets 1.0
Drain Piping Sets 1.0
SOUND ATTENUATORS H2
Ci lete as per specification H3
Supply Air 1100 W x 450 D x 1200 L No 1
Return Air 1100 W x 450 D x 1200 L No 1
CIRCULAR DUCTING H2
Dia 250 m 20
CIRCULAR 90° BENDS H2
Dia 250 No 10
CIRCULAR SPIGOTS H2
Dia 250 No 25
RECTANGULAR DUCTING H2
Ci lete with hangers, clamps etc H3
0.80mm sheetmetal m2 61
0.60mm sheetmetal m2 115
RECTANGULAR DUCT FITTINGS H2
Ci lete with hangers, clamps etc H3
0.80mm sheetmetal No 6
0.60mm sheetmetal No 14
DUCT INSULATION H2
FRK 25mm thick m2 178
595 x 595 DCV DIFFUSERS H2
Dia 250 No 5
595 x 595 DVV DIFFUSERS c/w 1kW REHEATERS H2
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Dia 250 Master ¢/w Wall Mounted Controller No 14
Dia 250 Slaves No
595 x 595 DVV DIFFUSERS c¢/w 0,5kW REHEATERS H2
Dia 250 Master ¢/w Wall Mounted Controller No 2
Dia 250 Slaves No 2
RCV DIFFUSERS H2
Dia 250 No 2
INSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 250 No 25
WIRE MESH SCREENS H2
1100 x 450 No 1
R/A GRILLES - FIXED BLADE H2
600 x 600 No 6
SYSTEM - EAF - 1 (FLOORS 1-5 TOILETS) H2
Fan System - EAF - 1 Duty: 4,00m3/s H3
Fan No 1
Attenuators No 2
Supports No 1
AVM's Sets 1.0
Flexible Canvas Collars Sets 1.0
Exhaust Cowl No 1
CIRCULAR DUCTING H2
Dia 450 m 4
Dia 300 m 7
Dia 250 m 5
Dia 150 m 5
CIRCULAR 45° BENDS H2
Dia 150 No 1
CIRCULAR SPIGOTS H2
Dia 300 No 1
Dia 250 No 1
Dia 200 No 1
Dia 150 No 13
RECTANGULAR DUCTING H2
Ci lete with hangers, clamps etc H3
0.80mm sheetmetal m2 65
0.60mm sheetmetal m2 40
RECTANGULAR DUCT FITTINGS H2
Ci lete with hangers, clamps etc H3
0.80mm sheetmetal No 7
0.60mm sheetmetal No 10
DISC VALVES H2
Dia 200 No 1
Dia 150 No 13
UNINSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 200 No 1
Dia 150 No 13
Fan System - EAF - 21 Duty: 0,06m3/s H3
Fan No 1
Attenuators No 2
Supports Sets 1.0
AVM's Sets 1.0
Flexible Canvas Collars Sets 1.0
CIRCULAR DUCTING H2
Dia 150 m 5
CIRCULAR 90° BENDS H2
Dia 150 No 1
DISC VALVES H2
Dia 150 No 1
UNINSULATED FLEXIBLE DUCTING 1.5 M LONG COMPLETE WITH JUBILEE CLAMPS H2
Dia 150 No 1
WEATHER LOUVER H2
200 x 200 No 1
SPLIT AIR CONDITIONING UNITS H2
MWSU.11 & 12 - Fifth Floor Patch Room H3
Wall Mounted inverter unit - 5,2 kW No 2
Insulated drip tray No 2
Refrig. Piping - including insulation and cable tray support m 12
Drain Piping Sets 2.0
FIRE DAMPERS H2
800 x 500 No 1
600 x 400 No 1
500 x 300 No 1
Manual balancing damper - 250 Dia No 46
Budgetary Allowance Item 1.00
ELECTRICAL BOARDS H2
Main DB's: H3
ACDB 1 Item 1.00
AHU DB's: H3
AHU.1 Item 1.00
AHU.2 Iltem 1.00
AHU.3 Item 1.00
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AHU.4 Item 1.00
AHU.5 Item 1.00
AHU.6 Iltem 1.00
AHU.7 Item 1.00
AHU.8 Iltem 1.00
AHU.9 Item 1.00
AHU.10 Item 1.00
AHU.11 Item 1.00
Fan DB's: H3
ACDB 2 Item 1.00
ACDB 3 Iltem 1.00
ACDB 4 Item 1.00
All field wiring, cabling, conduiting from distribution boards to all individual components 3
of the air-conditioning and ventilation systems associated with the various individual
distribution boards. (distribution boards elsewhere measured)
Chillers H3
CWG.1 and pumps Item 1.00
Chilled Water Air Handling Units H3
AHU.1 Item 1.00
AHU.2 Iltem 1.00
AHU.3 Item 1.00
AHU.4 Item 1.00
AHU.5 Item 1.00
AHU.6 Iltem 1.00
AHU.7 Item 1.00
AHU.8 Iltem 1.00
AHU.9 Item 1.00
AHU.10 Item 1.00
AHU.11 Item 1.00
Mid-wall Split Units H3
MWSU 1 Item 1.00
MWSU 2 Iltem 1.00
MWSU 3 Item 1.00
MWSU 4 Item 1.00
MWSU 5 Item 1.00
MWSU 6 Iltem 1.00
MWSU 7 Item 1.00
MWSU 8 Iltem 1.00
MWSU 9 Item 1.00
MWSU 10 Item 1.00
MWSU 11 Item 1.00
MWSU 12 Item 1.00
MWSU 13 Item 1.00
MWSU 14 Item 1.00
Ceiling Cassette Units H3
CCu.1 Iltem 1.00

il Fans H3
EAF.1 Item 1.00
EAF.2 Item 1.00
EAF.3 Iltem 1.00
EAF.4 Item 1.00
EAF.5 Item 1.00
EAF.6 Item 1.00
EAF.7 Item 1.00
EAF.8 Item 1.00
EAF.9 Iltem 1.00
EAF.10 Item 1.00
EAF.11 Item 1.00
EAF.12 Item 1.00
EAF.13 Item 1.00
EAF.14 Item 1.00
EAF.15 Item 1.00
EAF.16 Item 1.00
EAF.17 Item 1.00
EAF.18 Item 1.00
EAF.19 Item 1.00
EAF.20 Item 1.00
EAF.21 Item 1.00
Electrical llation: H3
Any other electrical and control wiring installation and components required to insure full Item
functionality as per the specification
AIR CONDITIONING CONTROL SYSTEM H2
BMS Software H3
BMS Progr H3
Devel writing, configuration, d ion, ion and testing and

of BMS progr ing (excluding A/C controls) as specified and as required H3

to achieve full system functionality
Chiller BMS panel as per Points List No 1
AHU 1 BMS panel as per Ponts List No 1
AHU 2 BMS panel as per Points List No 1
AHU 3 BMS panel as per Points List No 1
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AHU 4 BMS panel as per Points List No 1
AHU 5 BMS panel as per Points List No 1
AHU 6 BMS panel as per Points List No 1
AHU 7 BMS panel as per Points List No 1
AHU 8 BMS panel as per Points List No 1
AHU 9 BMS panel as per Points List No 1
AHU 10 BMS panel as per Points List No 1
AHU 11 BMS panel as per Points List No 1
EAF.1 BMS panel as per Points List No 1
EAF.2 BMS panel as per Points List No 1
EAF.15 BMS panel as per Points List No 1
EAF.16 BMS panel as per Points List No 1
EAF.18 BMS panel as per Points List No 1
BMS Software Modules H3
Supply, licensing, loading, setting up, testing and commissioning of BMS software modules (if Item 1.00
required separately)
BMS Airconditioning Controls H3
All software programming and hardware for control of airconditioning related plant as
specified
HVAC Field H2
Supply, Install, test and H3
Remote set point adjuster/sensor No 12
Space temperature probe No 12
Duct temperature probe No 22
Air pressure switch No 15
Filter dirty pressure switch No 11
Differential pressure switch No 4
Chilled and Heating water valves No
Chilled water temperature probe No 30
Heating water temperature probe No 30
Duct static pressure sensor No 11
Water pressure switch No 1
Water pressure sensor No 3
Operator Interface P.C. H2
Supply and install workstation configured as specified H3
Desktop P.C. No 1
Modem No 1
Software No 1
UPS No 1
Printers No 2
Interface to BMS No 1
Interface to Chiller Management System No 1
Interface with Split Units No 16
CABLING H2
The supply and installation of twisted pair OAS cable pulled through conduit and/or
trunking labelling and terminating including all accessories labelling and terminating H3
including all accessories
1 Pair 1.5mm? OAS cable Sets 1.0
Terminations H3
1 Pair 1.5mm? OAS cable Sets 1.0
Any other hardware, connections, plugs, cables, fittings, brackets, interfaces, drivers, power Item 1.00
supplies, labour, etc. required to ensure full functionality as specified
Testing and commissioning of complete HVAC installation and in accordance with tem 1,00
specification and CIBSE/ ASHRAE commissioning code )
Budgetary Allowance Item 1.00
SECTION NO. 6 H1
BILL NO. 3 LIFT INSTALLATION H1
LIFT INSTALLATION (PROVISIONAL) (CPAP WORK GROUP NO. 170 UNLESS OTHERWISE H1
STATED)
The Tenderer is referred to the relevant Clauses in the separate document General
Preambles for Trades (2017)
LIFT INSTALLATION H2
General H2
Cost for signage, hoarding, barricades, scaffolding, protection for 3-off lifts Item 1.00
Health and safety Item 1.00
Maintenance manuals as specified — 3 hard copies and 3 CD’s per lift Item 1.00
Purchase of forward cover, etc Item 1.00
Miscellaneous: Lift contractor to detail any additional cost items Item 1.00
New P Lift 1 H2
Complete removal and de-commissioning of existing lift (inclusive of all existing structural Item 1.00
supports and rails within lift shaft, landing buttons and existing architraves)
Total facture, supply - c/w Items specified in technical specification H3
Complete manufacturing cost and equipment Item 1.00
Transportation to site and rigging as specified Item 1.00
Replace all landing call buttons (7 landings) Item 1.00
Supply and install new s/s architraves (7 landings) Item 1.00

. . . . Item 1.00
Supply and install new landing doors c/w new tracks, hangers, floor sills, etc. (7 landings)
Canvas protection in lift car (pvc protection drapes to side and rear walls fixed with turn- tem 1,00

buckle clips, rear panel to indicate mirror behind protective cover)
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Wireless intercom (1-off) as per technical specification Item 1.00
Supply and install battery back-up (A.R.D) Item 1.00
Complete electrics and COC (inclusive of re-routing power supply from existing motor room
. A Item 1.00
to lift shaft — thereby eliminating the need for the motor room)
Total cost for energy saving operation (ESO) as specified Item 1.00
12 Months free maintenance Item 1.00
Allow for lift sump pump for drainage Item 1.00
New P Lift 2 H2
Complete removal and de-commissioning of existing lift (inclusive of all existing structural Item 1.00
supports and rails within lift shaft, landing buttons and existing architraves)
Total facture, supply - c/w items specified in technical specification H3
Complete manufacturing cost and equipment Item 1.00
Transportation to site and rigging as specified Item 1.00
Replace all landing call buttons (7 landings) Item 1.00
Supply and install new s/s architraves (7 landings) Item 1.00
. . . . Item 1.00
Supply and install new landing doors c/w new tracks, hangers, floor sills, etc. (7 landings)
Canvas protection in lift car (pvc protection drapes to side and rear walls fixed with turn- tem 1,00
buckle clips, rear panel to indicate mirror behind protective cover) )
Wireless intercom (1-off) as per technical specification Item 1.00
Supply and install battery back-up (A.R.D) Item 1.00
Complete electrics and COC (inclusive of re-routing power supply from existing motor room
. A Item 1.00
to lift shaft — thereby eliminating the need for the motor room)
Total cost for energy saving operation (ESO) as specified Item 1.00
12 Months free maintenance Item 1.00
Allow for lift sump pump for drainage Item 1.00
New Goods Lift 3 H2
Complete removal and de-commissioning of existing lift (inclusive of all existing structural Item 1.00
supports and rails within lift shaft, landing buttons and existing architraves)
Total facture, supply - c/w items specified in technical specification H3
Complete manufacturing cost and equipment Item 1.00
Transportation to site and rigging as specified Item 1.00
Replace all landing call buttons (7 landings) Item 1.00
Supply and install new s/s architraves (7 landings) Item 1.00
. . . . Item 1.00
Supply and install new landing doors c/w new tracks, hangers, floor sills, etc. (7 landings)
Canvas protection in lift car (pvc protection drapes to side and rear walls fixed with turn- tem 1,00
buckle clips, rear panel to indicate mirror behind protective cover) )
Wireless intercom (1-off) as per technical specification Item 1.00
Supply and install battery back-up (A.R.D) Item 1.00
Complete electrics and COC (inclusive of re-routing power supply from existing motor room
. A Item 1.00
to lift shaft — thereby eliminating the need for the motor room)
Total cost for energy saving operation (ESO) as specified Item 1.00
12 Months free maintenance Item 1.00
Allow for lift sump pump for drainage Item 1.00
SECTION NO. 7: BUDGETARY ALLOWANCES
Repair to fire escape handrails
Painting of main staircase handrails Item 1.00
Repair to fire escape handrails Item 1.00
Repair to treads & risers of all staircases Item 1.00
Installation of Bird netting on Northern Fagade Item 1.00
Installation of structural steel pedestrian link bridge Item 1.00
Construction of temporary car park at Minnaar street Item 1.00
SUB-TOTAL ST
ADD: PROJECT CONTINGENCIES @10% Lsum 1.00
SUB-TOTAL ST
ADD: VAT @ 15% OF THE SUB-TOTAL ABOVE TAX 15.00

TOTAL INCLUSIVE OF VAT
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