BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.
EMIS NUMBER: 600102163

SECTION 1

NOTES TO TENDERERS

1. ALTERATIONS TO TENDER DOCUMENT

No alterations, erasures, omissions or additions are to be made to the text of this document. Should any
such alteration, erasure, omission or addition be made it will not be recognized and the reading of the
items, as prepared by the Quantity Surveyor, will be adhered to.

The tenderers must check that they have been provided with all the necessary documents. They must
advise the Quantity Surveyor immediately if there is any duplication or ambiguity or if there is any doubt
as to the meaning of any word, clause, sentence, paragraph, specification or any particulars and have
the matter rectified in writing. No liability whatsoever will be admitted in respect of errors in the tender
due to the foregoing.

2. LOCATION KEY

The following location key apply equally to all bills in this document.
Location A: Admin Block - Block B

Location B: 3 Classrooms Block - Blocks C & G
Location C: 3 Classrooms+Ablution Block - Blocks E & F
Location D: 2 Classrooms+HOD - Block D

Location E: Science Lab - Block |

Location G: Media centre - Block H

Location H: Multi-purpose Classroom Block - Block L
Location J: Nutrition Block - Block J

Location L: Change rooms - Block M

Location M: Security room - Block A

Location K: Grade R - Block K

Section 1: Notes to Tenderers
Notes to Tenderers
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Item
No

SECTION 2

BILL NO. 1: PRELIMINARIES

MEANING OF TERMS "TENDER / TENDERER"

Any reference to the words "Tender" or "Tenderer"
herein and/or in any other documentation shall be
construed to have the same meaning as the words "Bid"
or "Bidder"

PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition
for use with the JBCC Principal Building Agreement
Edition 4.1 Code 2101, March 2005 is taken to be
incorporated herein. The tenderer is deemed to have
referred to these documents for the full intent and
meaning of each clause. These clauses are referred to
by number and heading only. Where standard clauses
or options are not applicable to the contract such
modifications or corrections as are necessary are given
under each relevant clause. Where an item is not
relevant to this specific contract such item is marked
"N/A" signifying "Not Applicable"

The JBCC Principal Building Agreement contract data
form an integral part of this agreement

The contractor is deemed to have referred to the above
mentioned documents for the full intent and meaning of
each clause

The clauses in the above mentioned documents are
hereinafter referred to by clause number and heading
only. Where standard clauses or alternatives are not
entirely applicable to this agreement such modifications,
corrections or supplements as will apply are given under
each relevant clause heading and such modifications,
corrections or supplements shall take precedence
notwithstanding anything to the contrary contained in the
above mentioned documents

Carried to Collection

Section 2: Preliminaries and Generals
Bill No. 1: Preliminaries

CONTRAC

Unit

T/TENDE

Quantity

R NO: RFR

Rate

347/2022

Amount




BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.
EMIS NUMBER: 600102163

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1
hereinafter be used for the adjustment of preliminaries
then each item priced is to be allocated to one or more
of the three categories Fixed, Value Related or Time
Related and the respective amounts entered in the
spaces provided under each item

Items not priced in these Preliminaries shall be deemed
to be included elsewhere in these Bills of Quantities

SECTION A: JBCC PRINCIPAL BUILDING
AGREEMENT

DEFINITIONS
1 | A1.0 DEFINITIONS AND INTERPRETATION
Clause 1.0

Clause 1.1 Definition of "Commencement Date" is
added:

"COMMENCEMENT DATE" means the date that the
agreement, made in terms of the Form of Offer and
Acceptance, comes into effect

Clause 1.1 Definition of "Construction Guarantee" is
amended by replacing it with the following:

"CONSTRUCTION GUARANTEE" means a guarantee
at call obtained by the contractor from an institution
approved by the employer in terms of the employer's
construction guarantee form as selected in the
schedule

Clause 1.1 Definition of "Construction Period" is
amended by replacing it with the following:

"CONSTRUCTION PERIOD" means the period

commencing on the commencement date and ending
on the date of practical completion

Clause 1.1 Definition of "Corrupt Practice" is added:
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"CORRUPT PRACTICE" means the offering, giving,
receiving or soliciting of anything of value to influence
the action of a public official in the procurement process
or in contract execution

Clause 1.1 Definition of "Fraudulent Practice" is added:

"FRAUDULENT PRACTICE" means a
misrepresentation of facts in order to influence a
procurement process or the execution of a contract to
the detriment of any tenderer and includes collusive
practice among tenderers (prior to or after the tender
submission) designed to establish tender prices at
artificial non-competitive levels and to deprive the
tenderer of the benefits of free and open competition

Clause 1.1 Definition of "Interest" is amended by
replacing it with the following:

"INTEREST" means the interest rates applicable on this
contract, whether specifically indicated in the relevant
clauses or not, will be the rate as determined by the
Minister of Finance, from time to time, in terms of
section 80(1)(b) of the Public Finance Management Act,
1999 (Act No. 1 of 1999)

Clause 1.1 Definition of "Principal Agent" is amended
by replacing it with the following:

"PRINCIPAL AGENT" means the person or entity
appointed by the employer and named in the schedule.
In the event of a principal agent not being appointed,
then all the duties and obligations of a principal agent
as detailed in the agreement shall be fulfilled by a
representative of the employer as named in the
schedule

Clause 1.1 Definition of "Security" is amended by
replacing it with the following:

"SECURITY" means the form of security provided by the
employer or contractor, as stated in the schedule,
from which the contractor or employer may recover
expense or loss
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Clause 1.6 is amended by replacing the words "prepaid
registered post, telefax or e-mail" with "prepaid
registered post or telefax”

Clause 1.6.4 is amended by replacing it with the
following:

No clause
Fixed: Value related:

Time related: ltem

OBJECTIVE AND PREPARATION

2 | A2.0 OFFER, ACCEPTANCE AND PERFORMANCE
Clause 2.0
Fixed: Value related:

Time related: ltem

3 | A3.0 DOCUMENTS

Clause 3.0

Clause 3.2.1 is amended by replacing"14.1" with "14.0"
Clause 3.7 is amended by the addition of the following:
The contractor shall supply and keep a copy of the
JBCC Series 2000 Principal Building Agreement and
Preliminaries applicable to this contract on the site, to
which the employer, principal agent and agents shall
have access at all times

Clause 3.10 is amended by replacing the second
reference to "principal agent" with the word "employer"

Fixed: Value related:

Time related: ltem
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4 | A0 DESIGN RESPONSIBILITY

Clause 4.0

Clause 4.3 is amended by replacing it with the following:
No clause

Fixed: Value related:

Time related: ltem

5 | A5.0 EMPLOYER'S AGENTS
Clause 5.0

Clause 5.1.2 is amended to include clauses 32.6.3,
34.3, 34.4 and 38.5.8

Fixed: Value related:

Time related: ltem

6 | A6.0 SITE REPRESENTATIVE
Clause 6.0
Fixed: Value related:

Time related: ltem

7 | A7.0 COMPLIANCE WITH REGULATIONS

Clause 7.0

Note: A separate clause has been included in Section C
: Specific Preliminaries of the bills of quantities / lump
sum document for the contractor to have the
opportunity to price for all the requirements of the
Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification

Fixed: Value related:

Time related: Iltem
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10

A8.0 WORKS RISK
Clause 8.0
Fixed: Value related:

Time related:

A9.0 INDEMNITIES
Clause 9.0
Fixed: Value related:

Time related:

A10.0 WORKS INSURANCES
Clause 10.0

Clause 10.0 is amended by the addition of the following
clauses:

10.5 Damage to the Works

(a) Without in any way limiting the contractor's
obligations in terms of the contract, the
contractor shall bear the full risk of damage to
and/or destruction of the works by whatever
cause during construction of the works and
hereby indemnifies and holds harmless the
employer against any such damage. The
contractor shall take such precautions and
security measures and other steps for the
protection and security of the works as the
contractor may deem necessary

(b) The contractor shall at all times proceed
immediately to remove or dispose of any debris
arising from damage to or destruction of the
works and to rebuild, restore, replace and/or
repair the works

(c) The employer shall carry the risk of damage to
or destruction of the works and materials paid
for by the employer that is the result of the
excepted risks as set out in 10.6
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(d)

10.6

(@)

(b)

(d)

Where the employer bears the risk in terms of
this contract, the contractor shall, if requested
to do so, reinstate any damage or destroyed
portions of the works and the costs of such
reinstatement shall be measured and valued in
terms of 32.0 hereof

Injury to Persons or loss of or damage to
Properties

The contractor shall be liable for and hereby
indemnifies the employer against any liability,
loss, claim or proceeding whether arising in
common law or by statute, consequent upon
personal injuries to or the death of any person
whomsoever arising out of or in the course of or
caused by the execution of the works unless
due to any act or negligence of any person for
whose actions the employer is legally liable

The contractor shall be liable for and hereby
indemnifies the employer against any liability,
loss, claim or proceeding consequent upon loss
of or damage to any moveable or immovable or
personal property or property contiguous to the
site, whether belonging to or under the control
of the employer or any other body or person,
arising out of or in the course of or by reason of
the execution of the works unless due to any
act or negligence of any person for whose
actions the employer is legally liable

The contractor shall, upon receiving a contract
instruction from the principal agent, cause the
same to be made good in a perfect and
workmanlike manner at his own cost and in
default thereof the employer shall be entitled to
cause it to be made good and to recover the
cost thereof from the contractor or to deduct
the same from amounts due to the contractor

The contractor shall be responsible for the
protection and safety of such portions of the
premises placed under his control by the
employer for the purpose of executing the
works until the issue of the certificate of
practical completion
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(e) Where the execution of the works involves the
risk of removal of or interference with support to
adjoining properties including land or structures
or any structures to be altered or added to, the
contractor shall obtain adequate insurance and
will remain adequately insured or insured to the
specific limit stated in the contract against the
death of or injury to persons or damage to such
property consequent on such removal or
interference with the support until such portion
of the works has been completed

() The contractor shall at all times proceed
immediately at his own cost to remove or
dispose of any debris and to rebuild, restore,
replace and/or repair such property and to
execute the works

10.7 High risk insurance

In the event of the project being executed in a
geological area classified as a "High Risk Area", that is
an area which is subject to highly unstable subsurface
conditions that might result in catastrophic ground
movement evident by sinkhole or doline formation the
following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement
date of the works until the date of the

certificate of practical completion bear the full
risk of and hereby indemnifies and holds harmless
the employer against any damage to and/or

destruction of the works consequent upon a
catastrophic ground movement as mentioned
above. The contractor shall take such
precautions and security measures and other

steps for the protection of the works as he may deem
necessary

When so instructed to do so by the principal agent, the
contractor shall proceed immediately to remove and/or
dispose of any debris arising from damage to or
destruction of the works and to rebuild, restore, replace
and/or repair the works, at the contractor's own costs
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10.7.2 Injury to persons or loss of or damage to
property

The contractor shall be liable for and hereby
indemnifies and holds harmless the employer against
any liability, loss, claim or proceeding arising at any time
during the period of the contract whether arising in
common law or by statute, consequent upon personal
injuries to or the death of any person whomsoever
resulting from, arising out of, or caused by a
catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby
indemnifies the employer against any and all liability,
loss, claim or proceeding consequent upon loss of or
damage to any moveable or immovable or personal
property or property contiguous to the site, whether
belonging to or under the control of the employer or any
other body or person whomsoever arising out of or
caused by a catastrophic ground movement, as
mentioned above, which occurred during the period of
the contract

10.7.3 It is the responsibility of the contractor to ensure
that he has adequate insurance to cover his risk and
liability as mentioned in 10.7.1 and 10.7.2. Without
limiting the contractor's obligations in terms of the
contract, the contractor shall, within twenty-one (21)
calendar days of the commencement date but before
commencement of the works, submit to the employer
proof of such insurance policy, if requested to do so

10.7.4 The employer shall be entitled to recover any
and all losses and/or damages of whatever nature
suffered or incurred consequent upon the contractor's
default of his obligations as set out in 10.7.1; 10.7.2 and
10.7.3. Such losses or damages may be recovered from
the contractor or by deducting the same from any
amounts still due under this contract or under any other
contract presently or hereafter existing between the
employer and the contractor and for this purpose all
these contracts shall be considered one indivisible
whole

Fixed: Value related:

Time related: Iltem
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11

12

13

14

A11.0 LIABILITY INSURANCES
Clause 11.0
Fixed: Value related:

Time related:

A12.0 EFFECTING INSURANCES
Clause 12.0
Fixed: Value related:

Time related:
A13.0 No clause

A14.0 SECURITY
Clause 14.0

Clauses 14.1 - 14.8 are amended by replacing them
with the following: SCC 14

14.1 In respect of contracts with a contract sum up to
R1 million, the security to be provided by the
contractor to the employer will be a payment reduction
of five per cent (5%) of the value certified in the
payment certificate (excluding VAT)

14.1.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms
of 31.8(A)

14.1.2 The employer shall be entitled to recover
expense and loss from the payment reduction in terms
of 33.0 provided that the employer complies with the
provisions of 33.4 in which event the employer's
entitlement shall take precedence over his obligations to
refund the payment reduction security or portions
thereof to the contractor
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14.2 In respect of contracts with a contract sum above
R1 million, the contractor shall have the right to select
the security to be provided in terms of 14.3, 14.4, 14.5,
14.6, or 14.7 as stated in the schedule. Such security
shall be provided to the employer within twenty-one
(21) calendar days from commencement date. Should
the contractor fail to select the security to be provided
or should the contractor fail to provide the employer
with the selected security within twenty-one (21)
calendar days from commencement date, the
security in terms of 14.7 shall be deemed to have been
selected

14.3 Where security as a cash deposit of ten per cent
(10%) of the contract sum (excluding VAT) has been
selected:

14.3.1 The contractor shall furnish the employer with a
cash deposit equal in value to ten per cent (10%) of the
contract sum (excluding VAT) within twenty-one (21)
calendar days from commencement date

14.3.2 Within twenty-one (21) calendar days of the date
of practical completion of the works the employer
shall reduce the cash deposit to an amount equal to
three per cent (3%) of the contract value (excluding
VAT), and refund the balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date
of final completion of the works the employer shall
reduce the cash deposit to an amount equal to one per
cent (1%) of the contract value (excluding VAT) and
refund the balance to the contractor

14.3.4 On the date of payment of the amount in the final
payment certificate, the employer shall refund the
remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover
expense and loss from the cash deposit in terms of 33.0
provided that the employer complies with the provisions
of 33.4 in which event the employer's entitlement shall
take precedence over his obligations to refund the cash
deposit security or portions thereof to the contractor
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14.3.6 The parties expressly agree that neither the
employer nor the contractor shall be entitled to cede
the rights to the deposit to any third party

14.4 Where security as a variable construction
guarantee of ten percent (10%) of the contract sum
(excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with
an acceptable variable construction guarantee equal
in value to ten per cent (10%) of the contract sum
(excluding VAT) within twenty-one (21) calendar days
from commencement date

14.4.2 The variable construction guarantee shall
reduce and expire in terms of the Variable
Construction Guarantee form included in the invitation
to tender

14.4.3 The employer shall return the variable
construction guarantee to the contractor within
fourteen (14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
shall issue a written demand in terms of the variable
construction guarantee

14.5 Where security as a fixed construction
guarantee of five per cent (5%) of the contract sum
(excluding VAT) and a five per cent (5%) payment
reduction of the value certified in the payment
certificate (excluding VAT) has been selected:

14.5.1 The contractor shall furnish a fixed
construction guarantee to the employer equal in
value to five per cent (5%) of the contract sum
(excluding VAT)

14.5.2 The fixed construction guarantee shall come
into force on the date of issue and shall expire on the
date of the last certificate of practical completion

14.5.3 The employer shall return the fixed

construction guarantee to the contractor within
fourteen (14) calendar days of it expiring
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14.5.4 The payment reduction of the value certified in a
payment certificate shall be in terms of 31.8 (A) and
34.8

14.5.5 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
shall be entitled to issue a written demand in terms of
the fixed construction guarantee or may recover from
the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent
(5%) of the contract sum (excluding VAT) and a
payment reduction of five per cent (5%) of the value
certified in the payment certificate (excluding VAT) has
been selected:

14.6.1 The contractor shall furnish the employer with a
cash deposit equal in value to five per cent (5%) of the
contract sum (excluding VAT) within twenty-one (21)
calendar days from commencement date

14.6.2 Within twenty-one (21) calendar days of the date
of practical completion of the works the employer
shall refund the cash deposit in total to the contractor

14.6.3 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms
of 31.8(A)

14.6.4 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
may issue a written notice in terms of 33.4 or may
recover from the payment reduction or may do both

14.7 Where security as a payment reduction of ten per
cent (10%) of the value certified in the payment
certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a
payment certificate shall be 5%
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15

14.7.2 The employer shall be entitled to recover
expense and loss from the payment reduction in terms
of 33.0 provided that the employer complies with the
provisions of 33.4 in which event the employer's
entitlement shall take precedence over his obligations to
refund the payment reduction or portions thereof to the
contractor

14.8 Payments made by the guarantor to the employer
in terms of the fixed or variable construction

guarantee shall not prejudice the rights of the employer
or contractor in terms of this agreement

14.9 Should the contractor fail to furnish the security
in terms of 14.2, the employer, in his sole discretion
and without notification to the contractor, is entitled to
change the contractor's selected form of security to
that of a ten per cent (10%) payment reduction of the
value certified in the payment certificate (excluding
VAT), whereafter 14.7 shall be applicable

Fixed: Value related:

Time related:

EXECUTION

A15.0 PREPARATION FOR AND EXECUTION OF
THE WORKS

Clause 15.0

Clause 15.1.1 is amended by replacing it with:
No clause

Clause 15.1.2 is amended by replacing it with:

The security selected in terms of 14.0

Clause 15.1 is amended by the addition of the following
clause:

15.1.4 An acceptable health and safety plan, required in
terms of the Occupational Health and Safety Act, 1993

(Act 85 of 1993), within twenty-one (21) calendar days
of commencement date
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16

17

18

19

Clause 15.2.1 is amended by replacing it with the
following clause:

Give the contractor possession of the site within ten
(10) working days of the contractor complying with the
terms of 15.1.4

Fixed: Value related:

Time related:

A16.0 ACCESS TO THE WORKS

Clause 16.0

Fixed: Value related:

Time related:

A17.0 CONTRACT INSTRUCTIONS

Clause 17.0

Clause 17.1.11 is amended by deleting the words "and
the appointment of nominated and selected
subcontractors”

Fixed: Value related:
Time related:

A18.0 SETTING OUT OF THE WORKS
Clause 18.0

Fixed: Value related:
Time related:

A19.0 ASSIGNMENT

Clause 19.0

Fixed: Value related:

Time related:
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20

21

22

23

A20.0 NOMINATED SUBCONTRACTORS
Clause 20.0

Clause 20.1.3 is amended by replacing it with the
following:

No clause

Note: See item B9.1 hereinafter for adjustment of
attendance on nominated subcontractors executing
work allowed for under provisional sums

Fixed: Value related:

Time related:

A21.0 SELECTED SUBCONTRACTORS
Clause 21.0

Clause 21 is amended by replacing it with:
No clause

Fixed: Value related:

Time related:

A22.0 EMPLOYER'S DIRECT CONTRACTORS
Clause 22.0

Fixed: Value related:

Time related:

A23.0 CONTRACTOR'S DOMESTIC

SUBCONTRACTORS
Clause 23.0
Fixed: Value related:
Time related:
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24

25

26

27

28

COMPLETION

A24.0 PRACTICAL COMPLETION
Clause 24.0
Fixed: Value related:

Time related:

A25.0 WORKS COMPLETION

Clause 25.0

Fixed: Value related:

Time related:

A26.0 FINAL COMPLETION

Clause 26.0

Clause 26.1.2 is amended by inserting "#" next to 26.1.2
Fixed: Value related:

Time related:

A27.0 LATENT DEFECTS LIABILITY PERIOD
Clause 27.0

Fixed: Value related:

Time related:

A28.0 SECTIONAL COMPLETION

Clause 28.0

Fixed: Value related:

Time related:
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29

30

31

A29.0 REVISION OF DATE FOR PRACTICAL
COMPLETION

Clause 29.0

Clause 29.2.5 is amended by replacing it with:
No clause

Fixed: Value related:

Time related:

A30.0 PENALTY FOR NON-COMPLETION
Clause 30.0
Fixed: Value related:

Time related:

PAYMENT
A31.0 INTERIM PAYMENT TO THE CONTRACTOR

Clause 31.0

Clause 31.5.2 is amended by replacing "14.7.1" with
"14.0"

Clause 31.8 is amended by replacing it with the
following two alternative clauses:

Alternative A

31.8(A) Where a security is selected in terms of 14.1;
14.5 or 14.6, the value of the works in terms of 31.4.1
and materials and goods in terms of 31.4.2 shall be
certified in full. The value certified shall be subject to the
following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in

interim payment certificates issued up to the date of
practical completion
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31.8(A).2 Ninety-seven per cent (97%) of such value in
interim payment certificates issued on the date of
practical completion and up to but excluding the date
of final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in
interim payment certificates issued on the date of final
completion and up to but excluding the final payment
certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in
the final payment certificate in terms of 34.6 except
where the amount certified is in favour of the employer.
In such an event the payment reduction shall remain at
the adjustment level applicable to the final payment
certificate

Alternative B

31.8(B) Where security as a payment reduction in
terms of 14.7 has been selected, the value of the works
in terms of 31.4.1 and materials and goods in terms of
31.4.2 shall be certified in full. The value certified shall
be subject to the following percentage adjustments:

31.8(B).1 Ninety per cent (90%) of such value in interim
payment certificates issued up to the date of practical
completion

31.8(B).2 Ninety-seven per cent (97%) of such value in
interim payment certificates issued on the date of
practical completion and up to but excluding the date
of final completion

31.8(B).3 Ninety-nine per cent (99%) of such value in
interim payment certificates issued on the date of final
completion and up to but excluding the final payment
certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in
the final payment certificate in terms of 34.6 except
where the amount certified is in favour of the employer.
In such an event the payment reduction shall remain at
the adjustment level applicable to the final payment
certificate

Clause 31.12 is amended by deleting the following:
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32

33

Payment shall be subject to the employer giving the
contractor a tax invoice for the amount due

Fixed: Value related:

Time related:

A32.0 ADJUSTMENT TO THE CONTRACT VALUE
Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the
addition of the following at the end of the sentence:

"due to no fault of the contractor”

Fixed: Value related:

Time related:

A33.0 RECOVERY OF EXPENSE AND LOSS
Clause 33.0

Fixed: Value related:

Time related:
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34

35

A34.0 FINAL ACCOUNT AND FINAL PAYMENT

Clause 34.0

Clause 34.1 is amended by removing "#" next to 34.1

Clause 34.2 is amended by inserting "#" next to 34.2

Clause 34.8 is amended by deleting the words "where
security as a fixed construction guarantee in terms of
14.4 has been selected or where payment reduction has
been applied in terms of 14.7.1"

Clause 34.13 is amended by replacing "seven (7)
calendar days" with "twenty-one (21) calendar days™
and deleting the words "subject to the employer giving
the contractor a tax invoice for the amount due”

Fixed: Value related:

Time related:

A35.0 PAYMENT TO OTHER PARTIES

Clause 35.0

Fixed: Value related:

Time related:
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36

CANCELLATION

A36.0 CANCELLATION BY EMPLOYER -
CONTRACTOR'S DEFAULT

Clause 36.0

Clause 36.1 is amended by the addition of the following
clauses:

36.1.3 refuses or neglects to comply strictly with any of
the conditions of contract

36.1.4 estate being sequestrated, liquidated or
surrendered in terms of the insolvency laws in force
within the Republic of South Africa

36.1.5 in the judgement of the employer, has engaged
in corrupt or fraudulent practices in competing for or
in executing the contract

Clause 36.3 is amended by removing the reference to
"No clause" and replacing the words "principal agent™
with "employer”

Clause 36.0 is amended by the addition of the following
clause:

36.7 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related:

Time related:
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37

38

A37.0 CANCELLATION BY EMPLOYER - LOSS AND
DAMAGE

Clause 37.0

Clause 37.3.5 is amended by replacing "ninety (90)"
with "one hundred and twenty (120)"

Clause 37.0 is amended by the addition of the following
clause:

37.5 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related:

Time related:

A38.0 CANCELLATION BY CONTRACTOR -
EMPLOYER'S DEFAULT

Clause 38.0

Clause 38.5.4 is amended by replacing "ninety (90)"
with "one hundred and twenty (120)"

Clause 38.0 is amended by the addition of the following
clause:
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39

38.7 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related:

Time related:

A39.0 CANCELLATION - CESSATION OF THE
WORKS

Clause 39.0

Clause 39.3.5 is amended by the addition of the
following at the end of the sentence:

"within one hundred and twenty (120) working days of
completion of such a report”

Fixed: Value related:

Time related:
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40

41

42

DISPUTE
A40.0 DISPUTE SETTLEMENT
Clause 40.0

Clause 40.2.2 is amended by replacing "one (1) year"
with "three (3) years"

Clause 40.6 is amended by removing the reference to:
No clause

Clause 40.7.1 is amended by replacing "(10)" with "(15)"
and by the addition of the following:

Whether or not mediation resolves the dispute, the
parties shall bear their own costs concerning the
mediation and equally share the costs of the mediator
and related costs

Fixed: Value related:

Time related:

SUBSTITUTE PROVISIONS

A41.0 STATE CLAUSES

Clause 41.0

Fixed: Value related:
Time related:

CONTRACT VARIABLES

A42.0 THE SCHEDULE (DPW-04EC)
Clause 42.0

Tenderers are referred to the Contract Data DPW-
04(EC) for variables pertaining to this contract

Fixed: Value related:

Time related:
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43

44

45

46

47

48

SECTION B: JBCC PRELIMINARIES

B1.0 DEFINITIONS AND INTERPRETATION

B1.1  Definitions and interpretation

See also clause A1.0 of Section A for additional and/or
amended definitions which shall apply equally to this
Section

Fixed: Value related:

Time related:

B2.0 DOCUMENTS

B2.1 Checking of documents
Fixed: Value related:

Time related:

B2.2 Provisional bills of quantities

Fixed: Value related:

Time related:

B2.3 Availability of construction documentation
Fixed: Value related:

Time related:

B2.4 Interests of agents

Fixed: Value related:
Time related:

B2.5 Priced documents

Fixed: Value related:

Time related:
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49

50

51

52

53

54

55

B2.6 Tender submission

Clause 2.6 is amended by replacing "JBCC Form of
Tender" with "Form of Offer and Acceptance DPW-
07(EC)"

Fixed: Value related:

Time related:

B3.0 THE SITE

B3.1 Defined works area

Fixed: Value related:
Time related:

B3.2 Geotechnical investigation
Fixed: Value related:

Time related:

B3.3 Inspection of the site

Fixed: Value related:
Time related:

B3.4 Existing premises occupied
Fixed: Value related:
Time related:

B3.5 Previous work - dimensional accuracy
Fixed: Value related:
Time related:

B3.6 Previous work - defects
Fixed: Value related:

Time related:
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56 | B3.7 Services - known
Fixed: Value related:

Time related:

57 | B3.8 Services - unknown
Fixed: Value related:
Time related:

58 | B3.9 Protection of trees

Fixed: Value related:
Time related:

59 | B3.10 Atrticles of value

Fixed: Value related:
Time related:

60 | B3.11 Inspection of adjoining properties
Fixed: Value related:

Time related:

B4.0 MANAGEMENT OF CONTRACT

61 | B4.1 Management of the works
Fixed: Value related:
Time related:

62 | B4.2 Programme for the works
Fixed: Value related:

Time related:
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63

64

65

66

67

68

69

B4.3 Progress meetings
Fixed: Value related:

Time related:

B4.4 Technical meetings
Fixed: Value related:

Time related:

B4.5 Labour and plant records
Fixed: Value related:

Time related:

B5.0 SAMPLES, SHOP DRAWINGS AND
MANUFACTURERS’ INSTRUCTIONS

B5.1 Samples of materials
Fixed: Value related:
Time related:

B5.2 Workmanship samples
Fixed: Value related:
Time related:

B5.3 Shop drawings

Fixed: Value related:
Time related:

B5.4 Compliance with manufacturers’ instructions
Fixed: Value related:

Time related:
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70

71

72

73

74

75

76

B6.0 TEMPORARY WORKS AND PLANT

B6.1 Deposits and fees
Fixed: Value related:

Time related:

B6.2 Enclosure of the works
Fixed: Value related:
Time related:

B6.3 Advertising

Fixed: Value related:

Time related:

B6.4  Plant, equipment, sheds and offices
Fixed: Value related:

Time related:

B6.5 Main notice board

Fixed: Value related:

Time related:

B6.6 Subcontractors’ notice board

Fixed: Value related:

Time related:

B7.0 TEMPORARY SERVICES

B7.1 Location
Fixed: Value related:

Time related:
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77

78

79

80

81

82

83

B7.2  Water

Fixed: Value related:
Time related:

B7.3 Electricity

Fixed: Value related:
Time related:

B7.4 Telecommunication facilities
Fixed: Value related:
Time related:

B7.5 Ablution facilities

Fixed: Value related:

Time related:

B8.0 PRIME COST AMOUNTS

B8.1  Responsibility for prime cost amounts
Fixed: Value related:

Time related:

B9.0 ATTENDANCE ON N/S
SUBCONTRACTORS

B9.1  General attendance

Fixed: Value related:
Time related:

B9.2 Special attendance

Fixed: Value related:

Time related:
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84

85

86

87

88

89

B9.3 Commissioning - fuel, water and electricity
Fixed: Value related:

Time related:

B10.0 FINANCIAL ASPECTS

B10.1 Statutory taxes, duties and levies
Fixed: Value related:

Time related:

B10.2 Payment for preliminaries

Fixed: Value related:

Time related:

B10.3 Adjustment of preliminaries

Clauses B10.3.1 and B10.3.2 are amended by replacing
"within fifteen (15) working days of taking possession
of the site" with "when submitting his priced bills of
quantities / lump sum document”

Fixed: Value related:

Time related:
B10.4 Payment certificate cash flow
Fixed: Value related:

Time related:

B11.0 GENERAL

B11.1 Protection of the works
Fixed: Value related:

Time related:
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90

91

92

93

94

95

96

B11.2 Protection / isolation of existing / sectionally
occupied works

Fixed: Value related:

Time related:

B11.3 Security of the works
Fixed: Value related:

Time related:

B11.4 Notice before covering work
Fixed: Value related:
Time related:

B11.5 Disturbance

Fixed: Value related:
Time related:

B11.6 Environmental disturbance
Fixed: Value related:
Time related:

B11.7 Works cleaning and clearing
Fixed: Value related:
Time related:

B11.8 Vermin

Fixed: Value related:

Time related:
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97

98

99

100

101

B11.9 Overhand work

Fixed: Value related:
Time related:

B11.10 Instruction manuals and guarantees
Fixed: Value related:
Time related:

B11.11 As built information
Fixed: Value related:
Time related:

B11.12 Tenant installations

Fixed: Value related:

Time related:

B12.0 SCHEDULE OF VARIABLES

B12.1 Schedule of variables
Fixed: Value related:

Time related:

This schedule contains all variables referred to in this
document and is divided into pre-tender and post-tender
categories. The pre-tender category must be completed
in full and included in the tender documents. Both the
pre-tender and post-tender categories form part of these
Preliminaries

Spaces requiring information must be filled in, shown as
"not applicable" or deleted and not left blank. Where
choices are offered, the non-applicable items are to be
deleted. Where insufficient space is provided the
information should be annexed hereto and cross-
referenced to the applicable clause of the schedule.
Key cross reference clauses are italicised in [ ] brackets
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12.1
12.1.1
[2.2]

12.1.2
[2.3]

12.1.3
[2.4]

12.1.4
[3.1]

12.1.5
[3.2]

12.1.6
[3.4]

12.1.7
[3.5]

12.1.8
[3.6]

12.1.9
[3.7]

[3.9]

[3.11]

12.1.10 Protection of trees

12.1.11 Inspection of adjoining properties

Section 2: Preliminaries and Generals
Bill No. 1: Preliminaries

PRE-TENDER INFORMATION

Provisional bills of quantities
The quantities are provisional
YES

Availability of construction documentation
Construction documentation is complete
NO

Interests of agents

Details:

Defined works area
Details:

Geotechnical investigation
Details:

Existing premises occupied
Specific requirements:

Previous work - dimensional accuracy
Details:

Previous work - defects
Details:

Services - known
Details:

Specific requirements:

Specific requirements:
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12.1.12 Enclosure of the works
[6.2]  Specific requirements:

12.1.13 Offices

[6.4.3] Specific requirements:
The contractor shall provide, maintain and
remove on completion of the works an office for
the exclusive use of the principal agent,
minimum size 4 x 3 x 3m high internally, suitably
insulated and ventilated, provided with electric
lighting and fitted with boarded floor, desk,
chair, drawing stool, drawing board and lock-up
drawers for drawings. The office shall be kept
clean and fit for use at all times

12.1.14 Main notice board

[6.5]  Specific requirements:
The contractor shall provide, erect where
directed, maintain and remove on completion of
the works a notice board size 3 x 3m as type
Drawing GEN 063, constructed of suitable
boarding with flat smooth surface and with
edging bead 19mm thick round outer edges and
projecting 12mm from face of boarding and
rounded on front edge. The board shall be
securely fixed to hoarding, where hoarding is
provided, or fixed to and including a suitable
supporting structure of timber or tubular posts
and braces. The board is to be painted ivory
white and the bead and 12mm wide dividing
lines dark green. All wording shall be inscribed
in dark green as per the coat of arms for SA. All
wording shall be inscribed in dark green painted
sans serif lettering

12.1.15 Subcontractors' notice board
[6.6] A notice board is required
NO
Specific requirements:
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12.1.16 Water
[7.2]  Option A (by contractor)
NO

Option B (by employer - free of charge)
NO

Option C (by employer - metered)
YES

12.1.17 Electricity
[7.3]  Option A (by contractor)
NO

Option B (by employer - free of charge)
NO

Option C (by employer - metered)
YES

12.1.18 Telecommunications
[7.4]  Telephone

NO
Facsimile

NO
E-mail

NO

12.1.19 Ablution facilities
[7.5]  Option A (by contractor)
YES

Option B (by employer)
NO

12.1.20 Protection of existing/sectionally occupied
works
[11.2] Protection is required

YES
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12.1.21 Special attendance
[9.2]  Subcontractor (1) details:

Subcontractor (2) details:

Subcontractor (3) details:

Subcontractor (4) details:

12.1.22 Protection of the works
[11.1] Specific requirements:

12.1.23 Disturbance

[11.5] Specific requirements:
The contractor shall keep the site, structures,
etc well watered during operations to prevent
dust and shall provide and erect and remove on
completion of the works all necessary
temporary dust screens all to the satisfaction of
the principal agent

12.1.24 Environmental disturbance
[11.6] Specific requirements:

12.2 POST-TENDER INFORMATION

12.2.1 Payment of preliminaries
[10.2] Option A (prorated)
YES

Option B (calculated)
NO

12.2.2 Adjustment of preliminaries
[10.3] Option A (three categories)
YES

Option B (detailed breakdown)
NO
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102

103

12.2.3 Additional agreed preliminaries items
Details:

SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which
apply to this contract except where N/A (Not Applicable)
appears against an item

C1.0 CONTRACT DRAWINGS

* The drawings issued with the tender documents do not
comprise the complete set but serve as a guide only for
tendering purposes and for indicating the scope of the
work to enable the tenderer to acquaint himself with the
nature and extent of the works and the manner in which
they are to be executed

Should any part of the drawings not be clearly
understood by the tenderer he shall, before submitting
his tender, obtain clarification in writing from the
principal agent

Fixed: Value related:

Time related:

C2.0 GENERAL PREAMBLES

The document "Specification of Materials and Methods
to be used (PW371)" is obtainable on the Department's
website (http://www.publicworks.gov.za/ under
"Consultants Guidelines"), and shall be read in
conjunction with the bills of quantities / lump sum
document and be referred to for the full descriptions of
work to be done and materials to be used

Fixed: Value related:

Time related:
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104

105

106

C3.0 TRADE NAMES

Wherever a trade name for any product has been
described in the bills of quantities / lump sum
document, the tenderer's attention is drawn to the fact
that any other product of equal quality may be used
subject to the written approval of the principal agent
being obtained prior to the closing date for submission
of tenders

If prior written approval for an alternative product is not
obtained, the product described shall be deemed to
have been tendered for

Fixed: Value related:

Time related:

C4.0 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender
documents, the tenderer shall provide all the information
called for, failing which the price of any such item,
materials or equipment shall be excluded from currency
fluctuations. (refer to Schedule of Imported Materials
and Equipment DPW-23(EC) to be completed by
tenderer)

Notwithstanding any provisions elsewhere regarding the
adjustment of contract prices, the price of any item,
material or equipment listed in terms of this clause shall
be excluded from the Contract Price Adjustment
Provisions (if applicable)

Fixed: Value related:

Time related:

C5.0 VIEWING THE SITE IN SECURITY AREAS
The site is situated in a security area and the tenderer
must arrange with the unit commander or other
responsible officer to obtain permission to enter the site
for tendering purposes

Fixed: Value related:

Time related:
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107

108

109

C6.0 COMMENCEMENT OF WORKS IN SECURITY
AREAS

As the works falls within a security area the contractor
must give the unit commander or other responsible
officer notice before commencement of the works.
Should the contractor fail to make such arrangements,
admission to the site may be refused and any additional
costs will be for the contractor's account

Fixed: Value related:

Time related:

C7.0 ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor
shall obtain entrance permits for his personnel and
workmen entering the area and shall comply with all
regulations and instructions which may be issued from
time to time regarding the protection of persons and
property under the control of the Defence Force, Police
or chief security officer

Fixed: Value related:

Time related:

C8.0 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to
have his personnel and workmen, or a certain number of
them, security classified

In the event of the principal agent requesting the
removal of a person or persons from the works for
security reasons, the contractor shall do so forthwith
and shall thereafter ensure that such person or persons
are denied access to the works and the site and/or to
any document or information relating to the works

Fixed: Value related:

Time related:

Carried to Collection

Section 2: Preliminaries and Generals
Bill No. 1: Preliminaries

CONTRAC

T/TENDE
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110

111

C9.0 PROHIBITION ON TAKING OF
PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it
is prohibited to sketch or to take photographs of any
military site or installation or any building or civil works
thereon or to be in possession of a camera or other
apparatus used for taking of photographs except when
authorized thereto by or on behalf of the Minister

The same prohibition is also applicable to all
correctional institutions in terms of article
44 1(e) of the Correctional Services Act 8 of 1959

Fixed: Value related:

Time related:

C10.0 HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the
HIV/AIDS Specification (PW 1544) of the Department
that must be read together with and is deemed to be
incorporated under this Section of the bills of
quantities / lump sum document. Provision for pricing
of HIV/AIDS awareness is made under items C10.1 to
C10.5 hereafter and it is explicitly pointed out that all
requirements of the aforementioned specification are
deemed to be priced hereunder, as the said items
represent the only method of measurement and no
additional items or extras to the contract in this regard
shall be entertained

The contractor must take note that compliance with the
HIV/AIDS Specification is compulsory. In the event of
partial or total non-compliance, the principal agent,
notwithstanding the provisions of clause A 31.0 of
Section A or any other clause to the contrary, reserves
the right to delay issuing any progress payment
certificate until the contractor provides satisfactory
proof of compliance. The contractor shall not be
entitled to any compensation of whatsoever nature,
including interest, due to such delay of payment

Carried to Collection

Section 2: Preliminaries and Generals
Bill No. 1: Preliminaries

CONTRAC

-43-
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C10.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of
an Awareness Champion including provision of all
relevant services, all in accordance with the HIV/AIDS
Specification

Fixed: Value related:

Time related: ltem

C10.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service
Provider approved by the principal

agent, provision of a Service Provider Workshop Plan
and a suitable venue, conducting of awareness
workshops by means of traditional and/or modern multi-
media techniques, including follow-up courses, making
available all tuition material and performing assessment
procedures, all in accordance with the HIV/AIDS
Specification

Fixed: Value related:

Time related: ltem

C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when
necessary of four plastic

laminated posters, booklets and educational videos, etc.
for the duration of the

construction period, all in accordance with the
HIV/AIDS Specification

Fixed: Value related:

Time related: ltem

Carried to Collection

Section 2: Preliminaries and Generals
Bill No. 1: Preliminaries

CONTRAC[T/TENDER NO: RFH 347/2022
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C10.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed
in position, including male and

female condoms, replenishing male and female
condoms on a daily basis as required for the duration of
the construction period, all in accordance with the
HIV/AIDS

Specification

Fixed: Value related:

Time related: ltem

C10.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing
the principal agent with access to information including
making available all reports, thoroughly completed and
reflecting the correct information, for the duration of the
construction period and close out, all in accordance
with the HIV/AIDS Specification

Fixed: Value related:

Time related: ltem

Carried to Collection

Section 2: Preliminaries and Generals
Bill No. 1: Preliminaries

CONTRAC[T/TENDER NO: RFH 347/2022
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112

113

C11.0 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements
set out in the Construction Regulations, 2014 issued
under the Occupational Health and Safety Act, 1993
(Act No 85 of 1993)

It is required of the contractor to thoroughly study the
Health and Safety Specification that must be read
together with and is deemed to be incorporated under
this Section of the bills of quantities / lump sum
document

The contractor must take note that compliance with the
Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification is
compulsory. In the event of partial or total non-
compliance, the principal agent, notwithstanding the
provisions of clause A31.0 of Section A or any other
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor
provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of
whatsoever nature, including interest, due to such delay
of payment

Provision for pricing of the Occupational Health and
Safety Act, Construction Regulations and Health and
Safety Specification is made under this clause and it is
explicitly pointed out that all requirements of the
aforementioned are deemed to be priced hereunder and
no additional claims in this regard shall be entertained

Fixed: Value related:

Time related:

C11.1 REFLECTIVE VESTS

Provision of reflective vests

Fixed: Value related:

Time related:

Carried to Collection

Section 2: Preliminaries and Generals
Bill No. 1: Preliminaries

CONTRAC
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114

115

116

117

118

C11.2 INITIAL OBLIGATIONS

Principal contractor's initial obligations in respect of the
Health and Safety Act and Construction Regulations, etc

Fixed: Value related:

Time related:

C11.3 TIME RELATED OBLIGATIONS

Principal contractor's time related obligations in respect
of the Health and Safety Act and Construction
Regulations, etc

Fixed: Value related:

Time related:

C11.4 PROVISION OF PERSONAL PROTECTIVE
EQUIPMENT - PPE

Provision of reflective vests

Fixed: Value related:

Time related:

C11.5 PROVISION OF PERSONAL PROTECTIVE
EQUIPMENT - PPE

Provision of hard hats

Fixed: Value related:

Time related:

C11.6 PROVISION OF PERSONAL PROTECTIVE
EQUIPMENT - PPE

Provision of protective footwear

Fixed: Value related:

Time related:

Carried to Collection

Section 2: Preliminaries and Generals
Bill No. 1: Preliminaries

CONTRAC
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119

120

121

122

123

C11.7 PROVISION OF PERSONAL PROTECTIVE
EQUIPMENT - PPE

Provision of earplugs

Fixed: Value related:

Time related:

C11.8 PROVISION OF PERSONAL PROTECTIVE
EQUIPMENT - PPE

Provision of dust masks

Fixed: Value related:

Time related:

C11.9 PROVISION OF PERSONAL PROTECTIVE
EQUIPMENT - PPE

Provision of gloves

Fixed: Value related:

Time related:

C11.10 PROVISION OF PERSONAL PROTECTIVE
EQUIPMENT - PPE

Provision of high visibility overalls to SARTSM Chapter 13
Level 3

Fixed: Value related:

Time related:

C11.11 PROVISION OF PERSONAL PROTECTIVE
EQUIPMENT - PPE

Provision of SANS approved ear defenders

Fixed: Value related:

Time related:

Carried to Collection

Section 2: Preliminaries and Generals
Bill No. 1: Preliminaries

CONTRAC

T/TENDE
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124

125

126

127

128

C11.12 SIGNAGE
Provision of signage

Fixed: Value related:

Time related:

C11.13 CONSTRUCTION HEALTH AND SAFETY
OFFICER

Provision of full time construction health and safety
officer (SACPCMP Registered)

Fixed: Value related:

Time related:

C11.14 MEDICAL CERTIFICATES

Medical certificates and medical surveillance including
initial (baseline) medical examinations, periodic
examinations, and exit examinations

Fixed: Value related:

Time related:

C11.15 INDUCTION TRAINING
Induction training

Fixed: Value related:

Time related:

C11.16 FIRST AID BOXES

Provision of first aid boxes to GSR requirements

Fixed: Value related:

Time related:

Carried to Collection

Section 2: Preliminaries and Generals
Bill No. 1: Preliminaries
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129

130

131

132

C11.17 NOISE MONITORING

Noise monitoring including establishment of noise zones
(plant), audiograms (personnel), etc

Fixed: Value related:

Time related:

C11.18 HEALTH AND SAFETY FILE
Submission of health and safety file

Fixed: Value related:

Time related:

C12.0 COVID-19 GUIDELINES

The contractor shall comply with all the requirements
for Covid - 19 regulations

Fixed: Value related:

Time related:

C13.0 CONTRACT PARTICIPATION GOALS
(CPG)

Note to tenderers: As CPGs may not provide any bidder
a competitive advantage Provisional Amounts and fixed
percentages for profit and attendance have been
provided. Only the provisional amount will be adjusted
once the awarded tender amount and/or the
beneficiaries have been appointed, and the final values
have been ascertained.

Carried to Collection

Section 2: Preliminaries and Generals
Bill No. 1: Preliminaries

CONTRAC
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beneficiary enterprises
reporting.

Fixed:

Time related:

C13.1 CPG EXECUTION

Provision is made for a minimum of 5% of the project
value in the execution of this project as described in the
C3.1 project Specifications.

The price is for the appointment of training coordinator,
mentor, training service providers and training of the

including monitoring and monthly

Value related:

Bill No. 1: Preliminaries

Carried to Collection

Section 2: Preliminaries and Generals

CONTRAC
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COLLECTION

Bill No. 1: Preliminaries

Total Brought Forward from Page No.

Section 2: Preliminaries and Generals
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Item
No

SECTION 3

BILL NO.1: DEMOLITIONS

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

NOTE: The contractor is advised to study the Architect's
drawings before pricing this bill. In the case of any
discrepancies between the bill and the drawings the
contractor must notify the Principal Agent.

NOTE

Unless otherwise described, the full description and
specifications in the supplementary preambles in the
preceding Bills are to apply equally to the short
decriptions used in this Bill.

OLD MATERIALS TO BECOME THE PROPERTY OF
THE CONTRACTOR:

Old materials from alterations, except where described
to be re-used or handed over, become the property of
the contractor who must allow credit for same in the
Final Summary

OLD MATERILS TO BE CARTED AWAY:

Old material from the alterations, except where
described to be re-used or handed over, as well as all
rubbish, etc., must be regularly carted from the site and
not be allowed to accumulate on or arround the site

Carried to Collection

Section 3: Building Works
Bill No. 1: Demolitions

CONTRACT/TENDE

-55-
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SUPPLEMENTARY PREAMBLES

Removal of trees

Removal of trees is to be avoided. Only those that are
deemed to be in the way will be removed. No trees will
be removed without the approval of the Project
manager.

Existing services

Demolitions of buildings, services, external works, site
services, etc. are to include for proper and approved
termination of services.

All existing services will be stopped at appropriate
connection points. Care shall be taken not to disrupt
services to neighbouring residential areas inadvertently.

During this process also, access to the site itself for
works shall be constructed and a potential sitting of
offices to be used during construction shall be identified.

The Contractor is responsible for disconnection of all
utilities, plugging of sewer taps, or connection.

Hazardous materials

Demolitions of buildings, services, external works, site
services, etc. are to include for the safe removal and
disposal of asbestos or asbestos products or other
hazardous materials

Carried to Collection

Section 3: Building Works
Bill No. 1: Demolitions

CONTRACT/TENDE
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Nature and extent

The Contractor shall completely demolish the buildings,
etc in a careful, skilful, practical and safe manner
including breaking and crabbing all foundation materials,
etc

Demolitions shall include breaking up and removing: all
floors and surface beds including foundations; all
external screen walls, steps, ramps, aprons, surface
water channels, rainwater sumps, gulleys, etc attached
to the building to be demolished; all services, manholes,
etc in ground to a point not less than 1m beyond the
perimeter of the building including plugging off ends of
all remaining pipes, drains, etc, filling in holes where
necessary and ramming and levelling to ground level.

Disposal of debris, etc.

The Contractor shall be responsible for the removal from
site of all materials, rubble, debris and rubbish resulting
from demolitions.

The Contractor shall provide all labor and equipment
necessary for the removal and disposal of the structures
identified

Debris shall be taken off site throughout the demolition
process. The Contractor shall not allow debris to
accumulate during demolition.

Cart away of excavated material

Descriptions of cart away of excavated material shall be
deemed to include loading excavated material onto
trucks directly from the excavations or from stock piles
situated on the building site

Disposal of Construction Demolition waste.

The contractor is further referred to Construction and
Demolitions Waste Specification attached to this
document.

Environmental Management Plan

The contractor is further referred to Environmental
Management Plan Specification attached to this
document.

Carried to Collection

Section 3: Building Works
Bill No. 1: Demolitions

CONTRACT/TENDER NO: RFH 347/2022
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Health and Safety Plan

Occupational Health and Safety considerations including
environmental considerations will be made to ensure the
works are undertaken with full compliance to the
relevant regulations.

The Contractor shall document the current conditions of
all roadways, sidewalks and all structures to remain in
the demolition area. In addition, all roadways along the
haul routes shall be documented.

The Contractor shall prepare a Contractor Safety Plan to
affirm the commitment to the Safety Program and
identify the procedures to be used to satisfy the
requirements of the Program.

The contractor is further referred to Construction Health
and Safety Specification attached to this document.

DEMOLITIONS

Digging, taking out and removing the underground
services and filling up trenches

1 | Underground pipes, cables, manhole, etc m 120

Taking down and removing

2 | Taking down and removing diamond Mesh Fence
1800mm high with posts cast into concrete bases at
2000mm centres, with and including Gates and set
aside m 120

3 | Taking down and demolition of existing building
structure overall floor area 7.492 x 6.722 and remove
rubble from site. Demolition shall include removal of
reinforced concrete slabs, foundations, brickwalls
(internal and external) floor finishes ceilings, electrical,
mechanical and plumbing fittings. No 1

Carried to Collection

Section 3: Building Works
Bill No. 1: Demolitions

CONTRACT/TENDER NO: RFH 347/2022
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4 | Taking down and demolition of existing building
structure overall floor area 22.56 x 7.22 and remove
rubble from site. Demolition shall include removal of
reinforced concrete slabs, foundations, brickwalls
(internal and external) floor finishes ceilings, electrical,
mechanical and plumbing fittings. No 1

BUDGETARY ALLOWANCES

DISCONNECTION OF SERVICES (PROVISIONAL)

5 [ Allow the Provisional Amount of R20 000.00 (Twenty
Thousand Rand) NET for disconnection of Water and
Sewer Services and diversion thereof Item 20 000

REFURBISHMENT OF EXISTING BOREHOLES
(PROVISIONAL)

6 | Allow the Provisional Amount of R 140 000.00 (One
Hundred and Forty Thousand Rand) NET for
Refurbishment of boreholes ltem 140 000

Carried to Collection R

Section 3: Building Works
Bill No. 1: Demolitions

CONTRACT/TENDER NO: RFH 347/2022
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Total Brought Forward from Page No.

Section 3: Building Works
Bill No. 1: Demolitions

Carried Forward to Summary of Section No. 2
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Item
No

SECTION 3

BILL NO. 2: EARTHWORKS (PROVISIONAL)

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES
TRADE NAMES

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. Items, materials or
methods of similar quality may be used with prior written
approval from the Representative / Agent

SOILS INVESTIGATION REPORT

A soils investigation has been carried out on site by the
engineer and the report can be viewed at the Engineer's
offices.

NATURE OF GROUND

Descriptions of excavations shall be deemed to include
all ground conditions classifiable as "earth" described in
the above soil investigation report, and where conditions
of a more difficult character are indicated, these are
separately measured

EXCAVATIONS IN CONDITIONS OTHER THAN
"EARTH"

Should the contractor consider that the excavation at
any point are in "soft rock" or "hard rock", he must notify
the Representative / Agent immediately in order that an
inspection may be made and a decision arrived at by
the Representative / Agent as to the category of such
excavation. Should the contractor fail to give such
notification, the excavation shall be deemed to be in
earth and shall be valued accordingly

Carried to Collection

Section 3: Building Works
Bill No. 2: Earthworks (Provisional)

CONTRACT/TENDE
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SUBTERRANEAN WATER

Engineer's offices.
WORKING SPACE

The information on subterranean water is included in the
soils investigation report can be viewed at the

Formwork and working space has been measured to the
sides of concrete wall footings & bases and no formwork
or additional backfilling necessary due to over
excavations will be measured to wall footings. Backfilling
to such over excavations areas must be compacted to
the same degree and in the same manner as the
backfilling to the remainder of such excavation, only
required if specified by the Engineer.

CART AWAY OF EXCAVATED MATERIAL

situated on the building site

Section 3: Building Works

Descriptions of cart away of excavated material shall be
deemed to include loading excavated material onto
trucks directly from the excavations or from stock piles

Carried to Collection

Bill No. 2: Earthworks (Provisional)

CONTRACT/TENDE
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EXCAVATION, FILLING, ETC

Excavation in earth or compacted filling not
exceeding 2m deep

1 | Trenches m3 919
A:105 B:148 C:190 D:68
E:73 G:67 H: 51 J:93
L:44 M:12 W : 68
2 | Holes m3 20
A:3 B:5 C:0 D:0
E:O0 G:0 H:0 J:12
M:0 W:0

Extra over excavations in earth for excavation in:

3 | Soft rock m3 282
A1 B:56 C:71 D:25
E:22 G:17 H:14 J:25
L:21 M:3 W:17

4 | Hard rock m3 305
A:5 B:58 C:74 D:26
E:26 G:22 H:17 J:31
L:20 M: 4 W:22

Extra over all excavations for carting away

5 | Surplus material from excavations and/or stock piles on

site to a dumping site to be located by the contractor m3 842
A:74 B:152 C:196 D:68
E:63 G:50 H:40 J:79
L:60 M:10 W : 50

Risk of collapse of excavations

6 | Sides of trenches m2 2449
A: 279 B:395 C : 506 D:182
E:195 G:178 H:136 J:248
L:118 M: 32 W : 180

Carried to Collection

Section 3: Building Works
Bill No. 2: Earthworks (Provisional)

CONTRACT/TENDER NO: RFH 347/2022
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10

11

12

Keeping excavations free of water

Keeping excavations free of water
A:1.00 B :0.00 C:0.00 D:0.00

E:0.00 G:0.00 H:0.00 J:0.00
L:0.00 M:0.00 W :0.00

FILLING, ETC

Earth filling obtained from the excavations and/or

prescribed stock piles on site compacted to 100%
Mod AASHTO density

Backfilling to trenches, holes, etc m3
A:32 B:168 C:207 D:71
E:55 G:35 H:32 J:104
L:70 M:7 W: 36
Earth filling of G7 material supplied by the
contractor compacted in 150mm layers compacted
to 95% Mod AASHTO to density
Under floors, steps, pavings, etc m3
A:63 B:77 C:90 D:33
E:32 G:32 H:22 J:50
L:19 M:2 W : 39
Backfilling to trenches, holes, etc m3
A:55 B:78 Cc:101 D:36
E:39 G:87 H:27 J:49
L:23 M:6 W : 36
32mm gravel filling supplied by the contractor
In Ducts m2
A:18 B:0 Cc:0 D:13
E:14 G:0 H:0 J:0
L:0 M:0 W:0
Coarse river sand filling supplied by the contractor
Under floors etc m3
A:18 B:26 C:30 D:10
E:10 G: 11 H:7 J:17
L:5 M:1 W:13
Carried to Collection
Section 3: Building Works
Bill No. 2: Earthworks (Provisional)
CONTRACT/TENDE

-64-
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13

14

15

16

Compaction of surfaces

Compaction of ground surface under floors, etc,
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 93% Mod AASHTO

density m2
A: 365 B:512 C: 600 D : 206
E:193 G:215 H: 149 J:336
L:99 M: 11 W : 260

Prescribed density tests on filling

"Modified AASHTO Density" test No
A:10 B:13 C:15 D:5
E:5 G:5 H:4
L:3 M:1 W:7

SOIL POISONING AND PROTECTION AGAINST
TERMITES

Soil insecticide under a 10 year quarantee by firm of
specialist

Under floors etc including forming and poisoning shallow
furrows against foundation walls etc, filling in furrows

and ramming m2
A 365 B:512 C:600 D : 206
E:193 G:215 H: 149 J:336
L:99 M:11 W : 260
To bottoms and sides of trenches, etc m2
A : 680 B: 1292 C:1692 D : 554
E : 400 G:234 H:222 J:398
L : 550 M: 53 W : 240

Carried to Collection

Section 3: Building Works
Bill No. 2: Earthworks (Provisional)
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Item
No

SECTION 3

BILL NO. 3: CONCRETE, FORMWORK AND
REINFORCEMENT

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES
TRADE NAMES

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. Items, materials or
methods of similar quality may be used with prior written
approval from the Representative / Agent

FORMWORK TO BASES, PILE CAPS, ETC

Description of formwork shall be deemed to include use
and waste only (except where described as "left in" or
"permanent"), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself.

Formwork to soffits of solid etc shall be deemed to be
slabs not exceeding 250mm thick unless otherwise
described

Carried to Collection

Section 3: Building Works
Bill No. 3: Concrete, Formwork and Reinforcement

CONTRACT/TENDE

-67-
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Formwork to sides of bases, pile caps, etc will only be
measured where it is prescribed for design reasons

Formwork necessitated by irregularity or collapse of
excavated surfaces will not be measured and the cost
thereof shall be deemed to be included in the allowance
for taking the risk of collapse of the sides of the
excavations, provision for which is made in "Earthworks"

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

15MPa/19mm Concrete in:

1 | Blinding m3 124
A:18 B:22 C:31 D:9
E:8 G:5 H:4
L:10 M:1 W:7

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25 MPa/19mm Concrete in:

2 | Strip footings m3 527
A:66 B:115 C: 150 D:41
E:35 G:17 H:17 J:23
L:42 M:4 W: 17
3 | Bases m3 4
:2 B:0 :2 D:0
E:0 0 H:0 0
0 M:0 W:0
4 | Plinth m3 6
A:0 B:0 C:0 D:0
E:O G:0 H:0 6
L:0 M:0 W:0

REINFORCED CONCRETE
25 MPa/19mm Concrete in:

5 | Surface beds cast in panels on waterproofing m3 300
A:39 B:51 C:60 D:21
E:21 G:22 H:15 J:34
L:10 M:1 W: 26

Carried to Collection

Section 3: Building Works
Bill No. 3: Concrete, Formwork and Reinforcement

CONTRACT/TENDER NO: RFH 347/2022

-68-
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10

11

12

Filling to cavity of hollow walls m3
A:15 B:0O C:0 D:0
E:O G:0 H:0
L:0 M:0 W:0

REINFORCED CONCRETE CAST IN FORMWORK
25 MPa/19mm Concrete in:

Aprons, ramps and steps. m3
A:10 B:11 C:12 D:5
E:4 G:5 H:4
L:6 M:1 W:6
Vanity slabs, cupboard slabs, cover slabs, etc m3
A:0 B:1 C:2 D:1
E:1 G:0 H:0 J:0
L:0 M:0 W:0
Gallery Seating including beams and inverted beams m3
A:0 B:0 C:0 D:0
E:0 G:0 H:0 J:0
L:18 M:0 W:0
Slabs including beams and inverted beams m3
A:2 B:0 C:0 D:0
E:0 G:0 H:0 J:0
L:0 M:0 W:0
Walls m3
A:17 B:0 C:0 D:0
E:0 G:0 H:0 0
L:14 M:0 W:0

TEST BLOCKS

Making and testing 150 x 150 x 150mm concrete
strength test cube and submit report to the
Representative / Agent (only successful tests will be

paid for) No
A:19 B:22 C:28 D:9
E:6 G:4 H:4
L:15 M:1 W:5

Carried to Collection

Section 3: Building Works
Bill No. 3: Concrete, Formwork and Reinforcement

CONTRACT/TENDE
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13

14

15

16

17

MOVEMENT JOINTS, ETC

Movement joints, etc

10mm Bitumen impregnated fibre board built in vertically

between concrete and brick walls m
A:539 B:215 C:332 D:63
E:95 G:75 H:15 J:65
L:78 M : 45 W:95
12mm Bitumen impregnated fibre board built in vertically
between concrete surfaces m
A:10 B:0 C:0 D:0
E:0 G:0 H:0 J:0
L:0 M:0 W:0
Saw cut joints
4 x 30mm Saw cuts in top of concrete m
A 1671 B : 2064 C : 2400 D : 900
E: 829 G: 861 H : 597 J:1343
L:515 M : 43 W : 596
CONCRETE SUNDRIES
Finishing top surfaces of concrete smooth with a
wood float
Surface beds, slabs, etc m2
A : 365 B:512 C : 600 D : 206
E:193 G:215 H: 149 J 1336
L:99 M:11 W : 260
SMOOTH FORMWORK (DEGREE OF
ACCURACY 1)
Smooth formwork to soffits and sides
Walls m2
A:162 B:0 D:0
E:0 G:0 H:0 J:0
L:0 M:0 W
Carried to Collection
Section 3: Building Works
Bill No. 3: Concrete, Formwork and Reinforcement
CONTRACT/TENDE

-70-
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18

19

20

21

22

23

Slabs propped up exceeding 1500mm and not

exceeding 3000mm high

A:10 B:0
E:0 G:0
L:0 M:0

Vanity slabs, cupboard slabs, cover slabs, etc propped
up not exceeding 1500mm high

A:0 B:6
E:2 G:0
L:0 M:0

Edges, risers, ends and reveals not exceeding 300mm

high or wide.
A:19 B:24
E:11 G:0
L:0 M:0

Smooth formwork to form

Opening not exceeding 1m girth through not exceeding

300mm slab
A:5 B:2
E:6 G:0
L:6 M:0

REINFORCEMENT

Mild steel reinforcement to structural concrete work

8mm Diameter bars
A:0.00 B:0.00

E:0.00 G:0.00
L:0.00 M:0.00

10mm Diameter bars
A:0.00 B:0.00

E:0.00 G:0.00
L:0.00 M:0.00

Section 3: Building Works

Bill No. 3: Concrete, Formwork and Reinforcement

m2
C:0 D:0
H:0
W:0
m2
C:13 D:3
H:0
W:0
m
C:54 D:12
H:0 J:0
W:0
No
C:2 D:1
H:1 J:0
W:0
t
C:0.00 D :0.00
H:0.00 J:0.10
W :0.00
t
C:0.00 D:0.00
H:0.00 J:0.12
W :0.00
Carried to Collection
CONTRACT/TENDE

-71-

10

24
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23

0.10
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24

25

26

27

28

High tensile steel reinforcement to structural
concrete work

12mm Diameter bars

A:7.92 B:13.80 C:18.00 D:4.92
E:4.20 G:2.04 H:2.04 J:2.76
L:3.84 M:0.48 W :2.04

16mm Diameter bars
A:297 B:5.18 C:6.75 D:1.85
E:1.58 G:0.77 H:0.77 J:1.38
L:1.44 M:0.18 W:0.77

Fabric reinforcement

Mesh reinforcement with mesh reference number 311
laid in concrete surface beds, slabs, etc with 300mm

wide side and end laps (measured net) m2
A: 422 B:522 C:613 D: 222
E : 209 G:215 H: 150 J:335
L:129 M: 11 W : 260
Mesh reinforcement with mesh reference number 395
laid in concrete surface beds, slabs, etc with 300mm
wide side and end laps (measured net) m2
A:2 B:0 C:0 D:0
E:0 G:0 H:0
L:0 M:0 W:0
Mesh reinforcement with mesh reference number 245
laid in walls, slab, etc. with 300mm wide side and end
laps (measured net)
m2
A:20 B:0 C:0 D:0
E:0 G:0 H:0 J
L:228 M:0
Carried to Collection
Section 3: Building Works
Bill No. 3: Concrete, Formwork and Reinforcement
CONTRACT/TENDE

-72-
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Item
No

SECTION 3

BILL NO. 4: PRECAST CONCRETE

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES
TRADE NAMES

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. Items, materials or
methods of similar quality may be used with prior written
approval from the Representative / Agent

SIZES

Blocks, sills, etc measured linear shall be made in
suitable lengths. Large size setting out drawings shall
be prepared where necessary and submitted to the
architect for approval before moulds are made

GENERAL

Where kerbstones, blocks, etc are laid in ground
descriptions shall be deemed to include necessary
excavation, filling in and ramming

PRECAST CONCRETE

450mm Wide x 510mm High benches including building
into position on brick wall as Detail DT56 attached at
back of these bill of quantities

m
A:17 B:108 C:134 D:0
E:34 G:0 H:0 J:0
L:0 M:0 W:0
Carried to Collection
Section 3: Building Works
Bill No. 4: Precast Concrete
CONTRACT/TENDE
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2 | 500 x 500 x 800mm high Precast concrete dustbin with

50mm diameter hole at the bottom for drainage. No 11
A:0 B:4 C:6 D:1
E:O G:0 H:0 J:0
L:0 M:0 W:0

Carried to Collection

Section 3: Building Works
Bill No. 4: Precast Concrete

CONTRACT/TENDER NO: RFH 347/2022
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Section 3: Building Works
Bill No. 4: Precast Concrete

Carried Forward to Summary of Section No. 2
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Item
No

SECTION 3

BILL NO. 5: MASONRY

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES
BRICKWORK
Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

Hollow walls etc

Descriptions of hollow walls shall be deemed to include
leaving every fifth perpend of the bottom course of the
external skin open as a weep hole.

Walls in two skins described as "bagged and sealed"
shall be deemed to include having the outer face of the
inner skin bagged with 1:6 cement and sand mixture
and sealed with two coats "Brixeal" bitumen emulsion
waterproofing coating.

User note:

The above preamble generally applies for works in hot
and humid coastal areas

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Pointing

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc

Carried to Collection

Section 3: Building Works
Bill No. 5: Masonry

CONTRACT/TENDE
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BLOCKWORK

Concrete masonry units

Blocks are to be either solid or hollow modular dense
concrete masonry units having a compressive strength
of 7 MPa

Wall ties for blockwork

Wall ties shall be polypropylene "Permaties" complying
with BS 76377. Ties for hollow walls shall be of
sufficient length to allow not less than 75mm of each
end to be built into the blockwork. Ties are to be
spaced at intervals of not more than 1m in the horizontal
direction and not more than 400mm staggered in the
vertical direction except at openings, vertical joints or
ends of walls where they are to be placed vertically
above each other

Blockwork

Blockwork shall comply with SABS 0145 "Concrete
Masonry Construction”

Surfaces to be plastered shall have joints raked out to a
depth of at least 10mm to provide a key. Cavities of
hollow walls shall be kept free of mortar droppings or
other undesirable matter. Every second perpend of the
bottom course of the external skin of hollow walls shall
be left open as a weep hole

Standard complementary blocks

Descriptions of blockwork shall be deemed to include
standard complementary blocks such as corner, three-
quarter, half and quarter blocks required in the
construction of corners, reveals, jambs, ends, etc to
solid and hollow walls and for bonding as necessary

DECORATIVE BLOCKS

Blocks shall be of approved manufacture, sound, well
burnt or cured and uniform and true in size, shape and
colour

Carried to Collection

Section 3: Building Works
Bill No. 5: Masonry

CONTRACT/TENDER NO: RFH 347/2022
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SAMPLES

Samples of all masonry building units, except those for
walls described as "load bearing", shall consist of a
minimum of 6 units. Samples of building units to be
used in walls described as "load bearing" shall consist of
30 units from every 30 000 units delivered to site

FOUNDATIONS (PROVISIONAL)

Brickwork of NFX bricks (14 MPA nominal
compressive strength) in class | mortar

1 | One brick walls m2 2153
A:230 B: 760 C:420 D: 146
E:117 G:67 H:64 J:93
L:173 M:15 W : 68

2 | One brick walls circular on plan m2 126
A:0 B:0 C:108 D:18
E:0 G:0 H:0 J:0
L:0 M:0 W:0

3 | 270mm cavity walls m2 34
A:34 B:0 C:0 D:0
E:0 G:0 H:0 J:0
L:0 M:0 W:0

SUPERSTRUCTURE

Brickwork in NFP clay bricks (7 Mpa nominal
compressive strength) in Class Il mortar

4 | Half brick walls m2 640
A:189 B:114 C:0 D:0
E:34 G:38 H:0 J:89
L:28 M:8 W: 140
5 | One brickwall in beamfilling m2 138
A:16 B:23 C:26 D:10
E:9 G:10 H:8 J:15
L:7 M:3 W: 11

Carried to Collection

Section 3: Building Works
Bill No. 5: Masonry

CONTRACT/TENDER NO: RFH 347/2022
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10

11

12

One brick walls m2
A:1128 B: 874 C: 1411 D:285
E : 360 G: 258 H: 201 J: 356
L:386 M : 56 W : 261
Grade-R Dwarf walls m2
A:0 B:0 c:0 D:0
E:0 G:0 H:0 J:0
L:0 M:0 W:19

270mm cavity walls complete with cavity wall ties at

vertical centres not exceeding 300mm m2
A:90 B:0 c:0 D:0
E:0 G:0 H:0
L:0 M:0 W:0

Piers m3
A:45 B:0 c:0 D:0
E:0 G:0 H:0 J
L:0 M:0 W:0

BRICKWORK SUNDRIES

Brickwork reinforcement

75mm wide Reinforcing m
A 742 B: 445 Cc:0 D:0
E:134 G: 149 H:0 J:349
L:111 M : 30 W : 536

150mm Reinforcement m

A 2325 B:3344 C:4162 D: 1554
E: 1635 G : 1507 H:1180 J:2079
L:1032 M : 243 W : 1524

Turning pieces

To flat brick lintels not exceeding 300mm wide m
A:35 B:65 Cc:72 D:25
E:21 G:26 H:17 J:47
L:6 M:2 W: 27

Carried to Collection

Section 3: Building Works
Bill No. 5: Masonry

CONTRACT/TENDE

-80-
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13

14

15

16

17

Galvanised hoop iron cramps, ties, etc

38 x 1,6mm Galvanised hoop iron roof tie with one end
built six courses deep into top of brickwork and other

end wrapped around and nailed to trusses (Provisional) No
A: 87 B:220 C:240 D:85
E:80 G:80 H:85 J:68
L:156 M:0 W : 156
Bagging of 3:1 sand and cement mixture
On brick surfaces m2
A:26 B:0 D:0
E:17 G:0 H:0 J:0
L:42 M:0
Air bricks etc
229 x 152mm Precast concrete vermin proof air bricks
with gauze backing and building into brickwork in
cement mortar No
A:4 B:8 C:8 D:4
E:4 G:2 H:2 J:2
L:4 M:4 W:4
220 x 1105mm Opening @ 660mm c/c No
A:0 B:0O C:0 D:0
E:O G:0 H:0 J:15
L:0 M:0 W:0
Joint forming material in movement joints
Movement joint formed of 20mm softboard built in
vertically between brickwork (Provisional) m2
A:0 B:0 c:0 D:0
E:0 G:0 H:0 J:163
L:0 M:0 W:0
Carried to Collection
Section 3: Building Works
Bill No. 5: Masonry
CONTRACT/TENDE

-81-
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18

19

20

21

Polystyrene Cavity Wall Insulation

40mm Medium Density (15 - 16 kg/m3) Expanded
Polystyrene Cavity Wall Insulation with thermal
insulation R-value of 1 for cavity wall insulation in
new residential buildings

EPS boards fixed to the cavity face of the leading tier
with wire ties which are additional to the cavity ties
specified. These additional ties may be standard cavity
ties or may be made from 2mm diameter L-shaped
galvanized wire. They must be installed at the same
height and mid-way between the specified cavity ties.
The EPS boards must be held firmly in place while
these additional ties are bent in position. Ties are bent
up and down alternately to secure the lower and upper

edges of the EPS boards. m2
A:90 B:0 C:0 D:0
E:O0 G:0 H:0 J:0
L:0 M:0 W:0

FACE BRICKWORK

30-40 MPa Travertine FBS clay face brick in
stretcher bond, size 222 X 106 X 73m m,
manufactured in accordance with SANS 227:2007,
bedded and jointed in class Il mortar and pointed
with recessed vertical and recessed horizontal
joints, suitable for exposure zones 1-2.

Extra over ordinary brickwork for facing and pointing in

stretcher bond in foundations (Provisional) m2
A:184 B : 304 C:336 D: 117
E:94 G:54 H: 51 J:74
L:138 M:15 W : 68

Extra over ordinary brickwork for facing and pointing in

stretcher bond m2
A: 674 B: 389 C:707 D:176
E: 254 G : 207 H: 157 J:304
L:101 M: 42 W:235

Extra over brickwork for face brickwork faced on both

sides m2
A:413 B:745 C:1038 D: 165
E: 81 G:88 H:73 J:131
L:62 M : 20 W : 101

Carried to Collection

Section 3: Building Works
Bill No. 5: Masonry

CONTRACT/TENDE
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22 | Cut face brick-on-edge external window cill, 180mm
wide, set sloping and slightly projecting in cement
mortar and pointed on top, front edge and projecting
soffit including all necessary fair raking cutting to facings
under and fair and fitted ends

A:35 B:65 C:72 D:25
E:21 G:26 H:17 J: 47
L:6 M:2 W:27

23 | Face brick-on-edge flat lintel course in cement mortar
220mm wide on soffit and pointing on 110mm wide
projecting soffit and one side

A:35 B:65 C:72 D:25

E:21 G:26 H:17 J: 47
L:6 M:2 W:27

DECORATIVE SCREEN, DUCT WALLS AND
GRILLES

30-40 MPa Travertine FBS clay face brick in
stretcher bond, size 222 X 106 X 73m m,
manufactured in accordance with SANS 227:2007,
bedded and jointed in class Il mortar and pointed
with recessed vertical and recessed horizontal
joints, suitable for exposure zones 1-2.

24 | One brick screen wall in face brick with 110mm vertical
fins at 220mm centres and 110mm wide openings in
between pointed on both sides and inner faces

A:16 B:0 C:0 D:0
E:0 G:0 H:0 J:0
L:28 M:0 W:24

NUTEC-CEMENT WINDOW SILLS

Natural grey sills in single lengths bedded in class |
mortar including metal fixing lugs etc

25 | 15 x 150mm Wide sills set flat and slightly projecting
A:35 B:65 Cc:72 D:25

E:21 G:26 H:17 J 47
L:6 M:2 W: 27

Carried to Collection

Section 3: Building Works
Bill No. 5: Masonry
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Item
No

SECTION 3

BILL NO. 6: WATERPROOFING

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES
Waterproofing

Waterproofing of roofs, basements, etc shall be laid
under a ten year guarantee. Waterproofing to roofs
shall be laid to even falls to outlets etc with necessary
ridges, hips and valleys. Descriptions of sheet or
membrane waterproofing shall be deemed to include
additional labour to turn-ups and turn-downs

DAMPPROOFING OF WALLS AND FLOORS

One layer approved 375 micron embossed black
polyethylene damp proof course

In walls m2
A:68 B:115 C:136 D:39
E:40 G:22 H:15 J:34
L:33 M:4 W: 31
One layer 250 micron green polyethylene waterproof
sheeting complying with SABS 952 Type C in widest
practicable widths with all joints lapped and sealed
with pressure sensitive tape all in strict accordance
with the manufacturer's requirements
Under surface beds m2
A: 365 B:512 C :600 D : 206
E:193 G:215 H: 149 J:336
L:99 M: 11 W : 260
Carried to Collection
Section 3: Building Works
Bill No. 6: Waterproofing
CONTRACT/TENDE
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WATERPROOFING TO ROOFS, BASEMENTS,
ETC
Prepare and apply 'Sika Cemflex' waterproofing
system all in accordance with the manufacturer's
instructions
3 | On shower base m2
A:0 B:0 C:0 D:0
E:0 G:0 H:0 J
L:12 M:0 W:0
JOINT SEALANTS, ETC
Two-part grey polysulphide sealing compound
applied with a caulking gun, including backing cord,
bond breaker, primer, etc
4 | 3 x 30mm In saw cut joints in floors m
A 1671 B : 2064 C : 2400 D : 900
E: 829 G: 861 H : 597 J:1343
L:515 M : 43 W : 596
Antifungal silicone sealing compound
5 [ 10 x 10mm In vertical expansion joints, including raking
out expansion joint filler as necessary m
A:539 B:215 C:332 D:63
E:95 G:75 H:15 J:65
L:78 M : 45 W:95
Carried to Collection
Section 3: Building Works
Bill No. 6: Waterproofing
CONTRACT/TENDE
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Item
No

SECTION 3

BILL NO. 7: ROOF COVERINGS, ETC

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES
TRADE NAMES

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. Items, materials or
methods of similar quality may be used with prior written
approval from the Representative / Agent

PROFILED METAL SHEETING AND
ACCESSORIES

0.58mm IBR galvanised chromadek coated steel
sheets double-interlocking concealed-fix roll-formed
in continuous lengths and cut to length by a
pneumatic cut-off process from certified Zincalume
AZ150 coated steel G550 with a Clean Colorbond
colour coated finish to one side with a Mountain
Mist backing coat fixed to timber or steel purlins
using aluminium KL65 clips and class 3 fasteners,
in strict accordance with manufacturer’s
specifications at main building

Note

The Contractor is to submit a certificate signed by the
merchant, stating that the galvanised roof covering
supplied complies with the required thickness specified

Roof covering with pitch not exceeding 25 degrees m2
A 456 B:512 C:750 D: 258
E: 241 G: 269 H: 186 J:420
L:124 M: 14 W : 325

Carried to Collection

Section 3: Building Works
Bill No. 7: Roof Coverings, etc
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SHEET METAL FLASHINGS, LININGS,
COPINGS, ETC

0.58mm IBR galvanised chromadek coated steel
sheets with a clean Colorbond colour coated finish
to one side and a Mountain Mist backing coat sheet
and accessories

Ridge capping 462mm girth m
A: 46 B:56 C:64 D:22
E:24 G:24 H:16 J:32
L:15 M:3 W : 27

Hip capping 462mm girth m
A:64 B:0 c:0 D:0
E:0 G:0 H:0 J:0
L:0 M:0 W:0

Drip flashing 231mm girth three times bent m
A:0 B:0 c:0 D:63
E:9 G:0 H:0 J:0
L:0 M:0 W:0

Gable capping flashing 660mm girth fixed to steel

sheeting and brickwall m
A:0 B:21 C:38 D:0
E:0 G:0 H:0
L:0 M:15 W:0
Valley gutter 462mm girth four times bend m
A:50 B:0 C:0 D:0
E:0 G:0 H:0
L:0 M:0 W:0
Narrow and broad flute closers 193mm girth m
A:30 B:90 C:90 D:35
E:35 G:25 H:25 J:65
L:45 M:15 W : 65

Narrow and broad flute closers 193mm girth raking at

valleys or hips m
A:151 B:0 C:0 D:0
E:O0 G:0 H:0 J:0
L:0 M:0

Carried to Collection

Section 3: Building Works
Bill No. 7: Roof Coverings, etc
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10

11

Expanded neoprene moulded narrow and broad rib

closer m
A:30 B:90 C:90 D:35
E:35 G:25 H:25 J:65
L:45 M:15 W : 65
Expanded neoprene moulded narrow and broad rib
closer raking at valleys or hips m
A:151 B:0 c:0 D:0
E:0 G:0 H:0
L:0 M:0 W:0
ROOF AND WALL INSULATION
"Super Sisalation 405" double sided aluminium foil
based insulation
Insulation laid taut over timber or steel purlins (at
maximum 1200mm centres) and fixed concurrent with
roof covering including galvanised steel straining wires m2
A : 456 B:512 C:750 D: 258
E : 241 G:269 H: 186 J:420
L:124 M: 14 W : 325
Carried to Collection
Section 3: Building Works
Bill No. 7: Roof Coverings, etc
CONTRACT/TENDE

-90-
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No
Total Brought Forward from Page No. 88
s9 |
o |
Carried Forward to Summary of Section No. 2 R
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Item
No

SECTION 3

BILL NO. 8: CARPENTRY AND JOINERY

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES

Treatment against insect pests

Rates for all timber shall be deemed to include for
treatment against insect pests

All softwood for this job shall be treated to combat and
prevent the spread of certain insect pests in accordance
with Government Gazette Notice No R451 of 28 March
1969 and any amendments thereto. Proof of treatment
shall be lodged with the Employer prior to the use of any
timber in the works.

Mitres, intersections, etc

Descriptions of timber which is given linear, angles,
rebates, grooves, chamfers, moulded edges, etc . are to
be deemed to include for mitres, intersections, splay cut
ends, stops, etc

Descriptions of timber, etc shall be deemed to include
for straight cutting and notching

Fixing

Iltems described as "nailed" shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or
concrete

Items described as "plugged" shall be deemed to
include for screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres or shall be deemed to be
fixed with hardened steel nails or shot pins to brickwork
or concrete.

Carried to Collection

Section 3: Building Works
Bill No. 8: Carpentry and Joinery
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Descriptions are to be deemed to include for nails,
screws, plugs, adhesives, holes, sin- kings, pelleting, etc

Structural timber

Descriptions of structural timber are to be deemed to
include for joints in the length, holes, splay cut ends and
mitres

All softwood structural timber shall be of stress grade V5
or M5 in accordance with SWABS specification 563
unless otherwise stated

Fascias, etc.

Descriptions of fibre cement fascias and barge boards
shall be deemed to include for mitres, end junctions,
screws, bolts, wall anchors, holes, etc.

Door frames

Rates for timber door frames shall be deemed to include
for approved mild steel stay pegs in floors and hoop-iron
clamps to walls, including holes, building in, etc

Particle board:

Particle board shall comply with the following
specifications:

a) SABS 1300 Particle board: exterior and flooring type

b) SABS 1301 Particle board: interior type
Joinery:

Descriptions of frames shall be deemed to include
frames, transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to
include pelleting of bolt holes

Fixing

ltems described as "nailed" shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or
concrete

Decorative laminate finish:

Laminate finish shall be glued under pressure. Edge
strips shall be butt jointed at junctions with adjacent
similar finish

Carried to Collection

Section 3: Building Works
Bill No. 8: Carpentry and Joinery

CONTRACT/TENDER NO: RFH 347/2022
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PREFABRICATED METAL CONNECTOR PLATE
TIMBER ROOF TRUSSES

a. All the roof trusses to be designed and constructed
with softwood structural timber to include for live loads,
wind loads and to take profiled metal roof covering,
purlins and fibre cement or gypsum plasterboard
ceilings with brandering. Each roof truss shall have all
its members accurately cut and close butted together
and rigidly fixed by CSIR approved patented galvanised
metal spike connectors, fixed on both sides of each
intersection by an approved method, all in accordance
with the manufacturer's instructions.

b. Unless otherwise described all rafter feet are to
extend approximately 850mm beyond the length of the
tie beam, with end splayed cut.

c. The design, manufacture and transportation of the
roof trusses, bracing, etc. shall be under the control of a
registered Engineer and it shall be required from the
manufacturer of the trusses to lodge a written guarantee
that his construction has been designed by a qualified
Structural Engineer and that he is in possession of a
capability certificate issued by the Institute for Timber
Construction and approved by the Representitive/Agent

d. All timber shall be stress-graded pine or glued
laminated timber for construction or engineering
purposes in accordance with the specifications of SABS
Specification No 563 or as defined in SABS
Specification No.1245. Stress-grades shall be marked
as specified, vix V4, M4, V6, M6, etc.

e. Erection must be carried out as described in "The
Erection and Bracing of Timber Roof Trusses" published
by the Truss Plate Association of South Africa Ltd. and
the National Timber Research Institute, CSIR.

f. Descriptions of roof trusses shall be deemed to
include for design, manufacture, supply, hoisting and
fixing in position, trimming ends, notching, ALL
TEMPORARY AND PERMANENT BRACING, fixing
blocks, etc.

g. All timber must be Grade 7 as per table 3 of SABS
0163-2001

Carried to Collection

Section 3: Building Works
Bill No. 8: Carpentry and Joinery

CONTRACT/TENDER NO: RFH 347/2022
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h. All timber screws bolts plate connection or any other
type of connector to be in accordance with Annexure 'A’
of SABS 0163-2001

i. All workshop drawings must be provided to the
engineer for approval before fabrication

j. The dimensions in the descriptions of the trusses are
nominal and actual measurements are to be obtained
from the architect drawings and/or the site before design
or fabrication commences

k. All timber to be treated in accordance with SABS 05
I. All exposed timber to be treated with carbolineum
m. All roof timber to be treated with fire retardant paint

ROOFS ETC

Prefabricated timber trusses with a pitch not
exceeding 25 degree pitch

1 | Block A - Complete roof truss construction of
prefabricated trusses to Security room including all
necessary labour, timber for bracing, purlins, wall plates,

gangboards, etc. Truss size 4040 x 540mm high. m2 13
A:0 B:0 c:0 D:0
E:0 G:0 H:0 J:0
L:0 M:13 W:0

2 | Block B - Complete roof truss construction of
prefabricated trusses to Admin block including all
necessary labour, timber for bracing, purlins, wall plates,

gangboards, etc. Truss size 13100 x 2200mm high m2 454
A: 454 B:0 C:0 D:0
E:0 G:0 H:0 J:0
L:0 M:0 W:0

3 | Block C & G - Complete roof truss construction of
prefabricated trusses to 3 x Classrooms block including
all necessary labour, timber for bracing, purlins, wall
plates, gangboards, etc. Truss size 11320 x 1950mm

high. m2 614
A:0 B:614 C:0 D:0
E:O0 G:0 H:0 J:0
:0 M:0 W:0

Carried to Collection

Section 3: Building Works
Bill No. 8: Carpentry and Joinery

CONTRACT/TENDER NO: RFH 347/2022
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4 | Block D - Complete roof truss construction of
prefabricated trusses to 2 x Classrooms block+HOD
including all necessary labour, timber for bracing,
purlins, wall plates, gangboards, etc. Truss size 11320 x
1950mm high.

A:0 B:0 C:0 D:278
E:0 G:0 H:0 J:0
L:0 M:0 W:0

5 | Block E & F - Complete roof truss construction of
prefabricated trusses to 3 x Classrooms Block +
Ablutions including all necessary labour, timber for
bracing, purlins, wall plates, gangboards, etc. Truss size
11320 x 1922mm high

A:0 B:0O C:720 D:0

E:O G:0 H:0

L:0 M:0 W:0

6 | Block H - Complete roof truss construction of
prefabricated trusses to Media Centre block including all

necessary labour, timber for bracing, purlins, wall plates,
gangboards, etc. Truss size 11320 x 1950mm high.

A:0 B:0O C:0 D:0
E:O G:258 H:0 J:0
L:0 M:0 W:0

7 | Block I - Complete roof truss construction of
prefabricated trusses to Science Lab including all

necessary labour, timber for bracing, purlins, wall plates,
gangboards, etc. Truss size 11320 x 1950mm high.

A:0 B:0O C:0 D:0
E:232 G:0 H:0 J:0
L:0 M:0 W:0
8 | Block J NSNP - Complete roof truss construction of
prefabricated trusses to Nutrition centre Block including
all necessary labour, timber for bracing, purlins, wall
plates, gangboards, etc. Truss size 11320 x 1922mm
high
B:0O C:0 D:0
E:O G:0 H:0 J:390
M:0 W:0

Carried to Collection

Section 3: Building Works
Bill No. 8: Carpentry and Joinery
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9 | Block K - Complete roof truss construction of
prefabricated trusses to Grade-R classrooms including
all necessary labour, timber for bracing, purlins, wall
plates, gangboards, etc. Truss size 11320 x 1950mm
high. m2
B:0O C:0 D:0
E:O G:0 H:0
M:0 W: 312
10 | Block L - Complete roof truss construction of
prefabricated trusses to Multi-purpose Classrooms Block
including all necessary labour, timber for bracing,
purlins, wall plates, gangboards, etc. Truss size 11320 x
1922mm high m2
A:0 B:0O C:0 D:0
E:O G:0 H:179 J:0
L:0 M:0 W:0
11 | Block M - Complete roof truss construction of
prefabricated trusses to Change rooms Block including
all necessary labour, timber for bracing, purlins, wall
plates, gangboards, etc. Truss size 11320 x 1922mm
high m2
A:0 B:0O C:0 D:0
E:O G:0 H:0 J:0
L:107 M:0 W:0
Sundries
12 | Two coats wood preservative applied hot on wrought
exposed roof timbers (provisional) m2
A:25 B:46 C:54 D:20
E:22 G:22 H:18 J:25
L:16 M:7 w:23
EAVES, VERGES, ETC
Tempered fibre-cement
13 | 12 x 250mm Fascia board countersunk screwed to roof
timbers (elsewhere) with two brass screws at maximum
1200mm centres and jointed with and including standard
aluminium half round cover strips at all joints m
A:60 B:106 C:133 D:43
E: 48 G:48 H: 34 J:60
L:30 M:8 W: 54
Carried to Collection
Section 3: Building Works
Bill No. 8: Carpentry and Joinery
CONTRACT/TENDE
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14 | 15 x 320mm Fascia board countersunk screwed to roof
timbers (elsewhere) with two brass screws at maximum
1200mm centres and jointed with and including standard
aluminium half round cover strips at all joints
A:45 B:0O C:0 D:0
E:O G:0 H:0 J:0
L:0 M:0 W:0
15 | 15 x 320mm Barge board countersunk screwed to roof
timbers (elsewhere) with two brass screws at maximum
1200mm centres and nailed with steel nails into mortar
joints at maximum 750mm centres and jointed with and
including standard aluminium half round cover strips at
all joints
A:24 B:48 C:48 D:24
E:24 G:24 H:24 J:24

L:24 M:15 W: 24

SKIRTINGS
Wrought Meranti

16 | 19 x 76mm Skirting with and including 19mm quarter
round nailed to walls

A:325 B:205 C:268 D:100
E: 101 G:101 H:60 J: 206
L:65 M:18 W: 162

DOORS
NOTE:

All framed and ledged batten doors and combination
doors, where battens are utilised, shall only be of
construction acceptable to the Department, i.e. mortice
and tennon where the tennon is exposed on the outside
edges of styles and where the tennon is wedged to form
a dove tailed shape.

Solid Core Timber Doors hung to steel frames

17 | Solid core door size 44mm x 813 x 2032mm high (D1)
A:0 B:6 C:10 D:3

E:3 G:3 H:1 J:3

L:2 M:1 W:4

Carried to Collection

Section 3: Building Works
Bill No. 8: Carpentry and Joinery
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18

19

20

21

22

23

Solid core door size 44mm x 1511 x 2032mm high (D6) No
A:2 B:0O C:0 D:0
E:O G:0 H:0 J:2
L:0 M:0 W:0

Semi-solid core timber door hung to steel frames

44mm Door, size 813 x 2032mm high (D2) No
A:12 B:0 C:0 D:1
E:2 G:2 H:2 J:5
L:0 M:1 W:10

44mm Door, size 762 x 1800mm high (D4) No
A:3 B:0 C:8 D:0
E: 4 G:2 H:0 J:2
L:1 M:0 W:0

44mm Door, size 762 x 1524mm high (D8) No
A:0 B:0 C:0 D:0
E:0 G:0 H:0 J:0
L:0 M:0 W:4

44mm Door, size 1000 x 2032mm high (D3) No
A:1 B:0 C:0 D:0
E:0 G:1 H:0 J:1
L:2 M:0 W:2

WINDOWS

Wrought custom made windows

Window type W9, size 1200 x 1200mm high as Architect
schedule No
A:0 B:0 C:0 D:1
E:O0 G:0 H: J:0
M:0

o

Carried to Collection

Section 3: Building Works
Bill No. 8: Carpentry and Joinery
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24

BEADS, ETC
Wrought Saligna

12 x 25mm Glazing beads countersunk tapscrewed to

pressed steel framing (elsewhere) m
A:12 B:0 c:0 D:0
E:0 G:0 H:0
L:0 M:0 W:0

THE FOLLOWING IN JOINERY FITTINGS

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES
TRADE NAMES

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. Items, materials or
methods of similar quality may be used with prior written
approval from the Representative / Agent

FITTINGS GENERAL

Where fittings have been measured as complete units
i.e. the components of the units have not been
separately measured, the descriptions of such units
shall be deemed to include all components, assembling,
housing, notching, glueing, blocking, planting on and
screwing with countersunk screws, edge strips,
decorative plastic finish, glass, ironmongery, metalwork,
paint or varnish finishes, etc

Unless specifically stated, or where no finish is given,
finishes to all joinery fittings shall be three coats
polyurethane clear semi-gloss varnish to all exposed
surfaces

Carried to Collection

Section 3: Building Works
Bill No. 8: Carpentry and Joinery
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DRAWINGS

The references given in the descriptions are to the
respective fittings detailed on the drawings
accompanying these bills of quantities for tender
purposes

PARTICLE BOARD

Particle board shall comply with the following
specifications:

a) SABS 1300 Particle board: exterior and flooring type

b) SABS 1301 Particle board: interior type
DECORATIVE LAMINATE FINISH

Laminate finish shall be glued under pressure. Edge
strips shall be butt jointed at junctions with adjacent
similar finish

CONSTRUCTION

Construction of fittings shall be generally of wood,
screwed and glued with pelleted heads where visible.
All materials used must be of the best quality fabricate
approved by the Representative / Agent and all the units
to be finished neat and true prior to installation and
finishing

DOORS TO FITTINGS

Sizes of doors and drawers are approximate. Correct
sizes must be taken from the fittings concerned

Carried to Collection

Section 3: Building Works
Bill No. 8: Carpentry and Joinery
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25

26

27

THE FOLLOWING IN GUARD HOUSE - BLOCK A

Granite Counter Tops

Guard House - L-Shape sink floor cupboard size
(2000mm long x 600mm wide x 900mm high) and
(2160mm long x 600mm wide x 900mm high)
comprising base structure, sides, drawers and doors,
adjustable shelving and skirting made from saligna.
Cupboard to be complete with 12 x 188mm stainless
steel bar handles complete with 30mm thick granite

stone worktop including all brackets, ironmongery, etc No
A:0 B:0 c:0 D:0
E:0 G:0 H:0 J:0
L:0 M:1 W:0

THE FOLLOWING IN ADMIN - BLOCK B

Purpose made 16mm thick moisture resistance
melamine carcasses fixed together to form pigeon

hopes with lockable doors, pigeon hole size 391 x
400 x 413mm

3535mm long x 400mm wide x 1800mm High pigeon
holes complete with and including, sides, divisions,
bottom, skirting, shelves, brackets, backing, doors,
locks, hinges, etc, colour to Architect specification. as

per detail 923-S2-102-BA-wd.012 Rev A No
A1 B:0 Cc:0 D:0
E:O G:0 H:0
L:0 M:0 W:0

Purpose made Laminated Saligna Worktops
supported by 50 x 50 x 3mm angle iron brackets
welded together with 170 x 170 x 3mm qusset plates
to shape as indicated and fixed securely to the wall
with 8 x 70 masonry anchors @ 943c/c

Accounting Office - 4090 x 600 x 32mm Laminated
saligna worktops with 6mm bevelled edges screwed to
support brackets from underneath. Fix 19mm quarter
round saligna beading to worktops against the wall.
Finish with 2 coats eggshell polyurethane varnish as per

detail 923-S3-102-BA-wd. 010 No
A1 B:0 C:0 D:0
E:O G:0 H:0 J:0
L:0 M:0 W:0

Carried to Collection

Section 3: Building Works
Bill No. 8: Carpentry and Joinery
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28 | Accounting Office - 2100 x 760 x 32mm Laminated
saligna worktops with 6mm bevelled edges screwed to
support brackets from underneath. Fix 19mm quarter
round saligna beading to worktops against the wall.
Finish with 2 coats eggshell polyurethane varnish as per

detail 923-S3-102-BA-wd. 010 No
A1 B:0O C:0 D:0
E:O G:0 H:0
L:0 M:0 W:0

29 | Reception/Admin Office - 4575 x 600 x 32mm
Laminated saligna worktops with 6mm bevelled edges
screwed to support brackets from underneath. Fix 19mm
quarter round saligna beading to worktops against the
wall. Finish with 2 coats eggshell polyurethane varnish

as per detail 923-S3-102-BA-wd. 012 No
A1 B:0O C:0 D:0
E:O G:0 H:0
L:0 M:0 W:0

30 | Reception/Admin Office - 2100 x 760 x 32mm
Laminated saligna worktops with 6mm bevelled edges
screwed to support brackets from underneath. Fix 19mm
quarter round saligna beading to worktops against the
wall. Finish with 2 coats eggshell polyurethane varnish

as per detail 923-S3-102-BA-wd. 012 No
A1 B:0O C:0 D:0
E:O G:0 H:0
L:0 M:0 W:0

Purpose made Floor Cupboard

31 | Kitchenette - 16mm White Melamine L - shape floor
cupboard size (4800mm long x 600mm wide x 900mm
high) and (1200mm long x 600mm wide x 900mm High)
with 12 x 188mm stainless steel bar handles complete
with 30mm thick granite stone worktop as per detail 923-

S2-102-BA-wd.011 No
A:1 B:0 C:0 D:0
E:O0 G:0 H:0 J:0
L:0 M:0

Carried to Collection

Section 3: Building Works
Bill No. 8: Carpentry and Joinery
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32 | Principal's Office - 3000 long x 500 wide x 875mm High
Melamine floor cupboard comprising base structure,
sides, adjustable shelving and skirting made from
melamine chipboard complete with 32mm thick
laminated saligna timber worktop including all brackets,

ironmongery, doors, varnish etc No 1
A1 B:0O C:0 D:0
E:O G:0 H:0
L:0 M:0 W:0

33 | Vice - Principal's Office - 3000 long x 500 wide x 875mm
high Melamine floor cupboard comprising base
structure, sides, adjustable shelving and skirting made
from melamine chipboard complete with 32mm thick
laminated saligna timber worktop including all brackets,

ironmongery, doors, varnish etc No 1
A1 B:0O C:0 D:0
E:O G:0 H:0
L:0 M:0 W:0

Laminated Saligna Timber Worktop

34 | Print Room - 4090 x 600 x 32mm Worktop complete
with and including rounded edges, screwed to steel
supports, brackets, gusset plates, anchors, finished with

2 coats polyurethane eggshell varnish etc m2 6
A:6 B:0 c:0 D:0
E:0 G:0 H:0
L:0 M:0 W:0

Carried to Collection

Section 3: Building Works
Bill No. 8: Carpentry and Joinery

CONTRACT/TENDER NO: RFH 347/2022
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Purpose made Trophy Cabinet, made of 22mm
melamine carcasses with 22mm S.A Pine dividing
horizontal shelves complete with (top-section) 500 x
1200mm high toughened safety glass doors with
3no. chrome plated hinges per door and (bottom
section) to be 500 x 900mm_high 16mm thick
melamine doors. All doors complete with chrome
plated handles. Refer to Architect's detail as per
923-S2-102-BA-wd.013 Rev A

35 | Reception - 3000 long x 450 wide x 2100mm High
trophy display floor cupboard comprising base structure,
sides, shelving, glazing and skirting complete including
all brackets, ironmongery, doors, etc as detail 923-S2-

102-BA-wd.013 Rev A No
A:1 B:0 C:0 D:0
E:O G:0 H:0 J:0
L:0 M:0 W:0

Timber Benches

36 | 3000 x 550 x 882mm high bench with backrest. 25mm
thick laminated Saligna seat screwed to steel frame
from the top complete with 19mm thick Saligna backrest
screwed filling pieces top and bottom. Seat to be fixed
on 50 x 50 x 5mm mild steel angle iron welded
together to form support frame. Fix steel frame to wall
with 3no. 8mm diameter expansion bolts and steel fixed
@ max. 600mm c/c. Seat and Backrest to be neatly
jointed and finished with 2 coats polyurethane eggshell

varnish as per detail 923-S2-102-BA-wd.020 Rev A No
A1 B:0 C:0 D:0
E:O G:0 H:0 J:0
L:0 M:0 W:0

305 x 32mm thick Laminated Saligna Shelving @
300mm c/c fixed to steel shelve brackets on double
slot band wall upright fixed to the concrete or brick
wall

37 | Strongroom - U-Shape open shelf storage at 2635mm

high (7 shelves) m
A1 B:0 C:0 D:0
E:O G:0 H:0 J:0
L:0 M:0 W:0

Carried to Collection

Section 3: Building Works
Bill No. 8: Carpentry and Joinery

CONTRACT/TENDE
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38 | Storage - U-Shape open shelf storage at 2635mm high

(7 shelves) m 1
A1 B:0O C:0 D:0
E:O G:0 H:0
L:0 M:0 W:0

Purpose made Reception Counter

39 | 4575mm long x 900mm High Reception counter
complete with and including worktop, ironmongery,
doors, drawers, etc security grille and adjustable

aluminium louvres (elsewhere); No 1
A:1 B:0 C:0 D:0
E:0 G:0 H:0 J:0
L:0 M:0 W:0

Magazine Stand

40 | 924mm long x 458 x 1396mm high Magazine stand
complete with and including framed frame, shelves,
bottom, sides, divisions, bearers, sloping doors,

ironmongery, etc No 1

Safe

41 | 850 x 25 x 1750mm high complete and including 22mm
thick hardwood veneer front, mirror screws, aluminium

frame, fixings, varnish, etc. No 1
A:1 B:0 c:0 D:0
E:0 G:0 H:0 J:0
L:0 M:0 W:0

Keyboard

42 | Admin-Cleaners Room - 850 x 1750mm high Keyboard
with 96no. hooks on 22mm blockboard with hardwood
veneer front taped around with 25 x 25 x 3mm natural
colour aluminium strip, fixed to the wall and finished with
2 coats of polyurethane varnish as per detail 923-S2-

102-BA-wd.013 Rev A No 1
A:1 B:0O C:0 D:0
E:0 G:0 H:0 J:0
L:0 M:0 W:0

Carried to Collection

Section 3: Building Works
Bill No. 8: Carpentry and Joinery

CONTRACT/TENDER NO: RFH 347/2022
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43

44

45

THE FOLLOWING IN CLASSROOMS

Purpose made 22mm thick laminated timber open
pigeon hole size 450 x 500 x 350mm

3326mm long x 450mm wide x 1166mm High pigeon
holes complete with and including worktop, sides,
divisions, bottom, skirting, shelves, brackets, backing,

etc as per Architect's detail No
A:0 B:6 C:6 D:2
E:0 G:0 H:0
L:0 M:0 W:0

7000mm long x 450mm wide x 1166mm High pigeon
holes complete with and including worktop, sides,
divisions, bottom, skirting, shelves, brackets, backing,

etc as per Architect's detail No
A:0 B:6 C:6 D:2
E:0 G:0 H:0
L:0 M:0 W:0

THE FOLLOWING IN SPECIAL CLASSROOMS -
BLOCKH, I &L

BLOCK H - MEDIA CENTRE

Laminated Saligna Timber Work Station

Computer Room - 8082 x 800 x 750mm high Work
station comprising of 30 x 30 x 2,5mm thick galvanised
steel tubing section legs and top member to be welded
together to form a frame finished with "Hammerite
complete with 32mm thick laminated saligna worktop
with double rounded nosing fronts and 50 x 32mm thick
laminated timber skirting and double compartment
skirting to rear of worktop and to be fixed from the below
finished with 2 coats of polyurethane eggshell varnished
complete with and including back uprights, filler piece,
frame, dividers, brackets, varnish etc as per 923-S2-

105-BEP1-wd020 No
A:0 B:0 Cc:0 D:0
E:O G:1 H:0 J:0
L:0 M:0

Carried to Collection

Section 3: Building Works
Bill No. 8: Carpentry and Joinery

CONTRACT/TENDE

14

14

R NO: RFR

-107-
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46

47

48

49

Computer Room - 6400 x 800 x 750mm high Work
station comprising of 30 x 30 x 2,5mm thick galvanised
steel tubing section legs and top member to be welded
together to form a frame finished with "Hammerite"
complete with 32mm thick laminated saligna worktop
with double rounded nosing fronts and 50 x 32mm thick
laminated timber skirting and double compartment
skirting to rear of worktop and to be fixed from the below
finished with 2 coats of polyurethane eggshell varnished
complete with and including back uprights, cable hole,
filler piece, frame, dividers, brackets, varnish etc as per

923-S2-105-BEP1-wd020 No
A:0 B:0O C:0 D:0
E:O G:1 H:0
L:0 M:0 W:0

305 x 32mm thick Laminated Saligna Shelving @
300mm c/c fixed to steel shelve brackets on double
slot band wall upright fixed to the concrete or brick
wall

Storerooms - U-Shape open shelf storage at 2166mm

high (7 shelves) m
A:0 B:0 C:0 D:0
E:O0 G:20 H:0
L:0 M:0 W:0

Storerooms - U-Shape open shelf storage at 2166mm

high (7 shelves) m
A:0 B:0 c:0 D:0
E:0 G:7 H:0
L:0 M:0 W:0

Newspaper & Magazines - Open shelf storage at

2166mm high (7 shelves) m
A:0 B:0 c:0 D:0
E:0 G:12 H:0 J:0
L:0 M:0 W:0

Carried to Collection

Section 3: Building Works
Bill No. 8: Carpentry and Joinery

CONTRACT/TENDE
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12
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50

51

52

BLOCK | - LABORATORY

Purpose made Display Shelving

6500mm long x 300mm wide x 750mm high Display
shelves @ 1630mm high complete with and including
sides, top, cleats, divisions, sliding guides or tracks,
6,5mm plate glass sliding doors with polished edges,

chromium plated recessed handles, etc No
A:0 B:0 c:0 D:0
E:1 G:0 H:0
L:0 M:0 W:0

Chemical Store - 305 x 32mm thick Laminated
Saligna Shelving @ 300mm c/c fixed to steel shelve
brackets on double slot band wall upright fixed to
the concrete or brick wall

U-Shape open shelf storage at 2166mm high (7

shelves) as per detail 923-S2-105-BEP1-wd013 No
A:0 B:0 Cc:0 D:0
E:1 G:0 H:0 J:0
L:0 M:0 W:0

Equipment Store - 305 x 32mm thick Laminated
Saligna Shelving @ 300mm c/c fixed to steel shelve
brackets on double slot band wall upright fixed to
the concrete or brick wall

U-Shape open shelf storage at 2166mm high (7

shelves) as per detail 923-S2-105-BEP1-wd013 No
A:0 B:0 C:0 D:0
E:1 G:0 H:0 J:0
L:0 M:0 W:0

Carried to Collection

Section 3: Building Works
Bill No. 8: Carpentry and Joinery

CONTRACT/TENDE
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38mm thick Laminated Saligna Worktop with 700 x
19mm saligna front and sides panel with 100 x
40mm fixed to steel 2-tier power trunking on the
front panel . All fixed to framework made of 38 x 38
x 3mm galvanised square mild steel tubing.
Approved 16mm thick melamine front panel extends
over mullion to act as stopper complete with 480 x
345 deep fireclay anti-acid laboratory sink with
drainer and 38mm anti-acid bottle trap and complete
with chrome plated 'swan neck' swivel outlet with
serrated nozzle (305mm long).

53 | 2490mm long x 900mm wide x 910mm high Teacher's
worktop with 4no. drawer unit and 2no. 16mm thick
melamine doors with handles as detail 923-S2-105-

BEP1-wd.011 Rev A No 1
A:0 B:0O C:0 D:0
E:1 G:0 H:0
L:0 M:0 W:0

54 | 2850mm long x 900mm wide x 1100mm high Learner's

worktop as detail 923-S2-105-BEP1-wd.011 Rev A No 8
A:0 B:0 C:0 D:0
E:8 G:0 H:0 J:0
L:0 M:0 W:0

55 | 6353mm long x 450mm wide x 900mm High display
wall cupboard fixed @ 1630mm high from the finished
floor level. Cupboard complete with 18mm thick
chipboard melamine shelves. Doors to be complete with
4mm toughened safety glazing and approved solid
cupboard handles to be flange plates etc as detail 923-

S2-105-BEP1-wd.011 Rev A No 1
A:0 B:0 C:0 D:0
E:1 G:0 H:0
L:0 M:0 W:0

56 | 7270mm long x 600mm wide x 1100mm High 38mm
thick Saligna worktop benches complete with and
including top with bullnose edge, framework and cross
bracing made of 38 x 38 x 3mm galvanised mild steel
tubing, 18mm thick melamine removal panel to form
ducting, ten base plates with four holes, necessary
bolts, etc No 3
A:0 B:0 c:0 D:0
E:3 G:0 H: J:0
M:0

o

Carried to Collection

Section 3: Building Works
Bill No. 8: Carpentry and Joinery

CONTRACT/TENDER NO: RFH 347/2022
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57

58

59

Raised Podium

4500 x 1900 x 190mm high Raised podium complete
with and including 32mm thick hardwood veneer floor
panels fixed to pine bearers and including stair nosing,

angle iron, varnish, etc No
A:0 B:0 C:0 D:0
E:1 G:0 H:0
L:0 M:0 W:0

BLOCK L - MULTIPURPOSE ROOMS

Purpose made cupboards etc

7000mm long x 600 wide x 900mm high, 18mm thick
Melamine chipboard floor cupboard complete with 4no x
2 overall drawer cabinets and storage section with doors
comprising base structure, sides, back made from
melamine chipboard, complete with 32mm Laminated
Saligna Timber Top including all runners, saligna
quartrant at wall interface, ironmongery, skirting, drawer
and doors, etc as per detail 923-S2-105-BEP1-

wd010/09 No
A:0 B:0 Cc:0 D:0
E:O G:0 H:1
L:0 M:0 W:0

Purpose made 305 x 32mm thick Laminated Saligna
Shelving @ 300mm c/c fixed to steel shelve brackets
on double slot band wall upright fixed to the
concrete or brick wall

Multipurpose Storerooms - U-Shape open shelf storage
at 2166mm high (7 shelves) as per detail 923-S2-105-

BEP1-wd015 No
A:0 B:0 C:0 D:0
E:O G:0 H:2 J:0
L:0 M:0 W:0

Carried to Collection

Section 3: Building Works
Bill No. 8: Carpentry and Joinery

CONTRACT/TENDE
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60

61

Raised Podium

4500 x 1900 x 190mm high Raised podium complete
with and including 32mm thick hardwood veneer floor
panels fixed to pine bearers and including stair nosing,

angle iron, varnish, etc No
A:0 B:0 C:0 D:0
E:0 G:0 H:1
L:0 M:0 W:0

THE FOLLOWING IN CHANGE-ROOM - BLOCK
M

Timber Benches

4190 x 425 x 450mm high bench complete and
including 75 x 38mm thick Saligna rails @ 25mm c/c
fixed to 75 x 50mm galvanised angle iron brackets
bolted to wall with rawl bolts and anchored by 32 x
20mm mild steel angle iron expansion bolts, steel frame,

paint etc, as per detail 923-S2-109-Bl-wd.010 Rev A No
A:0 B:0 c:0 D:0
E:0 G:0 H:0 J:0
L:2 M:0 W:0

Carried to Collection

Section 3: Building Works
Bill No. 8: Carpentry and Joinery

CONTRACT/TENDE

R NO: RFR 347/2022
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62

63

64

65

THE FOLLOWING IN DINNING HALL - BLOCK J

Pots rack

Washing & Serving Areas - 1500 x 400mm racking wall
mounted tubular pots rack installed just below granite

worktop as per detail 923-S2-113-BL-wd.020 Rev A No
A:0 B:0 c:0 D:0
E:0 G:0 H:0 J:0
L:2 M:0 W:0
Granite Counter Tops
Washing & Serving Areas - 30mm Thick x 345mm Wide
Counter Top fixed to GMS angle iron brackets at the
bottom as per detail 923-S2-113-BL-wd.020 m2
A:0 B:0 C:0 D:0
E:O G:0 H:0 J:6
L:0 M:0 W:0
Purpose made cupboards etc
Storage Room - 5335mm long x 450mm wide x 900mm
High display wall cupboard fixed @ 1630mm high from
the finished floor level. Cupboard complete with 18mm
thick chipboard melamine shelves. Doors to be
complete with 4mm toughened safety glazing and
approved solid cupboard handles to be flange plates etc
as detail 923-S2-105-BEP1-wd.011 Rev A No
A:0 B:0 C:0 D:0
E:O G:0 H:0 J:3
L:0 M:0 W:0
Storeroom - U-Shape open shelf storage at 2166mm
high (7 shelves) as per detail 923-S2-106-BEP2-wd016 m
A:0 B:0 C:0 D:0
E:O G:0 H:0 J:18
L:0 M:0 W:0
Carried to Collection
Section 3: Building Works
Bill No. 8: Carpentry and Joinery
CONTRACT/TENDE

18

R NO: RFR 347/2022
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Total Brought Forward from Page No.

Section 3: Building Works
Bill No. 8: Carpentry and Joinery

Carried Forward to Summary of Section No. 2
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Item
No

SECTION 3

BILL NO. 9: CEILINGS, PARTITIONS AND
ACCESS FLOORING

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES
TRADE NAMES

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. Items, materials or
methods of similar quality may be used with prior written
approval from the Representative / Agent

TIMBER

All softwood to be South African Pine
INSULATION, ETC

Fibreglass insulation

50mm Insulation closely fitted and laid on top of
brandering between roof timbers, etc, all as per

manufacturers instructions m2
A: 365 B:512 C: 600 D : 206
E:193 G:215 H: 149 J:336
L:99 M: 11 W : 260

Carried to Collection

Section 3: Building Works
Bill No. 9: Ceilings, Partitions and Access Flooring

CONTRACT/TENDE
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Rate
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Amount
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NAILED UP CEILINGS

6.4mm Gypsum Plasterboard ceilings

2 | Horizontal ceiling formed of 6,4mm thick x 1200mm
wide boards with and including H-type pressed steel
jointing strips and 38 x 50mm sawn softwood brandering
at 400mm centres in one direction and around edges
where required for fixing cornices, securely spiked to
roof timbers

A:319 B:363 C:404 D:144
E: 145 G:145 H:104 J:259
L:77 M:9 W : 203

3 | Ditto, but re-inforced with 6mm expanded metal fixed
between ceiling boards and battens

A:5 B:0 c:0 D:0
E:0 G:0 H:0

L:0 M:0 W:0

4 | Extra over gypsum plasterboard ceiling for hinged

pressed metal trap door size 600 x 600mm including all
necessary ironmongery

A:0 B:0 C:0 D:0
E:1 G:1 H:0
L:2 M:0 W:2

Carried to Collection

Section 3: Building Works
Bill No. 9: Ceilings, Partitions and Access Flooring
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6mm "Everite Nutec" fibre-cement ceiling boards
(2400 x 1400mm) or similar approved fixed with 25 x
3.5mm dry wood screws at 300mm centres with
6mm "Everite Nutec" fibre-cement ceiling boards
(2400 x 1400mm) or similar approved fixed with 25 x
3.5mm dry wood screws at 300mm centres with
63mm wide strips of mesh scrim nailed over joints
and the whole finished with a minimum 6mm thick
coat of "Rhinolite™ or similar approved gypsum skim
plaster trowelled to a smooth polished surface, all in
strict accordance with the manufacturer's
specifications wide strips of mesh scrim nailed over
joints and the whole finished with a minimum 6mm
thick coat of "Rhinolite"” or similar approved gypsum
skim plaster trowelled to a smooth polished surface,
all in strict accordance with the manufacturer's

specifications

5 | Ceilings including 38 x 50mm sawn softwood
brandering at 450mm centres fixed to steel purlins at

entrance canopy m2 652
A:70 B:107 C:136 D:45
E: 50 G:50 H:24 J:93
L:19 M:2 W:57

Gypsum plasterboard cornices

6 | 19 x 76mm Gypsum cornice, laid flat to brandering m 2059
A:393 B:205 C: 404 D: 145
E: 101 G:148 H:86 J:269
L:86 M:0 W : 220

Carried to Collection

Section 3: Building Works
Bill No. 9: Ceilings, Partitions and Access Flooring

CONTRACT/TENDER NO: RFH 347/2022
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SUSPENDED CEILINGS

1200mm x 600mm x 12mm Vinyl laminated gypsum
board suspended ceiling tile into the ceiling pre-
painted grid. Main Tees at 1200mm centres.
Suspend main tees @ 1200mm c/c using Pre-
stretched Galvanised Hanger wire 2.5mm thick or
hanger strap 19mm at 1200mm centres. Cross Tees
T(1200 long) at 600mm centres. 2 x Hold down clips
per Cross Tee in areas susceptible to draught.
Installation should be strictly in accordance with
Manufacturer's Instructions.

7 | Ceilings suspended not exceeding 1m below
timber/steel purlins

m2 12
A:12 B:0 c:0 D:0
E:0 G:0 H:0
L:0 M:0 W:0
Aluminium shadowline cornice
8 | 25mm Epoxy coated standard "DONN" white powder
coated aluminium shadowline cornices m 24
A:24 B:0 Cc:0 D:0
E:O G:0 H:0 J:0
L:0 M:0 W:0
EXPANDED METAL CEILINGS
Mild Steel Mesh
9 | Supply and install security grid above ceiling (VEM
320J) fixed to the bottom of trusses and ceiling boards. m2 464
A:319 B:0 C:0 D:0
E:O G:145 H:0 J:0
L:0 M:0 W:0

Carried to Collection

Section 3: Building Works
Bill No. 9: Ceilings, Partitions and Access Flooring

CONTRACT/TENDER NO: RFH 347/2022
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Total Brought Forward from Page No.

Section 3: Building Works

Carried Forward to Summary of Section No. 2
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Item
No

SECTION 3

BILL NO. 10: FLOOR COVERINGS, WALL
LININGS, ETC

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES
TRADE NAMES

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. Items, materials or
methods of similar quality may be used with prior written
approval from the Representative / Agent

FIXING

Floor coverings, wall linings, etc shall, where applicable,
be fixed with adhesive as recommended by the
manufacturers of the flooring, linings, etc

FLOOR COVERINGS

300 x 300 x 2,5mm Semi-flexible vinyl floor tiles laid
in two colour pattern on cement screed (elsewhere)

On floors and in door openings m2
A:319 B: 363 C: 404 D: 144
E: 145 G: 145 H: 104 J:259
L:77 M: 11 W : 203

Carried to Collection

Section 3: Building Works
Bill No. 10: Floor Coverings, Plastic linings, etc

CONTRACT/TENDE
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R NO: RFR
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POLISH, SEALERS, ETC

Sweep, clean with detergent complying with SABS
825, rinse and apply three coats of water emulsion
polish complying with SABS 1042, including buffing
after application of each coat of polish

2 | On vinyl flooring m2
A:319 B: 363 C:404 D: 144
E: 145 G: 145 H: 104 J:259
L:77 M: 11 W : 203

Carried to Collection

Section 3: Building Works
Bill No. 10: Floor Coverings, Plastic linings, etc

CONTRACT/TENDE
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COLLECTION

Total Brought Forward from Page No.

Section 3: Building Works
Bill No. 10: Floor Coverings, Plastic linings, etc

Carried Forward to Summary of Section No. 2
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Item
No

SECTION 3

BILL NO. 11: IRONMONGERY

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES
TRADE NAMES

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. Items, materials or
methods of similar quality may be used with prior written
approval from the Representative / Agent

FINISHES TO IRONMONGERY

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list :

CH Chromium plated

SC Satin chromium plated
PT Epoxy coated

PB Polished brass

PL Polished and lacquered
BS Satin bronze and lacquered
AS Anodised silver

AB Anodised bronze

AG Anodised gold

ABL  Anodised black

GE Grey enamelled

SE Silver enamelled

SD Sanded

Carried to Collection

Section 3: Building Works
Bill No. 11: Ironmongery

CONTRACT/TENDE
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Rate
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THE FOLLOWING IRONMONGERY FIXED TO
DOORS, ETC.
Bolts and latches
1 | Roller ball catch for toilet doors and keep fixed to steel
No
B:0 C:8 D:0
E:4 G:2 H:0
M:1 W:6
2 | 150mm Satin chrome flush bolt and keep
No
A:2 B:0 c:0 D:0
E:0 G:0 H:0
M:0 W:0
3 | 150mm Satin chrome flush bolt with a short length of
brass tubing let into concrete floor as keep
No
A:2 B:0 c:0 D:0
E:0 G:0 H:0 J
M:0
Locks
4 | 63mm Brass five pin tumbler padlock keyed alike with
one pair of keys per every five padlocks (Provisional)
No
A:3 B:0 C:0 D:0
E:1 G:1 H:1
L:1 M:0 W:6
5 [ 51mm Mortice indicating bolt with emergency release
No
B:0 C:8 D:0
E:4 G:2 H:0
M:1 W:6
6 | 75mm Three lever upright mortice lock set with satin
chrome furniture No
A:14 B:6 Cc:10 D:4
E:6 G:6 H:3 J:10
L:2 M:1 W: 14
Carried to Collection
Section 3: Building Works
Bill No. 11: Ironmongery
CONTRACT/TENDE
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10

11

12

Handles

100mm Chromium plated bow handle bolted through
door with the bolt ends hammered to prevent the nuts

being removed No
A:14 B:6 Cc:10 D:4
E:6 G:6 H:3 J:10
L:2 M:1 W:14

Door closers

Overhead surface mounted type door closer with

aluminium casing No
A:2 B:0 C:0 D:0
E:O G:0 H:0 J:2
L:0 M:0
SUNDRIES
28mm Brass square cup hook screwed into keyboard
No
A:24 B:0 C:0 D:0
E:O G:0 H:0 J:0
L:0 M:0 W:0
28mm Diameter x 1Tmm thick brass key label with 12mm
high stamped numeral or letters and holed for and
screwed to keyboard
No
A:60 B:0O C:0 D:0
E:O G:0 H:0 10
L:0 M:0 W:0
38mm Rubber door stop plugged and screwed to wall or
floor No
A:18 B:6 C:18 D:4
E:9 G:8 H:3 J:13
L:5 M:2 W:20
Nickel plated steel leaf spring door holder with rubber
door stop plugged and screwed to floor No
A:2 B:0 C:0 D:0
E:O G:0 H:0 J:2
L:0 M:0 W:0
Carried to Collection
Section 3: Building Works
Bill No. 11: Ironmongery
CONTRACT/TENDE
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13

14

15

16

17

18

NUMERAL AND NAME PLATES

Clear perspex name plate reverse engraved and
enamelled in lettering 25mm high to suit, twice
countersunk holed for and tap screwed to steel door
frame with chromium plated dome-headed self
tapping screws

BLOCK A : S1 -300 x 60 x 3mm Thick plate with letters

plate with letters "SECURITY ROOM" No
A:0 B:0 C:0 D:0
E:0 G:0 H:0
L:0 M:1 W:0
BLOCK B: S2 -450 x 60 x 3mm Thick plate with letters
" ADMINISTRATION " No
A:2 B:0 C:0 D:0
E:0 G:0 H:0
L:0 M:0 W:0
BLOCK B: S2 -450 x 60 x 3mm Thick plate with letters
" RECEPTIONIST " No
A1 B:0 C:0 D:0
E:0 G:0 H:0
L:0 M:0 W:0
BLOCK B: S2 -450 x 60 x 3mm Thick plate with letters
" PRINCIPAL OFFICE" No
A1 B:0 C:0 D:0
E:0 G:0 H:0
L:0 M:0 W:0
BLOCK B: S2 -450 x 60 x 3mm Thick plate with letters
"DEPUTY OFFICE" No
A1 B:0 C:0 D:0
E:0 G:0 H:0
L:0 M:0 W:0
BLOCK B: S2 - 450 x 60 x 3mm Thick plate with letters
"RECORDS ROOM" No
A1 B:0 C:0 D:0
E:0 G:0 H:0 J:0
L:0 M:0 W:0
Carried to Collection
Section 3: Building Works
Bill No. 11: Ironmongery
CONTRACT/TENDE
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19

20

21

22

23

24

25

BLOCK B: S1 - 300 x 60 x 3mm Thick plate with letters

plate with letters "SICK BAY" No
A1 B:0O C:0 D:0
E:O G:0 H:0
L:0 M:0 W:0

BLOCK B: S1 - 300 x 60 x 3mm Thick plate with letters

plate with letters "PRINT ROOM" No
A1 B:0O C:0 D:0
E:O G:0 H:0
L:0 M:0 W:0

BLOCK B: S1 - 300 x 60 x 3mm Thick plate with letters

plate with letters "OFFICES " No
A1 B:0O C:0 D:0
E:O G:0 H:0
L:0 M:0 W:0

BLOCK B: S1 - 300 x 60 x 3mm Thick plate with letters

plate with letters "THOD OFFICE" No
A1 B:0O C:0 D:0
E:O G:0 H:0
L:0 M:0 W:0

BLOCK B: S1 - 300 x 60 x 3mm Thick plate with letters

plate with letters "STORE " No
A1 B:0O C:0 D:0
E:O G:0 H:0
L:0 M:0 W:0

BLOCK B: S1 - 300 x 60 x 3mm Thick plate with letters

plate with letters "STAFF ROOM" No
A1 B:0O C:0 D:0
E:O G:0 H:0
L:0 M:0 W:0

BLOCK B: S1 - 300 x 60 x 3mm Thick plate with letters

plate with letters "KITCHENETTE " No
A1 B:0O C:0 D:0
E:O G:0 H:0
L:0 M:0 W:0

Carried to Collection

Section 3: Building Works
Bill No. 11: Ironmongery

CONTRACT/TENDE
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26

27

28

29

30

31

32

BLOCK C & G: S2 -450 x 60 x 3mm Thick plate with

letters " CLASSROOM 1 or 2 or 3 or 12 or 13 or 14" No
A:0 B:6 c:0 D:0
E:O G:0 H:0 J:0
L:0 M:0 W:0
BLOCK D: S2 - 450 x 60 x 3mm Thick plate with letters
" CLASSROOM 4 or 5" No
A:0 B:0 c:0 D:2
E:0 G:0 H:0
L:0 M:0 W:0
BLOCK D: S1 - 300 x 60 x 3mm Thick plate with letters
plate with letters "TEACHERS MEETING ROOM " No
A:0 B:0 c:0 D:1
E:O G:0 H:0 J:0
L:0 M:0 W:0
BLOCK D: S1 - 300 x 60 x 3mm Thick plate with letters
plate with letters "HOD OFFICE " No
A:0 B:0 c:0 D:1
E:O G:0 H:0 J:0
L:0 M:0 W:0
BLOCK E: S2 -450 x 60 x 3mm Thick plate with letters
" CLASSROOM 6, 7 or 8" No
A:0 B:0 C:6 D:0
E:0 G:0 H:0
L:0 M:0 W:0
BLOCK E: S2 -450 x 60 x 3mm aluminium, anodised
silver engraved sign, engraved with "FEMALE" text. No
A:0 B:0 C:2 D:0
E:O G:0 H:0 J:0
L:0 M:0 W:0
BLOCK E: S4 - 200 x 200 x 3mm aluminium, anodised
silver engraved sign, with Female pictogram. No
A:0 B:0 C:2 D:0
E:O G:0 H:0 J:0
L:0 M:0 W:0
Carried to Collection
Section 3: Building Works
Bill No. 11: Ironmongery
CONTRACT/TENDE
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33

34

35

36

37

38

39

BLOCK H: S1 - 300 x 60 x 3mm Thick plate with letters

plate with letters "MEDIA CENTRE " No
A:0 B:0O C:0 D:0
E:O G:1 H:0
L:0 M:0 W:0

BLOCK H: S1 - 300 x 60 x 3mm Thick plate with letters

plate with letters "WORK ROOM 1 " No
A:0 B:0O C:0 D:0
E:O G:1 H:0
L:0 M:0 W:0

BLOCK H: S1 - 300 x 60 x 3mm Thick plate with letters

plate with letters "STORE ROOM " No
A:0 B:0O C:0 D:0
E:O G:1 H:0
L:0 M:0 W:0

BLOCK H: S2 -450 x 60 x 3mm aluminium, anodised

silver engraved sign, engraved with "FEMALE" text. No
A:0 B:0O C:0 D:0
E:O G:1 H:0 J:0
L:0 M:0 W:0

BLOCK H: S4 - 200 x 200 x 3mm aluminium, anodised

silver engraved sign, with female pictogram. No
A:0 B:0O C:0 D:0
E:O G:1 H:0
L:0 M:0 W:0

BLOCK H: S2 - 450 x 60 x 3mm aluminium, anodised
silver engraved sign, engraved with "DISABLED WC "

text. No
: B:0 c:0 D:0
E:0 G:1 H:0
M:0 W:0
BLOCK H: S3 - 200 x 200 x 3mm aluminium, anodised
silver engraved sign, with Paraplegic pictogram. No
A:0 B:0 c:0 D:0
E:0 G:1 H:0 J:0
L:0 M:0 W:0

Carried to Collection

Section 3: Building Works
Bill No. 11: Ironmongery

CONTRACT/TENDE
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40

41

42

43

44

45

46

BLOCK I: S1 - 300 x 60 x 3mm Thick plate with letters

plate with letters "SCIENCE LAB " No
A:0 B:0 c:0 D:0
E:1 G:0 H:0
L:0 M:0 W:0

BLOCK I: S1 - 300 x 60 x 3mm Thick plate with letters

plate with letters "STORE ROOM " No
A:0 B:0 c:0 D:0
E:1 G:0 H:0
L:0 M:0 W:0

BLOCK I: S2 -450 x 60 x 3mm Thick plate with letters

plate with letters "EQUIPMENT STORE " No
A:0 B:0 c:0 D:0
E:1 G:0 H:0
L:0 M:0 W:0

BLOCK H: S2 - 450 x 60 x 3mm aluminium, anodised

silver engraved sign, engraved with "MALE" text. No
A:0 B:0 c:0 D:0
E:1 G:0 H:0 J:0
L:0 M:0 W:0

BLOCK H: S5 - 200 x 200 x 3mm aluminium, anodised

silver engraved sign, with Male pictogram. No
A:0 B:0 c:0 D:0
E:1 G:0 H:0
L:0 M:0 W:0

BLOCK J: S1 - 300 x 60 x 3mm Thick plate with letters

plate with letters "DINING HALL" No
A:0 B:0 c:0 D:0
E:0 G:0 H:0
L:0 M:0 W:0

BLOCK J: S1 - 300 x 60 x 3mm Thick plate with letters

plate with letters "STAFF ONLY" No
A:0 B:0O C:0 D:0
E:O G:0 H:0
L:0 M:0 W:0

Carried to Collection

Section 3: Building Works
Bill No. 11: Ironmongery
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47

48

49

50

51

52

53

BLOCK J: S1 - 300 x 60 x 3mm Thick plate with letters

plate with letters "DRY STORE" No
A:0 B:0O C:0 D:0
E:O G:0 H:0
L:0 M:0 W:0

BLOCK J: S2 - 450 x 60 x 3mm aluminium, anodised
silver engraved sign, engraved with "DRY BULK

STORE" text. No
A:0 B:0O C:0 D:0
E:O G:0 H:0
L:0 M:0 W:0

BLOCK J: S2 - 450 x 60 x 3mm aluminium, anodised
silver engraved sign, engraved with "VEGETABLE

STORE" text. No
A:0 B:0O C:0 D:0
E:O G:0 H:0
L:0 M:0 W:0

BLOCK J: S2 -450 x 60 x 3mm aluminium, anodised
silver engraved sign, engraved with "DISABLED WC "

text. No
: B:0O C:0 D:0
E:O G:0 H:0
M:0 W:0

BLOCK J: S3 - 200 x 200 x 3mm aluminium, anodised

silver engraved sign, with Paraplegic pictogram. No
A:0 B:0O C:0 D:0
E:O G:0 H:0 J:1
L:0 M:0 W:0

BLOCK J: S2 -450 x 60 x 3mm aluminium, anodised

silver engraved sign, engraved with "FEMALE " text. No
A:0 B:0O C:0 D:0
E:O G:0 H:0 J:1
L:0 M:0 W:0

BLOCK J: S4 - 200 x 200 x 3mm aluminium, anodised

silver engraved sign, with female pictogram. No
A:0 B:0O C:0 D:0
E:O G:0 H:0
L:0 M:0 W:0

Carried to Collection

Section 3: Building Works
Bill No. 11: Ironmongery

CONTRACT/TENDE
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54

55

56

57

58

59

60

BLOCK J: S2 -450 x 60 x 3mm aluminium, anodised

silver engraved sign, engraved with "MALE" text. No
A:0 B:0 c:0 D:0
E:0 G:0 H:0 J:1
L:0 M:0 W:0

BLOCK J: S5 - 200 x 200 x 3mm aluminium, anodised

silver engraved sign, with Male pictogram. No
A:0 B:0 c:0 D:0
E:0 G:0 H:0
L:0 M:0 W:0

BLOCK K: S1 - 300 x 60 x 3mm Thick plate with letters

plate with letters "GRADE R " No
A:0 B:0O C:0 D:0
E:O G:0 H:0
L:0 M:0 W:4

BLOCK K: S1 - 300 x 60 x 3mm Thick plate with letters

plate with letters "SICK BAY " No
A:0 B:0O C:0 D:0
E:O G:0 H:0
L:0 M:0 W:2

BLOCK K: S1 - 300 x 60 x 3mm Thick plate with letters

plate with letters "KITCHENETTE " No
A:0 B:0O C:0 D:0
E:O G:0 H:0
L:0 M:0 W:2

BLOCK K: S1 - 300 x 60 x 3mm Thick plate with letters

plate with letters "SICK BAY " No
A:0 B:0O C:0 D:0
E:O G:0 H:0
L:0 M:0 W:2

BLOCK K: S1 - 300 x 60 x 3mm Thick plate with letters

plate with letters "STOREROOM " No
A:0 B:0O C:0 D:0
E:O G:0 H:0
L:0 M:0 W:2

Carried to Collection

Section 3: Building Works
Bill No. 11: Ironmongery

CONTRACT/TENDE
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61

62

63

64

65

66

67

BLOCK K: S2 -450 x 60 x 3mm aluminium, anodised

silver engraved sign, engraved with "TOILETS " text. No
A:0 B:0O C:0 D:0
E:O G:0 H:0 J:0
L:0 M:0 W:4

BLOCK K: S6 - 200 x 200 x 3mm aluminium, anodised

silver engraved sign, with Male and Female pictogram. No
A:0 B:0O C:0 D:0
E:O G:0 H:0 J:0
L:0 M:0 W:4

BLOCK K: S2 -450 x 60 x 3mm aluminium, anodised
silver engraved sign, engraved with "DISABLED WC "

text. No
B:0 C:0 D:0
E:0 G:0 H:0
L M:0 W:2
BLOCK K: S3 - 200 x 200 x 3mm aluminium, anodised
silver engraved sign, with Paraplegic pictogram. No
A:0 B:0 C:0 D:0
E:0 G:0 H:0 J:0
L:0 M:0 W:2
BLOCK L: S2 - 450 x 60 x 3mm Thick plate with letters
"MULTIPURPOSE " No
A:0 B:0 C:0 D:0
E:0 G:0 H:1
L:0 M:0 W:0
BLOCK L: S2 - 450 x 60 x 3mm Thick plate with letters
"EQUIPMENT STORE " No
A:0 B:0 C:0 D:0
E:0 G:0 H:1
L:0 M:0 W:0
BLOCK L: S1 -300 x 60 x 3mm Thick plate with letters
plate with letters "STORE " No
A:0 B:0 C:0 D:0
E:0 G:0 H:1 J:0
L:0 M:0 W:0
Carried to Collection
Section 3: Building Works
Bill No. 11: Ironmongery
CONTRACT/TENDE
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68

69

70

71

72

73

BLOCK M: S§2 - 450 x 60 x 3mm aluminium, anodised
silver engraved sign, engraved with "GIRLS CHANGE

ROOMS " text. No
A:0 B:0 c:0 D:0
E:0 G:0 H:0
L:1 M:0 W:0
BLOCK M: S4 - 200 x 200 x 3mm aluminium, anodised
silver engraved sign, with female pictogram. No
A:0 B:0 c:0 D:0
E:0 G:0 H:0
L:1 M:0 W:0
BLOCK M: S2 -450 x 60 x 3mm aluminium, anodised
silver engraved sign, engraved with "BOYS CHANGE
ROOMS " text. No
A:0 B:0 c:0 D:0
E:0 G:0 H:0
L:1 M:0 W:0
BLOCK M: S5 - 200 x 200 x 3mm aluminium, anodised
silver engraved sign, with Male pictogram. No
A:0 B:0 c:0 D:0
E:0 G:0 H:0
L:1 M:0 W:0
Push plates and kick plates
Brushed stainless steel Kick plates 0,9 x 200mm x width
of door No
A1 B:0 C:0 D:0
E:0 G:1 H:0 J:1
L:1 M:0 W:2
STEEL LOCKERS
Classrooms, 350 X 450mm x 1800mm High Heavy duty
steel lockers with 2no, louvred doors for ventilation
complete with a padlock locking system, Lockers to be
Hammertone Grey Colour No
A:0 B:6 C:6 D:3
E:1 G:0 H:0 J:2
L:40 M:0 W:0
Carried to Collection
Section 3: Building Works
Bill No. 11: Ironmongery
CONTRACT/TENDE
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PINNING BOARDS, WRITING BOARDS,
PROJECTION SCREENS, ETC

Green chalkboard to comply with safety
requirements for wheeled structure complete with
one chalk rail as one unit strictly in accordance to
manufacturers instructions

74 | 2400 x 1140mm High green chalkboard

A:0 B:6 C:6 D:2
E:1 G:1 H:1

L:0 M:0 W:4

"Parrot” COMBI Felt Pin board Non-Magnetic
including concealed mounting and slide-in
aluminium pen tray (450 x 35mm), and Anodised
Aluminium frame with an H-bar divider 10mm wide
plugged at 1100mm high above floor level.

75 | Pin boards size 1500 x 1200mm high overall, plugged to
wall.

A:4 B:6 C:6 D:3

E:1 G:1 H:1 J:1

L:0 M:0 W:4

"Parrot" White-Magnetic Board including concealed
mounting and slide-in aluminium pen tray (450 x
35mm), and Anodised Aluminium frame with an H-
bar divider 10mm wide plugged at 1100mm high
above floor level.

76 | White Magnetic Boards size 2400 x 1200mm high
overall, plugged to wall.
A:2 B:6 C:6 D:2
E:O G:1 H:1
L:0 M:0 W:4

PELMETS AND CURTAIN TRACKS

77 | Box type pressed steel pelmets 112mm high x 127mm
projecting from wall face including one aluminium |-
section curtain track with 12 rollers per metre, end
stops, return ends and fixing brackets plugged to wall

A:35 B:0 C:0 D:0
E:O G:0 H:0 J:0
L:0 M:0 W:0

Carried to Collection

Section 3: Building Works
Bill No. 11: Ironmongery
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78

79

80

81

BATHROOM FITTINGS

Approved white built-in type medicine cabinet size 380 x
610 x 100mm deep with mirror front and glass shelves
and building Approved white built-in type medicine
cabinet size 380 x 610 x 100mm deep with mirror front
and glass shelves and building in tiled or plastered wall
including forming recess in brickwork and making good

tiled or plastered wall including forming recess No
A:1 B:0 c:0 D:0
E:0 G:0 H:0 J:0
L:0 M:0 W:0
Satin finish stainless steel wall mounted soap dispenser
size 304mm x 100mm and 134mm deep, with a
replaceable and refillable 1 litre soap container, cylinder
lock with standard key, plugged and screwed to the wall
with stainless steel screws. No
A:3 B:0 C:6 D:0
E:1 G:2 H:0
L:4 M:1 W:4
Satin stainless steel toilet roll holders with spindle
system size 304mm x 156mm and 140,7mm deep for 2
rolls maximum 108mm diameter, cylinder lock with
standard lock key, plugged and screwed to the wall with
stainless steel screws. No
A:3 B:0 C:8 D:0
E:1 G:2 H:0
L:3 M:1 W:6
Grade 304 18/10 stainless steel automatic hands free
hand dryer, size 284mm x 202mm and 248mm deep
with 2 vandal proof lock screws and key wrench,
plugged and screwed to the wall with stainless steel
screws, 200 W motor connected to 230/240 volt power
supply. No
A:3 B:0 C:6 D:0
E:1 G:2 H:0
L:3 M:1 W:4
Carried to Collection
Section 3: Building Works
Bill No. 11: Ironmongery
CONTRACT/TENDE
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82

83

84

85

19mm Stainless steel chromium plated towel rail,
600mm long, with end brackets plugged to plastered or

tiled wall No
A:2 B:0 c:0 D:0
E:0 G:0 H:0 J:0
L:12 M:0 W:0
19mm Stainless steel chromium plated shower curtain
rail, 900mm long, with end brackets plugged to plastered
or tiled wall No
A:0 B:0 c:0 D:0
E:0 G:0 H:0
L:8 M:0 W:0
6 Litre "Tidy Bin" rubbish disposal bin No
A:0 B:0 C:2 D:0
E:1 G:2 H:0
L:4 M:1 W:4

TOWEL HOOKS

Standard towel hooks, chrome plated double hook fixed
to 12mm thick meranti backing board, plugged and

screwed to wall No
A:4 B:0O C:0 D:0
E:O G:0 H:0 J:0
L:0 M:0

Carried to Collection

Section 3: Building Works
Bill No. 11: Ironmongery
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Item
No

SECTION 3

BILL NO 12: STRUCTURAL STEELWORK

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

Unit

SUPPLEMENTARY PREAMBLES
Descriptions

Descriptions

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of L-shaped and U-shaped anchor bolts
shall be deemed to include bending, threading, nuts and
washers and embedding in concrete

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Where anchor bolts are described as embedded in sides
or soffits of concrete it shall be deemed to include holes
through formwork.

All bolts to be M16 electro-galvanised.

All steelwork to be hot dip galvanised to ISO 1461-1999

General

All dimensions are to be checked with engineer’s
drawings and any discrepancies brought to the
Principal's project manager's attention before any
construction work commences

Structural Steelwork

Carried to Collection

Section 3: Building Works
Bill No. 12: Structural Steelwork (Provisional)
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All structural steelwork shall be fabricated and erected
in accordance with the latest edition of SABS 1200H

All dimensions shall be checked on site before shop
drawings commence. Any discrepancies shall be
brought to the attention of the Principal's project
manager

A complete set of shop drawings shall be submitted to
the engineer for approval before fabrication commences.
The contractor shall allow one week for checking and
approval by the Principal's project manager, and shall
also allow for any possible changes to drawings

The contractor shall design all welds and, where
necessary, gussets of sufficient strength, shall be
approved to obtain the required weld strength

Setting out points (S.0.P’s) at member centroids shall
conform to those shown on general arrangement
drawings. No eccentricities, except those shown on the
engineer’s drawings, shall be allowed

All structural steelwork shall be grade 300W except cold
formed hollow sections which shall be commercial grade

A certificate from the steel manufacturer in which the
grade of the structural steel is verified shall be handed
to the Principal's project manager for approval

All structural bolts shall be grade 8.8 unless otherwise
noted

The proposed method and sequence of erection of the
structure shall be submitted to the Principal's Project
Manager for written approval. Such submission is to
take place at time of shop drawing submittal. The
contractor shall indicate the proposed method of
propping to ensure stability of the structure during
erection. Such stability during erection remains the
contractor's responsibility. Where temporary bracing and
propping is necessary, the contractor shall be
responsible for the design, erection, maintenance and
removal (where necessary) of such supports. Proposal
of such bracing or propping shall be submitted to the
Principal's project manager at an early stage for written
approval

Carried to Collection

Section 3: Building Works
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Structural steel to be engineered to be smooth i.e. no
welding spatter, sharp edges, slag etc. should be
present prior to the application of the final painting coat

Protective treatment of structural steelwork

Structural steelwork described as "galvanised"
hereunder shall be hot dip galvanised in accordance
with SABS 763 and SABS 0214 after fabrication.
Where on site welding is unavoidable, the resulting
welded joints shall be thoroughly cleaned and cold
galvanised to the approval of the Principal's project
manager

Finishing coats are measured under "Paintwork"

Carried to Collection
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STEEL COLUMNS AND BEAMS WITH FACTORY
APPLIED RED OXIDE COATING

Welded beams single lengths with flat section
bearer and connection plates bolted to
brickwork/concrete

1 | 250 x 100 x 3.5mm RHS beam t 3.00
A:0.00 B:0.00 C:0.00 D:0.00
E:0.00 G:0.00 H:0.00 J:3.00

L:0.00 M:0.00 W :0.00

Welded columns single lengths with bottom bolted
onto concrete (concrete measured elsewhere) and
flat section top base plate and connection plates
bolted to concrete / steel including bolts

2 | 100 x 100 x 2.5mm SHS columns t 1.00
A:0.00 B:0.00 C:0.00 D:0.00
E:0.00 G:0.00 H:0.00 J:1.00

L:0.00 M:0.00 W :0.00

Bolts to columns, beams, angles, etc

3 | M12 x 100mm long chemical expansion bolts including

holes in sides of concrete / brickwork No 24
A:0 B:0 C:0 D:0
E:O G:0 H:0 J:24
L:0 M:0 W:0

4 | M16 x 100mm long chemical expansion bolts including

holes in sides of concrete / brickwork No 24
A:0 B:0 C:0 D:0
E:O G:0 H:0 J:24
L:0 M:0 W:0

GALVANISED PURLINS, GIRTS, BRACING, ETC

Purlins and qirts bolted to steel

5 [ 76 x 50 x 8mm RHS purlins t 3.00
A:0.00 B :0.00 C:0.00 D:0.00
E:0.00 G:0.00 H:0.00 J:3.00

L:0.00 M:0.00 W :0.00

Carried to Collection
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Welded bracing etc with flat section connection
plates bolted to steel

6 | 120 x 120 x 8 Angle section bracing
A:0.00 B:0.00 C:0.00 D:0.00

E:0.00 G:0.00 H:0.00 J:1.00
L:0.00 M:0.00 W :0.00

Base plates, etc

7 | 12mm Connection plate

A:0 B:0 c:0 D:0
E:0 G:0 H:0 J:120
L:0 M:0

Sundries, etc

8 | chamfer off corners on exposed edges.

Carried to Collection
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Item
No

SECTION 3

BILL NO. 13: METALWORK

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES

NOTE:

Windows shall be provided with chromium plated brass
fittings

All horizontal pivot windows to be fitted with cup keeps
on pivot for maximum opening of 25 degrees

The given sizes are overall, approximate and in the
order of width and height. The detailed drawings and
building must be carefully checked for exact sizes
before placing orders. Any errors in this respect will be
at the Contractor's expense and no claims for any extras
in this regard will be entertained

Where described windows shall be provided with burglar
bars to opening and fixed sections, consisting of 20 x
5mm mild steel flat sections to standard NBP2 pattern
welded at intersections and window frames

Bars in front of fxed sections to be bent 75mm away
from the glass surface.

Details and specification of all windows shall be as per
window schedule appended to the back of these bills of
quantities

The given sizes are overall, approximate and in the
order of width and height. The detailed drawings and
building must be carefully checked for exact sizes
before placing orders. Any errors in this respect will be
at the Contractor's expense and no claims for any extras
in this regard will be entertained

Carried to Collection

Section 3: Building Works
Bill No. 13: Metalwork
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TRADE NAMES

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. Items, materials or
methods of similar quality may be used with prior written
approval from the Representative / Agent

DESCRIPTIONS

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Metalwork described as "holed for bolts" shall be
deemed to include the bolts unless otherwise described

STEEL HANDRAILS, BALUSTRADES, ETC

Welded handrails to steel support

1 | 50mm diameter Mild steel hand rail welded to steel
support and finished with 1 universal undercoat and two

coats velvaglo. m 54
A:19 B:0 C:0 D:0
E:O G:0 H:0 J:0
L:35 M:0 W:0

Welded balustrading to rail and cleats

2 | 10mm Diameter Balustrade rails in short height of
1100mm, max gap between rails = 110mm, gap

between rails to be equal m 54
A:19 B:0 c:0 D:0
E:0 G:0 H:0 J:0
L:35 M:0 W:0

3 | 40mm wide x 10mm thick Top and bottom mild steel flat

bar welded to balustrade posts m 54
A:19 B:0 c:0 D:0
E:0 G:0 H:0 J:0
L:35 M:0 W:0

Carried to Collection
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Cleats, plates and brackets, etc
4 | 100 x 100 x 10mm Mild steel base plate with two slotted
bolts holes bolted to brickwork No
A:9 B:0 C:0 D:0
E:0 G:0 H:0 J:0
L:15 M:0 W:0
5 | M16 Bolts with nuts and washers kg
A:12 B:0 C:0 D:0
E:0 G:0 H:0 J:0
L:23 M:0 W:0
6 | 50mm Diameter mild steel posts welded to base plate No
A:9 B:0 C:0 D:0
E:0 G:0 H:0 J:0
L:15 M:0 W:0
STORAGE AND GAS BOTTLE GAGES (DRWG
MLK-ARC-064P )
7 | Gas bottle storage No
A:0 B:0 C:0 D:0
E:0 G:0 H:0 J:1
L:0 M:0
Carried to Collection
Section 3: Building Works
Bill No. 13: Metalwork
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STEEL GATES, SCREENS, ETC

The following in framed and welded mild steel
security grille gates including fixing in position
complete

8 | Gate 3 - Single gate and frame formed of 40 x 60 x
2mm rectangular hollow section framing all round mitred
and welded at angles with two 40 x 6mm flat section
horizontal intermediate rails with ends welded to framing
and with five 19mm diameter rod vertical bars framed
through intermediate rails with ends welded to framing
(hinges, locking devices, etc. elsewhere); size 840 x

2067mm high overall No 9
A:2 B:0 C:0 D:0
E:1 G:1 H:1
L:0 M:0 W:4

9 [ Single gate formed of 40 x 60 x 2mm rectangular hollow
section framing all round mitred and welded at angles
with two 40 x 6mm flat section horizontal intermediate
rails with ends welded to framing and with five 19mm
diameter rod vertical bars framed through intermediate
rails with ends welded to framing (hinges, locking
devices, etc. elsewhere); size 813 x 2067mm high

overall (D3) No 2
A:0 B:0 C:0 D:0
E:O0 G:0 H:0
L:1 M:0 W:1

10 | Double gate and frame in two equal leaves, each leaf
formed of 40 x 60 x 2mm rectangular hollow section
framing all round mitred and welded at angles with two
40 x 6mm flat section horizontal intermediate rails with
ends welded to framing and with eight 19mm diameter
rod vertical bars framed through intermediate rails with
ends welded to framing (hinges, locking devices, etc.

elsewhere); size 1526 x 2067mm high overall No 8
A:3 B:0 c:0 D:0
E:0 G:0 H:0 J:4
L:0 M:0 W:1

Carried to Collection
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11

12

13

SUNDRY STEELWORK

The following in framed and welded mild steel
security grille to reception counter and fixing in
position complete

Fixed security screen formed of 30 x 30 x 2,5mm hollow
section framing all round mitred and welded at angles
filled in with 10mm diameter rods in soldier stretcher
brick pattern with vertical bars at 150mm centres and
horizontal bars at 300mm centres; the frame drilled for
and bolted to brickwork on top and two sides with and
including ten M8 x 70mm expansion bolts complete with
12mm long spacers between frame and wall; size 2053

x 1190mm high No
A:1 B:0 C:0 D:0
E:O G:0 H:0
L:0 M:0 W:0

HOT-DIPPED GALVANISED MILD STEEL

NOTE

The following are to be hot-dipped galvanised after
fabrication of complete units

Hot-dipped double spelter galvanised mild steel
grab rails formed of 32mm outside diameter x
1,6mm round section rails and 75mm diameter x
3mm flat section fixing flanges each three times
holed and bolted to walls with M8 x 50mm
expansion bolts

32mm Grab rail 700mm long with two 80mm return ends

bolted No
A1 B:0 C:0 D:0
E:O G:1 H:0 J:1
M:0 W:2

32mm Cranked grab rail 300 x 300 x 300mm with two

80mm return ends bolted No
A1 B:0 C:0 D:0
E:O G:1 H:0 J:1
L:2 M:0 W:2

Carried to Collection

Section 3: Building Works
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14

15

16

17

18

PRESSED STEEL DOOR FRAMES

1, 2mm Double rebated frames suitable for half brick
walls with two 100mm steel butt hinges per leaf

D2: Standard 1.2mm Thick single rebated pressed steel
frame with one shop red oxide to suit opening of 813 x

2032mm high, To SABS 1129-1977 No
A:0 B:0 C:0 D:0
E:O0 G:1 H:0 J:0
L:0 M:1 W:10

D3: Standard 1.2mm Thick single rebated pressed steel
frame with one shop red oxide to suit opening of 1000 x
2032mm high, To SABS 1129-1977

No
A:0 B:0 C:0 D:0
E:0 G:0 H:0 J:0
M:0 W:2
D4: Standard 1.2mm Thick single rebated pressed steel
frame with one shop red oxide to suit opening of 763 x
2032mm high, To SABS 1129-1977 No
A:3 B:0 C:8 D:0
E:4 G:2 H:0 J:2
L:1 M:0 W:0
Type D8 Frame for door 762 x 1800mm high No
A:0 B:0 C:0 D:0
E:0 G:0 H:0 J:0
L:0 M:0 W:4
1,2mm Double rebated frames suitable for one brick
walls with two 100mm steel butt hinges per leaf
D1: Standard 1.2mm Thick single rebated pressed steel
frame with one shop red oxide to suit opening of 813 x
2032mm high, To SABS 1129-1977 No
A:0 B:6 C:8 D:3
E:3 G:5 H:1 J:3
L:2 M:1 W:4
Carried to Collection
Section 3: Building Works
Bill No. 13: Metalwork
CONTRACT/TENDE
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19

20

21

22

23

D2: Standard 1.2mm Thick single rebated pressed steel
frame with one shop red oxide to suit opening of 813 x
2032mm high, To SABS 1129-1977 No
A:12 B:0 c:0 D:1
E:2 G:1 H:2 J:5
L:0 M:0 W:0
D3: Standard 1.2mm Thick single rebated pressed steel
frame with one shop red oxide to suit opening of 1000 x
2032mm high, To SABS 1129-1977
No
A:1 B:0 c:0 D:0
E:0 G:1 H:0 J:1
M:0 W:0
D6: Standard 1.2mm Thick single rebated pressed steel
frame with one shop red oxide to suit opening of 1511 x
2032mm high, To SABS 1129-1977 No
A:0 B:0 c:0 D:0
E:0 G:0 H:0 J:2
L:0 M:0 W:0
STRONGROOM, RECORD ROOM DOORS,
VENTILATORS, ETC
NOTE
The rates for strongroom doors, wall safes and
ventilators shall include for fixing in position complete
Standard safe door doorstop fixed to wall No
A:1 B:0 c:0 D:0
E:0 G:0 H:0
L:0 M:0 W:0
Double ended steel telescopic ventilator for wall opening
size 185 x 185mm suitable for and built into 150mm
thick wall, complete with face plates on both sides, drop
shutter mechanism operating from fuseable metal plug,
wire gauze and baffle plates No
A:1 B:0 c:0 D:0
E:0 G:0 H:0 J:0
L:0 M:0 W:0
Carried to Collection
Section 3: Building Works
Bill No. 13: Metalwork
CONTRACT/TENDE
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24 | Category 2 heavy duty anti-explosive strongroom door
and frame for wall opening size 944 x 1980mm high
overall, with a mass of 380kg, 20mm outer plate, two
seven lever locks, etc. and fixed in position in opening in

150mm concrete wall No 1
A:1 B:0 c:0 D:0
E:0 G:0 H:0
L:0 M:0 W:0

HOT-DIPPED GALVANISED STEEL ROLLER
SHUTTER DOORS FIXED COMPLETE TO
BRICKWORK

25 | Garage push-up type roller shutter door suitable for
opening size 2500 x 2100mm high with 46mm
interlocking 11,5 kg/m2 slatted curtain, channel guide
rails, roller drum complete with face mounted shutter
box, push-up mechanism, two handles, security lock bolt
and locking rod lockable from inside complete with two
keys

No 1

Carried to Collection

Section 3: Building Works
Bill No. 13: Metalwork
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26

27

28

29

30

31

ALUMINIUM WINDOWS, DOORS, ETC

Powder coated fixed aluminium window frames with
3mm thick toughened safety glass panel,
ironmongery and including burglar bars to fixed and
opening sections (colour by others/architect )

Window type W1, size 1200 x 1200mm high as Architect
schedule No
A:22 B:54 C:54 D:21
E:11 G:15 H:11 J:8
L:0 M:0 W: 14

Window type W2, size 1022 x 949mm high as Architect

schedule No
A:5 B:0 C:0 D:0
E:O0 G:0 H:0
M:0 W:4

Window type W3, size 1000 x 900mm high as Architect

schedule No
A:1 B:0 C:2 D:0
E:4 G:5 H:4
M:0 W:4

Window type W4, size 600 x 900mm high as Architect

schedule No
A:4 B:0 C:8 D:0
E:5 G:5 H:0
L:10 M:2 W:4

Window type W5, size 1200 x 900mm high as Architect
schedule

No
A:0 B:0 C:0 D:0
E:0 G:0 H:0
M:1 W:0
Window type W6, size 900 x 1200mm high as Architect
schedule No
A:0 B:0 C:0 D:0
E:0 G:0 H:0 J:5
M:0
Carried to Collection
Section 3: Building Works
Bill No. 13: Metalwork
CONTRACT/TENDE
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32

33

34

35

Window type W7, size 978 x 511mm high as Architect
schedule

No
A:1 B:0 C:0 D:0
E:O G:0 H:0
M:0 W:0
Window type W8, size 1511 x 654mm high as Architect
schedule No
A:0 B:0O C:0 D:0
E:O G:0 H:0
L:0 M:0 W:0
ALUMINIUM WINDOWS, DOORS, ETC
Powder coated aluminium doors including 6mm
toughened clear float safety glass complete with
subframes, ironmongery, sealing, etc and fixing to
brickwork or concrete
Double door size 1790 x 2090mm high in two equal
leaves type D20
No
A:1 B:0 c:0 D:0
:0 G:0 H:0
:0 M:0 W:0
SECURITY PAYROLL WINDOWS
Glazed panels, fanlights, etc - Payroll Windows
Security payroll windows 1510 x 1100mm high Level G3
bullet resistant natural anodised aluminium pay window
with transfer tray (Type 2) with 200mm deep stainless
steel bank type transfer tray (Code:G3-PW-T), overall
size 600 x 950mm high glazed with 53mm thick clear
glass with 32mm post formed Oak counter top and
stainless steel exterior counter finish. No
A1 B:0 Cc:0 D:0
E:O G:0 H:0
L:0 M:0 W:0
Carried to Collection
Section 3: Building Works
Bill No. 13: Metalwork
CONTRACT/TENDE
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36

37

38

Security payroll windows 1860 x 1500mm high Level G3
bullet resistant natural anodised aluminium pay window
with transfer tray (Type 2) with 200mm deep stainless
steel bank type transfer tray (Code:G3-PW-T), overall
size 600 x 950mm high glazed with 53mm thick clear
glass with 32mm post formed Oak counter top and
stainless steel exterior counter finish.

A:2 B:0 C:0 D:0

E:O G:0 H:0

L:0 M:0 W:0

No

Security payroll windows 2000 x 1125mm high Level G3
bullet resistant natural anodised aluminium pay window
with a talk- thru holes, glazed with 53mm thick clear
glass with 32mm laminated saligna counter top on both
side finished with 2 coats eggshell polyurethane varnish
as per detail 923-S3-102-BA-wd. 010 - (Accounting
Office). No
A:1

E:0

B:0 C:0 D:0
G:0 H: J:0
M:0 W:0

o

SUNDRIES

10500mm High hinge based hot dip galvanised steel
white powder coated flag poles complete with all fittings
including ropes, pulleys, cleats, galvanised foundation
cages and concrete base, etc as detail DT129 on CD

A:1 B:0 c:0 D:0

E:0 G:0 H:0 J:0

L:0 M:0 W:0

No
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Bill No. 13: Metalwork

CONTRACT/TENDE

-155-

R NO: RFR 347/2022




BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.

EMIS NUMBER: 600102163

COLLECTION

Total Brought Forward from Page No.

Section 3: Building Works
Bill No. 13: Metalwork

Carried Forward to Summary of Section No. 2

CONTRACT/TENDE

-156-

Page
No

145
146
147
148
149
150
151
152
153
154

155

R NO: RFR

347/2022

Amount




BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.

EMIS NUMBER: 600102163

Item
No

SECTION 3

BILL NO. 14: PLASTERING

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES
TRADE NAMES

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. Items, materials or
methods of similar quality may be used with prior written
approval from the Representative / Agent

PLASTER ON CONCRETE

Plaster described as "on brickwork" shall be deemed to
include for small portions of plaster on concrete flush
with brickwork and prices should include for all the
necessary preparatory work

SCREEDS

3:1 Screeds steel trowelled on concrete

25mm Thick on floors and landings to receive ceramic

tiles (elsewhere) m2
A:12 B:0 c:0 D:0
E:O G:0 H:0 J:0
L:45 M:0 W:0
25mm Thick on floors and landings to receive self
levelled screed (elsewhere) m2
A:319 B: 363 C: 404 D: 144
E: 145 G: 145 H: 104 J:259
L:77 M: 11 W : 203
Carried to Collection
Section 3: Building Works
Bill No. 14: Plastering
CONTRACT/TENDE
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Self levelled smooth screeds steel on concrete

3 | 25mm Thick on floors and landings to receive vinyl floor

tiles (elsewhere) m2 2174
A:319 B:363 C:404 D: 144
E: 145 G: 145 H: 104 J:259
L:77 M: 11 W : 203
EPOXY SCREEDS

Epoxy 9mm thick epoxy floor coating laid to screed
(screed elsewhere), all strictly in accordance with

approved manufacturers instructions.

4 | 30mm thick on floors to falls m2 93
A:0 B:0 C:0 D:0
E:O G:0 H:0 J:93
L:0 M:0 W:0

5 | 4 mm skirting 100 mm high, coved at junction with floor
and with fair edge and arris next wall finish over,

including mitres, etc. m 105
A:0 B:0 Cc:0 D:0
E:O G:0 H:0 J:105
L:0 M:0 W:0

INTERNAL PLASTER

Two coat plaster with gypsum finish on brickwork

6 | On walls m2 4 029
A:874 B:255 C:720 D: 267
E: 271 G:271 H: 161 J:553
L:174 M : 47 W : 436
7 | On narrow widths m2 131
A:11 B:23 C:26 D:12
E:10 G:10 H:6 J:18
L:3 M:1 W:10

Cement plaster on concrete

8 | On walls m2 65
A:65 B:0 : D:0
E:O G:0 H:0 J:0
L:0 M:0 W :

Carried to Collection

Section 3: Building Works
Bill No. 14: Plastering
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10

11

On ceilings m2
A:18 B:0O C:0 D:0
E:O G:0 H:0
L:0 M:0 W:0

CORNER PROTECTORS, DIVIDING STRIPS,

ETC.
2 x 30mm Flat section aluminium dividing strip between
vinyl and tiled floor finishes m
A:18 B:0 c:0 D:0
E:0 G:0 H:0
L:8 M:0 W:0

2 x 30mm Flat section galvanised mild steel water bar

embedded in floor finish m
A:12 B:6 C:6 D:2
E:2 G:2 H:2
L:2 M:1 W:4

Carried to Collection

Section 3: Building Works
Bill No. 14: Plastering
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Item
No

SECTION 3

BILL NO. 15: TILING

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES
TRADE NAMES

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. Items, materials or
methods of similar quality may be used with prior written
approval from the Representative / Agent

DESCRIPTIONS

Unless described as "fixed with adhesive to plaster
(plaster elsewhere)" descriptions of tiling on brick or
concrete walls, columns, etc shall be deemed to include
4:1 cement plaster backing and descriptions of tiling on
concrete floors, etc shall be deemed to include 3:1
cement mortar bedding

WALL TILING

150 x 150 x 8mm gloss ceramic wall tiles fixed with
an approved tile adhesive and water resistant
grouting to plaster (elsewhere) and with jointing

compound

On walls m2
A:40 B:0 Cc:72 D:0
E:O G: H:0 J:8
L:0 M:0 W:0

Carried to Collection

Section 3: Building Works
Bill No. 15: Tiling

CONTRACT/TENDE

-161-
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On walls in isolated panels, splash backs, etc m2
A:4 B:0 C:10 D:0
E:0 G:0 H:0 J:12
L:12 M:1 W:6

On narrow widths m2
A:2 B:0 c:0 D:0
E:0 G:0 H:0 J:0
L:0 M:0 W:0

Fair exposed cutting and fitting around pipe not

exceeding 50mm internal diameter (Provisional) No
A:1 B:0 c:0 D:0
E:O G:0 H:0 J:0
L:0 M:0 W:0

Fair exposed cutting and fitting around pipe exceeding
50 and not exceeding 100mm internal diameter

(Provisional) No
A:1 B:0 c:0 D:0
E:0 G:0 H:0 J:0
L:0 M:0 W:0

FLOOR TILING

300 x 300mm Non-slip full body ceramic floor tiles
fixed with an approved tile adhesive on cement
screed (elsewhere) with and including grouted

jointing
On floors and landings m2
A:70 B:0 C:22 D:0
E:0 G:0 H:0 J:12
L:0 M:0 W:0

300 x 300 x 22mm Thick approved non-slip
porcelain floor tiles on 20mm 3:1 cement mortar
bedding on concrete and continuously flush pointed
in both direction with tinted epoxy jointing
compound, in strict accordance with the
manufacturer's instructions

On floors and door openings m2
A:0 B:0 C:0 D:0
E:O0 G:0 H:0 J
L:10 M:0 W:0

Carried to Collection

Section 3: Building Works
Bill No. 15: Tiling

CONTRACT/TENDE
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10

11

Ceramic cut tile skirting

Skirting 100mm high m
A:0 B:0 C:0 D:0
E:O0 G:0 H:0 J:0
L:18 M:0

SOAP HOLDERS, ETC.

150 x 150mm White glazed single soap holder and
building into tiled or plastered wall including forming

recess in brickwork and making good No
A:0 B:0 C:0 D:0
E:0 G:0 H:0
L:8 M:0 W:0
SUNDRIES
External PVC trimming to corners (Provisional) m
A:12 B:0 C:0 D:0
E:0 G:0 H:0 J:15
L:0 M:0 W:0
Aluminium edge trim in door threshold (Provisional) m
A:12 B:6 C:6 D:2
E:2 G:2 H:2 J:5
L:2 M:1 W:4

Carried to Collection

Section 3: Building Works
Bill No. 15: Tiling

CONTRACT/TENDE

18

27
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COLLECTION

Total Brought Forward from Page No.

Section 3: Building Works
Bill No. 15: Tiling

Carried Forward to Summary of Section No. 2
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Item
No

SECTION 3

BILL NO. 16: PLUMBING AND DRAINAGE
(PROVISIONAL)

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES
PREAMBLES

Tenderers are advised to study the Model Preambles for
Trades (1995 edition) as recommended and published
by the Association of South African Quantity Surveyors

TRADE NAMES

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. Items, materials or
methods of similar quality may be used with prior written
approval from the Representative / Agent

DESCRIPTIONS AND PREAMBLES

Reference shall be made to other trades for preambles
and full descriptions of items not fully described in this
trade which shall apply equally to work in this trade,
unless otherwise described

RATES
Rates for all piping, fittings, etc shall include for all fixing
in position of fittings, cutting of chases in brickwork or

concrete, excavation of trenches, backfilling, etc unless
otherwise described

Carried to Collection

Section 3: Building Works
Bill No. 16: Plumbing and Drainage (Provisional)

CONTRACT/TENDE
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DIAMETER OF PIPES

Diameters stated for pipes, traps, valves, etc are internal
diameters, except uPVC, polyethylene, stainless steel
and copper pipes for which external diameters are
stated

REDUCING FITTINGS

Where fittings have reducing ends or branches they are
described as "reducing"

In the case of pipes with diameters not exceeding
60mm, only the largest end or branch is given. Should
the contractor wish to use other fittings and bushes or
reducers, he may do so on the understanding that no
claim in this regard will be entertained

In the case of pipes with diameters exceeding 60mm, all
sizes are given and no claim for extra bushes, reducers,
etc will be entertained

uPVC PIPES AND FITTINGS

Sewer and drainage pipes and fittings shall be
according to SABS 791, jointed and sealed with butyl
rubber rings

Soil, waste and vent pipes and fittings shall be
according to SABS 967 and solvent jointed

Cold water supply pressure pipes and fittings shall be
according to SABS 966 and jointed by means of the
"Lyng" type jointing system

Pipes shall be fixed and jointed according to SABS 0112

COPPER PIPES

Pipes shall be hard drawn and half-hard pipes of the
class stated. Class 0 (thin wall hard drawn) pipes shall
not be bent. Class 1 (thin walled half-hard), class 2
(half-hard) and class 3 (heavy walled half-hard) pipes
shall only be bent with benders with inner and outer
formers. Fittings to copper pipes, capillary soldier
fittings and compression fittings shall be Cobra
Watertech or other equal approved type. Capillary
soldier fittings shall comply with ISO 2016

Carried to Collection

Section 3: Building Works
Bill No. 16: Plumbing and Drainage (Provisional)

CONTRACT/TENDER NO: RFH 347/2022
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HEAVY DUTY POLYETHYLENE PIPING (HDPE)

HDPE pipes shall be according to SABS 533 and fittings
shall be of plastic compression type jointing. Jointing
and laying shall be in accordance with the
manufacturer's instructions

WIRE GRATINGS

Descriptions of gutter outlets, etc shall be deemed to
include wire balloon gratings

SANITARY FITTINGS

Stainless steel

Stainless steel for basins, washtroughs, bedpan, sinks,
etc shall be type 304 (18/10)

1 | Single end bowl drop-on sink and drainer, size 1200 x
535mm with 32 x 7mm fascia complete with chromium
plated waste, plug, and chain and fixing in top of timber

cabinet (elsewhere) No 1
A1 B:0 C:0 D:0
E:O G:0 H:0 J:0
L:0 M:0 W:0

2 | 1500mm "Citimental" Ref: DT150C Double bowl
stainless steel or similar approved sink in accordance
with Architect's specification complete with mounting
brackets, stopper and chain by Citimetal or similarly

approved No 2
: B:0 C:0 D:0
E:0 G:0 H:0 J:2
0 W :
Approved

3 | White C.I. porcelain wall hung enamelled 610 x 460mm
wash hand basin, 31mm chromuim plated outlet, with
plug and chain, anchor & 32mm back nut complete with
and including one chromium plated pillar tap, one tap

hole plug. No 14
A:2 B:0O C:6 D:0
E:3 G:2 H:0 J:0
M:1 W:0

Carried to Collection

Section 3: Building Works
Bill No. 16: Plumbing and Drainage (Provisional)

CONTRACT/TENDER NO: RFH 347/2022
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4 | White C.I. porcelain wall hung enamelled disabled wash
hand basin, 31mm chromuim plated White C.l. porcelain
wall hung enamelled 610 x 460mm wash hand basin,
31mm chromuim plated outlet, with plug and chain,
anchor & 32mm back nut complete with and including
one chromium plated pillar tap, one tap hole plug. plug
and chain, anchor & 32mm back nut complete with and
including two chromium plated pillar tap, one tap hole

plug and provide black soft rubber p-trap. No 8
A:2 B:0 c:0 D:0
E:0 G:1 H:0 J:1
L:2 M:0 W:2

5 | 480 x 345 x 220mm (internal dimension) White fireclay
laboratory basin with centre outlet fixed with cleats

(elsewhere) under worktop No 16
A:0 B:0O C:0 D:0
E: 11 G:0 H:5
L:0 M:0 W:0

6 [ 1200mm long basin complete as shown on Drawing

number MLK - ARC - 054P No 5
A:0 B:0O C:0 D:0
E:O G:0 H:0
L:0 M:0 W:2

7 | 1800mm long basin complete as shown on Drawing

number MLK - ARC - 054P No 2
A:0 B:0O C:0 D:0
E:O G:0 H:0
L:2 M:0 W:0

8 | 610 x 385mm White vitreous china wall urinal with top
flush entry complete with and including concealed wall
hangers, chromium plated waste outlet and grating, and
4.5 litre white vitreous china cistern complete with
valveless syphonic fitting, ball valve, bracket, surface
mounted chromium plated push button user control
valve with plastic conduit pipe and chromium plated

flush pipe with spreader No 8
A:1 B:0 C:2 D:0
E:0 G:2 H:0 J:1
L:2 M:0 W:0

Carried to Collection

Section 3: Building Works
Bill No. 16: Plumbing and Drainage (Provisional)

CONTRACT/TENDER NO: RFH 347/2022
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10

11

WC suite comprising white vitreous china pan with P
trap, 9 litre low-level white vitreous china cistern
complete with valve fitting, ball valve and matching flush

pipe and heavy duty white single flap seat No
A:2 B:0 C:8 D:0
E:4 G:2 H:0
L:1 M:1 W:4

Low level paraplegic W.C suite comprising white

vitreous china pan with "P' or "S' trap, 9 litre cistern with
chromium plated lever for paraplegic use, complete with
lid, fitments and flush pipe and heavy duty white plastic

seat and lid No
A1 B:0O C:0 D:0
E:O G:1 H:0 J:1
L:2 M:0 W:2

SUNDRY SANITARY FITTINGS

Drinking fountain comprising 100 x 50 x 11mm hot-
dipped double spelter galvanised mild steel channel
section frame 3,7m long with two mitred and welded
corners, two 200 x 200 x 4mm base plates cast into and
including 300 x 300 300mm 20MPa/19mm mass
concrete footings including any necessary excavation,
100mm thick 20MPa/19mm mass concrete slab 2,25m
long x 1m wide graded to falls to outlet (water outlet
elsewhere), with wood float finish and fitted with and
including 20mm diameter galvanised mild steel pipe
2,3m long including three bends, three tees, three
reducers, four 22mm chromium plated pillar taps with
raised noses, one 20mm brass in-line strainer with
stainless steel double mesh strainer basket, one 20mm
Class 8 brass fullway gate valve with non-rising spindle
and guided wedge and one 20mm brass hose bib tap

with lockshield, loose key and hose union No
A:0 B:2 C:2 D:0
E:0 G:0 H:0
L:0 M:0 W:1

Carried to Collection

Section 3: Building Works
Bill No. 16: Plumbing and Drainage (Provisional)
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12

13

14

15

16

17

TRAPS, ETC INCLUDING JOINTS TO PIPES
AND/OR FITTINGS UNLESS OTHERWISE

DESCRIBED

32-40mm Butyl rubber deep seal P or S trap No
A:5 B:0 C:6 D:0
E:3 G:3 H:5 J:6
L:4 M:1 W:6

32-40mm Chromium plated bottle trap No
A:1 B:0 C:2 D:0
E:0 G:2 H:0 J:1
L:2 M:0 W:0

50mm Brass shower trap including waste with 75mm
chromium plated flat grating cast into concrete and

bedded in bitumen and jointed to steel pipe (elsewhere) No
A:0 B:0 c:0 D:0
E:0 G:0 H:0 J:0
L:8 M:0 W:0

TAPS, VALVES, ETC INCLUDING JOINTS TO
COPPER PIPES AND/OR FITTINGS WITH
CAPILLARY CONNECTIONS UNLESS
OTHERWISE DESCRIBED

15mm Copper service pipe 350mm girth No
A1 B:0 C:12 D:0
E:4 G:0 H:0 J:2
L:2 M:1 W:2

15mm Brass stopcock No
A:0 B:0 Cc:10 D:0
E:5 G:0 H:0 J:7
L:4 M:1 W:4

15mm Chromium plated wall flange and extension piece No
A:0 B:0 C:0 D:0
E:O0 G:0 H:0 J:0
L:0 M:0 W:2

Carried to Collection

Section 3: Building Works
Bill No. 16: Plumbing and Drainage (Provisional)
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18

19

20

21

22

23

24

20mm Brass stopcock No
A:6 B:0 C:4 D:0
E:0 G:0 H:0
L:0 M:0 W:6

15mm Chromium plated ball joint angle shower

connector with flange and shower rose No
A:0 B:0O C:0 D:0
E:O G:0 H:0
L:8 M:0 W:0

15mm Chromium plated full way ballcock shut-off

control valve with screw type control No
A:0 B:0 c:0 D:0
E:0 G:0 H:0
L:0 M:0 W:0

15mm Chromium plated underwall pattern stopcock No
A:5 B:0 c:0 D:0
E:O G:0 H:0 J:0
L:0 M:0 W:0

"Rofo R0200SV NW100" floor trap, square top cast in

230mm opening No
A:0 B:0O C:0 D:0
E:O G:0 H:0 J:1
L:2 M:0 W:0

"Rofo GTS 500" grease trap with single bowl wash up

basin 500 x 500 x 400mm with one basket No
A:0 B:0 c:0 D:0
E:0 G:0 H:0 J:1
L:0 M:0 W:0

Chrome "COB - KM2 -100" metering self closing non-

hold open pillar tap with flow controller 1 - 20 seconds No
A:2 B:0 C:6 D:0
E:3 G:2 H:0 J:3
L:6 M:1 W:4

Carried to Collection

Section 3: Building Works
Bill No. 16: Plumbing and Drainage (Provisional)
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25

26

27

28

29

30

Cobra Watertech 15mm chrome plated elbow action
pillar-type mixer with overarm swivel outlet (Code: 521-
21), manufactured in accordance with SANS 226:2004
Type 2 (BS 5412).All pipes to be fitted with Cobra
Watertech 15mm ball type angle valve with 350mm
flexible hose connector (Code: 32/350F) and all drains
behind the Universal Half pedestal to have a Cobra
Watertech 40mm rough brass shallow seal bath P trap
with FI outlet and two cleaning eyes (Code: 370) or

approved equivalent. No
A:2 B:0 c:0 D:0
E:0 G:1 H:0 J:1
L:2 M:0 W:2
15mm Chromium plated hose bib tap without hose union No
A:0 B:0 c:0 D:0
E:0 G:0 H:0 J:0
L:8 M:0 W:0
15mm Chromium plated sink pillar tap with 305mm
swanneck outlet with serrated nozzle No
A:1 B:0 c:0 D:0
E:0 G:0 H:5
L:0 M:0 W:0
15mm Chromium plated sink wall type sink mixer No
A:0 B:0 c:0 D:0
E:0 G:0 H:0 J:2
L:0 M:0 W:0
20mm Brass vacuum breaker No
A:1 B:0 C:2 D:0
E:1 G:0 H:0 J:1
L:1 M:1 W:1
400KPa brass pressure reducing valve No
A:1 B:0 C:2 D:0
E:1 G:0 H:0 J:1
L:0 M:1 W:1
Carried to Collection
Section 3: Building Works
Bill No. 16: Plumbing and Drainage (Provisional)
CONTRACT/TENDE
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31

32

33

34

35

36

37

Surface mounted 20mm Chrome plated junior urinal
flushmaster with integral shut-off valve and wall plate

(code FJ2.210) by Cobra. No
A:2 B:0 Cc:2 D:0
E:0 G:2 H:0
L:2 M:0 W:2
SANITARY PLUMBING
SABS 966 - pipes
50mm Pipes laid in /under floors or fixed to walls, slabs,
roof timbers, etc
m
A:20 B:0 C:30 D:0
E:70 G:25 H:25 J:40
L:65 M:5 W : 40
110mm Pipes laid in /under floors or fixed to walls,
slabs, roof timbers, etc m
A 240 B:0 C:70 D:0
E:55 G:45 H:15 J:55
L:30 M: 15 W:65
Extra over uPVC class 34 pipes for fittings
50mm Elbow No
A:5 B:0 Cc:10 D:0
E:20 :5 H:8 J: 17
L:9 M:3 W:17
110mm Elbow No
A:5 B:0 Cc:10 D:0
E:15 G:7 H:3 J:12
L:5 M:5 W:12
50mm Elbow with inspection eye No
A:3 B:0 C:6 D:0
E:0 G:3 H:3 J:5
L:4 M:1 W:5
110mm Elbow with inspection eye No
A:3 B:0 C:6 D:0
E:9 G:4 H:1 J:9
L:2 M:2 W:9
Carried to Collection
Section 3: Building Works
Bill No. 16: Plumbing and Drainage (Provisional)
CONTRACT/TENDE
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38

39

40

41

42

43

44

45

46

50mm 45 Degree bend with inspection eye No
A:3 B:0 C:6 D:0
E:5 G:3 H:2 J:5
L:3 M:1 W:5
110mm 45 Degree bend with inspection eye No
A:3 B:0 C:6 D:0
E:8 G:4 H:1 J:5
L:2 M:2 W:5
50mm to 50mm single 45 Degree junction No
A:3 B:0 C:6 D:0
E:5 G:3 H:0 J:5
L:0 M:1 W:5
110mm to 110mm to 50mm Double 45 Degree junction No
A:5 B:0 Cc:10 D:0
E:10 G:5 H:3 J:8
L:7 M:1 W:8
110mm to 110mm to 110mm Double 45 Degree junction No
A:8 B:0 C:16 D:0
E:9 G:6 H:1 J:5
L:8 M:2 W:5
110mm to 50mm Reducer No
A:0 B:0 c:0 D:0
E:0 G:0 H:0 0
L:0 M:1 W:0
110mm Pan connector No
A4 B:0 Cc:8 D:0
E:4 G:3 H:0 4
L:3 M:1 W:6
110mm Soil and Vent Cowl No
A:2 B:0 C:4 D:0
E:5 G:2 H:1 J:3
L:2 M:1 W:3
110mm "Gl Two-way" vent valve No
A1 B:0 Cc:2 D:0
E:1 G:1 H:1 J:1
L:1 M:1 W:1
Carried to Collection
Section 3: Building Works
Bill No. 16: Plumbing and Drainage (Provisional)
CONTRACT/TENDE
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47

48

49

110mm ABC cleaning eye in end of pipe No
A:3 B:0 C:6 D:0
E:3 G:3 H:1
L:1 M:1 W:3
Precast concrete qulleys
Gulley not exceeding 1m deep to invert comprising
100mm diameter vitrified clay gulley trap and head,
fitted with 190mm diameter cast iron grating, including
excavating for, bedding on and encasing in
15MPa/19mm mass concrete and fitted with and
including precast gulley top bedded in (3:1) cement
mortar No
A:1 B:0 C:2 D:0
E:0 G:0 H:0 J:1
L:1 M:1 W:1
TESTING
Testing water pipe system
A:1.00 B:0.00 C:0.00 D:0.00
E:0.00 G:0.00 H:0.00 J:0.00
L:0.00 M : 0.00 W :0.00
Carried to Collection
Section 3: Building Works
Bill No. 16: Plumbing and Drainage (Provisional)
CONTRACT/TENDE
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Item
No

SECTION 3

BILL NO. 17: GLAZING

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES
TRADE NAMES

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. Items, materials or
methods of similar quality may be used with prior written
approval from the Representative / Agent

MIRRORS

Silvered float glass copper backed mirrors with
polished edges holed for and fixed with chromium
plated dome capped mirror screws with foam
backing strip all round to plugs in walls

6mm "GG" quality polished glass mirror 450 x 600mm
high with polished edges fixed to wall with four 35mm

round nose chromium plated mirror screws No
A:4 B:0O C:4 D:0
E:1 G:2 H:0
L:6 M:1 W:4

Carried Forward to Summary of Section No. 2

Section 3: Building Works
Bill No. 17: Glazing

CONTRACT/TENDE
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Item
No

SECTION 3

BILL NO. 18: PAINTWORK

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES
TRADE NAMES

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. Items, materials or
methods of similar quality may be used with prior written
approval from the Representative / Agent

PAINT SPECIFICATION

All materials for paintwork for which South African
Bureau of Standards specifications have been published
shall comply the requirements of such specifications and
shall bear the standardisation mark of the South African
Bureau of Standards on the container or packing.
Materials for paintwork for which no SABS specifications
have been published shall be of a brand and
manufacture approved by the Director-General prior to
its use

Carried to Collection

Section 3: Building Works
Bill No. 18: Paintwork

CONTRACT/TENDE

Quantity

R NO: RFR

-178-

Rate

347/2022

Amount




BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.
EMIS NUMBER: 600102163

DISTINCTION FOR COLOUR

Paintwork in different colours has not been measured
separately, except for colours which have a value of 7 or
less on the Munsell system as described above as well
as for the following:

Paintwork on mouldings and bands picked out in colours
differing from the surrounding paintwork of the same
material

Paintwork on walls, ceilings, etc to patterns in more than
one colour are described separately as "in patterned
multi-colours"

Paint in dado's has not been measured separately,
neither are cutting in of edges measured. Prices shall
include for cutting in of contrasting colours or paints and
masking as required.

PROFILED SURFACES

Painting of profiled surfaces are measured over the flat
area, unless otherwise described

PROTECTION AGAINST CORROSION

Prices for painting structural steelwork are to include for
corrosion protection as PW 371 clause 18.9.1 (c). See
"Metalwork" for 18.9.1(a) (b) and (d)

STRUCTURAL STEELWORK

All damaged paint areas are to be repaired in
accordance with the original specification after
completion of erection

All paint to structural steelwork is to be sourced from an
approved paint manufacturer and to be applied in
accordance with the manufacturers specifications

All bolts are to be degreased prior to erection and
painted after erection

Carried to Collection

Section 3: Building Works
Bill No. 18: Paintwork

CONTRACT/TENDER NO: RFH 347/2022
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PAINTWORK, ETC TO NEW WORK
ON FLOATED PLASTER

Prepare, stop and apply one coat masonry primer
and two coats acrylic PVA paint

1 | On internal plastered walls m2 3989
A: 874 B :255 C:720 D: 267
E: 271 G:271 H: 161 J:553
L:174 M:7 W : 436
2 | On narrow widths m2 143
A:13 B:23 C:26 D:13
E:8 G:10 H:6 J:29
L:3 M:1 W:10

Prepare, stop and apply one coat universal
undercoat and one coat acrylic PVA paint

3 | On internal bagged walls m2 1
A1 B:0 Cc:0 D:0
E:O G:0 H:0 J
L:0 M:0 W:0

ON PLASTERBOARD

Prepare, stop and apply two full coats semi-gloss
PVA co-polymer paint to comply with SABS

Specification No. 643

4 | On internal plasterboard ceilings including priming steel
joints and nail heads with one coat zinc phosphate alkyd
resin primer

m2 2 668
A:389 B: 363 C:540 D: 189
E: 145 G:194 H:128 J:352
L:96 M:11 W : 260

Carried to Collection

Section 3: Building Works
Bill No. 18: Paintwork

CONTRACT/TENDER NO: RFH 347/2022
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ON FIBRE-CEMENT

Prepare, stop and apply one coat alkali resistant
primer and two full coats acrylic emulsion paint for
exterior use

5 | On external fibre-cement fascias and barge boards
including priming metal cover strips and screw heads

with one coat zinc phosphate alkyd resin primer m2 271
A:25 B:46 C:54 D:20
E: 14 G:22 H:18 J:25
L:16 M:7 W: 23

ON CONCRETE SURFACES

Prepare and apply one coat solvent free epoxy
polyamide sealer and three coats based epoxy

polyamide paint

6 | On shower floors and kerbs m2 12
A:12 B:0 Cc:0 D:0
E:0 G:0 H:0 J
L:0 M:0 W:0
ON METAL

Prepare, touch up factory primer and apply one coat
universal undercoat and two full coats high gloss

enamel paint
7 | On pressed steel door frames m2 87
A:0 B:7 C:21 D:5
E:7 G:7 H:4 J:17
L:5 M:2 W:13

8 | On strongroom doors and frames

m2 4
B:0 C:0 D:0
E:O G:0 H:0 J:0
M:0 W:0
9 | On sashes, windows and frames with burglar bars (both
sides measured)
m2 795
A:80 B: 156 C:169 D:60
E: 48 G:59 H:39 J:110
L:11 M:2 W : 61

Carried to Collection

Section 3: Building Works
Bill No. 18: Paintwork

CONTRACT/TENDER NO: RFH 347/2022
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10

11

12

13

Prepare and apply one coat zinc phosphate alkyd
resin primer, one coat universal undercoat and two
full coats high gloss enamel paint

On grille gates and screens (both sides measured on

flat) m2
A:33 B:0 C:0 D:0
E:4 G:4 H:4 J:25
L:4 M:0 W: 27
ON WOOD
Prepare, stop and apply two full coats polyurethane
clear eqgshell varnish, lightly sanded down between
coats
On skirtings, rails, etc. not exceeding 300mm girth m
A:325 B : 205 C: 268 D: 100
E: 101 G: 101 H: 60 J 1206
L:65 M:18 W: 162
Prepare, stop and apply one coat wood primer and
two coats PVA paint
On doors m2
A:0 B:23 Cc:68 D:15
E:27 G:27 H:11 J:54
L:16 M:8 W:76
On sashes, windows and frames (both sides measured)
m2
B:0 C:0 D:3
E:0 G:0 H:0 J:0
M:0 W
Carried to Collection
Section 3: Building Works
Bill No. 18: Paintwork
CONTRACT/TENDE

-182-

100

1610

325

R NO: RFR
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COLLECTION

Total Brought Forward from Page No.

Section 3: Building Works
Bill No. 18: Paintwork

Carried Forward to Summary of Section No. 2

CONTRACT/TENDE

-183-

Page
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178
179
180
181

182

R NO: RFR

347/2022

Amount
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Bill
No

10

11

12

13

14

15

16

17

18

Section No. 2

Section 3: Building Works

SECTION SUMMARY - Section 3: Building Works

Bill No.

Bill No.

Bill No.

Bill No.

Bill No.

Bill No.

Bill No.

Bill No.

Bill No.

Bill No

Bill No.

Bill No.

Bill No.

Bill No.

Bill No.

Bill No.

Bill No.

Bill No.

9

1

1

1

1

1

1

1

: Demolitions

: Earthworks (Provisional)

: Concrete, Formwork and Reinforcement

: Precast Concrete

: Masonry

: Waterproofing

: Roof Coverings, etc

: Carpentry and Joinery

: Ceilings, Partitions and Access Flooring

0: Floor Coverings, Plastic linings, etc

1: Ironmongery

12: Structural Steelwork (Provisional)

3: Metalwork

14: Plastering

5: Tiling
6: Plumbing and Drainage (Provisional)
7: Glazing

8: Paintwork

Carried to Final Summary

Section 3: Building Works

CONTRACT/TENDE

-184-

Page
No

60
66
73
76
84
87
91
114
119
122
138
144
156
160
164
176
177
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Amount
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Item
No

SECTION 4

BILL NO. 1: BULK EARTHWORKS

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

NOTE: All unit rates must take into account and will be
assumed to include all applicable taxes. No additional
claims relating to taxes will be entertained.

Unit

SITE CLEARANCE ETC

Site clearance

Stripping average 200mm thick layer of top soil and
stockpiling on site

REMOVAL OF TREES ETC

Cutting down, taking out and removing, grubbing up
roots and filling the holes

Tree stump exceeding 200mm and not exceeding
500mm girth

Tree stump exceeding 500mm and not exceeding
1000mm girth

BULK EARTHWORKS

Open face excavation in earth over sloping site and
depositing excavated material in prescribed stock
piles on site

Open face excavation

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 1: Bulk EarthWorks

CONTRAC

-185-

m2

No

No

m3

T/TENDE

Quantity

26 060

17 484

R NO: RFR

Rate

347/2022

Amount
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10

11

12

13

Extra over bulk excavation in earth for excavation

Soft rock
Hard rock

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Keeping excavations free of water

Keeping excavations free of water

Approved natural gravel filling supplied by the
contractor compacted to 98% Mod AASHTO density

150mm sub-base layer of selected G7 gravel material to
comply with maximum CBR 45, imported from
commercial sources and compacted to 95% modified
AASHTO density including 63mm stone compacted to
93% modified AASHTO density

150mm sub-base layer of selected G5 gravel material to
comply with maximum Pl 10, imported from commercial
sources and compacted to 100% modified AASHTO
density including 63mm stone compacted to 93%
modified AASHTO density

Compaction of surfaces

Compaction of ground surface under floors etc including
scarifying for a depth of 100mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 93% Mod AASHTO
density

Prescribed density tests on filling

"Modified AASHTO Density" test

Soil insecticide

Under platforms, etc. including forming and poisoning
shallow furrows, etc. filling in furrows and ramming

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 1: Bulk EarthWorks

CONTRAC

-186-

m3

m3

m3

m3

m3

m2

No

m2

T/TENDE

1580

790

7 901

ltem

5212

6 136

26 060

521

26 060

R NO: RFR

347/2022
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COLLECTION

Total Brought Forward from Page No.

Section 4: External Works (Provisional)
Bill No. 1: Bulk EarthWorks

Carried Forward to Summary of Section No.

3

CONTRAC

-187-

T/TENDE

Page
No

185

186

R NO: RFR

347/2022

Amount
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Item Quantity Rate Amount
No

SECTION 4

BILL NO. 2: EXTERNAL PLUMBING AND
DRAINAGE

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: All unit rates must take into account and will be

assumed to include all applicable taxes. No additional
claims relating to taxes will be entertained.

STORMWATER DRAINAGE

CONCRETE CHANNELS

Class 75D concrete pipes with interlocking joints

1 | 600mm Pipes laid in and including trenches exceeding
1m and not exceeding 1.5m deep m 253

2 | 750mm Pipes laid in and including trenches exceeding
1m and not exceeding 1.5m deep m 20

Class 100D concrete pipes with interlocking joints

3 | 1050mm Pipes laid in and including trenches exceeding
1m and not exceeding 1.5m deep m 12

4 | Backfilling to drain trenches compacted to 93 %

Modified AASHTO maximum dry density m3 33
5 | Sub base material compacted to 95% Modified AASHTO

maximum dry density m3 33
6 | 19mm Crushed stone encasing to pipes m3 56
7 | Unreinforced concrete class "15" bedding under pipes m3 12

Kerb Inlets: with transition pieces:

8 1,0 x 1,0m grid inlet complete with frame No 8

Carried to Collection R

Section 4: External Works (Provisional)
Bill No. 2: External Plumbing & Drainage

CONTRACT/TENDER NO: RFH 347/2022

-188-
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10

11

12

13

14

15

16

17

18

Sumps, catch pits, inspection chambers, etc
including concrete kerbs or precast concrete cover
slabs (gratings and covers elsewhere)

450 x 450mm Brick catch pit exceeding 1000mm and
not exceeding 1500mm deep internally

Headwall and wingwall outlet type detailed with
disapators for

450 mm dia pipe

Grouted stone pitching to outlets including trimming and
compaction

Precast concrete circular manhole 1050mm diameter
internally with "Rocla" Type 4 cast iron heavy duty
circular manhole and cover

Manhole not exceeding 750mm deep

Manhole exceeding 750mm and not exceeding 1000mm
deep

Manhole exceeding 1000mm and not exceeding
1250mm deep

Manhole exceeding 1250mm and not exceeding
1500mm deep

Cast iron gratings, covers, etc

Approved light duty dished 450 x 450mm Grid inlets
including frames

Approved light duty dished 800 x 800mm Grid inlets
including frames

Testing

Testing waste pipe system

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 2: External Plumbing & Drainage

CONTRACT/TENDE

-189-

No

No

m2

No

No

No

No

No

No

25

25

25

ltem

R NO: RFR

347/2022
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19

20

21

22

23

24

25

26

27

28

29

Precast concrete channels

Concrete channel size 200 x 150mm deep internally
with 50 x 50mm triangular fillets in channels including all
excavations, concreting, brickwork, reinforcement,

formwork, plastering, etc m
MILD STEEL WORK, ALL PRIMED BEFORE
DELIVERY
Wecrolock AW 38 x 38 x 6mm heavy duty grating as
cover to rainwater channel set into and including 60 x 60
X 6mm angle frame, size overall 1800 x 450mm wide m
Extra over last for corner intersection No
Two coats black epoxy paint on shop-primed steel
(both sides measured)
On Wecrolok heavy duty gratings m2
WATER RETICULATION
Excavation in earth or compacted filling not
exceeding 2m deep
Trenches m3
Extra over bulk excavation in earth for excavation in
Intermediate excavation m3
Hard rock m3
Hand excavation and backfill where ordered by the
Engineer m3
Backfill stabilized with 5% cement where directed by the
Engineer m3
Soil-crete backfill where directed by the Engineer m3
Extra over all excavations for carting away
Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor m3
Carried to Collection

Section 4: External Works (Provisional)
Bill No. 2: External Plumbing & Drainage

CONTRACT/TENDE

-190-

723

140

19

136

493

53

158

100

50

50

100

R NO: RFR
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30

31

32

33

34

35

36

37

38

39

Backfilling or Excavation ancillaries:

Back filling to excavations with material from stock piles
on site or other necessary excavations on site

Back filling to excavations with materials imported from
commercial or off-site sources selected by the
Contractor

Provision of bedding from trench excavations:
(sieved material)

Selected fill blanket

Supply only of bedding by importation:

Selected cradle material

uPVC pipe class 9:

Supply, lay, bed and test on a flexible bedding,
complete with couplings

90mm dia

Extra over items for the pressure pipe line,
supplying, laying, and bedding of uPVC specials
complete with couplings:

Bends, uPVC Class 12

90mm dia x 11.25 Degree
90mm dia x 22.5 Degree
90mm dia x 45 Degree

90mm dia x 90 Degree

Equal T-pieces uPVC Class 12

90 x 90 mm dia

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 2: External Plumbing & Drainage

CONTRACT/TENDE

-191-

m3

m3

m3

m3

No

No

No

No

No

100

100

79

118

657

25

32

R NO: RFR
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40

41

42

43

44

45

46

47

48

49

Reducing TEE

90 x 75mm dia Reducing T No

Concrete grade 15/20 mm including formwork

Anchor/thrust blocks and pedestals: m3

Construct Valve and Hydrant chambers including
excavation, concrete rings, manhole cover, soilcrete
floor, including valve or hydrant and dispose of
surplus material as shown on drawings

Valve chamber and 90mm valve No
Fire hydrant chamber and 75mm hydrant No

Water connection from water main line including
excavation, supply, lay and bed of 20 mm dia HDPE
Class 6 pipe with all fittings, bedding material, back
fill, saddle, pipe specials, stopcock and dispose of
surplus material as shown on drawings

Long single No

Supply and install meters complete with couplings:

20mm Kent or similar approved No
Site testing of meters, when ordered No

Supply and install stop taps complete with special
fittings:

20mm stop valve No

Supply and install surface boxes:

Single manifold water meter boxes No

Bulk Water meter 75mm

Construct Valve and Bulk meter chambers including

excavation, concrete rings, manhole cover, soil-crete

floor, valves and meter and dispose of surplus material

as shown on drawings No

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 2: External Plumbing & Drainage

CONTRACT/TENDE

19

20

11

11

R NO: RFR

-192-
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50

51

52

53

54

55

56

57

58

59

60

Standpipe complete as per Engineer's drawing

Including all excavations, 1,5m long 20mm galvanized

pipe with all fittings required to complete item No
SEWER DRAINAGE
Excavation in earth or compacted filling not
exceeding 2m deep
Trenches m3
Extra over bulk excavation in earth for excavation in
Hard rock m3
Hand excavation and backfill where ordered by the
Engineer m3
Backfill stabilized with 5% cement where directed by the
Engineer m3
Soil-crete backfill where directed by the Engineer m3
Extra over all excavations for carting away
Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor m3
Excavation ancillaries:
From other necessary excavations on Site m3
From other necessary excavations on Site m3
By importation from commercial or off-site sources
selected by the Contractor m3
Supply, lay, bed and test uPVC Heavy duty pipe,
Class 34 on flexible bedding, complete with
couplings:
160mm dia uPVC pipes m
Carried to Collection

Section 4: External Works (Provisional)
Bill No. 2: External Plumbing & Drainage

CONTRACT/TENDE

-193-

319

7

100

50

100

383

102

446

102

750

R NO: RFR
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61

62

63

64

65

66

67

68

69

70

Provision of bedding from trench excavations:

(sieved material)
Selected fill blanket m3

Supply only of bedding by importation:

From commercial sources:

Selected cradle material m3

Precast concrete manhole (1000 mm nom dia) for
the following depths and as indicated on drawings,
complete with heavy duty lockable concrete cover
(with locking mechanism) and frame. Include for
extra excavation in all type of material, channel
pieces, benching and all specials to connect to 160

mm dia pipes.

Over1,0mupto2,0m No

Fittings for Erf connections

10mm dia uPVC rodding eye No
110mm dia uPVC inspection eye No
1110mm dia uPVC 450 bend No
110mm dia uPVC Y - junction No
110 - 160mm dia uPVC Y - junction No
110 End cap No

Anchor blocks:

Class 20 MPa/19 mm concrete m3

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 2: External Plumbing & Drainage

CONTRACT/TENDE

55

94

11

10

12

106

15

15

60

25

R NO: RFR
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71

72

73

74

75

76

77

78

79

CONSERVANCY TANK

TRENCHES FOR RISING MAINS

Excavate in all materials for trenches, backfill,

compact and dispose of surplus material :

Hand excavation and backfill where ordered by the

Engineer

m3

Excavate in all materials for conservancy tank backfill,

compact and dispose of surplus
Hard rock excavation

Importing of Materials

m3

m3

From commercial sources G7 natural gravel compacted

to 93% MOD AASHTO

m3

Extra over item E.03 above for:

Hand excavation and backfill where ordered by the

Engineer

CONSERVANCY TANK

CONCRETE (STRUCTURAL)

Smooth: Vertical formwork to:

Walls

Horizontal formwork to:

Floor

Roof

Box out holes/form voids:

m3

m2

m2

m2

Large, other than circular, of area over 0,1 m? and up

to and including 0,5 m?, and in the following depth

ranges:

0 m up to and including 0,5m

No

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 2: External Plumbing & Drainage

CONTRACT/TENDE

-195-

10

807

161

174

10

502

12

128

R NO: RFR
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80

81

82

83

84

85

86

87

88

89

90

91

SCHEDULED REINFORCEMENT ITEMS

High-tensile steel bars in the following:

10mm dia kg
12mm dia kg
SCHEDULED CONCRETE ITEMS

15MPa/19mm Concrete in:

Blinding under footings and bases m3

25 MPa/19 mm concrete in:

Surface bed m3
Walls m3
Roof Slab m3
250 Micron DPC m2

Unformed surface finishes - Wood-floated

finishes to:
Surface beds m2
Pump station floor m2

Sealing of joints with waterstop:

Dura-joint PVC Water Stop or similar approved m

Miscellaneous work:

Tornado Rood Ventilation with installation No

MANHOLES
1000 mm nom dia heavy duty lockable lid complete with

heavy duty lockable (with locking mechanism) and
frame No

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 2: External Plumbing & Drainage

CONTRACT/TENDE

-196-

12

35

54

29

340

12

105

30

R NO: RFR
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COLLECTION

Total Brought Forward from Page No.

Section 4: External Works (Provisional)
Bill No. 2: External Plumbing & Drainage

Carried Forward to Summary of Section No. 3

CONTRACT/TENDE
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Page
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Amount
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Item Quantity Rate Amount
No

SECTION 4

BILL NO. 3: ROAD WORKS, PAVINGS ETC.

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

ROADS-UPGRADE ON DRIVEWAYS, BUS STOP
AND DROP-OFF

Site clearance

1 | Stripping average 150mm thick layer of top soil and
stockpiling on site m2 120

Open face excavation in earth over sloping site and
depositing excavated material in prescribed stock

piles on site

2 | Open face excavation m3 120

Extra over bulk excavation in earth for excavation in

3 | Soft rock m3 12
4 | Hard rock m3 6

Extra over all excavations for carting away

5 | Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor m3 120

Keeping excavations free of water

6 | Keeping excavations free of water ltem

Carried to Collection R

Section 4: External Works (Provisional)
Bill No. 3: Road Works, Paving etc

CONTRACT/TENDER NO: RFH 347/2022

-198-
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10

11

12

13

14

Excavations, Filling, Etc

150mm sub-base layer of selected G7 gravel material to
comply with maximum CBR 45, imported from
commercial sources and compacted to 95% modified
AASHTO density including 63mm stone compacted to
93% modified AASHTO density m3

Earth filling of G5 material supplied by the contractor
compacted in 150mm layers compacted to 95% Mod
AASHTO to density m3

Coarse river sand filling supplied by the contractor

Under floors etc m3

Soil insecticide under a 10 year quarantee by firm of
specialist

Approved soil herbicide weed killer at a rate of 50
gram/m? under paving etc. m2

Compaction of surfaces

Compaction of ground surface under floors, etc,

including scarifying for a depth of 150mm, breaking

down oversize material, adding suitable material where

necessary and compacting to 100% Mod AASHTO

density m2

Prescribed density tests on filling

"Modified AASHTO Density" test No

30MPa/19mm unreinforced concrete

Ramps laid in panels including R16 dowel bars spaced
at 0.3m c/c m3

Extra over concrete ramps for thickening size 150mm

deep, 200mm top and tapering to 100mm at bottom
including all excavation to 100mm, backfilling, etc. m

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 3: Road Works, Paving etc

CONTRACT/TENDE

-199-

60

60

120

120

18

60

R NO: RFR
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15

16

17

18

19

20

21

Fabric reinforcement

Mesh reinforcement with mesh reference number 888
laid in concrete surface beds, slabs, etc with 300mm
wide side and end laps (measured net)

Finishing top surfaces of concrete smooth with a
wood trowel

Ramps to falls

Existing Road Upgrades

Joining of newly surfaced road to existing tar road

Paving of 200 x 150 x 80mm thick precast concrete
paving blocks with butt joints on 50mm thick river
sand bed on well compacted imported fill with sand-
and-cement mixture swept into joints and hosed
down, including preparation of ground or filling to

engineer's detail

Paving laid to interlocking pattern to falls

Precast concrete finished smooth on exposed
surfaces including bedding, jointing, and pointing

Kerb (SABS 927 fig 3)180 x 280mm high with 150 x 150
x 300mm unreinforced concrete haunching at back of
each joint including excavation, backfilling,etc

Kerb (SABS 927 fig 3)180 x 280mm high with 150 x 150
x 300mm unreinforced concrete haunching at back of
each joint circular on plan not exceeding 4m radius
formed with short lengths of straight kerb including
excavation, backfilling, etc.

THE FOLLOWING IN PAVING ON PARKING AND

DRIVEWAYS

Soil insecticide

Under platforms, etc. including forming and poisoning
shallow furrows, etc. filling in furrows and ramming

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 3: Road Works, Paving etc

CONTRACT/TENDE

-200-

m2

m2

m2

m2

m2

120

120

30

120

75

12

900

R NO: RFR

347/2022
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22

23

24

25

26

27

28

29

30

One layer 250 micron green polyethylene waterproof
sheeting complying with SABS 952 Type C in widest
practicable widths with all joints lapped and sealed
with pressure sensitive tape all in strict accordance
with the manufacturer's requirements

Under floors, etc m2

Std grey "Concor Double Zig Zag" interlocking
roadstone paving

80mm Standard "Concor Double Zig Zag" interlocking
roadstone paving m2

Precast concrete finished smooth on exposed
surfaces including bedding, jointing, and pointing

Kerb (SABS 927 fig 3)180 x 280mm high with 150 x 150
x 300mm unreinforced concrete haunching at back of
each joint including excavation, backfilling,etc m

Kerb (SABS 927 fig 3)Kerb (SABS 927 fig 3)180 x

280mm high with 150 x 150 x 300mm unreinforced

concrete haunching at back of each joint including

excavation, backfilling,etc high with 150 x 150 x 300mm
unreinforced concrete haunching at back of each joint

circular on plan not exceeding 4m radius formed with

short lengths of straight kerb including excavation,

backfilling, etc. m

Road marking paint on concrete

Line 100mm wide m
Line 300mm wide m
Numeral or letter 300mm high No
Traffic sign, numeral or letter 1,3m high No
Traffic arrow straight 3,7m long No

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 3: Road Works, Paving etc

CONTRACT/TENDE

900

900

260

150

50

810

90

20

12

R NO: RFR 347/2022

-201-
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31

32

33

34

35

36

37

38

39

THE FOLLOWING IN ASSEMBLY AND
COURTYARDS

Coarse river sand filling supplied by the contractor

Under floors etc m3

Compaction of surfaces

Compaction of ground surface under floors, etc,

including scarifying for a depth of 150mm, breaking

down oversize material, adding suitable material where

necessary and compacting to 100% Mod AASHTO

density m2

Prescribed density tests on filling

"Modified AASHTO Density" test No

Soil insecticide under a 10 year quarantee by firm of
specialist

Hyvar X or other approved soil herbicide weed killer at a
rate of 50 gram/m? under paving etc. m2

One layer approved 375 micron embossed black
polyethylene damp proof course

Under paving, etc m2

Infraset Masonique' or Similar Approved to
Courtyards and Assembly - Paving of 200 x 150 x

60mm thick precast concrete paving blocks with
butt joints on 50mm thick river sand bed on well
compacted imported fill with sand-and-cement
mixture swept into joints and hosed down, including

preparation of ground or filling to engineer's detail

Paving laid to Architect's pattern to falls m2
Paving laid to Architect's pattern to falls to ramps m2
170mm High brick-on-flat risers m

300mm Wide treads of brick-on-edge header course
and brick-on-edge stretcher course m

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 3: Road Works, Paving etc

CONTRACT/TENDE

-202-

111

2210

44

2210

2210

2210

199

92

49

R NO: RFR

347/2022
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40 | 200mm Wide brick-on-flat header course edging m 52
41 | 200mm Wide brick-on-flat header course edging to falls m 41

Paver chess board

200 x 200 x 60mm thick precast concrete stepping
stones on 50mm thick river sand bed on well compacted
imported fill with sand-and-cement mixture swept into
joints and hosed down, including preparation of ground
or filling to engineer's detail

42 | Paving laid to herringbone pattern to falls m2 48

THE FOLLOWING IN WALKWAYS

Coarse river sand filling supplied by the contractor

43 | Under floors etc m3 30

Compaction of surfaces

44 | Compaction of ground surface under floors, etc,
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 100% Mod AASHTO
density m2 602

Prescribed density tests on filling

45 | "Modified AASHTO Density" test No 12

Soil insecticide under a 10 year quarantee by firm of
specialist

46 | Hyvar X or other approved soil herbicide weed killer at a
rate of 50 gram/m? under paving etc. m2 602

One layer approved 375 micron embossed black
polyethylene damp proof course

47 | In walls m2 168

48 | Under paving, etc m2 602

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 3: Road Works, Paving etc

CONTRACT/TENDER NO: RFH 347/2022

-203-
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49

50

51

52

53

54

55

56

25MPa concrete
Strip footings
Bases

Movement joints, etc

10mm Bitumen impregnated fibre board built in vertically
between concrete and brick walls m

Concrete tests

Making and testing 150 x 150 x 150mm concrete
strength test cube and submit report to the
Representative / Agent (only successful tests will be

paid for)

High tensile steel reinforcement to structural

m3

m3

No

concrete work

16mm Diameter bars

Brickwork reinforcement

150mm Wide reinforcement built into brick walls with
sufficient laps at end joints, angles and intersections

(measured net)

Brickwork of NFX bricks (14 MPA nominal

compressive strength) in class | mortar

One brick walls

30-40 MPa Travertine FBS clay face brick in

m2

stretcher bond, size 222 X 106 X 73m m,

manufactured in accordance with SANS 227:2007,

bedded and jointed in class Il mortar and pointed

with recessed vertical and recessed horizontal

joints, suitable for exposure zones 1-2.

Extra over ordinary brickwork for facing and pointing in

stretcher bond

Section 4: External Works (Provisional)
Bill No. 3: Road Works, Paving etc

m2

Carried to Collection

CONTRACT/TENDE

-204-

171

69

68

16

19.72

1 494

381

229

R NO: RFR
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60mm Thick Concrete interlocking block paving laid
on 25mm river sand layer with sand-and-cement
mixture swept into joints and hosed down, including
preparation of ground or filling

57 | Paving laid to Architect's pattern to falls m2 602
58 | 170mm High brick-on-flat risers m 33
59 | 300mm Wide treads of brick-on-edge header course

and brick-on-edge stretcher course m 29
60 | 200mm Wide brick-on-flat header course edging m 21
61 | 200mm Wide brick-on-flat header course edging to falls m 16

The following in mild steel framed and welded
structure primed before delivery and fixed in
position including and roof coverings etc
(excavations elsewhere measured)

Columns, etc

62 | 100 x 100mm Square tubing t 7.02

Purlins and girts bolted to steel

63 | Lipped channel section purlins t 3.91

Welded bracing etc with flat section connection
plates bolted to steel

64 | Angle section bracing t 1.07

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 3: Road Works, Paving etc

CONTRACT/TENDER NO: RFH 347/2022

-205-
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65

0.58mm IBR galvanised chromadek coated steel
sheets double-interlocking concealed-fix roll-formed
in continuous lengths and cut to length by a
pneumatic cut-off process from certified Zincalume
AZ150 coated steel G550 with a Clean Colorbond
colour coated finish to one side with a Mountain
Mist backing coat fixed to timber or steel purlins
using aluminium KL65 clips and class 3 fasteners,
in strict accordance with manufacturer’s
specifications at main building

Roof covering with pitch not exceeding 17 degrees

m2
Carried to Collection
Section 4: External Works (Provisional)
Bill No. 3: Road Works, Paving etc
CONTRACT/TENDE

-206-

413

R NO: RFR

347/2022
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COLLECTION

Total Brought Forward from Page No.

Section 4: External Works (Provisional)
Bill No. 3: Road Works, Paving etc

Carried Forward to Summary of Section No. 3

CONTRACT/TENDE

-207-

Page
No

198
199
200
201
202
203
204
205

206

R NO: RFR

347/2022

Amount
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Item Quantity Rate Amount
No

SECTION 4

BILL NO. 4: SITE ENCLOSURE, RETAINING
WALLS ETC (PROVISIONAL)

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

EXCAVATIONS, FILLING ETC

Excavation in earth or compacted filling not
exceeding 2m deep

1 | Trenches m3 11

Extra over excavations in earth for excavation in:

2 | Soft rock m3 1
3 | Hard rock m3 1

Extra over all excavations for carting away

4 | Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor m3 2

Risk of collapse of excavations

5 | Sides of trench and hole excavations not exceeding
1500mm deep m2 40

Keeping excavations free of water

6 | Keeping excavations free of water other than
subterranean water Item

Carried to Collection R

Section 4: External Works (Provisional)
Bill No. 4: Site Enclosure, Retaining Walls etc

CONTRACT/TENDER NO: RFH 347/2022

-208-
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10

11

12

13

FILLING ETC

Earth filling obtained from the excavations (not

compacted)

In prescribed stock piles on site

MASS CONCRETE WITH A COARSE
AGGREGATE OF 19mm AND A MINIMUM
COMPRESSIVE STRENGTH OF 15MPa AT 28
DAYS

In plinth under Pre cast fencing, size 300mm wide x
200mm deep, with wood floated top surface at ground
level including any necessary excavation, formwork etc

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25MPa/19mm Concrete in:

Strip footings
Holes

TEST BLOCKS

Making and testing 150 x 150 x 150mm concrete
strength test cube and submit report to the
Representative / Agent (only successful tests will be
paid for)

REINFORCEMENT

High tensile steel reinforcement to structural
concrete work

25mm Diameter bars

16mm Diameter bars

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 4: Site Enclosure, Retaining Walls etc

CONTRACT/TENDE

-209-

m3

m3

m3

No

680

61

0.23

0.16

R NO: RFR

347/2022
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14

15

16

17

18

19

FOUNDATIONS

Brickwork of NFX bricks (14 MPA nominal
compressive strength) in class | mortar

One brick walls m2

SUPERSTRUCTURE

Brickwork in NFP clay bricks (7 Mpa nominal

compressive strength) in Class Il mortar

One brick walls m2

FACE BRICKWORK

30-40 MPa Travertine FBS clay face brick in
stretcher bond, size 222 X 106 X 73m m,
manufactured in accordance with SANS 227:2007,
bedded and jointed in class Il mortar and pointed
with recessed vertical and recessed horizontal
joints, suitable for exposure zones 1-2.

One brick wall face brick pointed on both sides m2

Face brick-on-edge coping on top of one brick wall in
cement mortar and pointing on top and both sides m

BRICK REINFORCEMENT

150mm Wide reinforcement built into brick walls with
sufficient laps at end joints, angles and intersections
(measured net) m

DAMPPROOFING OF WALLS AND FLOORS

One layer approved 375 micron embossed black
polyethylene proof course

In walls m2

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 4: Site Enclosure, Retaining Walls etc

CONTRACT/TENDE

-210-

11

46

91

19

179

R NO: RFR 347/2022
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20

21

22

23

24

FENCING

Metal Fencing

Fencing 1800mm high Chain link galvanised diamond
mesh, formed of three strands of 4mm thick galvanised
mild steel straining wire mechanically strained between
intermediate or gate and main posts at maximum 20m
centres with one end passed through holes and securely
tied to posts and other end securely tied to and

including eye bolts bolted onto posts; each strand tied at
maximum 4000mm centres to intermediate posts
(elsewhere) with and including 2mm galvanised binding
wire; the fence covered with and including 50mm mesh
chain link netting of 2mm diameter galvanised mild steel
wire strained and secured to top and bottom rails, posts
and straining wires with and including 2mm galvanised
binding wire m

Extra for scribed and welded T-intersection with post No

48,5mm Diameter x 3mm thick galvanised mild steel

intermediate post 1800mm long with mushroom cap

welded onto top and with 100 x 100 x 5mm galvanised

mild steel base plate welded onto bottom end and four

times holed for and bolted to top of wall with and

including M10 x 95mm expansion bolts No

48,5mm Diameter x 3mm thick galvanised mild steel

gate post and top rail 4000mm girth with one mitred and

welded intersection, one end welded to side of main

post and with 100 x 100 x 5mm galvanised mild steel

base plate welded onto bottom end including setting up

post and embedding in position in concrete base

(elsewhere) No

48,5mm Diameter x 3mm thick galvanised mild steel

intermediate post 1800mm long with mushroom cap

welded onto top and with 100 x 100 x 5mm galvanised

mild steel base plate welded onto bottom end including

setting up post and embedding in position in concrete

base (elsewhere) No

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 4: Site Enclosure, Retaining Walls etc

CONTRACT/TENDE

-211-

150

12

12

R NO: RFR

347/2022
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25

26

27

28

76,2mm Diameter x 4mm thick galvanised mild steel
main post 1800mm long with mushroom cap welded
onto top and with 100 x 100 x 5mm galvanised mild
steel base plate welded onto bottom end including
setting up post and embedding in position in concrete
base (elsewhere)

The following in galvanised mild steel gates and
fixing in position complete

Single pedestrian gate size 1400 x 1800mm high formed
of 50mm diameter x 2,8mm thick pipe framing all round
complete with one 50mm diameter x 2,8mm thick pipe
diagonal brace all neatly mitred and welded at
intersections; the gate with two strands of 4mm thick
galvanised mild steel straining wire mechanically
strained between and securely fixed to gate styles and
covered with and including 50mm mesh chain link
netting of 3,15mm diameter galvanised mild steel wire
securely fixed to straining wires and framing with and
including 2mm galvanised binding wire, the one style
fitted with and including two standard type pin and collar
hinges bolted onto gate post (elsewhere) including
drilling holes through gate post and other style with
purpose made plate gate locking device and hand-hole
opening formed of 10mm diameter bar 320mm girth
bent to semi-circular shape and welded on as Details
DT103, DT104 and DT125 on CD

Approved anti-climb high security fencing including
site clearance and preparation of ground

High density anti-climbing and anti-cut pressed mesh
panel fencing 1,8m high, formed of 4mm diameter
horizontal and 4mm diameter vertical high tensile wires
galvanised with Marine Fusion Bond coating colour
Medium Grey with aperture size 76,2mm x 12,7mm and
reinforcing V-section ribs, bolted with vandal resistant
bolts and clamping plates to 85 - 45mm Taper locking
post 2,4m high including Locking Recess Mechanism at
3,382m centres with sealed end caps and 30 x 3mm x
250mm long angle section base anchors with posts
bedded in 15MPa concrete bases size 400 x 400 x
600mm deep with bitumen coated 500mm underdig.

Manually operated vehicle sliding gate 3,5 x 1,8m high
including running track and accessories

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 4: Site Enclosure, Retaining Walls etc

No

No

No

CONTRACT/TENDE

-212-

680

R NO: RFR

347/2022
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29

30

31

32

33

Manually operated vehicle sliding gate Sliding gate size
6000 x 1800mm including running track and accessories

Bolts and latches

200mm Galvanised heavy duty barrel bolt welded onto
gate style

Locks

63mm Brass five pin tumbler padlock with two keys

Lettering

50mm Wide x 300mm high Helvetica Bold "upper case"
lettering neatly cut out of 6mm mild steel plate each
letter with three 10mm diameter x 275mm long mild
steel fixing lugs with one end welded onto letter and
other end threaded for and including nut and washer,
each fixing lug fitted with 20mm diameter pipe alignment
spacer including bolting on through one brick wall
including mortice through brickwork

Sundries
Locking chain 500mm long with 50 x 35 x 10mm

diameter shackles with one shackle welded to gate
frame or gate post

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 4: Site Enclosure, Retaining Walls etc

CONTRACT/TENDE

-213-

No

No

No

No

No

30

R NO: RFR
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34

35

36

37

38

39

40

41

Security spikes

Cadmium plated steel security spikes plugged to top of
wall as per manufacturer's instructions m

Cadmium plated steel security spikes screwed to hollow

section gate frame (elsewhere) with and including

special unscrewable type self tapping screws in

accordance with the manufacturer's instructions m

Prepare and apply one coat zinc phosphate alkyd
resin primer, one coat universal undercoat and two
full coats high gloss enamel paint

On grille gates (both sides measured on flat) m2

INTERLOCKING RETAINING WALL

Excavation not exceeding 2m deep

Trenches m3

25MPa/19mm reinforced concrete

Strip footings m3

High tensile steel reinforcement to structural
concrete work

12mm Diameter bars t

Precast concrete interlocking planter units finished
smooth on exposed surfaces

Retaining walls with stepped face and curves as

required to suit slopes of 500 x 450 x 170mm high type

L500 interlocking units laid with horizontal bed joints to

70 degree slope including backfilling with earth obtained

from the excavations and filling the units with garden soil

lightly tampered as the work proceeds m2

Subsoil drainage

19mm Crushed stone encasing to pipes m3

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 4: Site Enclosure, Retaining Walls etc

CONTRACT/TENDE

680

11

48

45

35

4.00

150

R NO: RFR 347/2022
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42 | U24 Kaytec geofabric filter blanket wrapped around
stone encasing with 3000mm side and 300mm end laps
including stitching m2 28

43 | 75mm uPVC weep pipes 600mm long No 14

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 4: Site Enclosure, Retaining Walls etc

CONTRACT/TENDER NO: RFH 347/2022

-215-
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COLLECTION

Total Brought Forward from Page No.

Section 4: External Works (Provisional)
Bill No. 4: Site Enclosure, Retaining Walls etc

Carried Forward to Summary of Section No. 3

CONTRACT/TENDE

-216-

Page
No

208
209
210
211
212
213
214

215

R NO: RFR

347/2022

Amount
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Item
No

SECTION 4

BILL NO. 5: SOCCER FIELD, ETC.

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

SOCCER FIELD

EARTHWORKS

Filling, etc.

Imported top soil filling supplied by the Contractor,
brought onto site and spread and levelled over
sportsfield m3

150mm Layer of selected natural gravel material (G7),

imported from commercial sources in filling under

imported filling and compacted to 95% modified

AASHTO density m3

Compaction

Compaction of ground surface under athletic tracks area

including scarifying for a depth of 150mm, breaking

down oversize material, adding suitable material where

necessary and compact to 93% modified AASHTO

density m2

Prescribed density tests on filling

"Modified AASHTO Density" test No

Soil insecticide

Under platforms, etc. including forming and poisoning
shallow furrows, etc. filling in furrows and ramming m2

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 5: Soccer Field (Provisional)

CONTRACT/TENDE

-217-

Quantity

2160

1080

7200

65

7200

R NO: RFR

Rate

347/2022

Amount




BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.
EMIS NUMBER: 600102163

Metal/Steel posts as per Client

6 | Goal posts as Engineer No 2

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 5: Soccer Field (Provisional)

CONTRACT/TENDER NO: RFH 347/2022

-218-
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COLLECTION

Total Brought Forward from Page No.

Section 4: External Works (Provisional)
Bill No. 5: Soccer Field (Provisional)

Carried Forward to Summary of Section No. 3

CONTRACT/TENDE

-219-

Page
No

217

218

R NO: RFR

347/2022

Amount
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Item
No

SECTION 4

BILL NO. 6: COMBI COURTS, ETC.
(PROVISIONAL)

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

All excavations are measured as being in "earth" and/or
filling compacted to 93% modified AASHTO density

Descriptions of excavations shall be deemed to include
for setting aside surplus excavated material in spoil
heaps for use as filling or for depositing within 150m of
the perimeter of the excavations and spreading and
roughly levelling as directed, as well as for increase in
bulk and multiple handling of excavated material caused
by the Contractor's method of operation

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site and for
bulking

EARTHWORKS

Excavate in earth not exceeding 2000mm deep
below natural, elevated or reduced ground level for

Reducing levels under combi court area m3
Trenches m3
Holes m3

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 6: Combi Courts (Provisional)

CONTRACT/TENDE

-220-

Quantity

125

10

R NO: RFR

Rate

347/2022

Amount
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10

11

12

13

Sundries

Extra over all excavations for carting away surplus
material from excavations and/or from stockpiles on site
to a dumping site to be located by the Contractor

Extra over excavations in earth for trenches and holes
for excavations in soft rock

Extra over excavations in earth for trenches and holes
for excavations in hard rock

Risk of collapse of sides of excavations for trenches and
holes not exceeding 1500mm deep from natural,
elevated or reduced ground level

Allow for keeping excavations free of all water other
than subterranean water

Filling, etc.

Backfilling from the excavations to trenches and holes
compacted to 93% modified AASHTO density

Selected granular material imported from commercial
sources in filling around combi court and compacted to
95% modified AASHTO density

150mm Layer of selected natural gravel material (G6 to
TRH14), imported from commercial sources in filling
under combi court area and compacted to 95% modified
AASHTO density

Compaction of ground surface under combi court area
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compact to 93% modified AASHTO
density

Tests

Tests to determine the degree of compaction, etc. of
ground or filling

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 6: Combi Courts (Provisional)

CONTRACT/TENDE

-221-

m3

m3

m3

m2

m3

m3

m3

m2

No

125

10

73

ltem

56

125

125

834

21

R NO: RFR

347/2022
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14

15

16

17

18

19

20

Protection against termites

Poisoning surface of ground in bottoms of trenches,

bases, etc.

m2

Poisoning surface of ground or filling under floors, steps,
etc. including raking out 75mm deep V-shaped channels
against the walls, etc. treating with poison solution,

backfilling and ramming

Concrete test cubes

m2

Prepare set of three 150 x 150 x 150mm concrete
strength test cubes, label and send to an approved
laboratory for testing, pay all charges and submit report
to the Representative/Agent. Only successful tests will

be paid for

No

Mass concrete with a coarse aggregate of 199mm and

a minimum compressive strength of 15MPa at 28

days

In surface blinding under footings to walls cast against
excavated surfaces, stepped and levelled m3

In pole and post bases cast against excavated surfaces m3

Mesh reinforced concrete with a coarse aggregate of

19mm and a minimum compressive strength of

20MPa at 28 days

In footings to walls cast against excavated surfaces,

stepped and levelled

Mesh reinforcement

m3

Mesh reinforcement (reference number 289) laid in wall
footings, etc. with 300mm wide end laps (measured net) m2

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 6: Combi Courts (Provisional)

CONTRACT/TENDE

-222-

19

834

45

125

834

R NO: RFR

347/2022




BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.
EMIS NUMBER: 600102163

Precast Concrete

21 | Precast concrete light duty garden kerb edging size
100mm wide at bottom tapering to 85mm wide at top x
150mm high with top edges rounded in 1000mm lengths
with 10mm wide butt joints filled with (2:1) cement
mortar and pointed with grooved half round joints and
10mm wide open butt joints at 5000mm centres
including any necessary excavation, formwork, etc. m 173

Brickwork in burnt clay bricks in (5:1) cement

mortar
22 | Piers m3 3
23 | One brick wall m2 70

Brick reinforcement

24 | Brick reinforcement 150mm wide built into brick walls
with sufficient laps at end joints, angles and
intersections (measured net) m 406

30-40 MPa Travertine FBS clay face brick in
stretcher bond, size 222 X 106 X 73m m,
manufactured in accordance with SANS
227:2007, bedded and jointed in class Il mortar
and pointed with recessed vertical and
recessed horizontal joints, suitable for
exposure zones 1-2.

25 | Extra over ordinary brickwork for facing and pointing in
stretcher bond m2 50

26 | Extra over ordinary brickwork in piers for facing and
pointing in stretcher bond m2 20

Damp-proofing to walls

27 | 375 Micron embossed black polyethylene damp-proof
course to walls, cills, etc. (measured net) m2 9

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 6: Combi Courts (Provisional)

CONTRACT/TENDER NO: RFH 347/2022

-223-




BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.
EMIS NUMBER: 600102163

Carpentry and Joinery

28 | 18mm Marine plywood with veneer suitable for paint in
backboards bolted to steel framework (bolts and
framework elsewhere) m2 8

Standard sports nets including all fixing ropes,
attachments, etc.

29 | Netball net including fixing in position complete to
netball ring (elsewhere) No 4

30 | Basketball net including fixing in position complete to
basketball ring (elsewhere) No 4

Framed and welded hot-dipped double spelter
galvanised mild steel poles, rings, etc. for sports

equipment

NOTE: The following are to be hot-dipped galvanised
after fabrication of complete units

31 | Support for basketball net (elsewhere) formed of 16mm
diameter rod ring to 450mm internal diameter with 60 x
10mm flat section L-shaped arm 300mm girth and with
two 10mm diameter rod supporting arms each 500mm
girth twice bent and welded onto ring and onto and
including 450 x 350 x 6mm flat section backing plate
four times holed for bolts (elsewhere) including bolting
unit in position complete to steel framework No 4

32 | Sleeve for removable pole formed of 102mm diameter x
2,5mm thick hollow section 700mm long with 140 x 140
x 10mm flat section flange with machine bevelled and
scribed opening to suit sleeve diameter welded onto top
end and with 250 x 250 x 6mm flat section base plate
welded onto bottom end including setting up and
embedding in position complete in concrete base
(elsewhere) No 2

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 6: Combi Courts (Provisional)

CONTRACT/TENDER NO: RFH 347/2022

224-
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33

34

35

36

37

38

Removable netball pole formed of 89mm diameter x

4mm thick hollow section 3900mm long with mushroom

cap welded onto top, the pole with and including support

for netball net (elsewhere) formed of 16mm diameter rod

ring to 380mm internal diameter with 16mm square

section L-shaped arm 250mm girth welded onto pole

and onto ring including setting up unit in position

complete in sleeve (elsewhere) and later removing and

handing over to the Representative/Agent No

Basketball pole formed of 127mm diameter x 4mm thick
hollow section 3900mm long with mushroom cap welded
onto top end and 250 x 250 x 6mm flat section base
plate welded onto bottom end, the pole with and
including support for netball net (elsewhere) formed of
16mm diameter rod ring to 380mm internal diameter
with 16mm square section L-shaped arm 250mm girth
welded onto pole and onto ring; L-shaped arm 2913mm
girth formed of 102mm diameter x 2,8mm thick hollow
section with one end welded onto pole and other end
welded closed with 6mm flat section; stay formed of
102mm diameter

x 2,8mm thick hollow section 1602mm long extreme with
ends scribed and welded onto pole and arm; 1200 x 450
x 6mm flat section mounting plate eight times holed for
bolts (elsewhere) and with three 450 x 60 x 6mm overall
flat section flanges welded onto mounting plate and
scribed as necessary and welded onto L-shaped arm
including setting up unit and embedding in position
complete in concrete base (elsewhere) No

Framed and welded hot-dipped double spelter
galvanised mild steel framing for two basketball
backboards and fixing in position complete

Screw bolts with nuts and washers kg

25 x 25 x 1,8mm Hollow section framing holed for and
bolted to 18mm thick timber backboard (elsewhere) with
and including 6mm diameter galvanised gutter bolts at

400mm centres m
Extra for mitred and welded angle intersection No
Extra for welded T-intersection No

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 6: Combi Courts (Provisional)

CONTRACT/TENDE

-225-

18

16

R NO: RFR

347/2022
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39

40

41

42

43

44

45

46

47

48

49

Hole through both 2,5mm thick walls of hollow section
and 18mm thick timber backboard for 10mm diameter
bolt (elsewhere) No

One coat (5:1) cement plaster finished to a
smooth and even steel trowelled surface on
external brickwork

On walls m2
On narrow widths m2
Sundries

150 x 150 x 100mm x 4,5kg Type 11A light duty cast

iron hinged stopcock box embedded in concrete base

(elsewhere) No

Prepare, stop and apply one coat alkali
resistant pure acrylic filler coat and one full
coat washable mat acrylic PVA paint

On external walls m2
50mm Wide lines on painted external walls m

Prepare and apply two full coats solvent based road
and runway marking paint including silica sand
sprinkled on before the paint has set to form slip-
free surface

Basketball court marking lines 56mm wide m
Netball court marking lines 56mm wide m
Basketball court marking lines 56mm wide set out

circular m

Netball court marking lines 56mm wide set out circular m

Prepare and apply one coat hardboard primer, one
coat universal undercoat and two full coats high
gloss enamel paint

On general surfaces m2

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 6: Combi Courts (Provisional)

CONTRACT/TENDE

-226-

16

70

75

20

143

122

73

34

R NO: RFR

347/2022
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50

51

52

53

54

55

56

57

Prepare and apply one coat universal undercoat and
two full coats high gloss enamel paint in brilliant
colour

Backboard marking lines 50mm wide m

Bituminous premix combi court surfacing

Prime coat m2

25mm Thick continuously graded premixed bituminous
surfacing m2

Final course bitumal slurry seal m2

Bolts and latches

200mm Galvanised heavy duty barrel bolt welded onto

gate style No
Locks

63mm Brass five pin tumbler padlock with two keys No
Fencing

Fencing 1300mm high formed of 50mm mesh chain link

netting of 2mm diameter galvanised mild steel wire

strained and secured to top and bottom rails and posts

at 3870mm centres (rails and posts elsewhere) with and

including 2mm galvanised binding wire m

Fencing 3600mm high formed of two strands of 4mm
thick galvanised mild steel straining wire mechanically
strained between intermediate or gate and main posts at
maximum 20m centres with one end passed through
holes and securely tied to posts and other end securely
tied to and including eyebolts bolted onto posts; each
strand tied at maximum 4000mm centres to intermediate
posts (elsewhere) with and including 2mm galvanised
binding wire; the fence covered with and including
50mm mesh chain link netting of 2mm diameter
galvanised mild steel wire strained and secured to top
and bottom rails, posts and straining wires with and
including 2mm galvanised binding wire m

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 6: Combi Courts (Provisional)

CONTRACT/TENDE

-227-

16

834

834

834

400

150

R NO: RFR

347/2022
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EMIS NUMBER: 600102163

58

59

60

61

62

63

38,1mm Diameter x 2mm thick galvanised mild steel top
or bottom rails

Extra for scribed and welded T-intersection with post

48,5mm Diameter x 3mm thick galvanised mild steel
intermediate post 1400mm long with mushroom cap
welded onto top and with 100 x 100 x 5mm galvanised
mild steel base plate welded onto bottom end and four
times holed for and bolted to top of wall with and
including M10 x 95mm expansion bolts

48,5mm Diameter x 3mm thick galvanised mild steel
gate post and top rail 4000mm girth with one mitred and
welded intersection, one end welded to side of main
post and with 100 x 100 x 5mm galvanised mild steel
base plate welded onto bottom end including setting up
post and embedding in position in concrete base
(elsewhere)

48,5mm Diameter x 3mm thick galvanised mild steel
intermediate post 4600mm long with mushroom cap
welded onto top and with 100 x 100 x 5mm galvanised
mild steel base plate welded onto bottom end including
setting up post and embedding in position in concrete
base (elsewhere)

76,2mm Diameter x 4mm thick galvanised mild steel
main post 4600mm long with mushroom cap welded
onto top and with 100 x 100 x 5mm galvanised mild
steel base plate welded onto bottom end including
setting up post and embedding in position in concrete
base (elsewhere)

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 6: Combi Courts (Provisional)

CONTRACT/TENDE

-228-

No

No

No

No

No

600

160

30

R NO: RFR

347/2022
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64

Galvanised mild steel gates

Single pedestrian gate size 900 x 2100mm high formed
of 50mm diameter x 2,8mm thick pipe framing all round
complete with one 50mm diameter x 2,8mm thick pipe
diagonal brace all neatly mitred and welded at
intersections; the gate with two strands of 4mm thick
galvanised mild steel straining wire mechanically
strained between and securely fixed to gate styles and
covered with and including 50mm mesh chain link
netting of 3,15mm diameter galvanised mild steel wire
securely fixed to straining wires and framing with and
including 2mm galvanised binding wire, the one style
fitted with and including two standard type pin and collar
hinges bolted onto gate post (elsewhere) including
drilling holes through gate post and other style prepared
and drilled for barrel bolt (elsewhere) and hand-hole
opening formed of 10mm diameter bar 320mm girth

bent to semi-circular shape and welded on No
Carried to Collection
Section 4: External Works (Provisional)
Bill No. 6: Combi Courts (Provisional)
CONTRACT/TENDE

-229-

R NO: RFR 347/2022




BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.

EMIS NUMBER: 600102163

COLLECTION

Total Brought Forward from Page No.

Section 4: External Works (Provisional)
Bill No. 6: Combi Courts (Provisional)

Carried Forward to Summary of Section No. 3

CONTRACT/TENDE

-230-

Page
No

220
221
222
223
224
225
226
227
228

229

R NO: RFR

347/2022

Amount




BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.
EMIS NUMBER: 600102163

Item
No

SECTION 4

BILL NO. 7: LANDSCAPING (PROVISIONAL)

NOTE: The contractor is advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

LANDSCAPING

Maintenance period

Attention is drawn to the maintenance period prescribed
in the specification

Unit

THE FOLLOWING IN LANDSCAPING -
Landscape Development Plan - MLK-ARC-000P

GRASSING

Topsoil, compost, lime and fertilizer

Place topsaoil fill material from site stockpile

Grassing, ground covers, etc

Instant lawn: Supply and plant Pennisetum
Clandestinum - Kikuyu Grass

Fertilizing grassed areas with 2.3.2 fertilizer spread at a

rate of 0,1 kg/m2 and well irrigated after completion of
planting

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 7: Landscaping

CONTRAC

-231-

m3

m2

m2

T/TENDE

Quantity

49

492

492

R NO: RFR

Rate

347/2022

Amount
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10

Maintenance
Maintain all aspects of the landscape works from the
date of practical completion of the landscape works, for

a period of 3 months including the supply of fertiliser
and all other materials required

PLANTING

Acacia Robusta Trees: Supply and Planting

100 litre trees: Splendid Thorn

Dombeya Rotundifolia Trees: Supply and Planting

100 litre trees: Wild Pear

VEGETABLE GARDEN

Topsoil, compost, lime and fertilizer

Place topsaoil fill material from site stockpile

Fertilizing

Fertilizing grassed areas with 2.3.2 fertilizer spread at a
rate of 0,1 kg/m2 and well irrigated after completion of
planting

THE FOLLOWING IN COURTYARD CIRCULAR
BENCHES - OUTSIDE LEARNING SPACE

Two stepped brickwork bench circular on plan complete
with planter as per Architect's Plan, MLK-ARC-001P

Excavation in earth or compacted filling not
exceeding 2m deep

Trenches

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 7: Landscaping

CONTRAC

-232-

No

No

m3

m2

m3

m3

T/TENDE

ltem

12

12

100

100

15

15

R NO: RFR

347/2022
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11

12

13

14

15

16

17

18

19

Soil insecticide under a 10 year quarantee by firm of
specialist

Hyvar X or other approved soil herbicide weed killer at a
rate of 50 gram/m? under paving etc.

25 MPa concrete

Strip footings

High tensile steel reinforcement to structural
concrete work

16mm Diameter bars

Brickwork in NFX clay bricks (14 Mpa nominal
compressive strength) in Class 2 mortar

One brick walls circular on plan
One and half brick walls circular on plan

Brickwork reinforcement

150mm Wide reinforcement built into brick walls with
sufficient laps at end joints, angles and intersections
(measured net)

30-40 MPa Travertine FBS clay face brick in
stretcher bond, size 222 X 106 X 73m m,
manufactured in accordance with SANS 227:2007,
bedded and jointed in class Il mortar and pointed
with recessed vertical and recessed horizontal
joints, suitable for exposure zones 1-2.

Extra over ordinary brickwork for facing and pointing in
stretcher bond

Extra over ordinary brickwork for bullnose brick on edge

Topsoil, compost, lime and fertilizer

Place topsoil fill material from site stockpile

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 7: Landscaping

CONTRAC

-233-

m2

m3

m2

m2

m2

m3

T/TENDE

90

1.65

30

30

176

60

60

154

R NO: RFR

347/2022
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20

21

22

23

24

25

26

27

28

CONCRETE BENCHES

450mm Wide x 510mm High benches including building
into position on brick wall with timber on top

THE FOLLOWING IN SEATING AREA

Two stepped brickwork bench complete with planter as
per Architect's Plan, MLK-ARC-001P

Excavation in earth or compacted filling not
exceeding 2m deep

Trenches

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Soil insecticide under a 10 year quarantee by firm of
specialist

Hyvar X or other approved soil herbicide weed killer at a
rate of 50 gram/m? under paving etc.

25 MPa concrete

Strip footings

High tensile steel reinforcement to structural
concrete work

16mm Diameter bars

Brickwork in NFX clay bricks (14 Mpa nominal

compressive strength) in Class 2 mortar

One brick walls

One and half brick walls

Brickwork reinforcement

150mm Wide reinforcement built into brick walls with
sufficient laps at end joints, angles and intersections
(measured net)

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 7: Landscaping

CONTRAC

-234-

No

m3

m3

m2

m3

m2

m2

T/TENDE

30

30

180

15

3.30

60

60

353

R NO: RFR

347/2022
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29

30

31

32

33

34

30-40 MPa Travertine FBS clay face brick in
stretcher bond, size 222 X 106 X 73m m,
manufactured in accordance with SANS 227:2007,
bedded and jointed in class Il mortar and pointed
with recessed vertical and recessed horizontal
joints, suitable for exposure zones 1-2.

Extra over ordinary brickwork for facing and pointing in
stretcher bond

Extra over ordinary brickwork for bullnose brick on edge

THE FOLLOWING IN GRADE-R PLAY GROUND

Timber Jungle Gym

Combination Jungle Gym with timber basic structure
with Durban Poles and timber roof. The Jungle gym to
comprise of monkey bars, pull-u ladders, seater swings,
rumble bridge, slide, timber, rope and tyre ladder,
combo net, tyre tower as per detail 923-S2-103-BB-
wd.022

Round-A-Bout

2400mm Base x 1000mm high with 8 segments play
area, Aluminium tread plate and robust frame, painted
with primary colours as per detail 923-S2-103-BB-
wd.022

Supply and install Child Friendly Artificial Grass
Lock

500 x 500 x 30mm thick Interlocking Artificial Grass to
allow for drainage under the grass laid on compacted on
granular base to engineers detail.

Supply and Install Rubber Mats

Playground Rubber Mat tiles with impact absorbing and
slip-resistance surface with porous nature to allow water
to flow and drainage under the mat, Rubber mat to be
laid on paved area. Colour to Architect's approval.

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 7: Landscaping

CONTRAC

-235-

m2

No

No

m2

m2

T/TENDE

120

120

300

90

R NO: RFR

347/2022
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35

36

37

38

39

‘Infraset Masonique' or Similar Approved to Playing
Ground

Paving of 200 x 150 x 60mm thick precast concrete
paving blocks with butt joints on 50mm thick river sand
bed on well compacted imported fill with sand-and-
cement mixture swept into joints and hosed down,
including preparation of ground or filling to engineer's
detail

Paving laid to herringbone pattern to falls

One layer 250 micron green polyethylene waterproof
sheeting complying with SABS 952 Type C in widest
practicable widths with all joints lapped and sealed
with pressure sensitive tape all in strict accordance
with the manufacturer's requirements

Under paving

Coarse river sand filling supplied by the contractor

Under paving etc

Precast concrete finished smooth on exposed
surfaces including bedding, jointing, and pointing

Kerb (SABS 927 fig 3)180 x 280mm high with 150 x 150
x 300mm unreinforced concrete haunching at back of
each joint including excavation, backfilling,etc

Kerb (SABS 927 fig 3)180 x 280mm high with 150 x 150
x 300mm unreinforced concrete haunching at back of
each joint circular on plan not exceeding 4m radius
formed with short lengths of straight kerb including
excavation, backfilling, etc.

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 7: Landscaping

CONTRAC

m2

m2

m3

T/TENDE

-236-

300

300

12

150

18

R NO: RFR

347/2022
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40

41

42

43

44

45

Circular Sandpit

Two stepped brickwork sandpit circular on plan into the
ground at 705mm overall height, the top step
constructed of Country Classic Travertine Imperial FBX
at 450mm high and 3220mm diameter , complete with
bullnose brick-on edge of Golden Wheat Travertine
Imperial FBX, the bottom step constructed of Country
Classic Travertine Imperial FBX at 255mm high and
2950mm diameter , complete with bullnose brick-on
edge of Golden Wheat Travertine Imperial FBX, pit filled
complete with approved Kids Playing Sands, Bench
complete with and including excavations, footings,
foundation walls, backfilling, drainage system detail as
per 923-S2-103-BB-wd.022

Kids playing sand filling supplied by the contractor

SABS Approved Playing Sand - Sandpit

Tree circle

@ 1000mm external circle 220mm face brick brickwork
wall 250mm high tree circle circular on plan.

Road marking paint on artificial grass & rubber mat
for bike riders

Line 100mm wide
Traffic numerical & letter signs

Traffic arrow straight sign

Carried to Collection

Section 4: External Works (Provisional)
Bill No. 7: Landscaping

CONTRAC

-237-

No

m3

No

No

No

T/TENDE

12

100

R NO: RFR 347/2022




BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.
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COLLECTION

Total Brought Forward from Page No.

Section 4: External Works (Provisional)
Bill No. 7: Landscaping

Carried Forward to Summary of Section No.

3

CONTRAC

-238-

T/TENDE

Page
No

231
232
233
234
235
236

237

R NO: RFR

347/2022

Amount




BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.
EMIS NUMBER: 600102163

Bill
No

Section

No. 3

Section 4: External Works (Provisional)

SECTION SUMMARY - Section 4: External Works (Provisional)

Bill No. 1: Bulk EarthWorks

Bill No

Bill No

Bill No

Bill No

Bill No

Bill No

. 2: External Plumbing & Drainage

. 3: Road Works, Paving etc

. 4: Site Enclosure, Retaining Walls etc

. 5: Soccer Field (Provisional)

. 6: Combi Courts (Provisional)

. 7: Landscaping

Carried to Final Summary

Section 4: External Works (Provisional)

CONTRACT/TENDE

Page
No

187
197
207
216
219
230

238

R NO: RFR

-239-

Amount

347/2022
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Item
No

SECTION 5

BILL NO. 1: ELECTRICAL
INFRASTRUCTURE

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

NOTE: The contractor is advised to study the Electrical
Engineer's drawings before pricing this bill. In the case
of any discrepancies between the bill and the drawings
the contractor must notify the Project Manager.

LUMINAIRES

Supply, install and connect luminaires complete
with lamps, fixings, brass screws, washers, etc. (all
light fittings samples shall be approved by the
electrical engineer prior to placing orders).

Type P1 - Complete IP65 rated 55w LED post top
luminaire with a 3.5m fibre glass pole for the parking
area, as specified.

SUPPLY AND INSTALL DISTRIBUTION KIOSK

Supply, install and connect a distribution kiosk
complete with busbars, terminals back plate, doors,
concrete plinth, single earth spike, cabel plate, etc:
(Kiosk to be suitable for and with all specified
equipment

Supply and install Main Distribution Kiosk Without
Equipment

Supply and install Distribution Kiosk 1 Without
Equipment

Carried to Collection

Section 5: Electrical & Electronic Works
Bill No. 1: Electrical Infrastructure

CONTRACT/TENDE

-240-

No

No

No

Quantity

R NO: RFR

Rate

347/2022

Amount
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EMIS NUMBER: 600102163

10

11

12

13

14

15

16

Supply and install Distribution Kiosk 2 Without
Equipment

Supply, install and connect distribution board

equipment as indicated in the single line diagram for

Main Kiosk .

Complete 300A 4-pole (50kA) Main Circuit Breaker,

(MCCB) as specified

Complete 250A 4-pole MC Main Isolator, as specified

Complete 100A 4-pole (10kA) Main Circuit Breaker, as

specified

Complete 80A 4-pole (10kA) Main Circuit Breaker, as

specified

Complete 250A 4-pole (37kA) Feeder Breaker,
(MCCB)as specified (Kiosk 1)

Complete 60A 2-pole (10kA) Main Circuit Breaker, as

specified

Complete 100A 4-pole (10kA) Feeder Breaker,
specified (Kiosk 2)

as

Complete 80A 4-pole (10kA) Feeder Breaker, as

specified

Complete 40A 2-pole (6kA) Feeder Breaker, as

specified

Complete 30A 2-pole (10kA) Feeder Breaker, as

specified
Complete set of Surge Arrestor

PVC Sleeve

110mm@ PVC sleeve in a trench to DBias illustrated on

the site layout

Carried to Collection

Section 5: Electrical & Electronic Works
Bill No. 1: Electrical Infrastructure

CONTRACT/TENDE

-241-

No

No

No

No

No

No

No

No

No

No

No

No

14

300

R NO: RFR

347/2022
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17

18

19

20

21

22

23

24

25

26

27

28

29

30

FEEDER CABLES

Supply, install and connect 660/1000 Volt multi-

core PVC insulated copper, armoured cables in
accordance with SANS 10142-1&2:2017

Complete 70mm? x 4 core ECC cable in ducts, trenches

or on cable tray, as specified m
Complete 70mm? x 4 core electrical Cable ends No
Complete 50mm? earth continuity cable in ducts,
trenches or on cable tray, as specified m
Complete 50mm? earth continuity cable ends No
Complete 50mm? x 4 core ECC cable in ducts, trenches
or on cable tray, as specified m
Complete 50mm? x 4 core electrical Cable ends No
Complete 35mm? earth continuity cable in ducts,
trenches or on cable tray, as specified m
Complete 35mm? earth continuity cable ends No
Complete 35mm? x 4 core ECC cable in ducts, trenches
or on cable tray, as specified m
Complete 35mm? x 4 core electrical Cable ends No
Complete 25mm? earth continuity cable in ducts,
trenches or on cable tray, as specified m
Complete 25mm? earth continuity cable ends No
TRENCHING
Trenching through pickabel ground, backfilling with
150mm of clean sand, danger tape and then
backfilling and compaction
Minimum 500mm deep trench per lineal metre, in
accordance with SANS 10142-1:2017 m
Install 600 x 600 x 1000mm manhole No
Carried to Collection

Section 5: Electrical & Electronic Works
Bill No. 1: Electrical Infrastructure

CONTRACT/TENDE

-242-

150

150

300

16

150

16

180

180

500
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31 | Install 1000 x 1000 x 1000mm manhole No 1

PROVISIONAL SUM

Provisional sum amounts have been allowed for the
following Installations and Equipment, for
expenditure as directed by the Engineer .

32 | Extension of MV line to point of Upgrade of Utility
Connection Point for Installation of 150kVA / 400V

Supply Transformer ltem 750 000
33 | Allow for profit ltem
34 | Allow for attendance Item

RELOCATION WORKS

35 | Relocation of Existing Complete 10mm? Aerial Bundled
Cable from Construction Site to Proposed Location - as
specified m 150

36 | Disconnection of Existing MV Line from Existing 50kVA
Transformer For Relocation ltem

37 | Relocation of Existing 50kVA Transformer to new
location Item

38 | Relocation of Existing 12 No. 9m Poles to New
Proposed LV Route Item

39 | Removal of Existing 9m Steel Poles (Temp LV Route) &
Existing 50kVA Transformer to Make Way for Extension
of New MV Line For Connecting to New 150kVA

Transformer ltem

Carried to Collection R

Section 5: Electrical & Electronic Works
Bill No. 1: Electrical Infrastructure

CONTRACT/TENDER NO: RFH 347/2022
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Carried Forward to Summary of Section No. 4
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Item Quantity Rate Amount
No

SECTION 5

BILL NO. 2: ELECTRICAL INSTALLATION

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

NOTE: The contractor is advised to study the Electrical
Engineer's drawings before pricing this bill. In the case
of any discrepancies between the bill and the drawings
the contractor must notify the Project Manager.

ELECTRICAL INSTALLATION

The following are to be undertaken relevant
Specialist

POWER & LIGHTING INSTALLATION

Supply and install, complete with box, panel,
lockable doors etc; a Flush mounted distribution
board including the termination of all conductors
etc:

1 | Admin block flush mount DB Board without equipment ,
as specified No 1

2 | Nutrition Centre flush mount DB Board without
equipment , as specified No 1

3 | Grade R block flush mount DB Board without
equipment , as specified No 1

4 | Change Room flush mount DB Board without
equipment , as specified No 1

Carried to Collection R

Section 5: Electrical & Electronic Works
Bill No. 2: Electrical Installation

CONTRACT/TENDER NO: RFH 347/2022
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10

11

12

13

14

15

16

17

18

19

Two Classroom flush mount DB Board without
equipment , as specified

Multipurpose Classroom flush mount DB Board without

equipment , as specified

Media Block flush mount DB Board without equipment ,

as specified

3 Classroom flush mount DB Board without equipment ,

as specified

3 Classroom + Ablution flush mount DB Board without

equipment , as specified

Science Lab flush mount DB Board without equipment ,

as specified

Supply, install and connect distribution board

equipment as indicated in the single line diagram for

each distribution box

Complete 100A 4-pole (10kA) Main Circuit Breaker, as

specified

Complete 80A 4-pole (6kA) Main Circuit Breaker, as

specified

Complete 60A 2-pole (6kA) Main Circuit Breaker, as

specified

Complete 40A 4-pole (6kA) Main Circuit Breaker, as

specified

Complete 40A 2-pole (6kA) Main Circuit Breaker, as

specified

Complete 63A 2-pole Earth leakage isolator, as

specified

Complete 10A 1-pole (6kA) Circuit Breaker, as specified
Complete 15A 1-pole 5kA Circuit Breaker, as specified

Complete 20A 1-pole 6kA Circuit Breaker, as specified

Carried to Collection

Section 5: Electrical & Electronic Works
Bill No. 2: Electrical Installation

CONTRACT/TENDE

-246-
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No

No

No

No

No
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No

No
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112
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20

21

22

23

24

25

26

27

28

29

30

31

32

33

34

35

Complete 20A 2-pole (6kA Main Circuit Breaker, as

specified) No
Complete 30A 1-pole 5kA Circuit Breaker, as specified No
Complete 30A 3-pole 5kA Circuit Breaker, as specified No
Complete set of Surge Arrestor No
Complete Spare openings filled with 1-pole dummy
breakers, as specified No
Complete 63A 3-pole Earth leakage isolator, as
specified No
FEEDER CABLES
Supply, install and connect 660/1000 Volt multi-
core PVC insulated copper, armoured cables in
accordance with SANS 10142-1&2:2017
Complete 35mm? x 4 core - in ducts, trenches or on
cable tray, as specified m
Complete 35mm? x 4 core electrical Cable ends No
Complete 25mm? x 4 core - in ducts, trenches or on
cable tray, as specified m
Complete 25mm? x 4 core electrical Cable ends No
Complete 16mm? x 4 core - in ducts, trenches or on
cable tray, as specified m
Complete 16mm? x 4 core electrical Cable ends No
Complete 10mm? earth continuity - in ducts, trenches or
on cable tray, as specified m
Complete 10mm? earth continuity Cable ends No
Complete 6mm? x 2 core - in ducts, trenches or on cable
tray, as specified m
Complete 6mm? x 2 core electrical Cable ends No
Carried to Collection

Section 5: Electrical & Electronic Works
Bill No. 2: Electrical Installation

CONTRACT/TENDE

-247-

32

14

34

53

60

95

275

12

840

32

720

28
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36 | Complete 4mm? earth continuity - in ducts, trenches or
on cable tray, as specified m

37 | Complete 4mm? earth continuity Cable ends No

38 | Change Rooms - Inspection, condition assessment
Jfault rectification and testing of Insulation of supply
Relocation of Existing Complete 10mm? Aerial Bundled
Cable from Construction Site to Proposed Location - as
specified

39 | Media - Inspection, condition assessment ,fault
rectification and testing of Insulation of supply
Relocation of Existing Complete 10mm? Aerial Bundled
Cable from Construction Site to Proposed Location - as
specified

TRENCHING

Trenching through pickabel ground, backfilling with
150mm of clean sand, danger tape and then
backfilling and compaction

40 | Minimum 500mm deep trench per lineal metre,in
accordance with SANS 10142-1:2017 m

CONDUCTORS

Supply and install 600/1000Volt PVC insulated
stranded copper conductors drawn into conduits,
cable trays, trunking and powerskirtings but not

limited to:-
41 | Complete 4mm? conductor with BCE, as specified m
42 | Complete 2.5mm? conductor with BCE, as specified m
43 | Complete 6mm? conductor with BCE, as specified m

Carried to Collection

Section 5: Electrical & Electronic Works
Bill No. 2: Electrical Installation

CONTRACT/TENDE

120

ltem

Iltem

1045

5110

5900

1850
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44

45

46

47

48

49

50

51

52

53

54

CONDUIT

Supply and install conduit including cutting,
threading, bending, reaming, short lengths, 1-/2-/3-4-

way boxes, bushes, locknuts, couplings saddles,
screws etc.

Installed on surface in ceiling space:

20mm PVC m

25mm PVC m

Chased into brickwork:

20mm PVC m

25mm PVC m

Cast into concrete:

20mm PVC m
25mm PVC m

Terminations onto conduit boxes or DB's

20mm PVC No
25mm PVC No
Supply and installation of 60mm Dia round 1-4 way

ceiling boxes including connection of conduit and
extension rings

20mm PVC m
25mm PVC m
PVC Sleeve

110mm@ PVC sleeve in a trench to DB as illustrated on

the site layout m

Carried to Collection

Section 5: Electrical & Electronic Works
Bill No. 2: Electrical Installation

CONTRACT/TENDE

-249-
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55

56

57

58

59

60

61

62

Supply and installation of galvanised pressed boxes
flush in wall, including bushes, locknuts and box
extensions where required:

Supply and install 100 x 100 x 50mm galvanized wall
box

Supply and Install 100 x 50 x 50mm galvanized wall box

LUMINAIRES

Supply, install and connect luminaires complete
with lamps, fixings, brass screws, washers, etc. (all
light fittings samples shall be approved by the
electrical engineer prior to placing orders).

Type F1: Complete Ceiling mount 1200mm 1 LED lamp
1 x 28W open channel fluorescent luminaire ,similar or
equal and approved, as specified

Type Type F2: Complete Ceiling mount 1200mm 2 LED
lamp 2 x 28W open channel fluorescent luminaire,
similar or equal and approved, as specified: Complete
Ceiling mount 1200mm 2 LED lamp 2 x 28W open
channel fluorescent luminaire, similar or equal and
approved, as specified

Type P2: Complete Ceiling recessed 600mm x 600mm
decorative 1 x 36W LED Panel lamp ,similar or equal
and approved, as specified

Type W1: Complete black rectangular IP66 rated
robustly constructed, weather proof, hail proof, corrosion
proof and vandal resistant wide beam wall mounted
decorative 1 x 10W LED luminaire with an aluminium
die cast (LM6) body, similar or equal and approved, as
specified

Type D1: Complete Recessed mounted rated interior
Downlight complete with 1 x 12W LED lamp, control
gear, similar or equal and approved, as specified.

Type B1: Complete ceiling mounted IP65 rated interior

bulkhead complete with 1 x 10W LED lamp, control
gear, similar or equal and approved, as specified.

Carried to Collection

Section 5: Electrical & Electronic Works
Bill No. 2: Electrical Installation

CONTRACT/TENDE

-250-
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63

64

65

66

67

68

69

70

71

72

Complete photo electrical switches complete on a wall
round outlet box.:

LIGHT SWITCHES

Supply, fitting and electrical connection of a flush or
surface mounted 16A switch in 100 x 50 excluding
box (for flush type) and conduit connections, but
including cover plates.

Complete 16A 1-lever / 1-way on 100 x 50 x 50mm, as
specified

Complete 16A 1-lever / 2-way on 100 x 50 x 50mm, as
specified

Complete 16A 2-lever / 1-way on 100 x 50 x 50mm, as
specified

Complete weather proof and vandal resistant 100 x 100
x 50mm junction box, as specified

POWER SOCKET OUTLETS

Supply, fitting and electrical connection of flush or
surface mounted switched or un-switched socket in
either 100 x 100 x 50, round box or wiring channel,
excluding box (for flush type) and conduit
connections, but including cover plate.

Complete 16A single Euro switched socket on 100 x 100
x 50mm outlet

Complete 16A double Euro switched socket on 100 x
100 x 50mm outlet

Complete 16A Euro switched socket outlet with USB
Slot on 100 x 100 x 50mm outlet

Complete 5A unswiched socket outlet for decorative
fluoroscent, as specified

Complete weather proof and vandal resistant 100 x 100
x 50mm junction box, as specified

Carried to Collection

Section 5: Electrical & Electronic Works
Bill No. 2: Electrical Installation

CONTRACT/TENDE

-251-
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73

74

75

76

77

78

79

80

81

82

ISOLATORS

Supply, fitting and electrical connection of flush or
surface mounted Metal Clad Isolators in either 100 x
100, 100 x 50, round box or wiring channel,

excluding box (for flush type) and conduit

connections, but including cover plate.

Complete 10A 1-pole flush Isolator with indicator light
and cord grip, as specified No
Complete 20A 1-pole flush Isolator with indicator light
and cord grip, as specified No

Complete 20A 2-pole flush Isolator with indicator light

and cord grip, as specified No
Complete 30A 2 pole flush Isolator with indicator light
and cord grip, as specified No
Complete 30A 3-pole flush Isolator with indicator light
and cord grip, as specified No

Complete 30A 4- pole flush Isolator with indicator light
and cord grip, as specified No

POWER SKIRTING INSTALLATION

Supply, deliver and install 2 compartment power
skirting including cutting, ends, covers, elbows,
risers, screws etc, as specified

2 compartment Power skirting mounted against the

walls. m
16A 3-pin switched Euro socket outlets mounted in

power skirting, including cover plates No
16A 3-pin red dedicated with Euro USB Slot switched

socket outlets mounted in power skirting, including cover

plates No
16A 3-pin red dedicated switched socket outlets
mounted in power skirting, including cover plates No

Carried to Collection

Section 5: Electrical & Electronic Works
Bill No. 2: Electrical Installation

CONTRACT/TENDE
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83

84

85

86

87

88

89

90

91

Complete RJ45 data socket outlet with cradles and
cover plates, as specified

CABLE TRAY INSTALLATION

Supply, delivery and installation of heavy duty
galvanized wiring trunking complete with hangers,
threaded rods and lock nuts, as specified

Complete 127mm wiring trunking as specified.

Complete 127mm wide galvanized T-Junction, as
specified.

Complete 127mm wide galvanized 90 degree bend, as
specified.

Complete 127mm wide galvanized 4 way junction, as
specified.

APPLIANCE CONNECTION

Electrical connection of appliances, from the
Isolator outlet to the equipment connection
terminals. (Provisions for Flexible conduit and
wiring or cables required, to be included). Specified

Appliances supplied and installed by others.

Air conditioning units

LIGHTNING PROTECTION INSTALLATION

Supply, install and test a complete lightning
protection installation, including aluminium and
copper conductors, test joints, PVC conduit,
earth electrodes for the complete buildings by
specialised contractor but not limited to: -

New Admin block, as specified. Refer to lightning
protection layout

New Nutrition Centre, as specified refer to lightning
protection layout

New Grade R block, as specified refer to lightning
protection layout

Carried to Collection

Section 5: Electrical & Electronic Works
Bill No. 2: Electrical Installation

CONTRACT/TENDE

-253-
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92

93

94

95

96

97

98

99

100

101

New Change Rooms block, as specified refer to
lightning protection layout

New Two Classroom block, as specified refer to
lightning protection layout

Multipurpose Classroom, as specified refer to
lightning protection layout

Media Centre, as specified refer to lightning protection
layout

3 classroom Block, as specified refer to lightning
protection layout

3 Classroom + Ablution Block, as specified refer to
lightning protection layout

Science Lab, as specified refer to lightning protection
layout

EARTHING AND CONDUCTING

New Admin block - Earthing of all buildings to comply
with the latest SANS 10142 1&2:2017, as revised Code
of Practice, as revised for The Wiring of Premises as
amended and as specified. Bonding of all hot, cold and
waste pipes complete with 12,5mm x 1mm thick solid or
perforated copper tape including terminations.

New Nutrition Centre - Earthing of all buildings to
comply with the latest SANS 10142 1&2:2017, as
revised Code of Practice, as revised for The Wiring of
Premises as amended and as specified. Bonding of all
hot, cold and waste pipes complete with 12,5mm x 1mm
thick solid or perforated copper tape including
terminations.

New Grade R block - Earthing of all buildings to
comply with the latest SANS 10142 1&2:2017, as
revised Code of Practice, as revised for The Wiring of
Premises as amended and as specified. Bonding of all
hot, cold and waste pipes complete with 12,5mm x 1mm
thick solid or perforated copper tape including
terminations.

Carried to Collection

Section 5: Electrical & Electronic Works
Bill No. 2: Electrical Installation

CONTRACT/TENDE
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102

103

104

105

106

107

New Change Rooms Block- Earthing of all buildings to
comply with the latest SANS 10142 1&2:2017, as
revised Code of Practice, as revised for The Wiring of
Premises as amended and as specified. Bonding of all
hot, cold and waste pipes complete with 12,5mm x 1mm
thick solid or perforated copper tape including
terminations.

New Two Classroom Block - Earthing of all buildings
to comply with the latest SANS 10142 1&2:2017, as
revised Code of Practice, as revised for The Wiring of
Premises as amended and as specified. Bonding of all
hot, cold and waste pipes complete with 12,5mm x 1mm
thick solid or perforated copper tape including
terminations.

Multipurpose Classroom - Earthing of all buildings to
comply with the latest SANS 10142 1&2:2017, as
revised Code of Practice, as revised for The Wiring of
Premises as amended and as specified. Bonding of all
hot, cold and waste pipes complete with 12,5mm x 1mm
thick solid or perforated copper tape including
terminations.

Media Centre - Earthing of all buildings to comply with
the latest SANS 10142 1&2:2017, as revised Code of
Practice, as revised for The Wiring of Premises as
amended and as specified. Bonding of all hot, cold and
waste pipes complete with 12,5mm x 1mm thick solid or
perforated copper tape including terminations.

3 classroom Block - Earthing of all buildings to comply
with the latest SANS 10142 1&2:2017, as revised Code
of Practice, as revised for The Wiring of Premises as
amended and as specified. Bonding of all hot, cold and
waste pipes complete with 12,5mm x 1mm thick solid or
perforated copper tape including terminations.

3 Classroom + Ablution Block - Earthing of all
buildings to comply with the latest SANS 10142
1&2:2017, as revised Code of Practice, as revised for
The Wiring of Premises as amended and as specified.
Bonding of all hot, cold and waste pipes complete with
12,5mm x 1mm thick solid or perforated copper tape
including terminations.

Carried to Collection

Section 5: Electrical & Electronic Works
Bill No. 2: Electrical Installation
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108

109

110

111

112

113

114

Science Lab - Earthing of all buildings to comply with
the latest SANS 10142 1&2:2017, as revised Code of
Practice, as revised for The Wiring of Premises as
amended and as specified. Bonding of all hot, cold and
waste pipes complete with 12,5mm x 1mm thick solid or
perforated copper tape including terminations.

TESTING AND COMMISSIONING

New Admin block - Inspections, testing and handing
over of the complete installation in the presence of the
Engineer and certify the results on the Certificate of
compliance by an accredited person in accordance with
SANS 10142-1:2017.:

New Nutrition Centre - Inspections, testing and
handing over of the complete installation in the presence
of the Engineer and certify the results on the Certificate
of compliance by an accredited person in accordance
with SANS 10142-1:2017.:

New Grade R block - Inspections, testing and handing
over of the complete installation in the presence of the
Engineer and certify the results on the Certificate of
compliance by an accredited person in accordance with
SANS 10142-1:2017.:

New Change Rooms Block - Inspections, testing and
handing over of the complete installation in the presence
of the Engineer and certify the results on the Certificate
of compliance by an accredited person in accordance
with SANS 10142-1:2017.:

New Two Classroom Block - Inspections, testing and
handing over of the complete installation in the presence
of the Engineer and certify the results on the Certificate
of compliance by an accredited person in accordance
with SANS 10142-1:2017.:

Multipurpose Classroom - Inspections, testing and
handing over of the complete installation in the presence
of the Engineer and certify the results on the Certificate
of compliance by an accredited person in accordance
with SANS 10142-1:2017.:

Carried to Collection

Section 5: Electrical & Electronic Works
Bill No. 2: Electrical Installation
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115

116

117

118

Media Centre - Inspections, testing and handing over

of the complete installation in the presence of the
Engineer and certify the results on the Certificate of
compliance by an accredited person in accordance with
SANS 10142-1:2017.:

3 classroom Block - Inspections, testing and handing
over of the complete installation in the presence of the
Engineer and certify the results on the Certificate of
compliance by an accredited person in accordance with
SANS 10142-1:2017.:

3 Classroom + Ablution Block - Inspections, testing
and handing over of the complete installation in the
presence of the Engineer and certify the results on the
Certificate of compliance by an accredited person in
accordance with SANS 10142-1:2017.:

Science Lab - Inspections, testing and handing over of
the complete installation in the presence of the Engineer
and certify the results on the Certificate of compliance
by an accredited person in accordance with SANS
10142-1:2017.:

Carried to Collection

Section 5: Electrical & Electronic Works
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No
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Section 5: Electrical & Electronic Works

SECTION SUMMARY - Section 5: Electrical & Electronic Works

Bill No. 1: Electrical Infrastructure

Bill No. 2: Electrical Installation
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SECTION 6

BILL NO. 1: AIR CONDITIONING AND
VENTILATION INSTALLATION

NOTE: The contractor is advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

NOTE: The contractor is advised to study the
Mechanical Engineer's drawings before pricing this bill.
In the case of any discrepancies between the bill and
the drawings the contractor must notify the Project
Manager.

SUPPLEMENTARY PREAMBLES

Supplementary preambles and full descriptions of
materials, items, work, etc. applicable to this Section

The Contractor is referred to relevant annexture for
supplementary preambles and full descriptions of
materials, items, work, etc. which shall be regarded to
be equally applicable for work described in this section,
unless specifically otherwise described

Trade names

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. Items, materials or
methods of similar quality may be used with prior written
approval from the Representative / Agent

ACCEPTABLE TRADE NAMES: Midea, Samsung, LG,
Carrier, McQuay, Panasonic, Trane, Daikin, York

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 1: Air Conditioning and Ventilation
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Ductwork

Where transformations or reducers occur the larger size
ductwork has been measured through the fitting.
Descriptions of ductwork shall be deemed to include
stiffeners, jointing materials, sealants, couplers in the
running length and access/inspection panels in
accordance with the specification

Dampers

Descriptions of smoke and fire dampers shall be
deemed to include fusible links, sleeves, frames,
supports and access openings in ducts

Air Diffusion
Descriptions of air terminals, grilles, louvres and the like

shall be deemed to include necks, frames, supports and
flexible connections

Fans

Descriptions of fan assemblies shall be deemed to
include supports from the structure, flexible or other
connections to ductwork, vibration isolation mountings
and airtight inspection doors

Sound attenuators
Descriptions of sound attenuators shall be deemed to

include flanged or flexible connections to ductwork and
supports from the structure

Fan coil units, fan air terminals and fan heaters

Descriptions of fan coil units, fan air terminals and fan
heaters shall be deemed to include connection points for
water, air and electrical, air grilles, dust trays,
condensate trays and vibration isolation mountings.
Flexible ducting, flexible hose and connecting cables for
connecting these units to each other or to water piping
and electrical supply are separately measured

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 1: Air Conditioning and Ventilation
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Major equipment

Descriptions of major equipment such as chillers, air
handling units and the like shall be deemed to include
connections to water, air and electrical supply and/or
discharge points, supports, bearers, vibration isolation
mountings, filters, insulation, inspection ladders and
gangways, access doors and panels, painting, etc as
specified

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 1: Air Conditioning and Ventilation

CONTRAC[T/TENDER NO: RFH 347/2022

-262-
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AIR CONDITIONING

NOTE: Design, manufacture, works testing, supply
and deliver to site, moving into position, erection,
connecting up, site testing, withess testing, proving
to insurance inspectors, demonstrating to the
Employer, commissioning and maintenance of the

complete mechanical systems and equipment as
shown on the drawings and data sheets.

Supply and Delivery of split air conditioning units.
Including trunking, piping between outdoor and
indoor portions of unit, mounting brackets and

supports, condensate drain pumps, touch
controllers and all necessary accessories.

BLOCK B - Admin Offices

Type: Cassette Unit

Cooling Capacity: 6.7 KW
Inverter Type

Controller: Wireless Remote

BLOCK B - Principal Office

Type: Mid Wall Unit

Cooling Capacity: 4.7 KW
Inverter Type

Controller: Wireless Remote

BLOCK H - Media Centre

Type: Cassette Unit

Cooling Capacity: 12.3 KW
Inverter Type

Controller: Wireless Remote

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 1: Air Conditioning and Ventilation

CONTRAC

-263-
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10

REFRIGERANT PIPING

Refrigerant pipes complete with thermal insulation,

other fittings and fixtures, brackets, pressure tested

and fully charged up with refrigerant in accordance
with data sheets and specifications for the above.

Additional piping between Indoor and Outdoor unit
including pipe ancillaries, wire mash tray, pipe supports
and installation ancillaries.

Installation & Commissioning (incl all brackets, supports
and electrical connections) for each system, as per
manufacturer's requirements.

VENTILATION

Supply and delivery to site of the following items,
including trunking, mounting brackets and supports,
touch controllers and all necessary accessories.:

BLOCK B - Admin Offices

Wall mounted fresh air fan, with a capacity of 50 I/s, or
similar approved, complete with wall mounted control
switch

Installation & Commissioning (incl all brackets, supports
and electrical connections) for each system, as per
manufacturer's requirements.

BLOCK B - Principal Office

Wall mounted fresh air fan, with a capacity of 35 I/s, or
similar approved, complete with wall mounted control
switch

Installation & Commissioning (incl all brackets, supports
and electrical connections) for each system, as per
manufacturer's requirements.

BLOCK B - Strong Room

Wall mounted fresh air fan, with a capacity of 115 I/s, or
similar approved, complete with wall mounted control
switch

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 1: Air Conditioning and Ventilation

CONTRAC

No

No

No

No

No

No
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11

12

13

14

15

16

Installation & Commissioning (incl all brackets, supports
and electrical connections) for each system, as per
manufacturer's requirements.

BLOCK H - Media Centre

Wall mounted fresh air fan, with a capacity of 50 I/s, or
similar approved, complete with wall mounted control
switch

Installation & Commissioning (incl all brackets, supports
and electrical connections) for each system, as per
manufacturer's requirements.

EXTRACTION

Supply and delivery to site of the following items,
including trunking, mounting brackets and supports,
touch controllers and all necessary accessories.:

BLOCK B - Kitchenette

Wall mounted extract fan, with a capacity of 170 I/s, or
similar approved, complete with wall mounted control
switch

Installation & Commissioning (incl all brackets, supports
and electrical connections) for each system, as per
manufacturer's requirements.

BLOCK | - Science Lab

FANS
Fan Type: In-line Tube Fan

Process Data: 200 I/'s @ 150 Pa
Mounting: Anti-Vibration Mounts

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 1: Air Conditioning and Ventilation

CONTRAC
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17

18

19

20

21

22

SOUND ATTENUATORS

Diameter to suit 200 I/s @ 150 Pa fan, with flexible
collars

Length: 500L

POD type

SOUND ATTENUATORS

Diameter to suit 200 I/s @ 150 Pa fan, with flexible
collars

Length: 500L

POD type

NC rating: 35 rating: 35

WEATHER LOUVRE

Size: 500 x 200 mm
Finish: Epoxy Powder Coated
Hinged with Washable pleated Filter

DUCTING

Low Pressure Galvanised ducting including all
transformation pieces (including all brackets and
supports) to SANS 1238, "S" slip & Drive Slip, 0,6mm
Class 1

DUCTING - SPIRAL TYPE

Low Pressure Galvanised ducting including all
transformation pieces (including all brackets and
supports) to SANS 1238, 0,4mm

Diameter 250

FLEXIBLE DUCTING
Supply and install wire reinforced aluminium flexible
ducting complete with clamps; duct sealant and fixings.

1 500 long
Diameter: 250 mm

Installation & Commissioning (incl all brackets, supports

and electrical connections) for each system, as per
manufacturer's requirements.

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 1: Air Conditioning and Ventilation

CONTRAC

-266-
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23

24

25

26

27

28

BLOCK | - Chemical Store

Spark Proof Wall mounted extract fan, with a capacity of
150 I/s, or similar approved, complete with wall mounted
control switch

Installation & Commissioning (incl all brackets, supports
and electrical connections) for each system, as per
manufacturer's requirements.

BLOCK J - Kitchen

FANS

Fan Type: In-line Tube Fan
Process Data: 1500 I/s @ 250 Pa
Mounting: Anti-Vibration Mounts

SOUND ATTENUATORS

Diameter to suit 1500 I/s @ 200 Pa fan, with flexible
collars

Length: 500L

POD type

SOUND ATTENUATORS

Diameter to suit 200 I/s @ 150 Pa fan, with flexible
collars

Length: 500L

POD type

NC rating: 35 rating: 35

WEATHER COWL
Size: Diameter 500 mm

Finish: Epoxy Powder Coated
Hinged with Washable pleated Filter

DUCTING
Low Pressure Stainless Steel ducting including all
transformation pieces (including all brackets and

supports) to SANS 1238, "S" slip & Drive Slip, 0,6mm
Class 1

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 1: Air Conditioning and Ventilation
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29

30

31

32

33

34

35

36

37

DUCTING - SPIRAL TYPE

Low Pressure Stainless Steel ducting including all
transformation pieces (including all brackets and
supports) to SANS 1238, 0,4mm

Diameter 350

Installation & Commissioning (incl all brackets, supports
and electrical connections) for each system, as per
manufacturer's requirements.

Scullery

Wall mounted extract fan, with a capacity of 50 I/s, or
similar approved, complete with wall mounted control
switch

Installation & Commissioning (incl all brackets, supports
and electrical connections) for each system, as per
manufacturer's requirements.

Dry Store

Wall mounted extract fan, with a capacity of 50 I/s, or
similar approved, complete with wall mounted control
switch

Installation & Commissioning (incl all brackets, supports
and electrical connections) for each system, as per
manufacturer's requirements.

Bulk Store

Wall mounted extract fan, with a capacity of 50 I/s, or
similar approved, complete with wall mounted control
switch

Installation & Commissioning (incl all brackets, supports
and electrical connections) for each system, as per
manufacturer's requirements.

Veg Store
Wall mounted extract fan, with a capacity of 50 I/s, or

similar approved, complete with wall mounted control
switch

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 1: Air Conditioning and Ventilation

CONTRAC

No
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38 | Installation & Commissioning (incl all brackets, supports
and electrical connections) for each system, as per
manufacturer's requirements. No 1

TEST & COMMISSION

39 | Test and Commission the Entire Air conditioning

system SUM
40 | Ditto but in the presence of and to the entire satisfaction

of the Consulting Engineer. SUM
41 | Complete detailed end-user training program by

qualified supplier’'s representative ltem
42 | As-Built Drawings (3 copies) Item
43 | Three copies of the O&M Manuals (hard copies and CD) ltem

44 | Provision of full maintenance and guarantee of
mechanical equipment and installation for the full 12
month period. The maintenance period shall start after
practical completion is achieved. Service sheets to be
submitted for every service carried out. Refer to tender
specification. ltem

Carried to Collection R

Section 6: Mechanical & Firefighting Works
Bill No. 1: Air Conditioning and Ventilation

CONTRAC[T/TENDER NO: RFH 347/2022

-269-
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COLLECTION

Total Brought Forward from Page No.

Section 6: Mechanical & Firefighting Works
Bill No. 1: Air Conditioning and Ventilation

Carried Forward to Summary of Section No.

5

CONTRAC
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Page
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Item
No

SECTION 6

BILL NO. 2: FIRE PROTECTION
INSTALLATION

NOTE: The contractor is advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

NOTE: The contractor is advised to study the
Mechanical Engineer's drawings before pricing this bill.
In the case of any discrepancies between the bill and
the drawings the contractor must notify the Principal
Agent.

SUPPLEMENTARY PREAMBLES

Supplementary preambles and full descriptions of
materials, items, work, etc. applicable to this Section

The Contractor is referred to relevant annexture for
supplementary preambles and full descriptions of
materials, items, work, etc. which shall be regarded to
be equally applicable for work described in this section,
unless specifically otherwise described

Trade names

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. Items, materials or
methods of similar quality may be used with prior written
approval from the Representative / Agent

Unit

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 2: Fire Protection Installation

CONTRAC

-271-

T/TENDE

Quantity

R NO: RFR
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347/2022

Amount




BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.
EMIS NUMBER: 600102163

FIRE FIGHTING EQUIPMENT AND RELATED
PIPING

NOTE: Design, manufacture, works testing, supply and
deliver to site, moving into position, erection, connecting
up, site testing, witness testing, proving to insurance
inspectors, demonstrating to the Employer,
commissioning and maintenance of the complete
mechanical systems and equipment as shown on the
drawings and data sheets.

SITE PLAN

Supply and Install SANS 62-1/2 class galvanised
medium steel piping. Pipes shall be free of rust,
flakes or other defects and shall be cleaned
internally before installation. The pipework shall
have screwed ends and shall include hangers,
supports, fittings and all necessary accessories.

1 | 80mm m 30
2 | 100mm m 15

Screw on Flanges - SANS 62, galvanised medium

steel
3 | 80mm No 20
4 | 100mm No 15

Elbows - SANS 62, galvanised medium steel

5 | 80mm - screwed No 10
6 | 100mm - screwed No 13

Equal Tees - SANS 62, galvanised medium steel

7 | 100mm - screwed No 2

Painting and labelling of all fire pipework as per
SANS 10252 and SANS 10140. Colour Signal Red

8 | 80mm m 30

9 | 100mm m 15

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 2: Fire Protection Installation

CONTRAC[T/TENDER NO: RFH 347/2022
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10

11

12

13

14

15

16

17

18

HDPE/uPVC adaptor to SANS 1123 1600/3 flange
welded to SANS 62 pipe 1m long, with 3mm gasket
and nut/bolt sets, all wrapped using Bitumen Tape
throughout underground portion to suit galvanised
medium steel pipe.

100mm

50mm
40mm
25mm

Supply and install 100mm Non-Return Valve Rated 16
Bar. Flanged connection including screw-on suitable
flanges for Galvanised steel pipe to connect onto both
ends.

Supply and install 100mm Isolation Valve Rated 16 Bar.
Flanged connection including screw-on suitable flanges
for Galvanised steel pipe to connect onto both ends.

Supply and install 100mm Y Shaped Strainer Rated 16
Bar. Flanged connection including screw-on suitable
flanges for Galvanised steel pipe to connect onto both
ends.

Supply and install dial type (100mm) glycerine filled
pressure gauge (0 - 600kPa). Including suitable weld-o-
let connection to connect onto galvanised steel pipping.

Supply and install dial type (100mm) glycerine filled
pressure gauge (0 - 2500kPa). Including suitable
weldolet connection to connect onto galvanised steel
pipping.

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 2: Fire Protection Installation

CONTRAC

-273-

No

No

No

No

No

T/TENDE

R NO: RFR

347/2022




BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.
EMIS NUMBER: 600102163

19

20

21

22

23

24

25

Block B - Administration

Supply and Install SANS 62-1/2 class galvanised
medium steel piping. Pipes shall be free of rust,
flakes or other defects and shall be cleaned

internally before installation. The pipework shall
have screwed ends and shall include hangers,

supports, fittings and all necessary accessories.

25mm - screwed

Unions - SANS 62, galvanised medium steel

25mm - screwed

Elbows - SANS 62, galvanised medium steel

25mm - screwed

Barrel Nipples - SANS 62, galvanised medium steel

25mm - screwed

Equal Tees - SANS 62, galvanised medium steel

25mm - screwed

Painting and labelling of all fire pipework as per
SANS 10252 and SANS 10140. Colour Signal Red

25mm

Supply and install Fire Hose Reels (30m long) c/w
chromium plated 25mm valve, connection, fittings,
fixings and dial type (100mm) glycerine filled pressure
gauge (0-2500kPa) with union and isolating valve
suitable for systems working pressure.

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 2: Fire Protection Installation

CONTRAC
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26

27

28

29

30

31

32

33

34

35

36

37

38

39

40

Block C-l and K-M

Supply and Install SANS 62-1/2 class galvanised
medium steel piping. Pipes shall be free of rust,
flakes or other defects and shall be cleaned

internally before installation. The pipework shall
have screwed ends and shall include hangers,

supports, fittings and all necessary accessories.

25mm - screwed
32mm - screwed
40mm - screwed
50mm - screwed

Unions - SANS 62, galvanised medium steel

25mm - screwed
32mm - screwed
40mm - screwed

50mm - screwed

Elbows - SANS 62, galvanised medium steel

25mm - screwed
32mm - screwed
40mm - screwed

50mm - screwed

Barrel Nipples - SANS 62, galvanised medium steel

25NB - screwed
32NB - screwed

40NB - screwed

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 2: Fire Protection Installation

CONTRAC
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41

42

43

44

45

46

47

48

49

50

51

52

Equal Tees - SANS 62, galvanised medium steel

40mm - screwed
50mm - screwed

Concentric Reducers - SANS 62, galvanised medium
steel

32mm/25mm - screwed
40mm/25mm - screwed
40mm/32mm - screwed
50mm/40mm - screwed

Painting and labelling of all fire pipework as per
SANS 10252 and SANS 10140. Colour Signal Red

25mm
32mm
40mm
50mm

Supply and install Fire Hose Reels (30m long) c/w
chromium plated 25mm valve, connection, fittings,
fixings and dial type (100mm) glycerine filled
pressure gauge (0-2500kPa) with union and isolating
valve suitable for systems working pressure.

Without Steel Cabinet

With Steel Cabinet

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 2: Fire Protection Installation

CONTRAC

No
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-276-

40

20

40

40

40

40

120

240

900

120

40

40

R NO: RFR

347/2022




BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.
EMIS NUMBER: 600102163

53

54

55

56

57

58

59

60

Block J - Nutrition Centre

Supply and Install SANS 62-1/2 class galvanised
medium steel piping. Pipes shall be free of rust,
flakes or other defects and shall be cleaned

internally before installation. The pipework shall
have screwed ends and shall include hangers,

supports, fittings and all necessary accessories.

25mm - screwed

Unions - SANS 62, galvanised medium steel

25mm - screwed

Elbows - SANS 62, galvanised medium steel

25mm - screwed

Barrel Nipples - SANS 62, galvanised medium steel

25NB - screwed

Painting and labelling of all fire pipework as per
SANS 10252 and SANS 10140. Colour Signal Red

25mm

Supply and install Fire Hose Reels (30m long) c/w
chromium plated 25mm valve, connection, fittings,
fixings and dial type (100mm) glycerine filled pressure
gauge (0-2500kPa) with union and isolating valve
suitable for systems working pressure.

Overall System

Flushing of the entire pipework and pressure testing as
per SANS 10287 and 10252

Test and commission the entire fire installation as
required by SANS 10400 and SANS 10287

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 2: Fire Protection Installation

CONTRAC
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61

62

63

64

65

66

67

68

69

FIRE EXTINGUISHERS

Supply and Install

Block A - Security Room

Dry Chemical Powder (DCP) 4.5 kg Including Steel
Cabinet

Block B - Administration

Dry Chemical Powder (DCP) 4.5 kg Including Steel
Cabinet

CO2 Type - Marked: "Electrical Fires Only" 5 kg

Block C-l and K-M

Dry Chemical Powder (DCP) 4.5 kg Including Steel
Cabinet

Dry Chemical Powder (DCP) 9 kg Including Steel
Cabinet

Block J - Nutrition Centre

Dry Chemical Powder (DCP) 4.5 kg Including Steel
Cabinet

9,5 kg DCP fire extinguishers complete with
Steel Cabinet mounted as required

CO2 Type - Marked: "Electrical Fires Only" 5 kg
Including Steel Cabinet

Fire Blanket

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 2: Fire Protection Installation
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70

71

72

73

STATUTORY FIRE SIGNAGE

Supply and install photo luminescent fire and evacuation
signage as described below and as per the tender
drawings:

All signed to be framed in the natural anodized
aluminium frame with mitred corner and concealed
elbow joints.

All wall mounted fire and evacuation signs to be fixed
with concealed screws and no double sided tape will be
permitted for the mounting of the signs.

All suspended fire and evacuation signs to be hung from
a steel cables or metal chains.

All signage to be a minimum 190mm size.

All fire and evacuation signs to be SANS 1186-1, 1186-
3 and 1186-5 approved, and also to bear the SANS
stamp of approval.

Photoluminescent Signage in line with SANS 1186.
Signage detail and fixing detail to be allowed for.
Sign fixing detail to be presented to the architect for
approval before procurement and installation. Size
300mm x 300mm (E1 -E3 Outside Signage) and
150mm x 150mm (E4 onwards)

SITE PLAN

Emergency Assembly Point Signage including mounting
pole

Block A - Guard House

Extinguisher signage with directional arrow

Block B - Administration

Access and Direction of travel Signage with directional
arrow

Exit Signage

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 2: Fire Protection Installation

CONTRAC
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74

75

76

77

78

79

80

81

82

83

84

85

Hose reel and Extinguisher signage with directional
arrow

Extinguisher signage with directional arrow

Block C-l and K-M

Access and Direction of travel Signage with directional
arrow

Hose reel and Extinguisher signage with directional
arrow

Extinguisher signage with directional arrow

Block J - Nutrition Centre

Access and Direction of travel Signage with directional
arrow

Hose reel and Extinguisher signage with directional
arrow

Extinguisher signage with directional arrow

Standard Signage in line with SANS 1186. Signage
detail and fixing detail to be allowed for. Sign fixing
detail to be presented to the architect for approval
before procurement and installation. Size 150mm x
150mm

No Smoking Allowed
No Naked Flames Allowed
No Unauthorised Access

No Cellular phones Allowed

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 2: Fire Protection Installation

CONTRAC
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86

87

88

89

90

91

92

93

94

95

96

97

98

BLOCK J - FIRE SUPPRESSION (COOKER
HOOD)

Kitchen hood fire suppression system to be in line
with SANS 369-2:2004/BS 7273-2:1992 and SANS

369-1:2004/BS 7273-1:2000.

16L Pressure Vessel - Working Pressure 16 Bar
Class F Extinguishing Agent
16L Cylinder Mounting Bracket

Manual Activation point to suit overall fire suppression
system

Stainless Steel Discharge Tubing

Stainless Steel Elbow ring type connector to suit
Discharge Tubing

Stainless Steel T piece ring type connector to suit
Discharge Tubing

Stainless Steel spray nozzles
Stainless Steel Discharge Tubing mounting brackets

Flexible sensor tubing including suitable mounting
brackets and dry nitrogen at 16Bar

Programmed Controller including all necessary cabling
and backup power to ensure operation of the entire
system during power failures.

Solenoid Valve

Pressure Switch

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 2: Fire Protection Installation
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99

100

101

102

103

104

105

106

107

108

109

110

BOOSTER PUMP, TANK AND RELATED PIPING

Supply and Install SANS 62-1/2 class galvanised
medium steel piping. Pipes shall be free of rust,
flakes or other defects and shall be cleaned

internally before installation. The pipework shall
have screwed ends and shall include hangers,

supports, fittings and all necessary accessories.

32mm - screwed

50mm - screwed

Unions - SANS 62, galvanised medium steel

50mm - screwed

Elbows - SANS 62, galvanised medium steel

32mm - screwed

50mm - screwed

Equal Tees - SANS 62, galvanised medium steel

32mm - screwed

50mm - screwed

Painting and labelling of all fire pipework as per
SANS 10252 and SANS 10140. Colour Signal Red

32mm

50mm

Supply and install 50mm Non-Return Valve Rated 16
Bar. Flanged connection including screw-on suitable
flanges for Galvanised steel pipe to connect onto both
ends.

Supply and install 50mm Isolation Valve Rated 16 Bar.
Screwed Connections.

Supply and install 32mm Isolation Valve Rated 16 Bar.
Screwed connections.

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 2: Fire Protection Installation

CONTRAC
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111

112

113

114

115

116

117

118

119

120

121

122

123

Supply and install dial type (100mm) glycerine filled
pressure gauge (0 - 600kPa). Including suitable weldolet
connection to connect onto galvanised steel pipping.

Supply and install dial type (100mm) glycerine filled
pressure gauge (0 - 2500kPa). Including suitable
weldolet connection to connect onto galvanised steel

pipping.

Supply and Install fire booster pumps for fire water
supply, complete with pressure vessel, non-return
valves, anti-vibration connections, mounted onto 150mm
high mounting frames, shut-off valves for both suction
and delivery ends for each pump, Y-strainers on the
suction end of each pump, non-return valves on the
delivery ends of each pump, suction and delivery
manifolds, variable speed drive (VSD), float switches,
flow switches, pressure sensors/switches, 100mm dial
type glycerine filled pressure gauges (0-600kPa) at the
delivery end of each pump, suitable adaptors to connect
to 50mm steel piping on both suction and delivery ends
and all necessary accessories to ensure a successful
installation.

100 litres Pressure Vessel for the above pump systems
Float switch (Water Level sensor)

Flow switch

Pressure sensor

100mm diameter dial type Pressure Gauge (0-600kPa)
50mm Y - Strainer

50mm lIsolation Valve

50mm Non Return Valve

Mounting Frames and anti vibration mounts

Supply and install 5000l plastic tank on footing which
ensure a minimum pump suction head of 500mm.

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 2: Fire Protection Installation

CONTRAC

-283-

No

No

No

No

No

No

No

No

No

No

No

No

No

T/TENDE

R NO: RFR

347/2022
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124

125

126

127

128

129

130

TEST & COMMISSION

Flushing of the entire pipework and pressure testing as
per SANS 10287 and 10252

Instructing and training the Employer's staff in operation
of system and equipment prior to hand over to the
Client.

Three copies of the O&M Manuals (hard copies and CD)
As-Built Drawings (3 copies)

Provision of full maintenance and guarantee of
mechanical equipment and installation for the full 12
month period. The maintenance period shall start after
practical completion is achieved. Service sheets to be

submitted for every service carried out. Refer to tender
specification.

Provision of fire plan in laminated A3 size.
Block A - M

Allowance for Fire department call out to review and site
and provide fire certificate

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 2: Fire Protection Installation

CONTRAC

T/TENDE

-284-

ltem

ltem

Iltem

ltem

ltem

ltem

ltem

R NO: RFR

347/2022
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COLLECTION

Total Brought Forward from Page No.

Section 6: Mechanical & Firefighting Works
Bill No. 2: Fire Protection Installation

Carried Forward to Summary of Section No.

5

CONTRAC

-285-

T/TENDE

Page
No

271
272
273
274
275
276
277
278
279
280
281
282
283

284

R NO: RFR

347/2022

Amount
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Item
No

SECTION 6

BILL NO. 3: KITCHEN & LAB EQUIPMENT
INSTALLATION

NOTE: The contractor is advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

NOTE: The contractor is advised to study the
Mechanical Engineer's drawings before pricing this bill.
In the case of any discrepancies between the bill and
the drawings the contractor must notify the Project
Manager.

SUPPLEMENTARY PREAMBLES

Supplementary preambles and full descriptions of
materials, items, work, etc. applicable to this Section

The Contractor is referred to relevant annexture for
supplementary preambles and full descriptions of
materials, items, work, etc. which shall be regarded to
be equally applicable for work described in this section,
unless specifically otherwise described

Trade names

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. Items, materials or
methods of similar quality may be used with prior written
approval from the Representative / Agent

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 3: Kitchen & Lab Installation

CONTRAC

Unit

T/TENDE

-286-

Quantity

R NO: RFR

Rate

347/2022

Amount
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Ductwork

Where transformations or reducers occur the larger size
ductwork has been measured through the fitting.
Descriptions of ductwork shall be deemed to include
stiffeners, jointing materials, sealants, couplers in the
running length and access/inspection panels in
accordance with the specification

Dampers

Descriptions of smoke and fire dampers shall be
deemed to include fusible links, sleeves, frames,
supports and access openings in ducts

Air Diffusion
Descriptions of air terminals, grilles, louvres and the like

shall be deemed to include necks, frames, supports and
flexible connections

Fans

Descriptions of fan assemblies shall be deemed to
include supports from the structure, flexible or other
connections to ductwork, vibration isolation mountings
and airtight inspection doors

Sound attenuators

Descriptions of sound attenuators shall be deemed to
include flanged or flexible connections to ductwork and
supports from the structure

Fan coil units, fan air terminals and fan heaters

Descriptions of fan coil units, fan air terminals and fan
heaters shall be deemed to include connection points for
water, air and electrical, air grilles, dust trays,
condensate trays and vibration isolation mountings.
Flexible ducting, flexible hose and connecting cables for
connecting these units to each other or to water piping
and electrical supply are separately measured

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 3: Kitchen & Lab Installation

CONTRAC[T/TENDER NO: RFH 347/2022

-287-
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10

11

Major equipment

Descriptions of major equipment such as chillers, air
handling units and the like shall be deemed to include
connections to water, air and electrical supply and/or
discharge points, supports, bearers, vibration isolation
mountings, filters, insulation, inspection ladders and
gangways, access doors and panels, painting, etc as
specified

KITCHEN & LAB EQUIPMENT
INSTALLATION

KITCHEN EQUIPMENT

* "Rate" includes material. delivery & installation labour.

Supply and install the following kitchen equipment

complete with all fittings and accessories as
described in accordance with the manufacturer's

specification complete with labour.

Hand Wash Basin complete with brackets
Sink 1650m Bowl Prep R/H

Stainless Steel Splash Back 1300mm
Stay Underbar 3 Door

Table - 2250 x 650 x 915 Splashback
Table - 1650 x 650 x 915 Splashback
Hot Closet - 1800 2 Tier Heated

Cabinet - 1800 x 750 Doors and Shelf
Riser Shelf Anvil 1700mm

Canopy 3 x 3m

Electric 20 Pan Convection Oven

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 3: Kitchen & Lab Installation

CONTRAC

No

No

No

No

No

No

No

No

No

No

No

T/TENDE

-288-

R NO: RFR

347/2022
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12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

1/1 GN Trolley

136 L Oil Jacket Gas

4 Burner Gas Staggered Boil Tab

Table - 600 x 650 x 915 Splashback

Gas Fryer 20 L

Ingredient Bin 85 L Black

Inlet Dump Table - 1800 x 600 Prerinse Sink
DIHR Dishwasher 11S

Table Outlet - 1050 x 620

Stainless Steel Splashback 1200mm

Single Bowl Pot Sink - 900 x 650 x 915
Staycold Upright Freezer 1140

Fridge - 1360 Sliding Door ( 635 x 13060 x 2020)
Shelving 1150

Shelving 750

LABORATORY

Supply and install complete following laboratory
sinks with acid resistant wastes

435 x 335 x 235mm (L x W x D)

Supply and install school fume cupboard complete
with Viewing glass right around the cupboard, Light
box above the working area, A tap, drip cup and
bottle trap, Air vents in the rear window, Plumbing
outlet, Extraction point above the work area,
Stainless steel work surface, Fan and light switch

2120 x 1000mm "VA 600S" — School Fume Extraction
Cabinet

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 3: Kitchen & Lab Installation

CONTRAC

No

No

No

No

No

No

No

No

No

No

No

No

No

No

No

No

No

T/TENDE

-289-

R NO: RFR 347/2022
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29

30

31

32

SS Table with splash back

Size 1250 x 650 x 910mm h

TEST & COMMISSION

Three copies of the O&M Manuals (hard copies and CD)
As-Built Drawings (3 copies)

Provision of full maintenance and guarantee of
mechanical equipment and installation for the full 12
month period. The maintenance period shall start after
practical completion is achieved. Service sheets to be

submitted for every service carried out. Refer to tender
specification.

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 3: Kitchen & Lab Installation

CONTRAC

-290-

No

T/TENDE

Iltem

ltem

ltem

R NO: RFR 347/2022
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COLLECTION

Total Brought Forward from Page No.

Section 6: Mechanical & Firefighting Works
Bill No. 3: Kitchen & Lab Installation

Carried Forward to Summary of Section No.

5

CONTRAC

-291-

T/TENDE

Page
No

286
287
288
289

290

R NO: RFR

347/2022

Amount
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Item
No

SECTION 6

BILL NO. 4: LP GAS INSTALLATION

NOTE: The contractor is advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

NOTE: The contractor is advised to study the
Mechanical Engineer's drawings before pricing this bill.
In the case of any discrepancies between the bill and
the drawings the contractor must notify the Project
Manager.

SUPPLEMENTARY PREAMBLES

Supplementary preambles and full descriptions of
materials, items, work, etc. applicable to this Section

The Contractor is referred to relevant annexture for
supplementary preambles and full descriptions of
materials, items, work, etc. which shall be regarded to
be equally applicable for work described in this section,
unless specifically otherwise described

Trade Names

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. Items, materials or
methods of similar quality may be used with prior written
approval from the Representative / Agent

ACCEPTABLE TRADE NAMES: Afrox, Handigas,
Easygas, Maksal

Unit

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 4: LPG Installation

CONTRAC

-292-

T/TENDE

Quantity

R NO: RFR

Rate

347/2022

Amount
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LP GAS INSTALLATION

The supply, delivery, installation and
commissioning of equipment as per the
requirements of SANS 10087-1 for LPG gas
installation

Block 1 & J - GAS

Supply and install Copper Piping to SABS 460 Class
2: Capillary type connections, pipes, fittings,
saddles, bracketing and accessories fixed to soffit
and walls, or as described in accordance with the
manufacturer's specification complete with labour.

SABS 460 Class 2 - Pipe

11 915 m 39

2 | @22

SABS 460 Class 2 - Elbows - 90 degrees

3| 915
No 39
4 | @22 No 25
SABS 460 Class 2 - Concentric Reducer
5| @22 -015 No 13
SABS 460 Class 2 - Equal Tee
6 | @22
No 11
SABS 460 Class 2 - End Caps
7 | 915
No 4
8 | @22 No 4

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 4: LPG Installation

CONTRAC[T/TENDER NO: RFH 347/2022

-293-
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10

11

12

13

14

15

16

17

18

19

20

21

22

23

Isolating Valve with Handle nickel plated, rated for
gas

a22

Single Cylinder LP Gas Regulator

22

Pigtail , SANS 10087-1, with all required fittings,
1000mm long

Change-over Compression fitting

Pressure Gauges c/w fitted socket, isolating valve and
pigtail piping

Signage required as per SANS 10087-1:2008 for
placement at plant room

No access

No Smoking

No Cell Phones

No Lighting Matches

Gas Cage to house 4 off 48 KG cylinders complying
with SANS 10087

Holderbat clamp with rubber spacer between pipe
and clamp

15mm pipe

22mm pipe

Pressure test of System
Supply 48kg Cylinders

4 Plate Gas Stove

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 4: LPG Installation

CONTRAC

-294-

No

No

No

No

No

No

No

No

No

No

No

No

No

No

No

T/TENDE

19

17

12

R NO: RFR

347/2022
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24

25

26

27

28

29

GENERAL

SIGN - 4 IN 1 SAFETY
EMERGENCY SHUT-OFF SIGN
PAINTING AND SUNDRIES

TEST & COMMISSION

Three copies of the O&M Manuals (hard copies and CD)
As-Built Drawings (3 copies)

Provision of full maintenance and guarantee of
mechanical equipment and installation for the full 12
month period. The maintenance period shall start after
practical completion is achieved. Service sheets to be

submitted for every service carried out. Refer to tender
specification.

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 4: LPG Installation

CONTRAC

-295-

T/TENDE

ltem

ltem

Iltem

ltem

ltem

ltem

R NO: RFR

347/2022
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COLLECTION

Total Brought Forward from Page No.

Section 6: Mechanical & Firefighting Works
Bill No. 4: LPG Installation

Carried Forward to Summary of Section No.

5

CONTRAC

-296-

T/TENDE

Page
No

292
293
294

295

R NO: RFR

347/2022

Amount
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Item
No

SECTION 6

BILL NO. 5: WET SERVICES

NOTE: The contractor is advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

NOTE: The contractor is advised to study the
Mechanical Engineer's drawings before pricing this bill.
In the case of any discrepancies between the bill and
the drawings the contractor must notify the Project
Manager.

SUPPLEMENTARY PREAMBLES

Supplementary preambles and full descriptions of
materials, items, work, etc. applicable to this Section

The Contractor is referred to relevant annexture for
supplementary preambles and full descriptions of
materials, items, work, etc. which shall be regarded to
be equally applicable for work described in this section,
unless specifically otherwise described

Trade Names

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. Items, materials or
methods of similar quality may be used with prior written
approval from the Representative / Agent

Unit

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 5: Wet services Installation

CONTRAC

-297-

T/TENDE

Quantity

R NO: RFR

Rate

347/2022

Amount
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THE FOLLOWING FORFORTHEA,B.E, F. H. 1, J, K,
L&M

WATER SUPPLIES

Class O thin wall hard drawn copper pipes and
fittings with capillary soldered type connections to
SABS 460:

1 | 15mm Pipe laid in/under floors or fixed to walls, roof
timbers, etc m 1875

2 | 22mm Pipe laid in/under floors or fixed to walls, roof
timbers, etc m 1900

3 | 28mm Pipe laid in/funder floors or fixed to walls, roof
timbers, etc m 735

4 | 35mm Pipe laid in/under floors or fixed to walls, roof
timbers, etc m 350

Extra over class O copper pipes for soldered
capillary fittings

5 | 15mm Fittings No 1825
6 | 22mm Fittings No 1925
7 | 28mm Fittings No 385
8 | 35mm Fittings No 60

LAGGING TO PIPES

Type 25 or other approved flexible pipe insulation of
15mm nominal wall thickness, pre-formed, close-
celled cross linked polyethelene foam with quick zip
fastener

9 [ 15mm Diameter pipes, including fittings m 100

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 5: Wet services Installation

CONTRAC[T/TENDER NO: RFH 347/2022

-298-
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10

11

12

13

WATER EQUIPMENT

Supply and install lagged 150 Litres hot water cylinder
complete with electric element, drip tray with P-traps,
multi-control valve, element thermostat, safety valve,
necessary strainers, valves, pressure gauges, piping
and accessories as per manufacturers specification or
as shown on the drawing schematic. Hot water return
circulation pump priced separately. This must include
end connection to copper pipe. All products and
installation are to be in accordance to SANS 1098,
SABS 1151-2002 and SANS 10254 respectively.
Kwikot, Thermowise, Heat tech, or equally approved
brand.

The contractor is to supply, deliver, and install the 10l
Hydroboil as shown on drawings. The contractor is
responsible for the termination electrical connection,
wiring of equipment and commissioning in
communication with the clients electrical department
including and plumbing and electrical COC.

The contractor is to supply, deliver, and install the 25I
Hydroboil as shown on drawings. The contractor is
responsible for the termination electrical connection,
wiring of equipment and commissioning in
communication with the clients electrical department
including and plumbing and electrical COC.

Supply, delivery and installation of 2.5 KW Water Heat
Pump, heating reservoir water to a temperature of
between 55 - 60°C, with minimum ambient temperature
of 0°C, including automatic defrost cycle, all safety
features, thermostats, controls, connection to main
control panel, fittings, copper pipework, insulation (kflex
or armorflex), sheet metal cladding, bends,tees,
circulating pump and necessary accessories as per the
manufacturer specification and or shown on the
drawings. All pipework interconnection between tank
and heat pumps to be fitted with lagging, including PVC
drains to nearest drainage point. The Tenderer is ensure
that all Tees, (elbow, brackets, reducer, straight
connectors, hangers, inline strainers, non-return valves,
ball valves, etc.) required for the Heat Pump is provided
for.

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 5: Wet services Installation

CONTRAC

-299-

No

No

No

No

T/TENDE

R NO: RFR 347/2022
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14

15

16

17

Supply and Install 10 000 L plastic storage tanks for
domestic water supply, complete with ball-valve,
overflow pipes, non-return valves, shut-off valves and all
necessary accessories.

The contractor is to supply, deliver, and install the
Pressure Boosting Pump as shown on drawings. The
contractor is responsible for the termination electrical
connection, wiring of equipment and commissioning in
communication with the clients electrical department
including and plumbing and electrical COC.

Piping and accessories at plant rooms

TESTING

Testing water pipe system

Carried to Collection

Section 6: Mechanical & Firefighting Works
Bill No. 5: Wet services Installation

CONTRAC

-300-

No

No

No

T/TENDE

ltem

R NO: RFR 347/2022
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COLLECTION

Total Brought Forward from Page No.

Section 6: Mechanical & Firefighting Works
Bill No. 5: Wet services Installation

Carried Forward to Summary of Section No.

5

CONTRAC

-301-

T/TENDE

Page
No

297
298
299

300

R NO: RFR

347/2022

Amount
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Section No. 5
Section 6: Mechanical & Firefighting Works
SECTION SUMMARY - Section 6: Mechanical & Firefighting Works
Bill Page Amount
No No
1 | Bill No. 1: Air Conditioning and Ventilation 270
2 | Bill No. 2: Fire Protection Installation w | |
3 | Bill No. 3: Kitchen & Lab Installation o |
4 | Bill No. 4: LPG Installation o | |
5 | Bill No. 5: Wet services Installation o |
Carried to Final Summary R
Section 6: Mechanical & Firefighting Works
CONTRACT/TENDER NO: RFH 347/2022

-302-
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Item
No

SECTION 7

BILL NO. 1: SCHOOL MOVABLE
FURNITURE

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

NOTE: For preambles see " School Furniture

Specifications (With Pictures) " attached to these Bills of
Quantities

SUPPLEMENTARY PREAMBLES

Trade names

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. Items, materials or
methods of similar quality may be used with prior written
approval from the Representative / Agent

Fittings general

Where fittings have been measured as complete units
i.e. the components of the units have not been
separately measured, the descriptions of such units
shall be deemed to include all components, assembling,
housing, notching, glueing, blocking, planting on and
screwing with countersunk screws, edge strips,
decorative plastic finish, glass, ironmongery, metalwork,
paint or varnish finishes, etc

Unless specifically stated, or where no finish is given,
finishes to all joinery fittings shall be three coats
polyurethane clear semi-gloss varnish to all exposed
surfaces

Carried to Collection

Section 7: School Furniture
Bill No. 1: School Furniture

CONTRACT/TENDE

-303-

Quantity

R NO: RFR

Rate

347/2022

Amount
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Drawings

The references given in the descriptions are to the
respective fittings detailed on the drawings
accompanying these bills of quantities for tender
purposes

Decorative laminate finish

Laminate finish shall be glued under pressure. Edge
strips shall be butt jointed at junctions with adjacent
similar finish

Construction

Construction of fittings shall be generally of wood,
screwed and glued with pelleted heads where visible.
All materials used must be of the best quality fabricate
approved by the Representative / Agent and all the units
to be finished neat and true prior to installation and
finishing

Doors to fittings

Sizes of doors and drawers are approximate. Correct
sizes must be taken from the fittings concerned

Carried to Collection

Section 7: School Furniture
Bill No. 1: School Furniture

CONTRACT/TENDE

-304-

R NO: RFR

347/2022
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BLOCK - A

LOWER BACK TYPIST CHAIR WITH 5-STAR BASE
(Page 32)

1 1. SEAT AND BACK APPROVED FOAM [SEAT
(45MM THICK) MINIMUM 23KG/M3, BACK
(25MM THICK) MINIMUM 16KG/M3] AND
UPHOLSTERY (100% POLYPROPYLENE -
CONTRACT QUALITY) FOAM TO BE GLUED
ONTO = 11MM SHAPED PLYWOOD SEAT
AND BACK

2. SEAT FITTED WITH BOLTS & T-NUTS TO
STEEL FRAME

3. BACK FITTED WITH BOLTS & T-NUTS TO
STEEL FRAME

4. GAS HEIGHT ADJUSTABLE SPINDLE FIVE (5)
STAR REINFORCE NYLON BASE WITH
DURABLE CASTORS CHAIR TO COMPLY WITH
SANS/SABS 1244;1979 No

BLOCK -B

LOWER BACK TYPIST CHAIR WITH 5-STAR BASE
(Page 32)

2 1. SEAT AND BACK APPROVED FOAM [SEAT
(45MM THICK) MINIMUM 23KG/M3, BACK
(25MM THICK) MINIMUM 16KG/M3] AND
UPHOLSTERY (100% POLYPROPYLENE -
CONTRACT QUALITY) FOAM TO BE GLUED
ONTO = 11MM SHAPED PLYWOOD SEAT
AND BACK

2. SEAT FITTED WITH BOLTS & T-NUTS TO
STEEL FRAME

3. BACKFITTED WITH BOLTS & T-NUTS TO
STEEL FRAME

4. GAS HEIGHT ADJUSTABLE SPINDLE FIVE (5)
STAR REINFORCE NYLON BASE WITH
DURABLE CASTORS CHAIR TO COMPLY WITH
SANS/SABS 1244;1979 No

Carried to Collection

Section 7: School Furniture
Bill No. 1: School Furniture

CONTRACT/TENDE

R NO: RFR 347/2022

-305-
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TEACHER’S CHAIR (Page 25)

3 | 1. SEAT AND BACK APPROVED FOAM (SEAT
MINIMUM 23KG) BACK MINIMUM 16KG) AND
UPHOLSTERY (100% POLYPROPOLENE -
CONTRACT QUALITY) FOAM TO BE GLUED ONTO
16MM PARTICLE BOARD

2. STACKABLE STEEL FRAME ASSEMBLY: 22.23 X
1.2MM SQUARE TUBING WITH BAKED BLACK
EPOXY/POLTIESTER POWDER COATING FINISH.

3. DURABLE PLUGS FITTED TO ALL OPEN STEEL
ENDS

4. SEAT FITTED TO STEEL FRAME WITH
APPROVED SCREWS

5. BACK FITTED WITH BOLTS & T-NUTS TO STEEL

FRAME. CHAIR TO COMPLY WITH SANS/SABS
1244:1979 No 16

PRINCIPAL'S HIGH BACK CHAIR (PG.31)

4 1. SEAT AND BACK APPROVED FOAM [SEAT
(50MM THICK) MINIMUM] 23KG/M3;
BACK(40MM THICK) MINIMUM 16KG/M3] AND
UPHOLSTERY (100% POLYPROPYLENE -
CONTRACT QUALITY) FOAM TO BE GLUED
ONTO +/- 11MM SHAPED PLYWOOD SEAT
AND BACK

2. STEEL FRAME; @25.4 X 1.6MM TUBING
WITH BAKED BLACK EPOXY/POLYESTER
POWDER COATING FINISH

3. DURABLE PLUGS FITTED TO ALL OPEN
STEEL ENDS

4. APPROVED ARM RESTS TO BE FITTED TO
STEEL FRAME

5. SEAT FITTED WITH BOLTS & T-NUTS TO
STEEL FRAME

6. BACK FITTED WITH BOLTS & T-NUTS TO

STEEL FRAME

SWIVEL & TILT MECHANISM

GAS HEIGHT ADJUSTABLE SPINDLE

FIVE (5) STAR REINFORCE NYLON BASE

WITH DURABLE CASTORS

CHAIR TO COMPLY WITH SABS1528-1;1992 No 2

© N

Carried to Collection

Section 7: School Furniture
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PRINCIPAL'S DESK (PG.38)

5 1. TOP POSTFORMED (180°)
DECORATIVE MELAMINE (NATURAL
OAK) WITH BALANCING BACKER
LAMINATED ON 32MM SUBSTRATE
PARTICLE BOARD.
2. SIDE PANELS SAVE AS FOR TOP,
BUT DOUBLE DECOR
3. DRAWER BOX WITH 3-DRAWERS TOP
DRAWER LOCKABLE WITH
PENCILTRAY APPROVED LOCK, METAL
DRAWER RUNNERS AND MATCHING
HANDLES
APPROVED HEIGHT ADJUSTABLE FEET
MODESTY PANEL, DOUBLE SIDED
MELAMINE FACED (NATURAL OAK)
16MM PARTICLE BOARD
6. ALL EDGES SEALED WITH MATCHING
PVC EDGING TOP EDGES EDGING AT
LEAST 2MM THICK DESK MUST COMPLY
WITH SABS 1528-2.1996 (Edition 1.1) No 2

ok

STATIONARY CUPBOARD (PG.29)

6 | 1. CARCASS (TOP, BOTTOM, DOORS, SIDES AND
SHELVES) MANUFACTURING FROM 16MM DOUBLE
MELAMINE FACED (NATURAL OAK) PARTICLE
BOARD. ALL EDGES SEALED WITH MATCHING PVC
EDGING.

2. BACK (GROOVED AND GLUED IN)
MANUFACTURED FROM 12MM DOUBLE SIDED
MELAMINE FACED (NATURAL OAK) PARTICLE
BOARD

3. APPROVED SOLID OAK CUP HANDLE

4. APPROVED ADJUSTABLE FEET

5. APPROVED CONCEALED HINGES CUPBOARD
MUST COMPLY WITH SABS 1528-3:1992 No 1

Carried to Collection

Section 7: School Furniture
Bill No. 1: School Furniture
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CORRESPONDENCE RACK (PG.34)

7 1. CARCASS (BOTTOM, SIDES, BACK AND
DIVISION) MANUFACTURED FROM
DOUBLE SIDED MELAMINE FACED
(NATURAL OAK) 12MM PARTICLE BOARD

2. ALL EDGES SEALED WITH PVC EDGING

CORRESPONDENCE RACK MUST COMPLY
WITH SABS 1528-3:1992 No

PRINCIPAL'S GLASS BOOKCASE (PG.35)

8 1. CARCASS (TOP,BOTTOM, SIDES AND
ADJUSTABLE SHELVES)
MANUFACTURED FROM 16MM
SUBSTRATE VENEER BOARD (COLOUR
TO MATCH ITEM IN FIG 13) ALL EDGES
SEALED WITH MATCHING VENEER

2. DOOR FRAME ASSEBLED, FIXED SHELF
AND BASE MANUFACTURED FROM
21MM SOLID SALIGNA HARDWOOD
(Eucalyptus Crendls)

3. BACK 3.2MM HARDBOARD

4. ALL TIMBER COMPONENTS TO BE
VARNISHED WITH TWO COATS OF
CATALYSED LACCUER

5. FIT 3MM CLEAR FLOAT GLASS TO DOOR
FRAMES BOOKCASE MUST COMPLY WITH
SABS:1528- 3:1992 No

CORNER PIECE (PG.37)

9 1. TOP POSTEDREWED (180°) DECORATIVE
MELAMINE (COLOUR - NATURAL OAK)
AND BALANCING BACKER LAMINATED
ONTO A 32MM PARTICLE BOARD

2. EDGES TO BE SEALED WITH
MATCHING PVC EDGING (AT LEAST
2MM THICK)

3. APPROVED FIXING METHOD TO DESK
AND SIDE TABLES CONNECTING
CORNER MUST COMPLY WITH SABS
1528-2:1998 (Edition 1.1) No

Carried to Collection

Section 7: School Furniture
Bill No. 1: School Furniture
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10

FILING CABINET (PG.39)

1. TOP MELAMINE FACED (OAK)
LAMINATE AND BALANCING BACKER
LAMINATED TO A 32MM SUBSTRATE
BOARD

2. CARCASS (SIDES, BOTTOM,RAILS AND
DRAWER FRONTS) (NATURAL OAK)
16MM PARTICLE BOARD EDGES
SEALED WITH MATCHING PVC EDGING
TOP EDGES AT LEAST 2MM THICK PVC
EDGING.

3. BACK MANUFACTURED FROM

DOUBLE SIDED MELAMINE FACED

(NATURAL OAK) 12MM PARTICLE

BOARD

APPROVED LOCKS

DRAWER CARCASS MANUFACTURED

FROM DOUBLE SIDED MELAMINE

FACED 16MM PARTICLE BOARD,

EDGES SEALED WITH MATCHING PVC

EDGING, A4 POCKET FOLDERS MUST

FIT IN DRAWER IN A HANGING

POSITION

6. APPROVED HANDLE AND METAL
DRAWER RUNNERS CABINET
MUST COMPLY WITH SABS 1528-
3:1992 No

S

Carried to Collection

Section 7: School Furniture
Bill No. 1: School Furniture
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11

12

PRINCIPAL'S CREDENZA (PG.40)

1.

o o

TOP POSTFORMED (180°)

DECORATIVE MELAMINE OAK WITH
BALANCED BACKER LAMINATED ON
32MM SUBSTRATE PARTICLE BOARD
CARCASS (SIDES, BOTTOM AND
ADJUSTABLE SHELF) MANUFACTURED
FROM 16MM DOUBLE SIDED MELAMINE
FACED (NATURAL OAK) PARTICLE
BOARD

DOORS AND BACK (GROOVED AND
GLUED IN) MANUFACTURED FROM
12MM DOUBLE SIDED MELAMINE
FACED (NATURAL OAK) PARTICLE
BOARD

ALL EDGES TO BE SEALED WITH
MATCHING PVC EDGING

APPROVED HEIGHT ADJUSTABLE FEET
APPROVED HANDLES AND LOCK (PUSH
BUTTON)

PVC SLIDING HANDLES TOP AND BOTTOM
CREDENZA MUST COMPLY WITH SABS
1528- 3:1992.

SICK ROOM CHAIR (PG.42)

1.

SEAT AND BACK APPROVED FOAM (SEAT
MINIMUM 23KG/M3; BACK MINIMUM
16KG/M3) AND UPHOLSTERY (100%
POLYPROPYLENE - CONTRACT QUALITY)
FOAM TO BE GLUED ONTO 16MM
PARTICLE BOARD

STACKABLE STEEL FRAME

ASSEMBLY 22.23X1.2MM SQUARE
TUBING WITH BAKED BLACK
EPOXY/POLYESTER POWDER

COATING FINISH

DURABLE PLUGS FITTED TO ALL OPEN
STEEL ENDS

SEAT FITTED TO STEEL FRAME WITH
APPROVED SCREWS

BACK FITTED WITH BOLTS & T-NUTS

TO STEEL FRAME

APPROVED ARM RESTS FITTED TO STEEL
FRAME CHAIRTO COMPLY WITH
SANS/SABS 1244:1979

Carried to Collection

Section 7: School Furniture
Bill No. 1: School Furniture
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No
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13

14

STEEL FRAME SINGLE BED (PG.30)

STEEL FRAME SINGLE BED INCLUDING 191CM X
91CM X 15CM MATTRESS

TEACHERS STAFFROOM DESK (PG.26)

1. TABLE TOP - 21MM SOLID HARDWOOD,

2. MODESTY PANEL AND DRAWER BOX CARCASS
MANUFACTURED FROM MATCHING 16MM
SUBSTRATE VENEER BOARD ALL EDGES SEALED
WITH MATCHING VEENER 3.32X1.6MM SQUARE
TUBING FRAME WITH BAKED BLACK
EPOXY/POLYESTER POWDER COATING FINISH

4. DURABLE PLUGS FITTED TO ALL LEGS ENDS
5. 21MM SOLID SALIGNA HARDWOOD DRAWER
FRONTS, TOP DRAWER LOCKABLE (APPROVED
LOCK)

6. APPROVED HANDLE AND DRAWER SLIDES

7. KNOCK-DOWN “PRISMA” FITTING

8. MODESTY PANEL TO BE SECURED TO STEEL
FRAME WITH 4.8X27MM LARGE FLANGE POP
REVETS

9. ALL TIMBER COMPONENTS TO BE VARBISHED
WITH TWO COATS OF ACD CATALYSED LACQUER

10. FIT TOP TO STEEL FRAME WITH APPROVED

SCREWS DESK MUST COMPLY WITH SABS 1528-
2:1998 (EDITION 1.1)

Carried to Collection

Section 7: School Furniture
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15

16

STATIONARY CUPBOARD (PG.28)

1. CARCASS (TOP, BOTTOM, DOORS, SIDES AND
SHELVES) MANUFACTURING FROM 16MM DOUBLE
MELAMINE FACED (NATURAL OAK) PARTICLE
BOARD. ALL EDGES SEALED WITH MATCHING PVC
EDGING.

2. BACK (GROOVED AND GLUED IN)
MANUFACTURED FROM 12MM DOUBLE SIDED
MELAMINE FACED (NATURAL OAK) PARTICLE
BOARD

3. APPROVED SOLID OAK CUP HANDLE

4. APPROVED ADJUSTABLE FEET

5. APPROVED CONCEALED HINGES CUPBOARD
MUST COMPLY WITH SABS 1528-3:1992 No

FILING RACK 30 PIGEON HOLES (PG.33)

1. LP. LAMINATE: DOUBLE DECOR WITH
16mm SUBSTRATE (REF 2.1.9)
2. 6.4mm SHELVES AND 3.2mm BACK
PANEL RECESSED INTO TOP AND
SIDES (IN HARDBOARD) ALL
EPOSED EDGES TO BE EDGED
WITH MATCHING LAMINATE (REF
213 No

Carried to Collection

Section 7: School Furniture
Bill No. 1: School Furniture

CONTRACT/TENDE
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17

18

HOD CHAIR (PG.41)

1. SEAT AND BACK APPROVED FOAM (SEAT
MINIMUM 23KG/M3; BACK MINIMUM
16KG/M3) AND UPHOLSTERY (100%
POLYPROPYLENE — CONTRACT
QUALITY) FOAM TO BE GLUED ONTO
16MM PARTICLE BOARD

2. STACKABLE STEEL FRAME
ASSEMBLY 22.23X1.2MM SQUARE
TUBING WITH BAKED BLACK
EPOXY/POLYESTER POWDER
COATING FINISH

3. DURABLE PLUGS FITTED TO ALL OPEN
STEEL ENDS

4. SEAT FITTED TO STEEL FRAME WITH
APPROVED SCREWS

5. BACK FITTED WITH BOLTS & T-NUTS
TO STEEL FRAME

6. APPROVED ARM RESTS FITTED TO STEEL
FRAME CHAIRTO COMPLY WITH
SANS/SABS 1244:1979

TEACHER'S DESK (PG.27)

1. TABLE TOP - 21MM SOLID HARDWOOQOD,

2. DRAWERS MANUFACTURED FROM MATCHING
16MM SUBSTRATE VENEER BOARD ALL EDGES
SEALED WITH MATCHING VEENER

3. 21MM SOLID SALIGNA HARDWOOD DRAWER
FRONTS, BOTH DRAWERS LOCKABLE (APPROVED
LOCK)

4. APPROVED HANDLE

5. KNOCK-DOWN “PRISMA” FITTING

6. ALL TIMBER COMPONENTS TO BE VARBISHED
WITH TWO COATS OF ACD CATALYSED LACQUER

DESK MUST COMPLY WITH SABS 1528- 2:1998
(EDITION 1.1)

Carried to Collection

Section 7: School Furniture
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19

20

8 SEATER TABLE (PG.16-750mm HIGH)

1. ABLE TOP - 21MM SOLID
SALIGNA HARDWOOD
(Eucalyptus Grendles)

2. @ 25X1.6MM TUBING STACKABLE
STEEL FRAME WITH BAKED LIGHT
GREY EPOXY/POLYESTER POWDER
COATING FINISH

3. DURABLE PLUGS FITTED TO ALL OPEN
ENDS

4. PENCIL GROOVE 16X3MM

5. ALL TIMBER COMPONENTS TO BE
VARNISHED WITH TWO COATS OF ACID
CATALYSED LACCUER

6. FIT TOOP STEEL FRAME WITH
APPROACHED SCREWS TABLE MUST
COMPLY WITH SANS 660:2004 (Edition
3.2)

CLASSROOMS (C. D, F & G)

TEACHER’S CHAIR (Page 25)

1. SEAT AND BACK APPROVED FOAM (SEAT
MINIMUM 23KG) BACK MINIMUM 16KG) AND
UPHOLSTERY (100% POLYPROPOLENE -
CONTRACT QUALITY) FOAM TO BE GLUED ONTO
16MM PARTICLE BOARD

2. STACKABLE STEEL FRAME ASSEMBLY: 22.23 X
1.2MM SQUARE TUBING WITH BAKED BLACK
EPOXY/POLTIESTER POWDER COATING FINISH.

3. DURABLE PLUGS FITTED TO ALL OPEN STEEL
ENDS

4. SEAT FITTED TO STEEL FRAME WITH
APPROVED SCREWS

5. BACK FITTED WITH BOLTS & T-NUTS TO STEEL

FRAME. CHAIR TO COMPLY WITH SANS/SABS
1244:1979

Carried to Collection
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21

22

TEACHER'S DESK (PG.27)

1. TABLE TOP — 21MM SOLID HARDWOOD,

2. DRAWERS MANUFACTURED FROM MATCHING
16MM SUBSTRATE VENEER BOARD ALL EDGES
SEALED WITH MATCHING VEENER

3. 21MM SOLID SALIGNA HARDWOOD DRAWER
FRONTS, BOTH DRAWERS LOCKABLE (APPROVED
LOCK)

4. APPROVED HANDLE

5. KNOCK-DOWN “PRISMA” FITTING

6. ALL TIMBER COMPONENTS TO BE VARBISHED
WITH TWO COATS OF ACD CATALYSED LACQUER

DESK MUST COMPLY WITH SABS 1528- 2:1998
(EDITION 1.1)

DOUBLE COMBINATION DESK (PG.9)

1. TOP FRONT SLAT, BACK, SLAT MANUFACTURED
FROM 21MM SOLID SALIGNA, HARDWOOD
(Eucalyptus Grandls)

2. MAIN STEEL FRAME @31.7X.6MM TUBING

3. SEAT SUPPORT RAIL @15.05X1.2MM TUBING

4. SEAT ©15.88X1.2MM TUBING COMPLETE STEEL
FRAME BAKED LIGHT GREY EPOXY/POLYESTER
POWDER COATING FINISH

5. DURABLE PLUGS FITTED ON ALL OPEN ENDS

6. ALL TIMBER COMPONENT TO BE VARNISHED
WITH TWO COATS OF ACID CATALYSED LADOUER

7. FIT ALL TIMBER COMPONENTS TO STEEL FRAME
WITH APPROVED M5/M5 BOLTS AND MYLOCK
NUTS

DESK MUST COMPLY WITH SANS 880:2004 (Edition
3.2)
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23

24

SINGLE COMBINATION DESK (PG.8)

1. TOP FRONT SLAT, BACK, SLAT
MANUFACTURED FROM 21MM SOLID
SALIGNA, HARDWOOD (Eucalyptus
Grandls)

2. MAIN STEEL FRAME @31.7X.6MM TUBING

3. SEAT SUPPORT RAIL @15.05X1.2MM
TUBING

4. SEAT 9@15.88X1.2MM TUBING COMPLETE
STEEL FRAME BAKED LIGHT GREY
EPOXY/POLYESTER POWDER COATING
FINISH

5. DURABLE PLUGS FITTED ON ALL OPEN
ENDS

6. ALL TIMBER COMPONENT TO BE
VARNISHED WITH TWO COATS OF
ACID CATALYSED LADOUER

7. FIT ALL TIMBER COMPONENTS TO
STEEL FRAME WITH APPROVED M5/M5
BOLTS AND MYLOCK NUTS DESK
MUST COMPLY WITH SANS 880:2004
(Edition 3.2)

HOD CHAIR (PG.41)

1. SEAT AND BACK APPROVED FOAM (SEAT
MINIMUM 23KG/M3; BACK MINIMUM
16KG/M3) AND UPHOLSTERY (100%
POLYPROPYLENE — CONTRACT
QUALITY) FOAM TO BE GLUED ONTO
16MM PARTICLE BOARD

2. STACKABLE STEEL FRAME
ASSEMBLY 22.23X1.2MM SQUARE
TUBING WITH BAKED BLACK
EPOXY/POLYESTER POWDER
COATING FINISH

3. DURABLE PLUGS FITTED TO ALL OPEN
STEEL ENDS

4. SEAT FITTED TO STEEL FRAME WITH
APPROVED SCREWS

5. BACK FITTED WITH BOLTS & T-NUTS
TO STEEL FRAME

6. APPROVED ARM RESTS FITTED TO STEEL
FRAME CHAIRTO COMPLY WITH
SANS/SABS 1244:1979
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25

26

STATIONARY CUPBOARD (PG.28)

1. CARCASS (TOP, BOTTOM, DOORS, SIDES AND
SHELVES) MANUFACTURING FROM 16MM DOUBLE
MELAMINE FACED (NATURAL OAK) PARTICLE
BOARD. ALL EDGES SEALED WITH MATCHING PVC
EDGING.

2. BACK (GROOVED AND GLUED IN)
MANUFACTURED FROM 12MM DOUBLE SIDED
MELAMINE FACED (NATURAL OAK) PARTICLE
BOARD

3. APPROVED SOLID OAK CUP HANDLE

4. APPROVED ADJUSTABLE FEET

5. APPROVED CONCEALED HINGES CUPBOARD
MUST COMPLY WITH SABS 1528-3:1992 No

FILING CABINET (PG.39)

1. TOP MELAMINE FACED (OAK)
LAMINATE AND BALANCING BACKER
LAMINATED TO A 32MM SUBSTRATE
BOARD

2. CARCASS (SIDES, BOTTOM,RAILS AND
DRAWER FRONTS) (NATURAL OAK)
16MM PARTICLE BOARD EDGES
SEALED WITH MATCHING PVC EDGING
TOP EDGES AT LEAST 2MM THICK PVC
EDGING.

3. BACK MANUFACTURED FROM
DOUBLE SIDED MELAMINE FACED
(NATURAL OAK) 12MM PARTICLE
BOARD

4. APPROVED LOCKS

5. DRAWER CARCASS MANUFACTURED
FROM DOUBLE SIDED MELAMINE
FACED 16MM PARTICLE BOARD,
EDGES SEALED WITH MATCHING PVC
EDGING, A4 POCKET FOLDERS MUST
FIT IN DRAWER IN A HANGING
POSITION

6. APPROVED HANDLE AND METAL
DRAWER RUNNERS CABINET
MUST COMPLY WITH SABS 1528-
3:1992 No

Carried to Collection
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28

8 SEATER TABLE (PG.16-750mm HIGH)

1. ABLE TOP - 21MM SOLID
SALIGNA HARDWOOD
(Eucalyptus Grendles)

2. @ 25X1.6MM TUBING STACKABLE
STEEL FRAME WITH BAKED LIGHT
GREY EPOXY/POLYESTER POWDER
COATING FINISH

3. DURABLE PLUGS FITTED TO ALL OPEN
ENDS

4. PENCIL GROOVE 16X3MM

5. ALL TIMBER COMPONENTS TO BE
VARNISHED WITH TWO COATS OF ACID
CATALYSED LACCUER

6. FIT TOOP STEEL FRAME WITH
APPROACHED SCREWS TABLE MUST
COMPLY WITH SANS 660:2004 (Edition
3.2) No

MEDIA CENTRE

LOWER BACK TYPIST CHAIR WITH 5-STAR BASE
(Page 32)

1. SEAT AND BACK APPROVED FOAM [SEAT
(45MM THICK) MINIMUM 23KG/M3, BACK
(25MM THICK) MINIMUM 16KG/M3] AND
UPHOLSTERY (100% POLYPROPYLENE —
CONTRACT QUALITY) FOAM TO BE GLUED
ONTO = 11MM SHAPED PLYWOOD SEAT
AND BACK

2. SEAT FITTED WITH BOLTS & T-NUTS TO
STEEL FRAME

3. BACK FITTED WITH BOLTS & T-NUTS TO
STEEL FRAME

4. GAS HEIGHT ADJUSTABLE SPINDLE FIVE (5)
STAR REINFORCE NYLON BASE WITH
DURABLE CASTORS CHAIR TO COMPLY WITH
SANS/SABS 1244;1979 No

Carried to Collection
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29

30

STACKABLE CHAIRS (PG.20)

1. SEAT INJECTION MOULDED POLYPROPYLENE
COPOLYMER

2. STACKABLE STEEL FRAME @ 19.05X1.6MM
TUBING WITH BAKED LIGHT GREY
EPOXY/POLYESTER POWDER COATING FINISH

3. DURABLE FERRULES FITTED TO ALL LEG ENDS
4. FIT SEAT TO STEEL FRAME WITH APPROVED

SCREWS. CHAIR MUST COMPLY WITH SANS
660:2004 (Edition 3.2)

BOOKSHELVES (PG.36)

1. CARCASS (TOP,BOTTOM, SIDES AND
ADJUSTABLE SHELVES)
MANUFACTURED FROM 16MM
SUBSTRATE VENEER BOARD (COLOUR
TO MATCH ITEM IN FIG 13) ALL EDGES
SEALED WITH MATCHING VENEER

2. DOOR FRAME ASSEBLES,FIXED SHELF

AND BASE MANUFACTURED FROM

21MM SOLID SALIGNA HARDWOOD

(Eucalyptus Crendls)

BACK 3.2MM HARDBOARD

4. ALL TIMBER COMPONENTS TO BE
VARNISHED WITH TWO COATS OF
CATALYSED LACCUER BOOKSHELF
MUST COMPLY WITH SABS:1528-

3:1992

98]
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32

SCIENCE LABORATORY

LAB CHAIR (PG.21)

L.

@300MM POLYPROPYLENE COPOLYMER
INJECTION MOULDED SEAT TO BE

FITTED BY MEANS OF POP RIVETS (REF

2.1.8)

@25X1.6MM STEEL TUBING WITH

BAKED POLYYESTER/EPOXY LIGHT

GREY POWDER COATING (REF

2.1.18/19)

@10MM STEEL ROD NYLON PLUGS TO ALL

LEG ENDS (REF 2.1.20) No

LAB CHAIRS (PG.22)

1.

@300MM POLYPROPYLENE COPOLYMER

INJECTION MOULDED SEAT TO BE

FITTED BY MEANS OF POP RIVETS (REF

2.1.8)

@25X1.6MM STEEL TUBING WITH

BAKED POLYYESTER/EPOXY LIGHT

GREY POWDER COATING (REF

2.1.18/19)

@10MM STEEL ROD NYLON PLUGS TO ALL

LEG ENDS (REF 2.1.20) No
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33

34

DINING & NUTRITION CENTRE

8 SEATER TABLE (PG.16-750mm HIGH)

1. ABLE TOP - 21MM SOLID
SALIGNA HARDWOOD
(Eucalyptus Grendles)

2. @& 25X1.6MM TUBING STACKABLE
STEEL FRAME WITH BAKED LIGHT
GREY EPOXY/POLYESTER POWDER
COATING FINISH

3. DURABLE PLUGS FITTED TO ALL OPEN
ENDS

4. PENCIL GROOVE 16X3MM

5. ALL TIMBER COMPONENTS TO BE
VARNISHED WITH TWO COATS OF ACID
CATALYSED LACCUER

6. FIT TOOP STEEL FRAME WITH
APPROACHED SCREWS TABLE MUST
COMPLY WITH SANS 660:2004 (Edition
3.2)

STACKABLE CHAIRS (PG.20)

1. SEAT INJECTION MOULDED POLYPROPYLENE
COPOLYMER

2. STACKABLE STEEL FRAME @ 19.05X1.6MM
TUBING WITH BAKED LIGHT GREY
EPOXY/POLYESTER POWDER COATING FINISH

3. DURABLE FERRULES FITTED TO ALL LEG ENDS
4. FIT SEAT TO STEEL FRAME WITH APPROVED

SCREWS. CHAIR MUST COMPLY WITH SANS
660:2004 (Edition 3.2)
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GRADE R CLASSROOMS

TEACHER’S CHAIR (Page 25)

35 | 1. SEAT AND BACK APPROVED FOAM (SEAT
MINIMUM 23KG) BACK MINIMUM 16KG) AND
UPHOLSTERY (100% POLYPROPOLENE —
CONTRACT QUALITY) FOAM TO BE GLUED ONTO
16MM PARTICLE BOARD

2. STACKABLE STEEL FRAME ASSEMBLY: 22.23 X
1.2MM SQUARE TUBING WITH BAKED BLACK
EPOXY/POLTIESTER POWDER COATING FINISH.

3. DURABLE PLUGS FITTED TO ALL OPEN STEEL
ENDS

4. SEAT FITTED TO STEEL FRAME WITH
APPROVED SCREWS

5. BACK FITTED WITH BOLTS & T-NUTS TO STEEL

FRAME. CHAIR TO COMPLY WITH SANS/SABS
1244:1979 No 2

8 SEATER TABLE (PG.16-750mm HIGH)

36 1. ABLE TOP - 21MM SOLID
SALIGNA HARDWOOD
(Eucalyptus Grendles)

2. @ 25X1.6MM TUBING STACKABLE
STEEL FRAME WITH BAKED LIGHT
GREY EPOXY/POLYESTER POWDER
COATING FINISH

3. DURABLE PLUGS FITTED TO ALL OPEN
ENDS

4. PENCIL GROOVE 16X3MM

5. ALL TIMBER COMPONENTS TO BE
VARNISHED WITH TWO COATS OF ACID
CATALYSED LACCUER

6. FIT TOOP STEEL FRAME WITH
APPROACHED SCREWS TABLE MUST
COMPLY WITH SANS 660:2004 (Edition
3.2) No 8

Carried to Collection

Section 7: School Furniture
Bill No. 1: School Furniture

CONTRACT/TENDER NO: RFH 347/2022
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37

38

39

STACKABLE CHAIRS (PG.20)

1. SEAT INJECTION MOULDED POLYPROPYLENE
COPOLYMER

2. STACKABLE STEEL FRAME @ 19.05X1.6MM
TUBING WITH BAKED LIGHT GREY
EPOXY/POLYESTER POWDER COATING FINISH

3. DURABLE FERRULES FITTED TO ALL LEG ENDS

4. FIT SEAT TO STEEL FRAME WITH APPROVED
SCREWS. CHAIR MUST COMPLY WITH SANS

660:2004 (Edition 3.2) No
SICK ROOM CHAIR (PG.42)
1. SEAT AND BACK APPROVED FOAM (SEAT
MINIMUM 23KG/M3; BACK MINIMUM
16KG/M3) AND UPHOLSTERY (100%
POLYPROPYLENE — CONTRACT
QUALITY) FOAM TO BE GLUED ONTO
16MM PARTICLE BOARD
2. STACKABLE STEEL FRAME
ASSEMBLY 22.23X1.2MM SQUARE
TUBING WITH BAKED BLACK
EPOXY/POLYESTER POWDER
COATING FINISH
3. DURABLE PLUGS FITTED TO ALL OPEN
STEEL ENDS
4. SEAT FITTED TO STEEL FRAME WITH
APPROVED SCREWS
5. BACK FITTED WITH BOLTS & T-NUTS
TO STEEL FRAME
6. APPROVED ARM RESTS FITTED TO STEEL
FRAME CHAIRTO COMPLY WITH
SANS/SABS 1244:1979 No
STEEL FRAME SINGLE BED (PG.30)
STEEL FRAME SINGLE BED INCLUDING 191CM X
91CM X 15CM MATTRESS No
Carried to Collection
Section 7: School Furniture
Bill No. 1: School Furniture
CONTRACT/TENDE
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40

41

42

MULTIPURPOSE CLASSROOM

TEACHER’S CHAIR (Page 25)

1. SEAT AND BACK APPROVED FOAM (SEAT
MINIMUM 23KG) BACK MINIMUM 16KG) AND
UPHOLSTERY (100% POLYPROPOLENE —
CONTRACT QUALITY) FOAM TO BE GLUED ONTO
16MM PARTICLE BOARD

2. STACKABLE STEEL FRAME ASSEMBLY: 22.23 X
1.2MM SQUARE TUBING WITH BAKED BLACK
EPOXY/POLTIESTER POWDER COATING FINISH.

3. DURABLE PLUGS FITTED TO ALL OPEN STEEL
ENDS

4. SEAT FITTED TO STEEL FRAME WITH
APPROVED SCREWS

5. BACK FITTED WITH BOLTS & T-NUTS TO STEEL

FRAME. CHAIR TO COMPLY WITH SANS/SABS
1244:1979 No

STACKABLE CHAIRS (PG.20)

1. SEAT INJECTION MOULDED POLYPROPYLENE
COPOLYMER

2. STACKABLE STEEL FRAME @ 19.05X1.6MM
TUBING WITH BAKED LIGHT GREY
EPOXY/POLYESTER POWDER COATING FINISH

3. DURABLE FERRULES FITTED TO ALL LEG ENDS
4. FIT SEAT TO STEEL FRAME WITH APPROVED

SCREWS. CHAIR MUST COMPLY WITH SANS
660:2004 (Edition 3.2) No

STACKABLE DOUBLE TABLES (PG.10)

DOUBLE PRIMARY STACKABLE TABLE GRADE 4-6 No

Carried to Collection

Section 7: School Furniture
Bill No. 1: School Furniture

CONTRACT/TENDE
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COLLECTION
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Carried to Final Summary R

Section 7: School Furniture
Bill No. 1: School Furniture
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Item
No

SECTION 8

BILL NO. 1: PROVISIONAL AMOUNTS

NOTE: The contractor advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in
the separate documents; General Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

SELECTED SUBCONTRACTORS

The following Provisional Amounts are for specialist
work to be executed by a selected sub-contractor who
upon appointment in terms of the Conditions of
Contract shall be deemed to be a selected sub-
contractor.

A selected sub-contractor shall be a contractor
executing work for which a sum of money is provided for
in the bills of quantities or a sub-contractor executing
additional work specialist work which arises as a result
of an instruction by the representative/agent.

Tender documents for such work shall be prepared by
the representative/agent in consultation with and to the
approval of the contractor. Tenders shall be called for

from a list of tenderers agreed between the contractor

and the Principal Agent. Tenders shall be submitted to
the representative/agent for adjudication.

The selected sub-contractor shall be chosen by the
representative/agent and the contractor, and the
contractor shall satisfy himself that such selected sub-
contractor can meet the requirements of the sub-
contract agreement and the contractor shall inform the
representative/agent accordingly. The contractor shall
appoint such selected sub-contractor and inform the
principal agent accordingly.

Carried to Collection

Section 8: Provisional Sums
Bill No.1: Provisional Sums (Provisional)

CONTRACT/TENDE

-326-
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The procedure relating to the method of selection,
obtaining of tenders, adjudication thereof and the
appointment of the selected sub-contractor shall not
create any contractual relationship between the
Department and the selected sub-contractor.

All provisional amounts cover supply of material and
equipment and installation where applicable by firms of
specialists. Provisional amounts are nett and do not
include builder's discount, but the tenderer may allow
under "Profit" items for profit he considers necessary.

General attendance amounts shall include PPE and
Medicals items as required to comply with all the
requirements set out in the Construction Regulations,
2014 issued under the Occupational Health and Safety
Act, 1993 (Act No 85 of 1993)

PROVISIONAL SUMS FOR NOMINATED/SELECTED
SUBCONTRACT WORKS

Rainwater Harvesting

1 | Provide an amount of R 650 000,00 (Six Hundred and
Fifty Thousand Rand) for Rainwater Harvesting to be
omitted in part or whole as instructed by Principal Agent

2 | Add for profit
3 | Add for general attendance on sub-contractor

Community Liason Officer

4 | Provide an amount of R 120 000,00 (One Hundred and
Twenty Thousand Rand) for Community Liason Officer
to be omitted in part or whole as instructed by Principal
Agent

5 | Add for profit

6 | Add for general attendance on sub-contractor

Carried to Collection

Section 8: Provisional Sums
Bill No.1: Provisional Sums (Provisional)

CONTRACT/TENDE
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10

11

Graduates Allowance

Provide an amount of R 750 000.00 (Seven Hundred
and Fifty Thousand Rand) for Four number of Local
Graduates Training to be omitted in part or whole as
instructed by Principal Agent

Add for profit
Add for general attendance on sub-contractor
BUDGETARY ALLOWANCES FOR MAIN

CONTRACTOR, NOMINATED/SELECTED
SUBCONTRACT WORKS

RELOCATION OF EXISTING PREFAB

Relocation of existing facilities as per Directive:

Budget for relocation of mobile classrooms and Admin

BUDGETARY ALLOWANCES

Post Tender Escalation

Provision for Post - Tender Escalation (Construction
stage). CPAP shall only be applicable to works that
progress to later than twelve (12) months from
commencement date as per SCC 42.4.6

Carried to Collection

Section 8: Provisional Sums
Bill No.1: Provisional Sums (Provisional)

CONTRACT/TENDE
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COLLECTION

Total Brought Forward from Page No.

Section 8: Provisional Sums
Bill No.1: Provisional Sums (Provisional)

Carried to Final Summary
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Section
No

FINAL SUMMARY

Section 2: Preliminaries and Generals
Section 3: Building Works

Section 4: External Works (Provisional)
Section 5: Electrical & Electronic Works
Section 6: Mechanical & Firefighting Works
Section 7: School Furniture

Section 8: Provisional Sums

SUB-TOTAL

CONTINGENCIES

Contingency

Allow an amount of R 2 400 000-00 (Two Million, Four
Hundred Thousand Rand) for Contingencies for
unforeseen items to be authorized and deducted in part
or whole if not required.

SUB-TOTAL

Provision for Value-Added Tax (VAT) at 15 percent

Carried to Form of Tender
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