
EMIS NUMBER: 600102163

BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.

SECTION 1

NOTES TO TENDERERS

No alterations, erasures, omissions or additions are to be made to the text of this document.  Should any 
such alteration, erasure, omission or addition be made it will not be recognized and the reading of the 
items, as prepared by the Quantity Surveyor, will be adhered to.

The tenderers must check that they have been provided with all the necessary documents.  They must 
advise the Quantity Surveyor immediately if there is any duplication or ambiguity or if there is any doubt 
as to the meaning of any word, clause, sentence, paragraph, specification or any particulars and have 
the matter rectified in writing.  No liability whatsoever will be admitted in respect of errors in the tender 
due to the foregoing.

1. ALTERATIONS TO TENDER DOCUMENT

The following location key apply equally to all bills in this document.

2. LOCATION KEY

Location A: Admin Block - Block B

Location B: 3 Classrooms Block - Blocks C & G

Location C: 3 Classrooms+Ablution Block - Blocks E & F

Location D: 2 Classrooms+HOD - Block D

Location E: Science Lab - Block I

Location G: Media centre - Block H

Location H: Multi-purpose Classroom Block - Block L

Location J: Nutrition Block - Block J

Location L: Change rooms - Block M

Location M: Security room - Block A

Location K: Grade R - Block K
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EMIS NUMBER: 600102163

BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.

SECTION 2

BILL NO. 1: PRELIMINARIES

Any reference to the words "Tender" or "Tenderer" 
herein and/or in any other documentation shall be 
construed to have the same meaning as the words "Bid" 
or "Bidder"

MEANING OF TERMS "TENDER / TENDERER"

The JBCC Preliminaries Code 2103, May 2005 edition 
for use with the JBCC Principal Building Agreement 
Edition 4.1 Code 2101, March 2005 is taken to be 
incorporated herein. The tenderer is deemed to have 
referred to these documents for the full intent and 
meaning of each clause. These clauses are referred to 
by number and heading only. Where standard clauses 
or options are not applicable to the contract such 
modifications or corrections as are necessary are given 
under each relevant clause. Where an item is not 
relevant to this specific contract such item is marked 
"N/A" signifying "Not Applicable"

PRELIMINARIES

The JBCC Principal Building Agreement contract data 
form an integral part of this agreement

The contractor is deemed to have referred to the above 
mentioned documents for the full intent and meaning of 
each clause

The clauses in the above mentioned documents are 
hereinafter referred to by clause number and heading 
only. Where standard clauses or alternatives are not 
entirely applicable to this agreement such modifications, 
corrections or supplements as will apply are given under 
each relevant clause heading and such modifications, 
corrections or supplements shall take precedence 
notwithstanding anything to the contrary contained in the 
above mentioned documents
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Should Option A, as set out in clause B10.3.1 
hereinafter be used for the adjustment of preliminaries 
then each item priced is to be allocated to one or more 
of the three categories Fixed, Value Related or Time 
Related and the respective amounts entered in the 
spaces provided under each item

PRICING OF PRELIMINARIES

Items not priced in these Preliminaries shall be deemed 
to be included elsewhere in these Bills of Quantities

SECTION A: JBCC PRINCIPAL BUILDING 
AGREEMENT

A1.0   DEFINITIONS AND INTERPRETATION

Clause 1.0  

Clause 1.1 Definition of "Commencement Date" is 
added:

1

DEFINITIONS

"COMMENCEMENT DATE" means the date that the 
agreement, made in terms of the Form of Offer and 
Acceptance, comes into effect

Clause 1.1 Definition of "Construction Guarantee" is 
amended by replacing it with the following:

"CONSTRUCTION GUARANTEE" means a guarantee 
at call obtained by the contractor from an institution 
approved by the employer in terms of the employer's 
construction guarantee form as selected in the 
schedule

Clause 1.1 Definition of "Construction Period" is 
amended by replacing it with the following:

"CONSTRUCTION PERIOD" means the period 
commencing on the commencement date and ending 
on the date of practical completion

Clause 1.1 Definition of "Corrupt Practice" is added:
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"CORRUPT PRACTICE" means the offering, giving, 
receiving or soliciting of anything of value to influence 
the action of a public official in the procurement process 
or in contract execution

Clause 1.1 Definition of "Fraudulent Practice" is added:

"FRAUDULENT PRACTICE" means a 
misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to 
the detriment of any tenderer and includes collusive 
practice among tenderers (prior to or after the tender 
submission) designed to establish tender prices at 
artificial non-competitive levels and to deprive the 
tenderer of the benefits of free and open competition

Clause 1.1 Definition of "Interest" is amended by 
replacing it with the following:

"INTEREST" means the interest rates applicable on this 
contract, whether specifically indicated in the relevant 
clauses or not, will be the rate as determined by the 
Minister of Finance, from time to time, in terms of 
section 80(1)(b) of the Public Finance Management Act, 
1999 (Act No. 1 of 1999)

Clause 1.1 Definition of "Principal Agent" is amended 
by replacing it with the following:

"PRINCIPAL AGENT" means the person or entity 
appointed by the employer and named in the schedule. 
In the event of a principal agent not being appointed, 
then all the duties and obligations of a principal agent 
as detailed in the agreement shall be fulfilled by a 
representative of the employer as named in the 
schedule

Clause 1.1 Definition of "Security" is amended by 
replacing it with the following:

"SECURITY" means the form of security provided by the 
employer or contractor, as stated in the schedule, 
from which the contractor or employer may recover 
expense or loss
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Clause 1.6 is amended by replacing the words "prepaid 
registered post, telefax or e-mail" with "prepaid 
registered post or telefax"

Clause 1.6.4 is amended by replacing it with the 
following:

Item

No clause

Fixed:____________ Value related:____________ 

Time related:____________

Item

A2.0 OFFER, ACCEPTANCE AND PERFORMANCE

Clause 2.0

Fixed:____________ Value related:____________ 

Time related:____________

2

OBJECTIVE AND PREPARATION

Item

A3.0 DOCUMENTS 

Clause 3.0

Clause 3.2.1 is amended by replacing"14.1" with "14.0"

Clause 3.7 is amended by the addition of the following:  

The contractor shall supply and keep a copy of the 
JBCC Series 2000 Principal Building Agreement and 
Preliminaries applicable to this contract on the site, to 
which the employer, principal agent and agents shall 
have access at all times

Clause 3.10 is amended by replacing the second 
reference to "principal agent" with the word "employer" 

Fixed:____________ Value related:____________ 

Time related:____________

3
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Item

A4.0 DESIGN RESPONSIBILITY 

Clause 4.0

Clause 4.3 is amended by replacing it with the following:

No clause

Fixed:____________ Value related:____________ 

Time related:____________

4

Item

A5.0 EMPLOYER'S AGENTS 

Clause 5.0 

Clause 5.1.2 is amended to include clauses 32.6.3, 
34.3, 34.4 and 38.5.8 

Fixed:____________ Value related:____________ 

Time related:____________

5

Item

A6.0 SITE REPRESENTATIVE 

Clause 6.0 

Fixed:____________ Value related:____________ 

Time related:____________

6

Item

A7.0 COMPLIANCE WITH REGULATIONS 

Clause 7.0 

Note: A separate clause has been included in Section C 
: Specific Preliminaries of the bills of quantities / lump 
sum document for the contractor to have the 
opportunity to price for all the requirements of the 
Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification

Fixed:____________ Value related:____________ 

Time related:____________

7
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Item

A8.0 WORKS RISK 

Clause 8.0 

Fixed:____________ Value related:____________ 

Time related:____________

8

Item

A9.0 INDEMNITIES 

Clause 9.0 

Fixed:____________ Value related:____________ 

Time related:____________

9

A10.0 WORKS INSURANCES 

Clause 10.0 

Clause 10.0 is amended by the addition of the following 
clauses:

10

10.5 Damage to the Works

(a) Without in any way limiting the contractor's 
obligations in terms of the contract, the 
contractor shall bear the full risk of damage to 
and/or destruction of the works by whatever 
cause during construction of the works and 
hereby indemnifies and holds harmless the 
employer against any such damage. The 
contractor shall take such precautions and 
security measures and other steps for the 
protection and security of the works as the 
contractor may deem necessary

(b) The contractor shall at all times proceed 
immediately to remove or dispose of any debris 
arising from damage to or destruction of the 
works and to rebuild, restore, replace and/or 
repair the works

(c) The employer shall carry the risk of damage to 
or destruction of the works and materials paid 
for by the employer that is the result of the 
excepted risks as set out in 10.6
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(d) Where the employer bears the risk in terms of 
this contract, the contractor shall, if requested 
to do so, reinstate any damage or destroyed 
portions of the works and the costs of such 
reinstatement shall be measured and valued in 
terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to 
Properties

(a) The contractor shall be liable for and hereby 
indemnifies the employer against any liability, 
loss, claim or proceeding whether arising in 
common law or by statute, consequent upon 
personal injuries to or the death of any person 
whomsoever arising out of or in the course of or 
caused by the execution of the works unless 
due to any act or negligence of any person for 
whose actions the employer is legally liable

(b) The contractor shall be liable for and hereby 
indemnifies the employer against any liability, 
loss, claim or proceeding consequent upon loss 
of or damage to any moveable or immovable or 
personal property or property contiguous to the 
site, whether belonging to or under the control 
of the employer or any other body or person, 
arising out of or in the course of or by reason of 
the execution of the works unless due to any 
act or negligence of any person for whose 
actions the employer is legally liable

(c) The contractor shall, upon receiving a contract 
instruction from the principal agent, cause the 
same to be made good in a perfect and 
workmanlike manner at his own cost and in 
default thereof the employer shall be entitled to 
cause it to be made good and to recover the 
cost thereof from the contractor or to deduct 
the same from amounts due to the contractor

(d) The contractor shall be responsible for the 
protection and safety of such portions of the 
premises placed under his control by the 
employer for the purpose of executing the 
works until the issue of the certificate of 
practical completion
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(e) Where the execution of the works involves the 
risk of removal of or interference with support to 
adjoining properties including land or structures 
or any structures to be altered or added to, the 
contractor shall obtain adequate insurance and 
will remain adequately insured or insured to the 
specific limit stated in the contract against the 
death of or injury to persons or damage to such 
property consequent on such removal or 
interference with the support until such portion 
of the works has been completed

(f) The contractor shall at all times proceed 
immediately at his own cost to remove or 
dispose of any debris and to rebuild, restore, 
replace and/or repair such property and to 
execute the works

10.7 High risk insurance 

In the event of the project being executed in a 
geological area classified as a "High Risk Area", that is 
an area which is subject to highly unstable subsurface 
conditions that might result in catastrophic ground 
movement evident by sinkhole or doline formation the 
following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement 
date of the works until the date of the 

certificate of practical completion bear the full 
risk of and hereby indemnifies and holds harmless 
the employer against any damage to and/or 

destruction of the works consequent upon a 
catastrophic ground movement as mentioned 
above. The contractor shall take such 
precautions and security measures and other 

steps for the protection of the works as he may deem 
necessary

When so instructed to do so by the principal agent, the 
contractor shall proceed immediately to remove and/or 
dispose of any debris arising from damage to or 
destruction of the works and to rebuild, restore, replace 
and/or repair the works, at the contractor's own costs
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10.7.2 Injury to persons or loss of or damage to 
property

The contractor shall be liable for and hereby 
indemnifies and holds harmless the employer against 
any liability, loss, claim or proceeding arising at any time 
during the period of the contract whether arising in 
common law or by statute, consequent upon personal 
injuries to or the death of any person whomsoever 
resulting from, arising out of, or caused by a 
catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby 
indemnifies the employer against any and all liability, 
loss, claim or proceeding consequent upon loss of or 
damage to any moveable or immovable or personal 
property or property contiguous to the site, whether 
belonging to or under the control of the employer or any 
other body or person whomsoever arising out of or 
caused by a catastrophic ground movement, as 
mentioned above, which occurred during the period of 
the contract

10.7.3 It is the responsibility of the contractor to ensure 
that he has adequate insurance to cover his risk and 
liability as mentioned in 10.7.1 and 10.7.2. Without 
limiting the contractor's obligations in terms of the 
contract, the contractor shall, within twenty-one (21) 
calendar days of the commencement date but before 
commencement of the works, submit to the employer 
proof of such insurance policy, if requested to do so

Item

10.7.4 The employer shall be entitled to recover any 
and all losses and/or damages of whatever nature 
suffered or incurred consequent upon the contractor's 
default of his obligations as set out in 10.7.1; 10.7.2 and 
10.7.3. Such losses or damages may be recovered from 
the contractor or by deducting the same from any 
amounts still due under this contract or under any other 
contract presently or hereafter existing between the 
employer and the contractor and for this purpose all 
these contracts shall be considered one indivisible 
whole 

Fixed:____________ Value related:____________ 

Time related:____________

-10-

Bill No. 1: Preliminaries
Section 2: Preliminaries and Generals

CONTRACT/TENDER NO: RFP 347/2022

Carried to Collection R



EMIS NUMBER: 600102163

BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.

Item

A11.0 LIABILITY INSURANCES

Clause 11.0

Fixed:____________ Value related:____________ 

Time related:____________

11

Item

A12.0 EFFECTING INSURANCES

Clause 12.0

Fixed:____________ Value related:____________ 

Time related:____________

12

N/AA13.0 No clause13

A14.0 SECURITY

Clause 14.0

Clauses 14.1 - 14.8 are amended by replacing them 
with the following: SCC 14

14

14.1 In respect of contracts with a contract sum up to 
R1 million, the security to be provided by the 
contractor to the employer will be a payment reduction 
of five per cent (5%) of the value certified in the 
payment certificate (excluding VAT)

14.1.1 The payment reduction of the value certified in a 
payment certificate shall be mutatis mutandi in terms 
of 31.8(A)

14.1.2 The employer shall be entitled to recover 
expense and loss from the payment reduction in terms 
of 33.0 provided that the employer complies with the 
provisions of 33.4 in which event the employer's 
entitlement shall take precedence over his obligations to 
refund the payment reduction security or portions 
thereof to the contractor
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14.2 In respect of contracts with a contract sum above 
R1 million, the contractor shall have the right to select 
the security to be provided in terms of 14.3, 14.4, 14.5, 
14.6, or 14.7 as stated in the schedule. Such security 
shall be provided to the employer within twenty-one 
(21) calendar days from commencement date. Should 
the contractor fail to select the security to be provided 
or should the contractor fail to provide the employer 
with the selected security within twenty-one (21) 
calendar days from commencement date, the 
security in terms of 14.7 shall be deemed to have been 
selected

14.3 Where security as a cash deposit of ten per cent 
(10%) of the contract sum (excluding VAT) has been 
selected:

14.3.1 The contractor shall furnish the employer with a 
cash deposit equal in value to ten per cent (10%) of the 
contract sum (excluding VAT) within twenty-one (21) 
calendar days from commencement date

14.3.2 Within twenty-one (21) calendar days of the date 
of practical completion of the works the employer 
shall reduce the cash deposit to an amount equal to 
three per cent (3%) of the contract value (excluding 
VAT), and refund the balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date 
of final completion of the works the employer shall 
reduce the cash deposit to an amount equal to one per 
cent (1%) of the contract value (excluding VAT) and 
refund the balance to the contractor

14.3.4 On the date of payment of the amount in the final 
payment certificate, the employer shall refund the 
remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover 
expense and loss from the cash deposit in terms of 33.0 
provided that the employer complies with the provisions 
of 33.4 in which event the employer's entitlement shall 
take precedence over his obligations to refund the cash 
deposit security or portions thereof to the contractor
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14.3.6 The parties expressly agree that neither the 
employer nor the contractor shall be entitled to cede 
the rights to the deposit to any third party

14.4 Where security as a variable construction 
guarantee of ten percent (10%) of the contract sum 
(excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with 
an acceptable variable construction guarantee equal 
in value to ten per cent (10%) of the contract sum 
(excluding VAT) within twenty-one (21) calendar days 
from commencement date

14.4.2 The variable construction guarantee shall 
reduce and expire in terms of the Variable 
Construction Guarantee form included in the invitation 
to tender

14.4.3 The employer shall return the variable 
construction guarantee to the contractor within 
fourteen (14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery 
against the contractor in terms of 33.0, the employer 
shall issue a written demand in terms of the variable 
construction guarantee

14.5 Where security as a fixed construction 
guarantee of five per cent (5%) of the contract sum 
(excluding VAT) and a five per cent (5%) payment 
reduction of the value certified in the payment 
certificate (excluding VAT) has been selected:

14.5.1 The contractor shall furnish a fixed 
construction guarantee to the employer equal in 
value to five per cent (5%) of the contract sum 
(excluding VAT)

14.5.2 The fixed construction guarantee shall come 
into force on the date of issue and shall expire on the 
date of the last certificate of practical completion

14.5.3 The employer shall return the fixed 
construction guarantee to the contractor within 
fourteen (14) calendar days of it expiring
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14.5.4 The payment reduction of the value certified in a 
payment certificate shall be in terms of 31.8 (A) and 
34.8

14.5.5 Where the employer has a right of recovery 
against the contractor in terms of 33.0, the employer 
shall be entitled to issue a written demand in terms of 
the fixed construction guarantee or may recover from 
the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent 
(5%) of the contract sum (excluding VAT) and a 
payment reduction of five per cent (5%) of the value 
certified in the payment certificate (excluding VAT) has 
been selected:

14.6.1 The contractor shall furnish the employer with a 
cash deposit equal in value to five per cent (5%) of the 
contract sum (excluding VAT) within twenty-one (21) 
calendar days from commencement date

14.6.2 Within twenty-one (21) calendar days of the date 
of practical completion of the works the employer 
shall refund the cash deposit in total to the contractor

14.6.3 The payment reduction of the value certified in a 
payment certificate shall be mutatis mutandi in terms 
of 31.8(A)

14.6.4 Where the employer has a right of recovery 
against the contractor in terms of 33.0, the employer 
may issue a written notice in terms of 33.4 or may 
recover from the payment reduction or may do both

14.7 Where security as a payment reduction of ten per 
cent (10%) of the value certified in the payment 
certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a 
payment certificate shall be 5%
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14.7.2 The employer shall be entitled to recover 
expense and loss from the payment reduction in terms 
of 33.0 provided that the employer complies with the 
provisions of 33.4 in which event the employer's 
entitlement shall take precedence over his obligations to 
refund the payment reduction or portions thereof to the 
contractor

14.8 Payments made by the guarantor to the employer 
in terms of the fixed or variable construction 
guarantee shall not prejudice the rights of the employer 
or contractor in terms of this agreement

Item

14.9 Should the contractor fail to furnish the security 
in terms of 14.2, the employer, in his sole discretion 
and without notification to the contractor, is entitled to 
change the contractor's selected form of security to 
that of a ten per cent (10%) payment reduction of the 
value certified in the payment certificate (excluding 
VAT), whereafter 14.7 shall be applicable

Fixed:____________ Value related:____________ 

Time related:____________

A15.0 PREPARATION FOR AND EXECUTION OF 
THE WORKS

Clause 15.0

Clause 15.1.1 is amended by replacing it with:

No clause

Clause 15.1.2 is amended by replacing it with:

The security selected in terms of 14.0

15

EXECUTION

Clause 15.1 is amended by the addition of the following 
clause:

15.1.4 An acceptable health and safety plan, required in 
terms of the Occupational Health and Safety Act, 1993 
(Act 85 of 1993), within twenty-one (21) calendar days 
of commencement date
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Clause 15.2.1 is amended by replacing it with the 
following clause:

Item

Give the contractor possession of the site within ten 
(10) working days of the contractor complying with the 
terms of 15.1.4

Fixed:____________ Value related:____________ 

Time related:____________

Item

A16.0 ACCESS TO THE WORKS

Clause 16.0

Fixed:____________ Value related:____________ 

Time related:____________

16

Item

A17.0 CONTRACT INSTRUCTIONS

Clause 17.0

Clause 17.1.11 is amended by deleting the words "and 
the appointment of nominated and selected 
subcontractors"

Fixed:____________ Value related:____________ 

Time related:____________

17

Item

A18.0 SETTING OUT OF THE WORKS

Clause 18.0

Fixed:____________ Value related:____________ 

Time related:____________

18

Item

A19.0 ASSIGNMENT

Clause 19.0

Fixed:____________ Value related:____________ 

Time related:____________

19
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Item

A20.0 NOMINATED SUBCONTRACTORS

Clause 20.0

Clause 20.1.3 is amended by replacing it with the 
following:

No clause

Note: See item B9.1 hereinafter for adjustment of 
attendance on nominated subcontractors executing 
work allowed for under provisional sums

Fixed:____________ Value related:____________ 

Time related:____________

20

Item

A21.0 SELECTED SUBCONTRACTORS

Clause 21.0

Clause 21 is amended by replacing it with:

No clause

Fixed:____________ Value related:____________ 

Time related:____________

21

Item

A22.0 EMPLOYER'S DIRECT CONTRACTORS

Clause 22.0

Fixed:____________ Value related:____________ 

Time related:____________

22

Item

A23.0 CONTRACTOR'S DOMESTIC 
SUBCONTRACTORS

Clause 23.0

Fixed:____________ Value related:____________ 

Time related:____________

23
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Item

A24.0 PRACTICAL COMPLETION

Clause 24.0

Fixed:____________ Value related:____________ 

Time related:____________

24

COMPLETION

Item

A25.0 WORKS COMPLETION

Clause 25.0

Fixed:____________ Value related:____________ 

Time related:____________

25

Item

A26.0 FINAL COMPLETION

Clause 26.0

Clause 26.1.2 is amended by inserting "#" next to 26.1.2

Fixed:____________ Value related:____________ 

Time related:____________

26

Item

A27.0 LATENT DEFECTS LIABILITY PERIOD

Clause 27.0

Fixed:____________ Value related:____________ 

Time related:____________

27

Item

A28.0 SECTIONAL COMPLETION

Clause 28.0

Fixed:____________ Value related:____________ 

Time related:____________

28
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Item

A29.0 REVISION OF DATE FOR PRACTICAL 
COMPLETION

Clause 29.0

Clause 29.2.5 is amended by replacing it with:

No clause

Fixed:____________ Value related:____________ 

Time related:____________

29

Item

A30.0 PENALTY FOR NON-COMPLETION

Clause 30.0

Fixed:____________ Value related:____________ 

Time related:____________

30

A31.0 INTERIM PAYMENT TO THE CONTRACTOR

Clause 31.0

31

PAYMENT

Clause 31.5.2 is amended by replacing "14.7.1" with 
"14.0"

Clause 31.8 is amended by replacing it with the 
following two alternative clauses:

Alternative A

31.8(A) Where a security is selected in terms of 14.1; 
14.5 or 14.6, the value of the works in terms of 31.4.1 
and materials and goods in terms of 31.4.2 shall be 
certified in full. The value certified shall be subject to the 
following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in 
interim payment certificates issued up to the date of 
practical completion
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31.8(A).2 Ninety-seven per cent (97%) of such value in 
interim payment certificates issued on the date of 
practical completion and up to but excluding the date 
of final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in 
interim payment certificates issued on the date of final 
completion and up to but excluding the final payment 
certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in 
the final payment certificate in terms of 34.6 except 
where the amount certified is in favour of the employer. 
In such an event the payment reduction shall remain at 
the adjustment level applicable to the final payment 
certificate

Alternative B

31.8(B) Where security as a payment reduction in 
terms of 14.7 has been selected, the value of the works 
in terms of 31.4.1 and materials and goods in terms of 
31.4.2 shall be certified in full. The value certified shall 
be subject to the following percentage adjustments:

31.8(B).1 Ninety per cent (90%) of such value in interim 
payment certificates issued up to the date of practical 
completion

31.8(B).2 Ninety-seven per cent (97%) of such value in 
interim payment certificates issued on the date of 
practical completion and up to but excluding the date 
of final completion

31.8(B).3 Ninety-nine per cent (99%) of such value in 
interim payment certificates issued on the date of final 
completion and up to but excluding the final payment 
certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in 
the final payment certificate in terms of 34.6 except 
where the amount certified is in favour of the employer. 
In such an event the payment reduction shall remain at 
the adjustment level applicable to the final payment 
certificate

Clause 31.12 is amended by deleting the following:
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Item

Payment shall be subject to the employer giving the 
contractor a tax invoice for the amount due

Fixed:____________ Value related:____________ 

Time related:____________

Item

A32.0 ADJUSTMENT TO THE CONTRACT VALUE

Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the 
addition of the following at the end of the sentence:

"due to no fault of the contractor"

Fixed:____________ Value related:____________ 

Time related:____________

32

Item

A33.0 RECOVERY OF EXPENSE AND LOSS

Clause 33.0

Fixed:____________ Value related:____________ 

Time related:____________

33
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Item

A34.0 FINAL ACCOUNT AND FINAL PAYMENT

Clause 34.0

Clause 34.1 is amended by removing "#" next to 34.1

Clause 34.2 is amended by inserting "#" next to 34.2

Clause 34.8 is amended by deleting the words "where 
security as a fixed construction guarantee in terms of 
14.4 has been selected or where payment reduction has 
been applied in terms of 14.7.1"

Clause 34.13 is amended by replacing "seven (7) 
calendar days" with "twenty-one (21) calendar days" 
and deleting the words "subject to the employer giving 
the contractor a tax invoice for the amount due"

Fixed:____________ Value related:____________ 

Time related:____________

34

Item

A35.0 PAYMENT TO OTHER PARTIES

Clause 35.0

Fixed:____________ Value related:____________ 

Time related:____________

35
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A36.0 CANCELLATION BY EMPLOYER - 
CONTRACTOR'S DEFAULT 

Clause 36.0

Clause 36.1 is amended by the addition of the following 
clauses:

36.1.3 refuses or neglects to comply strictly with any of 
the conditions of contract

36.1.4 estate being sequestrated, liquidated or 
surrendered in terms of the insolvency laws in force 
within the Republic of South Africa

36.1.5 in the judgement of the employer, has engaged 
in corrupt or fraudulent practices in competing for or 
in executing the contract

Clause 36.3 is amended by removing the reference to 
"No clause" and replacing the words "principal agent" 
with "employer"

36

CANCELLATION

Clause 36.0 is amended by the addition of the following 
clause:

Item

36.7 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed:____________ Value related:____________ 

Time related:____________
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A37.0 CANCELLATION BY EMPLOYER - LOSS AND 
DAMAGE

Clause 37.0

Clause 37.3.5 is amended by replacing "ninety (90)" 
with "one hundred and twenty (120)"

37

Item

Clause 37.0 is amended by the addition of the following 
clause:

37.5 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed:____________ Value related:____________ 

Time related:____________

A38.0 CANCELLATION BY CONTRACTOR - 
EMPLOYER'S DEFAULT

Clause 38.0

Clause 38.5.4 is amended by replacing "ninety (90)" 
with "one hundred and twenty (120)"

Clause 38.0 is amended by the addition of the following 
clause:

38
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Item

38.7 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed:____________ Value related:____________ 

Time related:____________

Item

A39.0 CANCELLATION - CESSATION OF THE 
WORKS

Clause 39.0

Clause 39.3.5 is amended by the addition of the 
following at the end of the sentence:

"within one hundred and twenty (120) working days of 
completion of such a report"

Fixed:____________ Value related:____________ 

Time related:____________

39
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Item

A40.0 DISPUTE SETTLEMENT 

Clause 40.0 

Clause 40.2.2 is amended by replacing "one (1) year" 
with "three (3) years"  

Clause 40.6 is amended by removing the reference to:  

No clause 

Clause 40.7.1 is amended by replacing "(10)" with "(15)" 
and by the addition of the following: 

Whether or not mediation resolves the dispute, the 
parties shall bear their own costs concerning the 
mediation and equally share the costs of the mediator 
and related costs 

Fixed:____________ Value related:____________ 

Time related:____________

40

DISPUTE

Item

A41.0 STATE CLAUSES

Clause 41.0

Fixed:____________ Value related:____________ 

Time related:____________

41

SUBSTITUTE PROVISIONS

Item

A42.0 THE SCHEDULE (DPW-04EC)

Clause 42.0

Tenderers are referred to the Contract Data DPW-
04(EC) for variables pertaining to this contract

Fixed:____________ Value related:____________ 

Time related:____________

42

CONTRACT VARIABLES
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SECTION B: JBCC PRELIMINARIES

Item

B1.1 Definitions and interpretation

See also clause A1.0 of Section A for additional and/or 
amended definitions which shall apply equally to this 
Section

Fixed:____________ Value related:____________ 

Time related:____________

43

B1.0 DEFINITIONS AND INTERPRETATION

Item

B2.1 Checking of documents

Fixed:____________ Value related:____________ 

Time related:____________

44

B2.0 DOCUMENTS

Item

B2.2 Provisional bills of quantities

Fixed:____________ Value related:____________ 

Time related:____________

45

Item

B2.3 Availability of construction documentation

Fixed:____________ Value related:____________ 

Time related:____________

46

Item

B2.4 Interests of agents

Fixed:____________ Value related:____________ 

Time related:____________

47

Item

B2.5 Priced documents

Fixed:____________ Value related:____________ 

Time related:____________

48
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Item

B2.6 Tender submission

Clause 2.6 is amended by replacing "JBCC Form of 
Tender" with "Form of Offer and Acceptance DPW-
07(EC)"

Fixed:____________ Value related:____________ 

Time related:____________

49

Item

B3.1 Defined works area

Fixed:____________ Value related:____________ 

Time related:____________

50

B3.0 THE SITE

Item

B3.2 Geotechnical investigation

Fixed:____________ Value related:____________ 

Time related:____________

51

Item

B3.3 Inspection of the site

Fixed:____________ Value related:____________ 

Time related:____________

52

Item

B3.4 Existing premises occupied

Fixed:____________ Value related:____________ 

Time related:____________

53

Item

B3.5 Previous work - dimensional accuracy

Fixed:____________ Value related:____________ 

Time related:____________

54

Item

B3.6 Previous work - defects

Fixed:____________ Value related:____________ 

Time related:____________

55
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Item

B3.7 Services - known

Fixed:____________ Value related:____________ 

Time related:____________

56

Item

B3.8 Services - unknown

Fixed:____________ Value related:____________ 

Time related:____________

57

Item

B3.9 Protection of trees

Fixed:____________ Value related:____________ 

Time related:____________

58

Item

B3.10 Articles of value

Fixed:____________ Value related:____________ 

Time related:___________

59

Item

B3.11 Inspection of adjoining properties

Fixed:____________ Value related:____________ 

Time related:____________

60

Item

B4.1 Management of the works

Fixed:____________ Value related:____________ 

Time related:____________

61

B4.0 MANAGEMENT OF CONTRACT

Item

B4.2 Programme for the works

Fixed:____________ Value related:____________ 

Time related:____________

62
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Item

B4.3 Progress meetings

Fixed:____________ Value related:____________ 

Time related:____________

63

Item

B4.4 Technical meetings

Fixed:____________ Value related:____________ 

Time related:____________

64

Item

B4.5 Labour and plant records

Fixed:____________ Value related:____________ 

Time related:____________

65

Item

B5.1 Samples of materials

Fixed:____________ Value related:____________ 

Time related:____________

66

B5.0 SAMPLES, SHOP DRAWINGS AND 
MANUFACTURERS’ INSTRUCTIONS

Item

B5.2 Workmanship samples

Fixed:____________ Value related:____________ 

Time related:____________

67

Item

B5.3 Shop drawings

Fixed:____________ Value related:____________ 

Time related:____________

68

Item

B5.4 Compliance with manufacturers' instructions

Fixed:____________ Value related:____________ 

Time related:____________

69
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Item

B6.1 Deposits and fees

Fixed:____________ Value related:____________ 

Time related:____________

70

B6.0 TEMPORARY WORKS AND PLANT

Item

B6.2 Enclosure of the works

Fixed:____________ Value related:____________ 

Time related:____________

71

Item

B6.3 Advertising

Fixed:____________ Value related:____________ 

Time related:____________

72

Item

B6.4 Plant, equipment, sheds and offices

Fixed:____________ Value related:____________ 

Time related:____________

73

Item

B6.5 Main notice board

Fixed:____________ Value related:____________ 

Time related:____________

74

Item

B6.6 Subcontractors' notice board

Fixed:____________ Value related:____________ 

Time related:____________

75

Item

B7.1 Location

Fixed:____________ Value related:____________ 

Time related:____________

76

B7.0 TEMPORARY SERVICES
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Item

B7.2 Water

Fixed:____________ Value related:____________ 

Time related:____________

77

Item

B7.3 Electricity

Fixed:____________ Value related:____________ 

Time related:____________

78

Item

B7.4 Telecommunication facilities

Fixed:____________ Value related:____________ 

Time related:____________

79

Item

B7.5 Ablution facilities

Fixed:____________ Value related:____________ 

Time related:____________

80

Item

B8.1 Responsibility for prime cost amounts

Fixed:____________ Value related:____________ 

Time related:____________

81

B8.0 PRIME COST AMOUNTS

Item

B9.1 General attendance

Fixed:____________ Value related:____________ 

Time related:____________

82

B9.0 ATTENDANCE ON N/S 
SUBCONTRACTORS

Item

B9.2 Special attendance

Fixed:____________ Value related:____________ 

Time related:____________

83
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Item

B9.3 Commissioning - fuel, water and electricity

Fixed:____________ Value related:____________ 

Time related:____________

84

Item

B10.1 Statutory taxes, duties and levies

Fixed:____________ Value related:____________ 

Time related:____________

85

B10.0 FINANCIAL ASPECTS

Item

B10.2 Payment for preliminaries

Fixed:____________ Value related:____________ 

Time related:____________

86

Item

B10.3 Adjustment of preliminaries

Clauses B10.3.1 and B10.3.2 are amended by replacing 
"within fifteen (15) working days of taking possession 
of the site" with "when submitting his priced bills of 
quantities / lump sum document" 

Fixed:____________ Value related:____________ 

Time related:____________

87

Item

B10.4 Payment certificate cash flow

Fixed:____________ Value related:____________ 

Time related:____________

88

Item

B11.1 Protection of the works

Fixed:____________ Value related:____________ 

Time related:____________

89

B11.0 GENERAL
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Item

B11.2 Protection / isolation of existing / sectionally 
occupied works

Fixed:____________ Value related:____________ 

Time related:____________

90

Item

B11.3 Security of the works

Fixed:____________ Value related:____________ 

Time related:____________

91

Item

B11.4 Notice before covering work

Fixed:____________ Value related:____________ 

Time related:____________

92

Item

B11.5 Disturbance

Fixed:____________ Value related:____________ 

Time related:____________

93

Item

B11.6 Environmental disturbance

Fixed:____________ Value related:____________ 

Time related:____________

94

Item

B11.7 Works cleaning and clearing

Fixed:____________ Value related:____________ 

Time related:____________

95

Item

B11.8 Vermin

Fixed:____________ Value related:____________ 

Time related:____________

96
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Item

B11.9 Overhand work

Fixed:____________ Value related:____________ 

Time related:____________

97

Item

B11.10 Instruction manuals and guarantees

Fixed:____________ Value related:____________ 

Time related:____________

98

Item

B11.11 As built information

Fixed:____________ Value related:____________ 

Time related:____________

99

Item

B11.12 Tenant installations

Fixed:____________ Value related:____________ 

Time related:____________

100

Item

B12.1 Schedule of variables

Fixed:____________ Value related:____________ 

Time related:____________

101

B12.0 SCHEDULE OF VARIABLES

This schedule contains all variables referred to in this 
document and is divided into pre-tender and post-tender 
categories. The pre-tender category must be completed 
in full and included in the tender documents. Both the 
pre-tender and post-tender categories form part of these 
Preliminaries

Spaces requiring information must be filled in, shown as 
"not applicable" or deleted and not left blank. Where 
choices are offered, the non-applicable items are to be 
deleted. Where insufficient space is provided the 
information should be annexed hereto and cross-
referenced to the applicable clause of the schedule. 
Key cross reference clauses are italicised in [ ] brackets
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12.1 PRE-TENDER INFORMATION

12.1.1 Provisional bills of quantities
[2.2] The quantities are provisional

YES

12.1.2 Availability of construction documentation
[2.3] Construction documentation is complete

NO

12.1.3 Interests of agents
[2.4] Details:

12.1.4 Defined works area
[3.1] Details:

12.1.5 Geotechnical investigation
[3.2] Details:

12.1.6 Existing premises occupied
[3.4] Specific requirements:

12.1.7 Previous work - dimensional accuracy
[3.5] Details:

12.1.8 Previous work - defects
[3.6] Details:

12.1.9 Services - known
[3.7] Details:

12.1.10 Protection of trees
[3.9] Specific requirements:

12.1.11 Inspection of adjoining properties
[3.11] Specific requirements:
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12.1.12 Enclosure of the works
[6.2] Specific requirements:

12.1.13 Offices
[6.4.3] Specific requirements:

The contractor shall provide, maintain and 
remove on completion of the works an office for 
the exclusive use of the principal agent, 
minimum size 4 x 3 x 3m high internally, suitably
insulated and ventilated, provided with electric 
lighting and fitted with boarded floor, desk, 
chair, drawing stool, drawing board and lock-up 
drawers for drawings. The office shall be kept 
clean and fit for use at all times

12.1.14 Main notice board
[6.5] Specific requirements:

The contractor shall provide, erect where 
directed, maintain and remove on completion of 
the works a notice board size 3 x 3m as type 
Drawing GEN 063, constructed of suitable 
boarding with flat smooth surface and with 
edging bead 19mm thick round outer edges and 
projecting 12mm from face of boarding and 
rounded on front edge. The board shall be 
securely fixed to hoarding, where hoarding is 
provided, or fixed to and including a suitable 
supporting structure of timber or tubular posts 
and braces. The board is to be painted ivory 
white and the bead and 12mm wide dividing 
lines dark green. All wording shall be inscribed 
in dark green as per the coat of arms for SA. All 
wording shall be inscribed in dark green painted 
sans serif lettering

12.1.15 Subcontractors' notice board
[6.6] A notice board is required

NO
Specific requirements:
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12.1.16 Water
[7.2] Option A (by contractor)

NO

Option B (by employer - free of charge)
NO

Option C (by employer - metered)
YES

12.1.17 Electricity
[7.3] Option A (by contractor)

NO

Option B (by employer - free of charge)
NO

Option C (by employer - metered)
YES

12.1.18 Telecommunications
[7.4] Telephone

NO

Facsimile
NO

E-mail
NO

12.1.19 Ablution facilities
[7.5] Option A (by contractor)

YES

Option B (by employer)
NO

12.1.20 Protection of existing/sectionally occupied 
works 
[11.2] Protection is required

YES
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12.1.21 Special attendance
[9.2] Subcontractor (1) details:

Subcontractor (2) details:

Subcontractor (3) details:

Subcontractor (4) details:

12.1.22 Protection of the works
[11.1] Specific requirements:

12.1.23 Disturbance
[11.5] Specific requirements:

The contractor shall keep the site, structures, 
etc well watered during operations to prevent 
dust and shall provide and erect and remove on 
completion of the works all necessary 
temporary dust screens all to the satisfaction of 
the principal agent

12.1.24 Environmental disturbance
[11.6] Specific requirements:

12.2 POST-TENDER INFORMATION

12.2.1 Payment of preliminaries
[10.2] Option A (prorated)

YES

Option B (calculated)
NO

12.2.2 Adjustment of preliminaries
[10.3] Option A (three categories)

YES

Option B (detailed breakdown)
NO
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12.2.3 Additional agreed preliminaries items
Details:

Section C contains specific preliminary items which 
apply to this contract except where N/A (Not Applicable) 
appears against an item

SECTION C: SPECIFIC PRELIMINARIES

Item

C1.0 CONTRACT DRAWINGS

* The drawings issued with the tender documents do not 
comprise the complete set but serve as a guide only for 
tendering purposes and for indicating the scope of the 
work to enable the tenderer to acquaint himself with the 
nature and extent of the works and the manner in which 
they are to be executed

Should any part of the drawings not be clearly 
understood by the tenderer he shall, before submitting 
his tender, obtain clarification in writing from the 
principal agent

Fixed: ____________ Value related:____________ 

Time related:____________

102

Item

C2.0 GENERAL PREAMBLES

The document "Specification of Materials and Methods 
to be used (PW371)" is obtainable on the Department's 
website (http://www.publicworks.gov.za/ under 
"Consultants Guidelines"), and shall be read in 
conjunction with the bills of quantities / lump sum 
document and be referred to for the full descriptions of 
work to be done and materials to be used

Fixed: ____________ Value related:____________ 

Time related:____________
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Item

C3.0 TRADE NAMES

Wherever a trade name for any product has been 
described in the bills of quantities / lump sum 
document, the tenderer's attention is drawn to the fact 
that any other product of equal quality may be used 
subject to the written approval of the principal agent 
being obtained prior to the closing date for submission 
of tenders 

If prior written approval for an alternative product is not 
obtained, the product described shall be deemed to 
have been tendered for

Fixed: ____________ Value related:____________ 

Time related:____________

104

Item

C4.0 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender 
documents, the tenderer shall provide all the information 
called for, failing which the price of any such item, 
materials or equipment shall be excluded from currency 
fluctuations. (refer to Schedule of Imported Materials 
and Equipment DPW-23(EC) to be completed by 
tenderer)

Notwithstanding any provisions elsewhere regarding the 
adjustment of contract prices, the price of any item, 
material or equipment listed in terms of this clause shall 
be excluded from the Contract Price Adjustment 
Provisions (if applicable)

Fixed: ____________ Value related:____________ 

Time related:____________

105

Item

C5.0 VIEWING THE SITE IN SECURITY AREAS

The site is situated in a security area and the tenderer 
must arrange with the unit commander or other 
responsible officer to obtain permission to enter the site 
for tendering purposes

Fixed: ____________ Value related:____________ 

Time related:____________

106
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Item

C6.0 COMMENCEMENT OF WORKS IN SECURITY 
AREAS

As the works falls within a security area the contractor 
must give the unit commander or other responsible 
officer notice before commencement of the works. 
Should the contractor fail to make such arrangements, 
admission to the site may be refused and any additional 
costs will be for the contractor's account

Fixed: ____________ Value related:____________ 

Time related:____________

107

Item

C7.0 ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor 
shall obtain entrance permits for his personnel and 
workmen entering the area and shall comply with all 
regulations and instructions which may be issued from 
time to time regarding the protection of persons and 
property under the control of the Defence Force, Police 
or chief security officer

Fixed: ____________ Value related:____________ 

Time related:____________

108

Item

C8.0 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to 
have his personnel and workmen, or a certain number of
them, security classified

In the event of the principal agent requesting the 
removal of a person or persons from the works for 
security reasons, the contractor shall do so forthwith 
and shall thereafter ensure that such person or persons 
are denied access to the works and the site and/or to 
any document or information relating to the works

Fixed:____________ Value related:_____________ 

Time related:____________

109
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Item

C9.0 PROHIBITION ON TAKING OF 
PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it 
is prohibited to sketch or to take photographs of any 
military site or installation or any building or civil works 
thereon or to be in possession of a camera or other 
apparatus used for taking of photographs except when 
authorized thereto by or on behalf of the Minister

The same prohibition is also applicable to all 
correctional institutions in terms of article
44.1(e) of the Correctional Services Act 8 of 1959

Fixed:_____________ Value related:____________ 

Time related:______________

110

C10.0 HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the 
HIV/AIDS Specification (PW 1544) of the Department 
that must be read together with and is deemed to be 
incorporated under this Section of the bills of 
quantities / lump sum document. Provision for pricing 
of HIV/AIDS awareness is made under items C10.1 to 
C10.5 hereafter and it is explicitly pointed out that all 
requirements of the aforementioned specification are 
deemed to be priced hereunder, as the said items 
represent the only method of measurement and no 
additional items or extras to the contract in this regard 
shall be entertained

The contractor must take note that compliance with the 
HIV/AIDS Specification is compulsory. In the event of 
partial or total non-compliance, the principal agent, 
notwithstanding the provisions of clause A 31.0 of 
Section A or any other clause to the contrary, reserves 
the right to delay issuing any progress payment 
certificate until the contractor provides satisfactory 
proof of compliance. The contractor shall not be 
entitled to any compensation of whatsoever nature, 
including interest, due to such delay of payment

111
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Item

C10.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of 
an Awareness Champion including provision of all 
relevant services, all in accordance with the HIV/AIDS 
Specification

Fixed:_____________ Value related:____________ 

Time related:______________

Item

C10.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service 
Provider approved by the principal
agent, provision of a Service Provider Workshop Plan 
and a suitable venue, conducting of awareness 
workshops by means of traditional and/or modern multi-
media techniques, including follow-up courses, making 
available all tuition material and performing assessment 
procedures, all in accordance with the HIV/AIDS 
Specification

Fixed:_____________ Value related:____________ 

Time related:______________

Item

C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when 
necessary of four plastic
laminated posters, booklets and educational videos, etc. 
for the duration of the
construction period, all in accordance with the 
HIV/AIDS Specification

Fixed:_____________ Value related:____________ 

Time related:______________
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Item

C10.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed 
in position, including male and
female condoms, replenishing male and female 
condoms on a daily basis as required for the duration of 
the construction period, all in accordance with the 
HIV/AIDS
Specification

Fixed:_____________ Value related:____________ 

Time related:______________

Item

C10.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing 
the principal agent with access to information including 
making available all reports, thoroughly completed and 
reflecting the correct information, for the duration of the 
construction period and close out, all in accordance 
with the HIV/AIDS Specification

Fixed:_____________ Value related:____________ 

Time related:______________
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Item

C11.0 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements 
set out in the Construction Regulations, 2014 issued 
under the Occupational Health and Safety Act, 1993 
(Act No 85 of 1993)

It is required of the contractor to thoroughly study the 
Health and Safety Specification that must be read 
together with and is deemed to be incorporated under 
this Section of the bills of quantities / lump sum 
document

The contractor must take note that compliance with the 
Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is 
compulsory.  In the event of partial or total non-
compliance, the principal agent, notwithstanding the 
provisions of clause A31.0 of Section A or any other 
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor 
provides satisfactory proof of compliance.  The 
contractor shall not be entitled to any compensation of 
whatsoever nature, including interest, due to such delay 
of payment

Provision for pricing of the Occupational Health and 
Safety Act, Construction Regulations and Health and 
Safety Specification is made under this clause and it is 
explicitly pointed out that all requirements of the 
aforementioned are deemed to be priced hereunder and 
no additional claims in this regard shall be entertained

Fixed:_____________ Value related:____________ 

Time related:______________

112

Item

C11.1 REFLECTIVE VESTS

Provision of reflective vests

Fixed:_____________ Value related:____________ 

Time related:______________

113

-46-

Bill No. 1: Preliminaries
Section 2: Preliminaries and Generals

CONTRACT/TENDER NO: RFP 347/2022

Carried to Collection R



EMIS NUMBER: 600102163

BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.

Item

C11.2 INITIAL OBLIGATIONS

Principal contractor's initial obligations in respect of the 
Health and Safety Act and Construction Regulations, etc

Fixed:_____________ Value related:____________ 

Time related:______________

114

Item

C11.3 TIME RELATED OBLIGATIONS

Principal contractor's time related obligations in respect 
of the Health and Safety Act and Construction 
Regulations, etc

Fixed:_____________ Value related:____________ 

Time related:______________

115

Item

C11.4 PROVISION OF PERSONAL PROTECTIVE 
EQUIPMENT - PPE

Provision of reflective vests

Fixed:_____________ Value related:____________ 

Time related:______________

116

Item

C11.5 PROVISION OF PERSONAL PROTECTIVE 
EQUIPMENT - PPE

Provision of hard hats

Fixed:_____________ Value related:____________ 

Time related:______________

117

Item

C11.6 PROVISION OF PERSONAL PROTECTIVE 
EQUIPMENT - PPE

Provision of protective footwear

Fixed:_____________ Value related:____________ 

Time related:______________

118
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Item

C11.7 PROVISION OF PERSONAL PROTECTIVE 
EQUIPMENT - PPE

Provision of earplugs

Fixed:_____________ Value related:____________ 

Time related:______________

119

Item

C11.8 PROVISION OF PERSONAL PROTECTIVE 
EQUIPMENT - PPE

Provision of dust masks

Fixed:_____________ Value related:____________ 

Time related:______________

120

Item

C11.9 PROVISION OF PERSONAL PROTECTIVE 
EQUIPMENT - PPE

Provision of gloves

Fixed:_____________ Value related:____________ 

Time related:______________

121

Item

C11.10 PROVISION OF PERSONAL PROTECTIVE 
EQUIPMENT - PPE

Provision of high visibility overalls to SARTSM Chapter 13 
Level 3

Fixed:_____________ Value related:____________ 

Time related:______________

122

Item

C11.11 PROVISION OF PERSONAL PROTECTIVE 
EQUIPMENT - PPE

Provision of SANS approved ear defenders

Fixed:_____________ Value related:____________ 

Time related:______________

123
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Item

C11.12 SIGNAGE

Provision of signage

Fixed:_____________ Value related:____________ 

Time related:______________

124

Item

C11.13 CONSTRUCTION HEALTH AND SAFETY 
OFFICER

Provision of full time construction health and safety 
officer (SACPCMP Registered)

Fixed:_____________ Value related:____________ 

Time related:______________

125

Item

C11.14 MEDICAL CERTIFICATES

Medical certificates and medical surveillance including 
initial (baseline) medical examinations, periodic 
examinations, and exit examinations

Fixed:_____________ Value related:____________ 

Time related:______________

126

Item

C11.15 INDUCTION TRAINING

Induction training

Fixed:_____________ Value related:____________ 

Time related:______________

127

Item

C11.16 FIRST AID BOXES

Provision of first aid boxes to GSR requirements

Fixed:_____________ Value related:____________ 

Time related:______________

128
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Item

C11.17 NOISE MONITORING

Noise monitoring including establishment of noise zones 
(plant), audiograms (personnel), etc

Fixed:_____________ Value related:____________ 

Time related:______________

129

Item

C11.18 HEALTH AND SAFETY FILE

Submission of health and safety file

Fixed:_____________ Value related:____________ 

Time related:______________

130

Item

C12.0  COVID-19 GUIDELINES

The contractor shall comply with all the requirements 
for Covid - 19 regulations

Fixed: ____________ Value related:____________ 

Time related:____________

131

C13.0 CONTRACT PARTICIPATION GOALS 
(CPG)

Note to tenderers: As CPGs may not provide any bidder 
a competitive advantage Provisional Amounts and fixed 
percentages for profit and attendance have been 
provided. Only the provisional amount will be adjusted 
once the awarded tender amount and/or the
beneficiaries have been appointed, and the final values 
have been ascertained.

132
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Item

C13.1 CPG EXECUTION

Provision is made for a minimum of 5% of the project
value in the execution of this project as described in the 
C3.1 project Specifications. 

The price is for the appointment of training coordinator, 
mentor, training service providers and training of the 
beneficiary enterprises including monitoring and monthly 
reporting.

Fixed:_____________ Value related:____________ 

Time related:______________
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SECTION  3

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO.1: DEMOLITIONS

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

NOTE: The contractor is advised to study the Architect's 
drawings before pricing this bill. In the case of any 
discrepancies between the bill and the drawings the 
contractor  must notify the Principal Agent.

NOTE
Unless otherwise described, the full description and 
specifications in the supplementary preambles in the 
preceding Bills are to apply equally to the short 
decriptions used in this Bill.

OLD MATERIALS TO BECOME THE PROPERTY OF 
THE CONTRACTOR:
Old materials from alterations, except where described 
to be re-used or handed over, become the property of 
the contractor who must allow credit for same in the 
Final Summary

OLD MATERILS TO BE CARTED AWAY:
Old material from the alterations, except where 
described to be re-used or handed over, as well as all 
rubbish, etc., must be regularly carted from the site and 
not be allowed to accumulate on or arround the site
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SUPPLEMENTARY PREAMBLES

Removal of trees is to be avoided. Only those that are 
deemed to be in the way will be removed. No trees will 
be removed without the approval of the Project 
manager.

Removal of trees

Demolitions of buildings, services, external works, site 
services, etc. are to include for proper and approved 
termination of services.

Existing services

All existing services will be stopped at appropriate 
connection points. Care shall be taken not to disrupt 
services to neighbouring residential areas inadvertently.

During this process also, access to the site itself for 
works shall be constructed and a potential sitting of 
offices to be used during construction shall be identified. 

The Contractor is responsible for disconnection of all 
utilities, plugging of sewer taps, or connection. 

Demolitions of buildings, services, external works, site 
services, etc. are to include for the safe removal and 
disposal of asbestos or asbestos products or other 
hazardous materials

Hazardous materials
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The Contractor shall completely demolish the buildings, 
etc in a careful, skilful, practical and safe manner 
including breaking and crabbing all foundation materials, 
etc
Demolitions shall include breaking up and removing: all 
floors and surface beds including foundations; all 
external screen walls, steps, ramps, aprons, surface 
water channels, rainwater sumps, gulleys, etc attached 
to the building to be demolished; all services, manholes, 
etc in ground to a point not less than 1m beyond the 
perimeter of the building including plugging off ends of 
all remaining pipes, drains, etc, filling in holes where 
necessary and ramming and levelling to ground level.

Nature and extent

The Contractor shall be responsible for the removal from 
site of all materials, rubble, debris and rubbish resulting 
from demolitions.

Disposal of debris, etc.

The Contractor shall provide all labor and equipment 
necessary for the removal and disposal of the structures 
identified 

Debris shall be taken off site throughout the demolition 
process. The Contractor shall not allow debris to 
accumulate during demolition. 

Descriptions of cart away of excavated material shall be 
deemed to include loading excavated material onto 
trucks directly from the excavations or from stock piles 
situated on the building site

Cart away of excavated material

The contractor is further referred to Construction and 
Demolitions Waste Specification attached to this 
document.

Disposal of Construction Demolition waste.

The contractor is further referred to Environmental 
Management Plan Specification attached to this 
document.

Environmental Management Plan
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Occupational Health and Safety considerations including 
environmental considerations will be made to ensure the 
works are undertaken with full compliance to the 
relevant regulations. 

The Contractor shall document the current conditions of 
all roadways, sidewalks and all structures to remain in 
the demolition area. In addition, all roadways along the 
haul routes shall be documented.

The Contractor shall prepare a Contractor Safety Plan to
affirm the commitment to the Safety Program and 
identify the procedures to be used to satisfy the 
requirements of the Program. 

The contractor is further referred to Construction Health 
and Safety Specification attached to this document.

Health and Safety Plan

DEMOLITIONS

120mUnderground pipes, cables, manhole, etc1

Digging, taking out and removing the underground 
services and filling up trenches

120m

Taking down and removing diamond Mesh Fence 
1800mm high with posts cast into concrete bases at 
2000mm centres, with and including Gates and set 
aside

2

Taking down and removing

1No

Taking down and demolition of existing building 
structure overall floor area 7.492 x 6.722 and remove 
rubble from site.  Demolition shall include removal of 
reinforced concrete slabs,  foundations, brickwalls 
(internal and external) floor finishes ceilings, electrical, 
mechanical and plumbing fittings.

3

-58-

Bill No. 1: Demolitions
Section 3: Building Works

CONTRACT/TENDER NO: RFP 347/2022

Carried to Collection R



EMIS NUMBER: 600102163

BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.

1No

Taking down and demolition of existing building 
structure overall floor area 22.56 x 7.22 and remove 
rubble from site. Demolition shall include removal of 
reinforced concrete slabs,  foundations, brickwalls 
(internal and external) floor finishes ceilings, electrical, 
mechanical and plumbing fittings.

4

BUDGETARY ALLOWANCES

20 000.00Item

Allow the Provisional Amount of R20 000.00 (Twenty 
Thousand Rand) NET for disconnection of Water and 
Sewer Services and diversion thereof

5

DISCONNECTION OF SERVICES (PROVISIONAL)

140 000.00Item

Allow the Provisional Amount of R 140 000.00 (One  
Hundred and Forty Thousand Rand) NET for 
Refurbishment of boreholes

6

REFURBISHMENT OF EXISTING BOREHOLES 
(PROVISIONAL)
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SECTION  3

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 2: EARTHWORKS (PROVISIONAL)

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior written 
approval from the Representative / Agent

TRADE NAMES

A soils investigation has been carried out on site by the 
engineer and the report can be viewed at the Engineer's 
offices.

SOILS INVESTIGATION REPORT

Descriptions of excavations shall be deemed to include 
all ground conditions classifiable as "earth" described in 
the above soil investigation report, and where conditions 
of a more difficult character are indicated, these are 
separately measured

NATURE OF GROUND

Should the contractor consider that the excavation at 
any point are in "soft rock" or "hard rock", he must notify 
the Representative / Agent immediately in order that an 
inspection may be made and a decision arrived at by 
the Representative / Agent as to the category of such 
excavation.  Should the contractor fail to give such 
notification, the excavation shall be deemed to be in 
earth and shall be valued accordingly

EXCAVATIONS IN CONDITIONS OTHER THAN 
"EARTH"
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The information on subterranean water is included in the 
soils investigation report can be viewed at the 
Engineer's offices.

SUBTERRANEAN WATER

Formwork and working space has been measured to the 
sides of concrete wall footings & bases and no formwork 
or additional backfilling necessary due to over 
excavations will be measured to wall footings. Backfilling 
to such over excavations areas must be compacted to 
the same degree and in the same manner as the 
backfilling to the remainder of such excavation, only 
required if specified by the Engineer. 

WORKING SPACE

Descriptions of cart away of excavated material shall be 
deemed to include loading excavated material onto 
trucks directly from the excavations or from stock piles 
situated on the building site

CART AWAY OF EXCAVATED MATERIAL
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EXCAVATION, FILLING, ETC

919m3Trenches1

Excavation in earth or compacted filling not 
exceeding 2m deep

A : 105 B : 148 C : 190 D : 68

E : 73 G : 67 H : 51 J : 93

L : 44 M : 12 W : 68

20m3Holes2

A : 3 B : 5 C : 0 D : 0

E : 0 G : 0 H : 0 J : 12

L : 0 M : 0 W : 0

282m3Soft rock3

Extra over excavations in earth for excavation in:

A : 11 B : 56 C : 71 D : 25

E : 22 G : 17 H : 14 J : 25

L : 21 M : 3 W : 17

305m3Hard rock4

A : 5 B : 58 C : 74 D : 26

E : 26 G : 22 H : 17 J : 31

L : 20 M : 4 W : 22

842m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

5

Extra over all excavations for carting away

A : 74 B : 152 C : 196 D : 68

E : 63 G : 50 H : 40 J : 79

L : 60 M : 10 W : 50

2 449m2Sides of trenches6

Risk of collapse of excavations

A : 279 B : 395 C : 506 D : 182

E : 195 G : 178 H : 136 J : 248

L : 118 M : 32 W : 180
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ItemKeeping excavations free of water7

Keeping excavations free of water

A : 1.00 B : 0.00 C : 0.00 D : 0.00

E : 0.00 G : 0.00 H : 0.00 J : 0.00

L : 0.00 M : 0.00 W : 0.00

FILLING, ETC

817m3Backfilling to trenches, holes, etc8

Earth filling obtained from the excavations and/or 
prescribed stock piles on site compacted to 100% 
Mod AASHTO density

A : 32 B : 168 C : 207 D : 71

E : 55 G : 35 H : 32 J : 104

L : 70 M : 7 W : 36

459m3Under floors, steps, pavings, etc9

Earth filling of G7 material supplied by the 
contractor  compacted in 150mm layers compacted 
to 95% Mod AASHTO to density

A : 63 B : 77 C : 90 D : 33

E : 32 G : 32 H : 22 J : 50

L : 19 M : 2 W : 39

537m3Backfilling to trenches, holes, etc10

A : 55 B : 78 C : 101 D : 36

E : 39 G : 87 H : 27 J : 49

L : 23 M : 6 W : 36

45m2In Ducts11

32mm gravel filling supplied by the contractor

A : 18 B : 0 C : 0 D : 13

E : 14 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

148m3Under floors etc12

Coarse river sand filling supplied by the contractor

A : 18 B : 26 C : 30 D : 10

E : 10 G : 11 H : 7 J : 17

L : 5 M : 1 W : 13
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2 946m2

Compaction of ground surface under floors, etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density

13

Compaction of surfaces

A : 365 B : 512 C : 600 D : 206

E : 193 G : 215 H : 149 J : 336

L : 99 M : 11 W : 260

76No"Modified AASHTO Density" test14

Prescribed density tests on filling

A : 10 B : 13 C : 15 D : 5

E : 5 G : 5 H : 4 J : 8

L : 3 M : 1 W : 7

SOIL POISONING AND PROTECTION AGAINST 
TERMITES

2 946m2

Under floors etc including forming and poisoning shallow 
furrows against foundation walls etc, filling in furrows 
and ramming

15

Soil insecticide under a 10 year guarantee by firm of 
specialist

A : 365 B : 512 C : 600 D : 206

E : 193 G : 215 H : 149 J : 336

L : 99 M : 11 W : 260

6 315m2To bottoms and sides of trenches, etc 16

A : 680 B : 1292 C : 1692 D : 554

E : 400 G : 234 H : 222 J : 398

L : 550 M : 53 W : 240
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SECTION  3

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 3: CONCRETE, FORMWORK AND 
REINFORCEMENT

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior written 
approval from the Representative / Agent

TRADE NAMES

Description of formwork shall be deemed to include use 
and waste only (except where described as "left in" or 
"permanent"), for fitting together in the required forms, 
wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

FORMWORK TO BASES, PILE CAPS, ETC

The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself.

Formwork to soffits of solid etc shall be deemed to be 
slabs not exceeding 250mm thick unless otherwise 
described
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Formwork to sides of bases, pile caps, etc will only be 
measured where it is prescribed for design reasons

Formwork necessitated by irregularity or collapse of 
excavated surfaces will not be measured and the cost 
thereof shall be deemed to be included in the allowance 
for taking the risk of collapse of the sides of the 
excavations, provision for which is made in "Earthworks"

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

124m3Blinding1

15MPa/19mm Concrete in:

A : 18 B : 22 C : 31 D : 9

E : 8 G : 5 H : 4 J : 9

L : 10 M : 1 W : 7

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

527m3Strip footings2

25 MPa/19mm Concrete in:

A : 66 B : 115 C : 150 D : 41

E : 35 G : 17 H : 17 J : 23

L : 42 M : 4 W : 17

4m3Bases 3

A : 2 B : 0 C : 2 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

6m3Plinth4

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 6

L : 0 M : 0 W : 0

REINFORCED CONCRETE

300m3Surface beds cast in panels on waterproofing5

25 MPa/19mm Concrete in:

A : 39 B : 51 C : 60 D : 21

E : 21 G : 22 H : 15 J : 34

L : 10 M : 1 W : 26
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15m3Filling to cavity of hollow walls6

A : 15 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

REINFORCED CONCRETE CAST IN FORMWORK 

71m3Aprons, ramps and steps. 7

25 MPa/19mm Concrete in:

A : 10 B : 11 C : 12 D : 5

E : 4 G : 5 H : 4 J : 7

L : 6 M : 1 W : 6

5m3Vanity slabs, cupboard slabs, cover slabs, etc8

A : 0 B : 1 C : 2 D : 1

E : 1 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

18m3Gallery Seating including beams and inverted beams9

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 18 M : 0 W : 0

2m3Slabs including beams and inverted beams10

A : 2 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

31m3Walls11

A : 17 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 14 M : 0 W : 0

121No

Making and testing 150 x 150 x 150mm concrete 
strength test cube and submit report to the 
Representative / Agent (only successful tests will be 
paid for)

12

TEST BLOCKS

A : 19 B : 22 C : 28 D : 9

E : 6 G : 4 H : 4 J : 8

L : 15 M : 1 W : 5
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MOVEMENT JOINTS, ETC 

1 617m
10mm Bitumen impregnated fibre board built in vertically 
between concrete and brick walls

13

Movement joints, etc 

A : 539 B : 215 C : 332 D : 63

E : 95 G : 75 H : 15 J : 65

L : 78 M : 45 W : 95

10m
12mm Bitumen impregnated fibre board built in vertically 
between concrete surfaces

14

A : 10 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

11 819m4 x 30mm Saw cuts in top of concrete15

Saw cut joints 

A : 1671 B : 2064 C : 2400 D : 900

E : 829 G : 861 H : 597 J : 1343

L : 515 M : 43 W : 596

CONCRETE SUNDRIES

2 946m2Surface beds, slabs, etc16

Finishing top surfaces of concrete smooth with a 
wood float

A : 365 B : 512 C : 600 D : 206

E : 193 G : 215 H : 149 J : 336

L : 99 M : 11 W : 260

SMOOTH FORMWORK (DEGREE OF 
ACCURACY 1)

162m2Walls17

Smooth formwork to soffits and sides

A : 162 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0
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10m2

Slabs propped up exceeding 1500mm and not 
exceeding 3000mm high

18

A : 10 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

24m2
Vanity slabs, cupboard slabs, cover slabs, etc propped 
up not exceeding 1500mm high

19

A : 0 B : 6 C : 13 D : 3

E : 2 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

120m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide. 

20

A : 19 B : 24 C : 54 D : 12

E : 11 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

23No
Opening not exceeding 1m girth through not exceeding 
300mm slab

21

Smooth formwork to form

A : 5 B : 2 C : 2 D : 1

E : 6 G : 0 H : 1 J : 0

L : 6 M : 0 W : 0

REINFORCEMENT

0.10t8mm Diameter bars22

Mild steel reinforcement to structural concrete work

A : 0.00 B : 0.00 C : 0.00 D : 0.00

E : 0.00 G : 0.00 H : 0.00 J : 0.10

L : 0.00 M : 0.00 W : 0.00

0.12t10mm Diameter bars23

A : 0.00 B : 0.00 C : 0.00 D : 0.00

E : 0.00 G : 0.00 H : 0.00 J : 0.12

L : 0.00 M : 0.00 W : 0.00
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62.04t12mm Diameter bars24

High tensile steel reinforcement to structural 
concrete work

A : 7.92 B : 13.80 C : 18.00 D : 4.92

E : 4.20 G : 2.04 H : 2.04 J : 2.76

L : 3.84 M : 0.48 W : 2.04

23.61t16mm Diameter bars25

A : 2.97 B : 5.18 C : 6.75 D : 1.85

E : 1.58 G : 0.77 H : 0.77 J : 1.38

L : 1.44 M : 0.18 W : 0.77

3 088m2

Mesh reinforcement with mesh reference number 311 
laid in concrete surface beds, slabs, etc with 300mm 
wide side and end laps (measured net)

26

Fabric reinforcement

A : 422 B : 522 C : 613 D : 222

E : 209 G : 215 H : 150 J : 335

L : 129 M : 11 W : 260

2m2

Mesh reinforcement with mesh reference number 395 
laid in concrete surface beds, slabs, etc with 300mm 
wide side and end laps (measured net)

27

A : 2 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

248m2

Mesh reinforcement with mesh reference number 245 
laid in walls, slab, etc. with 300mm wide side and end 
laps (measured net)

28

A : 20 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 228 M : 0 W : 0
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EMIS NUMBER: 600102163

BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.

SECTION  3

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 4: PRECAST CONCRETE

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior written 
approval from the Representative / Agent

TRADE NAMES

Blocks, sills, etc measured linear shall be made in 
suitable lengths.  Large size setting out drawings shall 
be prepared where necessary and submitted to the 
architect for approval before moulds are made

SIZES

Where kerbstones, blocks, etc are laid in ground 
descriptions shall be deemed to include necessary 
excavation, filling in and ramming

GENERAL

293m

450mm Wide x 510mm High benches including building 
into position on brick wall as Detail DT56 attached at 
back of these bill of quantities

1

PRECAST CONCRETE

A : 17 B : 108 C : 134 D : 0

E : 34 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0
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11No
500 x 500 x 800mm high Precast concrete dustbin with 
50mm diameter hole at the bottom for drainage.

2

A : 0 B : 4 C : 6 D : 1

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0
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SECTION  3

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 5: MASONRY

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

Descriptions of hollow walls shall be deemed to include 
leaving every fifth perpend of the bottom course of the 
external skin open as a weep hole. 

Hollow walls etc 

Walls in two skins described as "bagged and sealed" 
shall be deemed to include having the outer face of the 
inner skin bagged with 1:6 cement and sand mixture 
and sealed with two coats "Brixeal" bitumen emulsion 
waterproofing coating.

The above preamble generally applies for works in hot 
and humid coastal areas

User note: 

Bricks shall be ordered timeously to obtain uniformity in 
size and colour

Face bricks 

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, etc

Pointing 
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BLOCKWORK

Blocks are to be either solid or hollow modular dense 
concrete masonry units having a compressive strength 
of 7 MPa

Concrete masonry units

Wall ties shall be polypropylene "Permaties" complying 
with BS 76377.  Ties for hollow walls shall be of 
sufficient length to allow not less than 75mm of each 
end to be built into the blockwork.  Ties are to be 
spaced at intervals of not more than 1m in the horizontal 
direction and not more than 400mm staggered in the 
vertical direction except at openings, vertical joints or 
ends of walls where they are to be placed vertically 
above each other

Wall ties for blockwork

Blockwork shall comply with SABS 0145 "Concrete 
Masonry Construction" 

Blockwork 

Surfaces to be plastered shall have joints raked out to a 
depth of at least 10mm to provide a key.  Cavities of 
hollow walls shall be kept free of mortar droppings or 
other undesirable matter. Every second perpend of the 
bottom course of the external skin of hollow walls shall 
be left open as a weep hole

Descriptions of blockwork shall be deemed to include 
standard complementary blocks such as corner, three-
quarter, half and quarter blocks required in the 
construction of corners, reveals, jambs, ends, etc to 
solid and hollow walls and for bonding as necessary

Standard complementary blocks

Blocks shall be of approved manufacture, sound, well 
burnt or cured and uniform and true in size, shape and 
colour

DECORATIVE BLOCKS
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Samples of all masonry building units, except those for 
walls described as "load bearing", shall consist of a 
minimum of 6 units.  Samples of building units to be 
used in walls described as "load bearing" shall consist of
30 units from every 30 000 units delivered to site

SAMPLES

FOUNDATIONS (PROVISIONAL)

2 153m2One brick walls 1

Brickwork of  NFX bricks (14 MPA nominal 
compressive strength) in class I mortar

A : 230 B : 760 C : 420 D : 146

E : 117 G : 67 H : 64 J : 93

L : 173 M : 15 W : 68

126m2One brick walls circular on plan2

A : 0 B : 0 C : 108 D : 18

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

34m2270mm cavity walls 3

A : 34 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

SUPERSTRUCTURE

640m2Half brick walls4

Brickwork in NFP clay bricks (7 Mpa nominal 
compressive strength) in Class II mortar 

A : 189 B : 114 C : 0 D : 0

E : 34 G : 38 H : 0 J : 89

L : 28 M : 8 W : 140

138m2One brickwall in beamfilling 5

A : 16 B : 23 C : 26 D : 10

E : 9 G : 10 H : 8 J : 15

L : 7 M : 3 W : 11
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5 576m2One brick walls 6

A : 1128 B : 874 C : 1411 D : 285

E : 360 G : 258 H : 201 J : 356

L : 386 M : 56 W : 261

19m2Grade-R Dwarf walls7

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 19

90m2
270mm cavity walls complete with cavity wall ties at 
vertical centres not exceeding 300mm

8

A : 90 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

45m3Piers9

A : 45 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

BRICKWORK SUNDRIES

2 496m75mm wide Reinforcing10

Brickwork reinforcement

A : 742 B : 445 C : 0 D : 0

E : 134 G : 149 H : 0 J : 349

L : 111 M : 30 W : 536

20 585m150mm Reinforcement11

A : 2325 B : 3344 C : 4162 D : 1554

E : 1635 G : 1507 H : 1180 J : 2079

L : 1032 M : 243 W : 1524

343mTo flat brick lintels  not exceeding 300mm wide12

Turning pieces

A : 35 B : 65 C : 72 D : 25

E : 21 G : 26 H : 17 J : 47

L : 6 M : 2 W : 27
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1 257No

38 x 1,6mm Galvanised hoop iron roof tie with one end 
built six courses deep into top of brickwork and other 
end wrapped around and nailed to trusses (Provisional)

13

Galvanised hoop iron cramps, ties, etc

A : 87 B : 220 C : 240 D : 85

E : 80 G : 80 H : 85 J : 68

L : 156 M : 0 W : 156

85m2On brick surfaces14

Bagging of 3:1 sand and cement mixture

A : 26 B : 0 C : 0 D : 0

E : 17 G : 0 H : 0 J : 0

L : 42 M : 0 W : 0

46No

229 x 152mm Precast concrete vermin proof air bricks 
with gauze backing and building into brickwork in 
cement mortar

15

Air bricks etc

A : 4 B : 8 C : 8 D : 4

E : 4 G : 2 H : 2 J : 2

L : 4 M : 4 W : 4

15No220 x 1105mm Opening @ 660mm c/c16

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 15

L : 0 M : 0 W : 0

163m2
Movement joint formed of 20mm softboard built in 
vertically between brickwork (Provisional)

17

Joint forming material in movement joints

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 163

L : 0 M : 0 W : 0
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Polystyrene Cavity Wall Insulation

90m2

EPS boards fixed to the cavity face of the leading tier 
with wire ties which are additional to the cavity ties 
specified. These additional ties may be standard cavity 
ties or may be made from 2mm diameter L-shaped 
galvanized wire. They must be installed at the same 
height and mid-way between the specified cavity ties. 
The EPS boards must be held firmly in place while 
these additional ties are bent in position. Ties are bent 
up and down alternately to secure the lower and upper 
edges of the EPS boards.

18

40mm Medium Density (15 - 16 kg/m3) Expanded 
Polystyrene Cavity Wall Insulation with thermal 
insulation R-value of 1 for cavity wall insulation in 
new residential buildings

A : 90 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

FACE BRICKWORK

1 435m2
Extra over ordinary brickwork for facing and pointing in 
stretcher bond in foundations (Provisional)

19

30-40 MPa Travertine FBS clay face brick in 
stretcher bond, size 222 X 106 X 73m m, 
manufactured in accordance with SANS 227:2007, 
bedded and jointed in class II mortar and pointed 
with recessed vertical and recessed horizontal 
joints, suitable for exposure zones 1-2. 

A : 184 B : 304 C : 336 D : 117

E : 94 G : 54 H : 51 J : 74

L : 138 M : 15 W : 68

3 246m2
Extra over ordinary brickwork for facing and pointing in 
stretcher bond

20

A : 674 B : 389 C : 707 D : 176

E : 254 G : 207 H : 157 J : 304

L : 101 M : 42 W : 235

2 917m2
Extra over brickwork for face brickwork faced on both 
sides

21

A : 413 B : 745 C : 1038 D : 165

E : 81 G : 88 H : 73 J : 131

L : 62 M : 20 W : 101
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343m

Cut face brick-on-edge external window cill, 180mm 
wide, set sloping and slightly projecting in cement 
mortar and pointed on top, front edge and projecting 
soffit including all necessary fair raking cutting to facings 
under and fair and fitted ends

22

A : 35 B : 65 C : 72 D : 25

E : 21 G : 26 H : 17 J : 47

L : 6 M : 2 W : 27

343m

Face brick-on-edge flat lintel course in cement mortar 
220mm wide on soffit and pointing on 110mm wide 
projecting soffit and one side

23

A : 35 B : 65 C : 72 D : 25

E : 21 G : 26 H : 17 J : 47

L : 6 M : 2 W : 27

DECORATIVE SCREEN, DUCT WALLS AND 
GRILLES

68m2

One brick screen wall in face brick with 110mm vertical 
fins at 220mm centres and 110mm wide openings in 
between pointed on both sides and inner faces

24

30-40 MPa Travertine FBS clay face brick in 
stretcher bond, size 222 X 106 X 73m m, 
manufactured in accordance with SANS 227:2007, 
bedded and jointed in class II mortar and pointed 
with recessed vertical and recessed horizontal 
joints, suitable for exposure zones 1-2. 

A : 16 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 28 M : 0 W : 24

NUTEC-CEMENT WINDOW SILLS

343m15  x 150mm Wide sills set flat and slightly projecting25

Natural grey sills in single lengths bedded in class I 
mortar including metal fixing lugs etc

A : 35 B : 65 C : 72 D : 25

E : 21 G : 26 H : 17 J : 47

L : 6 M : 2 W : 27
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SECTION  3

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 6: WATERPROOFING

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES

Waterproofing of roofs, basements, etc shall be laid 
under a ten year guarantee.  Waterproofing to roofs 
shall be laid to even falls to outlets etc with necessary 
ridges, hips and valleys. Descriptions of sheet or 
membrane waterproofing shall be deemed to include 
additional labour to turn-ups and turn-downs

Waterproofing

DAMPPROOFING OF WALLS AND FLOORS

537m2In walls1

One layer approved 375 micron embossed black 
polyethylene damp proof course

A : 68 B : 115 C : 136 D : 39

E : 40 G : 22 H : 15 J : 34

L : 33 M : 4 W : 31

2 946m2Under surface beds2

One layer 250 micron green polyethylene waterproof 
sheeting complying with SABS 952 Type C in widest 
practicable widths with all joints lapped and sealed 
with pressure sensitive tape all in strict accordance 
with the manufacturer's requirements

A : 365 B : 512 C : 600 D : 206

E : 193 G : 215 H : 149 J : 336

L : 99 M : 11 W : 260
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WATERPROOFING TO ROOFS, BASEMENTS, 
ETC

12m2On shower base3

Prepare and apply 'Sika Cemflex' waterproofing 
system all in accordance with the manufacturer's 
instructions

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 12 M : 0 W : 0

JOINT SEALANTS, ETC

11 819m3 x 30mm In saw cut joints in floors4

Two-part grey polysulphide sealing compound 
applied with a caulking gun, including backing cord, 
bond breaker, primer, etc

A : 1671 B : 2064 C : 2400 D : 900

E : 829 G : 861 H : 597 J : 1343

L : 515 M : 43 W : 596

1 617m
10 x 10mm In vertical expansion joints, including raking 
out expansion joint filler as necessary

5

Antifungal silicone sealing compound

A : 539 B : 215 C : 332 D : 63

E : 95 G : 75 H : 15 J : 65

L : 78 M : 45 W : 95
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SECTION  3

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 7: ROOF COVERINGS, ETC

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior written 
approval from the Representative / Agent

TRADE NAMES

PROFILED METAL SHEETING AND 
ACCESSORIES

Note

The Contractor is to submit a certificate signed by the 
merchant, stating that the galvanised roof covering 
supplied complies with the required thickness specified

____________________

0.58mm IBR galvanised chromadek coated steel 
sheets double-interlocking concealed-fix roll-formed 
in continuous lengths and cut to length by a 
pneumatic cut-off process from certified Zincalume 
AZ150 coated steel G550 with a Clean Colorbond 
colour coated finish to one side with a Mountain 
Mist backing coat fixed to timber or steel purlins 
using aluminium KL65 clips and class 3 fasteners, 
in strict accordance with manufacturer’s 
specifications at main building

3 555m2Roof covering with pitch not exceeding 25 degrees1

A : 456 B : 512 C : 750 D : 258

E : 241 G : 269 H : 186 J : 420

L : 124 M : 14 W : 325
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SHEET METAL FLASHINGS, LININGS, 
COPINGS, ETC

329mRidge capping 462mm girth2

0.58mm IBR galvanised chromadek coated steel 
sheets with a clean Colorbond colour coated finish 
to one side and a Mountain Mist backing coat sheet 
and accessories

A : 46 B : 56 C : 64 D : 22

E : 24 G : 24 H : 16 J : 32

L : 15 M : 3 W : 27

64mHip capping 462mm girth3

A : 64 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

72mDrip flashing 231mm girth three times bent4

A : 0 B : 0 C : 0 D : 63

E : 9 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

74m
Gable capping flashing 660mm girth fixed to steel 
sheeting and brickwall

5

A : 0 B : 21 C : 38 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 15 W : 0

50mValley gutter 462mm girth four times bend6

A : 50 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

520mNarrow and broad flute closers 193mm girth7

A : 30 B : 90 C : 90 D : 35

E : 35 G : 25 H : 25 J : 65

L : 45 M : 15 W : 65

151m
Narrow and broad flute closers 193mm girth raking at 
valleys or hips

8

A : 151 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0
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520m
Expanded neoprene moulded narrow and broad rib 
closer 

9

A : 30 B : 90 C : 90 D : 35

E : 35 G : 25 H : 25 J : 65

L : 45 M : 15 W : 65

151m
Expanded neoprene moulded narrow and broad rib 
closer raking at valleys or hips

10

A : 151 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

ROOF AND WALL INSULATION

3 555m2

Insulation laid taut over timber or steel purlins (at 
maximum 1200mm centres) and fixed concurrent with 
roof covering including galvanised steel straining wires

11

"Super Sisalation 405" double sided aluminium foil 
based insulation

A : 456 B : 512 C : 750 D : 258

E : 241 G : 269 H : 186 J : 420

L : 124 M : 14 W : 325
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SECTION  3

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 8: CARPENTRY AND JOINERY

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES

Rates for all timber shall be deemed to include for 
treatment against insect pests 

Treatment against insect pests 

All softwood for this job shall be treated to combat and 
prevent the spread of certain insect pests in accordance 
with Government Gazette Notice No R451 of 28 March 
1969 and any amendments thereto. Proof of treatment 
shall be lodged with the Employer prior to the use of any 
timber in the works. 

Descriptions of timber which is given linear, angles, 
rebates, grooves, chamfers, moulded edges, etc . are to 
be deemed to include for mitres, intersections, splay cut 
ends, stops, etc 

Mitres, intersections, etc 

Descriptions of timber, etc shall be deemed to include 
for straight cutting and notching 

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete

Fixing

Items described as "plugged" shall be deemed to 
include for screwing to fibre, plastic or metal plugs at not 
exceeding 600mm centres or shall be deemed to be 
fixed with hardened steel nails or shot pins to brickwork 
or concrete. 
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Descriptions are to be deemed to include for nails, 
screws, plugs, adhesives, holes, sin- kings, pelleting, etc 

Descriptions of structural timber are to be deemed to 
include for joints in the length, holes, splay cut ends and 
mitres 

Structural timber 

All softwood structural timber shall be of stress grade V5 
or M5 in accordance with SWABS specification 563 
unless otherwise stated 

Descriptions of fibre cement fascias and barge boards 
shall be deemed to include for mitres, end junctions, 
screws, bolts, wall anchors, holes, etc. 

Fascias, etc. 

Rates for timber door frames shall be deemed to include 
for approved mild steel stay pegs in floors and hoop-iron 
clamps to walls, including holes, building in, etc 

Door frames 

Particle board shall comply with the following 
specifications: 

a) SABS 1300 Particle board: exterior and flooring type 

b) SABS 1301 Particle board: interior type

Particle board:

Descriptions of frames shall be deemed to include 
frames, transomes, mullions, rails, etc

Joinery:

Descriptions of hardwood joinery shall be deemed to 
include pelleting of bolt holes

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete

Fixing

Laminate finish shall be glued under pressure.  Edge 
strips shall be butt jointed at junctions with adjacent 
similar finish

Decorative laminate finish: 
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---------------------------------------

PREFABRICATED METAL CONNECTOR PLATE 
TIMBER ROOF TRUSSES

a. All the roof trusses to be designed and constructed 
with softwood structural timber to include for live loads, 
wind loads and to take profiled metal roof covering, 
purlins and fibre cement or gypsum plasterboard 
ceilings with brandering. Each roof truss shall have all 
its members accurately cut and close butted together 
and rigidly fixed by CSIR approved patented galvanised 
metal spike connectors, fixed on both sides of each 
intersection by an approved method, all in accordance 
with the manufacturer's instructions. 

b. Unless otherwise described all rafter feet are to 
extend approximately 850mm beyond the length of the 
tie beam, with end splayed cut. 

c. The design, manufacture and transportation of the 
roof trusses, bracing, etc.  shall be under the control of a
registered Engineer and it shall be required from the 
manufacturer of the trusses to lodge a written guarantee 
that his construction has been designed by a qualified 
Structural Engineer and that he is in possession of a 
capability certificate issued by the Institute for Timber 
Construction and approved by the Representitive/Agent 

d. All timber shall be stress-graded pine or glued 
laminated timber for construction or engineering 
purposes in accordance with the specifications of SABS 
Specification No 563 or as defined in SABS 
Specification No.1245. Stress-grades shall be marked 
as specified, vix V4, M4, V6, M6, etc. 

e. Erection must be carried out as described in "The 
Erection and Bracing of Timber Roof Trusses" published 
by the Truss Plate Association of South Africa Ltd.  and 
the National Timber Research Institute, CSIR. 

f. Descriptions of roof trusses shall be deemed to 
include for design, manufacture, supply, hoisting and 
fixing in position, trimming ends, notching, ALL 
TEMPORARY AND PERMANENT BRACING, fixing 
blocks, etc. 

g. All timber must be Grade 7 as per table 3 of SABS 
0163-2001
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h. All timber screws bolts plate connection or any other 
type of connector to be in accordance with Annexure 'A' 
of SABS 0163-2001

i. All workshop drawings must be provided to the 
engineer for approval before fabrication

j. The dimensions in the descriptions of the trusses are 
nominal and actual measurements are to be obtained 
from the architect drawings and/or the site before design 
or fabrication commences

k. All timber to be treated in accordance with SABS 05

l. All exposed timber to be treated with carbolineum

m. All roof timber to be treated with fire retardant paint

ROOFS ETC

13m2

Block A - Complete roof truss construction of 
prefabricated trusses to Security room including all 
necessary labour, timber for bracing, purlins, wall plates, 
gangboards, etc. Truss size 4040 x 540mm high.

1

Prefabricated timber trusses with a pitch not 
exceeding 25 degree pitch

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 13 W : 0

454m2

Block B - Complete roof truss construction of 
prefabricated trusses to Admin block including all 
necessary labour, timber for bracing, purlins, wall plates, 
gangboards, etc. Truss size 13100 x 2200mm high

2

A : 454 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

614m2

Block C & G - Complete roof truss construction of 
prefabricated trusses to 3 x Classrooms block including 
all necessary labour, timber for bracing, purlins, wall 
plates, gangboards, etc. Truss size 11320 x 1950mm 
high.

3

A : 0 B : 614 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0
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278m2

Block D - Complete roof truss construction of 
prefabricated trusses to 2 x Classrooms block+HOD 
including all necessary labour, timber for bracing, 
purlins, wall plates, gangboards, etc. Truss size 11320 x 
1950mm high.

4

A : 0 B : 0 C : 0 D : 278

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

720m2

Block E & F - Complete roof truss construction of 
prefabricated trusses to 3 x Classrooms Block + 
Ablutions including all necessary labour, timber for 
bracing, purlins, wall plates, gangboards, etc. Truss size 
11320 x 1922mm high

5

A : 0 B : 0 C : 720 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

258m2

Block H - Complete roof truss construction of 
prefabricated trusses to Media Centre block including all 
necessary labour, timber for bracing, purlins, wall plates, 
gangboards, etc. Truss size 11320 x 1950mm high.

6

A : 0 B : 0 C : 0 D : 0

E : 0 G : 258 H : 0 J : 0

L : 0 M : 0 W : 0

232m2

Block I - Complete roof truss construction of 
prefabricated trusses to Science Lab including all 
necessary labour, timber for bracing, purlins, wall plates, 
gangboards, etc. Truss size 11320 x 1950mm high.

7

A : 0 B : 0 C : 0 D : 0

E : 232 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

390m2

Block J NSNP - Complete roof truss construction of 
prefabricated trusses to Nutrition centre Block including 
all necessary labour, timber for bracing, purlins, wall 
plates, gangboards, etc. Truss size 11320 x 1922mm 
high

8

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 390

L : 0 M : 0 W : 0

-96-

Bill No. 8: Carpentry and Joinery
Section 3: Building Works

CONTRACT/TENDER NO: RFP 347/2022

Carried to Collection R



EMIS NUMBER: 600102163

BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.

312m2

Block K - Complete roof truss construction of 
prefabricated trusses to Grade-R classrooms including 
all necessary labour, timber for bracing, purlins, wall 
plates, gangboards, etc. Truss size 11320 x 1950mm 
high.

9

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 312

179m2

Block L - Complete roof truss construction of 
prefabricated trusses to Multi-purpose Classrooms Block 
including all necessary labour, timber for bracing, 
purlins, wall plates, gangboards, etc. Truss size 11320 x 
1922mm high

10

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 179 J : 0

L : 0 M : 0 W : 0

107m2

Block M - Complete roof truss construction of 
prefabricated trusses to Change rooms Block including 
all necessary labour, timber for bracing, purlins, wall 
plates, gangboards, etc. Truss size 11320 x 1922mm 
high

11

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 107 M : 0 W : 0

279m2
Two coats wood preservative applied hot on wrought 
exposed roof timbers (provisional)

12

Sundries

A : 25 B : 46 C : 54 D : 20

E : 22 G : 22 H : 18 J : 25

L : 16 M : 7 W : 23

EAVES, VERGES, ETC

626m

12 x 250mm Fascia board countersunk screwed to roof 
timbers (elsewhere) with two brass screws at maximum 
1200mm centres and jointed with and including standard 
aluminium half round cover strips at all joints

13

Tempered fibre-cement 

A : 60 B : 106 C : 133 D : 43

E : 48 G : 48 H : 34 J : 60

L : 30 M : 8 W : 54
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45m

15 x 320mm Fascia board countersunk screwed to roof 
timbers (elsewhere) with two brass screws at maximum 
1200mm centres and jointed with and including standard 
aluminium half round cover strips at all joints

14

A : 45 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

303m

15 x 320mm Barge board countersunk screwed to roof 
timbers (elsewhere) with two brass screws at maximum 
1200mm centres and nailed with steel nails into mortar 
joints at maximum 750mm centres and jointed with and 
including standard aluminium half round cover strips at 
all joints

15

A : 24 B : 48 C : 48 D : 24

E : 24 G : 24 H : 24 J : 24

L : 24 M : 15 W : 24

SKIRTINGS

1 610m
19 x 76mm Skirting with and including 19mm quarter 
round nailed to walls

16

Wrought Meranti

A : 325 B : 205 C : 268 D : 100

E : 101 G : 101 H : 60 J : 206

L : 65 M : 18 W : 162

NOTE:

All framed and ledged batten doors and combination 
doors, where battens are utilised, shall only be of 
construction acceptable to the Department, i.e. mortice 
and tennon where the tennon is exposed on the outside 
edges of styles and where the tennon is wedged to form 
a dove tailed shape.

DOORS

36NoSolid core door size 44mm x 813 x 2032mm high (D1)17

Solid Core Timber Doors hung to steel frames

A : 0 B : 6 C : 10 D : 3

E : 3 G : 3 H : 1 J : 3

L : 2 M : 1 W : 4
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4NoSolid core door size 44mm x 1511 x 2032mm high (D6)18

A : 2 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 2

L : 0 M : 0 W : 0

35No44mm Door, size 813 x 2032mm high (D2)19

Semi-solid core timber door hung to steel frames

A : 12 B : 0 C : 0 D : 1

E : 2 G : 2 H : 2 J : 5

L : 0 M : 1 W : 10

20No44mm Door, size 762 x 1800mm high (D4)20

A : 3 B : 0 C : 8 D : 0

E : 4 G : 2 H : 0 J : 2

L : 1 M : 0 W : 0

4No44mm Door, size 762 x 1524mm high (D8)21

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 4

7No44mm Door, size 1000 x 2032mm high (D3)22

A : 1 B : 0 C : 0 D : 0

E : 0 G : 1 H : 0 J : 1

L : 2 M : 0 W : 2

WINDOWS

1No
Window type W9, size 1200 x 1200mm high as Architect
schedule 

23

Wrought custom made windows

A : 0 B : 0 C : 0 D : 1

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0
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BEADS, ETC

12m
12 x 25mm Glazing beads countersunk tapscrewed to 
pressed steel framing (elsewhere)

24

Wrought Saligna

A : 12 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

THE FOLLOWING IN JOINERY FITTINGS

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior written 
approval from the Representative / Agent

TRADE NAMES

Where fittings have been measured as complete units 
i.e. the components of the units have not been 
separately measured, the descriptions of such units 
shall be deemed to include all components, assembling, 
housing, notching, glueing, blocking, planting on and 
screwing with countersunk screws, edge strips, 
decorative plastic finish, glass, ironmongery, metalwork, 
paint or varnish finishes, etc

FITTINGS GENERAL

Unless specifically stated, or where no finish is given, 
finishes to all joinery fittings shall be three coats 
polyurethane clear semi-gloss varnish to all exposed 
surfaces
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The references given in the descriptions are to the 
respective fittings detailed on the drawings 
accompanying these bills of quantities for tender 
purposes

DRAWINGS

Particle board shall comply with the following 
specifications: 

a) SABS 1300 Particle board: exterior and flooring type 

b) SABS 1301 Particle board: interior type

PARTICLE BOARD

Laminate finish shall be glued under pressure.  Edge 
strips shall be butt jointed at junctions with adjacent 
similar finish

DECORATIVE LAMINATE FINISH

Construction of fittings shall be generally of wood, 
screwed and glued with pelleted heads where visible.  
All materials used must be of the best quality fabricate 
approved by the Representative / Agent and all the units 
to be finished neat and true prior to installation and 
finishing 

CONSTRUCTION

Sizes of doors and drawers are approximate.  Correct 
sizes must be taken from the fittings concerned

DOORS TO FITTINGS
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THE FOLLOWING IN GUARD HOUSE - BLOCK A

1No

Guard House - L-Shape sink floor cupboard size 
(2000mm long x 600mm wide x 900mm high) and 
(2160mm long x 600mm wide x 900mm high) 
comprising base structure, sides, drawers and doors, 
adjustable shelving and skirting made from saligna. 
Cupboard to be complete with 12 x 188mm stainless 
steel bar handles complete with 30mm thick granite 
stone worktop including all brackets, ironmongery, etc

25

Granite Counter Tops

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 1 W : 0

THE FOLLOWING IN ADMIN - BLOCK B

1No

3535mm long x 400mm wide x 1800mm High pigeon 
holes complete with and including, sides, divisions, 
bottom, skirting, shelves, brackets, backing, doors, 
locks, hinges, etc, colour to Architect specification.  as 
per detail 923-S2-102-BA-wd.012  Rev A

26

Purpose made 16mm thick moisture resistance 
melamine carcasses fixed together to form pigeon 
hopes with lockable doors, pigeon hole size 391 x 
400 x 413mm

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No

Accounting Office - 4090 x 600 x 32mm Laminated 
saligna worktops with 6mm bevelled edges screwed to 
support brackets from underneath. Fix 19mm quarter 
round saligna beading to worktops against the wall. 
Finish with 2 coats eggshell polyurethane varnish as per 
detail 923-S3-102-BA-wd. 010

27

Purpose made Laminated Saligna Worktops 
supported by 50 x 50 x 3mm angle iron brackets 
welded together with 170 x 170 x 3mm gusset plates 
to shape as indicated and fixed securely to the wall 
with 8 x 70 masonry anchors @ 943c/c

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0
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1No

Accounting Office - 2100 x 760 x 32mm Laminated 
saligna worktops with 6mm bevelled edges screwed to 
support brackets from underneath. Fix 19mm quarter 
round saligna beading to worktops against the wall. 
Finish with 2 coats eggshell polyurethane varnish as per 
detail 923-S3-102-BA-wd. 010 

28

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No

Reception/Admin Office - 4575 x 600 x 32mm 
Laminated saligna worktops with 6mm bevelled edges 
screwed to support brackets from underneath. Fix 19mm
quarter round saligna beading to worktops against the 
wall. Finish with 2 coats eggshell polyurethane varnish 
as per detail 923-S3-102-BA-wd. 012

29

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No

Reception/Admin Office - 2100 x 760 x 32mm 
Laminated saligna worktops with 6mm bevelled edges 
screwed to support brackets from underneath. Fix 19mm
quarter round saligna beading to worktops against the 
wall. Finish with 2 coats eggshell polyurethane varnish 
as per detail 923-S3-102-BA-wd. 012 

30

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No

Kitchenette - 16mm White Melamine L - shape floor 
cupboard size (4800mm long x 600mm wide x 900mm 
high) and (1200mm long x 600mm wide x 900mm High) 
with 12 x 188mm stainless steel bar handles complete 
with 30mm thick granite stone worktop as per detail 923-
S2-102-BA-wd.011

31

Purpose made Floor Cupboard 

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0
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1No

Principal's Office - 3000 long x 500 wide x 875mm High 
Melamine floor cupboard comprising base structure, 
sides, adjustable shelving and skirting made from 
melamine chipboard complete with 32mm thick 
laminated saligna timber worktop including all brackets, 
ironmongery, doors, varnish etc

32

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No

Vice - Principal's Office - 3000 long x 500 wide x 875mm
high Melamine floor cupboard comprising base 
structure, sides, adjustable shelving and skirting made 
from melamine chipboard complete with 32mm thick 
laminated saligna timber worktop including all brackets, 
ironmongery, doors, varnish etc

33

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

6m2

Print Room - 4090 x 600 x 32mm Worktop complete 
with and including rounded edges, screwed to steel 
supports, brackets, gusset plates, anchors, finished with 
2 coats polyurethane eggshell varnish etc 

34

Laminated Saligna Timber Worktop

A : 6 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0
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1No

Reception - 3000 long x 450 wide x 2100mm High 
trophy display floor cupboard comprising base structure, 
sides, shelving, glazing and skirting  complete including 
all brackets, ironmongery, doors, etc as detail 923-S2-
102-BA-wd.013 Rev A

35

Purpose made Trophy Cabinet, made of 22mm 
melamine carcasses with 22mm S.A Pine dividing 
horizontal shelves complete with (top-section) 500 x 
1200mm high toughened safety glass doors with 
3no. chrome plated hinges per door and (bottom 
section) to be 500 x 900mm high 16mm thick 
melamine doors. All doors complete with chrome 
plated handles. Refer to Architect's detail as per 
923-S2-102-BA-wd.013 Rev A

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No

3000 x 550 x 882mm high bench with backrest. 25mm 
thick laminated Saligna seat screwed to steel frame 
from the top complete with 19mm thick Saligna backrest 
screwed filling pieces top and bottom. Seat to be fixed 
on 50 x 50 x 5mm  mild steel  angle iron welded 
together to form support  frame. Fix steel frame to wall 
with 3no. 8mm diameter expansion bolts and steel fixed 
@ max. 600mm c/c. Seat and Backrest to be neatly 
jointed and finished with 2 coats polyurethane eggshell 
varnish as per detail 923-S2-102-BA-wd.020 Rev A

36

Timber Benches

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1m
Strongroom - U-Shape open shelf storage at 2635mm 
high (7 shelves) 

37

305 x 32mm thick Laminated Saligna Shelving @ 
300mm c/c fixed to steel shelve brackets on double 
slot band wall upright fixed to the concrete or brick 
wall 

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0
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1m
Storage - U-Shape open shelf storage at 2635mm high 
(7 shelves) 

38

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No

4575mm long x 900mm High Reception counter 
complete with and including worktop, ironmongery, 
doors, drawers, etc security grille and adjustable 
aluminium louvres (elsewhere); 

39

Purpose made Reception Counter

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No

924mm long x 458 x 1396mm high Magazine stand 
complete with and including framed frame, shelves, 
bottom, sides, divisions, bearers, sloping doors, 
ironmongery, etc 

40

Magazine Stand

1No

850 x 25 x 1750mm high complete and including 22mm 
thick hardwood veneer front, mirror screws, aluminium 
frame, fixings, varnish, etc.

41

Safe

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No

Admin-Cleaners Room - 850 x 1750mm high Keyboard 
with 96no. hooks on 22mm blockboard with hardwood 
veneer front taped around with 25 x 25 x 3mm natural 
colour aluminium strip, fixed to the wall and finished with 
2 coats of polyurethane varnish as per detail 923-S2-
102-BA-wd.013 Rev A

42

Keyboard 

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0
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THE FOLLOWING IN CLASSROOMS

14No

3326mm long x 450mm wide x 1166mm High pigeon 
holes complete with and including worktop, sides, 
divisions, bottom, skirting, shelves, brackets, backing, 
etc as per Architect's detail

43

Purpose made 22mm thick laminated timber open 
pigeon hole size 450 x 500 x 350mm

A : 0 B : 6 C : 6 D : 2

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

14No

7000mm long x 450mm wide x 1166mm High pigeon 
holes complete with and including worktop, sides, 
divisions, bottom, skirting, shelves, brackets, backing, 
etc as per Architect's detail

44

A : 0 B : 6 C : 6 D : 2

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

THE FOLLOWING IN SPECIAL CLASSROOMS  - 
BLOCK H, I & L 

BLOCK H - MEDIA CENTRE

1No

Computer Room - 8082 x 800 x 750mm high Work 
station comprising of 30 x 30 x 2,5mm thick galvanised 
steel tubing section legs and top member to be welded 
together to form a frame finished with "Hammerite 
complete with 32mm thick laminated saligna worktop 
with double rounded nosing fronts and 50 x 32mm thick 
laminated timber skirting and double compartment 
skirting to rear of worktop and to be fixed from the below 
finished with 2 coats of polyurethane eggshell varnished 
complete with and including back uprights, filler piece, 
frame, dividers, brackets, varnish etc as per 923-S2-
105-BEP1-wd020

45

Laminated Saligna Timber Work Station

A : 0 B : 0 C : 0 D : 0

E : 0 G : 1 H : 0 J : 0

L : 0 M : 0 W : 0

-107-

Bill No. 8: Carpentry and Joinery
Section 3: Building Works

CONTRACT/TENDER NO: RFP 347/2022

Carried to Collection R



EMIS NUMBER: 600102163

BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.

1No

Computer Room - 6400 x 800 x 750mm high Work 
station comprising of 30 x 30 x 2,5mm thick galvanised 
steel tubing section legs and top member to be welded 
together to form a frame finished with "Hammerite" 
complete with 32mm thick laminated saligna worktop 
with double rounded nosing fronts and 50 x 32mm thick 
laminated timber skirting and double compartment 
skirting to rear of worktop and to be fixed from the below 
finished with 2 coats of polyurethane eggshell varnished 
complete with and including back uprights, cable hole, 
filler piece, frame, dividers, brackets, varnish etc as per 
923-S2-105-BEP1-wd020

46

A : 0 B : 0 C : 0 D : 0

E : 0 G : 1 H : 0 J : 0

L : 0 M : 0 W : 0

20m
Storerooms - U-Shape open shelf storage at 2166mm 
high (7 shelves) 

47

305 x 32mm thick Laminated Saligna Shelving @ 
300mm c/c fixed to steel shelve brackets on double 
slot band wall upright fixed to the concrete or brick 
wall 

A : 0 B : 0 C : 0 D : 0

E : 0 G : 20 H : 0 J : 0

L : 0 M : 0 W : 0

7m
Storerooms - U-Shape open shelf storage at 2166mm 
high (7 shelves) 

48

A : 0 B : 0 C : 0 D : 0

E : 0 G : 7 H : 0 J : 0

L : 0 M : 0 W : 0

12m
Newspaper & Magazines - Open shelf storage at 
2166mm high (7 shelves) 

49

A : 0 B : 0 C : 0 D : 0

E : 0 G : 12 H : 0 J : 0

L : 0 M : 0 W : 0
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BLOCK I - LABORATORY

1No

6500mm long x 300mm wide x 750mm high Display 
shelves @ 1630mm high complete with and including 
sides, top, cleats, divisions, sliding guides or tracks, 
6,5mm plate glass sliding doors with polished edges, 
chromium plated recessed handles, etc 

50

Purpose made Display Shelving

A : 0 B : 0 C : 0 D : 0

E : 1 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No
U-Shape open shelf storage at 2166mm high (7 
shelves) as per detail 923-S2-105-BEP1-wd013 

51

Chemical Store - 305 x 32mm thick Laminated 
Saligna Shelving @ 300mm c/c fixed to steel shelve 
brackets on double slot band wall upright fixed to 
the concrete or brick wall 

A : 0 B : 0 C : 0 D : 0

E : 1 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No
U-Shape open shelf storage at 2166mm high (7 
shelves) as per detail 923-S2-105-BEP1-wd013 

52

Equipment Store - 305 x 32mm thick Laminated 
Saligna Shelving @ 300mm c/c fixed to steel shelve 
brackets on double slot band wall upright fixed to 
the concrete or brick wall 

A : 0 B : 0 C : 0 D : 0

E : 1 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0
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1No

2490mm long x 900mm wide x 910mm high Teacher's 
worktop with 4no. drawer unit and 2no. 16mm thick 
melamine doors with handles as detail 923-S2-105-
BEP1-wd.011 Rev A

53

38mm thick Laminated Saligna Worktop with 700 x 
19mm saligna front and sides panel with 100 x 
40mm fixed to steel 2-tier power trunking on the 
front panel . All fixed to framework made of 38 x 38 
x 3mm galvanised square mild steel tubing. 
Approved 16mm thick melamine front panel extends 
over mullion to act as stopper complete with 480 x 
345 deep fireclay anti-acid laboratory sink with 
drainer and 38mm anti-acid bottle trap and complete 
with chrome plated 'swan neck' swivel outlet with 
serrated nozzle (305mm long).

A : 0 B : 0 C : 0 D : 0

E : 1 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

8No
2850mm long x 900mm wide x 1100mm high Learner's 
worktop as detail 923-S2-105-BEP1-wd.011 Rev A

54

A : 0 B : 0 C : 0 D : 0

E : 8 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No

6353mm long  x 450mm wide x 900mm High display 
wall cupboard fixed @ 1630mm high from the finished 
floor level. Cupboard complete with 18mm thick 
chipboard melamine shelves. Doors to be complete with 
4mm toughened safety glazing and approved solid 
cupboard handles to be flange plates etc as detail 923-
S2-105-BEP1-wd.011 Rev A

55

A : 0 B : 0 C : 0 D : 0

E : 1 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

3No

7270mm long x 600mm wide x 1100mm High 38mm 
thick Saligna worktop benches complete with and 
including top with bullnose edge, framework and cross 
bracing made of 38 x 38 x 3mm galvanised mild steel 
tubing, 18mm thick melamine removal panel to form 
ducting, ten base plates with four holes, necessary 
bolts, etc 

56

A : 0 B : 0 C : 0 D : 0

E : 3 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0
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1No

4500 x 1900 x 190mm high Raised podium complete 
with and including 32mm thick hardwood veneer floor 
panels fixed to pine bearers and including stair nosing, 
angle iron, varnish, etc

57

Raised Podium

A : 0 B : 0 C : 0 D : 0

E : 1 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

BLOCK L - MULTIPURPOSE ROOMS

1No

7000mm long x 600 wide x 900mm high, 18mm thick 
Melamine chipboard floor cupboard complete with 4no x 
2 overall drawer cabinets and storage section with doors 
comprising base structure, sides, back made from 
melamine chipboard, complete with 32mm Laminated 
Saligna Timber Top including all runners, saligna 
quartrant at wall interface, ironmongery, skirting, drawer 
and doors, etc as per detail 923-S2-105-BEP1-
wd010/09 

58

Purpose made cupboards etc

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 1 J : 0

L : 0 M : 0 W : 0

2No

Multipurpose Storerooms - U-Shape open shelf storage 
at 2166mm high (7 shelves) as per detail 923-S2-105-
BEP1-wd015 

59

Purpose made 305 x 32mm thick Laminated Saligna 
Shelving @ 300mm c/c fixed to steel shelve brackets 
on double slot band wall upright fixed to the 
concrete or brick wall 

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 2 J : 0

L : 0 M : 0 W : 0
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1No

4500 x 1900 x 190mm high Raised podium complete 
with and including 32mm thick hardwood veneer floor 
panels fixed to pine bearers and including stair nosing, 
angle iron, varnish, etc

60

Raised Podium

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 1 J : 0

L : 0 M : 0 W : 0

THE FOLLOWING IN CHANGE-ROOM - BLOCK 
M

2No

4190 x 425 x 450mm high bench complete and 
including 75 x 38mm thick Saligna rails @ 25mm c/c 
fixed to 75 x 50mm galvanised angle iron brackets 
bolted to wall with rawl bolts and anchored by 32 x 
20mm mild steel angle iron expansion bolts, steel frame, 
paint etc, as per detail 923-S2-109-BI-wd.010 Rev A

61

Timber Benches

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 2 M : 0 W : 0
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THE FOLLOWING IN DINNING HALL - BLOCK J

2No

Washing & Serving Areas - 1500 x 400mm racking wall 
mounted tubular pots rack installed just below granite 
worktop as per detail 923-S2-113-BL-wd.020 Rev A

62

Pots rack

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 2 M : 0 W : 0

6m2

Washing & Serving Areas - 30mm Thick x 345mm Wide 
Counter Top fixed to GMS angle iron brackets at the 
bottom as per detail 923-S2-113-BL-wd.020

63

Granite Counter Tops

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 6

L : 0 M : 0 W : 0

3No

Storage Room - 5335mm long  x 450mm wide x 900mm 
High display wall cupboard fixed @ 1630mm high from 
the finished floor level. Cupboard complete with 18mm 
thick chipboard melamine shelves. Doors to be 
complete with 4mm toughened safety glazing and 
approved solid cupboard handles to be flange plates etc 
as detail 923-S2-105-BEP1-wd.011 Rev A

64

Purpose made cupboards etc

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 3

L : 0 M : 0 W : 0

18m
Storeroom - U-Shape open shelf storage at 2166mm 
high (7 shelves) as per detail 923-S2-106-BEP2-wd016 

65

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 18

L : 0 M : 0 W : 0
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SECTION  3

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 9: CEILINGS, PARTITIONS AND 
ACCESS FLOORING

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior written 
approval from the Representative / Agent

TRADE NAMES

All softwood to be South African Pine

TIMBER

INSULATION, ETC

2 946m2

50mm Insulation closely fitted and laid on top of 
brandering between roof timbers, etc, all as per 
manufacturers instructions

1

Fibreglass insulation

A : 365 B : 512 C : 600 D : 206

E : 193 G : 215 H : 149 J : 336

L : 99 M : 11 W : 260
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NAILED UP CEILINGS

2 172m2

Horizontal ceiling formed of 6,4mm thick x 1200mm 
wide boards with and including H-type pressed steel 
jointing strips and 38 x 50mm sawn softwood brandering 
at 400mm centres in one direction and around edges 
where required for fixing cornices, securely spiked to 
roof timbers

2

6.4mm Gypsum Plasterboard ceilings

A : 319 B : 363 C : 404 D : 144

E : 145 G : 145 H : 104 J : 259

L : 77 M : 9 W : 203

5m2
Ditto, but re-inforced with 6mm expanded metal fixed 
between ceiling boards and battens

3

A : 5 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

6No

Extra over gypsum plasterboard ceiling for hinged 
pressed metal trap door size 600 x 600mm including all 
necessary ironmongery

4

A : 0 B : 0 C : 0 D : 0

E : 1 G : 1 H : 0 J : 0

L : 2 M : 0 W : 2
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652m2

Ceilings including  38 x 50mm  sawn  softwood  
brandering at 450mm centres fixed to steel purlins at 
entrance canopy

5

6mm "Everite Nutec" fibre-cement ceiling boards 
(2400 x 1400mm) or similar approved fixed with 25 x 
3.5mm dry wood screws at 300mm centres with 
6mm "Everite Nutec" fibre-cement ceiling boards 
(2400 x 1400mm) or similar approved fixed with 25 x 
3.5mm dry wood screws at 300mm centres with 
63mm wide strips of mesh scrim nailed over joints 
and the whole finished with a minimum 6mm thick 
coat of "Rhinolite" or similar approved gypsum skim 
plaster trowelled to a smooth polished surface, all in 
strict accordance with the manufacturer's 
specifications wide strips of mesh scrim nailed over 
joints and the whole finished with a minimum 6mm 
thick coat of "Rhinolite" or similar approved gypsum
skim plaster trowelled to a smooth polished surface, 
all in strict accordance with the manufacturer's 
specifications

A : 70 B : 107 C : 136 D : 45

E : 50 G : 50 H : 24 J : 93

L : 19 M : 2 W : 57

2 059m19 x 76mm Gypsum cornice, laid flat to brandering6

Gypsum plasterboard cornices

A : 393 B : 205 C : 404 D : 145

E : 101 G : 148 H : 86 J : 269

L : 86 M : 0 W : 220
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SUSPENDED CEILINGS

12m2

Ceilings  suspended  not  exceeding 1m below 
timber/steel purlins

7

1200mm x 600mm x 12mm Vinyl laminated gypsum 
board suspended ceiling tile into the ceiling pre-
painted grid. Main Tees at 1200mm centres. 
Suspend main tees @ 1200mm c/c using Pre-
stretched Galvanised Hanger wire 2.5mm thick or 
hanger strap 19mm at 1200mm centres. Cross Tees 
T(1200 long) at 600mm centres. 2 x Hold down clips 
per Cross Tee in areas susceptible to draught. 
Installation should be strictly in accordance with 
Manufacturer's Instructions.

A : 12 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

24m
25mm Epoxy coated standard "DONN" white powder 
coated aluminium shadowline cornices 

8

Aluminium shadowline cornice

A : 24 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

EXPANDED METAL CEILINGS

464m2
Supply and install security grid above ceiling (VEM 
320J) fixed to the bottom of trusses and ceiling boards.

9

Mild Steel Mesh

A : 319 B : 0 C : 0 D : 0

E : 0 G : 145 H : 0 J : 0

L : 0 M : 0 W : 0
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SECTION  3

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 10: FLOOR COVERINGS, WALL 
LININGS, ETC

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior written 
approval from the Representative / Agent

TRADE NAMES

Floor coverings, wall linings, etc shall, where applicable, 
be fixed with adhesive as recommended by the 
manufacturers of the flooring, linings, etc

FIXING

FLOOR COVERINGS

2 174m2On floors and in door openings1

300 x 300 x 2,5mm Semi-flexible vinyl floor tiles laid 
in two colour pattern on cement screed (elsewhere)

A : 319 B : 363 C : 404 D : 144

E : 145 G : 145 H : 104 J : 259

L : 77 M : 11 W : 203
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POLISH, SEALERS, ETC

2 174m2On vinyl flooring2

Sweep, clean with detergent complying with SABS 
825, rinse and apply three coats of water emulsion 
polish complying with SABS 1042, including buffing 
after application of each coat of polish

A : 319 B : 363 C : 404 D : 144

E : 145 G : 145 H : 104 J : 259

L : 77 M : 11 W : 203
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EMIS NUMBER: 600102163

BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.

SECTION  3

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 11: IRONMONGERY

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior written 
approval from the Representative / Agent

TRADE NAMES

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list :

CH Chromium plated
SC Satin chromium plated
PT Epoxy coated
PB Polished brass
PL Polished and lacquered
BS Satin bronze and lacquered
AS Anodised silver
AB Anodised bronze
AG Anodised gold
ABL Anodised black
GE Grey enamelled
SE Silver enamelled
SD Sanded

FINISHES TO IRONMONGERY
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THE FOLLOWING IRONMONGERY FIXED TO 
DOORS, ETC.

31No
Roller ball catch for toilet doors and keep fixed to steel1

Bolts and latches 

A : 4 B : 0 C : 8 D : 0

E : 4 G : 2 H : 0 J : 3

L : 3 M : 1 W : 6

4No
150mm Satin chrome flush bolt and keep2

A : 2 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 2

L : 0 M : 0 W : 0

4No

150mm Satin chrome flush bolt with a short length of 
brass tubing let into concrete floor as keep

3

A : 2 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 2

L : 0 M : 0 W : 0

17No

63mm Brass five pin tumbler padlock keyed alike with 
one pair of keys per every five padlocks (Provisional)

4

Locks 

A : 3 B : 0 C : 0 D : 0

E : 1 G : 1 H : 1 J : 4

L : 1 M : 0 W : 6

30No
51mm Mortice indicating bolt with emergency release5

A : 4 B : 0 C : 8 D : 0

E : 4 G : 2 H : 0 J : 2

L : 3 M : 1 W : 6

76No
75mm Three lever upright mortice lock set with satin 
chrome furniture

6

A : 14 B : 6 C : 10 D : 4

E : 6 G : 6 H : 3 J : 10

L : 2 M : 1 W : 14
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76No

100mm Chromium plated bow handle bolted through 
door with the bolt ends hammered to prevent the nuts 
being removed 

7

Handles 

A : 14 B : 6 C : 10 D : 4

E : 6 G : 6 H : 3 J : 10

L : 2 M : 1 W : 14

4No
Overhead surface mounted type door closer with 
aluminium casing

8

Door closers 

A : 2 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 2

L : 0 M : 0 W : 0

24No
28mm Brass square cup hook screwed into keyboard 9

SUNDRIES 

A : 24 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

60No

28mm Diameter x 1mm thick brass key label with 12mm 
high stamped numeral or letters and holed for and 
screwed to keyboard

10

A : 60 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

106No
38mm Rubber door stop plugged and screwed to wall or 
floor 

11

A : 18 B : 6 C : 18 D : 4

E : 9 G : 8 H : 3 J : 13

L : 5 M : 2 W : 20

4No
Nickel plated steel leaf spring door holder with rubber 
door stop plugged and screwed to floor 

12

A : 2 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 2

L : 0 M : 0 W : 0
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NUMERAL AND NAME PLATES

1No
BLOCK A : S1  - 300 x 60 x 3mm Thick plate with letters 
plate with letters "SECURITY ROOM"

13

Clear perspex name plate reverse engraved and 
enamelled in lettering 25mm high to suit, twice 
countersunk holed for and tap screwed to steel door 
frame with chromium plated dome-headed self 
tapping screws 

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 1 W : 0

2No
BLOCK B: S2  - 450 x 60 x 3mm Thick plate with letters 
" ADMINISTRATION " 

14

A : 2 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No
BLOCK B: S2  - 450 x 60 x 3mm Thick plate with letters 
" RECEPTIONIST  " 

15

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No
BLOCK B: S2  - 450 x 60 x 3mm Thick plate with letters 
" PRINCIPAL OFFICE" 

16

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No
BLOCK B: S2  - 450 x 60 x 3mm Thick plate with letters 
" DEPUTY OFFICE" 

17

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No
BLOCK B: S2  - 450 x 60 x 3mm Thick plate with letters 
" RECORDS ROOM" 

18

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0
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1No
BLOCK B: S1  - 300 x 60 x 3mm Thick plate with letters 
plate with letters "SICK BAY"

19

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No
BLOCK B: S1  - 300 x 60 x 3mm Thick plate with letters 
plate with letters "PRINT ROOM"

20

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No
BLOCK B: S1  - 300 x 60 x 3mm Thick plate with letters 
plate with letters "OFFICES "

21

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No
BLOCK B: S1  - 300 x 60 x 3mm Thick plate with letters 
plate with letters "HOD OFFICE"

22

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No
BLOCK B: S1  - 300 x 60 x 3mm Thick plate with letters 
plate with letters "STORE "

23

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No
BLOCK B: S1  - 300 x 60 x 3mm Thick plate with letters 
plate with letters "STAFF ROOM"

24

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No
BLOCK B: S1  - 300 x 60 x 3mm Thick plate with letters 
plate with letters "KITCHENETTE "

25

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0
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6No
BLOCK C & G: S2  - 450 x 60 x 3mm Thick plate with 
letters " CLASSROOM 1 or 2 or 3 or 12 or 13 or 14" 

26

A : 0 B : 6 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

2No
BLOCK D: S2  - 450 x 60 x 3mm Thick plate with letters 
" CLASSROOM 4 or 5" 

27

A : 0 B : 0 C : 0 D : 2

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No
BLOCK D: S1  - 300 x 60 x 3mm Thick plate with letters 
plate with letters "TEACHERS MEETING ROOM "

28

A : 0 B : 0 C : 0 D : 1

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No
BLOCK D: S1  - 300 x 60 x 3mm Thick plate with letters 
plate with letters "HOD OFFICE "

29

A : 0 B : 0 C : 0 D : 1

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

6No
BLOCK E: S2  - 450 x 60 x 3mm Thick plate with letters 
" CLASSROOM 6, 7 or 8" 

30

A : 0 B : 0 C : 6 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

2No
BLOCK E: S2  - 450 x 60 x 3mm aluminium, anodised 
silver engraved  sign, engraved with "FEMALE" text.

31

A : 0 B : 0 C : 2 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

2No
BLOCK E: S4 - 200 x 200 x 3mm aluminium, anodised 
silver engraved sign, with Female pictogram. 

32

A : 0 B : 0 C : 2 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0
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1No
BLOCK H: S1  - 300 x 60 x 3mm Thick plate with letters 
plate with letters "MEDIA CENTRE "

33

A : 0 B : 0 C : 0 D : 0

E : 0 G : 1 H : 0 J : 0

L : 0 M : 0 W : 0

1No
BLOCK H: S1  - 300 x 60 x 3mm Thick plate with letters 
plate with letters "WORK ROOM 1 "

34

A : 0 B : 0 C : 0 D : 0

E : 0 G : 1 H : 0 J : 0

L : 0 M : 0 W : 0

1No
BLOCK H: S1  - 300 x 60 x 3mm Thick plate with letters 
plate with letters "STORE ROOM "

35

A : 0 B : 0 C : 0 D : 0

E : 0 G : 1 H : 0 J : 0

L : 0 M : 0 W : 0

1No
BLOCK H: S2  - 450 x 60 x 3mm aluminium, anodised 
silver engraved  sign, engraved with "FEMALE" text.

36

A : 0 B : 0 C : 0 D : 0

E : 0 G : 1 H : 0 J : 0

L : 0 M : 0 W : 0

1No
BLOCK H: S4 - 200 x 200 x 3mm aluminium, anodised 
silver engraved sign, with female pictogram. 

37

A : 0 B : 0 C : 0 D : 0

E : 0 G : 1 H : 0 J : 0

L : 0 M : 0 W : 0

1No

BLOCK H: S2  - 450 x 60 x 3mm aluminium, anodised 
silver engraved  sign, engraved with "DISABLED WC " 
text.

38

A : 0 B : 0 C : 0 D : 0

E : 0 G : 1 H : 0 J : 0

L : 0 M : 0 W : 0

1No
BLOCK H: S3 - 200 x 200 x 3mm aluminium, anodised 
silver engraved sign, with Paraplegic pictogram. 

39

A : 0 B : 0 C : 0 D : 0

E : 0 G : 1 H : 0 J : 0

L : 0 M : 0 W : 0
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1No
BLOCK I: S1  - 300 x 60 x 3mm Thick plate with letters 
plate with letters "SCIENCE LAB "

40

A : 0 B : 0 C : 0 D : 0

E : 1 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No
BLOCK I: S1  - 300 x 60 x 3mm Thick plate with letters 
plate with letters "STORE ROOM "

41

A : 0 B : 0 C : 0 D : 0

E : 1 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No
BLOCK I: S2  - 450 x 60 x 3mm Thick plate with letters 
plate with letters "EQUIPMENT STORE "

42

A : 0 B : 0 C : 0 D : 0

E : 1 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No
BLOCK H: S2  - 450 x 60 x 3mm aluminium, anodised 
silver engraved  sign, engraved with "MALE" text.

43

A : 0 B : 0 C : 0 D : 0

E : 1 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No
BLOCK H: S5 - 200 x 200 x 3mm aluminium, anodised 
silver engraved sign, with Male pictogram. 

44

A : 0 B : 0 C : 0 D : 0

E : 1 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

2No
BLOCK J: S1  - 300 x 60 x 3mm Thick plate with letters 
plate with letters "DINING  HALL"

45

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 2

L : 0 M : 0 W : 0

2No
BLOCK J: S1  - 300 x 60 x 3mm Thick plate with letters 
plate with letters "STAFF ONLY"

46

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 2

L : 0 M : 0 W : 0
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2No
BLOCK J: S1  - 300 x 60 x 3mm Thick plate with letters 
plate with letters "DRY STORE"

47

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 2

L : 0 M : 0 W : 0

1No

BLOCK J: S2  - 450 x 60 x 3mm aluminium, anodised 
silver engraved  sign, engraved with "DRY BULK 
STORE" text.

48

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 1

L : 0 M : 0 W : 0

1No

BLOCK J: S2  - 450 x 60 x 3mm aluminium, anodised 
silver engraved  sign, engraved with "VEGETABLE  
STORE" text.

49

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 1

L : 0 M : 0 W : 0

1No

BLOCK J: S2  - 450 x 60 x 3mm aluminium, anodised 
silver engraved  sign, engraved with "DISABLED WC " 
text.

50

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 1

L : 0 M : 0 W : 0

1No
BLOCK J: S3 - 200 x 200 x 3mm aluminium, anodised 
silver engraved sign, with Paraplegic pictogram. 

51

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 1

L : 0 M : 0 W : 0

1No
BLOCK J: S2  - 450 x 60 x 3mm aluminium, anodised 
silver engraved  sign, engraved with "FEMALE " text.

52

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 1

L : 0 M : 0 W : 0

1No
BLOCK J: S4 - 200 x 200 x 3mm aluminium, anodised 
silver engraved sign, with female pictogram. 

53

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 1

L : 0 M : 0 W : 0
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1No
BLOCK J: S2  - 450 x 60 x 3mm aluminium, anodised 
silver engraved  sign, engraved with "MALE" text.

54

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 1

L : 0 M : 0 W : 0

1No
BLOCK J: S5 - 200 x 200 x 3mm aluminium, anodised 
silver engraved sign, with Male pictogram. 

55

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 1

L : 0 M : 0 W : 0

4No
BLOCK K: S1  - 300 x 60 x 3mm Thick plate with letters 
plate with letters "GRADE R  "

56

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 4

2No
BLOCK K: S1  - 300 x 60 x 3mm Thick plate with letters 
plate with letters "SICK BAY  "

57

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 2

2No
BLOCK K: S1  - 300 x 60 x 3mm Thick plate with letters 
plate with letters "KITCHENETTE "

58

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 2

2No
BLOCK K: S1  - 300 x 60 x 3mm Thick plate with letters 
plate with letters "SICK BAY  "

59

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 2

2No
BLOCK K: S1  - 300 x 60 x 3mm Thick plate with letters 
plate with letters "STOREROOM "

60

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 2
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4No
BLOCK K: S2  - 450 x 60 x 3mm aluminium, anodised 
silver engraved  sign, engraved with "TOILETS " text.

61

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 4

4No
BLOCK K: S6 - 200 x 200 x 3mm aluminium, anodised 
silver engraved sign, with Male and Female pictogram. 

62

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 4

2No

BLOCK K: S2  - 450 x 60 x 3mm aluminium, anodised 
silver engraved  sign, engraved with "DISABLED WC " 
text.

63

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 2

2No
BLOCK K: S3 - 200 x 200 x 3mm aluminium, anodised 
silver engraved sign, with Paraplegic pictogram. 

64

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 2

1No
BLOCK L: S2  - 450 x 60 x 3mm Thick plate with letters 
" MULTIPURPOSE " 

65

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 1 J : 0

L : 0 M : 0 W : 0

1No
BLOCK L: S2  - 450 x 60 x 3mm Thick plate with letters 
" EQUIPMENT STORE " 

66

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 1 J : 0

L : 0 M : 0 W : 0

1No
BLOCK L: S1  - 300 x 60 x 3mm Thick plate with letters 
plate with letters "STORE  "

67

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 1 J : 0

L : 0 M : 0 W : 0
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1No

BLOCK M: S2  - 450 x 60 x 3mm aluminium, anodised 
silver engraved  sign, engraved with "GIRLS CHANGE 
ROOMS " text.

68

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 1 M : 0 W : 0

1No
BLOCK M: S4 - 200 x 200 x 3mm aluminium, anodised 
silver engraved sign, with female pictogram. 

69

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 1 M : 0 W : 0

1No

BLOCK M: S2  - 450 x 60 x 3mm aluminium, anodised 
silver engraved  sign, engraved with "BOYS CHANGE 
ROOMS " text.

70

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 1 M : 0 W : 0

1No
BLOCK M: S5 - 200 x 200 x 3mm aluminium, anodised 
silver engraved sign, with Male pictogram. 

71

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 1 M : 0 W : 0

6No
Brushed stainless steel Kick plates 0,9 x 200mm x width 
of door

72

Push plates and kick plates

A : 1 B : 0 C : 0 D : 0

E : 0 G : 1 H : 0 J : 1

L : 1 M : 0 W : 2

58No

Classrooms, 350 X 450mm x 1800mm High Heavy duty 
steel lockers with 2no, louvred doors for ventilation 
complete with a padlock locking system, Lockers to be 
Hammertone Grey Colour

73

STEEL LOCKERS

A : 0 B : 6 C : 6 D : 3

E : 1 G : 0 H : 0 J : 2

L : 40 M : 0 W : 0
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PINNING BOARDS, WRITING BOARDS, 
PROJECTION SCREENS, ETC

21No2400 x 1140mm High green chalkboard74

Green chalkboard to comply with safety 
requirements for wheeled structure complete with 
one chalk rail as one unit strictly in accordance to 
manufacturers instructions

A : 0 B : 6 C : 6 D : 2

E : 1 G : 1 H : 1 J : 0

L : 0 M : 0 W : 4

27No
Pin boards size 1500 x 1200mm high overall, plugged to 
wall. 

75

"Parrot" COMBI Felt Pin board Non-Magnetic 
including concealed mounting and slide-in 
aluminium pen tray (450 x 35mm), and Anodised 
Aluminium frame with an H-bar divider 10mm wide 
plugged at 1100mm high above floor level.

A : 4 B : 6 C : 6 D : 3

E : 1 G : 1 H : 1 J : 1

L : 0 M : 0 W : 4

23No
White Magnetic Boards size 2400 x 1200mm high 
overall, plugged to wall. 

76

"Parrot" White-Magnetic Board including concealed 
mounting and slide-in aluminium pen tray (450 x 
35mm), and Anodised Aluminium frame with an H-
bar divider 10mm wide plugged at 1100mm high 
above floor level.

A : 2 B : 6 C : 6 D : 2

E : 0 G : 1 H : 1 J : 1

L : 0 M : 0 W : 4

35m

Box type pressed steel pelmets 112mm high x 127mm 
projecting from wall face including one aluminium I-
section curtain track with 12 rollers per metre, end 
stops, return ends and fixing brackets plugged to wall 

77

PELMETS AND CURTAIN TRACKS

A : 35 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0
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1No

Approved white built-in type medicine cabinet size 380 x 
610 x 100mm deep with mirror front and glass shelves 
and building Approved white built-in type medicine 
cabinet size 380 x 610 x 100mm deep with mirror front 
and glass shelves and building in tiled or plastered wall 
including forming recess in brickwork and making good  
tiled or plastered wall including forming recess 

78

BATHROOM FITTINGS

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

25No

Satin finish stainless steel wall mounted soap dispenser 
size 304mm x 100mm and 134mm deep, with a 
replaceable and refillable 1 litre soap container, cylinder 
lock with standard key, plugged and screwed to the wall 
with stainless steel screws. 

79

A : 3 B : 0 C : 6 D : 0

E : 1 G : 2 H : 0 J : 4

L : 4 M : 1 W : 4

28No

Satin stainless steel toilet roll holders with spindle 
system size 304mm x 156mm and 140,7mm deep for 2 
rolls maximum 108mm diameter, cylinder lock with 
standard lock key, plugged and screwed to the wall with 
stainless steel screws. 

80

A : 3 B : 0 C : 8 D : 0

E : 1 G : 2 H : 0 J : 4

L : 3 M : 1 W : 6

23No

Grade 304 18/10 stainless steel automatic hands free 
hand dryer, size 284mm x 202mm and 248mm deep 
with 2 vandal proof lock screws and key wrench, 
plugged and screwed to the wall with stainless steel 
screws, 200 W motor connected to 230/240 volt power 
supply. 

81

A : 3 B : 0 C : 6 D : 0

E : 1 G : 2 H : 0 J : 3

L : 3 M : 1 W : 4
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14No

19mm Stainless steel chromium plated towel rail, 
600mm long, with end brackets plugged to plastered or 
tiled wall

82

A : 2 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 12 M : 0 W : 0

8No

19mm Stainless steel chromium plated shower curtain 
rail, 900mm long, with end brackets plugged to plastered
or tiled wall

83

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 8 M : 0 W : 0

17No6 Litre "Tidy Bin" rubbish disposal bin84

A : 0 B : 0 C : 2 D : 0

E : 1 G : 2 H : 0 J : 3

L : 4 M : 1 W : 4

4No

Standard towel hooks, chrome plated double hook fixed 
to 12mm thick meranti backing board, plugged and 
screwed to wall

85

TOWEL HOOKS

A : 4 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0
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SECTION  3

NOTE:  Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO 12: STRUCTURAL STEELWORK

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts 
and washers 

Descriptions of L-shaped and U-shaped anchor bolts 
shall be deemed to include bending, threading, nuts and 
washers and embedding in concrete 

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Descriptions

Where anchor bolts are described as embedded in sides 
or soffits of concrete it shall be deemed to include holes 
through formwork.

All bolts to be M16 electro-galvanised.

All steelwork to be hot dip galvanised to ISO 1461-1999

General

All dimensions are to be checked with engineer’s 
drawings and any discrepancies brought to the 
Principal's project manager's attention before any 
construction work commences

Structural Steelwork
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All structural steelwork shall be fabricated and erected 
in accordance with the latest edition of SABS 1200H

All dimensions shall be checked on site before shop 
drawings commence. Any discrepancies shall be 
brought to the attention of the Principal's project 
manager

A complete set of shop drawings shall be submitted to 
the engineer for approval before fabrication commences.
The contractor shall allow one week for checking and 
approval by the Principal's project manager, and shall 
also allow for any possible changes to drawings

The contractor shall design all welds and, where 
necessary, gussets of sufficient strength, shall be 
approved to obtain the required weld strength

Setting out points (S.O.P’s) at member centroids shall 
conform to those shown on general arrangement 
drawings. No eccentricities, except those shown on the 
engineer’s drawings, shall be allowed

All structural steelwork shall be grade 300W except cold 
formed hollow sections which shall be commercial grade

A certificate from the steel manufacturer in which the 
grade of the structural steel is verified shall be handed 
to the Principal's project manager for approval

All structural bolts shall be grade 8.8 unless otherwise 
noted

The proposed method and sequence of erection of the 
structure shall be submitted to the Principal's Project 
Manager for written approval. Such submission is to 
take place at time of shop drawing submittal. The 
contractor shall indicate the proposed method of 
propping to ensure stability of the structure during 
erection.  Such stability during erection remains the 
contractor's responsibility. Where temporary bracing and 
propping is necessary, the contractor shall be 
responsible for the design, erection, maintenance and 
removal (where necessary) of such supports. Proposal 
of such bracing or propping shall be submitted to the 
Principal's project manager at an early stage for written 
approval
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Structural steel to be engineered to be smooth i.e. no 
welding spatter, sharp edges, slag etc. should be 
present prior to the application of the final painting coat

Structural steelwork described as "galvanised" 
hereunder shall be hot dip galvanised in accordance 
with SABS 763 and SABS 0214 after fabrication.
Where on site welding is unavoidable, the resulting 
welded joints shall be thoroughly cleaned and cold 
galvanised to the approval of the Principal's project 
manager

Finishing coats are measured under "Paintwork"

Protective treatment of structural steelwork
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STEEL COLUMNS AND BEAMS WITH FACTORY 
APPLIED RED OXIDE COATING

3.00t250 x 100 x 3.5mm RHS beam1

Welded beams single lengths with flat section 
bearer and connection plates bolted to 
brickwork/concrete

A : 0.00 B : 0.00 C : 0.00 D : 0.00

E : 0.00 G : 0.00 H : 0.00 J : 3.00

L : 0.00 M : 0.00 W : 0.00

1.00t100 x 100 x 2.5mm SHS columns2

Welded columns single lengths with bottom bolted 
onto concrete (concrete measured elsewhere) and 
flat section top base plate and connection plates 
bolted to concrete / steel including bolts

A : 0.00 B : 0.00 C : 0.00 D : 0.00

E : 0.00 G : 0.00 H : 0.00 J : 1.00

L : 0.00 M : 0.00 W : 0.00

24No
M12 x 100mm long chemical expansion bolts including 
holes in sides of concrete / brickwork

3

Bolts to columns, beams, angles, etc

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 24

L : 0 M : 0 W : 0

24No
M16 x 100mm long chemical expansion bolts including 
holes in sides of concrete / brickwork

4

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 24

L : 0 M : 0 W : 0

GALVANISED PURLINS, GIRTS, BRACING, ETC

3.00t76 x 50 x 8mm RHS purlins5

Purlins and girts bolted to steel 

A : 0.00 B : 0.00 C : 0.00 D : 0.00

E : 0.00 G : 0.00 H : 0.00 J : 3.00

L : 0.00 M : 0.00 W : 0.00
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1.00t120 x 120 x 8 Angle section bracing6

Welded bracing etc with flat section connection 
plates bolted to steel

A : 0.00 B : 0.00 C : 0.00 D : 0.00

E : 0.00 G : 0.00 H : 0.00 J : 1.00

L : 0.00 M : 0.00 W : 0.00

120kg12mm Connection plate7

Base plates, etc

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 120

L : 0 M : 0 W : 0

50m2

chamfer off corners on exposed edges.8

Sundries, etc

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 50

L : 0 M : 0 W : 0
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SECTION  3

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 13: METALWORK

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

NOTE:

SUPPLEMENTARY PREAMBLES

Windows shall be provided with chromium plated brass 
fittings

All horizontal pivot windows to be fitted with cup keeps 
on pivot for maximum opening of 25 degrees

The given sizes are overall, approximate and in the 
order of width and height. The detailed drawings and 
building must be carefully checked for exact sizes 
before placing orders. Any errors in this respect will be 
at the Contractor's expense and no claims for any extras 
in this regard will be entertained

Where described windows shall be provided with burglar 
bars to opening and fixed sections, consisting of 20 x 
5mm mild steel flat sections to standard NBP2 pattern 
welded at intersections and window frames

Bars in front of fxed sections to be bent 75mm away 
from the glass surface.

Details and specification of all windows shall be as per 
window schedule appended to the back of these bills of 
quantities

The given sizes are overall, approximate and in the 
order of width and height.  The detailed drawings and 
building must be carefully checked for exact sizes 
before placing orders.  Any errors in this respect will be 
at the Contractor's expense and no claims for any extras 
in this regard will be entertained

____________________
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Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior written 
approval from the Representative / Agent

TRADE NAMES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Metalwork described as "holed for bolts" shall be 
deemed to include the bolts unless otherwise described

DESCRIPTIONS

STEEL HANDRAILS, BALUSTRADES, ETC

54m

50mm diameter Mild steel hand rail welded to steel 
support and finished with 1 universal undercoat and two 
coats velvaglo.

1

Welded handrails to steel support

A : 19 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 35 M : 0 W : 0

54m

10mm Diameter Balustrade rails in short height of 
1100mm, max gap between rails = 110mm, gap 
between rails to be equal

2

Welded balustrading to rail and cleats

A : 19 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 35 M : 0 W : 0

54m
40mm wide x 10mm thick Top and bottom mild steel flat 
bar welded to balustrade posts

3

A : 19 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 35 M : 0 W : 0
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24No
100 x 100 x 10mm Mild steel base plate with two slotted 
bolts holes bolted to brickwork

4

Cleats, plates and brackets, etc

A : 9 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 15 M : 0 W : 0

35kgM16 Bolts with nuts and washers5

A : 12 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 23 M : 0 W : 0

24No50mm Diameter mild steel posts welded to base plate 6

A : 9 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 15 M : 0 W : 0

1NoGas bottle storage7

STORAGE AND GAS BOTTLE GAGES (DRWG 
MLK-ARC-064P ) 

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 1

L : 0 M : 0 W : 0
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STEEL GATES, SCREENS, ETC

9No

Gate 3 - Single gate and frame formed of 40 x 60 x 
2mm rectangular hollow section framing all round mitred 
and welded at angles with two 40 x 6mm flat section 
horizontal intermediate rails with ends welded to framing 
and with five 19mm diameter rod vertical bars framed 
through intermediate rails with ends welded to framing 
(hinges, locking devices, etc. elsewhere); size 840 x 
2067mm high overall

8

The following in framed and welded mild steel 
security grille gates including fixing in position 
complete 

A : 2 B : 0 C : 0 D : 0

E : 1 G : 1 H : 1 J : 0

L : 0 M : 0 W : 4

2No

Single gate formed of 40 x 60 x 2mm rectangular hollow 
section framing all round mitred and welded at angles 
with two 40 x 6mm flat section horizontal intermediate 
rails with ends welded to framing and with five 19mm 
diameter rod vertical bars framed through intermediate 
rails with ends welded to framing (hinges, locking 
devices, etc. elsewhere); size 813 x 2067mm high 
overall (D3)

9

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 1 M : 0 W : 1

8No

Double gate and frame in two equal leaves, each leaf 
formed of 40 x 60 x 2mm rectangular hollow section 
framing all round mitred and welded at angles with two 
40 x 6mm flat section horizontal intermediate rails with 
ends welded to framing and with eight 19mm diameter 
rod vertical bars framed through intermediate rails with 
ends welded to framing (hinges, locking devices, etc. 
elsewhere); size 1526 x 2067mm high overall

10

A : 3 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 4

L : 0 M : 0 W : 1
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SUNDRY STEELWORK

1No

Fixed security screen formed of 30 x 30 x 2,5mm hollow 
section framing all round mitred and welded at angles 
filled in with 10mm diameter rods in soldier stretcher 
brick pattern with vertical bars at 150mm centres and 
horizontal bars at 300mm centres;  the frame drilled for 
and bolted to brickwork on top and two sides with and 
including ten M8 x 70mm expansion bolts complete with 
12mm long spacers between frame and wall; size 2053 
x 1190mm high

11

The following in framed and welded mild steel 
security grille to reception counter and fixing in 
position complete 

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

NOTE

The following are to be hot-dipped galvanised after 
fabrication of complete units

HOT-DIPPED GALVANISED MILD STEEL 

7No
32mm Grab rail 700mm long with two 80mm return ends 
bolted

12

Hot-dipped double spelter galvanised mild steel 
grab rails formed of 32mm outside diameter x 
1,6mm round section rails and 75mm diameter x 
3mm flat section fixing flanges each three times 
holed and bolted to walls with M8 x 50mm 
expansion bolts 

A : 1 B : 0 C : 0 D : 0

E : 0 G : 1 H : 0 J : 1

L : 2 M : 0 W : 2

7No
32mm Cranked grab rail 300 x 300 x 300mm with two 
80mm return ends bolted

13

A : 1 B : 0 C : 0 D : 0

E : 0 G : 1 H : 0 J : 1

L : 2 M : 0 W : 2
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PRESSED STEEL DOOR FRAMES

12No

D2: Standard 1.2mm Thick single rebated pressed steel 
frame with one shop red oxide to suit opening of 813 x 
2032mm high, To SABS 1129-1977

14

1, 2mm Double rebated frames suitable for half brick 
walls with two 100mm steel butt hinges per leaf

A : 0 B : 0 C : 0 D : 0

E : 0 G : 1 H : 0 J : 0

L : 0 M : 1 W : 10

2No

D3: Standard 1.2mm Thick single rebated pressed steel 
frame with one shop red oxide to suit opening of 1000 x 
2032mm high, To SABS 1129-1977

15

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 2

20No

D4: Standard 1.2mm Thick single rebated pressed steel 
frame with one shop red oxide to suit opening of 763 x 
2032mm high, To SABS 1129-1977

16

A : 3 B : 0 C : 8 D : 0

E : 4 G : 2 H : 0 J : 2

L : 1 M : 0 W : 0

4NoType D8 Frame for door 762 x 1800mm high17

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 4

36No

D1: Standard 1.2mm Thick single rebated pressed steel 
frame with one shop red oxide to suit opening of 813 x 
2032mm high, To SABS 1129-1977

18

1,2mm Double rebated frames suitable for one brick 
walls with two 100mm steel butt hinges per leaf

A : 0 B : 6 C : 8 D : 3

E : 3 G : 5 H : 1 J : 3

L : 2 M : 1 W : 4
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23No

D2: Standard 1.2mm Thick single rebated pressed steel 
frame with one shop red oxide to suit opening of 813 x 
2032mm high, To SABS 1129-1977

19

A : 12 B : 0 C : 0 D : 1

E : 2 G : 1 H : 2 J : 5

L : 0 M : 0 W : 0

5No

D3: Standard 1.2mm Thick single rebated pressed steel 
frame with one shop red oxide to suit opening of 1000 x 
2032mm high, To SABS 1129-1977

20

A : 1 B : 0 C : 0 D : 0

E : 0 G : 1 H : 0 J : 1

L : 2 M : 0 W : 0

2No

D6: Standard 1.2mm Thick single rebated pressed steel 
frame with one shop red oxide to suit opening of 1511 x 
2032mm high, To SABS 1129-1977

21

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 2

L : 0 M : 0 W : 0

NOTE

The rates for strongroom doors, wall safes and 
ventilators shall include for fixing in position complete

____________________

STRONGROOM, RECORD ROOM DOORS, 
VENTILATORS, ETC

1NoStandard safe door doorstop fixed to wall22

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No

Double ended steel telescopic ventilator for wall opening 
size 185 x 185mm suitable for and built into 150mm 
thick wall, complete with face plates on both sides, drop 
shutter mechanism operating from fuseable metal plug, 
wire gauze and baffle plates

23

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0
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1No

Category 2 heavy duty anti-explosive strongroom door 
and frame for wall opening size 944 x 1980mm high 
overall, with a mass of 380kg, 20mm outer plate, two 
seven lever locks, etc. and fixed in position in opening in 
150mm concrete wall 

24

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No

Garage push-up type roller shutter door suitable for 
opening size 2500 x 2100mm high with 46mm 
interlocking 11,5 kg/m2 slatted curtain, channel guide 
rails, roller drum complete with face mounted shutter 
box, push-up mechanism, two handles, security lock bolt 
and locking rod lockable from inside complete with two 
keys

25

HOT-DIPPED GALVANISED STEEL ROLLER 
SHUTTER DOORS FIXED COMPLETE TO 
BRICKWORK 

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 1

L : 0 M : 0 W : 0
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ALUMINIUM WINDOWS, DOORS, ETC

210No
Window type W1, size 1200 x 1200mm high as Architect 
schedule

26

Powder coated fixed aluminium window frames with 
3mm thick toughened safety glass panel, 
ironmongery and including burglar bars to fixed and 
opening sections (colour by others/architect ) 

A : 22 B : 54 C : 54 D : 21

E : 11 G : 15 H : 11 J : 8

L : 0 M : 0 W : 14

9No
Window type W2, size 1022 x 949mm high as Architect 
schedule

27

A : 5 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 4

22No
Window type W3, size 1000 x 900mm high as Architect 
schedule

28

A : 1 B : 0 C : 2 D : 0

E : 4 G : 5 H : 4 J : 2

L : 0 M : 0 W : 4

42No
Window type W4, size 600 x 900mm high as Architect 
schedule

29

A : 4 B : 0 C : 8 D : 0

E : 5 G : 5 H : 0 J : 4

L : 10 M : 2 W : 4

1No

Window type W5, size 1200 x 900mm high as Architect 
schedule

30

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 1 W : 0

5No
Window type W6, size 900 x 1200mm high as Architect 
schedule

31

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 5

L : 0 M : 0 W : 0
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1No

Window type W7, size 978 x 511mm high as Architect 
schedule

32

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

8No
Window type W8, size 1511 x 654mm high as Architect 
schedule 

33

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 8

L : 0 M : 0 W : 0

ALUMINIUM WINDOWS, DOORS, ETC

1No

Double door size 1790 x 2090mm high in two equal 
leaves type D20

34

Powder coated aluminium doors including 6mm 
toughened clear float safety glass complete with 
subframes, ironmongery, sealing, etc and fixing to 
brickwork or concrete

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

SECURITY PAYROLL WINDOWS

1No

Security payroll windows 1510 x 1100mm high Level G3 
bullet resistant natural anodised aluminium pay window 
with transfer tray (Type 2) with 200mm deep stainless 
steel bank type transfer tray (Code:G3-PW-T), overall 
size 600 x 950mm high glazed with 53mm thick clear 
glass with 32mm post formed Oak counter top and 
stainless steel exterior counter finish.

35

Glazed panels, fanlights, etc - Payroll Windows

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0
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2No

Security payroll windows 1860 x 1500mm high Level G3 
bullet resistant natural anodised aluminium pay window 
with transfer tray (Type 2) with 200mm deep stainless 
steel bank type transfer tray (Code:G3-PW-T), overall 
size 600 x 950mm high glazed with 53mm thick clear 
glass with 32mm post formed Oak counter top and 
stainless steel exterior counter finish.

36

A : 2 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No

Security payroll windows 2000 x 1125mm high Level G3 
bullet resistant natural anodised aluminium pay window 
with a talk- thru holes, glazed with 53mm thick clear 
glass with 32mm laminated saligna counter top on both 
side finished with 2 coats eggshell polyurethane varnish 
as per detail 923-S3-102-BA-wd. 010 - (Accounting 
Office).

37

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No

10500mm High hinge based hot dip galvanised steel 
white powder coated flag poles complete with all fittings 
including ropes, pulleys, cleats, galvanised foundation 
cages and concrete base, etc as detail DT129 on CD

38

SUNDRIES

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0
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SECTION  3

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 14: PLASTERING

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior written 
approval from the Representative / Agent

TRADE NAMES

Plaster described as "on brickwork" shall be deemed to 
include for small portions of plaster on concrete flush 
with brickwork and prices should include for all the 
necessary preparatory work

PLASTER ON CONCRETE

---------------------------------------

SCREEDS 

57m2
25mm Thick on floors and landings to receive ceramic 
tiles (elsewhere)

1

3:1 Screeds steel trowelled on concrete

A : 12 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 45 M : 0 W : 0

2 174m2
25mm Thick on floors and landings to receive self 
levelled screed (elsewhere)

2

A : 319 B : 363 C : 404 D : 144

E : 145 G : 145 H : 104 J : 259

L : 77 M : 11 W : 203
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2 174m2
25mm Thick on floors and landings to receive vinyl floor 
tiles (elsewhere)

3

Self levelled smooth screeds steel on concrete

A : 319 B : 363 C : 404 D : 144

E : 145 G : 145 H : 104 J : 259

L : 77 M : 11 W : 203

EPOXY SCREEDS

93m230mm thick on floors to falls4

Epoxy 9mm thick epoxy floor coating laid to screed 
(screed elsewhere), all strictly in accordance with 
approved manufacturers instructions.

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 93

L : 0 M : 0 W : 0

105m

4 mm skirting 100 mm high, coved at junction with floor 
and with fair edge and arris next wall finish over, 
including  mitres, etc.

5

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 105

L : 0 M : 0 W : 0

INTERNAL PLASTER

4 029m2On walls6

Two coat plaster with gypsum finish on brickwork

A : 874 B : 255 C : 720 D : 267

E : 271 G : 271 H : 161 J : 553

L : 174 M : 47 W : 436

131m2On narrow widths7

A : 11 B : 23 C : 26 D : 12

E : 10 G : 10 H : 6 J : 18

L : 3 M : 1 W : 10

65m2On walls8

Cement plaster on concrete

A : 65 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0
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18m2On ceilings9

A : 18 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

26m
2 x 30mm Flat section aluminium dividing strip between 
vinyl and tiled floor finishes

10

CORNER PROTECTORS, DIVIDING STRIPS, 
ETC.

A : 18 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 8 M : 0 W : 0

44m
2 x 30mm Flat section galvanised mild steel water bar 
embedded in floor finish

11

A : 12 B : 6 C : 6 D : 2

E : 2 G : 2 H : 2 J : 5

L : 2 M : 1 W : 4
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SECTION  3

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 15: TILING

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior written 
approval from the Representative / Agent

TRADE NAMES

Unless described as "fixed with adhesive to plaster 
(plaster elsewhere)" descriptions of tiling on brick or 
concrete walls, columns, etc shall be deemed to include 
4:1 cement plaster backing and descriptions of tiling on 
concrete floors, etc shall be deemed to include 3:1 
cement mortar bedding

DESCRIPTIONS

---------------------------------------

WALL TILING

120m2On walls1

150 x 150 x 8mm gloss ceramic wall tiles fixed with 
an approved tile adhesive and water resistant 
grouting to plaster (elsewhere) and with jointing 
compound 

A : 40 B : 0 C : 72 D : 0

E : 0 G : 0 H : 0 J : 8

L : 0 M : 0 W : 0
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45m2On walls in isolated panels, splash backs, etc2

A : 4 B : 0 C : 10 D : 0

E : 0 G : 0 H : 0 J : 12

L : 12 M : 1 W : 6

2m2On narrow widths3

A : 2 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No
Fair exposed cutting and fitting around pipe not 
exceeding 50mm internal diameter (Provisional)

4

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

1No

Fair exposed cutting and fitting around pipe exceeding 
50 and not exceeding 100mm internal diameter 
(Provisional)

5

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

FLOOR TILING

104m2On floors and landings6

300 x 300mm Non-slip full body ceramic floor tiles 
fixed with an approved tile adhesive on cement 
screed (elsewhere) with and including grouted 
jointing

A : 70 B : 0 C : 22 D : 0

E : 0 G : 0 H : 0 J : 12

L : 0 M : 0 W : 0

10m2On floors and door openings7

300 x 300 x 22mm Thick approved non-slip 
porcelain floor tiles on 20mm 3:1 cement mortar 
bedding on concrete and continuously flush pointed 
in both direction with tinted epoxy jointing 
compound, in strict accordance with the 
manufacturer's instructions

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 10 M : 0 W : 0
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18mSkirting 100mm high 8

Ceramic cut tile skirting

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 18 M : 0 W : 0

8No

150 x 150mm White glazed single soap holder and 
building into tiled or plastered wall including forming 
recess in brickwork and making good 

9

SOAP HOLDERS, ETC.

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 8 M : 0 W : 0

27mExternal PVC trimming to corners (Provisional)10

SUNDRIES

A : 12 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 15

L : 0 M : 0 W : 0

44mAluminium edge trim in door threshold (Provisional)11

A : 12 B : 6 C : 6 D : 2

E : 2 G : 2 H : 2 J : 5

L : 2 M : 1 W : 4
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SECTION  3

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 16:  PLUMBING AND DRAINAGE 
(PROVISIONAL)

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES

Tenderers are advised to study the Model Preambles for 
Trades (1995 edition) as recommended and published 
by the Association of South African Quantity Surveyors

PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior written 
approval from the Representative / Agent

TRADE NAMES

Reference shall be made to other trades for preambles 
and full descriptions of items not fully described in this 
trade which shall apply equally to work in this trade, 
unless otherwise described

DESCRIPTIONS AND PREAMBLES

Rates for all piping, fittings, etc shall include for all fixing 
in position of fittings, cutting of chases in brickwork or 
concrete, excavation of trenches, backfilling, etc unless 
otherwise described

RATES
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Diameters stated for pipes, traps, valves, etc are internal
diameters, except uPVC, polyethylene, stainless steel 
and copper pipes for which external diameters are 
stated

DIAMETER OF PIPES

Where fittings have reducing ends or branches they are 
described as "reducing"

In the case of pipes with diameters not exceeding 
60mm, only the largest end or branch is given.  Should 
the contractor wish to use other fittings and bushes or 
reducers, he may do so on the understanding that no 
claim in this regard will be entertained

In the case of pipes with diameters exceeding 60mm, all 
sizes are given and no claim for extra bushes, reducers, 
etc will be entertained

REDUCING FITTINGS

Sewer and drainage pipes and fittings shall be 
according to SABS 791, jointed and sealed with butyl 
rubber rings

Soil, waste and vent pipes and fittings shall be 
according to SABS 967 and solvent jointed

Cold water supply pressure pipes and fittings shall be 
according to SABS 966 and jointed by means of the 
"Lyng" type jointing system

Pipes shall be fixed and jointed according to SABS 0112

uPVC PIPES AND FITTINGS

Pipes shall be hard drawn and half-hard pipes of the 
class stated.  Class 0 (thin wall hard drawn) pipes shall 
not be bent.  Class 1 (thin walled half-hard), class 2 
(half-hard) and class 3 (heavy walled half-hard) pipes 
shall only be bent with benders with inner and outer 
formers.  Fittings to copper pipes, capillary soldier 
fittings and compression fittings shall be Cobra 
Watertech or other equal approved type.  Capillary 
soldier fittings shall comply with ISO 2016

COPPER PIPES
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HDPE pipes shall be according to SABS 533 and fittings 
shall be of plastic compression type jointing.  Jointing 
and laying shall be in accordance with the 
manufacturer's instructions

HEAVY DUTY POLYETHYLENE PIPING (HDPE)

Descriptions of gutter outlets, etc shall be deemed to 
include wire balloon gratings

WIRE GRATINGS

SANITARY FITTINGS

Stainless steel for basins, washtroughs, bedpan, sinks, 
etc shall be type 304 (18/10)

Stainless steel 

1No

Single end bowl drop-on sink and drainer, size 1200 x 
535mm with 32 x 7mm fascia complete with chromium 
plated waste, plug, and chain and fixing in top of timber 
cabinet (elsewhere)

1

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

2No

1500mm "Citimental" Ref: DT150C Double bowl 
stainless steel or similar approved sink in accordance 
with Architect's specification complete with mounting 
brackets, stopper and chain by Citimetal or similarly 
approved

2

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 2

L : 0 M : 0 W : 0

14No

White C.I. porcelain wall hung enamelled  610 x 460mm 
wash hand basin, 31mm chromuim plated outlet, with 
plug and chain, anchor & 32mm back nut complete with 
and including one chromium plated pillar tap, one tap 
hole plug.

3

Approved

A : 2 B : 0 C : 6 D : 0

E : 3 G : 2 H : 0 J : 0

L : 0 M : 1 W : 0
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8No

White C.I. porcelain wall hung enamelled disabled wash 
hand basin, 31mm chromuim plated White C.I. porcelain 
wall hung enamelled  610 x 460mm wash hand basin, 
31mm chromuim plated outlet, with plug and chain, 
anchor & 32mm back nut complete with and including 
one chromium plated pillar tap, one tap hole plug. plug 
and chain, anchor & 32mm back nut complete with and 
including two chromium plated pillar tap, one tap hole 
plug and provide black soft rubber p-trap.

4

A : 2 B : 0 C : 0 D : 0

E : 0 G : 1 H : 0 J : 1

L : 2 M : 0 W : 2

16No

480 x 345 x 220mm (internal dimension) White fireclay 
laboratory basin with centre outlet fixed with cleats 
(elsewhere) under worktop

5

A : 0 B : 0 C : 0 D : 0

E : 11 G : 0 H : 5 J : 0

L : 0 M : 0 W : 0

5No
1200mm long basin complete as shown on Drawing 
number MLK - ARC - 054P

6

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 3

L : 0 M : 0 W : 2

2No
1800mm long basin complete as shown on Drawing 
number MLK - ARC - 054P

7

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 2 M : 0 W : 0

8No

610 x 385mm White vitreous china wall urinal with top 
flush entry complete with and including concealed wall 
hangers, chromium plated waste outlet and grating, and 
4,5 litre white vitreous china cistern complete with 
valveless syphonic fitting, ball valve, bracket, surface 
mounted chromium plated push button user control 
valve with plastic conduit pipe and chromium plated 
flush pipe with spreader

8

A : 1 B : 0 C : 2 D : 0

E : 0 G : 2 H : 0 J : 1

L : 2 M : 0 W : 0
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24No

WC suite comprising white vitreous china pan with P 
trap, 9 litre low-level white vitreous china cistern 
complete with valve fitting, ball valve and matching flush 
pipe and heavy duty white single flap seat

9

A : 2 B : 0 C : 8 D : 0

E : 4 G : 2 H : 0 J : 2

L : 1 M : 1 W : 4

7No

Low level paraplegic W.C suite comprising white 
vitreous china pan with "P' or "S' trap, 9 litre cistern with 
chromium plated lever for paraplegic use, complete with 
lid, fitments and flush pipe and heavy duty white plastic 
seat and lid

10

A : 1 B : 0 C : 0 D : 0

E : 0 G : 1 H : 0 J : 1

L : 2 M : 0 W : 2

5No

Drinking fountain comprising 100 x 50 x 11mm hot-
dipped double spelter galvanised mild steel channel 
section frame 3,7m long with two mitred and welded 
corners, two 200 x 200 x 4mm base plates cast into and 
including 300 x 300 300mm 20MPa/19mm mass 
concrete footings including any necessary excavation, 
100mm thick 20MPa/19mm mass concrete slab 2,25m 
long x 1m wide graded to falls to outlet (water outlet 
elsewhere), with wood float finish and fitted with and 
including 20mm diameter galvanised mild steel pipe 
2,3m long including three bends, three tees, three 
reducers, four 22mm chromium plated pillar taps with 
raised noses, one 20mm brass in-line strainer with 
stainless steel double mesh strainer basket, one 20mm 
Class 8 brass fullway gate valve with non-rising spindle 
and guided wedge and one 20mm brass hose bib tap 
with lockshield, loose key and hose union

11

SUNDRY SANITARY FITTINGS

A : 0 B : 2 C : 2 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 1
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39No32-40mm Butyl rubber deep seal P or S trap12

TRAPS, ETC INCLUDING JOINTS TO PIPES 
AND/OR FITTINGS UNLESS OTHERWISE 
DESCRIBED

A : 5 B : 0 C : 6 D : 0

E : 3 G : 3 H : 5 J : 6

L : 4 M : 1 W : 6

8No32-40mm Chromium plated bottle trap13

A : 1 B : 0 C : 2 D : 0

E : 0 G : 2 H : 0 J : 1

L : 2 M : 0 W : 0

8No

50mm Brass shower trap including waste with 75mm 
chromium plated flat grating cast into concrete and 
bedded in bitumen and jointed to steel pipe (elsewhere)

14

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 8 M : 0 W : 0

24No15mm Copper service pipe 350mm girth15

TAPS, VALVES, ETC INCLUDING JOINTS TO 
COPPER PIPES AND/OR FITTINGS WITH 
CAPILLARY CONNECTIONS UNLESS 
OTHERWISE DESCRIBED

A : 1 B : 0 C : 12 D : 0

E : 4 G : 0 H : 0 J : 2

L : 2 M : 1 W : 2

31No15mm Brass stopcock16

A : 0 B : 0 C : 10 D : 0

E : 5 G : 0 H : 0 J : 7

L : 4 M : 1 W : 4

2No15mm Chromium plated wall flange and extension piece 17

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 2
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18No20mm Brass stopcock18

A : 6 B : 0 C : 4 D : 0

E : 0 G : 0 H : 0 J : 2

L : 0 M : 0 W : 6

8No
15mm Chromium plated ball joint angle shower 
connector with flange and shower rose

19

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 8 M : 0 W : 0

4No
15mm Chromium plated full way ballcock shut-off 
control valve with screw type control

20

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 4

L : 0 M : 0 W : 0

5No15mm Chromium plated underwall pattern stopcock21

A : 5 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

3No
"Rofo R0200SV NW100" floor trap, square top cast in  
230mm opening

22

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 1

L : 2 M : 0 W : 0

1No
"Rofo GTS 500" grease trap with single bowl wash up 
basin 500 x 500 x 400mm with one basket

23

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 1

L : 0 M : 0 W : 0

27No
Chrome "COB - KM2 -100" metering self closing non-
hold open pillar tap with flow controller 1 - 20 seconds

24

A : 2 B : 0 C : 6 D : 0

E : 3 G : 2 H : 0 J : 3

L : 6 M : 1 W : 4
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8No

Cobra Watertech 15mm chrome plated elbow action 
pillar-type mixer with overarm swivel outlet (Code: 521-
21), manufactured in accordance with SANS 226:2004 
Type 2 (BS 5412).All pipes to be fitted with Cobra 
Watertech 15mm ball type angle valve with 350mm 
flexible hose connector (Code: 32/350F) and all drains 
behind the Universal Half pedestal to have a Cobra 
Watertech 40mm rough brass shallow seal bath P trap 
with FI outlet and two cleaning eyes (Code: 370) or 
approved equivalent.

25

A : 2 B : 0 C : 0 D : 0

E : 0 G : 1 H : 0 J : 1

L : 2 M : 0 W : 2

8No15mm Chromium plated hose bib tap without hose union26

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 8 M : 0 W : 0

8No
15mm Chromium plated sink pillar tap with 305mm 
swanneck outlet with serrated nozzle

27

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 5 J : 2

L : 0 M : 0 W : 0

2No15mm Chromium plated sink wall type sink mixer28

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 2

L : 0 M : 0 W : 0

8No20mm Brass vacuum breaker29

A : 1 B : 0 C : 2 D : 0

E : 1 G : 0 H : 0 J : 1

L : 1 M : 1 W : 1

7No400KPa brass pressure reducing valve30

A : 1 B : 0 C : 2 D : 0

E : 1 G : 0 H : 0 J : 1

L : 0 M : 1 W : 1
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12No

Surface mounted 20mm Chrome plated junior urinal 
flushmaster with integral shut-off valve and wall plate 
(code FJ2.210) by Cobra.

31

A : 2 B : 0 C : 2 D : 0

E : 0 G : 2 H : 0 J : 2

L : 2 M : 0 W : 2

SANITARY PLUMBING

320m

50mm Pipes laid in /under floors or fixed to walls, slabs, 
roof timbers, etc

32

SABS 966 - pipes

A : 20 B : 0 C : 30 D : 0

E : 70 G : 25 H : 25 J : 40

L : 65 M : 5 W : 40

590m
110mm Pipes laid in /under floors or fixed to walls, 
slabs, roof timbers, etc

33

A : 240 B : 0 C : 70 D : 0

E : 55 G : 45 H : 15 J : 55

L : 30 M : 15 W : 65

94No50mm Elbow34

Extra over uPVC class 34 pipes for fittings

A : 5 B : 0 C : 10 D : 0

E : 20 G : 5 H : 8 J : 17

L : 9 M : 3 W : 17

74No110mm Elbow35

A : 5 B : 0 C : 10 D : 0

E : 15 G : 7 H : 3 J : 12

L : 5 M : 5 W : 12

30No50mm Elbow with inspection eye36

A : 3 B : 0 C : 6 D : 0

E : 0 G : 3 H : 3 J : 5

L : 4 M : 1 W : 5

45No110mm Elbow with inspection eye37

A : 3 B : 0 C : 6 D : 0

E : 9 G : 4 H : 1 J : 9

L : 2 M : 2 W : 9
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33No50mm 45 Degree bend with inspection eye38

A : 3 B : 0 C : 6 D : 0

E : 5 G : 3 H : 2 J : 5

L : 3 M : 1 W : 5

36No110mm 45 Degree bend with inspection eye39

A : 3 B : 0 C : 6 D : 0

E : 8 G : 4 H : 1 J : 5

L : 2 M : 2 W : 5

28No50mm to 50mm single 45 Degree junction40

A : 3 B : 0 C : 6 D : 0

E : 5 G : 3 H : 0 J : 5

L : 0 M : 1 W : 5

57No110mm to 110mm to 50mm Double 45 Degree junction41

A : 5 B : 0 C : 10 D : 0

E : 10 G : 5 H : 3 J : 8

L : 7 M : 1 W : 8

60No110mm to 110mm to 110mm Double 45 Degree junction42

A : 8 B : 0 C : 16 D : 0

E : 9 G : 6 H : 1 J : 5

L : 8 M : 2 W : 5

1No110mm to 50mm Reducer43

A : 0 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 1 W : 0

33No110mm Pan connector44

A : 4 B : 0 C : 8 D : 0

E : 4 G : 3 H : 0 J : 4

L : 3 M : 1 W : 6

23No110mm Soil and Vent Cowl 45

A : 2 B : 0 C : 4 D : 0

E : 5 G : 2 H : 1 J : 3

L : 2 M : 1 W : 3

10No110mm "GI Two-way" vent valve46

A : 1 B : 0 C : 2 D : 0

E : 1 G : 1 H : 1 J : 1

L : 1 M : 1 W : 1
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24No110mm ABC cleaning eye in end of pipe47

A : 3 B : 0 C : 6 D : 0

E : 3 G : 3 H : 1 J : 3

L : 1 M : 1 W : 3

7No

Gulley not exceeding 1m deep to invert comprising 
100mm diameter vitrified clay gulley trap and head, 
fitted with 190mm diameter cast iron grating, including 
excavating for, bedding on and encasing in 
15MPa/19mm mass concrete and fitted with and 
including precast gulley top bedded in (3:1) cement 
mortar 

48

Precast concrete gulleys

A : 1 B : 0 C : 2 D : 0

E : 0 G : 0 H : 0 J : 1

L : 1 M : 1 W : 1

ItemTesting water pipe system49

TESTING

A : 1.00 B : 0.00 C : 0.00 D : 0.00

E : 0.00 G : 0.00 H : 0.00 J : 0.00

L : 0.00 M : 0.00 W : 0.00
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SECTION  3

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 17: GLAZING

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior written 
approval from the Representative / Agent

TRADE NAMES

---------------------------------------

MIRRORS

26No

6mm "GG" quality polished glass mirror 450 x 600mm 
high with polished edges fixed to wall with four 35mm 
round nose chromium plated mirror screws

1

Silvered float glass copper backed mirrors with 
polished edges holed for and fixed with chromium 
plated dome capped mirror screws with foam 
backing strip all round to plugs in walls

A : 4 B : 0 C : 4 D : 0

E : 1 G : 2 H : 0 J : 4

L : 6 M : 1 W : 4
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SECTION  3

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 18: PAINTWORK

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior written 
approval from the Representative / Agent

TRADE NAMES

All materials for paintwork for which South African 
Bureau of Standards specifications have been published 
shall comply the requirements of such specifications and 
shall bear the standardisation mark of the South African 
Bureau of Standards on the container or packing.  
Materials for paintwork for which no SABS specifications 
have been published shall be of a brand and 
manufacture approved by the Director-General prior to 
its use

PAINT SPECIFICATION
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Paintwork in different colours has not been measured 
separately, except for colours which have a value of 7 or
less on the Munsell system as described above as well 
as for the following:

Paintwork on mouldings and bands picked out in colours 
differing from the surrounding paintwork of the same 
material

Paintwork on walls, ceilings, etc to patterns in more than 
one colour are described separately as "in patterned 
multi-colours"

Paint in dado's has not been measured separately, 
neither are cutting in of edges measured.  Prices shall 
include for cutting in of contrasting colours or paints and 
masking as required.

DISTINCTION FOR COLOUR

Painting of profiled surfaces are measured over the flat 
area, unless otherwise described

PROFILED SURFACES

Prices for painting structural steelwork are to include for 
corrosion protection as PW 371 clause 18.9.1 (c).  See 
"Metalwork" for 18.9.1(a) (b) and (d)

PROTECTION AGAINST CORROSION

All damaged paint areas are to be repaired in 
accordance with the original specification after 
completion of erection

All paint to structural steelwork is to be sourced from an 
approved paint manufacturer and to be applied in 
accordance with the manufacturers specifications

All bolts are to be degreased prior to erection and 
painted after erection

STRUCTURAL STEELWORK

---------------------------------------
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PAINTWORK, ETC TO NEW WORK

ON FLOATED PLASTER

3 989m2On internal plastered walls1

Prepare, stop and apply one coat masonry primer 
and two coats acrylic PVA paint

A : 874 B : 255 C : 720 D : 267

E : 271 G : 271 H : 161 J : 553

L : 174 M : 7 W : 436

143m2On narrow widths2

A : 13 B : 23 C : 26 D : 13

E : 8 G : 10 H : 6 J : 29

L : 3 M : 1 W : 10

1m2On internal bagged walls3

Prepare, stop and apply one coat universal 
undercoat and one coat acrylic PVA paint

A : 1 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

ON PLASTERBOARD

2 668m2

On internal plasterboard ceilings including priming steel 
joints and nail heads with one coat zinc phosphate alkyd 
resin primer

4

Prepare, stop and apply two full coats semi-gloss 
PVA co-polymer paint to comply with SABS 
Specification No. 643 

A : 389 B : 363 C : 540 D : 189

E : 145 G : 194 H : 128 J : 352

L : 96 M : 11 W : 260
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ON FIBRE-CEMENT

271m2

On external fibre-cement fascias and barge boards 
including priming metal cover strips and screw heads 
with one coat zinc phosphate alkyd resin primer 

5

Prepare, stop and apply one coat alkali resistant 
primer and two full coats acrylic emulsion paint for 
exterior use 

A : 25 B : 46 C : 54 D : 20

E : 14 G : 22 H : 18 J : 25

L : 16 M : 7 W : 23

ON CONCRETE SURFACES

12m2On shower floors and kerbs6

Prepare and apply one coat solvent free epoxy 
polyamide sealer and three coats based epoxy 
polyamide paint 

A : 12 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

ON METAL

87m2On pressed steel door frames7

Prepare, touch up factory primer and apply one coat 
universal undercoat and two full coats high gloss 
enamel paint 

A : 0 B : 7 C : 21 D : 5

E : 7 G : 7 H : 4 J : 17

L : 5 M : 2 W : 13

4m2
On strongroom doors and frames8

A : 4 B : 0 C : 0 D : 0

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0

795m2

On sashes, windows and frames with burglar bars (both 
sides measured)

9

A : 80 B : 156 C : 169 D : 60

E : 48 G : 59 H : 39 J : 110

L : 11 M : 2 W : 61
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100m2
On grille gates and screens (both sides measured on 
flat) 

10

Prepare and apply one coat zinc phosphate alkyd 
resin primer, one coat universal undercoat and two 
full coats high gloss enamel paint 

A : 33 B : 0 C : 0 D : 0

E : 4 G : 4 H : 4 J : 25

L : 4 M : 0 W : 27

ON WOOD

1 610mOn skirtings, rails, etc. not exceeding 300mm girth11

Prepare, stop and apply two full coats polyurethane 
clear eggshell varnish, lightly sanded down between 
coats 

A : 325 B : 205 C : 268 D : 100

E : 101 G : 101 H : 60 J : 206

L : 65 M : 18 W : 162

325m2On doors12

Prepare, stop and apply one coat wood primer and 
two coats PVA paint

A : 0 B : 23 C : 68 D : 15

E : 27 G : 27 H : 11 J : 54

L : 16 M : 8 W : 76

3m2
On sashes, windows and frames (both sides measured)13

A : 0 B : 0 C : 0 D : 3

E : 0 G : 0 H : 0 J : 0

L : 0 M : 0 W : 0
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Section 3: Building Works

SECTION SUMMARY - Section 3: Building Works

Bill
No

Page
No

Amount

Section No. 2

60Bill No. 1: Demolitions1

66Bill No. 2: Earthworks (Provisional)2

73Bill No. 3: Concrete, Formwork and Reinforcement3

76Bill No. 4: Precast Concrete4

84Bill No. 5: Masonry5

87Bill No. 6: Waterproofing6

91Bill No. 7: Roof Coverings, etc7

114Bill No. 8: Carpentry and Joinery8

119Bill No. 9: Ceilings, Partitions and Access Flooring9

122Bill No. 10: Floor Coverings, Plastic linings, etc10

138Bill No. 11: Ironmongery11

144Bill No. 12: Structural Steelwork (Provisional)12

156Bill No. 13: Metalwork13

160Bill No. 14: Plastering14

164Bill No. 15: Tiling15

176Bill No. 16: Plumbing and Drainage (Provisional)16

177Bill No. 17: Glazing17

183Bill No. 18: Paintwork18
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EMIS NUMBER: 600102163

BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.

SECTION  4

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 1: BULK EARTHWORKS

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

NOTE:  All unit rates must take into account and will be 
assumed to include all applicable taxes. No additional  
claims relating to taxes will be entertained.

SITE CLEARANCE ETC

26 060m2
Stripping average 200mm thick layer of top soil and 
stockpiling on site

1

Site clearance

REMOVAL OF TREES ETC

4No
Tree stump exceeding 200mm and not exceeding 
500mm girth

2

Cutting down, taking out and removing, grubbing up 
roots and filling the holes

1No
Tree stump exceeding 500mm and not exceeding 
1000mm girth

3

BULK EARTHWORKS

17 484m3Open face excavation4

Open face excavation in earth over sloping site and 
depositing excavated material in prescribed stock 
piles on site
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1 580m3Soft rock5

Extra over bulk excavation in earth for excavation 

790m3Hard rock6

7 901m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

7

Extra over all excavations for carting away

ItemKeeping excavations free of water8

Keeping excavations free of water

5 212m3

150mm sub-base layer of selected G7 gravel material to
comply with maximum CBR 45, imported from
commercial sources and compacted to 95% modified
AASHTO density including 63mm stone compacted to
93% modified AASHTO density 

9

Approved natural gravel filling supplied by the 
contractor compacted to 98% Mod AASHTO density

6 136m3

150mm sub-base layer of selected G5 gravel material to
comply with maximum PI 10, imported from commercial
sources and compacted to 100% modified AASHTO
density including 63mm stone compacted to 93%
modified AASHTO density 

10

26 060m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 100mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density

11

Compaction of surfaces

521No"Modified AASHTO Density" test12

Prescribed density tests on filling

26 060m2
Under platforms, etc. including forming and poisoning 
shallow furrows, etc. filling in furrows and ramming

13

Soil insecticide
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SECTION  4

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 2: EXTERNAL PLUMBING AND 
DRAINAGE

NOTE:  All unit rates must take into account and will be 
assumed  to include all applicable taxes. No additional  
claims relating to taxes will be entertained.

STORMWATER DRAINAGE

CONCRETE CHANNELS

253m
600mm Pipes laid in and including trenches exceeding 
1m and not exceeding 1.5m deep

1

Class 75D concrete pipes with interlocking joints

20m
750mm Pipes laid in and including trenches exceeding 
1m and not exceeding 1.5m deep

2

12m
1050mm Pipes laid in and including trenches exceeding 
1m and not exceeding 1.5m deep

3

Class 100D concrete pipes with interlocking joints

33m3
Backfilling to drain trenches compacted to 93 % 
Modified AASHTO maximum dry density

4

33m3
Sub base material compacted to 95% Modified AASHTO
maximum dry density

5

56m319mm Crushed stone encasing to pipes6

12m3Unreinforced concrete class "15" bedding under pipes7

8No 1,0 x 1,0m grid inlet complete with frame8

Kerb Inlets:  with transition pieces:  
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25No
450 x 450mm Brick catch pit exceeding 1000mm and 
not exceeding 1500mm deep internally

9

Sumps, catch pits, inspection chambers, etc 
including concrete kerbs or precast concrete cover 
slabs (gratings and covers elsewhere)

5No450 mm dia pipe10

Headwall and wingwall outlet type detailed with 
disapators for

25m2
Grouted stone pitching to outlets including trimming and 
compaction

11

2NoManhole not exceeding 750mm deep12

Precast concrete circular manhole 1050mm diameter 
internally with "Rocla" Type 4 cast iron heavy duty 
circular manhole and cover

5No
Manhole exceeding 750mm and not exceeding 1000mm 
deep

13

7No
Manhole exceeding 1000mm and not exceeding 
1250mm deep

14

1No
Manhole exceeding 1250mm and not exceeding 
1500mm deep

15

25No
Approved light duty  dished 450 x 450mm Grid inlets 
including frames

16

Cast iron gratings, covers, etc

5No
Approved light duty  dished 800 x 800mm Grid inlets 
including frames

17

ItemTesting waste pipe system18

Testing
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723m

Concrete channel size 200 x 150mm deep internally 
with 50 x 50mm triangular fillets in channels including all 
excavations, concreting, brickwork, reinforcement, 
formwork, plastering, etc

19

Precast concrete channels

140m

Wecrolock AW 38 x 38 x 6mm heavy duty grating as 
cover to rainwater channel set into and including 60 x 60 
x 6mm angle frame, size overall 1800 x 450mm wide

20

MILD STEEL WORK, ALL PRIMED BEFORE 
DELIVERY

19NoExtra over last for corner intersection21

136m2On Wecrolok heavy duty gratings22

Two coats black epoxy paint on shop-primed steel 
(both sides measured)

WATER RETICULATION

493m3Trenches23

Excavation in earth or compacted filling not 
exceeding 2m deep

53m3Intermediate excavation24

Extra over bulk excavation in earth for excavation in

158m3Hard rock25

100m3
Hand excavation and backfill where ordered by the 
Engineer 

26

50m3
Backfill stabilized with 5% cement where directed by the 
Engineer

27

50m3Soil-crete backfill where directed by the Engineer 28

100m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

29

Extra over all excavations for carting away
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100m3
Back filling to excavations with material from stock piles 
on site or other necessary excavations on site

30

Backfilling or Excavation ancillaries:

100m3

Back filling to excavations with materials imported from 
commercial or off-site sources selected by the 
Contractor

31

79m3Selected fill blanket 32

Provision of bedding from trench excavations: 
(sieved material)

118m3Selected cradle material33

Supply only of bedding by importation:

657m90mm dia34

uPVC pipe class 9: 

Supply, lay, bed and test on a flexible bedding, 
complete with couplings

25No90mm dia x 11.25 Degree35

Extra over items for the pressure pipe line, 
supplying, laying, and bedding of uPVC specials 
complete with couplings: 

Bends, uPVC Class 12

32No90mm dia x 22.5 Degree36

3No90mm dia x 45 Degree37

9No
90mm dia x 90 Degree38

5No90 x 90 mm dia39

Equal T-pieces uPVC Class 12
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19No90 x 75mm dia Reducing T40

Reducing TEE

20m3Anchor/thrust blocks and pedestals:41

Concrete grade 15/20 mm including formwork

11NoValve chamber and 90mm valve42

Construct Valve and Hydrant chambers including 
excavation, concrete rings, manhole cover, soilcrete 
floor, including valve or hydrant and dispose of 
surplus material as shown on drawings

2NoFire hydrant chamber and 75mm hydrant43

11NoLong single44

Water connection from water main line including 
excavation, supply, lay and bed of 20 mm dia HDPE 
Class 6 pipe with all fittings, bedding material, back 
fill, saddle,  pipe specials, stopcock and dispose of 
surplus material as shown on drawings

2No20mm Kent or similar approved45

Supply and install meters complete with couplings:

2NoSite testing of meters, when ordered     46

2No20mm stop valve47

Supply and install stop taps complete with special 
fittings:

2NoSingle manifold water meter boxes48

Supply and install surface boxes:

4No

Construct Valve and Bulk meter chambers including 
excavation, concrete rings, manhole cover, soil-crete 
floor, valves and meter and dispose of surplus material 
as shown on drawings

49

Bulk Water meter 75mm
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2No
Including all excavations, 1,5m long 20mm galvanized 
pipe with all fittings required to complete item

50

Standpipe complete as per Engineer's drawing

SEWER DRAINAGE

319m3Trenches51

Excavation in earth or compacted filling not 
exceeding 2m deep

77m3Hard rock52

Extra over bulk excavation in earth for excavation in

100m3
Hand excavation and backfill where ordered by the 
Engineer 

53

50m3
Backfill stabilized with 5% cement where directed by the 
Engineer

54

100m3Soil-crete backfill where directed by the Engineer 55

383m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

56

Extra over all excavations for carting away

102m3From other necessary excavations on Site57

Excavation ancillaries:

446m3From other necessary excavations on Site58

102m3
By importation from commercial or off-site sources 
selected by the Contractor

59

750m160mm dia uPVC pipes60

Supply, lay, bed and test uPVC Heavy duty pipe, 
Class 34 on flexible bedding, complete with 
couplings:
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55m3Selected fill blanket 61

Provision of bedding from trench excavations: 
(sieved material)

Supply only of bedding by importation:

94m3Selected cradle material62

From commercial sources:

11NoOver 1,0 m up to 2,0 m 63

Precast concrete manhole (1000 mm nom dia)  for 
the following depths and as indicated on drawings, 
complete with heavy duty lockable concrete cover  
(with locking mechanism) and frame. Include for 
extra excavation in all type of material, channel 
pieces, benching and all specials to connect to 160 
mm dia pipes.

10No10mm dia uPVC rodding eye64

Fittings for Erf connections

12No110mm dia uPVC inspection eye65

106No1110mm dia uPVC 450 bend66

15No110mm dia uPVC Y - junction67

15No110 - 160mm dia uPVC Y - junction68

60No110 End cap69

25m3Class 20 MPa/19 mm concrete70

Anchor blocks:
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CONSERVANCY TANK 

TRENCHES FOR RISING MAINS

10m3
Hand excavation and backfill where ordered by the 
Engineer

71

Excavate in all materials for trenches, backfill, 
compact and dispose of surplus material :

807m3
Excavate in all materials for conservancy tank backfill, 
compact and dispose of surplus

72

161m3Hard rock excavation     73

174m3
From commercial sources G7 natural gravel compacted 
to 93% MOD AASHTO

74

Importing of Materials

10m3
Hand excavation and backfill where ordered by the 
Engineer 

75

Extra over item E.03 above for:

CONSERVANCY TANK

CONCRETE (STRUCTURAL)

502m2Walls76

Smooth: Vertical formwork to:

12m2Floor77

Horizontal formwork to:

128m2Roof78

1No0 m up to and including 0,5m79

Box out holes/form voids: 

Large, other than circular, of area over 0,1 m² and up
to and including 0,5 m², and in the following depth 
ranges:
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SCHEDULED REINFORCEMENT ITEMS

4kg10mm dia80

High-tensile steel bars in the following:

12kg12mm dia81

SCHEDULED CONCRETE ITEMS

6m3Blinding under footings and bases82

15MPa/19mm Concrete in:

35m3Surface bed83

25 MPa/19 mm concrete in:

54m3Walls84

29m3Roof Slab85

340m2250 Micron DPC86

12m2Surface beds87

Unformed surface finishes - Wood-floated 
finishes to:

105m2Pump station floor88

30mDura-joint PVC Water Stop or similar approved89

Sealing of joints with waterstop: 

1NoTornado Rood Ventilation with installation90

Miscellaneous work:

2No

1000 mm nom dia heavy duty lockable lid complete with 
heavy duty lockable (with locking mechanism) and 
frame

91

MANHOLES
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SECTION  4

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 3: ROAD WORKS, PAVINGS ETC.

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

ROADS-UPGRADE ON DRIVEWAYS, BUS STOP 
AND DROP-OFF

120m2
Stripping average 150mm thick layer of top soil and 
stockpiling on site

1

Site clearance

120m3Open face excavation2

Open face excavation in earth over sloping site and 
depositing excavated material in prescribed stock 
piles on site

12m3Soft rock3

Extra over bulk excavation in earth for excavation in

6m3Hard rock4

120m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

5

Extra over all excavations for carting away

ItemKeeping excavations free of water6

Keeping excavations free of water
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60m3

150mm sub-base layer of selected G7 gravel material to
comply with maximum CBR 45, imported from
commercial sources and compacted to 95% modified
AASHTO density including 63mm stone compacted to
93% modified AASHTO density 

7

Excavations, Filling, Etc 

60m3

Earth filling of G5 material supplied by the contractor  
compacted in 150mm layers compacted to 95% Mod 
AASHTO to density

8

6m3Under floors etc9

Coarse river sand filling supplied by the contractor

120m2
Approved soil herbicide weed killer at a rate of 50 
gram/m² under paving etc.

10

Soil insecticide under a 10 year guarantee by firm of 
specialist

120m2

Compaction of ground surface under floors, etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 100% Mod AASHTO 
density

11

Compaction of surfaces

2No"Modified AASHTO Density" test12

Prescribed density tests on filling

18m3
Ramps laid in panels including R16 dowel bars spaced 
at 0.3m c/c 

13

30MPa/19mm unreinforced concrete

60m

Extra over concrete ramps for thickening size 150mm 
deep, 200mm top and tapering to 100mm at bottom 
including all excavation to 100mm, backfilling, etc.

14
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120m2

Mesh reinforcement with mesh reference number 888 
laid in concrete surface beds, slabs, etc with 300mm 
wide side and end laps (measured net)

15

Fabric reinforcement

120m2Ramps to falls 16

Finishing top surfaces of concrete smooth with a 
wood trowel 

30m2
Joining of newly surfaced road to existing tar road17

Existing Road Upgrades

120m2
Paving laid to interlocking pattern to falls18

Paving of 200 x 150 x 80mm thick precast concrete 
paving blocks with butt joints on 50mm thick river 
sand bed on well compacted imported fill with sand-
and-cement mixture swept into joints and hosed 
down, including preparation of ground or filling to 
engineer's detail

75m

Kerb (SABS 927 fig 3)180 x 280mm high with 150 x 150 
x 300mm unreinforced concrete haunching at back of 
each joint including excavation, backfilling,etc

19

Precast concrete finished smooth on exposed 
surfaces including bedding, jointing, and pointing

12m

Kerb (SABS 927 fig 3)180 x 280mm high with 150 x 150 
x 300mm unreinforced concrete haunching at back of 
each joint circular on plan not exceeding 4m radius 
formed with short lengths of straight kerb including 
excavation, backfilling, etc.

20

THE FOLLOWING IN PAVING ON PARKING AND 
DRIVEWAYS

900m2
Under platforms, etc. including forming and poisoning 
shallow furrows, etc. filling in furrows and ramming

21

Soil insecticide
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900m2Under floors, etc22

One layer 250 micron green polyethylene waterproof 
sheeting complying with SABS 952 Type C in widest 
practicable widths with all joints lapped and sealed 
with pressure sensitive tape all in strict accordance 
with the manufacturer's requirements

900m2
80mm Standard "Concor Double Zig Zag" interlocking 
roadstone paving

23

Std grey "Concor Double Zig Zag" interlocking 
roadstone paving

260m

Kerb (SABS 927 fig 3)180 x 280mm high with 150 x 150 
x 300mm unreinforced concrete haunching at back of 
each joint including excavation, backfilling,etc

24

Precast concrete finished smooth on exposed 
surfaces including bedding, jointing, and pointing

150m

Kerb (SABS 927 fig 3)Kerb (SABS 927 fig 3)180 x 
280mm high with 150 x 150 x 300mm unreinforced 
concrete haunching at back of each joint including 
excavation, backfilling,etc high with 150 x 150 x 300mm 
unreinforced concrete haunching at back of each joint 
circular on plan not exceeding 4m radius formed with 
short lengths of straight kerb including excavation, 
backfilling, etc.

25

50mLine 100mm wide26

Road marking paint on concrete

810mLine 300mm wide27

90NoNumeral or letter 300mm high28

20NoTraffic sign, numeral or letter 1,3m high29

12NoTraffic arrow straight 3,7m long30

-201-

Bill No. 3: Road Works, Paving etc
Section 4: External Works  (Provisional)

CONTRACT/TENDER NO: RFP 347/2022

Carried to Collection R



EMIS NUMBER: 600102163

BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.

THE FOLLOWING IN ASSEMBLY AND 
COURTYARDS

111m3Under floors etc31

Coarse river sand filling supplied by the contractor

2 210m2

Compaction of ground surface under floors, etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 100% Mod AASHTO 
density

32

Compaction of surfaces

44No"Modified AASHTO Density" test33

Prescribed density tests on filling

2 210m2
Hyvar X or other approved soil herbicide weed killer at a 
rate of 50 gram/m² under paving etc.

34

Soil insecticide under a 10 year guarantee by firm of 
specialist

2 210m2Under paving, etc35

One layer approved 375 micron embossed black 
polyethylene damp proof course

2 210m2Paving laid to Architect's pattern to falls36

'Infraset Masonique' or Similar Approved to 
Courtyards and Assembly - Paving of 200 x 150 x 
60mm thick precast concrete paving blocks with 
butt joints on 50mm thick river sand bed on well 
compacted imported fill with sand-and-cement 
mixture swept into joints and hosed down, including 
preparation of ground or filling to engineer's detail

199m2Paving laid to Architect's pattern to falls to ramps37

92m170mm High brick-on-flat risers 38

49m
300mm Wide treads of brick-on-edge header course 
and brick-on-edge stretcher course 

39
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52m200mm Wide brick-on-flat header course edging 40

41m200mm Wide brick-on-flat header course edging to falls41

Paver chess board

48m2Paving laid to herringbone pattern to falls42

200 x 200 x 60mm thick precast concrete stepping 
stones on 50mm thick river sand bed on well compacted 
imported fill with sand-and-cement mixture swept into 
joints and hosed down, including preparation of ground 
or filling to engineer's detail

THE FOLLOWING IN WALKWAYS

30m3Under floors etc43

Coarse river sand filling supplied by the contractor

602m2

Compaction of ground surface under floors, etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 100% Mod AASHTO 
density

44

Compaction of surfaces

12No"Modified AASHTO Density" test45

Prescribed density tests on filling

602m2
Hyvar X or other approved soil herbicide weed killer at a 
rate of 50 gram/m² under paving etc.

46

Soil insecticide under a 10 year guarantee by firm of 
specialist

168m2In walls47

One layer approved 375 micron embossed black 
polyethylene damp proof course

602m2Under paving, etc48
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171m3Strip footings49

25MPa concrete

69m3Bases50

68m
10mm Bitumen impregnated fibre board built in vertically 
between concrete and brick walls

51

Movement joints, etc 

16No

Making and testing 150 x 150 x 150mm concrete 
strength test cube and submit report to the 
Representative / Agent (only successful tests will be 
paid for)

52

Concrete tests

19.72t16mm Diameter bars53

High tensile steel reinforcement to structural 
concrete work

1 494m

150mm Wide reinforcement built into brick walls with 
sufficient laps at end joints, angles and intersections 
(measured net)

54

Brickwork reinforcement

381m2One brick walls 55

Brickwork of  NFX bricks (14 MPA nominal 
compressive strength) in class I mortar

229m2
Extra over ordinary brickwork for facing and pointing in 
stretcher bond

56

30-40 MPa Travertine FBS clay face brick in 
stretcher bond, size 222 X 106 X 73m m, 
manufactured in accordance with SANS 227:2007, 
bedded and jointed in class II mortar and pointed 
with recessed vertical and recessed horizontal 
joints, suitable for exposure zones 1-2. 

-204-

Bill No. 3: Road Works, Paving etc
Section 4: External Works  (Provisional)

CONTRACT/TENDER NO: RFP 347/2022

Carried to Collection R



EMIS NUMBER: 600102163

BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.

602m2Paving laid to Architect's pattern to falls57

60mm Thick Concrete interlocking block paving laid 
on 25mm river sand layer with sand-and-cement 
mixture swept into joints and hosed down, including 
preparation of ground or filling

33m170mm High brick-on-flat risers 58

29m
300mm Wide treads of brick-on-edge header course 
and brick-on-edge stretcher course 

59

21m200mm Wide brick-on-flat header course edging 60

16m200mm Wide brick-on-flat header course edging to falls61

The following in mild steel framed and welded 
structure primed before delivery and fixed in 
position including and roof coverings etc 
(excavations elsewhere measured)

7.02t100 x 100mm Square tubing62

Columns, etc

3.91tLipped channel section purlins63

Purlins and girts bolted to steel 

1.07tAngle section bracing64

Welded bracing etc with flat section connection 
plates bolted to steel
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413m2

Roof covering with pitch not exceeding 17 degrees65

0.58mm IBR galvanised chromadek coated steel 
sheets double-interlocking concealed-fix roll-formed 
in continuous lengths and cut to length by a 
pneumatic cut-off process from certified Zincalume 
AZ150 coated steel G550 with a Clean Colorbond 
colour coated finish to one side with a Mountain 
Mist backing coat fixed to timber or steel purlins 
using aluminium KL65 clips and class 3 fasteners, 
in strict accordance with manufacturer’s 
specifications at main building
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SECTION  4

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 4: SITE ENCLOSURE, RETAINING 
WALLS ETC  (PROVISIONAL)

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

EXCAVATIONS, FILLING ETC

11m3Trenches1

Excavation in earth or compacted filling not 
exceeding 2m deep

1m3Soft rock2

Extra over excavations in earth for excavation in:

1m3Hard rock3

2m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

4

Extra over all excavations for carting away

40m2
Sides of trench and hole excavations not exceeding 
1500mm deep

5

Risk of collapse of excavations

Item
Keeping excavations free of water other than 
subterranean water

6

Keeping excavations free of water
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FILLING ETC

2m3In prescribed stock piles on site7

Earth filling obtained from the excavations (not 
compacted)

680m

In plinth under Pre cast fencing, size 300mm wide x 
200mm deep, with wood floated top surface at ground 
level including any necessary excavation, formwork etc

8

MASS CONCRETE WITH A COARSE 
AGGREGATE OF 19mm AND A MINIMUM 
COMPRESSIVE STRENGTH OF 15MPa AT 28 
DAYS

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

5m3Strip footings9

25MPa/19mm Concrete in:

61m3Holes10

1No

Making and testing 150 x 150 x 150mm concrete 
strength test cube and submit report to the 
Representative / Agent (only successful tests will be 
paid for)

11

TEST BLOCKS

REINFORCEMENT

0.23t25mm Diameter bars12

High tensile steel reinforcement to structural 
concrete work

0.16t16mm Diameter bars13
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FOUNDATIONS

11m2One brick walls 14

Brickwork of  NFX bricks (14 MPA nominal 
compressive strength) in class I mortar

SUPERSTRUCTURE

46m2One brick walls15

Brickwork in NFP clay bricks (7 Mpa nominal 
compressive strength) in Class II mortar 

FACE BRICKWORK

91m2One brick wall face brick pointed on both sides16

30-40 MPa Travertine FBS clay face brick in 
stretcher bond, size 222 X 106 X 73m m, 
manufactured in accordance with SANS 227:2007, 
bedded and jointed in class II mortar and pointed 
with recessed vertical and recessed horizontal 
joints, suitable for exposure zones 1-2. 

19m
Face brick-on-edge coping on top of one brick wall in 
cement mortar and pointing on top and both sides

17

179m

150mm Wide reinforcement built into brick walls with 
sufficient laps at end joints, angles and intersections 
(measured net)

18

BRICK REINFORCEMENT

DAMPPROOFING OF WALLS AND FLOORS

6m2In walls19

One layer approved 375 micron embossed black 
polyethylene proof course
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FENCING

150m

Fencing 1800mm high Chain link galvanised diamond 
mesh, formed of three strands of 4mm thick galvanised 
mild steel straining wire mechanically strained between 
intermediate or gate and main posts at maximum 20m 
centres with one end passed through holes and securely
tied to posts and other end securely tied to and 
including eye bolts bolted onto posts; each strand tied at 
maximum 4000mm centres to intermediate posts 
(elsewhere) with and including 2mm galvanised binding 
wire; the fence covered with and including 50mm mesh 
chain link netting of 2mm diameter galvanised mild steel 
wire strained and secured to top and bottom rails, posts 
and straining wires with and including 2mm galvanised 
binding wire

20

Metal Fencing

12NoExtra for scribed and welded T-intersection with post 21

12No

48,5mm Diameter x 3mm thick galvanised mild steel 
intermediate post 1800mm long with mushroom cap 
welded onto top and with 100 x 100 x 5mm galvanised 
mild steel base plate welded onto bottom end and four 
times holed for and bolted to top of wall with and 
including M10 x 95mm expansion bolts

22

8No

48,5mm Diameter x 3mm thick galvanised mild steel 
gate post and top rail 4000mm girth with one mitred and 
welded intersection, one end welded to side of main 
post and with 100 x 100 x 5mm galvanised mild steel 
base plate welded onto bottom end including setting up 
post and embedding in position in concrete base 
(elsewhere) 

23

8No

48,5mm Diameter x 3mm thick galvanised mild steel 
intermediate post 1800mm long with mushroom cap 
welded onto top and with 100 x 100 x 5mm galvanised 
mild steel base plate welded onto bottom end including 
setting up post and embedding in position in concrete 
base (elsewhere) 

24
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7No

76,2mm Diameter x 4mm thick galvanised mild steel 
main post 1800mm long with mushroom cap welded 
onto top and with 100 x 100 x 5mm galvanised mild 
steel base plate welded onto bottom end including 
setting up post and embedding in position in concrete 
base (elsewhere) 

25

2No

Single pedestrian gate size 1400 x 1800mm high formed 
of 50mm diameter x 2,8mm thick pipe framing all round 
complete with one 50mm diameter x 2,8mm thick pipe 
diagonal brace all neatly mitred and welded at 
intersections; the gate with two strands of 4mm thick 
galvanised mild steel straining wire mechanically 
strained between and securely fixed to gate styles and 
covered with and including 50mm mesh chain link 
netting of 3,15mm diameter galvanised mild steel wire 
securely fixed to straining wires and framing with and 
including 2mm galvanised binding wire, the one style 
fitted with and including two standard type pin and collar 
hinges bolted onto gate post (elsewhere) including 
drilling holes through gate post and other style with 
purpose made plate gate locking device and hand-hole 
opening formed of 10mm diameter bar 320mm girth 
bent to semi-circular shape and welded on as Details 
DT103, DT104 and DT125 on CD

26

The following in galvanised mild steel gates and 
fixing in position complete

680m

High density anti-climbing and anti-cut pressed mesh 
panel fencing 1,8m high, formed of 4mm diameter 
horizontal and 4mm diameter vertical high tensile wires 
galvanised with Marine Fusion Bond coating colour 
Medium Grey with aperture size 76,2mm x 12,7mm and 
reinforcing V-section ribs, bolted with vandal resistant 
bolts and clamping plates to 85 - 45mm Taper locking 
post 2,4m high including Locking Recess Mechanism at 
3,382m centres with sealed end caps and 30 x 3mm x 
250mm long angle section base anchors with posts 
bedded in 15MPa concrete bases size 400 x 400 x 
600mm deep with bitumen coated 500mm underdig.

27

Approved anti-climb high security fencing including 
site clearance and preparation of ground

1No
Manually operated vehicle sliding gate 3,5 x 1,8m high 
including running track and accessories

28
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1No
Manually operated vehicle sliding gate Sliding gate size 
6000 x 1800mm including running track and accessories

29

2No
200mm Galvanised heavy duty barrel bolt welded onto 
gate style

30

Bolts and latches

2No63mm Brass five pin tumbler padlock with two keys31

Locks

30No

50mm Wide x 300mm high Helvetica Bold "upper case" 
lettering neatly cut out of 6mm mild steel plate each 
letter with three 10mm diameter x 275mm long mild 
steel fixing lugs with one end welded onto letter and 
other end threaded for and including nut and washer, 
each fixing lug fitted with 20mm diameter pipe alignment 
spacer including bolting on through one brick wall 
including mortice through brickwork

32

Lettering

3No

Locking chain 500mm long with 50 x 35 x 10mm 
diameter shackles with one shackle welded to gate 
frame or gate post

33

Sundries
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680m
Cadmium plated steel security spikes plugged to top of 
wall as per manufacturer's instructions 

34

Security spikes 

11m

Cadmium plated steel security spikes screwed to hollow 
section gate frame (elsewhere) with and including 
special unscrewable type self tapping screws in 
accordance with the manufacturer's instructions 

35

48m2On grille gates (both sides measured on flat)36

Prepare and apply one coat zinc phosphate alkyd 
resin primer, one coat universal undercoat and two 
full coats high gloss enamel paint

INTERLOCKING RETAINING WALL

45m3Trenches37

Excavation not exceeding 2m deep

35m3Strip footings38

25MPa/19mm reinforced concrete

4.00t12mm Diameter bars39

High tensile steel reinforcement to structural 
concrete work

150m2

Retaining walls with stepped face and curves as 
required to suit slopes of 500 x 450 x 170mm high type 
L500 interlocking units laid with horizontal bed joints to 
70 degree slope including backfilling with earth obtained 
from the excavations and filling the units with garden soil
lightly tampered as the work proceeds

40

Precast concrete interlocking planter units finished 
smooth on exposed surfaces

1m319mm Crushed stone encasing to pipes41

Subsoil drainage
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28m2

U24 Kaytec geofabric filter blanket wrapped around 
stone encasing with 3000mm side and 300mm end laps 
including stitching

42

14No75mm uPVC weep pipes 600mm long43
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SECTION  4

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO.  5: SOCCER FIELD, ETC. 

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

SOCCER FIELD 

EARTHWORKS 

2 160m3

Imported top soil filling supplied by the Contractor, 
brought onto site and spread and levelled over 
sportsfield

1

Filling, etc.

1 080m3

150mm Layer of selected natural gravel material (G7), 
imported from commercial sources in filling under 
imported filling and compacted to 95% modified 
AASHTO density 

2

7 200m2

Compaction of ground surface under athletic tracks area 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compact to 93% modified AASHTO 
density 

3

Compaction

65No"Modified AASHTO Density" test4

Prescribed density tests on filling

7 200m2
Under platforms, etc. including forming and poisoning 
shallow furrows, etc. filling in furrows and ramming

5

Soil insecticide
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2NoGoal posts as Engineer6

Metal/Steel posts as per Client
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SECTION  4

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO.  6: COMBI COURTS, ETC. 
(PROVISIONAL)

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

All excavations are measured as being in "earth" and/or 
filling compacted to 93% modified AASHTO density

Descriptions of excavations shall be deemed to include 
for setting aside surplus excavated material in spoil 
heaps for use as filling or for depositing within 150m of 
the perimeter of the excavations and spreading and 
roughly levelling as directed, as well as for increase in 
bulk and multiple handling of excavated material caused 
by the Contractor's method of operation

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site and for 
bulking

____________________

EARTHWORKS

125m3Reducing levels under combi court area1

Excavate in earth not exceeding 2000mm deep 
below natural, elevated or reduced ground level for

10m3Trenches2

9m3Holes3
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125m3

Extra over all excavations for carting away surplus 
material from excavations and/or from stockpiles on site 
to a dumping site to be located by the Contractor 

4

Sundries

10m3
Extra over excavations in earth for trenches and holes 
for excavations in soft rock 

5

5m3
Extra over excavations in earth for trenches and holes 
for excavations in hard rock 

6

73m2

Risk of collapse of sides of excavations for trenches and 
holes not exceeding 1500mm deep from natural, 
elevated or reduced ground level 

7

Item
Allow for keeping excavations free of all water other 
than subterranean water

8

56m3
Backfilling from the excavations to trenches and holes 
compacted to 93% modified AASHTO density 

9

Filling, etc.

125m3

Selected granular material imported from commercial 
sources in filling around combi court and compacted to 
95% modified AASHTO density 

10

125m3

150mm Layer of selected natural gravel material (G6 to 
TRH14), imported from commercial sources in filling 
under combi court area and compacted to 95% modified 
AASHTO density 

11

834m2

Compaction of ground surface under combi court area 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compact to 93% modified AASHTO 
density 

12

21No
Tests to determine the degree of compaction, etc. of 
ground or filling 

13

Tests
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19m2
Poisoning surface of ground in bottoms of trenches, 
bases, etc.

14

Protection against termites

834m2

Poisoning surface of ground or filling under floors, steps, 
etc. including raking out 75mm deep V-shaped channels 
against the walls, etc. treating with poison solution, 
backfilling and ramming 

15

45No

Prepare set of three 150 x 150 x 150mm concrete 
strength test cubes, label and send to an approved 
laboratory for testing, pay all charges and submit report 
to the Representative/Agent. Only successful tests will 
be paid for 

16

Concrete test cubes

1m3
In surface blinding under footings to walls cast against 
excavated surfaces, stepped and levelled 

17

Mass concrete with a coarse aggregate of 19mm and
a minimum compressive strength of 15MPa at 28 
days

9m3In pole and post bases cast against excavated surfaces 18

125m3
In footings to walls cast against excavated surfaces, 
stepped and levelled 

19

Mesh reinforced concrete with a coarse aggregate of
19mm and a minimum compressive strength of 
20MPa at 28 days

834m2
Mesh reinforcement (reference number 289) laid in wall 
footings, etc. with 300mm wide end laps (measured net) 

20

Mesh reinforcement
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173m

Precast concrete light duty garden kerb edging size 
100mm wide at bottom tapering to 85mm wide at top x 
150mm high with top edges rounded in 1000mm lengths 
with 10mm wide butt joints filled with (2:1) cement 
mortar and pointed with grooved half round joints and 
10mm wide open butt joints at  5000mm centres 
including any necessary excavation, formwork, etc.

21

Precast Concrete

3m3Piers 22

Brickwork in burnt clay bricks in (5:1) cement 
mortar

70m2One brick wall 23

406m

Brick reinforcement 150mm wide built into brick walls 
with sufficient laps at end joints, angles and 
intersections (measured net) 

24

Brick reinforcement

50m2
Extra over ordinary brickwork for facing and pointing in 
stretcher bond 

25

30-40 MPa Travertine FBS clay face brick in 
stretcher bond, size 222 X 106 X 73m m, 
manufactured in accordance with SANS 
227:2007, bedded and jointed in class II mortar 
and pointed with recessed vertical and 
recessed horizontal joints, suitable for 
exposure zones 1-2. 

20m2
Extra over ordinary brickwork in piers for facing and 
pointing in stretcher bond 

26

9m2
375 Micron embossed black polyethylene damp-proof 
course to walls, cills, etc. (measured net) 

27

Damp-proofing to walls
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8m2

18mm Marine plywood with veneer suitable for paint in 
backboards bolted to steel framework (bolts and 
framework elsewhere)

28

Carpentry and Joinery

4No
Netball net including fixing in position complete to 
netball ring (elsewhere)

29

Standard sports nets including all fixing ropes, 
attachments, etc.

4No
Basketball net including fixing in position complete to 
basketball ring (elsewhere)

30

NOTE: The following are to be hot-dipped galvanised 
after fabrication of complete units

Framed and welded hot-dipped double spelter 
galvanised mild steel poles, rings, etc. for sports 
equipment

4No

Support for basketball net (elsewhere) formed of 16mm 
diameter rod ring to 450mm internal diameter with 60 x 
10mm flat section L-shaped arm 300mm girth and with 
two 10mm diameter rod supporting arms each 500mm 
girth twice bent and welded onto ring and onto and 
including 450 x 350 x 6mm flat section backing plate 
four times holed for bolts (elsewhere) including bolting 
unit in position complete to steel framework

31

2No

Sleeve for removable pole formed of 102mm diameter x 
2,5mm thick hollow section 700mm long with 140 x 140 
x 10mm flat section flange with machine bevelled and 
scribed opening to suit sleeve diameter welded onto top 
end and with 250 x 250 x 6mm flat section base plate 
welded onto bottom end including setting up and 
embedding in position complete in concrete base 
(elsewhere)

32
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4No

Removable netball pole formed of 89mm diameter x 
4mm thick hollow section 3900mm long with mushroom 
cap welded onto top, the pole with and including support 
for netball net (elsewhere) formed of 16mm diameter rod 
ring to 380mm internal diameter with 16mm square 
section L-shaped arm 250mm girth welded onto pole 
and onto ring including setting up unit in position 
complete in sleeve (elsewhere) and later removing and 
handing over to the Representative/Agent

33

4No

Basketball pole formed of 127mm diameter x 4mm thick 
hollow section 3900mm long with mushroom cap welded 
onto top end and 250 x 250 x 6mm flat section base 
plate welded onto bottom end, the pole with and 
including support for netball net (elsewhere) formed of 
16mm diameter rod ring to 380mm internal diameter 
with 16mm square section L-shaped arm 250mm girth 
welded onto pole and onto ring; L-shaped arm 2913mm 
girth formed of 102mm diameter x 2,8mm thick hollow 
section  with one end welded onto pole and other end 
welded closed with 6mm flat section; stay formed of 
102mm diameter
x 2,8mm thick hollow section 1602mm long extreme with 
ends scribed and welded onto pole and arm; 1200 x 450 
x 6mm flat section mounting plate eight times holed for 
bolts (elsewhere) and with three 450 x 60 x 6mm overall 
flat section flanges welded onto mounting plate and 
scribed as necessary and welded onto L-shaped arm 
including setting up unit and embedding in position 
complete in concrete base (elsewhere)

34

1kgScrew bolts with nuts and washers 35

Framed and welded hot-dipped double spelter 
galvanised mild steel framing for two basketball 
backboards and fixing in position complete

18m

25 x 25 x 1,8mm Hollow section framing holed for and 
bolted to 18mm thick timber backboard (elsewhere) with 
and including 6mm diameter galvanised gutter bolts at 
400mm centres

36

8NoExtra for mitred and welded angle intersection 37

16NoExtra for welded T-intersection 38
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16No

Hole through both 2,5mm thick walls of hollow section 
and 18mm thick timber backboard for 10mm diameter 
bolt (elsewhere) 

39

70m2On walls 40

One coat (5:1) cement plaster finished to a 
smooth and even steel trowelled surface on 
external brickwork

5m2On narrow widths 41

6No

150 x 150 x 100mm x 4,5kg Type 11A light duty cast 
iron hinged stopcock box embedded in concrete base 
(elsewhere)

42

Sundries

75m2On external walls 43

Prepare, stop and apply one coat alkali 
resistant pure acrylic filler coat and one full 
coat washable mat acrylic PVA paint

20m50mm Wide lines on painted external walls44

143mBasketball court marking lines 56mm wide45

Prepare and apply two full coats solvent based road 
and runway marking paint including silica sand 
sprinkled on before the paint has set to form slip-
free surface

122mNetball court marking lines 56mm wide46

73m
Basketball court marking lines 56mm wide set out 
circular

47

34mNetball court marking lines 56mm wide set out circular48

8m2On general surfaces 49

Prepare and apply one coat hardboard primer, one 
coat universal undercoat and two full coats high 
gloss enamel paint
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16mBackboard marking lines 50mm wide50

Prepare and apply one coat universal undercoat and 
two full coats high gloss enamel paint in brilliant 
colour

834m2Prime coat51

Bituminous premix combi court surfacing

834m2
25mm Thick continuously graded premixed bituminous 
surfacing

52

834m2Final course bitumal slurry seal53

2No
200mm Galvanised heavy duty barrel bolt welded onto 
gate style 

54

Bolts and latches

2No63mm Brass five pin tumbler padlock with two keys 55

Locks

400m

Fencing 1300mm high formed of 50mm mesh chain link 
netting of 2mm diameter galvanised mild steel wire 
strained and secured to top and bottom rails and posts 
at 3870mm centres (rails and posts elsewhere) with and 
including 2mm galvanised binding wire

56

Fencing

150m

Fencing 3600mm high formed of two strands of 4mm 
thick galvanised mild steel straining wire mechanically 
strained between intermediate or gate and main posts at 
maximum 20m centres with one end passed through 
holes and securely tied to posts and other end securely 
tied to and including eyebolts bolted onto posts; each 
strand tied at maximum 4000mm centres to intermediate 
posts (elsewhere) with and including 2mm galvanised 
binding wire; the fence covered with and including 
50mm mesh chain link netting of 2mm diameter 
galvanised mild steel wire strained and secured to top 
and bottom rails, posts and straining wires with and 
including 2mm galvanised binding wire

57
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600m
38,1mm Diameter x 2mm thick galvanised mild steel top 
or bottom rails

58

160NoExtra for scribed and welded T-intersection with post 59

2No

48,5mm Diameter x 3mm thick galvanised mild steel 
intermediate post 1400mm long with mushroom cap 
welded onto top and with 100 x 100 x 5mm galvanised 
mild steel base plate welded onto bottom end and four 
times holed for and bolted to top of wall with and 
including M10 x 95mm expansion bolts

60

2No

48,5mm Diameter x 3mm thick galvanised mild steel 
gate post and top rail 4000mm girth with one mitred and 
welded intersection, one end welded to side of main 
post and with 100 x 100 x 5mm galvanised mild steel 
base plate welded onto bottom end including setting up 
post and embedding in position in concrete base 
(elsewhere) 

61

30No

48,5mm Diameter x 3mm thick galvanised mild steel 
intermediate post 4600mm long with mushroom cap 
welded onto top and with 100 x 100 x 5mm galvanised 
mild steel base plate welded onto bottom end including 
setting up post and embedding in position in concrete 
base (elsewhere) 

62

8No

76,2mm Diameter x 4mm thick galvanised mild steel 
main post 4600mm long with mushroom cap welded 
onto top and with 100 x 100 x 5mm galvanised mild 
steel base plate welded onto bottom end including 
setting up post and embedding in position in concrete 
base (elsewhere) 

63
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2No

Single pedestrian gate size 900 x 2100mm high formed 
of 50mm diameter x 2,8mm thick pipe framing all round 
complete with one 50mm diameter x 2,8mm thick pipe 
diagonal brace all neatly mitred and welded at 
intersections; the gate with two strands of 4mm thick 
galvanised mild steel straining wire mechanically 
strained between and securely fixed to gate styles and 
covered with and including 50mm mesh chain link 
netting of 3,15mm diameter galvanised mild steel wire 
securely fixed to straining wires and framing with and 
including 2mm galvanised binding wire, the one style 
fitted with and including two standard type pin and collar 
hinges bolted onto gate post (elsewhere) including 
drilling holes through gate post and other style prepared 
and drilled for barrel bolt (elsewhere) and hand-hole 
opening formed of 10mm diameter bar 320mm girth 
bent to semi-circular shape and welded on

64

Galvanised mild steel gates
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SECTION  4

NOTE: The contractor is advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 7: LANDSCAPING (PROVISIONAL)

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

LANDSCAPING

Attention is drawn to the maintenance period prescribed 
in the specification

Maintenance period

THE FOLLOWING IN LANDSCAPING - 
Landscape Development Plan - MLK-ARC-000P 

GRASSING

49m3Place topsoil fill material from site stockpile1

Topsoil, compost, lime and fertilizer

492m2
Instant lawn: Supply and plant Pennisetum 
Clandestinum - Kikuyu Grass

2

Grassing, ground covers, etc

492m2

Fertilizing grassed areas with 2.3.2 fertilizer spread at a 
rate of 0,1 kg/m2 and well irrigated after completion of 
planting

3

Fertilizing
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Item

Maintain all aspects of the landscape works from the 
date of practical completion of the landscape works, for 
a period of 3 months including the supply of fertiliser 
and all other materials required

4

Maintenance

PLANTING

12No100 litre trees: Splendid Thorn5

 Acacia Robusta Trees: Supply and Planting

12No
100 litre trees: Wild Pear 6

 Dombeya Rotundifolia Trees: Supply and Planting

VEGETABLE GARDEN

100m3Place topsoil fill material from site stockpile7

Topsoil, compost, lime and fertilizer

100m2

Fertilizing grassed areas with 2.3.2 fertilizer spread at a 
rate of 0,1 kg/m2 and well irrigated after completion of 
planting

8

Fertilizing

THE FOLLOWING IN COURTYARD CIRCULAR 
BENCHES - OUTSIDE LEARNING SPACE

Two stepped brickwork bench circular on plan complete 
with planter as per Architect's Plan, MLK-ARC-001P 

15m3Trenches9

Excavation in earth or compacted filling not 
exceeding 2m deep

15m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

10

Extra over all excavations for carting away
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90m2
Hyvar X or other approved soil herbicide weed killer at a 
rate of 50 gram/m² under paving etc.

11

Soil insecticide under a 10 year guarantee by firm of 
specialist

8m3Strip footings12

25 MPa concrete

1.65t16mm Diameter bars13

High tensile steel reinforcement to structural 
concrete work

30m2One brick walls circular on plan14

Brickwork in NFX  clay bricks (14 Mpa nominal 
compressive strength) in Class 2 mortar 

30m2One and half brick walls circular on plan15

176m

150mm Wide reinforcement built into brick walls with 
sufficient laps at end joints, angles and intersections 
(measured net)

16

Brickwork reinforcement

60m2
Extra over ordinary brickwork for facing and pointing in 
stretcher bond

17

30-40 MPa Travertine FBS clay face brick in 
stretcher bond, size 222 X 106 X 73m m, 
manufactured in accordance with SANS 227:2007, 
bedded and jointed in class II mortar and pointed 
with recessed vertical and recessed horizontal 
joints, suitable for exposure zones 1-2. 

60mExtra over ordinary brickwork for bullnose brick on edge18

154m3Place topsoil fill material from site stockpile19

Topsoil, compost, lime and fertilizer
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8No
450mm Wide x 510mm High benches including building 
into position on brick wall with timber on top

20

CONCRETE BENCHES

THE FOLLOWING IN SEATING AREA

Two stepped brickwork bench complete with planter as 
per Architect's Plan, MLK-ARC-001P 

30m3Trenches21

Excavation in earth or compacted filling not 
exceeding 2m deep

30m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

22

Extra over all excavations for carting away

180m2
Hyvar X or other approved soil herbicide weed killer at a 
rate of 50 gram/m² under paving etc.

23

Soil insecticide under a 10 year guarantee by firm of 
specialist

15m3Strip footings24

25 MPa concrete

3.30t16mm Diameter bars25

High tensile steel reinforcement to structural 
concrete work

60m2One brick walls26

Brickwork in NFX  clay bricks (14 Mpa nominal 
compressive strength) in Class 2 mortar 

60m2One and half brick walls27

353m

150mm Wide reinforcement built into brick walls with 
sufficient laps at end joints, angles and intersections 
(measured net)

28

Brickwork reinforcement
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120m2
Extra over ordinary brickwork for facing and pointing in 
stretcher bond

29

30-40 MPa Travertine FBS clay face brick in 
stretcher bond, size 222 X 106 X 73m m, 
manufactured in accordance with SANS 227:2007, 
bedded and jointed in class II mortar and pointed 
with recessed vertical and recessed horizontal 
joints, suitable for exposure zones 1-2. 

120mExtra over ordinary brickwork for bullnose brick on edge30

THE FOLLOWING IN GRADE-R PLAY GROUND

1No

Combination Jungle Gym with timber basic structure 
with Durban Poles and timber roof. The Jungle gym to 
comprise of monkey bars, pull-u ladders, seater swings, 
rumble bridge, slide, timber, rope and tyre ladder, 
combo net, tyre tower as per detail 923-S2-103-BB-
wd.022

31

Timber Jungle Gym

1No

2400mm Base x 1000mm high with 8 segments play 
area, Aluminium tread plate and robust frame, painted 
with primary colours as per detail 923-S2-103-BB-
wd.022

32

Round-A-Bout

300m2

500 x 500 x 30mm thick Interlocking Artificial Grass to 
allow for drainage under the grass laid on compacted on 
granular base to engineers detail.

33

Supply and install Child Friendly Artificial Grass 
Lock

90m2

Playground Rubber Mat tiles with impact absorbing and 
slip-resistance surface with porous nature to allow water 
to flow and drainage under the mat, Rubber mat to be 
laid on paved area. Colour to Architect's approval.

34

Supply and Install Rubber Mats
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'Infraset Masonique' or Similar Approved to Playing 
Ground

300m2Paving laid to herringbone pattern to falls35

Paving of 200 x 150 x 60mm thick precast concrete 
paving blocks with butt joints on 50mm thick river sand 
bed on well compacted imported fill with sand-and-
cement mixture swept into joints and hosed down, 
including preparation of ground or filling to engineer's 
detail

300m2Under paving36

One layer 250 micron green polyethylene waterproof 
sheeting complying with SABS 952 Type C in widest 
practicable widths with all joints lapped and sealed 
with pressure sensitive tape all in strict accordance 
with the manufacturer's requirements

12m3Under paving etc37

Coarse river sand filling supplied by the contractor

150m

Kerb (SABS 927 fig 3)180 x 280mm high with 150 x 150 
x 300mm unreinforced concrete haunching at back of 
each joint including excavation, backfilling,etc

38

Precast concrete finished smooth on exposed 
surfaces including bedding, jointing, and pointing

18m

Kerb (SABS 927 fig 3)180 x 280mm high with 150 x 150 
x 300mm unreinforced concrete haunching at back of 
each joint circular on plan not exceeding 4m radius 
formed with short lengths of straight kerb including 
excavation, backfilling, etc.

39
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1No

Two stepped brickwork sandpit circular on plan into the 
ground at 705mm overall height, the top step 
constructed of Country Classic Travertine Imperial FBX 
at 450mm high and 3220mm diameter , complete with 
bullnose brick-on edge of Golden Wheat Travertine 
Imperial FBX,  the bottom step constructed of Country 
Classic Travertine Imperial FBX at 255mm high and 
2950mm diameter , complete with bullnose brick-on 
edge of Golden Wheat Travertine Imperial FBX, pit filled 
complete with approved Kids Playing Sands, Bench 
complete with and including excavations, footings, 
foundation walls, backfilling, drainage system detail as 
per 923-S2-103-BB-wd.022   

40

Circular Sandpit

3m3SABS Approved Playing Sand - Sandpit41

Kids playing sand filling supplied by the contractor

12No
ø 1000mm external circle 220mm face brick brickwork 
wall 250mm high tree circle circular on plan.

42

Tree circle

100mLine 100mm wide43

Road marking paint on artificial grass & rubber mat 
for bike riders

5NoTraffic numerical & letter signs44

5NoTraffic arrow straight sign45
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Section 4: External Works  (Provisional)

SECTION SUMMARY - Section 4: External Works  (Provisional)

Bill
No

Page
No

Amount

Section No. 3

187Bill No. 1: Bulk EarthWorks1

197Bill No. 2: External Plumbing & Drainage2

207Bill No. 3: Road Works, Paving etc3

216Bill No. 4: Site Enclosure, Retaining Walls etc4

219Bill No. 5: Soccer Field (Provisional)5

230Bill No. 6: Combi Courts (Provisional)6

238Bill No. 7: Landscaping7
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SECTION  5

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 1: ELECTRICAL 
INFRASTRUCTURE 

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

NOTE: The contractor is advised to study the Electrical 
Engineer's drawings before pricing this bill. In the case 
of any discrepancies between the bill and the drawings 
the contractor must notify the Project Manager.

LUMINAIRES

8No

Type P1 - Complete IP65 rated 55w LED post top 
luminaire with a 3.5m fibre glass pole for the parking 
area, as specified.

1

Supply, install and connect luminaires complete 
with lamps, fixings, brass screws, washers, etc. (all 
light fittings samples shall be approved by the 
electrical engineer prior to placing orders).

SUPPLY AND INSTALL DISTRIBUTION  KIOSK

1No
Supply and install Main Distribution Kiosk Without 
Equipment

2

Supply, install and connect a distribution kiosk 
complete with busbars, terminals back plate, doors, 
concrete plinth, single earth spike, cabel plate, etc:  
(Kiosk to be suitable for and with all specified 
equipment) 

1No
Supply and install Distribution Kiosk 1 Without 
Equipment

3
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1No
Supply and install Distribution Kiosk 2 Without 
Equipment

4

2No
Complete 300A 4-pole (50kA) Main Circuit Breaker, 
(MCCB) as specified 

5

Supply, install and connect distribution  board 
equipment as indicated in the single line diagram for 
Main Kiosk .

2NoComplete 250A 4-pole MC Main Isolator, as specified6

2No
Complete 100A 4-pole (10kA) Main Circuit Breaker, as 
specified

7

2No
Complete 80A 4-pole (10kA) Main Circuit Breaker, as 
specified

8

2No
Complete 250A 4-pole (37kA) Feeder Breaker, 
(MCCB)as specified (Kiosk 1)

9

2No
Complete 60A 2-pole (10kA) Main Circuit Breaker, as 
specified

10

3No
Complete 100A 4-pole (10kA) Feeder Breaker, as 
specified (Kiosk 2)

11

2No
Complete 80A 4-pole (10kA) Feeder Breaker, as 
specified 

12

14No
Complete 40A 2-pole (6kA) Feeder Breaker, as 
specified 

13

1No
Complete 30A 2-pole (10kA) Feeder Breaker, as 
specified 

14

3NoComplete set of Surge Arrestor15

300m
110mmØ PVC sleeve in a trench to DBias illustrated on 
the site layout

16

PVC Sleeve
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FEEDER CABLES

150m
Complete 70mm² x 4 core ECC cable in ducts, trenches 
or on cable tray, as specified

17

Supply, install and connect  660/1000  Volt multi-
core PVC insulated copper, armoured cables in 
accordance with SANS 10142-1&2:2017

8NoComplete 70mm² x 4 core electrical Cable ends18

150m
Complete 50mm²  earth continuity cable in ducts, 
trenches or on cable tray, as specified

19

8NoComplete 50mm²  earth continuity cable ends20

300m
Complete 50mm² x 4 core ECC cable in ducts, trenches 
or on cable tray, as specified

21

16NoComplete 50mm² x 4 core electrical Cable ends22

150m
Complete 35mm²  earth continuity cable in ducts, 
trenches or on cable tray, as specified

23

16NoComplete 35mm²  earth continuity cable ends24

180m
Complete 35mm² x 4 core ECC cable in ducts, trenches 
or on cable tray, as specified

25

4NoComplete 35mm² x 4 core electrical Cable ends26

180m
Complete 25mm²  earth continuity cable in ducts, 
trenches or on cable tray, as specified

27

4NoComplete 25mm²  earth continuity cable ends28

TRENCHING

500m
Minimum 500mm deep trench per lineal metre, in 
accordance with SANS 10142-1:2017

29

Trenching through pickabel ground, backfilling with 
150mm of clean sand, danger tape and then 
backfilling and compaction

4NoInstall 600 x 600 x 1000mm manhole30
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1NoInstall 1000 x 1000 x 1000mm manhole31

PROVISIONAL SUM

750 000.00Item

Extension of MV line to point of Upgrade of Utility 
Connection Point for Installation of  150kVA / 400V 
Supply Transformer

32

Provisional sum amounts have been allowed for the 
following Installations and Equipment, for 
expenditure as directed by the Engineer .

ItemAllow for profit33

ItemAllow for attendance34

150m

Relocation of Existing Complete 10mm²  Aerial Bundled 
Cable from Construction Site to Proposed Location -  as 
specified

35

RELOCATION WORKS

Item
Disconnection of  Existing MV Line from Existing 50kVA  
Transformer For Relocation

36

Item
Relocation of  Existing 50kVA Transformer to new 
location

37

Item
Relocation of Existing 12 No. 9m Poles to New 
Proposed LV Route

38

Item

Removal of Existing 9m Steel Poles (Temp LV Route) & 
Existing 50kVA Transformer to Make Way for Extension 
of New MV Line For Connecting to New 150kVA 
Transformer

39

-243-

Bill No. 1: Electrical Infrastructure
Section 5: Electrical & Electronic Works

CONTRACT/TENDER NO: RFP 347/2022

Carried to Collection R



AmountPage
No

COLLECTION

EMIS NUMBER: 600102163

BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.

243

242

241

240Total Brought Forward from Page No.
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SECTION  5

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 2: ELECTRICAL INSTALLATION

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

NOTE: The contractor is advised to study the Electrical 
Engineer's drawings before pricing this bill. In the case 
of any discrepancies between the bill and the drawings 
the contractor must notify the Project Manager.

ELECTRICAL INSTALLATION

The following are to be undertaken relevant 
Specialist

POWER & LIGHTING INSTALLATION 

1No
Admin block  flush mount DB Board without equipment , 
as specified

1

Supply and install, complete with box, panel, 
lockable doors etc; a Flush mounted distribution 
board including the termination of all conductors 
etc:

1No
Nutrition Centre  flush mount DB Board without 
equipment , as specified

2

1No
Grade R block  flush mount DB Board without 
equipment , as specified

3

1No
Change Room  flush mount DB Board without 
equipment , as specified

4
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1No
Two Classroom flush mount DB Board without 
equipment , as specified

5

1No
Multipurpose Classroom flush mount DB Board without 
equipment , as specified

6

1No
Media Block flush mount DB Board without equipment , 
as specified

7

2No
3 Classroom flush mount DB Board without equipment , 
as specified

8

2No
3 Classroom + Ablution  flush mount DB Board without 
equipment , as specified

9

1No
Science Lab flush mount DB Board without equipment , 
as specified

10

1No
Complete 100A 4-pole (10kA) Main Circuit Breaker, as 
specified

11

Supply, install and connect distribution  board 
equipment as indicated in the single line diagram for 
each distribution box

1No
Complete 80A 4-pole (6kA) Main Circuit Breaker, as 
specified

12

1No
Complete 60A 2-pole (6kA) Main Circuit Breaker, as 
specified

13

1No
Complete 40A 4-pole (6kA) Main Circuit Breaker, as 
specified

14

19No
Complete 40A 2-pole (6kA) Main Circuit Breaker, as 
specified

15

50No
Complete 63A 2-pole  Earth leakage isolator, as 
specified

16

91NoComplete 10A 1-pole (6kA) Circuit Breaker, as specified17

4NoComplete 15A 1-pole 5kA Circuit Breaker, as specified18

112NoComplete 20A 1-pole 6kA Circuit Breaker, as specified19
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1No
Complete 20A 2-pole (6kA Main Circuit Breaker, as 
specified)

20

32NoComplete 30A 1-pole 5kA Circuit Breaker, as specified21

14NoComplete 30A 3-pole 5kA Circuit Breaker, as specified22

34NoComplete set of Surge Arrestor23

53No
Complete Spare openings filled with 1-pole dummy 
breakers, as specified

24

3No
Complete 63A 3-pole  Earth leakage isolator, as 
specified

25

FEEDER CABLES

60m
Complete 35mm² x 4 core - in ducts, trenches or on 
cable tray, as specified

26

Supply, install and connect  660/1000  Volt multi-
core PVC insulated copper, armoured cables in 
accordance with SANS 10142-1&2:2017

4NoComplete 35mm² x 4 core electrical Cable ends27

95m
Complete 25mm² x 4 core - in ducts, trenches or on 
cable tray, as specified

28

8NoComplete 25mm² x 4 core electrical Cable ends29

275m
Complete 16mm² x 4 core - in ducts, trenches or on 
cable tray, as specified

30

12NoComplete 16mm² x 4 core electrical Cable ends31

840m
Complete 10mm²  earth continuity - in ducts, trenches or 
on cable tray, as specified

32

32NoComplete 10mm²  earth continuity Cable ends33

720m
Complete 6mm² x 2 core - in ducts, trenches or on cable 
tray, as specified

34

28NoComplete 6mm² x 2 core electrical Cable ends35
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120m
Complete 4mm²  earth continuity - in ducts, trenches or 
on cable tray, as specified

36

4NoComplete 4mm²  earth continuity Cable ends37

Item

Change Rooms - Inspection, condition assessment 
,fault rectification and testing of Insulation of supply 
Relocation of Existing Complete 10mm²  Aerial Bundled 
Cable from Construction Site to Proposed Location -  as 
specified

38

Item

Media - Inspection, condition assessment ,fault 
rectification and testing of Insulation of supply 
Relocation of Existing Complete 10mm²  Aerial Bundled 
Cable from Construction Site to Proposed Location -  as 
specified

39

TRENCHING

1 045m
Minimum 500mm deep trench per lineal metre,in 
accordance with SANS 10142-1:2017

40

Trenching through pickabel ground, backfilling with 
150mm of clean sand, danger tape and then 
backfilling and compaction

CONDUCTORS

5 110mComplete 4mm² conductor with BCE, as specified41

Supply and install 600/1000Volt PVC insulated 
stranded copper conductors drawn into conduits, 
cable trays, trunking and powerskirtings  but not 
limited to:-

5 900mComplete 2.5mm² conductor with BCE, as specified42

1 850mComplete 6mm² conductor with BCE, as specified43
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CONDUIT

Supply and install conduit including cutting, 
threading, bending, reaming, short lengths, 1-/2-/3-4-
way boxes, bushes, locknuts, couplings saddles, 
screws etc.

5 270m20mm PVC44

Installed on surface in ceiling space:

3 080m25mm PVC45

2 360m20mm PVC46

Chased into brickwork:

1 750m25mm PVC47

1 960m20mm PVC48

Cast into concrete:

2 825m25mm PVC49

359No20mm PVC50

Terminations onto conduit boxes or DB's

335No25mm PVC51

255m20mm PVC52

Supply and installation of 60mm Dia round 1-4 way 
ceiling boxes including connection of conduit and 
extension rings

224m25mm PVC53

1 045m
110mmØ PVC sleeve in a trench to DB as illustrated on 
the site layout

54

PVC Sleeve
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213No
Supply and install 100 x 100 x 50mm galvanized wall 
box 

55

Supply and installation of galvanised pressed boxes 
flush in wall, including bushes, locknuts and box 
extensions where required:

162NoSupply and Install 100 x 50 x 50mm galvanized wall box 56

LUMINAIRES 

12No

Type F1: Complete Ceiling mount 1200mm 1 LED lamp 
1 x 28W open channel fluorescent luminaire ,similar or 
equal and approved, as specified

57

Supply, install and connect luminaires complete 
with lamps, fixings, brass screws, washers, etc. (all 
light fittings samples shall be approved by the 
electrical engineer prior to placing orders).

172No

Type Type F2: Complete Ceiling mount 1200mm 2 LED 
lamp 2 x 28W open channel fluorescent luminaire, 
similar or equal and approved, as specified: Complete 
Ceiling mount 1200mm 2 LED lamp 2 x 28W open 
channel fluorescent luminaire, similar or equal and 
approved, as specified

58

51No

Type P2: Complete Ceiling recessed 600mm x 600mm 
decorative 1 x 36W  LED Panel lamp ,similar or equal 
and approved, as specified

59

116No

Type W1: Complete black rectangular  IP66 rated 
robustly constructed, weather proof, hail proof, corrosion 
proof and vandal resistant wide beam  wall mounted 
decorative 1 x 10W LED  luminaire with an aluminium 
die cast (LM6) body, similar or equal and approved, as 
specified

60

24No

Type D1: Complete Recessed mounted rated  interior 
Downlight complete with 1 x 12W LED  lamp, control 
gear, similar or equal and approved, as specified.

61

88No

Type B1: Complete ceiling mounted IP65 rated  interior 
bulkhead complete with 1 x 10W LED  lamp, control 
gear, similar or equal and approved, as specified.

62
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20No
Complete photo electrical switches complete on a wall 
round outlet box.: 

63

LIGHT SWITCHES

106No
Complete 16A 1-lever / 1-way on 100 x 50 x 50mm, as 
specified

64

Supply, fitting and electrical connection of a flush or 
surface mounted 16A switch in 100 x 50 excluding 
box (for flush type) and conduit connections, but 
including cover plates.

26No
Complete 16A 1-lever / 2-way on 100 x 50 x 50mm, as 
specified

65

12No
Complete 16A 2-lever / 1-way on 100 x 50 x 50mm, as 
specified

66

10No
Complete weather proof and vandal resistant 100 x 100 
x 50mm junction box, as specified

67

POWER SOCKET OUTLETS

100No
Complete 16A single Euro switched socket on 100 x 100
x 50mm outlet

68

Supply, fitting and electrical connection of flush or 
surface mounted switched or un-switched socket in 
either 100 x 100 x 50, round box or wiring channel, 
excluding box (for flush type) and conduit 
connections, but including cover plate.

13No
Complete 16A double Euro switched socket on 100 x 
100 x 50mm outlet

69

55No
Complete 16A Euro switched socket outlet with USB 
Slot on 100 x 100 x 50mm outlet

70

83No
Complete 5A unswiched socket outlet for decorative 
fluoroscent, as specified

71

47No
Complete weather proof and vandal resistant 100 x 100 
x 50mm junction box, as specified

72
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ISOLATORS

4No
Complete 10A 1-pole flush Isolator with indicator light 
and cord grip, as specified

73

Supply, fitting and electrical connection of flush or 
surface mounted Metal Clad Isolators in either 100 x 
100, 100 x 50, round box or wiring channel, 
excluding box (for flush type) and conduit 
connections, but including cover plate.

23No
Complete 20A 1-pole flush Isolator with indicator light 
and cord grip, as specified

74

10No
Complete 20A 2-pole flush Isolator with indicator light 
and cord grip, as specified

75

33No
Complete 30A 2 pole flush Isolator with indicator light 
and cord grip, as specified

76

21No
Complete 30A 3-pole flush Isolator with indicator light 
and cord grip, as specified

77

3No
Complete 30A 4- pole flush Isolator with indicator light 
and cord grip, as specified

78

POWER SKIRTING INSTALLATION

300m
2 compartment Power skirting mounted against the 
walls.

79

Supply, deliver and install 2 compartment  power 
skirting including cutting, ends, covers, elbows, 
risers, screws etc, as specified

76No
16A 3-pin switched Euro socket outlets mounted in 
power skirting, including cover plates

80

16No

16A 3-pin red dedicated with Euro USB Slot  switched 
socket outlets mounted in power skirting, including cover 
plates

81

56No
16A 3-pin red dedicated  switched socket outlets 
mounted in power skirting, including cover plates

82
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85No
Complete RJ45 data socket outlet with cradles and 
cover plates, as specified

83

CABLE TRAY INSTALLATION

180mComplete 127mm wiring trunking as specified.84

Supply, delivery and installation of heavy duty 
galvanized wiring trunking  complete with hangers, 
threaded rods and lock nuts, as specified

35No
Complete 127mm wide galvanized T-Junction, as 
specified.

85

30No
Complete 127mm wide galvanized 90 degree bend, as 
specified.

86

40No
Complete 127mm wide galvanized  4 way junction, as 
specified.

87

APPLIANCE CONNECTION

17NoAir conditioning units88

Electrical connection of appliances, from the 
Isolator outlet to the equipment connection 
terminals. (Provisions for Flexible conduit and 
wiring or cables required, to be included).  Specified 
Appliances supplied and installed by others.

LIGHTNING PROTECTION INSTALLATION

1No
New Admin block,  as specified. Refer to lightning 
protection layout

89

Supply, install and test a complete lightning 
protection installation, including aluminium and 
copper conductors, test joints, PVC conduit, 
earth electrodes for the complete buildings by 
specialised contractor  but not limited to: -

1No
New Nutrition Centre,  as specified refer to lightning 
protection layout

90

1No
New Grade R block,  as specified refer to lightning 
protection layout

91
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1No
New Change Rooms block,  as specified refer to 
lightning protection layout

92

1No
New Two Classroom block,  as specified refer to 
lightning protection layout

93

1No
Multipurpose Classroom,  as specified refer to 
lightning protection layout

94

1No
Media Centre,  as specified refer to lightning protection 
layout

95

2No
3 classroom Block,  as specified refer to lightning 
protection layout

96

2No
3 Classroom + Ablution Block,  as specified refer to 
lightning protection layout

97

1No
Science Lab,  as specified refer to lightning protection 
layout

98

1No

New Admin block - Earthing of all buildings to comply 
with the latest SANS 10142 1&2:2017, as revised  Code 
of Practice, as revised for The Wiring of Premises as 
amended and as specified.  Bonding of all hot, cold and 
waste pipes complete with 12,5mm x 1mm thick solid or 
perforated copper tape including terminations.

99

EARTHING AND CONDUCTING

1No

New Nutrition Centre -  Earthing of all buildings to 
comply with the latest SANS 10142 1&2:2017, as 
revised  Code of Practice, as revised for The Wiring of 
Premises as amended and as specified.  Bonding of all 
hot, cold and waste pipes complete with 12,5mm x 1mm 
thick solid or perforated copper tape including 
terminations.

100

1No

New Grade R block -  Earthing of all buildings to 
comply with the latest SANS 10142 1&2:2017, as 
revised  Code of Practice, as revised for The Wiring of 
Premises as amended and as specified.  Bonding of all 
hot, cold and waste pipes complete with 12,5mm x 1mm 
thick solid or perforated copper tape including 
terminations.

101
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1No

New Change Rooms Block-  Earthing of all buildings to
comply with the latest SANS 10142 1&2:2017, as 
revised  Code of Practice, as revised for The Wiring of 
Premises as amended and as specified.  Bonding of all 
hot, cold and waste pipes complete with 12,5mm x 1mm 
thick solid or perforated copper tape including 
terminations.

102

1No

New Two Classroom Block -  Earthing of all buildings 
to comply with the latest SANS 10142 1&2:2017, as 
revised  Code of Practice, as revised for The Wiring of 
Premises as amended and as specified.  Bonding of all 
hot, cold and waste pipes complete with 12,5mm x 1mm 
thick solid or perforated copper tape including 
terminations.

103

1No

Multipurpose Classroom -  Earthing of all buildings to 
comply with the latest SANS 10142 1&2:2017, as 
revised  Code of Practice, as revised for The Wiring of 
Premises as amended and as specified.  Bonding of all 
hot, cold and waste pipes complete with 12,5mm x 1mm 
thick solid or perforated copper tape including 
terminations.

104

1No

Media Centre -  Earthing of all buildings to comply with 
the latest SANS 10142 1&2:2017, as revised  Code of 
Practice, as revised for The Wiring of Premises as 
amended and as specified.  Bonding of all hot, cold and 
waste pipes complete with 12,5mm x 1mm thick solid or 
perforated copper tape including terminations.

105

2No

3 classroom Block -  Earthing of all buildings to comply 
with the latest SANS 10142 1&2:2017, as revised  Code 
of Practice, as revised for The Wiring of Premises as 
amended and as specified.  Bonding of all hot, cold and 
waste pipes complete with 12,5mm x 1mm thick solid or 
perforated copper tape including terminations.

106

2No

3 Classroom + Ablution Block -  Earthing of all 
buildings to comply with the latest SANS 10142 
1&2:2017, as revised  Code of Practice, as revised for 
The Wiring of Premises as amended and as specified.  
Bonding of all hot, cold and waste pipes complete with 
12,5mm x 1mm thick solid or perforated copper tape 
including terminations.

107

-255-

Bill No. 2: Electrical Installation
Section 5: Electrical & Electronic Works

CONTRACT/TENDER NO: RFP 347/2022

Carried to Collection R



EMIS NUMBER: 600102163

BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.

1No

Science Lab -  Earthing of all buildings to comply with 
the latest SANS 10142 1&2:2017, as revised  Code of 
Practice, as revised for The Wiring of Premises as 
amended and as specified.  Bonding of all hot, cold and 
waste pipes complete with 12,5mm x 1mm thick solid or 
perforated copper tape including terminations.

108

1No

New Admin block - Inspections, testing and handing 
over of the complete installation in the presence of the 
Engineer and certify the results on the Certificate of 
compliance by an accredited person in accordance with 
SANS 10142-1:2017.: 

109

TESTING AND COMMISSIONING

1No

New Nutrition Centre  - Inspections, testing and 
handing over of the complete installation in the presence 
of the Engineer and certify the results on the Certificate 
of compliance by an accredited person in accordance 
with SANS 10142-1:2017.:

110

1No

New Grade R block  - Inspections, testing and handing 
over of the complete installation in the presence of the 
Engineer and certify the results on the Certificate of 
compliance by an accredited person in accordance with 
SANS 10142-1:2017.:

111

1No

New Change Rooms Block  - Inspections, testing and 
handing over of the complete installation in the presence 
of the Engineer and certify the results on the Certificate 
of compliance by an accredited person in accordance 
with SANS 10142-1:2017.:

112

1No

New Two Classroom Block  - Inspections, testing and 
handing over of the complete installation in the presence 
of the Engineer and certify the results on the Certificate 
of compliance by an accredited person in accordance 
with SANS 10142-1:2017.:

113

1No

Multipurpose Classroom  - Inspections, testing and 
handing over of the complete installation in the presence 
of the Engineer and certify the results on the Certificate 
of compliance by an accredited person in accordance 
with SANS 10142-1:2017.:

114
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1No

Media Centre  - Inspections, testing and handing over 
of the complete installation in the presence of the 
Engineer and certify the results on the Certificate of 
compliance by an accredited person in accordance with 
SANS 10142-1:2017.:

115

2No

3 classroom Block  - Inspections, testing and handing 
over of the complete installation in the presence of the 
Engineer and certify the results on the Certificate of 
compliance by an accredited person in accordance with 
SANS 10142-1:2017.:

116

2No

3 Classroom + Ablution Block  - Inspections, testing 
and handing over of the complete installation in the 
presence of the Engineer and certify the results on the 
Certificate of compliance by an accredited person in 
accordance with SANS 10142-1:2017.:

117

1No

Science Lab  - Inspections, testing and handing over of 
the complete installation in the presence of the Engineer 
and certify the results on the Certificate of compliance 
by an accredited person in accordance with SANS 
10142-1:2017.:

118
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SECTION SUMMARY - Section 5: Electrical & Electronic Works
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No

Page
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Section No. 4

244Bill No. 1: Electrical Infrastructure1

258Bill No. 2: Electrical Installation2
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SECTION  6

NOTE: The contractor is advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 1: AIR CONDITIONING AND 
VENTILATION INSTALLATION

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

NOTE: The contractor is advised to study the 
Mechanical Engineer's drawings before pricing this bill. 
In the case of any discrepancies between the bill and 
the drawings the contractor must notify the Project 
Manager.

SUPPLEMENTARY PREAMBLES

The Contractor is referred to relevant annexture for 
supplementary preambles and full descriptions of 
materials, items, work, etc. which shall be regarded to 
be equally applicable for work described in this section, 
unless specifically otherwise described

Supplementary preambles and full descriptions of 
materials, items, work, etc. applicable to this Section

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior written 
approval from the Representative / Agent

Trade names

ACCEPTABLE TRADE NAMES: Midea, Samsung, LG, 
Carrier, McQuay, Panasonic, Trane, Daikin, York
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Where transformations or reducers occur the larger size 
ductwork has been measured through the fitting.  
Descriptions  of ductwork shall be deemed to include 
stiffeners, jointing materials, sealants, couplers in the 
running length and  access/inspection panels in 
accordance with the specification 

Ductwork

Descriptions of smoke and fire dampers shall be 
deemed to include fusible links, sleeves, frames, 
supports and access  openings in ducts 

Dampers

Descriptions of air terminals, grilles, louvres and the like 
shall be deemed to include necks, frames, supports and 
flexible connections

Air Diffusion 

Descriptions of fan assemblies shall be deemed to 
include  supports from the structure, flexible or other 
connections to ductwork, vibration isolation mountings 
and airtight inspection doors

Fans

Descriptions of sound attenuators shall be deemed to 
include  flanged or flexible connections to ductwork and 
supports from  the structure 

Sound attenuators 

Descriptions of fan coil units, fan air terminals and fan 
heaters shall be deemed to include connection points for 
water, air and electrical, air grilles, dust trays, 
condensate trays and vibration  isolation mountings. 
Flexible ducting, flexible hose and  connecting cables for 
connecting these units to each other or to water piping 
and electrical supply are separately measured 

Fan coil units, fan air terminals and fan heaters  
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Descriptions of major equipment such as chillers, air 
handling  units and the like shall be deemed to include 
connections to water, air and electrical supply and/or 
discharge points, supports, bearers, vibration isolation 
mountings, filters, insulation, inspection ladders and 
gangways, access doors and  panels, painting, etc as 
specified 

Major equipment    
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NOTE: Design, manufacture, works testing, supply 
and deliver to site, moving into position, erection, 
connecting up, site testing, witness testing, proving 
to insurance inspectors, demonstrating to the 
Employer, commissioning and maintenance of the 
complete mechanical systems and equipment as 
shown on the drawings and data sheets.

AIR CONDITIONING

Supply and Delivery of split air conditioning units. 
Including trunking, piping between outdoor and 
indoor portions of unit, mounting brackets and 
supports, condensate drain pumps, touch 
controllers and all necessary accessories.

1No

Type: Cassette Unit 
Cooling Capacity: 6.7 KW
Inverter Type
Controller: Wireless Remote 

1

BLOCK B - Admin Offices

1No

Type: Mid Wall Unit 
Cooling Capacity: 4.7 KW
Inverter Type
Controller: Wireless Remote 

2

BLOCK B - Principal Office

2No

Type: Cassette Unit 
Cooling Capacity: 12.3 KW
Inverter Type
Controller: Wireless Remote 

3

BLOCK H - Media Centre 
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REFRIGERANT PIPING

80m

Additional piping between Indoor and Outdoor unit 
including pipe ancillaries, wire mash tray, pipe supports 
and installation ancillaries.

4

Refrigerant pipes complete with thermal insulation, 
other fittings and fixtures, brackets, pressure tested 
and fully charged up with refrigerant in accordance 
with data sheets and specifications for the above.

4No

Installation & Commissioning (incl all brackets, supports 
and electrical connections) for each system, as per 
manufacturer's requirements.

5

VENTILATION 

Supply and delivery to site of the following items, 
including trunking, mounting brackets and supports,
touch controllers and all necessary accessories.: 

1No

Wall mounted fresh air fan, with a capacity of 50 l/s, or 
similar approved, complete with wall mounted control 
switch

6

BLOCK B - Admin Offices

1No

Installation & Commissioning (incl all brackets, supports 
and electrical connections) for each system, as per 
manufacturer's requirements.

7

1No

Wall mounted fresh air fan, with a capacity of 35 l/s, or 
similar approved, complete with wall mounted control 
switch

8

BLOCK B - Principal Office

1No

Installation & Commissioning (incl all brackets, supports 
and electrical connections) for each system, as per 
manufacturer's requirements.

9

1No

Wall mounted fresh air fan, with a capacity of 115 l/s, or 
similar approved, complete with wall mounted control 
switch

10

BLOCK B - Strong Room
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1No

Installation & Commissioning (incl all brackets, supports 
and electrical connections) for each system, as per 
manufacturer's requirements.

11

3No

Wall mounted fresh air fan, with a capacity of 50 l/s, or 
similar approved, complete with wall mounted control 
switch

12

BLOCK H - Media Centre 

3No

Installation & Commissioning (incl all brackets, supports 
and electrical connections) for each system, as per 
manufacturer's requirements.

13

EXTRACTION 

Supply and delivery to site of the following items, 
including trunking, mounting brackets and supports,
touch controllers and all necessary accessories.: 

1No

Wall mounted extract fan, with a capacity of 170 l/s, or 
similar approved, complete with wall mounted control 
switch

14

BLOCK B - Kitchenette

1No

Installation & Commissioning (incl all brackets, supports 
and electrical connections) for each system, as per 
manufacturer's requirements.

15

1No

FANS

Fan Type: In-line Tube Fan 
Process Data: 200 l/s @ 150 Pa
Mounting: Anti-Vibration Mounts

16

BLOCK I - Science Lab
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2No

SOUND ATTENUATORS 

Diameter to suit 200 l/s @ 150 Pa fan, with flexible 
collars 
Length: 500L
POD type
SOUND ATTENUATORS 

Diameter to suit 200 l/s @ 150 Pa fan, with flexible 
collars 
Length: 500L
POD type
NC rating: 35 rating: 35

17

1No

WEATHER LOUVRE

Size: 500 x 200 mm
Finish: Epoxy Powder Coated 
Hinged with Washable pleated Filter

18

10m

DUCTING

Low Pressure Galvanised ducting including all 
transformation pieces (including all brackets and 
supports) to SANS 1238, "S" slip & Drive Slip, 0,6mm 
Class 1

19

2m

DUCTING - SPIRAL TYPE

Low Pressure Galvanised ducting including all 
transformation pieces (including all brackets and 
supports) to SANS 1238, 0,4mm
Diameter 250

20

1No

FLEXIBLE DUCTING

Supply and install wire reinforced aluminium flexible 
ducting complete with clamps; duct sealant and fixings. 
1 500 long
Diameter: 250 mm

21

1No

Installation & Commissioning (incl all brackets, supports 
and electrical connections) for each system, as per 
manufacturer's requirements.

22
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1No

Spark Proof Wall mounted extract fan, with a capacity of 
150 l/s, or similar approved, complete with wall mounted 
control switch

23

BLOCK I - Chemical Store

1No

Installation & Commissioning (incl all brackets, supports 
and electrical connections) for each system, as per 
manufacturer's requirements.

24

1No

FANS

Fan Type: In-line Tube Fan 
Process Data: 1500 l/s @ 250 Pa
Mounting: Anti-Vibration Mounts

25

BLOCK J  - Kitchen

2No

SOUND ATTENUATORS

Diameter to suit 1500 l/s @ 200 Pa fan, with flexible 
collars
Length: 500L
POD type
SOUND ATTENUATORS 

Diameter to suit 200 l/s @ 150 Pa fan, with flexible 
collars 
Length: 500L
POD type
NC rating: 35 rating: 35

26

1No

WEATHER COWL

Size: Diameter 500 mm
Finish: Epoxy Powder Coated 
Hinged with Washable pleated Filter

27

10m

DUCTING

Low Pressure Stainless Steel ducting including all 
transformation pieces (including all brackets and 
supports) to SANS 1238, "S" slip & Drive Slip, 0,6mm 
Class 1

28
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8m

DUCTING - SPIRAL TYPE

Low Pressure Stainless Steel ducting including all 
transformation pieces (including all brackets and 
supports) to SANS 1238, 0,4mm
Diameter 350

29

1No

Installation & Commissioning (incl all brackets, supports 
and electrical connections) for each system, as per 
manufacturer's requirements.

30

1No

Wall mounted extract fan, with a capacity of 50 l/s, or 
similar approved, complete with wall mounted control 
switch

31

Scullery 

1No

Installation & Commissioning (incl all brackets, supports 
and electrical connections) for each system, as per 
manufacturer's requirements.

32

1No

Wall mounted extract fan, with a capacity of 50 l/s, or 
similar approved, complete with wall mounted control 
switch

33

Dry Store

1No

Installation & Commissioning (incl all brackets, supports 
and electrical connections) for each system, as per 
manufacturer's requirements.

34

1No

Wall mounted extract fan, with a capacity of 50 l/s, or 
similar approved, complete with wall mounted control 
switch

35

Bulk Store

1No

Installation & Commissioning (incl all brackets, supports 
and electrical connections) for each system, as per 
manufacturer's requirements.

36

1No

Wall mounted extract fan, with a capacity of 50 l/s, or 
similar approved, complete with wall mounted control 
switch

37

Veg Store
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1No

Installation & Commissioning (incl all brackets, supports 
and electrical connections) for each system, as per 
manufacturer's requirements.

38

SUM
Test and Commission the Entire  Air conditioning 
system

39

TEST & COMMISSION

SUM
Ditto but in the presence of and to the entire satisfaction 
of the Consulting Engineer.

40

Item
Complete detailed end-user training program by 
qualified supplier’s representative

41

ItemAs-Built Drawings (3 copies)42

ItemThree copies of the O&M Manuals (hard copies and CD)43

Item

Provision of full maintenance and guarantee of 
mechanical equipment and installation for the full 12 
month period. The maintenance period shall start after 
practical completion is achieved. Service sheets to be 
submitted for every service carried out. Refer to tender 
specification.

44
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SECTION  6

NOTE: The contractor is advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 2: FIRE PROTECTION 
INSTALLATION

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

NOTE: The contractor is advised to study the 
Mechanical Engineer's drawings before pricing this bill. 
In the case of any discrepancies between the bill and 
the drawings the contractor must notify the Principal 
Agent.

SUPPLEMENTARY PREAMBLES

The Contractor is referred to relevant annexture for 
supplementary preambles and full descriptions of 
materials, items, work, etc. which shall be regarded to 
be equally applicable for work described in this section, 
unless specifically otherwise described

Supplementary preambles and full descriptions of 
materials, items, work, etc. applicable to this Section

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior written 
approval from the Representative / Agent

Trade names
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NOTE: Design, manufacture, works testing, supply and 
deliver to site, moving into position, erection, connecting 
up, site testing, witness testing, proving to insurance 
inspectors, demonstrating to the Employer, 
commissioning and maintenance of the complete 
mechanical systems and equipment as shown on the 
drawings and data sheets.

FIRE FIGHTING EQUIPMENT AND RELATED 
PIPING

SITE PLAN

30m80mm1

Supply and Install SANS 62-1/2 class galvanised 
medium steel piping. Pipes shall be free of rust, 
flakes or other defects and shall be cleaned 
internally before installation. The pipework shall 
have screwed ends and shall include hangers, 
supports, fittings and all necessary accessories. 

15m100mm 2

20No80mm 3

Screw on Flanges - SANS 62, galvanised medium 
steel

15No100mm 4

10No80mm - screwed5

Elbows - SANS 62, galvanised medium steel

13No100mm - screwed6

2No100mm - screwed7

Equal Tees - SANS 62, galvanised medium steel

30m80mm8

Painting and labelling of all fire pipework as per 
SANS 10252 and SANS 10140. Colour Signal Red

15m100mm 9
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3m
100mm10

HDPE/uPVC adaptor to SANS 1123 1600/3 flange 
welded to SANS 62 pipe 1m long, with 3mm gasket 
and nut/bolt sets, all wrapped using Bitumen Tape 
throughout underground portion to suit galvanised 
medium steel pipe. 

4m50mm11

4m40mm12

4m25mm13

1No

Supply and install 100mm Non-Return Valve Rated 16 
Bar. Flanged connection including screw-on suitable 
flanges for Galvanised steel pipe to connect onto both 
ends.

14

3No

Supply and install 100mm Isolation Valve Rated 16 Bar. 
Flanged connection including screw-on suitable flanges 
for Galvanised steel pipe to connect onto both ends.

15

1No

Supply and install 100mm Y Shaped Strainer Rated 16 
Bar. Flanged connection including screw-on suitable 
flanges for Galvanised steel pipe to connect onto both 
ends. 

16

1No

Supply and install dial type (100mm) glycerine filled 
pressure gauge (0 - 600kPa). Including suitable weld-o-
let connection to connect onto galvanised steel pipping.

17

1No

Supply and install dial type (100mm) glycerine filled 
pressure gauge (0 - 2500kPa). Including suitable 
weldolet connection to connect onto galvanised steel 
pipping.

18
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Block B - Administration

30m25mm - screwed 19

Supply and Install SANS 62-1/2 class galvanised 
medium steel piping. Pipes shall be free of rust, 
flakes or other defects and shall be cleaned 
internally before installation. The pipework shall 
have screwed ends and shall include hangers, 
supports, fittings and all necessary accessories. 

6No25mm - screwed 20

Unions - SANS 62, galvanised medium steel

9No25mm - screwed 21

Elbows - SANS 62, galvanised medium steel

2No25mm - screwed 22

Barrel Nipples - SANS 62, galvanised medium steel

1No25mm - screwed 23

Equal Tees - SANS 62, galvanised medium steel

30m25mm24

Painting and labelling of all fire pipework as per 
SANS 10252 and SANS 10140. Colour Signal Red

2No

Supply and install Fire Hose Reels (30m long) c/w 
chromium plated 25mm valve, connection, fittings, 
fixings and dial type (100mm) glycerine filled pressure 
gauge (0-2500kPa) with union and isolating valve 
suitable for systems working pressure.

25
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Block C-I and K-M 

120m25mm - screwed 26

Supply and Install SANS 62-1/2 class galvanised 
medium steel piping. Pipes shall be free of rust, 
flakes or other defects and shall be cleaned 
internally before installation. The pipework shall 
have screwed ends and shall include hangers, 
supports, fittings and all necessary accessories. 

240m32mm - screwed 27

900m40mm - screwed 28

120m50mm - screwed 29

20No25mm - screwed 30

Unions - SANS 62, galvanised medium steel

50No32mm - screwed 31

80No40mm - screwed 32

20No50mm - screwed 33

80No25mm - screwed 34

Elbows - SANS 62, galvanised medium steel

120No32mm - screwed 35

40No40mm - screwed 36

40No50mm - screwed 37

40No25NB - screwed 38

Barrel Nipples - SANS 62, galvanised medium steel

40No32NB - screwed 39

80No40NB - screwed 40
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40No40mm - screwed 41

Equal Tees - SANS 62, galvanised medium steel

20No50mm - screwed 42

40No32mm/25mm - screwed 43

Concentric Reducers - SANS 62, galvanised medium 
steel

40No40mm/25mm - screwed 44

40No40mm/32mm - screwed 45

40No50mm/40mm - screwed 46

120m25mm47

Painting and labelling of all fire pipework as per 
SANS 10252 and SANS 10140. Colour Signal Red

240m32mm48

900m40mm49

120m50mm50

40NoWithout Steel Cabinet 51

Supply and install Fire Hose Reels (30m long) c/w 
chromium plated 25mm valve, connection, fittings, 
fixings and dial type (100mm) glycerine filled 
pressure gauge (0-2500kPa) with union and isolating 
valve suitable for systems working pressure. 

40NoWith Steel Cabinet 52
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Block J - Nutrition Centre

20m25mm - screwed 53

Supply and Install SANS 62-1/2 class galvanised 
medium steel piping. Pipes shall be free of rust, 
flakes or other defects and shall be cleaned 
internally before installation. The pipework shall 
have screwed ends and shall include hangers, 
supports, fittings and all necessary accessories. 

4No25mm - screwed 54

Unions - SANS 62, galvanised medium steel

5No25mm - screwed 55

Elbows - SANS 62, galvanised medium steel

1No25NB - screwed 56

Barrel Nipples - SANS 62, galvanised medium steel

20m25mm57

Painting and labelling of all fire pipework as per 
SANS 10252 and SANS 10140. Colour Signal Red

1No

Supply and install Fire Hose Reels (30m long) c/w 
chromium plated 25mm valve, connection, fittings, 
fixings and dial type (100mm) glycerine filled pressure 
gauge (0-2500kPa) with union and isolating valve 
suitable for systems working pressure.

58

Item
Flushing of the entire pipework and pressure testing as 
per SANS 10287 and 10252

59

Overall System

Item
Test and commission the entire fire installation as 
required by SANS 10400 and SANS 10287

60
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FIRE EXTINGUISHERS

Supply and Install 

1No
Dry Chemical Powder (DCP) 4.5 kg Including Steel 
Cabinet 

61

Block A - Security Room 

2No
Dry Chemical Powder (DCP) 4.5 kg Including Steel 
Cabinet 

62

Block B - Administration 

2NoCO2 Type - Marked: "Electrical Fires Only" 5 kg 63

9No
Dry Chemical Powder (DCP) 4.5 kg Including Steel 
Cabinet 

64

Block C-I and K-M 

1No
Dry Chemical Powder (DCP) 9 kg Including Steel 
Cabinet 

65

1No
Dry Chemical Powder (DCP) 4.5 kg Including Steel 
Cabinet 

66

Block J - Nutrition Centre 

1No
9,5 kg DCP fire extinguishers complete with 
Steel Cabinet mounted as required

67

1No
CO2 Type - Marked: "Electrical Fires Only" 5 kg 
Including Steel Cabinet 

68

1NoFire Blanket69
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Supply and install photo luminescent fire and evacuation 
signage as described below and as per  the tender 
drawings:

STATUTORY FIRE SIGNAGE

All signed to be framed in the natural anodized 
aluminium frame with mitred corner and concealed 
elbow joints.

All wall mounted fire and evacuation signs to be fixed 
with concealed screws and no double sided tape will be 
permitted for the mounting of the signs.

All suspended fire and evacuation signs to be hung from 
a steel cables or metal chains.

All signage to be a minimum 190mm size.

All fire and evacuation signs to be SANS 1186-1, 1186-
3 and 1186-5 approved, and also to bear the SANS 
stamp of approval.

Photoluminescent Signage in line with SANS 1186. 
Signage detail and fixing detail to be allowed for. 
Sign fixing detail to be presented to the architect for 
approval before procurement and installation. Size 
300mm x 300mm (E1 -E3 Outside Signage) and 
150mm x 150mm (E4 onwards)

2No
Emergency Assembly Point Signage including mounting 
pole

70

SITE PLAN

1NoExtinguisher signage with directional arrow71

Block A - Guard House 

6No
Access and Direction of travel Signage with directional 
arrow 

72

Block B - Administration 

3NoExit Signage 73
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4No
Hose reel and Extinguisher signage with directional 
arrow

74

1NoExtinguisher signage with directional arrow75

60No
Access and Direction of travel Signage with directional 
arrow

76

Block C-I and K-M 

14No
Hose reel and Extinguisher signage with directional 
arrow

77

20NoExtinguisher signage with directional arrow78

12No
Access and Direction of travel Signage with directional 
arrow

79

Block J - Nutrition Centre 

4No
Hose reel and Extinguisher signage with directional 
arrow

80

6NoExtinguisher signage with directional arrow81

1NoNo Smoking Allowed82

Standard Signage in line with SANS 1186. Signage 
detail and fixing detail to be allowed for. Sign fixing 
detail to be presented to the architect for approval 
before procurement and installation. Size 150mm x 
150mm

1NoNo Naked Flames Allowed83

1NoNo Unauthorised Access84

1NoNo Cellular phones Allowed85

-280-

Bill No. 2: Fire Protection Installation
Section 6: Mechanical & Firefighting Works

CONTRACT/TENDER NO: RFP 347/2022

Carried to Collection R



EMIS NUMBER: 600102163

BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.

BLOCK J - FIRE SUPPRESSION (COOKER 
HOOD)

1No16L Pressure Vessel - Working Pressure 16 Bar86

Kitchen hood fire suppression system to be in line 
with SANS 369-2:2004/BS 7273-2:1992 and SANS 
369-1:2004/BS 7273-1:2000.

16lClass F Extinguishing Agent87

1No16L Cylinder Mounting Bracket 88

1No
Manual Activation point to suit overall fire suppression 
system 

89

15mStainless Steel Discharge Tubing 90

6No
Stainless Steel Elbow ring type connector to suit 
Discharge Tubing 

91

5No
Stainless Steel T piece ring type connector to suit 
Discharge Tubing 

92

6NoStainless Steel spray nozzles 93

6NoStainless Steel Discharge Tubing mounting brackets 94

25m
Flexible sensor tubing including suitable mounting 
brackets and dry nitrogen at 16Bar 

95

1No

Programmed Controller including all necessary cabling 
and backup power to ensure operation of the entire 
system during power failures.

96

1NoSolenoid Valve 97

1NoPressure Switch 98
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BOOSTER PUMP, TANK AND RELATED PIPING

3m32mm - screwed99

Supply and Install  SANS 62-1/2 class galvanised 
medium steel piping. Pipes shall be free of rust, 
flakes or other defects and shall be cleaned 
internally before installation. The pipework shall 
have screwed ends and shall include hangers, 
supports, fittings and all necessary accessories.

23m50mm - screwed100

50No50mm - screwed101

Unions - SANS 62, galvanised medium steel

2No32mm - screwed102

Elbows - SANS 62, galvanised medium steel

10No50mm - screwed103

1No32mm - screwed104

Equal Tees - SANS 62, galvanised medium steel

5No50mm - screwed105

3m32mm106

Painting and labelling of all fire pipework as per 
SANS 10252 and SANS 10140. Colour Signal Red

23m50mm107

1No

Supply and install 50mm Non-Return Valve Rated 16 
Bar. Flanged connection including screw-on suitable 
flanges for Galvanised steel pipe to connect onto both 
ends.

108

5No
Supply and install 50mm Isolation Valve Rated 16 Bar. 
Screwed Connections.

109

2No
Supply and install 32mm Isolation Valve Rated 16 Bar. 
Screwed connections.

110
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1No

Supply and install dial type (100mm) glycerine filled 
pressure gauge (0 - 600kPa). Including suitable weldolet 
connection to connect onto galvanised steel pipping.

111

1No

Supply and install dial type (100mm) glycerine filled 
pressure gauge (0 - 2500kPa). Including suitable 
weldolet connection to connect onto galvanised steel 
pipping.

112

1No

Supply and Install fire booster pumps for fire water 
supply, complete with pressure vessel, non-return 
valves, anti-vibration connections, mounted onto 150mm 
high mounting frames, shut-off valves for both suction 
and delivery ends for each pump, Y-strainers on the 
suction end of each pump, non-return valves on the 
delivery ends of each pump, suction and delivery 
manifolds, variable speed drive (VSD), float switches, 
flow switches, pressure sensors/switches, 100mm dial 
type glycerine filled pressure gauges (0-600kPa) at the 
delivery end of each pump, suitable adaptors to connect 
to 50mm steel piping on both suction and delivery ends 
and all necessary accessories to ensure a successful 
installation.

113

1No100 litres Pressure Vessel for the above pump systems114

2NoFloat switch (Water Level sensor)115

2NoFlow switch116

2NoPressure sensor117

2No100mm diameter dial type Pressure Gauge (0-600kPa)118

2No50mm Y - Strainer119

4No50mm Isolation Valve120

2No50mm Non Return Valve121

2NoMounting Frames and anti vibration mounts122

2No
Supply and install 5000l plastic tank on footing which 
ensure a minimum pump suction head of 500mm.

123
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Item
Flushing of the entire pipework and pressure testing as 
per SANS 10287 and 10252

124

TEST & COMMISSION

Item

Instructing and training the Employer's staff in operation 
of system and equipment prior to hand over to the 
Client.

125

ItemThree copies of the O&M Manuals (hard copies and CD)126

ItemAs-Built Drawings (3 copies)127

Item

Provision of full maintenance and guarantee of 
mechanical equipment and installation for the full 12 
month period. The maintenance period shall start after 
practical completion is achieved. Service sheets to be 
submitted for every service carried out. Refer to tender 
specification.

128

Item
Provision of fire plan in laminated A3 size.
Block A - M

129

Item
Allowance for Fire department call out to review and site 
and provide fire certificate 

130
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SECTION  6

NOTE: The contractor is advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 3: KITCHEN & LAB EQUIPMENT 
INSTALLATION

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

NOTE: The contractor is advised to study the 
Mechanical Engineer's drawings before pricing this bill. 
In the case of any discrepancies between the bill and 
the drawings the contractor must notify the Project 
Manager.

SUPPLEMENTARY PREAMBLES

The Contractor is referred to relevant annexture for 
supplementary preambles and full descriptions of 
materials, items, work, etc. which shall be regarded to 
be equally applicable for work described in this section, 
unless specifically otherwise described

Supplementary preambles and full descriptions of 
materials, items, work, etc. applicable to this Section

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior written 
approval from the Representative / Agent

Trade names
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Where transformations or reducers occur the larger size 
ductwork has been measured through the fitting.  
Descriptions  of ductwork shall be deemed to include 
stiffeners, jointing materials, sealants, couplers in the 
running length and  access/inspection panels in 
accordance with the specification 

Ductwork

Descriptions of smoke and fire dampers shall be 
deemed to include fusible links, sleeves, frames, 
supports and access  openings in ducts 

Dampers

Descriptions of air terminals, grilles, louvres and the like 
shall be deemed to include necks, frames, supports and 
flexible connections

Air Diffusion 

Descriptions of fan assemblies shall be deemed to 
include  supports from the structure, flexible or other 
connections to ductwork, vibration isolation mountings 
and airtight inspection doors

Fans

Descriptions of sound attenuators shall be deemed to 
include  flanged or flexible connections to ductwork and 
supports from  the structure 

Sound attenuators 

Descriptions of fan coil units, fan air terminals and fan 
heaters shall be deemed to include connection points for 
water, air and electrical, air grilles, dust trays, 
condensate trays and vibration  isolation mountings. 
Flexible ducting, flexible hose and  connecting cables for 
connecting these units to each other or to water piping 
and electrical supply are separately measured 

Fan coil units, fan air terminals and fan heaters  
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Descriptions of major equipment such as chillers, air 
handling  units and the like shall be deemed to include 
connections to water, air and electrical supply and/or 
discharge points, supports, bearers, vibration isolation 
mountings, filters, insulation, inspection ladders and 
gangways, access doors and  panels, painting, etc as 
specified 

Major equipment    

KITCHEN & LAB EQUIPMENT 
INSTALLATION

* "Rate" includes material. delivery & installation labour.

KITCHEN EQUIPMENT

1NoHand Wash Basin complete with brackets1

Supply and install the following kitchen equipment 
complete with all fittings and accessories as 
described in accordance with the manufacturer's 
specification complete with labour.

1NoSink 1650m Bowl Prep R/H2

1NoStainless Steel Splash Back 1300mm3

1NoStay Underbar 3 Door4

1NoTable - 2250 x 650 x 915 Splashback5

1NoTable - 1650 x 650 x 915 Splashback6

1NoHot Closet - 1800 2 Tier Heated7

1NoCabinet - 1800 x 750 Doors and Shelf8

1NoRiser Shelf Anvil 1700mm9

1NoCanopy 3 x 3m10

1NoElectric 20 Pan Convection Oven11
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1No1/1 GN Trolley12

1No136 L Oil Jacket Gas13

1No4 Burner Gas Staggered Boil Tab14

2NoTable - 600 x 650 x 915 Splashback15

2NoGas Fryer 20 L16

1NoIngredient Bin 85 L Black17

1NoInlet Dump Table - 1800 x 600 Prerinse Sink18

1NoDIHR Dishwasher 11S19

1NoTable Outlet - 1050 x 62020

1NoStainless Steel Splashback 1200mm 21

1NoSingle Bowl Pot Sink - 900 x 650 x 91522

1NoStaycold Upright Freezer 114023

1NoFridge - 1360 Sliding Door ( 635 x 13060 x 2020) 24

4NoShelving 115025

5NoShelving 75026

LABORATORY

1No435 x 335 x 235mm (L x W x D)27

Supply and install complete following laboratory 
sinks with acid resistant wastes

1No
2120 x 1000mm "VA 600S" – School Fume Extraction 
Cabinet

28

Supply and install school fume cupboard complete 
with Viewing glass right around the cupboard, Light 
box above the working area, A tap, drip cup and 
bottle trap, Air vents in the rear window, Plumbing 
outlet, Extraction point above the work area, 
Stainless steel work surface, Fan and light switch
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1NoSize 1250 x 650 x 910mm h29

SS Table with splash back

ItemThree copies of the O&M Manuals (hard copies and CD)30

TEST & COMMISSION

ItemAs-Built Drawings (3 copies)31

Item

Provision of full maintenance and guarantee of 
mechanical equipment and installation for the full 12 
month period. The maintenance period shall start after 
practical completion is achieved. Service sheets to be 
submitted for every service carried out. Refer to tender 
specification.

32

-290-

Bill No. 3: Kitchen & Lab Installation
Section 6: Mechanical & Firefighting Works

CONTRACT/TENDER NO: RFP 347/2022

Carried to Collection R



AmountPage
No

COLLECTION

EMIS NUMBER: 600102163

BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.

290

289

288

287

286Total Brought Forward from Page No.

-291-

Bill No. 3: Kitchen & Lab Installation
Section 6: Mechanical & Firefighting Works

CONTRACT/TENDER NO: RFP 347/2022

Carried Forward to Summary of Section No.
5

R



AmountItem
No

Quantity RateUnit

EMIS NUMBER: 600102163

BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.

SECTION  6

NOTE: The contractor is advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 4: LP GAS INSTALLATION

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

NOTE: The contractor is advised to study the 
Mechanical Engineer's drawings before pricing this bill. 
In the case of any discrepancies between the bill and 
the drawings the contractor must notify the Project 
Manager.

SUPPLEMENTARY PREAMBLES

The Contractor is referred to relevant annexture for 
supplementary preambles and full descriptions of 
materials, items, work, etc. which shall be regarded to 
be equally applicable for work described in this section, 
unless specifically otherwise described

Supplementary preambles and full descriptions of 
materials, items, work, etc. applicable to this Section

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior written 
approval from the Representative / Agent

Trade Names

ACCEPTABLE TRADE NAMES: Afrox, Handigas, 
Easygas, Maksal
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The supply, delivery,  installation and 
commissioning of equipment as per the 
requirements of SANS 10087-1 for LPG gas 
installation

LP GAS INSTALLATION

Block I & J - GAS 

Supply and install Copper Piping to SABS 460 Class 
2: Capillary type connections, pipes, fittings, 
saddles, bracketing and accessories fixed to soffit 
and walls, or as described in accordance with the 
manufacturer's specification complete with labour.

39mØ151

SABS 460 Class 2 - Pipe

55m
Ø222

39No
Ø153

SABS 460 Class 2 - Elbows - 90 degrees

25NoØ224

13NoØ22 - Ø155

SABS 460 Class 2 - Concentric Reducer 

11No
Ø226

SABS 460 Class 2 - Equal Tee

4No
Ø157

SABS 460 Class 2 - End Caps

4NoØ228
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19NoØ229

Isolating Valve with Handle nickel plated, rated for 
gas 

8NoØ2210

Single Cylinder LP Gas Regulator

8No
Pigtail , SANS 10087-1, with all required fittings, 
1000mm long

11

2NoChange-over Compression fitting 12

2No
Pressure Gauges c/w fitted socket, isolating valve and 
pigtail piping

13

2NoNo access14

Signage required as per SANS 10087-1:2008 for 
placement at plant room

2NoNo Smoking 15

2NoNo Cell Phones 16

2NoNo Lighting Matches 17

4No
Gas Cage to house 4 off 48 KG cylinders complying 
with SANS 10087

18

17No15mm pipe19

Holderbat clamp with rubber spacer between pipe 
and clamp

12No22mm pipe 20

2NoPressure test of System 21

8NoSupply 48kg Cylinders22

4No4 Plate Gas Stove23
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ItemSIGN -  4 IN 1 SAFETY24

GENERAL

ItemEMERGENCY SHUT-OFF SIGN25

ItemPAINTING AND SUNDRIES26

ItemThree copies of the O&M Manuals (hard copies and CD)27

TEST & COMMISSION

ItemAs-Built Drawings (3 copies)28

Item

Provision of full maintenance and guarantee of 
mechanical equipment and installation for the full 12 
month period. The maintenance period shall start after 
practical completion is achieved. Service sheets to be 
submitted for every service carried out. Refer to tender 
specification.

29
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295

294

293
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EMIS NUMBER: 600102163

BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.

SECTION  6

NOTE: The contractor is advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 5: WET SERVICES

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

NOTE: The contractor is advised to study the 
Mechanical Engineer's drawings before pricing this bill. 
In the case of any discrepancies between the bill and 
the drawings the contractor must notify the Project 
Manager.

SUPPLEMENTARY PREAMBLES

The Contractor is referred to relevant annexture for 
supplementary preambles and full descriptions of 
materials, items, work, etc. which shall be regarded to 
be equally applicable for work described in this section, 
unless specifically otherwise described

Supplementary preambles and full descriptions of 
materials, items, work, etc. applicable to this Section

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior written 
approval from the Representative / Agent

Trade Names
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THE FOLLOWING FOR FOR THE A, B, E, F, H, I, J, K, 
L & M

WATER SUPPLIES

1 875m
15mm Pipe laid in/under floors or fixed to walls, roof 
timbers, etc

1

Class O thin wall hard drawn copper pipes and 
fittings with capillary soldered type connections to 
SABS 460:

1 900m
22mm Pipe laid in/under floors or fixed to walls, roof 
timbers, etc

2

735m
28mm Pipe laid in/under floors or fixed to walls, roof 
timbers, etc

3

350m
35mm Pipe laid in/under floors or fixed to walls, roof 
timbers, etc

4

1 825No15mm Fittings5

Extra over class O copper pipes for soldered 
capillary fittings 

1 925No22mm Fittings6

385No28mm Fittings7

60No35mm Fittings8

LAGGING TO PIPES

100m15mm Diameter pipes, including fittings  9

Type 25 or other approved flexible pipe insulation of 
15mm nominal wall thickness, pre-formed, close-
celled cross linked polyethelene foam with quick zip 
fastener 
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4No

Supply and install lagged 150 Litres hot water cylinder
complete with electric element, drip tray with P-traps,
multi-control valve, element thermostat, safety valve,
necessary strainers, valves, pressure gauges, piping
and accessories as per manufacturers specification or
as shown on the drawing schematic. Hot water return
circulation pump priced separately. This must include
end connection to copper pipe. All products and
installation are to be in accordance to SANS 1098,
SABS 1151-2002 and SANS 10254 respectively.
Kwikot, Thermowise, Heat tech, or equally approved
brand.

10

WATER EQUIPMENT 

1No

The contractor is to supply, deliver, and install the 10l
Hydroboil as shown on drawings. The contractor is
responsible for  the termination electrical connection,
wiring of equipment and commissioning in
communication with the clients electrical department
including and plumbing and electrical COC.

11

4No

The contractor is to supply, deliver, and install the 25l
Hydroboil as shown on drawings. The contractor is
responsible for  the termination electrical connection,
wiring of equipment and commissioning in
communication with the clients electrical department
including and plumbing and electrical COC.

12

4No

Supply, delivery and installation of 2.5 KW Water Heat
Pump, heating reservoir water to a temperature of
between 55 - 60°C, with minimum ambient temperature
of 0°C, including automatic defrost cycle, all safety
features, thermostats, controls, connection to main
control panel, fittings, copper pipework, insulation (kflex
or armorflex), sheet metal cladding, bends,tees,
circulating pump  and necessary accessories as per the
manufacturer specification and or shown on the
drawings. All pipework interconnection between tank
and heat pumps to be fitted with lagging, including PVC
drains to nearest drainage point. The Tenderer is ensure
that all Tees, (elbow, brackets, reducer, straight
connectors, hangers, inline strainers, non-return valves,
ball valves, etc.) required for the Heat  Pump is provided
for.

13
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2No

Supply and Install 10 000 L plastic storage tanks for 
domestic water supply, complete with ball-valve, 
overflow pipes, non-return valves, shut-off valves and all 
necessary accessories.

14

1No

The contractor is to supply, deliver, and install the
Pressure Boosting Pump as shown on drawings. The
contractor is responsible for  the termination electrical
connection, wiring of equipment and commissioning in
communication with the clients electrical department
including and plumbing and electrical COC.

15

1NoPiping and accessories at plant rooms16

ItemTesting water pipe system17

TESTING
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299

298
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-301-

Bill No. 5: Wet services Installation
Section 6: Mechanical & Firefighting Works

CONTRACT/TENDER NO: RFP 347/2022

Carried Forward to Summary of Section No.
5

R



EMIS NUMBER: 600102163

BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.

Section 6: Mechanical & Firefighting Works

SECTION SUMMARY - Section 6: Mechanical & Firefighting Works

Bill
No

Page
No

Amount

Section No. 5

270Bill No. 1: Air Conditioning and Ventilation1

285Bill No. 2: Fire Protection Installation2

291Bill No. 3: Kitchen & Lab Installation3

296Bill No. 4: LPG Installation4

301Bill No. 5: Wet services Installation5
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EMIS NUMBER: 600102163

BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.

SECTION  7

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

BILL NO. 1: SCHOOL MOVABLE 
FURNITURE

NOTE: For preambles see " School Furniture 
Specifications (With Pictures) " attached to these Bills of 
Quantities

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior written 
approval from the Representative / Agent

Trade names

Where fittings have been measured as complete units 
i.e. the components of the units have not been 
separately measured, the descriptions of such units 
shall be deemed to include all components, assembling, 
housing, notching, glueing, blocking, planting on and 
screwing with countersunk screws, edge strips, 
decorative plastic finish, glass, ironmongery, metalwork, 
paint or varnish finishes, etc

Fittings general

Unless specifically stated, or where no finish is given, 
finishes to all joinery fittings shall be three coats 
polyurethane clear semi-gloss varnish to all exposed 
surfaces
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The references given in the descriptions are to the 
respective fittings detailed on the drawings 
accompanying these bills of quantities for tender 
purposes

Drawings

Laminate finish shall be glued under pressure.  Edge 
strips shall be butt jointed at junctions with adjacent 
similar finish

Decorative laminate finish

Construction of fittings shall be generally of wood, 
screwed and glued with pelleted heads where visible.  
All materials used must be of the best quality fabricate 
approved by the Representative / Agent and all the units 
to be finished neat and true prior to installation and 
finishing 

Construction

Sizes of doors and drawers are approximate. Correct 
sizes must be taken from the fittings concerned

Doors to fittings
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BLOCK - A 

1No

1. SEAT AND BACK APPROVED FOAM [SEAT 

(45MM THICK) MINIMUM 23KG/M3, BACK 
(25MM THICK) MINIMUM 16KG/M3] AND 
UPHOLSTERY (100% POLYPROPYLENE - 
CONTRACT QUALITY) FOAM TO BE GLUED 
ONTO ± 11MM SHAPED PLYWOOD SEAT 
AND BACK

2. SEAT FITTED WITH BOLTS & T-NUTS TO 
STEEL FRAME

3. BACK FITTED WITH BOLTS & T-NUTS TO 
STEEL FRAME

4. GAS HEIGHT ADJUSTABLE SPINDLE FIVE (5) 
STAR REINFORCE NYLON BASE WITH 
DURABLE CASTORS CHAIR TO COMPLY WITH 
SANS/SABS 1244;1979

1

LOWER BACK TYPIST CHAIR WITH 5-STAR BASE 
(Page 32)

BLOCK - B

2No

1. SEAT AND BACK APPROVED FOAM [SEAT 

(45MM THICK) MINIMUM 23KG/M3, BACK 
(25MM THICK) MINIMUM 16KG/M3] AND 
UPHOLSTERY (100% POLYPROPYLENE – 
CONTRACT QUALITY) FOAM TO BE GLUED 
ONTO ± 11MM SHAPED PLYWOOD SEAT 
AND BACK

2. SEAT FITTED WITH BOLTS & T-NUTS TO 
STEEL FRAME

3. BACK FITTED WITH BOLTS & T-NUTS TO 
STEEL FRAME

4. GAS HEIGHT ADJUSTABLE SPINDLE FIVE (5) 
STAR REINFORCE NYLON BASE WITH 
DURABLE CASTORS CHAIR TO COMPLY WITH 
SANS/SABS 1244;1979

2

LOWER BACK TYPIST CHAIR WITH 5-STAR BASE 
(Page 32)
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16No

1. SEAT AND BACK APPROVED FOAM (SEAT 
MINIMUM 23KG) BACK MINIMUM 16KG) AND 
UPHOLSTERY (100% POLYPROPOLENE - 
CONTRACT QUALITY) FOAM TO BE GLUED ONTO 
16MM PARTICLE BOARD

2. STACKABLE STEEL FRAME ASSEMBLY: 22.23 X 
1.2MM SQUARE TUBING WITH BAKED BLACK 
EPOXY/POLTIESTER POWDER COATING FINISH.

3. DURABLE PLUGS FITTED TO ALL OPEN STEEL 
ENDS

4. SEAT FITTED TO STEEL FRAME WITH 
APPROVED SCREWS

5. BACK FITTED WITH BOLTS & T-NUTS TO STEEL 
FRAME. CHAIR TO COMPLY WITH SANS/SABS 
1244:1979

3

TEACHER’S CHAIR (Page 25)

2No

1. SEAT AND BACK APPROVED FOAM [SEAT 

(50MM THICK) MINIMUM] 23KG/M3; 
BACK(40MM THICK) MINIMUM 16KG/M3] AND 
UPHOLSTERY (100% POLYPROPYLENE - 
CONTRACT QUALITY) FOAM TO BE GLUED 
ONTO +/- 11MM SHAPED PLYWOOD SEAT 
AND BACK

2. STEEL FRAME; Ø25.4 X 1.6MM TUBING 
WITH BAKED BLACK EPOXY/POLYESTER 
POWDER COATING FINISH

3. DURABLE PLUGS FITTED TO ALL OPEN 
STEEL ENDS

4. APPROVED ARM RESTS TO BE FITTED TO 
STEEL FRAME

5. SEAT FITTED WITH BOLTS & T-NUTS TO 
STEEL FRAME

6. BACK FITTED WITH BOLTS & T-NUTS TO 
STEEL FRAME

7. SWIVEL & TILT MECHANISM
8. GAS HEIGHT ADJUSTABLE SPINDLE
9. FIVE (5) STAR REINFORCE NYLON BASE 

WITH DURABLE CASTORS
        CHAIR TO COMPLY WITH SABS1528-1;1992

4

PRINCIPAL'S HIGH BACK CHAIR (PG.31)
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2No

1. TOP POSTFORMED (180°) 

DECORATIVE MELAMINE (NATURAL 
OAK) WITH BALANCING BACKER 
LAMINATED ON 32MM SUBSTRATE 
PARTICLE BOARD.

2. SIDE PANELS SAVE AS FOR TOP, 
BUT DOUBLE DECOR

3. DRAWER BOX WITH 3-DRAWERS TOP 
DRAWER LOCKABLE WITH 
PENCILTRAY APPROVED LOCK, METAL 
DRAWER RUNNERS AND MATCHING 
HANDLES

4. APPROVED HEIGHT ADJUSTABLE FEET
5. MODESTY PANEL, DOUBLE SIDED 

MELAMINE FACED (NATURAL OAK) 
16MM PARTICLE BOARD

6. ALL EDGES SEALED WITH MATCHING 
PVC EDGING TOP EDGES EDGING AT 
LEAST 2MM THICK DESK MUST COMPLY 
WITH SABS 1528-2.1996 (Edition 1.1)

5

PRINCIPAL'S  DESK  (PG.38)

1No

1. CARCASS (TOP, BOTTOM, DOORS, SIDES AND 
SHELVES) MANUFACTURING FROM 16MM DOUBLE 
MELAMINE FACED (NATURAL OAK) PARTICLE 
BOARD. ALL EDGES SEALED WITH MATCHING PVC 
EDGING.

2. BACK (GROOVED AND GLUED IN) 
MANUFACTURED FROM 12MM DOUBLE SIDED 
MELAMINE FACED (NATURAL OAK) PARTICLE 
BOARD

3. APPROVED SOLID OAK CUP HANDLE

4. APPROVED ADJUSTABLE FEET

5. APPROVED CONCEALED HINGES CUPBOARD 
MUST COMPLY WITH SABS 1528-3:1992

6

STATIONARY CUPBOARD  (PG.29)
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2No

1. CARCASS (BOTTOM, SIDES, BACK AND 
DIVISION) MANUFACTURED FROM 
DOUBLE SIDED MELAMINE FACED 
(NATURAL OAK) 12MM PARTICLE BOARD

2. ALL EDGES SEALED WITH PVC EDGING   
CORRESPONDENCE RACK MUST COMPLY 
WITH SABS 1528-3:1992

7

CORRESPONDENCE  RACK   (PG.34)

1No

1. CARCASS (TOP,BOTTOM, SIDES AND 

ADJUSTABLE SHELVES) 
MANUFACTURED FROM 16MM 
SUBSTRATE VENEER BOARD (COLOUR 
TO MATCH ITEM IN FIG 13) ALL EDGES 
SEALED WITH MATCHING VENEER

2. DOOR FRAME ASSEBLED, FIXED SHELF 
AND BASE MANUFACTURED FROM 
21MM SOLID SALIGNA HARDWOOD 
(Eucalyptus Crendls)

3. BACK 3.2MM HARDBOARD
4. ALL TIMBER COMPONENTS TO BE 

VARNISHED WITH TWO COATS OF 
CATALYSED LACCUER

5. FIT 3MM CLEAR FLOAT GLASS TO DOOR 
FRAMES BOOKCASE MUST COMPLY WITH 
SABS:1528- 3:1992

8

PRINCIPAL'S  GLASS  BOOKCASE  (PG.35)

2No

1. TOP POSTEDREWED (180°) DECORATIVE 

MELAMINE (COLOUR - NATURAL OAK) 
AND BALANCING BACKER LAMINATED 
ONTO A 32MM PARTICLE BOARD

2. EDGES TO BE SEALED WITH 
MATCHING PVC EDGING (AT LEAST 
2MM THICK)

3. APPROVED FIXING METHOD TO DESK 
AND SIDE TABLES CONNECTING 
CORNER MUST COMPLY WITH SABS 
1528-2:1998 (Edition 1.1)

9

CORNER  PIECE  (PG.37)
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3No

1. TOP MELAMINE FACED (OAK) 

LAMINATE AND BALANCING BACKER 
LAMINATED TO A 32MM SUBSTRATE 
BOARD

2. CARCASS (SIDES, BOTTOM,RAILS AND 
DRAWER FRONTS) (NATURAL OAK) 
16MM PARTICLE BOARD EDGES 
SEALED WITH MATCHING PVC EDGING 
TOP EDGES AT LEAST 2MM THICK PVC 
EDGING.

3. BACK MANUFACTURED FROM 
DOUBLE SIDED MELAMINE FACED 
(NATURAL OAK) 12MM PARTICLE 
BOARD

4. APPROVED LOCKS
5. DRAWER CARCASS MANUFACTURED 

FROM DOUBLE SIDED MELAMINE 
FACED 16MM PARTICLE BOARD, 
EDGES SEALED WITH MATCHING PVC 
EDGING, A4 POCKET FOLDERS MUST 
FIT IN DRAWER IN A HANGING 
POSITION

6. APPROVED HANDLE AND METAL 
DRAWER RUNNERS CABINET 
MUST COMPLY WITH SABS 1528-
3:1992

10

FILING  CABINET (PG.39)
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2No

1. TOP POSTFORMED (180°) 

DECORATIVE MELAMINE OAK WITH 
BALANCED BACKER LAMINATED ON 
32MM SUBSTRATE PARTICLE BOARD

2. CARCASS (SIDES, BOTTOM AND 
ADJUSTABLE SHELF) MANUFACTURED 
FROM 16MM DOUBLE SIDED MELAMINE 
FACED (NATURAL OAK) PARTICLE 
BOARD

3. DOORS AND BACK (GROOVED AND 
GLUED IN) MANUFACTURED FROM 
12MM DOUBLE SIDED MELAMINE 
FACED (NATURAL OAK) PARTICLE 
BOARD

4. ALL EDGES TO BE SEALED WITH 
MATCHING PVC EDGING

5. APPROVED HEIGHT ADJUSTABLE FEET
6. APPROVED HANDLES AND LOCK (PUSH 

BUTTON)
7. PVC SLIDING HANDLES TOP AND BOTTOM 

CREDENZA MUST COMPLY WITH SABS 
1528- 3:1992.

11

PRINCIPAL'S  CREDENZA  (PG.40)

1No

1. SEAT AND BACK APPROVED FOAM (SEAT 

MINIMUM 23KG/M3; BACK MINIMUM 
16KG/M3) AND UPHOLSTERY (100% 
POLYPROPYLENE - CONTRACT QUALITY) 
FOAM TO BE GLUED ONTO 16MM 
PARTICLE BOARD

2. STACKABLE STEEL FRAME 
ASSEMBLY 22.23X1.2MM SQUARE 
TUBING WITH BAKED BLACK 
EPOXY/POLYESTER POWDER 
COATING FINISH

3. DURABLE PLUGS FITTED TO ALL OPEN 

STEEL ENDS
4. SEAT FITTED TO STEEL FRAME WITH 

APPROVED SCREWS
5. BACK FITTED WITH BOLTS & T-NUTS 

TO STEEL FRAME
6. APPROVED ARM RESTS FITTED TO STEEL 

FRAME CHAIRTO COMPLY WITH 
SANS/SABS 1244:1979

12

SICK ROOM CHAIR (PG.42)
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1No
STEEL FRAME SINGLE BED INCLUDING 191CM X 
91CM X 15CM MATTRESS

13

STEEL FRAME SINGLE BED (PG.30)

12No

1. TABLE TOP - 21MM SOLID HARDWOOD,

2. MODESTY PANEL AND DRAWER BOX CARCASS 
MANUFACTURED FROM MATCHING 16MM 
SUBSTRATE VENEER BOARD ALL EDGES SEALED 
WITH MATCHING VEENER 3.32X1.6MM SQUARE 
TUBING FRAME WITH BAKED BLACK 
EPOXY/POLYESTER POWDER COATING FINISH

4. DURABLE PLUGS FITTED TO ALL LEGS ENDS

5. 21MM SOLID SALIGNA HARDWOOD DRAWER 
FRONTS, TOP DRAWER LOCKABLE (APPROVED 
LOCK)

6. APPROVED HANDLE AND DRAWER SLIDES

7. KNOCK-DOWN “PRISMA” FITTING

8. MODESTY PANEL TO BE SECURED TO STEEL 
FRAME WITH 4.8X27MM LARGE FLANGE POP 
REVETS

9. ALL TIMBER COMPONENTS TO BE VARBISHED 
WITH TWO COATS OF ACD CATALYSED LACQUER

10. FIT TOP TO STEEL FRAME WITH APPROVED 
SCREWS DESK MUST COMPLY WITH SABS 1528-
2:1998 (EDITION 1.1)

14

TEACHERS  STAFFROOM DESK  (PG.26)
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4No

1. CARCASS (TOP, BOTTOM, DOORS, SIDES AND 
SHELVES) MANUFACTURING FROM 16MM DOUBLE 
MELAMINE FACED (NATURAL OAK) PARTICLE 
BOARD. ALL EDGES SEALED WITH MATCHING PVC 
EDGING.

2. BACK (GROOVED AND GLUED IN) 
MANUFACTURED FROM 12MM DOUBLE SIDED 
MELAMINE FACED (NATURAL OAK) PARTICLE 
BOARD

3. APPROVED SOLID OAK CUP HANDLE

4. APPROVED ADJUSTABLE FEET

5. APPROVED CONCEALED HINGES CUPBOARD 
MUST COMPLY WITH SABS 1528-3:1992

15

STATIONARY CUPBOARD    (PG.28)

1No

1. LP. LAMINATE: DOUBLE DECOR WITH 

16mm SUBSTRATE (REF 2.1.9)
2. 6.4mm SHELVES AND 3.2mm BACK 

PANEL RECESSED INTO TOP AND 
SIDES (IN HARDBOARD) ALL 
EPOSED EDGES TO BE EDGED 
WITH MATCHING LAMINATE (REF 
2.1.3

16

FILING RACK 30 PIGEON HOLES (PG.33)
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6No

1. SEAT AND BACK APPROVED FOAM (SEAT 

MINIMUM 23KG/M3; BACK MINIMUM 
16KG/M3) AND UPHOLSTERY (100% 
POLYPROPYLENE – CONTRACT 
QUALITY) FOAM TO BE GLUED ONTO 
16MM PARTICLE BOARD

2. STACKABLE STEEL FRAME 
ASSEMBLY 22.23X1.2MM SQUARE 
TUBING WITH BAKED BLACK 
EPOXY/POLYESTER POWDER 
COATING FINISH

3. DURABLE PLUGS FITTED TO ALL OPEN 

STEEL ENDS
4. SEAT FITTED TO STEEL FRAME WITH 

APPROVED SCREWS
5. BACK FITTED WITH BOLTS & T-NUTS 

TO STEEL FRAME
6. APPROVED ARM RESTS FITTED TO STEEL 

FRAME CHAIRTO COMPLY WITH 
SANS/SABS 1244:1979

17

HOD CHAIR (PG.41)

1No

1. TABLE TOP – 21MM SOLID HARDWOOD,

2. DRAWERS MANUFACTURED FROM MATCHING 
16MM SUBSTRATE VENEER BOARD ALL EDGES 
SEALED WITH MATCHING VEENER

3. 21MM SOLID SALIGNA HARDWOOD DRAWER 
FRONTS, BOTH DRAWERS LOCKABLE (APPROVED 
LOCK)

4. APPROVED HANDLE

5. KNOCK-DOWN “PRISMA” FITTING

6. ALL TIMBER COMPONENTS TO BE VARBISHED 
WITH TWO COATS OF ACD CATALYSED LACQUER
DESK MUST COMPLY WITH SABS 1528- 2:1998 
(EDITION 1.1)

18

TEACHER'S  DESK  (PG.27)
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1No

1. ABLE TOP - 21MM SOLID 
SALIGNA HARDWOOD 
(Eucalyptus Grendles)

2. Ǿ 25X1.6MM TUBING STACKABLE 
STEEL FRAME WITH BAKED LIGHT 
GREY EPOXY/POLYESTER POWDER 
COATING FINISH

3. DURABLE PLUGS FITTED TO ALL OPEN 
ENDS

4. PENCIL GROOVE 16X3MM
5. ALL TIMBER COMPONENTS TO BE 

VARNISHED WITH TWO COATS OF ACID 
CATALYSED LACCUER

6. FIT TOOP STEEL FRAME WITH 
APPROACHED SCREWS TABLE MUST 
COMPLY WITH SANS 660:2004 (Edition 
3.2)

19

8 SEATER TABLE (PG.16-750mm HIGH)

CLASSROOMS (C, D, F & G)

14No

1. SEAT AND BACK APPROVED FOAM (SEAT 
MINIMUM 23KG) BACK MINIMUM 16KG) AND 
UPHOLSTERY (100% POLYPROPOLENE – 
CONTRACT QUALITY) FOAM TO BE GLUED ONTO 
16MM PARTICLE BOARD

2. STACKABLE STEEL FRAME ASSEMBLY: 22.23 X 
1.2MM SQUARE TUBING WITH BAKED BLACK 
EPOXY/POLTIESTER POWDER COATING FINISH.

3. DURABLE PLUGS FITTED TO ALL OPEN STEEL 
ENDS

4. SEAT FITTED TO STEEL FRAME WITH 
APPROVED SCREWS

5. BACK FITTED WITH BOLTS & T-NUTS TO STEEL 
FRAME. CHAIR TO COMPLY WITH SANS/SABS 
1244:1979

20

TEACHER’S CHAIR (Page 25)
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15No

1. TABLE TOP – 21MM SOLID HARDWOOD,

2. DRAWERS MANUFACTURED FROM MATCHING 
16MM SUBSTRATE VENEER BOARD ALL EDGES 
SEALED WITH MATCHING VEENER

3. 21MM SOLID SALIGNA HARDWOOD DRAWER 
FRONTS, BOTH DRAWERS LOCKABLE (APPROVED 
LOCK)

4. APPROVED HANDLE

5. KNOCK-DOWN “PRISMA” FITTING

6. ALL TIMBER COMPONENTS TO BE VARBISHED 
WITH TWO COATS OF ACD CATALYSED LACQUER
DESK MUST COMPLY WITH SABS 1528- 2:1998 
(EDITION 1.1)

21

TEACHER'S  DESK  (PG.27)

210No

1. TOP FRONT SLAT, BACK, SLAT MANUFACTURED 
FROM 21MM SOLID SALIGNA, HARDWOOD 
(Eucalyptus Grandls)

2. MAIN STEEL FRAME Ø31.7X.6MM TUBING

3. SEAT SUPPORT RAIL Ø15.05X1.2MM TUBING

4. SEAT Ø15.88X1.2MM TUBING COMPLETE STEEL 
FRAME BAKED LIGHT GREY EPOXY/POLYESTER 
POWDER COATING FINISH

5. DURABLE PLUGS FITTED ON ALL OPEN ENDS

6. ALL TIMBER COMPONENT TO BE VARNISHED 
WITH TWO COATS OF ACID CATALYSED LADOUER

7. FIT ALL TIMBER COMPONENTS TO STEEL FRAME
WITH APPROVED M5/M5 BOLTS AND MYLOCK 
NUTS
DESK MUST COMPLY WITH SANS 880:2004 (Edition 
3.2)

22

DOUBLE  COMBINATION DESK  (PG.9)
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140No

1. TOP FRONT SLAT, BACK, SLAT 
MANUFACTURED FROM 21MM SOLID 
SALIGNA, HARDWOOD (Eucalyptus 
Grandls)

2. MAIN STEEL FRAME Ø31.7X.6MM TUBING

3. SEAT SUPPORT RAIL Ø15.05X1.2MM 
TUBING

4. SEAT Ø15.88X1.2MM TUBING COMPLETE 
STEEL FRAME BAKED LIGHT GREY 
EPOXY/POLYESTER POWDER COATING 
FINISH

5. DURABLE PLUGS FITTED ON ALL OPEN 
ENDS

6. ALL TIMBER COMPONENT TO BE 
VARNISHED WITH TWO COATS OF 
ACID CATALYSED LADOUER

7. FIT ALL TIMBER COMPONENTS TO 
STEEL FRAME WITH APPROVED M5/M5 
BOLTS AND MYLOCK NUTS DESK 
MUST COMPLY WITH SANS 880:2004 
(Edition 3.2)

23

SINGLE  COMBINATION DESK  (PG.8)

6No

1. SEAT AND BACK APPROVED FOAM (SEAT 
MINIMUM 23KG/M3; BACK MINIMUM 
16KG/M3) AND UPHOLSTERY (100% 
POLYPROPYLENE – CONTRACT 
QUALITY) FOAM TO BE GLUED ONTO 
16MM PARTICLE BOARD

2. STACKABLE STEEL FRAME 
ASSEMBLY 22.23X1.2MM SQUARE 
TUBING WITH BAKED BLACK 
EPOXY/POLYESTER POWDER 
COATING FINISH

3. DURABLE PLUGS FITTED TO ALL OPEN 

STEEL ENDS

4. SEAT FITTED TO STEEL FRAME WITH 
APPROVED SCREWS

5. BACK FITTED WITH BOLTS & T-NUTS 
TO STEEL FRAME

6. APPROVED ARM RESTS FITTED TO STEEL 
FRAME CHAIRTO COMPLY WITH 
SANS/SABS 1244:1979

24

HOD CHAIR (PG.41)
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1No

1. CARCASS (TOP, BOTTOM, DOORS, SIDES AND 
SHELVES) MANUFACTURING FROM 16MM DOUBLE 
MELAMINE FACED (NATURAL OAK) PARTICLE 
BOARD. ALL EDGES SEALED WITH MATCHING PVC 
EDGING.

2. BACK (GROOVED AND GLUED IN) 
MANUFACTURED FROM 12MM DOUBLE SIDED 
MELAMINE FACED (NATURAL OAK) PARTICLE 
BOARD

3. APPROVED SOLID OAK CUP HANDLE

4. APPROVED ADJUSTABLE FEET

5. APPROVED CONCEALED HINGES CUPBOARD 
MUST COMPLY WITH SABS 1528-3:1992

25

STATIONARY CUPBOARD    (PG.28)

1No

1. TOP MELAMINE FACED (OAK) 
LAMINATE AND BALANCING BACKER 
LAMINATED TO A 32MM SUBSTRATE 
BOARD

2. CARCASS (SIDES, BOTTOM,RAILS AND 
DRAWER FRONTS) (NATURAL OAK) 
16MM PARTICLE BOARD EDGES 
SEALED WITH MATCHING PVC EDGING 
TOP EDGES AT LEAST 2MM THICK PVC 
EDGING.

3. BACK MANUFACTURED FROM 
DOUBLE SIDED MELAMINE FACED 
(NATURAL OAK) 12MM PARTICLE 
BOARD

4. APPROVED LOCKS

5. DRAWER CARCASS MANUFACTURED 
FROM DOUBLE SIDED MELAMINE 
FACED 16MM PARTICLE BOARD, 
EDGES SEALED WITH MATCHING PVC 
EDGING, A4 POCKET FOLDERS MUST 
FIT IN DRAWER IN A HANGING 
POSITION

6. APPROVED HANDLE AND METAL 
DRAWER RUNNERS CABINET 
MUST COMPLY WITH SABS 1528-
3:1992

26

FILING  CABINET (PG.39)
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1No

1. ABLE TOP – 21MM SOLID 
SALIGNA HARDWOOD 
(Eucalyptus Grendles)

2. Ǿ 25X1.6MM TUBING STACKABLE 
STEEL FRAME WITH BAKED LIGHT 
GREY EPOXY/POLYESTER POWDER 
COATING FINISH

3. DURABLE PLUGS FITTED TO ALL OPEN 
ENDS

4. PENCIL GROOVE 16X3MM

5. ALL TIMBER COMPONENTS TO BE 
VARNISHED WITH TWO COATS OF ACID 
CATALYSED LACCUER

6. FIT TOOP STEEL FRAME WITH 
APPROACHED SCREWS TABLE MUST 
COMPLY WITH SANS 660:2004 (Edition 
3.2)

27

8 SEATER TABLE (PG.16-750mm HIGH)

MEDIA CENTRE

1No

1. SEAT AND BACK APPROVED FOAM [SEAT 
(45MM THICK) MINIMUM 23KG/M3, BACK 
(25MM THICK) MINIMUM 16KG/M3] AND 
UPHOLSTERY (100% POLYPROPYLENE – 
CONTRACT QUALITY) FOAM TO BE GLUED 
ONTO ± 11MM SHAPED PLYWOOD SEAT 
AND BACK

2. SEAT FITTED WITH BOLTS & T-NUTS TO 
STEEL FRAME

3. BACK FITTED WITH BOLTS & T-NUTS TO 
STEEL FRAME

4. GAS HEIGHT ADJUSTABLE SPINDLE FIVE (5) 
STAR REINFORCE NYLON BASE WITH 
DURABLE CASTORS CHAIR TO COMPLY WITH 
SANS/SABS 1244;1979

28

LOWER BACK TYPIST CHAIR WITH 5-STAR BASE 
(Page 32)
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40No

1. SEAT INJECTION MOULDED POLYPROPYLENE 
COPOLYMER

2. STACKABLE STEEL FRAME Ø 19.05X1.6MM 
TUBING WITH BAKED LIGHT GREY 
EPOXY/POLYESTER POWDER COATING FINISH

3. DURABLE FERRULES FITTED TO ALL LEG ENDS

4. FIT SEAT TO STEEL FRAME WITH APPROVED 
SCREWS. CHAIR MUST COMPLY WITH SANS 
660:2004 (Edition 3.2)

29

STACKABLE  CHAIRS  (PG.20)

20No

1. CARCASS (TOP,BOTTOM, SIDES AND 
ADJUSTABLE SHELVES) 
MANUFACTURED FROM 16MM 
SUBSTRATE VENEER BOARD (COLOUR 
TO MATCH ITEM IN FIG 13) ALL EDGES 
SEALED WITH MATCHING VENEER

2. DOOR FRAME ASSEBLES,FIXED SHELF 
AND BASE MANUFACTURED FROM 
21MM SOLID SALIGNA HARDWOOD 
(Eucalyptus Crendls)

3. BACK 3.2MM HARDBOARD

4. ALL TIMBER COMPONENTS TO BE 
VARNISHED WITH TWO COATS OF 
CATALYSED LACCUER BOOKSHELF 
MUST COMPLY WITH SABS:1528- 
3:1992

30

BOOKSHELVES  (PG.36)
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SCIENCE  LABORATORY

1No

1. Ø300MM POLYPROPYLENE COPOLYMER 
INJECTION MOULDED SEAT TO BE 
FITTED BY MEANS OF POP RIVETS (REF 
2.1.8)

2. Ø25X1.6MM STEEL TUBING WITH 
BAKED POLYYESTER/EPOXY LIGHT 
GREY POWDER COATING (REF 
2.1.18/19)

3. Ø10MM STEEL ROD NYLON PLUGS TO ALL 
LEG ENDS (REF 2.1.20)

31

LAB CHAIR (PG.21)

40No

1. Ø300MM POLYPROPYLENE COPOLYMER 
INJECTION MOULDED SEAT TO BE 
FITTED BY MEANS OF POP RIVETS (REF 
2.1.8)

2. Ø25X1.6MM STEEL TUBING WITH 
BAKED POLYYESTER/EPOXY LIGHT 
GREY POWDER COATING (REF 
2.1.18/19)

3. Ø10MM STEEL ROD NYLON PLUGS TO ALL 
LEG ENDS (REF 2.1.20)

32

LAB CHAIRS (PG.22)
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DINING & NUTRITION CENTRE

15No

1. ABLE TOP – 21MM SOLID 
SALIGNA HARDWOOD 
(Eucalyptus Grendles)

2. Ǿ 25X1.6MM TUBING STACKABLE 
STEEL FRAME WITH BAKED LIGHT 
GREY EPOXY/POLYESTER POWDER 
COATING FINISH

3. DURABLE PLUGS FITTED TO ALL OPEN 
ENDS

4. PENCIL GROOVE 16X3MM

5. ALL TIMBER COMPONENTS TO BE 
VARNISHED WITH TWO COATS OF ACID 
CATALYSED LACCUER

6. FIT TOOP STEEL FRAME WITH 
APPROACHED SCREWS TABLE MUST 
COMPLY WITH SANS 660:2004 (Edition 
3.2)

33

8 SEATER TABLE (PG.16-750mm HIGH)

120No

1. SEAT INJECTION MOULDED POLYPROPYLENE 
COPOLYMER

2. STACKABLE STEEL FRAME Ø 19.05X1.6MM 
TUBING WITH BAKED LIGHT GREY 
EPOXY/POLYESTER POWDER COATING FINISH

3. DURABLE FERRULES FITTED TO ALL LEG ENDS

4. FIT SEAT TO STEEL FRAME WITH APPROVED 
SCREWS. CHAIR MUST COMPLY WITH SANS 
660:2004 (Edition 3.2)

34

STACKABLE  CHAIRS  (PG.20)
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GRADE R CLASSROOMS

2No

1. SEAT AND BACK APPROVED FOAM (SEAT 
MINIMUM 23KG) BACK MINIMUM 16KG) AND 
UPHOLSTERY (100% POLYPROPOLENE – 
CONTRACT QUALITY) FOAM TO BE GLUED ONTO 
16MM PARTICLE BOARD

2. STACKABLE STEEL FRAME ASSEMBLY: 22.23 X 
1.2MM SQUARE TUBING WITH BAKED BLACK 
EPOXY/POLTIESTER POWDER COATING FINISH.

3. DURABLE PLUGS FITTED TO ALL OPEN STEEL 
ENDS

4. SEAT FITTED TO STEEL FRAME WITH 
APPROVED SCREWS

5. BACK FITTED WITH BOLTS & T-NUTS TO STEEL 
FRAME. CHAIR TO COMPLY WITH SANS/SABS 
1244:1979

35

TEACHER’S CHAIR (Page 25)

8No

1. ABLE TOP – 21MM SOLID 
SALIGNA HARDWOOD 
(Eucalyptus Grendles)

2. Ǿ 25X1.6MM TUBING STACKABLE 
STEEL FRAME WITH BAKED LIGHT 
GREY EPOXY/POLYESTER POWDER 
COATING FINISH

3. DURABLE PLUGS FITTED TO ALL OPEN 
ENDS

4. PENCIL GROOVE 16X3MM

5. ALL TIMBER COMPONENTS TO BE 
VARNISHED WITH TWO COATS OF ACID 
CATALYSED LACCUER

6. FIT TOOP STEEL FRAME WITH 
APPROACHED SCREWS TABLE MUST 
COMPLY WITH SANS 660:2004 (Edition 
3.2)

36

8 SEATER TABLE (PG.16-750mm HIGH)
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60No

1. SEAT INJECTION MOULDED POLYPROPYLENE 
COPOLYMER

2. STACKABLE STEEL FRAME Ø 19.05X1.6MM 
TUBING WITH BAKED LIGHT GREY 
EPOXY/POLYESTER POWDER COATING FINISH

3. DURABLE FERRULES FITTED TO ALL LEG ENDS

4. FIT SEAT TO STEEL FRAME WITH APPROVED 
SCREWS. CHAIR MUST COMPLY WITH SANS 
660:2004 (Edition 3.2)

37

STACKABLE  CHAIRS  (PG.20)

2No

1. SEAT AND BACK APPROVED FOAM (SEAT 
MINIMUM 23KG/M3; BACK MINIMUM 
16KG/M3) AND UPHOLSTERY (100% 
POLYPROPYLENE – CONTRACT 
QUALITY) FOAM TO BE GLUED ONTO 
16MM PARTICLE BOARD

2. STACKABLE STEEL FRAME 
ASSEMBLY 22.23X1.2MM SQUARE 
TUBING WITH BAKED BLACK 
EPOXY/POLYESTER POWDER 
COATING FINISH

3. DURABLE PLUGS FITTED TO ALL OPEN 

STEEL ENDS

4. SEAT FITTED TO STEEL FRAME WITH 
APPROVED SCREWS

5. BACK FITTED WITH BOLTS & T-NUTS 
TO STEEL FRAME

6. APPROVED ARM RESTS FITTED TO STEEL 
FRAME CHAIRTO COMPLY WITH 
SANS/SABS 1244:1979

38

SICK ROOM CHAIR (PG.42)

2No
STEEL FRAME SINGLE BED INCLUDING 191CM X 
91CM X 15CM MATTRESS

39

STEEL FRAME SINGLE BED (PG.30)
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MULTIPURPOSE  CLASSROOM

1No

1. SEAT AND BACK APPROVED FOAM (SEAT 
MINIMUM 23KG) BACK MINIMUM 16KG) AND 
UPHOLSTERY (100% POLYPROPOLENE – 
CONTRACT QUALITY) FOAM TO BE GLUED ONTO 
16MM PARTICLE BOARD

2. STACKABLE STEEL FRAME ASSEMBLY: 22.23 X 
1.2MM SQUARE TUBING WITH BAKED BLACK 
EPOXY/POLTIESTER POWDER COATING FINISH.

3. DURABLE PLUGS FITTED TO ALL OPEN STEEL 
ENDS

4. SEAT FITTED TO STEEL FRAME WITH 
APPROVED SCREWS

5. BACK FITTED WITH BOLTS & T-NUTS TO STEEL 
FRAME. CHAIR TO COMPLY WITH SANS/SABS 
1244:1979

40

TEACHER’S CHAIR (Page 25)

40No

1. SEAT INJECTION MOULDED POLYPROPYLENE 
COPOLYMER

2. STACKABLE STEEL FRAME Ø 19.05X1.6MM 
TUBING WITH BAKED LIGHT GREY 
EPOXY/POLYESTER POWDER COATING FINISH

3. DURABLE FERRULES FITTED TO ALL LEG ENDS

4. FIT SEAT TO STEEL FRAME WITH APPROVED 
SCREWS. CHAIR MUST COMPLY WITH SANS 
660:2004 (Edition 3.2)

41

STACKABLE  CHAIRS  (PG.20)

20NoDOUBLE PRIMARY STACKABLE TABLE GRADE 4-642

STACKABLE DOUBLE  TABLES (PG.10)
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EMIS NUMBER: 600102163

BILLS OF QUANTITIES FOR NEW GA-MALOKA PRIMARY SCHOOL.

SECTION  8

NOTE: The contractor advised to study the Model 
Preambles for Trades before pricing this bill

BILL NO. 1: PROVISIONAL AMOUNTS

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

The following Provisional Amounts are for specialist 
work to be executed by a selected sub-contractor who 
upon appointment in terms of  the Conditions of 
Contract shall be deemed to be a selected sub-
contractor.

SELECTED SUBCONTRACTORS

A selected sub-contractor shall be a contractor 
executing work for which a sum of money is provided for 
in the bills of quantities or a sub-contractor executing 
additional work specialist work which arises as a result 
of an instruction by the representative/agent.

Tender documents for such work shall be prepared by 
the representative/agent in consultation with and to the 
approval of the contractor. Tenders shall be called for 
from a list of tenderers agreed between the contractor 
and the Principal Agent. Tenders shall be submitted to 
the representative/agent for adjudication.

The selected sub-contractor shall be chosen by the 
representative/agent and the contractor, and the 
contractor shall satisfy himself that such selected sub-
contractor can meet  the requirements of the sub-
contract agreement and the contractor shall inform the 
representative/agent accordingly. The contractor shall 
appoint such selected sub-contractor and inform the 
principal agent accordingly.
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The procedure relating to the method of selection, 
obtaining of tenders, adjudication thereof and the 
appointment of the selected sub-contractor shall not 
create any contractual relationship between the 
Department and the selected sub-contractor. 

All provisional amounts cover supply of material and 
equipment and installation where applicable by firms of 
specialists. Provisional amounts are nett and do not 
include builder's discount, but the tenderer may allow 
under "Profit" items for profit he considers necessary.

General attendance amounts shall include PPE and 
Medicals items as required to comply with all the 
requirements set out in the Construction Regulations, 
2014 issued under the Occupational Health and Safety 
Act, 1993 (Act No 85 of 1993)

PROVISIONAL SUMS FOR NOMINATED/SELECTED 
SUBCONTRACT WORKS

650 000.00Item

Provide an amount of R 650 000,00 (Six Hundred and 
Fifty Thousand Rand) for Rainwater Harvesting to be 
omitted in part or whole as instructed by Principal Agent

1

Rainwater Harvesting 

ItemAdd for profit2

ItemAdd for general attendance on sub-contractor3

120 000.00Item

Provide an amount of R 120 000,00 (One Hundred and 
Twenty Thousand Rand) for Community Liason Officer 
to be omitted in part or whole as instructed by Principal 
Agent

4

Community Liason Officer

ItemAdd for profit5

ItemAdd for general attendance on sub-contractor6
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750 000.00Item

Provide an amount of R 750 000.00 (Seven Hundred 
and Fifty Thousand Rand) for Four number of Local 
Graduates Training to be omitted in part or whole as 
instructed by Principal Agent

7

Graduates Allowance

ItemAdd for profit8

ItemAdd for general attendance on sub-contractor9

BUDGETARY ALLOWANCES FOR MAIN 
CONTRACTOR, NOMINATED/SELECTED 
SUBCONTRACT WORKS

RELOCATION OF EXISTING PREFAB

250 000.00ItemBudget for relocation of mobile classrooms and Admin10

Relocation of existing facilities as per Directive:

BUDGETARY ALLOWANCES

2 800 000.00Item

Provision for Post - Tender Escalation (Construction 
stage). CPAP shall only be applicable to works that 
progress to later than twelve (12) months from 
commencement date as per SCC 42.4.6

11

Post Tender Escalation
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Page
No

FINAL SUMMARY
Section

No
Amount

54Section 2: Preliminaries and Generals1

184Section 3: Building Works2

239Section 4: External Works  (Provisional)3

259Section 5: Electrical & Electronic Works4

302Section 6: Mechanical & Firefighting Works5

325Section 7: School Furniture6

329Section 8: Provisional Sums7

RSUB-TOTAL

2 400 000.00Item

Contingency

Allow an amount of R 2 400 000-00 (Two Million, Four 
Hundred Thousand Rand) for Contingencies for 
unforeseen items to be authorized and deducted in part 
or whole if not required.

CONTINGENCIES

RSUB-TOTAL

RProvision for Value-Added Tax (VAT) at 15 percent
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