

DATE: 07 JULY 2023

CANCELLATION OF RFP 371 /2022 - APPOINTMENT OF TURNKEY CONTRACTOR FOR MAINTENANCE PROJECT AND DEMOLITION OF PIT TOILETS ON BEHALF OF THE MPUMALANGA DEPARTMENT OF EDUCATION (MPUEDU), MPUMALANGA PROVINCE – CLUSTER 1 PROGRAMME ON BEHALF OF THE MPUMALANGA DEPARTMENT OF EDUCATION

Dear Bidder,

Thank you for submitting a proposal for the above-mentioned tender. Unfortunately, the DBSA has taken a decision to cancel the abovementioned tender due to amended requirements.

Kindly note that the DBSA will be re-advertising this tender. The DBSA apologises for any inconvenience caused. Queries may be directed to Noma Rakoma on nomascm@dbsa.org

The Development Bank of Southern Africa (DBSA) appreciates your interest in this tender. We encourage you to continuously participate in future Tender invites that the Bank advertises on an ongoing basis.

Yours sincerely

MOHAMED GANCHI HEAD: SUPPLY CHAIN MANAGEMENT

DATE: _/0/01/23



M Swilling (Board Chairman), G Magomola (Deputy Board Chairman) B Mosako* (Chief Executive), K Brown, M Janse van Rensburg, D Lerutla, MP Matji, B Mudavanhu, B Ngwababa, P Ngeto, E Rasool, A Sing

*Executive Bathobile Sowazi (Company Secretary) 1258 Lever Rd, Headway Hill, Midrand, 1685 011 313 3911 011 313 3500

www.dbsa.org