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EMIS No.200500939

NONKQUBELA SENIOR SECONDARY SCHOOL

SECTION 1

BILL NO. 1

PRELIMINARY & GENERALS

Any reference to the words “Bid" or "Bidder" herein
and/or in any other documentation shall be construed to
have the same meaning as the words "Tender" or
"Tenderer".

MEANING OF TERMS "TENDER / TENDERER"

The JBCC Preliminaries, May 2005 edition for use with
the JBCC Principal Building Agreement (edition 4.1,
March 2005) is deemed to be incorporated herein.
Additions, deletions and alterations to the JBCC
Principal Building Agreement as well as the schedule of
variables have been incorporated in Part C1.2 the
Contract Data section of this document. The Bidder is
deemed to have referred to these documents for the full
intent and meaning of each clause. These clauses are
referred to by number and heading only. Where
standard clauses or options are not applicable to the
contract such modifications or corrections as are
necessary are given under each relevant clause. Where
an item is not relevant to this specific contract such item
is marked. "N/A" signifying "Not Applicable".

PRELIMINARIES

Should Option A, under clause 42.5.5 of Part C1.2 be
used for the adjustment of preliminaries then each item
priced is to be allocated to one or more of the three
categories Fixed, Value Related or Time Related and
the respective amounts entered in the spaces provided
under each item.

PRICING OF PRELIMINARIES

Items not priced in these Preliminaries shall be deemed
to be included elsewhere in these Bills of Quantities.

SECTION A: JBCC PRINCIPAL BUILDING
AGREEMENT

DEFINITIONS
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DEFINITIONS AND INTERPRETATION

Item
Fixed:                  Value related:                  Time 
related:                

1

Clause 1.0

OBJECTIVE AND PREPERATION

OFFER, ACCEPTANCE AND PERFORMANCE

Item
Fixed:                  Value related:                  Time 
related:                

2

Clause 2.0

DOCUMENTS

Item
Fixed:                  Value related:                  Time 
related:                

3

Clause 3.0

DESIGN RESPONSIBILITY

Item
Fixed:                  Value related:                  Time 
related:                

4

Clause 4.0

EMPLOYER'S AGENTS

Item
Fixed:                  Value related:                  Time 
related:                

5

Clause 5.0

SITE REPRESENTATIVE

Item
Fixed:                  Value related:                  Time 
related:                

6

Clause 6.0

COMPLIANCE WITH REGULATIONS
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Item
Fixed:                  Value related:                  Time 
related:                

7

Clause 7.0

WORKS RISK

Item
Fixed:                  Value related:                  Time 
related:                

8

Clause 8.0

INDEMNITIES

Item
Fixed:                  Value related:                  Time 
related:                

9

Clause 9.0

Item
Fixed:                  Value related:                  Time 
related:                

10

WORKS INSURANCES

LIABILITY INSURANCES

Item
Fixed:                  Value related:                  Time 
related:                

11

Clause 11.0

EFFECTING INSURANCES

Item
Fixed:                  Value related:                  Time 
related:                

12

Clause 12.0

No clause

Item
Fixed:                  Value related:                  Time 
related:                

13

Clause 13.0

SECURITY
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Item
Fixed:                  Value related:                  Time 
related:                

14

Clause 14.0

EXECUTION

PREPERATION FOR AND THE EXECUTION OF T
HE WORKS

Item
Fixed:                  Value related:                  Time 
related:                

15

Clause 15.0

CONTRACT INSTRUCTIONS

Item
Fixed:                  Value related:                  Time 
related:                

16

Clause 17.0

SETTING OUT OF THE WORKS

Item
Fixed:                  Value related:                  Time 
related:                

17

Clause 18.0

ASSIGNMENT

Item
Fixed:                  Value related:                  Time 
related:                

18

Clause 19.0

NOMINATED SUBCONTRACTORS

Item
Fixed:                  Value related:                  Time 
related:                

19

Clause 20.0

SELECTED SUBCONTRACTORS
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Item
Fixed:                  Value related:                  Time 
related:                

20

Clause 21.0

EMPLOYER'S DIRECT CONTRACTORS

Item
Fixed:                  Value related:                  Time 
related:                

21

Clause 22.0

CONTRACTOR'S DOMESTIC SUBCONTRACTO
RS

Item
Fixed:                  Value related:                  Time 
related:                

22

Clause 23.0

COMPLETION

PRACTICAL COMPLETION

Item
Fixed:                  Value related:                  Time 
related:                

23

Clause 24.0

WORKS COMPLETION

Item
Fixed:                  Value related:                  Time 
related:                

24

Clause 25.0

Item
Fixed:                  Value related:                  Time 
related:                

25

FINAL COMPLETION

LATENT DEFECTS LIABILITY PERIOD

Item
Fixed:                  Value related:                  Time 
related:                

26

Clause 27.0
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SECTIONAL COMPLETION

Item
Fixed:                  Value related:                  Time 
related:                

27

Clause 28.0

REVISION OF DATE FOR PRACTICAL COMPLE
TION

Item
Fixed:                  Value related:                  Time 
related:                

28

Clause 29.0

PENALTY FOR NON-COMPLETION

Item
Fixed:                  Value related:                  Time 
related:                

29

Clause 30.0

PAYMENT

INTERIM PAYMENT TO THE CONTRACTOR

Item
Fixed:                  Value related:                  Time 
related:                

30

Clause 31.0

ADJUSTMENT TO THE CONTRACT VALUE

Item
Fixed:                  Value related:                  Time 
related:                

31

Clause 32.0

RECOVERY OF EXPENSE AND LOSS

Item
Fixed:                  Value related:                  Time 
related:                

32

Clause 33.0

FINAL ACCOUNT AND FINAL PAYMENT
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Item
Fixed:                  Value related:                  Time 
related:                

33

Clause 34.0

PAYMENT TO OTHER PARTIES

Item
Fixed:                  Value related:                  Time 
related:                

34

Clause 35.0

CANCELLATION

CANCELLATION BY EMPLOYER -
 CONTRACTOR'S DEFAULT

Item
Fixed:                  Value related:                  Time 
related:                

35

Clause 36.0

CANCELLATION BY EMPLOYER - LOSS AND 
DAMAGE

Item
Fixed:                  Value related:                  Time 
related:                

36

Clause 37.0

CANCELLATION BY CONTRACTOR -
 EMPLOYER'S DEFAULT

Item
Fixed:                  Value related:                  Time 
related:                

37

Clause 38.0

CENCELLATION - CESSATION OF THE WORKS

Item
 Fixed:                  Value related:                  Time 
related:                

38

Clause 39.0

DISPUTE

-7-

Preliminaries
Bill No.  1
Section No.  1

Carried Forward R



Brought Forward R

EMIS No.200500939

NONKQUBELA SENIOR SECONDARY SCHOOL

DISPUTE SETTLEMENT

Item
Fixed:                  Value related:                  Time 
related:                

39

Clause 40.0

SUBSTITUTE PROVISIONS

STATE CLAUSES

Item
Fixed:                  Value related:                  Time 
related:                

40

Clause 41.0

CONTRACT VARIABLES

SHEDULE OF VARIABLES

Item
Fixed:                  Value related:                  Time 
related:                

41

Clause 42.0

Tenderers are referred to Part C1.2 Contract Data for 
variables pertaining to this contract

SECTION B:JBCC PRELIMINARIES

Definitions and interpretation

DEFINITIONS AND INTERPRETATION (B1)

Item
 Fixed:                  Value related:                  Time 
related:                

42

Checking of documents

DOCUMENTS (B2)

Item
Fixed:                  Value related:                  Time 
related:                

43

Provisional bills of quantities
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Item
Fixed:                  Value related:                  Time 
related:                

44

Availability of construction documentation

Item
Fixed:                  Value related:                  Time 
related:                

45

Interests of agents

See Schedule of Variables (B12)

Item
Fixed:                  Value related:                  Time 
related:                

46

Notwithstanding the provisions of this clause, the 
contractor shall submit the priced 
documents within the time as stated in A42.4.4 of 
the Schedule of Contract Variables

Priced documents

Where appropriate, rates for similar items in the 
various sections of these bills of
quantities should be the same

Rates (items)

Item
 Fixed:                  Value related:                  Time 
related:                

47

Tender submission

This clause is amended by substituting "JBCC Form 
of Tender" with "Official Form of Tender":

Item
Fixed:                  Value related:                  Time 
related:                

48

THE SITE (B3)

Item
Fixed:                  Value related:                  Time 
related:                

49

Defined works area
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Item
Fixed:                  Value related:                  Time 
related:                

50

Geotechnical investigation

Item
Fixed:                  Value related:                  Time 
related:                

51

Inspection of the site

Item
Fixed:                  Value related:                  Time 
related:                

52

Existing premises occupied

Item
Fixed:                  Value related:                  Time 
related:                

53

Previous work - dimensional accuracy

Item
Fixed:                  Value related:                  Time 
related:                

54

Previous work - defects

Item
Fixed:                  Value related:                  Time 
related:                

55

Services - known

Item
Fixed:                  Value related:                  Time 
related:                

56

Services - unknown

Item
Fixed:                  Value related:                  Time 
related:                

57

Protection of trees

Item
Fixed:                  Value related:                  Time 
related:                

58

Articles of value

Inspection of adjoining properties
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Item
Fixed:                  Value related:                  Time 
related:                

59

See Schedule of Variables (B12)

Management of the Works

MANAGEMENT OF CONTRACT (B4)

The Contractor shall obtain all necessary particulars 
of Subcontractors' work 
timeously so that provision for recesses, chases, 
holes, etc. can be made

Item
Fixed:                  Value related:                  Time 
related:                

60

Programme for the Works

Fixed:....................... Value Related:....................... 
Time Related:.......................

Item
Fixed:                  Value related:                  Time 
related:                

61

Progress meetings

Item
Fixed:                  Value related:                  Time 
related:                

62

Technical meetings

Item
Fixed:                  Value related:                  Time 
related:                

63

Labour and plant records

SAMPLES, SHOP DRAWINGS AND 
MANUFACTURER'S INSTRUCTIONS (B5)

Item
Fixed:                  Value related:                  Time 
related:                

64

Samples of materials
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Item
Fixed:                  Value related:                  Time 
related:                

65

Workmanship samples

Item
Fixed:                  Value related:                  Time 
related:                

66

Shop drawings

Item
Fixed:                  Value related:                  Time 
related:                

67

Compliance with manufacturer's instructions

TEMPORARY WORKS AND PLANT (B6)

Item
Fixed:                  Value related:                  Time 
related:                

68

Deposits and fees (B6.1)

Item
Fixed:                  Value related:                  Time 
related:                

69

Enclosure of the works (B6.2)

Advertisements on the hoarding or elsewhere on the 
site will be allowed, subject to the 
written approval of the Principal Agent

Advertising (B6.3)

Item
Fixed:                  Value related:                  Time 
related:                

70

Item
Fixed:                  Value related:                  Time 
related:                

71

Plant, equipment, sheds and offices (B6.4)

Item
Fixed:                  Value related:                  Time 
related:                

72

Main noticeboard (B6.5)
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Item
Fixed:                  Value related:                  Time 
related:                

73

Subcontractors' noticeboard (B6.6)

TEMPORARY SERVICES (B7)

Item
Fixed:                  Value related:                  Time 
related:                

74

Location

Item
Fixed:                Value related:                  Time 
related:                

75

Water

Item
Fixed:                  Value related:                  Time 
related:                

76

Electricity

Item
Fixed:                  Value related:                  Time 
related:                

77

Telecommunication facilities

Item
Fixed:                  Value related:                  Time 
related:                

78

Ablution facilities

PRIME COST AMOUNTS (B8)

Item
Fixed:                  Value related:                  Time 
related:                

79

Responsibility for prime cost amounts

ATTENDANCE ON NOMINATED 
SUBCONTRACTORS (B9)

In addition to the provisions of clause B9.1, the 
Contractor shall, at his own expense, 
provide the following additional general attendance:

General attendance

-13-

Preliminaries
Bill No.  1
Section No.  1

Carried Forward R



Brought Forward R

EMIS No.200500939

NONKQUBELA SENIOR SECONDARY SCHOOL

Item
Fixed:                  Value related:                  Time 
related:                

80

Make good after Nominated Subcontractors

Item
Fixed:                  Value related:                  Time 
related:                

81

Special attendance

Item
Fixed:                  Value related:                  Time 
related:                

82

Commissioning - fuel, water and electricity

FINANCIAL ASPECTS (B10)

In addition to the provisions of clause B10.1, all 
individual amounts in these bills of 
quantities exclude Value Added Tax (VAT) VAT is to 
be calculated as a lump sum and 
added to the total of all values in the Final Summary 
under the item provided for VAT

Statutory taxes, duties and levies

Item
Fixed:                  Value related:                  Time 
related:                

83

Payment of preliminaries

Item
Fixed:                  Value related:                  Time 
related:                

84

Adjustment of preliminaries (B10.3)

Item
Fixed:                  Value related:                  Time 
related:                

85

Payment certificate cash flow (B10.4)

GENERAL (B11)

Item
Fixed:                  Value related:                  Time 
related:                

86

Protection of the Works (B11.1)
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Item
Fixed:                  Value related:                  Time 
related:                

87

Protection/isolation of existing/sectionally occupied 
Works (B11.2)

Item
Fixed:                  Value related:                  Time 
related:                

88

Security of the works (B11.3)

Item
Fixed:                  Value related:                  Time 
related:                

89

Notice before covering work (B11.4)

Item
Fixed:                  Value related:                  Time 
related:                

90

Disturbance (B11.5)

Item
Fixed:                  Value related:                  Time 
related:                

91

Environmental disturbance (B11.6)

Item
Fixed:                  Value related:                  Time 
related:                

92

Works cleaning and clearing (B11.7)

Item
Fixed:                  Value related:                  Time 
related:                

93

Vermin (B11.8)

Item
Fixed:                Value related:                Time 
related:              

94

Overhand work (B11.9)

Item
Fixed:                  Value related:                  Time 
related:                

95

Instruction manuals and guarantees (B11.10)
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Item
Fixed:                  Value related:                  Time 
related:                

96

As built information (B11.11)

Item
Fixed:                  Value related:                  Time 
related:                

97

Tenant installations (B11.12)

(Section C contains specific preliminary items which 
apply to this contract except where N/A (Not 
Applicable) appears against an item

SECTION C: SPECIFIC PRELIMINARIES

The drawings issued with these Bid documents do 
not comprise the complete set but serves as a guide 
only for Biding purposes and for indicating the 
scope of works to enable the Bidder to acquaint him 
with the nature and extent of the works and the  
manner in which they are to be executed.

Contract drawings

Should any part of the drawings not be clearly 
legible to the Bidder he shall, before submitting his 
Bid, obtain clarification in writing from the principal 
agent.

Item
Fixed:                Value related:                  Time 
related:                

98

Preambles

Item
Fixed:                  Value related:                  Time 
related:                

99

The works specifications that are applicable to the 
works are listed in Part C3.1: Scope of Work and 
shall be read in conjunction with the Bills of 
Quantities and be referred to for the full 
descriptions of work to be done and materials to be 
used.

Trade Names
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Item
Fixed:                  Value related:                  Time 
related:                

100

Wherever a Trade Name for any product has been 
described in the Bills of Quantities the Bidder's 
attention is drawn to the fact that any other product 
of equal quality may be used subject to the written 
approval of the principal agent being obtained prior 
If prior written approval for an alternative product is 
not obtained, the product described shall be 
deemed to have been Bidded for. 
to the closing date for submission of Bids.

Imported Material and Equipment

Where imported items are listed in the Bid 
documents, the Bidder shall provide all the 
information called for, failing which the price of any 
such item, material or equipment shall be excluded 
from currency fluctuations. (Refer to T2.2 for the 
Schedule of Imported Materials and Equipment to be 
completed by the bidder)

Item
Fixed:                  Value related:                  Time 
related:                

101

Not withstanding any provisions elsewhere 
regarding the adjustment of contract prices, the 
price of any item, material or equipment listed in 
terms of this clause shall be excluded from the 
Contract Price Adjustment Provision (CPAP) if 
applicable.

Existing premises occupied

Item
Fixed:                  Value related:                  Time 
related:                

102

Refer to Scope of works  Part C3 of this Bid 
Document for information on the occupation of 
existing buildings.

Inaccurate and defective work executed under a 
previous contract
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Item
Fixed:                  Value related:                  Time 
related:                

103

The contractor shall, after taking possession of the 
site and before commencing the work, check all 
levels, liners, profiles and the like and satisfy 
himself as to the dimensional accuracy of all work 
executed under the previous contract which may 
affect his work. 
Should any inaccurate or defective work be found, 
the contractor shall immediately notify the principal 
agent in writing requesting his instructions with 
regard thereto and afford every facility to those 
rectifying such inaccurate or defective work.

Viewing the Site in security areas

Commencement of Works in security areas

Item
Fixed:                  Value related:                  Time 
related:                

104

If the works falls within a security area, the 
contractor must arrange with the reponsible official 
and give the necessary notices before 
commencement of the works. Should the contractor 
fail to make such arrangements, admission to the 
site may be refused and any additional costs will be 
for the contractor's account.

Entrance permits to security areas

Item
Fixed:                  Value related:                  Time 
related:                

105

If the works fall within a security area, the contractor 
shall obtain entrance permits for his personnel and 
workmen entering the area and shall comply with all 
regulations and instructions which may be issued 
from time to time regarding the protection of 
persons and property under control of the Authority.

Security check of personnel

The principal agent may require the contractor to 
have his personnel and workmen, or a certain 
number of them, security classified.
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Item
Fixed:                  Value related:                  Time 
related:                

106

In the event of the principal agent requesting the 
removal of a person or persons from the works for 
security reasons, the contractor shall do so 
forthwith and shall thereafter ensure that such 
person or persons are denied access to the works 
and the site and/or to any document or information 
relating to the works.

Prohibition on taking of photographs

In terms of article 119 of the Defence Act, 44 of 
1957, it is prohibited to sketch or to take 
photographs of any military site or installation or 
any building or civil works thereon or to be in 
possession of a camera or other apparatus used for 
taking photographs, except when authorised thereto 
by or on behalf of the Minister.

Item
Fixed:                  Value related:                  Time 
related:                

107

The same prohibition is also applicable to all 
Correctional Institutions in terms of article 44.1(e) of 
the Correctional Services Act 8 of 1959.

Implementation of labour-intensive infrastructure 
projects under the Expanded Public Works Program 
(EPWP)

The contractor shall comply with all requirements of 
the "Code of Good Practice for Employement and 
Conditions of Work for Special Public Works 
Programmes" issued in terms of the "Basic 
Conditions of Employment Act, 1997 (Act No. 75 of 
1997)" and the related "Ministerial Determination", 
for the employment of locally employed temporary 
workers on a labour-intensive infrastructure project 
under the Expanded Public Works Programme 
(EPWP)

Participation goals in relation to total labour 
requirements and the rate of pay per task/day are 
included in Part C3.1 - Scope of Work
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Item
Fixed:                  Value related:                  Time 
related:                

108

The contractor shall maintain daily records with 
regard to the workers employed and shall on a 
monthly basis, submit a report to the prinipal agent 
in the prescribed format. Repoting templates are 
attached as annexures to Part C3.1 - Scope of Work.

C10 OCCUPATIONAL HEALTH AND SAFETY AC
T

The contractor shall comply with all the 
requirements set out in the Construction 
Regulations, 2014 issued under the Occupational 
Health and Safety Act, 1993 (Act No 85 of 1993)  It is 
required of the contractor to thoroughly study the 
Health and Safety Specification that must be read 
together with and is deemed to be incorporated 
under this Section of the bills of quantities / lump 
sum document  The contractor must take note that 
compliance with the Occupational Health and Safety 
Act, Construction Regulations and Health and 
Safety Specification is compulsory.  In the event of 
partial or total non-compliance, the Employer, 
notwithstanding the provisions of clause A31.0 of 
Section A or any other clause to the contrary, 
reserves the right to delay issuing any progress 
payment certificate until the contractor provides 
satisfactory proof of compliance.   The contractor 
shall not be entitled to any compensation of 
whatsoever nature, including interest, due to such 
delay of payment  Provision for pricing of the 
Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is 
made under this clause, as well as the clauses that 
follow hereafter and it is explicitly pointed out that 
all requirements of the aforementioned are deemed 
to be priced under these clauses and no additional 
claims in this regard shall be entertained

C10.2  OCCUPATIONAL HEALTH AND SAFETY

Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

109

Provision of reflective vests
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C 10.3 OCCUPATIONAL HEALTH AND SAFETY

Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

110

Principal contractor’s initial obligations in respect of 
the Health and Safety Act and Construction 
Regulations

C 10.4 OCCUPATIONAL HEALTH AND SAFETY

Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

111

Principal contractor’s time related obligations in 
respect of the Health and Safety Act and 
Construction Regulations

C 10.5 PROVISION OF PERSONAL PROTECTIVE 
EQUIPMENT (PPE)

Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

112

Provision of reflective vests

C 10.6 PROVISION OF PERSONAL PROTECTIVE 
EQUIPMENT (PPE)

Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

113

Provision of hard hats

C 10.8 PROVISION OF PERSONAL PROTECTIVE 
EQUIPMENT (PPE)

Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

114

Provision of earplugs
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C 10.9 PROVISION OF PERSONAL PROTECTIVE 
EQUIPMENT (PPE)

Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

115

Provision of dust masks

C 10.10 PROVISION OF PERSONAL PROTECTIV
E EQUIPMENT (PPE)

Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

116

Provision of gloves

C 10.11 PROVISION OF PERSONAL PROTECTIV
E EQUIPMENT (PPE)

Item

Fixed…                                   Value
Related…                                 Time
Related……………………………

117

Provision of high visibility overalls to SARTSM 
Chapter 13 Level 3

C 10.12 PROVISION OF PERSONAL PROTECTIV
E EQUIPMENT (PPE)

Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

118

Provision of SANS approved ear defenders

C 10.15 PROVISION OF PERSONAL PROTECTIV
E EQUIPMENT (PPE)

Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

119

Provision of gloves

C10.21 OCCUPATIONAL HEALTH AND SAFETY
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Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

120

Provision of full time construction health and safety 
officer (SACPCMP Registered)

C10.22  OCCUPATIONAL HEALTH AND SAFETY

Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

121

Medical certificates and medical surveillance 
including initial (baseline) medical examinations, 
periodic examinations, and exit examinations

C 10.23 OCCUPATIONAL HEALTH AND SAFETY

Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

122

Medical screenings, examinations, etc

C 10.24 OCCUPATIONAL HEALTH AND SAFETY

Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

123

Induction training

C 10.25 OCCUPATIONAL HEALTH AND SAFETY

Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

124

Provision of first aid boxes to GSR requirements

C 10.26 OCCUPATIONAL HEALTH AND SAFETY
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Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

125

Noise monitoring including establishment of noise 
zones (plant), audiograms (personnel), etc

C10.27 OCCUPATIONAL HEALTH AND SAFETY

Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

126

Submission of health and safety file

COVID 19 GUIDELINES

Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

127

The contractor shall comply with all the 
requirements for Covid - 19 regulations 

C12  LOCAL LABOUR

Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

128

The contractor shall comply with the following 
targets with regard to the employment of local 
labour:  For the general labour force, the minimum 
number of people to be employed for the duration of 
the project will be calculated from the formula 
below. Number of Employees=4*[(Contract Value in 
Rand)/R1,000,000]  ·

C 13 USE OF LOCAL SMME’s
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Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

129

It is the requirement of the employer that the 
contractor enhances the use of SMME’s, as 
described in the Contract Data, on the project. The 
contractor shall employ SMME’s as domestic 
subcontractors on this project to execute work to 
Suitable monthly reports to substantiate compliance 
with the above requirements shall be submitted by 
the contractor to the Employer. 
the minimum value of 30% of the contract value.The 
Targeted Local Labour requirements described 
elsewhere shall apply mutatis mutandis to the 
employment of SMME’s.The contractor is to submit 
to the Employer details of his plan to achieve this 
aspect, within five working days of being instructed 
to do so, whereafter it must be implemented. Should 
the contractor fail to implement this requirement as 
indicated above, the Employer shall have the right 
to, without prejudice of any other rights, apply a 
penalty of not exceeding 5% of the contract sum.

HIV/AIDS Awareness
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Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

130

It is required of the contractor to thoroughly study 
the HIV/AIDS Specification (HIV 1 to HIV 4) of the 
Department of Public Works, which must be read 
together with and is deemed to be incorporated 
under this section of the Bills of Quantities.
Provision for pricing of HIV/AIDS awareness is made 
under C13.1 to C13.5 hereafter and it is explicitly 
pointed out that all requirements of the 
aforementioned specification are deemed to be 
priced hereunder, as the said items represent the 
only method of measurement and no additional 
items or extras to the contract in this regard shall be 
entertained.
The contractor must take note that compliance with 
the HIV/AIDS Specification is compulsory. In the 
event of partial or total non-compliance, the 
principal agent, not withstanding the provisions of 
clause A31 of Section 1: Preliminaries (Section A) or 
any other clause to the contrary, reserves the right 
to delay issuing any progress payment certificate 
until the contractor provides satisfactory proof of 
compliance. The contractor shall not be entitled to 
any compensation of whatsoever nature, including 
interest, due to such delayed payment.
The contractor's attention is drawn to paragraph 5.3 
of C3.2 Specification For HIV\Aids Awareness - A 
penalty of 0.05% of Contract Sum for non-
compliance can be levied.

Selection, appointment, briefing and making 
available of an Awareness Champion including 
provision of all relevant services, all in accordance 
with the HIV/AIDS Specification.

C13.1 Awareness Champion

Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

131
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Selection and appointment of a Competent Service 
Provider approved by the principal agent, provision 
of a Service Provider Workshop Planner and a 
suitable venue, conducting of awareness workshops 
by means of traditional and/or modern multi-media 
techniques, including follow-up courses, making 
available all tuition material and performing 
assessment procedures, all in accordance with the 
HIV/AIDS Specification.

C13.2 Awareness Workshop

Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

132

C13.3 Posters, Booklets, Videos, etc.

Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

133

Provision, displaying, maintaining and replacing 
when necessary of four plastic laminated posters, 
booklets and educational videos, etc. for the 
duration of the construction period, all in 
accordance with the HIV/AIDS Specification.

C13.4 Access to condoms

Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

134

Provision and maintenance of condom dispensers 
fixed in position, including male and female 
condoms, replenish male and female condoms on a 
daily basis as required  for the duration of the 
construction period, all in accordance with the 
HIV/AIDS Specification.
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Monitoring HIV/AIDS awareness of workers, 
providing the principal agent with access to 
information including making available all reports, 
thoroughly completed and reflecting the correct 
information, for the duration of the construction 
period, all in accordance with the HIV/AIDS 
Specification.

C13.5 Monitoring

Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

135

The contractor shall comply with all the 
requirements as set out in the Construction 
Regulations, 2014 issued under the Occupational 
Health and Safety Act, 1993 (Act No. 85 of 1993)

Occupational Health and Safety Act

Provisions of the Occupational Health and Safety 
Act, Construction Regulations and Health and 
Safety Specification are deemed to be priced 
hereunder and no additional claims in this regard 
shall be entertained

Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

136

C 14  USE OF LOCAL BUILDING MATERIALS
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Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

137

Preference shall be given to the supply of materials 
produced or manufactured in the Eastern Cape 
Province, and provided that:(a)  Such materials 
comply in all respects with the specific  
requirements of PW371-A specification(b)  The 
availability of such materials shall not adversely 
affect the desired progress of the specific works(c) 
The use of such materials shall not constitute 
grounds for any claim for increased cost in respect 
thereof(d)  Local is hereby defined as the district in 
which the project(s)  is/are located. Suitable monthly 
reports to substantiate compliance with the above 
requirements shall be submitted by the contractor  
to the Employer.

C15  REPORTING BY CONTRACTOR

Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

138

The contractor is required to complete the 
mandatory monthly contractor’s report which is to 
be submitted together with the contractor’s payment 
certificate. Payment to contractor shall be subject to 
the aforementioned being submitted timeously and 
accurately.

C 16 COMMUNITY LIAISON OFFICER

Item

Fixed…...............................    Value
Related…............................     Time
Related………………………..

139

The contractor shall employ during the construction 
period a community liaison officer. A provisional 
sum has been included in C2:2: Bills of Quantities 
for the salary of the community liaison officer, but 
the contractor shall allow for all other costs related 
to the employment of the community liaison officer 
such as but not limited to, toilet facilities, office 
space, supervision, stationery, safety clothing, etc.
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SECTION NO. 2

BILL NO. 1

TEMPORARY MOBILE UNITS

PREAMBLES

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant 
clauses in the separate documents; General 
Specification (PW
371-A) July 2013 and Particular Specification (PW
371B) July 2013 before pricing this bill

MOBILE UNITS

6No

Supply, transport, complete assembly and installation of
single storey SANS approved New Mobile Prefabricated
classrooms (minimum size of 48m2 each) equipped
firmly fixed on top of a concrete slab with corrugated 
roof coverings with vinyl floor finishing, steel cupboards, 
minimum 2No per classroom, chalk boards, pinning 
boards, fire extinguishers, appropriate ceilings, light 
fittings, matching windows and doors complete with 
corresponding ironmongery, steel burglars to all 
windows and steel security gate to all external doors, 
enclosure to the suspended under floor void and steel 
steps at all external doors and verandah supported on 
appropriate steel poles.   

1

TEMPORARY MODULAR CLASSROOMS 

1No

Supply, transport, complete assembly and installation of 
single storey SANS approved New Mobile Prefabricated
HOD office (minimum size of 48m2 each) equipped
firmly fixed on a concrete slab with a corrugated roof 
coverings with vinyl floor finishing, steel cupboard, 
pinning boards, fire extinguishers, appropriate ceilings, 
light fittings, matching windows and doors complete with 
corresponding ironmongery, steel burglars to all 
windows and steel security gate to all external doors, 
enclosure to the suspended under floor void and steel 
steps at all external doors and verandah supported on 
appropriate steel poles.             

2

-30-

Mobile Units
Bill No.  1
Section No.  2

Carried to Final Summary R



AmountItem
No

Quantity Rate

EMIS No.200500939

NONKQUBELA SENIOR SECONDARY SCHOOL

SECTION 3

BILL NO. 1

NOTE : Unless otherwise stated herein all items in this
bill shall be deemed to fall into Work Group No. 104 for
Haylett Formula purposes

GENERAL SITE WORKS (PROVISIONAL)

NOTE : All excavations are measured as being in
"earth" and/or filling compacted to 98% modified
AASHTO density. Descriptions of excavations shall be
deemed to include for setting aside surplus excavated
material in spoil heaps for use as filling or for depositing
within 150m of the perimeter of the excavations and
spreading and roughly levelling as directed, as well as
for increase in bulk and multiple handling of excavated
material caused by the contractor's method of
operation.Descriptions of carting away of excavated
material shall be deemed to include loading excavated
material onto trucks directly from the excavations or,
alternatively, from stock piles situated on the building
site and for bulking.             

Labour Intensive methods (LI)

Supplementary Preamles

The contractor will be required to use labour intensive
methods for the items which have been marked with the
letters LI as described in the Scope of Work.

EARTHWORKS

540m2

Clear the whole area of the site to be built upon 
including the removal of small shrubs and trees with a 
trunk not exceeding 200mm girth measured 1m above 
ground level

1

SITE CLEARANCE
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86m3

Stripping average 200 mm thick layer of top soil and 
depositing material in prescribed stockpiles on site

2

Digging up topsoil

EXCAVATION, FILLING, ETC

EXCAVATIONS ETC

4m3Holes.3

Excavation in earth not exceeding 2m deep:

36m3Trenches4

3m3Soft rock5

Extra over excavation in earth for excavation in

86m3

Extra over all excavations for carting away surplus 
material from excavations and/or stockpile on site to a 
dumping site to be located by the Contractor

6

Extra over all excavations for carting away

Item
Allow for keeping excavations free of all water other 
than subterranean water

7

Keeping excavations free of water

129m3

150mm G7 material in 150mm layers imported from 
commercial sources and compacted to 95% modified 
AASHTO density

8

FILLING

347m2

Compaction of ground surface under floors, trenches, 
etc including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 90% Mod AASHTO 
density

9

Compaction of surfaces
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347m2

Under floors etc including forming and poisoning shallow 
furrows against foundation walls etc, filling in furrows 
and ramming

10

Soil insecticide under a 10 year guarantee 
by firm of specialist

73m2To bottoms and sides of trenches, bases, etc11

10No
Tests to determine the degree of compaction, etc. of 
ground or filling 

12

Tests

17m3
50mm thick river sand under floors, etc.13

Coarse river sand filling supplied by the contractor 
"LI"

UNREINFORCED CONCRETE

4m3In holes14

15MPa/19mm concrete "LI"

REINFORCED CONCRETE

16m3In strip footings15

25MPa/19mm concrete "LI"

43m3In slab and verandah16

REINFORCEMENT (PROVISIONAL)

347m2
REF. 245 fabric reinforcement in concrete surface beds, 
slabs, etc.

17

Fabric reinforcement:

CONCRETE SUNDRIES

54m2Wood float18

Finishing top surfaces of concrete smooth with a 
wood float including non-slip brush finish
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CONCRETE TESTS

7No
Making and testing set of three 150x150x150mm 
concrete strength test cubes (Provisional).

19

Test blocks:

SMOOTH FORMWORK (DEGREE OF 
ACCURACY I)

147m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide.

20

Rough Formwork to Sides:

MOVEMENT JOINTS ETC

109m10mm isolation joints not exceeding 300mm high 21

"Sondor" or similar approved expansion joints with 
tear-off strip seal 10 x 10mm with Sikaflex-Pro 2HP 
between concrete and brick surfaces

DAMPPROOFING OF WALLS AND FLOORS 

347m2Under surface beds.22

One layer of 250 micron 'Consol Plastics Gunplas 
Green' waterproof sheeting sealed at laps with 
'Gunplas Pressure Sensitive Tape':

MASONRY 

FOUNDATIONS (PROVISIONAL)

63m2One brick walls23

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in class 1 mortar "LI"

BRICKWORK SUNDRIES

254m150mm Wide reinforcement built in horizontally24

Brickwork reinforcement "LI"

SECURITY FENCE "LI"
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540m

Make provision for clearing site under fence for at least 
one metre on both sides, fill all holes and gaps 
thereunder with approved earth filling and ram

25

SITE CLEARANCE 

540mRemoval of Existing fence26

EXCAVATION, FILLING, ETC.)

23m3Holes, etc.27

Excavation in earth not exceeding 2m deep "LI"

Mass concrete cast against excavated surfaces

23m3In posts28

Mass concrete with a coarse aggregate of 19mm and
a minimum compressive strength of 15MPa at 28 
days: "LI"

Fencing and gates 

180No

85 x 85mm Mild steel posts hot dip galvanised with and 
including moisture proof cap on top end and 70 x 70 x 6 
mm MS plate welded to bottom end in mortar filled 
cavity and cast into concrete footing (elsewhere 
measured) 2 400 mm long (no step)

29

The posts shall be Polymetic 6000 coated. The mesh 
shall be pre-galvanised and coated with alu-galv 
epoxy

540m

High density anti-climbing and anti-cut pressed mesh 
panel fencing 2100mm high, formed of 4mm diameter 
horizontal and 4mm diameter horizontal and 4mm 
diameter vertical high tensile wires galvanised with 
marine fusion bond coating colour green/black/blue, etc. 
with aperture size 76.2 x 12.7mm and reinforcing V-
section ribs, bolted with vandal resistant bolts and 
clamping plates to 85-45mm taper locking post 2100mm 
high including locking recess mechanism at 3382mm 
centres with sealed end caps and 30 x 3mm 250mm 
long angle section base anchors with posts bedded in 
15MPa concrete bases size 400 x 400 x 600mm deep 
complete with shark tooth spikes at the top

30
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1No

Single leaf pedestrian gate size 900 x 2 400mm high 
overall formed as manufacturer`s standard specification 
with mesh infill pre-galvanised and polymetic 6000 
coating to other components and including hinges, drop 
bolts, locking mechanisms, etc

31

1No

Single leaf vehicle gate size 6000 x 2 400mm high 
overall formed as manufacturer`s standard specification 
with mesh infill pre-galvanised and polymetic 6000 
coating to other components and including hinges, drop 
bolts, locking mechanisms, etc

32
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SECTION NO. 3

BILL NO. 2

NOTE : Unless otherwise stated herein all items in this
bill shall be deemed to fall into Work Group No. 146 for
Haylett Formula purposes.

STORMWATER DRAINAGE, SOIL 
DRAINAGE AND WATER SUPPLY "LI"

NOTE : All excavations are measured as being in
"earth" and/or filling compacted to 98% modified
AASHTO density. 

Labour Intensive methods (LI)

Supplementary Preambles

The contractor will be required to use labour intensive 
methods for the items which have been marked with the 
letters LI as described in the Scope of Work.

OPEN STORMWATER DRAINAGE

60m3
Excavate in all materials to spoil to site furnished by 
contractor

1

Earthworks

300m2
Compact surface of trapezoidal drain with 3 passes of a 
500kg roller

2

300m260mm thick grey class 25 paving bricks3

Install 25MPa concrete paving block lining to open 
3m trapezoidal-drain 

200m

Precast concrete mountable kerbing to SABS 927 Fig. 8 
in 1000mm lengths with 10mm wide butt joints filled in 
with (2:1) cement mortar and pointed with grooved half 
round joints and 10mm wide open butt joints at 5000mm 
centres including 15MPa/19mm mass concrete bedding 
size 50mm thick x 300mm wide, any necessary 
excavation, formwork, etc. and backfilling at front of 
kerbs

4
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150,000.00Item

Contractor to allow for the connection to existing water 
supply including reticulation to toilets, drinking fountain, 
etc.. All prices to include all required testing. Contractor 
to allow for the provision and installation of storage rain 
water tanks, tank stands, etc.

5
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SECTION NO. 3

BILL NO. 3

PREAMBLES

NOTE: Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

NOTE: Tenderers are referred to the relevant clauses in 
the separate documents; General Specification (PW 
371-A) July 2013 and Particular Specification (PW 
371B) July 2013 before pricing this bill

NOTE : All excavations are measured as being in
"earth" and/or filling compacted to 98% modified
AASHTO density.      

PARKING AND PAVING - LABOUR 
INTENSIVE

Labour Intensive methods (LI)

Supplementary Preambles

The contractor will be required to use labour intensive
methods for the items which have been marked with the
letters LI as described in the Scope of Work.

EARTHWORKS "LI"

1,100m2

Clear the whole area of the site to be built upon 
including the removal of small shrubs and trees with a 
trunk not exceeding 200mm girth measured 1m above 
ground level

1

SITE CLEARANCE

220m3Open face excavations in earth to reduced levels2

Digging up topsoil
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220m3

Extra over all excavations for carting away surplus 
material from excavations and/or stockpile on site to a 
dumping site to be located by the Contractor

3

Extra over all excavations for carting away

Item
Allow for keeping excavations free of all water other 
than subterranean water

4

KEEPING EXCAVATIONS FREE OF WATER

165m3

Prepare ground surface by ripping insitu material of
150mm layer of ground and re-compact to 93% modified
AASHTO density 

5

FILLING

165m3
Filling to make up levels with imported material, G6, 
compacted to 95 MOD AASHTO Density

6

1,100m2

20mm thick layer clean, dry, rivers and layer treated 
with an approved weed killer at the rate of 50 gram per 
square metre, spread and levelled to receive paving 
blocks (elsewhere)

7

1,100m2

Compaction of ground surface under pavings, etc. 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compact to 93% modified AASHTO 
density 

8

Compaction of surfaces

10No
Tests to determine the degree of compaction, etc. of 
ground or filling 

9

Tests

1,100m2

60mm thick S-A (Type A) paving blocks laid in 
herringbone pattern to falls on sand layer (elsewhere) 
with joints filled in with sand including all straight cutting

10

PRECAST CONCRETE "LI"
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230m

Precast concrete mountable kerbing to SABS 927 Fig. 8 
in 1000mm lengths with 10mm wide butt joints filled in 
with (2:1) cement mortar and pointed with grooved half 
round joints and 10mm wide open butt joints at 5000mm 
centres including 15MPa/19mm mass concrete bedding 
size 50mm thick x 300mm wide, any necessary 
excavation, formwork, etc. and backfilling at front of 
kerbs

11

-41-

Paving
Bill No.  3
Section No.  3

Carried Forward to Summary of Section No. 3 R



EMIS No.200500939

NONKQUBELA SENIOR SECONDARY SCHOOL

SECTION SUMMARY - External Works

Bill
No

Page
No

Amount

36Site Works1

38Stormwater, Soil Drainage and Water supply2

41Paving 3
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SECTION 4

BILL NO. 1

ELECTRICAL INSTALLATIONS

NOTE: The Tenderer is referred to the relevant Clause 
in the seperate document "Model Preambles for Trades" 
(2008 Edition) and to the Supplementary Preambles 
which are incorporated hereunder.

SUPPLEMENTARY PREAMBLES

The Contractor shall allow for profit and attendance after 
each Prime Cost Sum. Where no allowance has been 
made  by the Contractor, it shall be assumed the 
allowance shall have been included elsewhere in the 
rates for other works.

The following Provisional Sums are to be spent as 
directed by the Project Manager or deducted in 
whole or in part if not required 

250,000.00Item

Provide an amount of R250 000  (Two Hundred and
Fifty Thousand Rands) nett for Electrical supply and
installation as instructed by Project Manager

1

Electrical Installations

%Add for profit

%Allow for attendance
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SECTION 5

BILL NO. 1

NOTE: The Tenderer is referred to the relevant Clause 
in the seperate document "Model Preambles for Trades" 
(2008 Edition) and to the Supplementary Preambles 
which are incorporated hereunder.

PROVISIONAL SUMS

The Contractor shall allow for profit and attendance after 
each Provisional Sum. Where no allowance has been 
made  by the Contractor, it shall be assumed the 
allowance shall have been included elsewhere in the 
rates for other works.

The following Provisional Sums are to be spent as 
directed by the Project Manager or deducted in 
whole or in part if not required 

28,000.00Item

Provide an amount of R 28 000 (Twenty Eight Thousand
Rand ) for the employment and payment of community
liaison officer for the duration of the project.

1

Community Liaison Officer

%Add for profit

%Allow for attendance

56,000.00Item

Provide an amount of R 56 000 (Fifty Six Thousand
Rand ) for the employment and payment of Two
Graduate trainees for the duration of the project.

2

Graduate Trainee

%Add for profit

%Allow for attendance
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Page
No

FINAL SUMMARY

Section
No

Amount

29Preliminaries 1

30Temporary Mobile Units2

42External Works3

43Electrical Works4

44Provisional sums5

RSUB-TOTAL

250,000.00ItemAdd Contingency

RSUB-TOTAL

RAdd VAT at the rate of 15%

RSUB-TOTAL
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