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4. For the purpose of coordination, all relevant parties
must check this information prior to implementation
and report any discrepancies to the Architect.

1. All boundaries, dimensions and levels are to be checked on site
before construction and any discrepancies are to be reported to the
office of the Architect.
2. Partial Service: Any discrepancies with site or other information is to
be advised to the Architect and direction or approval is to be sought
before the implementation of the detail.
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BLOCK A: CLASSROOMS & WORKSHOPS: Scope of Works as per Stage 2 Assessment Report:

1. No gutters or downpipes installed to half of existing roof. Install new to match existing on site.
2. Some gutters deteriorating. Rub down, prime and repaint.
3. Make good chipped brickwork walls.
4. Barge boards damaged or missing, remove and make good and install new to match existing on site or as per later detail.
5. Structural damage noted, refer to Structural Engineer's report.
6. Cracks noted on internal walls, refer to Structural Engineer's report for repair. Once repair work is done, prime and repaint.
7. 2 x timber double doors damaged - replace and install new. Install new door ironmongery.
8. Noted damage to all pin boards. Replace and install new.
9. No floor finishes installed, install new floor finishes including skirtings.
10. Corrosion to DB board steel doors, sand off as much rust as possible, apply rust inhibiting primer to restore the steel, prime and paint. Where
it cannot be restored, to be replaced with new to match existing.
11. All exposed electrical cabling to be encased in conduits.
12. Deterioration/mild corrosion to security gates/steel doors, sand off as much rust as possible, apply rust inhibiting primer to restore the steel,
prime and paint. Where it cannot be restored, to be replaced with new to match existing.
13. 2 x timber single doors damaged - replace and install new. Install new door ironmongery.
14. 4 x timber single doors damaged - replace and install new. Install new door ironmongery.
15. Some WHB's are in a poor condition, remove and replace with new to match.
16. Internal floor finishes in a poor condition, remove and replace with new, including skirtings.
17. Corrosion to burglar bars / guards, sand off as much rust as possible, apply rust inhibiting primer to restore the steel, prime and paint. Where
it cannot be restored, to be replaced with new to match existing.
18. Storeroom lacks any shelving, install new cupboards / shelving for storage, detailed design to be carried out to explore options for optimising
space and installing new shelving based on the end user needs.
19. Brick filler to top of external perimeter walls / underside of roof, to ensure no gaps.
20. Noted missing ceiling trap door. Install new to match existing ceiling finish.
21. Corrosion to some door frames , sand off as much rust as possible, apply rust inhibiting primer to restore the steel, prime and paint. Where it
cannot be restored, to be replaced with new to match existing.
22. Broken / damaged cupboard doors to be replaced.
23. Some Fascia board paintwork in poor condition. Rub down, prime and repaint.

BLOCK B: CLASSROOMS: Scope of Works as per Stage 2 Assessment Report:

BLOCK TO BE DEMOLISHED AND NEW CLASSROOM BLOCK TO BE REBUILT.

BLOCK C: LIBRARY: Scope of Works as per Stage 2 Assessment Report:

1. No gutters or downpipes installed. Install new to match existing on site or as per later detail.
2. Barge boards damaged, remove and make good and install new to match existing on site or as per later detail.
3. Some fascia boards damaged, remove and make good and install new to match existing on site or as per later detail.
4. New compliant ramp to be installed to access the walkway, with side balustrades.
5. New SANS 10400 compliant 1m high balustrade with intermediate rails of 100mm c/c or less to edge of walkways to be installed.
6. Structural Damage noted, refer to Structural Engineer's report.
7. Painted window panels: paint to be cleaned off glazing and new vinyl film to be installed to reduce glare.
8. External paintwork in a poor condition, rub down walls, prime and repaint.
9. Damaged brickwork, replace with similar and make good.
10. Brick filler to top of external perimeter walls / underside of roof, to ensure no gaps.
11. Some Internal paintwork in a poor condition, rub down walls, prime and repaint.

BLOCK D: CLASSROOMS: Scope of Works as per Stage 2 Assessment Report:

BLOCK TO BE DEMOLISHED AND NEW CLASSROOM BLOCK TO BE REBUILT.

BLOCK E: NUTRITION BLOCK: Scope of Works as per Stage 2 Assessment Report:

1. No gutters or downpipes installed. Install new to match existing on site or as per later detail.
2. Corrosion to security gates, sand off as much rust as possible, apply rust inhibiting primer to restore the steel, prime and paint. Where it cannot
be restored, to be replaced with new to match existing.
3. No floor finishes installed in kitchen, install new floor finishes including skirtings.
4. Structural Damage noted, refer to Structural Engineer's report.
5. Some barge boards damaged, remove and make good and install new to match existing on site or as per later detail.
6. Damaged lighting to be removed and replaced with new to Electrical Engineers specification.
7. Irregular installation of kitchen tap. Reinstall and correct position.
8. Replace 1 x door ironmongery.
9. Noted missing tap to stainless steel sink. Install new.
10. Water damage to ceilings, remove all affected panels and cornices and replace with new to match, including skimming and painting. Roof
sheeting and trusses to be inspected for leaks / damage and to be repaired or replaced.

BLOCK F: CLASSROOMS: Scope of Works as per Stage 2 Assessment Report:

1. No gutters or downpipes installed to main roof. Install new to match existing on site or as per later detail.
2. Walkway gutters, downpipes and roof sheeting are damaged, install new to match existing on site or as per later detail.
3. Barge boards damaged or missing, remove and make good and install new to match existing on site or as per later detail.
4. Corrosion to window frames, sand off as much rust as possible, apply rust inhibiting primer to restore the steel, prime and paint. Where it
cannot be restored, to be replaced with new to match existing.
5. Install new ironmongery to 1 x door.
6. Vandalism and deterioration to timber doors. Rub down and re-varnish / repaint.
7. No floor finishes installed, install new floor finishes including skirtings.
8. Structural Damage noted, refer to Structural Engineer's report.
9. Noted damage to all pin boards. Replace and install new.

BLOCK G: COMBINED ABLUTIONS: Scope of Works as per Stage 2 Assessment Report:

1. Brick filler to top of external perimeter walls / underside of roof, to ensure no gaps.
2. Replace 6 x damaged / missing glazed window panes.
3. Barge boards damaged or missing, remove and make good and install new to match existing on site or as per later detail.
4. No floor finishes installed, install new floor finishes including skirtings.
5. Fascia boards damaged, remove and make good and install new to match existing on site or as per later detail.
6. 3 x WHB missing - install new to match existing WHB including new taps. Splashback tiles behind missing WHB is missing - install missing tiles
to match existing.
7. 1 x WHB missing - install new to match existing WHB including new taps. Splashback tiles behind missing WHB is also damaged - install
missing tiles to match existing.
8. External plumbing in a poor condition and leaks noted - recommend repairing / replacing all plumbing.
9. Clean all vandalism from external walls.
10. No gutters or downpipes installed. Install new to match existing on site or as per later detail.
11. Missing toilet seats / lids to be installed.
12. Noted 1 x missing ceiling trap door. Install new to match existing.
13. Some internal ceilings damaged and in a poor condition. Recommend removing and installing new, include for skimming, painting, cornices
and light fittings as per Electrical Engineer's details.
14. Cracks noted on internal walls, refer to Structural Engineer's report for repair. Once repair work is done, prime and repaint.
15. Rub down internal cubicle doors, prime and repaint.
16. Noted damaged air brick vents. Install new to match existing.

BLOCK H: CLASSROOMS: Scope of Works as per Stage 2 Assessment Report:

1. No gutters or downpipes installed to main roof. Install new to match existing on site or as per later detail.
2. External storeroom walls are to be painted.
3. Walkway and external store room gutters and downpipes are damaged, install new to match existing on site or as per later detail. Roof sheeting
to small external covering is damaged, removed and install new to match.
4. Make good chipped brickwork walls.
5. Barge boards damaged or missing, remove and make good and install new to match existing on site or as per later detail.
6. Replace 4 x doors ironmongery.
7. Noted vandalism to light switches. Remove all vandalism.
8. Remove 1 x damaged wall fan.

BLOCK I: CLASSROOMS: Scope of Works as per Stage 2 Assessment Report:

1. No gutters or downpipes installed to main roof. Install new to match existing on site or as per later detail.
2. Walkway gutters and downpipes are damaged, install new to match existing on site or as per later detail.
3. Barge boards damaged or missing, remove and make good and install new to match existing on site or as per later detail.
4. Corrosion to window frames, sand off as much rust as possible, apply rust inhibiting primer to restore the steel, prime and paint. Where it
cannot be restored, to be replaced with new to match existing.
5. Steel entrance doors and frames - rub down, prime and repaint.
6. Timber entrance doors and door frames - rub down and re-varnish.
7. Vandalised fire hose reel cabinet. Clean vandalism and repaint.

BLOCK J: STORAGE: Scope of Works as per Stage 2 Assessment Report:

1. Gutters and downpipes are damaged, install new to match existing on site or as per later
detail.
2. Internal paintwork in a poor condition, rub down walls, prime and repaint.
3. Corrosion to window frames, sand off as much rust as possible, apply rust inhibiting primer
to restore the steel, prime and paint. Where it cannot be restored, to be replaced with new to
match existing.
4. Existing shelving insufficient for needs, remove and install new cupboards / shelving for
storage, detailed design to be carried out to explore options for optimising space and
installing new shelving based on the end user needs.
5. Structural Damage noted, refer to Structural Engineer's report.
6. Water damage to ceilings, remove all affected panels and cornices and replace with new to
match, including skimming and painting. Roof sheeting and trusses to be inspected for leaks /
damage and to be repaired or replaced.

BLOCK K: GARAGE: Scope of Works as per Stage 2 Assessment Report:

1. Gutters and downpipes are damaged, install new to match existing on site or as per later
detail.
2. Barge boards damaged, remove and make good and install new to match existing on site or
as per later detail.
3. Internal paintwork in a poor condition, rub down walls, prime and repaint.
4. Noted damaged air brick vents. Install new to match existing.

BLOCK L: ADMINISTRATION: Scope of Works as per Stage 2 Assessment Report:

1. No gutters or downpipes installed. Install new to match existing on site or as per later detail.
2. Internal paintwork in a poor condition, rub down walls, prime and repaint.
3. Timber doors in a poor condition. Rub down and re-varnish.
4. Corrosion to some door frames , sand off as much rust as possible, apply rust inhibiting primer to restore the
steel, prime and paint. Where it cannot be restored, to be replaced with new to match existing.
5. Corrosion to security gates, sand off as much rust as possible, apply rust inhibiting primer to restore the steel,
prime and paint. Where it cannot be restored, to be replaced with new to match existing.
6. Structural Damage noted, refer to Structural Engineer's report.
7. Cracks noted on internal walls, refer to Structural Engineer's report for repair. Once repair work is done, prime and
repaint.
8. Internal floor finishes in a poor condition and to be removed. Once structural work is complete, replace with new,
including skirtings.
9. Concrete layer around 1 x WC to be removed and WC to be made good or replaced if broken.
10. Replace tile floors with new tiles as per detailed design.
11. Concrete step to urinal in a poor condition - make good.
12. Mixer / tap in shower missing, install new.
13. Kitchen cupboards and splashback in a poor condition. Recommend removing and replacing with new as per
detailed specification according to detailed design.
14. Noted missing tap in male ablution, replace with new.
15. Recommend installation of fire hose reel cabinets to encase existing fire hose reels.
16. Damp on walls, leaks to be found and repaired.

BLOCK M: CLASSROOMS: Scope of Works as per Stage 2 Assessment Report:

1. No gutters or downpipes installed. Install new to match existing on site or as per later detail.
2. Structural Damage noted, refer to Structural Engineer's report.
3. Cracks noted on internal walls, refer to Structural Engineer's report for repair. Once repair work is done,
prime and repaint.
4. Damaged air brick vent to be replaced.
5. Internal paintwork in a poor condition, rub down walls, prime and repaint.
6. Corrosion to window frames, sand off as much rust as possible, apply rust inhibiting primer to restore
the steel, prime and paint. Where it cannot be restored, to be replaced with new to match existing.
7. Painted window panels: paint to be cleaned off glazing and new vinyl film to be installed to reduce glare.
8. Recommend installation of fire hose reel cabinets to encase existing fire hose reels.
9. Damaged roller shutter windows to be replaced with new to match.
10. Deterioration to timber doors. Rub down and re-varnish or prime and paint.
11. Repaint all door frames.
12. Internal floor finishes in a poor condition, remove and replace with new, including skirtings.
13. All loose / hanging electrical cables to outside of all buildings to be rerouted as it is currently a safety
hazard.
14. Water damage to some ceilings, remove affected panels and replace with new to match existing. Check
existing roof sheeting for any leaks and repair or replace if necessary.
15. Deflecting cornices to be replaced with new to match existing.

BLOCK N: CLASSROOMS: Scope of Works as per Stage 2 Assessment Report:

1. No gutters or downpipes installed to main roof. Install new to match existing on site or as per later
detail.
2. Internal paintwork in a poor condition, rub down walls, prime and repaint.
3. Internal floor finishes in a poor condition, remove and replace with new, including skirtings.
4. Noted vandalised fire hose reel cabinet. Rub down, prime and repaint to match existing. Recommend
installation of fire hose reel cabinets to encase existing fire hose reels.
5. Barge boards damaged or missing, remove and make good and install new to match existing on site or
as per later detail.
6. Damaged concrete floor along wall junction - refer to Structural Engineer's report for recommendations.
7. Timber doors in a poor condition. Rub down and re-varnish. Replace all missing door ironmongery.

BLOCK P: ABLUTIONS: Scope of Works as per Stage 2 Assessment Report:

1. No gutters or downpipes installed. Install new to match existing on site or as per later detail.
2. Plumbing to urinals damaged, repair or replace plumbing to urinals.
3. Leaks noted - investigate all plumbing for leaks, rectify leaks but if not possible, replace plumbing
where required, as per wet services engineer's details.
4. 1 x damaged fascia board to be removed and replaced with new to match.
5. Toilets in a poor condition, recommend removing and replacing all toilets with new. All plumbing to be
checked for leaks, compliance and condition and to be repaired or replaced, if required.
6. Internal ceilings in a poor condition, recommend removing all and installing new ceilings, cornices
including skimming and painting. Install new light fittings as per Electrical Engineer's details.
7. Internal paintwork in a poor condition, rub down walls, prime and repaint.
8. Lack of ramp leading into building, due to height difference recommend construction of new ramp at
entrance.
9. Fascia and barge boards to be rubbed down and repainted.
10. Remove all vandalism from external walls.
11. All timber doors to be rubbed down, primed and repainted.
12. Noted compressor utilised for water pumping. Wet services engineer to confirm if water supply
pressure is adequate.
13. Install new floor finishes and skirtings.
14. Replace 8 x damaged glazed window panes.
15. Deteriorating paintwork to waste water pipes . Rub down, prime and repaint to match existing.

BLOCK Q: CLASSROOMS: Scope of Works as per Stage 2 Assessment Report:

1. No gutters or downpipes installed. Install new to match existing on site or as per later detail.
2. Barge boards damaged, remove and make good and install new to match existing on site or as per later
detail.
3. Painted window panels: paint to be cleaned off glazing and new vinyl film to be installed to reduce glare.
4. Make good chipped brickwork walls.
5. Water damage to ceilings, remove all affected panels and cornices and replace with new to match,
including skimming and painting. Roof sheeting and trusses to be inspected for leaks / damage and to be
repaired or replaced.
6. Paint to walkway purlins deteriorating, rub down paint, prime and repaint.
7. Window sills deteriorating / displaced. Replace damaged sills.
8. Timber doors in a poor condition. Rub down and re-varnish.
9. Remove all vandalism from external walls.
10. Internal paintwork in a poor condition, rub down walls, prime and repaint.
11. Replace any missing or damaged door ironmongery.
12. Corrosion to door and window frames & security gates, sand off as much rust as possible, apply rust
inhibiting primer to restore the steel, prime and paint. Where it cannot be restored, to be replaced with new
to match existing.

BLOCK R: CLASSROOMS: Scope of Works as per Stage 2 Assessment Report:

1. No gutters or downpipes installed. Install new to match existing on site or as per later detail.
2. Barge and fascia boards to be rubbed down and repainted.
3. Painted window panels: paint to be cleaned off glazing and new vinyl film to be installed to reduce glare.
4. Internal floor finishes in a poor condition, remove and replace with new, including skirtings.
5. Internal paintwork in a poor condition, rub down walls, prime and repaint.
6. Timber doors in a poor condition. Rub down and re-varnish. Replace all missing door ironmongery.
7. Replace missing door ironmongery.
8. Remove vandalism from fire cupboards.
9. Damage to some timber purlins - entire roof structure to be checked for damage and all damaged
elements to be replaced.
10. Corrosion to DB board door. Remove and replace with new.
11. Damaged brickwork above door - replace with similar and make good.
12. Water damage to some ceilings, remove affected panels and replace with new to match existing. Check
existing roof sheeting for any leaks and repair or replace if necessary.

BLOCK S: HOUSE: Scope of Works as per Stage 2 Assessment Report:

1. Gutters and downpipes are damaged, install new to match existing on site or as per later detail.
2. Barge boards damaged, remove and make good and install new to match existing on site or as per later
detail.
3. Internal floor finishes in a poor condition, remove and replace with new, including skirtings.
4. Corrosion to some door frames, sand off as much rust as possible, apply rust inhibiting primer to
restore the steel, prime and paint. Where it cannot be restored, to be replaced with new to match existing.
5. Ablutions in a poor condition: replace all internal fittings and fixtures, including sanware and all
plumbing. Install new floor finishes and rub down walls, prime and repaint, all to later detail. Include new
mirrors and splashback to new basin. Check all plumbing for compliance and repair or replace any if
required.
6. Replace damaged light fittings with new as per Electrical Engineer's details.
7. Water damage to some ceilings, remove affected panels and replace with new to match existing. Check
existing roof sheeting for any leaks and repair or replace if necessary.
8. Kitchen cupboards in a poor condition. Recommend removing and replacing with new as per detailed
specification according to detailed design.


