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DEVELOPMENT BANK OF SOUTH AFRICA

SECTION NO. 1
PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition for use with the JBCC
Principal Building Agreement Edition 4.1 Code 2101, March 2005 as
prepared by the Joint Building Contract Committee shall be the applicable
building agreement, amended as hereinafter described

The ASAQS Preliminaries published by the Association of South African
Quantity Surveyors for use with the said JBCC Principal Building Agreement
shall be deemed to be incorporated in these bills of quantities

Contractors are referred to the above mentioned documents for the full intent
and meaning of each clause thereof

These clauses are hereinafter referred to by clause number and heading
only. Where standard clauses or alternatives are not entirely applicable to thig
contract such modifications, corrections or supplements as will apply are
given under each relevant clause heading and such modifications,
corrections or supplements shall take precedence notwithstanding anything
contrary contained in the above mentioned documents

Where any item is not relevant to this specific contract such item is marked
N/A, signifying "not applicable"

PREAMBLES FOR TRADES

The Model Preambles for Trades (1999 edition) as published by the
Association of South African Quantity Surveyors shall be deemed to be
incorporated in these bills of quantities and no claim arising from brevity of
description of items fully described in the said Model Preambles will be
entertained

Supplementary preambles are incorporated in these bills of quantities to
satisfy the requirements of this project. Such supplementary preambles shall
take precedence over the provisions of the said Model Preambles

The contractor's prices for all items throughout these bills of quantities must
take account of and include for all of the obligations, requirements and
specifications given in the said Model Preambles and in any supplementary
preambles

PRICING OF PRELIMINARIES
Pricing of Prelims

Should the contractor select Option A in terms of clause 10.3 for the purpose
of adjustment of these preliminaries, the amount entered in the amount
column in these preliminaries is to be divided into one or more of the three
categories provided namely Fixed (F), Value Related (V) and Time Related
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SECTION A - PRINCIPAL BUILDING AGREEMENT
Definitions

Clause 1.0 - Definitions and interpretation

1.1 Definition of "Commencement Date" is added:

"COMMENCEMENT DATE" means the date that the agreement, made in
terms of the Form of Offer and Acceptance, comes into effect Clause 1.1
Definition of "Construction Period" is amended by replacing it with the
following:

"CONSTRUCTION PERIOD" means the period commencing on the date
that possession of the site is given to the contractor and ending on the date
of practical completion

Clause 1.1 Definition of "Interest" is amended by replacing it with the
following:

INTEREST means the interest rates applicable on this contract, whether
specifically indicated in the relevant clauses or not, will be the rate as
determined by the Minister of Finance, from time to time, in terms of section
80(1 )(b) of the Public Finance Management Act, 1999 (Act No.1 of 1999)

(a) In respect of interest owed by the employer, the interest rate as
determined by the Minister of Justice and Constitutional Development, from
time to time, in terms of section 1 (2) of the Prescribed Rate of Interest Act,
1975 (Act No. 55 of 1975), will apply; and

(b) in respect of interest owed to the employer, the interest rate as
determined by the Minister of Finance, from time to time, in terms of section
80(1 )(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999),

will apply.

Clause 3.7 is amended by the addition of the following:

The contractor shall supply and keep a copy of the JBCC Series 2000
Principal Building Agreement and Preliminaries applicable to this contract on
the site, to which the employer, principal agent and agents shall have access
at all times

oo, Vi s L
Clause 4.0 - Design responsibility
oo, Vi e LR
Clause 5.0 - Employer's agents

oo, Vi e LR
Clause 6.0 - Site representative

oo Vi e L
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Clause 7.0 - Compliance with regulations

without limiting the generality of the provisions of Clause 7.0, the contractor's
attention is drawn to the provisions of the Construction Regulations, 2014
issued in terms of the Occupational Health and Safety Act, 1993 (Act No 85
of 1993) and in particular with Regulation 7(1 )(a) requiring the compilation of
a health and safety plan, as well as Regulation 8(5) requiring the appointment
of a Construction Health and Safety Officer, the necessary documented
health and safety specifications for the works and that the employer shall
ensure that the contractor has made provision for the cost of health and
safety measures during the execution of the works. The contractor shall price
opposite this item for compliance with the act and the regulations and the
reasonable provisions of the aforementioned health and safety specifications

Froe Vi T
Clause 8.0 - Works risk

Froe Vi T
Clause 9.0 - Indemnities

Fieeeeeees Vi e L
Clause 10.0 - Works insurances
Fro Vi T
Clause 10.0

Clause 10.0 is amended by the addition of the following clauses:
10.5 Damage to the Works

(a ) Without in any way limiting the contractors obligations in terms of the
contract, the contractor shall bear the full risk of damage to and/or
destruction of the works by whatever cause during construction of the works
and hereby indemnifies and holds harmless the employer against any such
damage. The contractor shall take such precautions and security measures
and other steps for the protection and security of the works as the contractor
may deem necessary

(b) The contractor shall at all times proceed immediately to remove or
dispose of any debris arising from damage to or destruction of the works and
to rebuild, restore, replace and/or repair the works

(c) The employer shall carry the risk of damage to or destruction of the works
and material paid for by the employer that is the result of the excepted risks
as setoutin

10.6

(d) Where the employer bears the risk in terms of this contract, the contractor
shall, if requested to do so, reinstate any damage or destroyed portions of the
works and the costs of such reinstatement shall be measured and valued in
terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to Properties
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(a) The contractor shall be liable for and hereby indemnifies the employer
against any liability, loss, claim or proceeding whether arising in common law
or by statute, consequent upon personal injuries to or the death of any person
whomsoever arising out of or in the course of or caused by the execution of
the works unless due to any act or neglect of any person for whose actions
the employer is legally liable

(b) The contractor shall be liable for and hereby indemnifies the employer
against any liability, loss, claim or proceeding consequent upon loss of or
damage to any moveable or immovable or personal property or property
contiguous to the site, whether belonging to or under the control of the
employer or any other body or person, arising out of or in the course of or by
reason of the execution of the works unless due to any act or neglect of any
person for whose actions the employer is legally liable

(c)The contractor shall, upon receiving a contract instruction from the
principal agent, cause the same to be made good in a perfect and
workmanlike manner at his own cost and in default thereof the employer shall
be entitled to cause it to be made good and to recover the cost thereof from
the contractor or to deduct the same from amounts due to the contractor

(d) The contractor shall be responsible for the protection and safety of such
portions of the premises placed under his control by the employer for the
purpose of executing the works until the issue of the certificate of practical
completion

(e) Where the execution of the works involves the risk of removal of or
interference with support to adjoining properties including land or structures
or any structures to be altered or added to, the contractor shall and will
remain adequately insured or insured against the death of or injury to persons
or damage to such property consequent on such removal or interference with
the support until such portion of the works has been completed

(f)The contractor shall at all times proceed immediately at his own cost to
remove or dispose of any debris and to rebuild, restore, replace and/or repair
such property and to execute the works

10.7 High risk insurance

In the event of the project being executed in a geological area classified as a
High Risk Area, that is an area which is subject to highly unstable subsurface
conditions that might result in catastrophic ground movement evident by
sinkhole or doline formation the following will apply:

10. 7 .1 Damage to the works

The contractor shall, from the commencement date of the works until the
date of the certificate of practical completion bear the full risk of and hereby
indemnifies and holds harmless the employer against any damage to and/or
destruction of the works consequent upon a catastrophic ground movement
as mentioned above. The contractor shall take such precautions and security
measures and other steps for the protection of the works as he may deem
necessary

When so instructed to do so by the principal agent, the contractor shall
proceed immediately to remove and/or dispose of any debris arising from
damage to or destruction of the works and to rebuild, restore, replace and/or
repair the works, at the contractor's own costs
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10.7.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless
the employer against any liability, loss, claim or proceeding arising at any
time during the period of the contract whether arising in common law or by
statute, consequent upon personal injuries to or the death of any person
whomsoever resulting from, arising out of or caused by a catastrophic ground
movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer
against any and all liability, loss, claim or proceeding consequent upon loss of
or damage to any moveable or immovable or personal property or property
contiguous to the site, whether belonging to or under the control of the
employer or any other body or person whomsoever arising out of or caused
by a catastrophic ground movement, as mentioned above, which occurred
during the period of the contract

10.7.3 It is the responsibility of the contractor to ensure that he has adequate
insurance to cover his risk and liability as mentioned in 10.7.1 and 10.7.2.
Without limiting the contractors obligations in terms of the contract, the
contractor shall, within twenty-one (21) calendar days of the commencement
date but before commencement of the works , submit to the employer proof
of such insurance policy, if requested to do so

10.7.4 The employer shall be entitled to recover any and all losses and/or
damages of whatever nature suffered or incurred consequent upon the
contractors default of his obligations as set outin 10. 7.1; 10. 7.2 and 10.7.3.
Such losses or damages may be recovered from the contractor or by
deducting the same from any amounts still due under this contract or under
any other contract presently or hereafter existing between the employer and
the contractor and for this purpose all these contracts shall be considered
one indivisible whole

oo, AV LR,
Clause 11.0 - Liability insurances
oo, Vi e LR
Clause 12.0 - Effecting insurances
oo, Vi e LR
Clause 13.0 - No clause

Fro Vi T,
Clause 14.0 - Security

oo, Vi e LR
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14.1 In respect of contracts with a contract sum up to R1 million, the security
to be submitted by the contractor to the employer will be as a payment
reduction of five per cent (5%) of the value certified in the payment certificate
(excluding VAT) 14.1.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms of 31.8(A)

14.1.2 The employer shall be entitled to recover expense and loss from the
payment reduction in terms of 33.0 provided that the employer complies with
the provisions of 33.4 in which event the employers entitlement shall take
precedence over his obligations to refund the payment reduction security or
portions thereof to the contractor

14.2 In respect of contracts with a contract sum above R1 million, the
contractor shall have the right to select the security to be provided in terms of
14.3, 14.4, 14.5, 14.6, or 14.7 as stated in the schedule. Such security shall
be provided to the employer within twenty-one (21) calendar days from
commencement date. Should the contractor fail to select the security to be
provided

or should the contractor fail to provide the employer with the selected security
within twenty-one (21) calendar days from commencement date, the security
in terms of 14.7 shall be deemed to have been selected.

14.3 Where security as a cash deposit of ten per cent ( 10%) of the contract
sum ( excluding VAT) has been selected:

14.3.1 The contractor shall furnish the employer with a cash deposit equal in
value to ten per cent (10%) of the contract sum (excluding VAT) within
twenty-one (21) calendar days from commencement date

14.3.2 Within twenty-one (21) calendar days of the date of practical
completion of the works the employer shall reduce the cash deposit to an
amount equal to three per cent (3%) of the contract value (excluding VAT),
and refund the balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date of final completion of
the works the employer shall reduce the cash deposit to an amount equal to
one per cent ( 1 % ) of the contract value ( excluding VAT) and refund the
balance to the contractor

14.3.4 On the date of payment of the amount in the final payment certificate,
the employer shall refund the remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover expense and loss from the
cash deposit in terms of 33.0 provided that the employer complies with the
provisions of 33.4 in which event the employers entitlement shall take
precedence over his obligations to refund the cash deposit security or
portions thereof to the contractor

14.3.6 The parties expressly agree that neither the employer nor the
contractor shall be entitled to cede the rights to the deposit to any third party

14.4 Where security as a variable construction guarantee of ten percent
( 10%) of the contract sum (excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with an

acceptable variable construction guarantee equal in value to ten per cent
(10%) of the contract sum
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(excluding VAT) within twenty-one (21) calendar days from commencement
date

14.4.2 The variable construction guarantee shall reduce and expire in terms
of the Variable Construction Guarantee form included in the invitation to
tender

14.4.3 The employer shall return the variable construction guarantee to the
contractor within fourteen (14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery against the contractor in
terms of 33.0, the employer shall issue a written demand in terms of the
variable construction guarantee

14.5 Where security as a fixed construction guarantee of five per cent (5%)
of the contract sum (excluding VAT) and a five per cent (5%) payment
reduction of the value certified in the payment certificate (excluding VAT) has
been selected:

14.5.1 The contractor shall furnish a fixed construction guarantee to the
employer equal in value to five per cent (5%) of the contract sum (excluding
VAT)

14.5.2 The fixed construction guarantee shall come into force on the date of
issue and shall expire on the date of practical completion

14.5.3 The employer shall return the fixed construction guarantee to the
contractor within fourteen (14) calendar days of it expiring

14.5.4 The payment reduction of the value certified in a payment certificate
shall be in terms of 31.8 (A) and 34.8

14.5.5 Where the employer has a right of recovery against the contractor in
terms of 33.0, the employer shall be entitled to issue a written demand in
terms of the fixed construction guarantee or may recover from the payment
reduction or may do both

14.6 Where security as a cash deposit of five per cent (5%) of the contract
sum (excluding VAT) and a payment reduction of five per cent (5%) of the
value certified in the payment certificate (excluding VAT) has been selected:

14.6.1 The contractor shall furnish the employer with a cash deposit equal in
value to five per cent (5%) of the contract sum (excluding VAT) within twenty-
one (21) calendar days from commencement date

14.6.2 Within twenty-one (21) calendar days of the date of practical
completion of the works the employer shall refund the cash deposit in total to
the contractor

14.6.3 The payment reduction of the value certified in a payment certificate
shall be mutatis mutandi in terms of 31.8(A)

14.6.4 Where the employer has a right of recovery against the contractor in
terms of 33.0, the employer may issue a written notice in terms of 33.4 or
may recover from the payment reduction or may do both

14. 7 Where security as a payment reduction of ten per cent (10%) of the
value certified in the payment certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a payment certificate
shall be mutatis mutandi in terms of 31.8(8)
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14.7.2 The employer shall be entitled to recover expense and loss from the
payment reduction in terms of 33.0 provided that the employer complies with
the provisions of 33.4 in which event the employers entitlement shall take
precedence over his obligations to refund the payment reduction or portions
thereof to the contractor

14.8 Payments made by the guarantor to the employer in terms of the fixed
or variable construction guarantee shall not prejudice the rights of the
employer or contractor in terms of this agreement

14.9 Should the contractor fail to furnish the security in terms of 14.2, the
employer, in his sole discretion and without notification to the contractor, is
entitled to change the contractors selected form of security to that of a ten
per cent ( 10%) payment reduction of the value certified in the payment
certificate (excluding VAT), whereafter 14. 7 shall be applicable

oo, AV LR,
Execution

Clause 15.0 - Preparation for and execution of the works
Fro Vi T

Clause 15.0

Clause 15.1.1 is amended by replacing it with:
No Clause
Clause 15.1 is amended by the addition of the following clause:

15.1.4 An acceptable health and safety plan, required in terms of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993), Construction
Regulations 2014 as per Government notice within twenty-one (21) calendar
days of commencement date

Clause 15.2.1 is amended by replacing it with the following clause:

Give the contractor possession of the site within ten (10) working days of the
contractor complying with the terms of 15.1.2 and 15.1.4

Fooeeeeeeeenns AV To s
Clause 16.0 - Access to the works
Fooeeeeereenns Vi e L
Clause 17.0 - Contract instructions
Fooeeeeeenn. AV L
Clause 18.0 - Setting out of the works
Fooeeeeeenn. AV L
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The contractor shall notify the principal agent if any encroachments of
adjoining foundations, buildings, structures, pavements, boundaries, etc exist
in order that the necessary arrangements may be made for the rectification of
any such encroachments

oo Vi e, Ti e,
Clause 19.0 - Assignment
Fo e Vi e, Ti e

Note See item BQ 1 hereinafter for adjustment of attendance on nominated
subcontractors executing work allowed for under provisional sums

Clause 20.1.3is amended by replacmg it with the following:

No Clause

Clause 21.0 - Selected subcontractors

Clause 21is amended by replacmg it with:

No Clause

Fo e Vi e, To e,
Clause 22.0 - Employer's direct contractors

Fo e Vi e, Ti oo,
Clause 23.0 - Contractor's domestic subcontractors
Fo e Vi e, Ti oo,
Completion

Clause 24.0 - Practical completion

Fo e Vi e, Ti e,
Clause 25.0 - Works completion

Fo e Vi e, To oo,
Clause 26.0 - Final completion

oo Vi e, To e,
Clause 27.0 - Latent defects liability period

Fo oo Vi e, To e,
Clause 28.0 - Sectional completion

oo Vi e, Ti e,
Clause 29.0 - Revision of the date for practical completion
oo Vi e, Ti e,

The removal and replacement of materials and/or workmanship which do not
conform to specification or drawings shall not constitute grounds for an
extension of the construction period nor for an adjustment to the contract
value (clause 29.3)
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Clause 30.0 - Penalty for noncompletion
Fr Vi T
Payment

Clause 31.0 - Interim payment to the contractor
oo, Vi e LR

for payment in terms of clause 31.4 shall be at the sole discretion of the
principal agent and such inclusion shall only be considered upon the
provision, by the contractor, of an approved guarantee issued by a registered
commercial bank. Clause 31.6.5 is therefore not applicable

clauses:

Alternative A

31.8(A) Where a security is selected in terms of 14.1; 14.5 or 14.6, the value
of the works in terms of 31.4.1 and materials and goods in terms of 31.4.2
shall be certified in full. The value certified shall be subject to the following
percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in interim payment
certificates issued up to the date of practical completion

31.8(A).2 Ninety-seven per cent (97%) of such value in interim payment
certificates issued on the date of practical completion and up to but excluding
the date of final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment
certificates issued on the date of final completion and up to but excluding the
final payment certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in the final payment
certificate in terms of 34.6 except where the amount certified is in favour of
the employer. In such an event the payment reduction shall remain at the
adjustment level applicable to the final payment certificate

Alternative B

31.8(8) Where security is a payment reduction in terms of 14.7 the value of
the works in terms of 31.4.1 and materials and goods in terms of 31.4.2 shall
be certified in full. The value certified shall be subject to the following
percentage adjustments:

31.8(8).1 Ninety per cent (90%) of such value in interim payment certificates
issued up to the date of practical completion

31.8(8).2 Ninety-seven per cent (97%) of such value in interim payment
certificates issued on the date of practical completion and up to but excluding
the date of final completion

31.8(8).3 Ninety-nine per cent (99%) of such value in interim payment
certificates issued on the date of final completion and up to but excluding the
final payment certificate in terms of 34.6
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31.8(8).4 One hundred per cent (100%) of such value in the final payment
certificate in terms of 34.6 except where the amount certified is in favour of
the employer. In such an event the payment reduction shall remain at the
adjustment level applicable to the final payment certificate

31.9 is amended by replacing "twenty-one (21) calender days" with thirty (30)
calender days Clause 31.12 is amended by deleting the following:

Payment shall be subject to the employer giving the contractor a tax invoice
for the amount due

oo Vi e L
Clause 32.0 - Adjustment to the contract value
oo, Vi e LR

Clauses 32. 5. 1, 32. 5.4 and 32. 5. 7 are amended by the addition of the
following at the end of the sentence:

"due to no fault of the contractor"

Foorrreeeennens Vi s L
Clause 33.0 - Recovery of expense and loss
S Vi s L

Clause 33.2 is amended by adding the following clauses:

33.2.9 the contractors failure or neglect to commence with the works on the
dates prescribed in the contract

33.2.10 the contractors failure or neglect to proceed with the works in terms
of the contract

33.2.11 the contractors failure or neglect for any reason to complete the
works in accordance with the contract

33.2.12 the contractors refusal or neglect to comply strictly with any of the
conditions of contract or any contract instructions and/or orders in writing
given in terms of the contract

33.2.13 the contractors estate being sequestrated, liquidated or surrendered
in terms of the insolvency laws in force within the Republic of South Africa

Clause 34.13 is amended by replacmg seven (7) calendar days with twenty-
one (21) calendar days and deleting the words subject to the employer giving
the contractor a tax invoice for the amount due

oo Vi e, To e,
Clause 35.0 - Payment to other parties
Fo o Vi e, L

Cancellation

Clause 36.0 - Cancellation by employer - contractor's default
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Clause 36.3 is amended by removing the reference to No clause and
replacing the words principal agent with employer

Clause 36.0 is amended by the addition of the following clause:

36.7 Notwithstanding any clause to the contrary, on cancellation of this
agreement either by the employer or the contractor; or for any reason
whatsoever, the contractor shall on written instruction, discontinue with the
works on a date stated and withdraw himself from the site. The contractor
shall not be entitled to refuse to withdraw from the works on the grounds of
any lien or right of retention or on the grounds of any other right whatsoever

Clause 37.0is amended by the add|t|on of the following clause:

37.5 Notwithstanding any clause to the contrary, on cancellation of this
agreement either by the employer or the contractor; or for any reason
whatsoever, the contractor shall on written instruction, discontinue with the
works on a date stated and withdraw himself from the site. The contractor
shall not be entitled to refuse to withdraw from the works on the grounds of
any lien or right of retention or on the grounds of any other right whatsoever

Clause 38.0is amended by the addltlon of the following clause:

38.7 Notwithstanding any clause to the contrary, on cancellation of this
agreement either by the employer or the contractor; or for any reason
whatsoever, the contractor shall on written instruction, discontinue with the
works on a date stated and withdraw himself from the site. The contractor
shall not be entitled to refuse to withdraw from the works on the grounds of
any lien or right of retention or on the grounds of any other right whatsoever

Fioieeeereeees Vi e T e
Clause 39.0 - Cancellation - cessation of the works
Fooeeeeeeeee Vi, L
Dispute

Clause 40.0 - Dispute settlement

Fooieeeeiee Vi e To e,

Clause 40.2.2 is amended by replacing one (1) year with three (3) years

Clause 40.6 is amended by removing the reference to:
No clause

Clause 40. 7.1 is amended by replacing (10) with (15) and by the addition of
the following:
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Whether or not mediation resolves the dispute, the parties shall bear their
own cost concerning the mediation and equally share the costs of the
mediator and related costs

Substltute provisions

Clause 41.0 - State clauses

Contract vanables

Clause 42.0 - Pre-tender information

User Note -All mformatlon for this sectlon requires consultation with the
contractor. The principal agent should not pre-select any of the alternatives
available to the contractor

Informatlon necessary for the completlon of those clauses contained in the
schedule which are necessary for tender purposes is given hereunder

The required post -tender mformatlon shall be inserted in the agreement after
consultation with the contractor

42 1 CONTRACTING AND OTHER PARTIES
42.1.1 EMPIOYET: oo

Postal
= [0 [0 [ (=TT T Code: ...

Tel: o Fax: .ooooeiieeeeeee,

E-mail: ..o Tax/VAT registration
NO: e

Physical
= (o [0 [ (=TT T TR

42.1.2 Principal agent: .........ccccooviuuveieieiiiiiiiiieinininininnns
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Postal
= Lo [0 [ (=Y-T TR Code: .

AQENt'S SEIVICE: ......uvvveiriiiiiiiiiiiiiiiiiiiieeaaaaees

Postal address: .......coooeviiiiieiiieieeeee e

E-mail: oo
42.1.4 AQENL (2) woviiiiiee et

AQENt'S SEIVICE: .....ueiiiiiiiiiiiieee e,

Postal address: .......cooovviiiiieeiieeee e

42.1.5 Agent (3) .ooeoiiiiieiiie e
AgeNt's SErVICE: .......cooviiiiiiiiiiiie e

Postal address: ..o

E-mail: e
42.1.6 AGENT (4) wooiieiiiee et
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AQENL'S SEIVICE: .....uvvvviiriiiiiiiiiiiiiiiiiieieeeaaaees

Postal address: .......cooovveviiiieieieee e

E-mails coeee e
42.1.7 AgeNt (5) .o

AQENt'S SEIVICE: .....ueiiiiiiiiiiieiee e,

Postal address: .......coooeviiiiieiiiiieeeee e

E-mail: oo
42.1.8 AgENL (B) .ooeoeeieeeeciiiee et

AgeNnt's SErviCe: ........cooviiiiiiiiii e

Postal address: ..o

E-mail: oo
42.1.9 AGENt (7) weoeeeiiie i

AgeNt's SEIVICE: .......ooviiiiiiiiiiie e

Postal address: .......ccoooveiiiieeeeeeeeeee e

Carried Forward
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42.2 CONTRACT DETAILS

42.2.1 Works
AESCIIPIION: L.t —————————————————————————————————————_

Where so:

(1) Interest rate legislation: .............ccccceevvieeens

(2) Lateral support insurance to be effected by the contractor ? yes/no ?
(3) Payment will be made for materials and goods ? yes/no 7

Carried Forward
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(4) Dispute resolution by litigation ? yes/no ?
(5) Extended defects liability period applicable

to the following

EleMENtS: (oo
oo, AV LR,

42.2.5 Possession of the site is intended to be given on

(o =1 (Y TSRS

oo, AV LR,

dayS) oo

Date ....ccvvvvvvieiiiiiiiiinnnes Penalty R........cccceeeee.

oo, AV LR,

42.2.8 For the works in sections: The date for practical completion and the
penalty per calendar day Section 1 Date .................... Penalty R..................
Section 2 Date ..........cceene Penalty R.................

Section 3 Date .........cceeeeene Penalty R..................

Section 4 Date .........ccceeeee Penalty R..................

Section 5 Date ........cceeeene Penalty R .................

Section 6 Date ..........ccece.... Penalty R .................

oo, Vi e LR

Carried Forward
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42.2.9 The law applicable to this agreement shall be that

42 3 INSURANCES
42.3.1 Contract works insurance to be effected by

contractor

For the sum of: R,
With a deductible of: R ...
oo, Vi e To s
42.3.2 Supplementary insurance is required - no
oo, Vi s To s

42.3.3 Public liability insurance to be effected by

contractor
Forthe sumof: Ruoiiiiiiiiiiiiieeeeee,

42 4 DOCUMENTS

42.4.1 Waiver of the contractor's lien or right of continuing posession is
required - yes

42 4.2 Constructlon document copies to be supplied to the contractor free of
charge (No of 3)

42 4.3 State measuring system used for drawing up bills

of quantities (lump sum
AOCUMENT?) i et e e e e e e e et e e e e e e eennes
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82| 42.4.5 JBCC Engineering General Conditions are to
be included in the contract documents - no

Where CPAP is to be used (base month)
Alternative indices (if applicable)

84| 42.4.7 Details of changes made to the provisions of

RESEAMOHETSE PRIMARY SCHOOL

1-20

83| 42.4.6 The contract value is to be adjusted using CPAP indices no

Brought Forward
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Amount
Brought Forward
SECTION B - PRELIMINARIES
Definitions and interpretation
85| Clause 1.0 - Definitions and interpretation ltem
oo, Vi e LR
Documents
86| Clause 2.1 - Checking of documents ltem
oo, Vi e LR
87| Clause 2.2 - Provisional bills of quantities Item
oo, Vi e LR
88| Clause 2.3 - Availability of construction documentation ltem
oo, Vi e To s
89| Clause 2.4 - Interests of agents Item
oo, Vi e To s
90| Clause 2.5 - Priced documents Item
oo, Vi s LR
91| Clause 2.6 - Tender submission Item
oo Vi i LR
92| Tenders shall be valid for a period of ? days from the closing date of tenders Item
oo Vi i LR
93| Clause 2.6 is amended by replacing JBCC Form of Tender with "Form of
Offer/Tender" included in the returnable schedules ltem
oo AV LR,
The site
94| Clause 3.1 - Defined works area Item
oo, AV LR,
95| The area of the works to be occupied by the contractor is indicated on
architect's drawing Item
oo, AV LR
96| Clause 3.2 - Geotechnical investigation Iltem
oo, AV LR
97| Clause 3.3 - Inspection of the site Iltem
oo, AV LR,
98| Tenderers shall complete the Site INspection Certificate included in the
tender documents and return the same with the tender submission ltem
oo, Vi e LR
99| Clause 3.4 - Existing premises occupied ltem
oo, Vi e LR
100| Clause 3.5 - Previous work - dimensional accuracy ltem
oo, Vi e LR
Carried Forward R
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Clause 3.6 - Previous work - defects

Manaqement Of contract

Clause 4.1 - Management of the works

Samples shop drawmqs and manufacturer s instructions

Clause 5.1 - Samples of materials

oo, AV LR,

Clause 5.2 - Workmanship samples

oo, AV LR

Clause 5.3 - Shop drawings

Foorrreereeereeeens AV To s

Clause 5.4 - Compliance with manufacturers' instructions
oo, AV LR,

Temporary works and plant

Clause 6.1 - Deposits and fees

Fooeeeeeenn. AV L
Clause 6.2 - Enclosure of the works
Fooeeeeeenn. AV L
Clause 6.3 - Advertising

Fooeeeeeeeenns Vi e L

Carried Forward
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Clause 6.4 - Plant, equipment, sheds and offices

Tem porary services

Clause 7.1 - Location

Fooeeeeeenn. AV L
Clause 7.2 - Water

Fooeeeeeeeen, Vi e To e,

Prime cost amounts

Clause 8.1 - Responsibility for prime cost amounts

Attendance on nommated/selected subcontractors

Clause 9.1 - General attendance

Financial aspects

Clause 10.1 - Statutory taxes, duties and levies

PrOV|S|on is made in the summary of these bills of quantities for the inclusion
of Value Added Tax (VAT)

Carried Forward
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135| Should the contractor select Option B but fail to provide the information
required prior to the signing of the contract, the principal agent shall have the
right to select either Option A or B for the adjustment of preliminaries. If the
principal agent selects Option B he shall be entitled to make assumptions at
his discretion regarding the information which the contractor would normally

have provided prior to the signing of the contract Item
oo Vi e L

136| Clause 10.4 - Payment certificate cash flow Item
oo Vi e L
General

137| Clause 11.1 - Protection of the works ltem
oo, Vi e LR

138| Clause 11.2 - Protection/isolation of existing/sectionally occupied works ltem
oo, Vi e LR

139| Clause 11.3 - Security of the works ltem
oo, AV LR,

140| Clause 11.4 - Notice before covering work ltem
oo, AV LR,

141| Clause 11.5 - Disturbance ltem
oo, AV LR,

142| Clause 11.6 - Environmental disturbance ltem
oo AV LR,

143| ?A copy of the environmental management plan is annexed to these bills of
quantities. The contractor shall comply with all the requirements of such

environmental management plan? Item
Fioieeeereeees Vi e T e
144| Clause 11.7 - Works cleaning and clearing ltem
Fioieeeereeees Vi e T e
145| Clause 11.8 - Vermin ltem
Fioieeeeereeeeas Vi e T e,
146| Clause 11.9 - Overhand work ltem
Fioieeeeeeeeeas Vi e T e,
147| Clause 11.10 - Instruction manuals and guarantees ltem
Froieeeeeeeeeeeas Vi e T e,
148| Clause 11.11 - As built information ltem
Froieeeeeeeeeees Vi e T e,
149| Clause 11.12 - Tenant installations ltem
Fioreeeeerienas Vi T e,
Schedule of variables
150| 12.1 - Pre-tender information Item
Fooreeeeeriees Vi e T e
Carried Forward R
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Information necessary for elections and completion of those clauses
contained in the schedule which are necessary for tender purposes is given
hereunder. Where no information is given it shall mean that either specific
requirements are not required or that the clause is not relevant to this specific
contract

oo Vi e L
12.1.1 - Provisional bills of quantities [clause 2.2]
oo Vi e L

The quantities are provisional - yes

oo, Vi e LR
12.1.2 - Availability of construction documentation [clause 2.3]
oo, Vi e LR
Construction documentation is complete - yes
oo, Vi e LR
12.1.3 - Interests of agents [clause 2.4] - None
oo, AV LR,

12.1.4 - Defined works area [clause 3.1]
Restrictions will be pointed out at the site inspection
oo Vi i LR
12.1.5 - Geotechnical investigation [clause 3.2]
oo, Vi e LR

12 1.9 - Serwces known [clause 3 7]

Existing services and points of connection will be pointed out on site by the
principal agent

oo, Vi e LR

12.1.10 - Protection of trees [clause 3.9]

Foorreeeeieeens Vi e LR

12.1.11 - Inspection of adjoining properties [clause 3.11]
oo, Vi e LR

12.1.12 - Enclosure of the works [clause 6.2]
oo, Vi e LR

12.1.13 - Offices [clause 6.4.3]

Specific requirements:

Carried Forward
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The contractor shall provide, maintain and remove on completion of the
works an office for the exclusive use of the principal agent, minimum size 4 x
3 x 3m high internally, suitably insulated and ventilated, provided with electric
lighting and fitted with boarded floor, desk, chair, drawing stool, drawing
board and lock-up drawers for drawings. The office shall be kept clean and fit
for use at all times.

12 1.14 - Main notlceboard [clause 6.5]

Specific requirements:

The contractor shall provide, erect where directed, maintain and remove on
completion of the works a notice board size 3 x 3m, constructed of suitable
boarding with flat smooth surface and with edging bead 19mm thick round
outer edges and projecting 12mm from face of boarding and rounded on front
edge. The board shall be securely fixed to hoarding, where hoarding is
provided, or fixed to and including a suitable supporting structure of timber or
tubular posts and braces. The board is to be painted ivory white and the bead
and 12mm wide dividing lines dark green. All wording shall be inscribed in
dark green as per the coat of arms for SA. All wording shall be inscribed in
dark green painted sans serif lettering.

oo, AV LR,
12.1.15 - Subcontractors' noticeboard [clause 6.6]
oo, AV LR,

A noticeboard is required - yes

oo AV LR,
12.1.16 - Water [clause 7.2]

oo AV LR,

Option A (by contractor) vyes
Option B (by employer - free of charge) no
Option C (by employer - metered) no

oo, AV LR,
12.1.17 - Electricity [clause 7.3]
oo, AV LR

Option A (by contractor) yes
Option B (by employer - free of charge) no
Option C (by employer - metered) no

Fooeeeeeeeenn. AV L
12.1.18 - Telecommunications [clause 7.4]
Fooeeeeeenn. AV L

Telephone yes

Facsimile yes
E-mail yes

Carried Forward
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12.1.19 - Ablution facilities [clause 7.5]
Optlon A (by contractor) yes

Option B (by employer) no

11.2]

Protectlon/|solat|on is required - yes
oo, Vi e To s
12.1.21 - Special attendance [clause 9.2]
oo, Vi e To s
12.1.22 - Protection of the works [clause 11.1]
oo, Vi s LR
12.1.23 - Disturbance [clause 11.5]
oo Vi i LR

[11.5] Specific requirements:

The contractor shall keep the site, structures, etc well watered during
operations to prevent dust and shall provide and erect and remove on
completion of the works all necessary temporary dust screens all to the
satisfaction of the principal agent

The required post -tender mformatlon shall be inserted in the preliminaries
after consultation with the contractor

SECTION C- SPECIFIC PRELIMINARIES
User Notes-

User Note - All information for this section requires consultation with the
contractor. The principal agent should not pre-select any of the alternatives
available to the contractor

User Note - Selected examples of typical clauses are provided to show
possible ways of describing such clauses. Users must delete, adapt or add
to these examples to suit their particular circumstances

Carried Forward
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Site instructions

Site instructions issued on site are to be recorded in triplicate in a site
instruction book which is to be provided and maintained on site by the
contractor

Where warranties for materials are called for, the contractor shall obtain a
written warranty, addressed to the employer, from the firm supplying the
materials and/or doing the work and shall deliver same to the principal agent
on the certified completion of the contract. The warranty shall state that
workmanship, materials and installation are warranteed for a specified period
from the date of certified completion of the contract, and that any defects that
may arise during the specified period shall be made good at the expense of
the firm supplying the materials and/or doing the work, upon written notice to
do so. The warranty will not be enforced if the work is damaged by defects in
the construction of the building in which case the responsibility for
replacement shall rest entirely with the contractor.

It is specifically agreed that the contractor accepts the obligation of assisting
the principal agent in implementing proper cost management. The contractor
will be advised by the principal agent of all cost management procedures
which will be implemented to ensure that the final building cost does not
exceed the budget. The principal agent undertakes to make available to the
contractor all budgetary allowances and cost assessments/reports to enable
the proper procedures to be implemented and the contractor shall attend all
cost plan review and cost management meetings. The contractor undertakes
to extend these procedures, as necessary, to all subcontractors

Fioreieeieee Vi, Ti e,

Confidentiality

The contractor undertakes to maintain in confidence any and all information
regarding this project and shall obtain appropriate similar undertakings from
all subcontractors and suppliers. Such information shall not be used in any
way except in connection with the execution of the works

No information regarding this project shall be published or disclosed without
the prior written consent of the employer

Carried Forward
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Propping of floors below

The contractor is advised that propping of floors below may be required if he
wishes to use any areas of completed suspended reinforced concrete slabs
for vehicle access, storage of materials and goods and location of plant,
scaffolding, etc. The location of these areas and any necessary propping
shall be approved by the principal agent and the cost thereof shall be borne
by the contractor

Each window shall be tested for watertightness with water sprayed on by
means of a 20mm hosepipe using adequate pressure. If in the opinion of the
principal agent, the pressure proves to be inadequate, then the pressure in
the hosepipe shall be boosted by means of compressed air or other approved
means

Flat roof waterproof areas shall be prepared with small sand dykes around
them of a size and enclosing an area approved by the principal agent,
flooded with water and kept "ponded" for at least 36 hours as a test to ensure
the watertightness of the waterproofing and before any further construction
work is carried out above the waterproofing

Froe Vi T

Trade names

Wherever a trade name for any product has been described in the bills of
quantities, the tenderers attention is drawn to the fact that any other product

of equal quality may be used subject to the written approval of the principal
agent being obtained

prior to the closing date for submission of tenders

If prior written approval for an alternative product is not obtained, the product
described shall be deemed to have been tendered for

The drawings issued with the tender documents do not comprise the
complete set but serve as a guide only for tendering purposes and for
indicating the scope of the work to enable the tenderer to acquaint himself
with the nature and extent of the works and the manner in which they are to
be executed

Should any part of the drawings not be clearly intelligible to the tenderer he
shall, before submitting his tender, obtain clarification in writing from the
principal agent

Carried Forward
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Occupational Health and Safety

Allowance to be made under this clause for compliance with all requirements
of the occupational health and safety act and regulations

Health & Safety (clause C15)

The Contractor shall allow for Health and Safety according to the
Occupational Health and Safety Act, 1993, Construction Regulations 2014 as
per Government Notice. Contractor to include all OHS requirements such as
PPE, safety file, training, medicals, signage, safety officer and covid
regulations

Occupatlonal Health and Safety Act

The contractor shall comply with all the requirements set out in the
Construction Regulations, 2014 issued under the Occupational Health and
Safety Act, 1993 (Act No 85 of 1993) It is required of the contractor to
thoroughly study the Health and Safety Specification that must be read
together with and is deemed to be incorporated under this Section of the bills
of quantities/ lump sum document The contractor must take note that
compliance with the Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification is compulsory.

In the event of partial or total non-compliance, the Employer, notwithstanding
the provisions of clause A31.0 of Section A or any other clause to the
contrary, reserves the right to delay issuing any progress payment certificate
until the contractor provides satisfactory proof of compliance. The contractor
shall not be entitled to any compensation of whatsoever nature, including
interest, due to such delay of payment Provision for pricing of the
Occupational Health and Safety Act, Construction Regulations and Health
and Safety Specification is made under this clause, as well as the clauses
that follow hereafter and it is explicitly pointed out that all requirements of the
aforementioned are deemed to be priced under these clauses and no
additional claims in this regard shall be entertained

The contractor shaII also comply W|th the additional requirements with regard
to the Coronavirus pandemic in terms of all Covid-19 legislation, regulations
and guidelines. It is explicitly pointed out that all requirements of the
aforementioned are deemed to be priced under this clause and the specific
related clauses hereafter and no additional claims in this regard shall be
entertained

PrOV|S|on of protectlve personal equipment (PPE)

Provision of reflective vests

Fo o Vi e, L
Provision of hard hats

Fo o Vi e, L
Provision of protective footwear

oo Vi e, To e,
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Provision of ear plugs

oo, Vi i L

Provision of dust masks

oo, Vi e LR

Provision of gloves

oo, Vi e LR

Provision of high visibility overalls to SARTSM Chapter 13 Level 3
oo, Vi e LR

Prowsmn of hand sanitiser (min 70% alchoholl, foot press stands and paper
towels (Covid -19)

Prowsmn of full t|me construction health and safety officer (SACPCMP
Registered)

SUMMARY OF CATEGORIES

Categories
Category: Fixed Fr.....ooooviiiiiiiiene

Carried To Section Summary
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SECTION NO. 1
PRELIMINARIES

SECTION SUMMARY

Preliminaries

RESEAMOHETSE PRIMARY SCHOOL
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1-32

Page
1-31

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

ECTION NO. 2

BUILDINGS
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Unit Quantity Rate Amount

SECTION NO. 2
BUILDINGS

BILL NO. 1
ALTERATIONS

Key: Location Description:
New Ablution

BLOCK A - Hall
BLOCK B - Classrooms
BLOCK C - Ablutions
BLOCK D - Classroom
BLOCK E - Kitchen
BLOCK G - Admin
Block H- Classroom
BLOCK | - Ablutions
BLOCK J - Ablutions
BLOCK K - Classroom
Block L - Classroom
Item Item Location (Auto)

'_X‘—'_IG)ITIUOUJZDg

SUPPLEMENTARY PREAMBLES
View site

Before submitting his tender the tenderer shall visit the
site and satisfy himself as to the nature and extent of the
work to be done and the value of the materials
salvageable from the alterations. No claim for any
variations of the contract sum in respect of the nature
and extent of the work or of inferior or damaged
materials will be entertained

General

Note to tenderers: The removal, storage ,disposal, etc
of asbestos sheeting, etc to be executed in strict
accordance to the bye laws (OHS) regarding same by a
specialist asbestos sub-contractor. Prices to include for
this.

The contractor shall carry out the whole of the works with
as little mess and noise as possible and with a minimum
of disturbance to tenants in the building and to adjoining
premises and their tenants. He shall provide proper
protection and provide , erect and remove when

directed , any temporary tarpaulins that may be
necessary during the progress of the works, all to the
satisfaction of the principal agent

Doors, fanlights, windows, fittings, frames, linings, etc
which are to remain the property of the employer shall be
carefully taken out, temporarily stored

Carried to Collection R
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Unit Quantity Rate Amount

Doors, fanlights, windows, fittings, frames, linings, etc
which are to be re-used shall be thoroughly overhauled
before refixing including taking off, easing and
rehanging, cramping up, re-wedging as required and
making good cramps, dowels, etc, and oiling, adjusting
and repairing ironmongery as necessary, replacing any
glass damaged in removal or subsequently and stopping
up all nail and screw holes with tinted plastic wood to
match timber, unless otherwise described . Re-painting
or re-varnishing is given separately
The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items
(doors, windows, fittings, etc.)
REMOVAL OF EXISTING WORK
Breaking up and removing reinforced concrete,
including cutting off and removing reinforcement
170mm Thick surface beds m2 15
G 15
Breaking down and removing brickwork etc
Taking out and removing doors, windows, etc,
including thresholds, sills, etc
Timber single door and frame, size 813 x 2032mm high No 32
| 2 K 30
Timber single door and frame, size 900 x 2032mm high No 1
A 1
Glazing from steel window m2 27
B 8 c 1 D 1
H 2 K 15
Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc
Corrugated sheet steel roof covering and steel purlins m?2 355
A 355
Fibre cement fascias and bargeboards m 152
A 152
Gutters and rainwater pipes m 76
H 76
Gypsum plasterboard ceilings, including timber
brandering, cornices, etc m2 933
A 198 B 135 D 135
G 160 H 135 K 170
Trap door No 6
A 2 B 2 D 2

Carried to Collection R
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Taking out and removing sundry joinery work,
fittings, etc
Timber skirtings

A 343 B 162 D 162
H 162 K 644

3000 x 2000mm Pinning boards

G 2

Taking up and removing wood block floor
coverings, vinyl floor coverings, carpets, etc and
preparing screeds for new floor coverings

Vinyl tile floor covering

A 1182 B 269 D 269
G 96 H 269 K 1082

Taking out and removing ironmongery

Grab rail 600mm long from wall

A 2
Taking out/off and removing sundry metalwork

Steel cupboards, 1050 x 500 x 2100mm high

G 2

Hacking up/off and removing granolithic, screeds,
plaster, etc from concrete or brickwork and
preparing surfaces for new screed, plaster, tile
finishes, etc

30mm Screed from floor

J 42

Hacking up/off and removing ceramic tiles including
removing mortar bed or adhesive from concrete or
brickwork and preparing surfaces for new screed,
plaster, tile finish, etc

Tiles to walls

c 5
Tiles to floors

C 32

Taking out and removing sanitary fittings, tanks,
geysers, etc, including disconnecting from pipes,
traps, etc and making good floor and wall finishes
(making good tiling and paintwork elsewhere)

Vitreous china wash hand basin

A 1
Vitreous china WC pan with cistern and flush pipe

A 1

Carried to Collection
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Vitreous china urinal and flush pipe

J 1
Stainless steel urinal 2m long

C 1 I 1
CP star pillar taps

H 1

CP shower head

J 1

Servicing of existing work

Investigate and isolate tap leap and repair

B 1 D 1 I 1
BUILDING UP OPENINGS

Brickwork in NFP bricks in class Il mortar in building
up openings, including bonding new to existing and
making good cement plaster on one (both?) side(s)
(making good paintwork elsewhere)

One brick wall

C 10
MAKING GOOD OF FINISHES ETC

Making good facebrick

Chipped face brickwork

K 28
Making good existing cement screeds

30mm Thick screeds in floors in patches

I 42
Pavelite steel trowelled on existing screed

Average 4mm thick on floors and landings

A 1182 B 269 D 269

G 96 H 269 K 1082
Wire brush along length of crack and ream open
cracks 20mm width x 20mm deep and scratch out
any debris that may block the crack in the sides of
the hole. Epoxy R8 bars in grooves at 250mm
centres over the crack length. Fill the "V" grooves
and plaster with structural mortar and mesh ref 100.

On cracks on plastered walls

A 91 B 11 G 7
K 183

Carried to Collection

RESEAMOAHETSE PRIMARY
SCHOOL

Unit

No

No

No

No

No

m?2

m2

m2

m?2

Quantity

10

28

42

3,167

292

Rate

Amount




30

31

32

33

34

35

DEVELOPMENT BANK OF SOUTH AFRICA

Chip open the crack to form a"V" shape 20mm wide
x 10mm deep and scratch out the debris that may
block the crack in the sides of the hole. Grinding in
the floor approximately 200mm to 300mm apart from
the rebar to be placed into an epoxy repair mortar
'SIKA TOP-ARMATEC 100'. Fill the crack with
structural epoxy repair mortar 'SIKA MONO TOP
615HB'

On cracks on concrete floors, walkways, etc

A 207 B 14 D 8
G 74 H 32 | 2
J 57 K 234

Resealing of joints

Ream out joint and install UV resistant polysulphide
sealant

A 10 B 3 D 4
H 86 J 35 K 6

Pressure cleaning existing buildings

External facebrick

A 719 B 255 D 255
G 265 H 255 I 84
K 1008

Take out and remove hives, nests, etc.

Carefully take out wasp hive

A 1
Carefully take out bird's nest

H 1
BUDGETARY ALLOWANCE

Allow a budgetary amount of R100 000.00 for Remedial
Works

Carried to Collection

RESEAMOAHETSE PRIMARY
SCHOOL

Unit

m?2

No

No

Item

Quantity

628

144

2,841

Rate

Amount

00




DEVELOPMENT BANK OF SOUTH AFRICA

BILL NO. 1

ALTERATIONS

COLLECTION

Brought Forward from Page

Carried To Section Summary

RESEAMOAHETSE PRIMARY

SCHOOL

Page No

2-2
2-3
2-4
2-5

2-6

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

Unit Quantity Rate Amount

SECTION NO. 2
BUILDINGS
BILL NO. 2
EARTHWORKS

Key: Location Description:

AB New Ablution

A BLOCK A - Hall

B BLOCK B - Classrooms

C BLOCK C - Ablutions

D BLOCK D - Classroom

E BLOCK E - Kitchen

G BLOCK G - Admin

H Block H- Classroom

I BLOCK | - Ablutions

J BLOCK J - Ablutions

K BLOCK K - Classroom

L Block L - Classroom

Item Item Location (Auto)
EARTHWORKS (PROVISIONAL)
EXCAVATION, FILLING, ETC OTHER THAN BULK
Excavation in earth not exceeding 2m deep
Reduced levels under floors m3 101
AB 22 E 36 L 43
Trenches m3 226
AB 205 E 21
Narrow pit m3 526
A 145 G 18 H 21
K 342
Underpinning in 1m alternating sections under existing
foundations m3 209
A 46 G 29 H 26
K 108
Extra over bulk excavations in earth for excavation
in
Soft rock m3 100
A 19 E 11 G 5
H 5 K 45 L 15
Hard rock m3 51
A 10 E 6 G 2
H 3 K 23 L 7

Carried to Collection R

RESEAMOAHETSE PRIMARY
SCHOOL



10

11

12

13

14

15

16

DEVELOPMENT BANK OF SOUTH AFRICA

Back excavation of vertical sides of excavations in
earth for working space including backfilling
compacted to ?% Mod AASHTO density

Not exceeding 500mm deep for placing and removing
formwork to walls

AB 131 A 115 E 110
G 82 H 93 K 342
L 149

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site, to a dumping site to be located by the contractor

AB 94 A e E 80
G 53 H 53 K 126
L 98

Risk of collapse of excavations

Sides of excavations not exceeding 1,5m deep

AB 262 E 220 L 299
Sides of excavations exceeding 1,5m deep

A 581 G 707 K 1368
Keeping excavations free of water

Keeping excavations free of all water other than
subterranean water

Item 1

FILLING, ETC

Earth filling obtained from the excavations and/or
prescribed stock piles on site, compacted to 95%
Mod AASHTO density

Under floors, steps, pavings, etc

AB 29 E 5 L 39
Backfilling to trenches, holes, etc.

AB 12 A 145 E 10
G 82 H 93 K 342
L 14

Filling of G7 supplied by the contractor, compacted
to 95% Mod AASHTO density

Backfilling to trenches, holes, etc

AB 31 E 26 L 35
Under floors, steps, paving, etc.

E 33 L a7

Filling of coarse river sand supplied by the
contractor, consolidated

Under floors etc
AB 4 E 6 L 7

Carried to Collection

RESEAMOAHETSE PRIMARY
SCHOOL

Unit

m?2

m3

m2

m?2

Item

m3

m3

m3

m3

m3

Quantity Rate Amount

1,022

581

781

2,656

73

698

92

80

17




17

18

19

20

21

22

DEVELOPMENT BANK OF SOUTH AFRICA

Compaction of ground surfaces

Compaction of natural or excavated ground surface
under floors etc, including scarifying for a depth of
150mm, breaking down oversize material, adding
suitable material where necessary and compacting to
93% Mod AASHTO density

AB 144 E 243 L 292
Bottoms of trenches, holes, etc

A 153 E 77 G 86
H 98 K 360 L 104

WEED KILLERS, INSECTICIDES, ETC
Soil insecticide in accordance with SANS 5859

Under floors etc, including forming and poisoning
shallow furrows against foundation walls etc, filling in
furrows and ramming

AB 144 E 243 L 292
To bottoms and sides of trenches etc

AB 353 A 153 E 297
G 86 H 98 K 360
L 403

TESTS

Prescribed tests to determine deqree of compaction
or other properties of ground or filling

Modified AASHTO Density test

AB 8 E 8 L 12

Field Density test, including Optimum Moisture Content
test (four readings per test)

AB 10 E 10 L 14

Carried to Collection

RESEAMOAHETSE PRIMARY
SCHOOL

Unit

m2

m2

m2

No

No

Quantity

679

878

679

1,750

28

34

Rate

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

BILL NO. 2

EARTHWORKS

COLLECTION

Brought Forward from Page

Carried To Section Summary

RESEAMOAHETSE PRIMARY

SCHOOL

Page No

2-8
2-9

2-10

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

Unit Quantity Rate Amount

SECTION NO. 2
BUILDINGS
BILL NO. 3
CONCRETE, FORMWORK AND REINFORCEMENT

Key: Location Description:

AB New Ablution

A BLOCK A - Hall

B BLOCK B - Classrooms

C BLOCK C - Ablutions

D BLOCK D - Classroom

E BLOCK E - Kitchen

G BLOCK G - Admin

H Block H- Classroom

[ BLOCK | - Ablutions

J BLOCK J - Ablutions

K BLOCK K - Classroom

L Block L - Classroom

Item Item Location (Auto)
UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES
15Mpa/19mm concrete
Surface blinding under footings m3 31
AB 5 A 8 E 4
G 4 H 5 L 5
REINFORCED CONCRETE
25 Mpa/19mm Concrete:
Strip footings m3 68
AB 23 E 19 L 26
Surface beds and thickenings cast in panels on
waterproofing m3 95
AB 29 E 29 L 37
Underpinning strip footings in 1m alternating sections
under existing footings m3 209
A 46 G 26 H 29
K 108
TEST BLOCKS
Making and testing set of three 150 x 150 x 150mm
concrete strength test cubes. Sets 60
AB 5 A 12 E 3
G 8 H 8 K 24

Carried to Collection R

RESEAMOAHETSE PRIMARY
SCHOOL



10

11

12

13

DEVELOPMENT BANK OF SOUTH AFRICA

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a
wood float

Surface beds, slabs, etc

E 243 L 220
ROUGH FORMWORK (DEGREE OF ACCURACY I

Rough Formwork to Sides:

Footings

AB 262 A 153 E 220
G 86 H 98 K 360
L 299

Boxing in rough formwork to form

25 x 25mm Chamfers along top or bottom edges
E 12
MOVEMENT JOINTS ETC

Slip joints with three layers of damp proof sheeting
between horizontal concrete and brick surfaces
including cement mortar bed:

Not exceeding 300mm wide.

AB 188 E 242 L 219

Expansion joints with bitumen emulsion paint
between horizontal concrete and brick surfaces:

Joints not exceeding 300mm high.
E 32 L 35
Saw cut joints:

3 x 25mm Saw cut joints in two operations in top of
concrete.

E 81 L 88
REINFORCEMENT

Mild steel reinforcement to structural concrete work:

Bars of varying diameters.

AB 1 A 3 E 1
G 2 H 2 K 5
L 2

Bars of varying diameters.

AB 2 A 2 E 1
G 1 H 1 K 3
L 1

Carried to Collection

RESEAMOAHETSE PRIMARY
SCHOOL

Unit

m2

Tonnes

Tonnes

Quantity

463

1,478

12

649

67

169

16

11

Rate

Amount




14

DEVELOPMENT BANK OF SOUTH AFRICA

Fabric reinforcement:

Type 193 fabric reinforcement in concrete surface beds,
slabs, etc.

AB 144 E 243 L 292
Test blocks:

Carried to Collection

RESEAMOAHETSE PRIMARY
SCHOOL

Unit

m?2

Quantity

679

Rate

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

BILL NO. 3

CONCRETE, FORMWORK AND REINFORCEMENT

COLLECTION

Brought Forward from Page

Carried To Section Summary

RESEAMOAHETSE PRIMARY

SCHOOL

Page No

2-12
2-13

2-14

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

Unit Quantity Rate Amount

SECTION NO. 2
BUILDINGS
BILL NO. 4
MASONRY

Key: Location Description:

AB New Ablution

A BLOCK A - Hall

B BLOCK B - Classrooms

C BLOCK C - Ablutions

D BLOCK D - Classroom

E BLOCK E - Kitchen

G BLOCK G - Admin

H Block H- Classroom

I BLOCK | - Ablutions

J BLOCK J - Ablutions

K BLOCK K - Classroom

L Block L - Classroom

Item Item Location (Auto)
BRICKWORK IN FOUNDATIONS (PROVISIONAL)
Brickwork of NEX bricks (14 MPa nominal
compressive strength) in class Il mortar
Half brick walls m?2 57
AB 37 E 4 L 16
One brick walls m?2 568
AB 72 A 137 E 87
G 77 H 88 L 107
Fair face to brickwork of selected building bricks in
horizontal stretcher bond pointed with flush
horizontal and vertical joints
Extra over for fair face m?2 42
AB 15 E 11 L 16
2,5mm Brickwork reinforcement
75mm Wide reinforcement built in horizontally m 190
AB 110 E 16 L 64
150mm Wide reinforcement built in horizontally m 1,719
AB 288 A 548 E 290
G 77 H 88 L 428
BRICKWORK IN SUPERSTRUCTURE
Brickwork in NEP bricks in _Class Il mortar:
Half brick walls. m2 167
AB 112 E 13 L 42

Carried to Collection R

RESEAMOAHETSE PRIMARY
SCHOOL
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11

12

13

14

15

16

17

18

19

DEVELOPMENT BANK OF SOUTH AFRICA

Half brick walls in beamfilling.

AB 9 E 30 L 35
One brick walls

AB 55 E 97 L 127
One brick walls of two half brick skins bagged and
sealed.

AB 101 E 167 L 312
One brick walls of two half brick skins bagged and
sealed (gable walls).

AB 23 E 22 L 25
BRICKWORK SUNDRIES

Brickwork reinforcement:

75mm Wide reinforcement built in horizontally.

AB 495 E 52 L 166
150mm Wide reinforcement built in horizontally.

AB 652 E 1259 L 1553
Prestressed concrete fabricated lintels:

90 x 114mm Lintels laid side by side in lengths not
exceeding 3m.

AB 35 E 54 L 57
Turning pieces:

110mm Wide turning piece to lintels etc.

Galvanised hoop iron cramps, ties, etc:

30 x 1,6mm Roof tie 1,5m long with one end fixed to
timber and other end built into brickwork.

E 176 L 280

Air bricks etc:

Set of two Terra-cotta 229 x 152mm clay vermin proof
air bricks.

E 8 L 6

FACE BRICKWORK

Corobrik Ruby Light Satin FBS or Equivalent/similar
approved face bricks pointed with recessed
horizontal and vertical joints:

Extra over brickwork for face brickwork externally.

E 189 L 337
Extra over brickwork for face brickwork in beamfilling.

E 30 L 35
Fair raking cutting.

E 21 L 25

Carried to Collection

RESEAMOAHETSE PRIMARY
SCHOOL

Unit

mZ

m2

m?2

m2

No

No

mZ

m2

Quantity

74

279

580

70

713

3,464

146

456

14

526

65

46

Rate

Amount




20

21
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Fair splay cutting.
E 3

Brick-on-edge header course copings, sills, etc of
Corobrik Ruby Light Satin SBS face bricks, pointed
with flush joints on all exposed faces

170 mm Wide sills set sloping and slightly projecting
AB 21 E 3

Carried to Collection

RESEAMOAHETSE PRIMARY
SCHOOL

Unit

Quantity

24

Rate

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

BILL NO. 4
MASONRY

COLLECTION

Brought Forward from Page

Carried To Section Summary

RESEAMOAHETSE PRIMARY

SCHOOL

Page No

2-16
2-17

2-18

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

Unit Quantity Rate Amount

SECTION NO. 2
BUILDINGS
BILL NO. 5
WATERPROOFING

Key: Location Description:

AB New Ablution

A BLOCK A - Hall

B BLOCK B - Classrooms

C BLOCK C - Ablutions

D BLOCK D - Classroom

E BLOCK E - Kitchen

G BLOCK G - Admin

H Block H- Classroom

I BLOCK | - Ablutions

J BLOCK J - Ablutions

K BLOCK K - Classroom

L Block L - Classroom

Item Item Location (Auto)
DAMPPROOFING OF WALLS AND FLOORS
Brikgrip SABS approved DPC embossed damp proof
course:
In walls m?2 136
AB 57 E 34 L 45
In walls under cills. m?2 22
AB 5 E 5 L 12
One layer of 250 micron Consol Plastics Gunplas
USB Green waterproof sheeting sealed at laps with
Gunplas Pressure Sensitive Tape:
Under surface beds. m?2 679
AB 144 E 243 L 292
FLASHINGS ETC.
One coat primer and three coats SABS approved
acrylic emulsion.
Bandage flashing 300mm wide. m 58
E 22 L 36
JOINT SEALANTS ETC
Approved clear silicone sealant:
In joints between steel frames and walls m 112
AB 84 E 28

Carried to Collection R

RESEAMOAHETSE PRIMARY
SCHOOL



DEVELOPMENT BANK OF SOUTH AFRICA

Unit Quantity Rate Amount

Two - part polysulphide sealing compound including
backing cord, bond breaker, primer, etc

3 x 25 mm In saw cut joints in floors. m 169

E 81 L 88

10 x 10mm In expansion / seperation joints in floors
including raking out expansion joint filler as necessary. m 716

AB 188 E 274 L 254

Carried to Collection R

RESEAMOAHETSE PRIMARY
SCHOOL



DEVELOPMENT BANK OF SOUTH AFRICA

BILL NO. 5

WATERPROOFING

COLLECTION

Brought Forward from Page

Carried To Section Summary

RESEAMOAHETSE PRIMARY

SCHOOL

Page No

2-20

2-21

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

Unit Quantity Rate Amount

SECTION NO. 2
BUILDINGS
BILL NO. 6
ROOF COVERINGS

Key: Location Description:

AB New Ablution

A BLOCK A - Hall

B BLOCK B - Classrooms

C BLOCK C - Ablutions

D BLOCK D - Classroom

E BLOCK E - Kitchen

G BLOCK G - Admin

H Block H- Classroom

I BLOCK | - Ablutions

J BLOCK J - Ablutions

K BLOCK K - Classroom

L Block L - Classroom

Item Item Location (Auto)
RIBBED METAL SHEETING AND ACCESSORIES
Safintra Saflok 700 AZ 200 0.55mm thick concealed
fixing roof sheeting with Colorplus pre-painted white
finish fixed to steel purlins at about 1600mm centres
in accordance with manufacturers instruction
Roof covering with pitch not exceeding 25 degrees, in
transportable lengths not exceeding 20m. m2 1,061
AB 136 A 355 E 285
L 285
Flashings:
Ridge capping 462mm girth, three times bent along girth
and notched on site to suit roof profile. m 75
AB 17 E 22 L 36
Polyclosers to suite profile of sheeting. m 297
AB 65 E 89 L 143
Ridge end cap No 8
AB 2 A 2 E 2
L 2

Carried to Collection R

RESEAMOAHETSE PRIMARY
SCHOOL



DEVELOPMENT BANK OF SOUTH AFRICA

Unit Quantity Rate Amount

ROOF AND WALL LINING AND INSULATION

Super Sisalation® Heavy Industrial Grade 430 -
Double sided reflective foil laminate incorporating
layers of kraft paper and reinforcing scrim,
laminated together with low density polyethylene

(293gsm).

Insulation laid taut over timber rafters (at approximately
1200mm centres) and fixed concurrent with tiling
battens, purlins, etc. m2 897

A 355 E 272 L 270

Carried to Collection R

RESEAMOAHETSE PRIMARY
SCHOOL



DEVELOPMENT BANK OF SOUTH AFRICA

BILL NO. 6

ROOF COVERINGS

COLLECTION

Brought Forward from Page

Carried To Section Summary

RESEAMOAHETSE PRIMARY

SCHOOL

Page No

2-23

2-24

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

Unit Quantity Rate Amount

SECTION NO. 2
BUILDINGS
BILL NO. 7
CARPENTRY AND JOINERY

Key: Location Description:

AB New Ablution

A BLOCK A - Hall

B BLOCK B - Classrooms

C BLOCK C - Ablutions

D BLOCK D - Classroom

E BLOCK E - Kitchen

G BLOCK G - Admin

H Block H- Classroom

I BLOCK | - Ablutions

J BLOCK J - Ablutions

K BLOCK K - Classroom

L Block L - Classroom

Item Item Location (Auto)
PREFABRICATED ROOF TRUSSES, ETC.
Prefabricated plate nailed timber roof truss
construction:
Double pitch roof truss with a clear span of 7920mm
rising 1400mm to apex with a 750mm eaves overhang
on both sides. No 80
AB 20 E 24 L 36
ROOF CONSTRUCTION
Sawn softwood :
38 x 114mm Wall plates m 149
AB 33 E 44 L 72
38 x 114mm Bracings. m 149
AB 33 E 44 L 72
38 x 114mm Sprockets. m 8
E 4 L 4
38 x 114mm Rafters. m 25
E 25
38 x 152mm Rafters bolted. m 27
E 12 L 15
50 x 76mm Purlins. m 1,387
AB 131 E 220 L 1036
50 x 76mm Trimmer batten. m 12
E 12

Carried to Collection R

RESEAMOAHETSE PRIMARY
SCHOOL
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11

12

13

14

15

16

17

18

19

20

DEVELOPMENT BANK OF SOUTH AFRICA

50 x 76mm Gable trim.

E 21 L 22
Wrought softwood:

70 x 70mm Splayed purlins.

AB 33 E 44 L 72
LAMINATED TIMBER

Wrought softwood Grade 5:
50 x 220mm Beams bolted.

E 22 L 36
ROOF SUNDRIES

Sundries:

Two coats creosote on sawn timbers.

AB 60 E 24 L 37
300mm Long wrought end to 50 x 75mm sawn timber.

AB 16 E 16 L 16
600mm Long wrought end to 50 X 75mm sawn timber.

E 44 L 44
2500mm Long wrought and splay cut end to 38 x
114mm sawn timber.

E 16

Teco rafter / beam connector.

E 88 L 140
2,5mm Diameter galvanised wire tie 400mm girth

wrapped around rafter and purlin with ends tied together.

E 16
EAVES, VERGES, ETC

Pressed fibre-cement:

12 x 225mm Medium density fascia boards including
galvanised steel H-profile jointing strips.

AB 33 A 100 E 72

L 128

12 x 80 x 200mm Medium density angle section
bargeboards including galvanised steel H-profile jointing
strips.

AB 17 A 52 E 24
L 22
SKIRTINGS

Wrought meranti:

19 x 70mm Skirting including 19mm quadrant bead.

A 343 B 162 D 162
H 162 K 644 L 192

Carried to Collection

RESEAMOAHETSE PRIMARY
SCHOOL

Unit

m2

No

No

No

No

No

Quantity

43

149

58

121

48

88

16

228

16

333

115

1,665

Rate

Amount
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22

23

24
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FRAMED DOORS, ETC

Blaco wrought saligna doors hung to steel frames:

40mm Framed ledged and braced batten door 900 x
2032mm (Paraplegic).

AB 2 A 1

SEMI SOLID CORE FLUSH DOORS

Flush doors with hardboard covering on both sides

with hardwood finger-jointed stiles hung to steel
frames:

40mm Door 1500 x 2032mm high (BIC).

G 1
40mm Door 813 x 1932mm high hung 100mm off floor
AB 18

SOLID CORE FLUSH DOORS

Flush doors with 3mm thick commercial ply on both
sides:

44mm Door 813 x 2032mm high

AB 5 E 9 | 2
K 30 L 8

Carried to Collection

RESEAMOAHETSE PRIMARY
SCHOOL

Unit

No

No

No

No

Quantity

18

54

Rate

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

BILL NO. 7
CARPENTRY AND JOINERY
COLLECTION

Brought Forward from Page

Carried To Section Summary

RESEAMOAHETSE PRIMARY
SCHOOL

Page No

2-26
2-27

2-28

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

Unit Quantity Rate Amount
SECTION NO. 2
BUILDINGS
BILL NO. 8
CEILINGS PARTITIONS AND ACCESS FLOORING
Key: Location Description:
AB New Ablution
A BLOCK A - Hall
B BLOCK B - Classrooms
C BLOCK C - Ablutions
D BLOCK D - Classroom
E BLOCK E - Kitchen
G BLOCK G - Admin
H Block H- Classroom
I BLOCK | - Ablutions
J BLOCK J - Ablutions
K BLOCK K - Classroom
L Block L - Classroom
Item Item Location (Auto)
NAILED UP AND SCREW UP CEILINGS
6,4mm 'Rhinoboard' M-Strip ceiling fixed print side
up to brandering with 32mm galvanized clout nails
or 32mm qgrabber screws at 150mm centers with 'M-
Strip' cover strips over joints with all nail or screw
heads stopped and sanded level, all in strict
accordance with the manufacturer's instructions:
Ceilings including 50 x 50 mm sawn softwood
brandering at 400mm centres in one direction only to
trusses (elsewhere) at 1,5mm centres. m2 1,416
AB 100 A 118 B 135
D 135 E 243 G 160
H 135 K 170 L 220
Extra over ceiling for 600 x 600mm trap door. No 18
AB 1 A 2 B 2
E 2 G 1 H 2
J 2 K 4 L 2
Wrot softwood cornices
19 x 44mm Cornice nailed m 1,069
AB 131 A 120 B 73
E 214 G 145 H 72
K 78 L 236
Carried to Collection R

RESEAMOAHETSE PRIMARY
SCHOOL



DEVELOPMENT BANK OF SOUTH AFRICA

Unit Quantity Rate Amount

SUSPENDED CEILINGS

Pelican AMF Thermofon ceiling size 1200 x 600 x
12mm with square edge laid on Pelican Econogrid
pre-painted white exposed tee grid system including
fire safety punch outs. Main tees suspended by
means of a 19 x 0,5mm GMS (or 2,5mm wire)
hangers at 1200mm centres

Ceilings suspended not exceeding 1m below steel
purlins m2 80

A 80

Carried to Collection R

RESEAMOAHETSE PRIMARY
SCHOOL



DEVELOPMENT BANK OF SOUTH AFRICA

BILL NO. 8
CEILINGS PARTITIONS AND ACCESS FLOORING
COLLECTION

Brought Forward from Page

Carried To Section Summary

RESEAMOAHETSE PRIMARY
SCHOOL

Page No

2-30

2-31

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

Unit Quantity Rate Amount

SECTION NO. 2
BUILDINGS
BILL NO. 9
ELOOR COVERINGS

Key: Location Description:

AB New Ablution

A BLOCK A - Hall

B BLOCK B - Classrooms

C BLOCK C - Ablutions

D BLOCK D - Classroom

E BLOCK E - Kitchen

G BLOCK G - Admin

H Block H- Classroom

[ BLOCK | - Ablutions

J BLOCK J - Ablutions

K BLOCK K - Classroom

L Block L - Classroom

Item Item Location (Auto)
VINYL FLOOR COVERINGS, WALL LININGS, ETC.
All vinyl flooring materials require a smooth, hard, clean,
true and level surface, not only for appearance but also
for achieving a satisfactory adhesive bond and long term
durability
The main contractor shall ensure that the sub-floor is
acceptable to receive the vinyl flooring specified in
respect of levelness, smoothness, soundness and
cleanness
300 x 300 x_2,5mm Thick hard wearing semi-flexible
vinyl floor tiles fixed with 'Marley No.60 Acrylic
Adhesive':
On floors. m2 3,426
A 1182 B 269 D 269
E 123 G 96 H 269
K 1082 L 136
POLISH, SEALERS, ETC
Polish, sealers, etc:
Two coats wax polish on vinyl flooring. m2 3,426
A 1182 B 269 D 269
E 123 G 96 H 269
K 1082 L 136

Carried to Collection R

RESEAMOAHETSE PRIMARY
SCHOOL



DEVELOPMENT BANK OF SOUTH AFRICA

Unit Quantity Rate Amount

EPOXY RESIN SCREED
Prepare, prime with Flowprime and apply 'Peran
STB' 4mm thick or equal approved as per
manufacturer's instructions
On floors m?2 56
E 56

Carried to Collection R

RESEAMOAHETSE PRIMARY
SCHOOL



DEVELOPMENT BANK OF SOUTH AFRICA

BILL NO. 9

ELOOR COVERINGS

COLLECTION

Brought Forward from Page

Carried To Section Summary

RESEAMOAHETSE PRIMARY

SCHOOL

Page No

2-33

2-34

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

Unit Quantity Rate Amount

SECTION NO. 2
BUILDINGS
BILL NO. 10
IRONMONGERY

Key: Location Description:

AB New Ablution

A BLOCK A - Hall

B BLOCK B - Classrooms

C BLOCK C - Ablutions

D BLOCK D - Classroom

E BLOCK E - Kitchen

G BLOCK G - Admin

H Block H- Classroom

I BLOCK | - Ablutions

J BLOCK J - Ablutions

K BLOCK K - Classroom

L Block L - Classroom

Item Item Location (Auto)
IRONMONGERY
LOCKS
Manufactured by Union
40mm Padlock (gate) No 10
Item 10
65mm Padlock (trap door) No 18
AB 1 A 2 B 2
E 2 G 1 H 2
J 2 K 4 L 2
Manufactured by Geze
Ref 730/68 - 76 mm Profile arch sashlock S/S No 74
AB 25 E 9 | 2
K 30 L 8
Ref 880-66/78 - 5 Pin NP Double cylinder 66mm 3K
N.PL No 74
AB 25 E 9 | 2
K 30 L 8
Master key No 5
Item 5
Grand master key No 1
L 1

Carried to Collection R

RESEAMOAHETSE PRIMARY
SCHOOL
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HANDLES
Manufactured by Geze
Ref EDE/101C-Daytonal9mm/165X165X1.5/PL.CYL

AB 25 E 9 I 2
K 30 L 8

Ref 295/01 - Helping hand L/H OR R/H

AB 20 [ 2

PUSH PLATES AND KICK PLATES

Manufactured by 'Geze'

160 x 160mm stainless steel push plate

AB 4 E 9 I 2
K 4 L 8

813 x 20mm stainless steel kick plate

AB 2 c 2

DOOR CLOSERS

Dorma:

'TS91' Overhead door closer with bracket fixed to metal

AB 4 J 1
LETTERS, NAMEPLATES, ETC.

Manufactured by 'Geze'

90 x 32 x 3mm Thick perspex plate with 25mm high
engraved and painted letters or numerals.

B 5 D 5 H 5

Ref 079/160E-S/ST P/PL 160 x 160 x 1.2mm annodised
aluminium plate with male or female symbol.

AB 4 C 2 | 2

Ref 079/160E-S/ST P/PL 160 x 160 x 1.2mm anodised
aluminium plate with paraplegic symbol.

AB 2 C 1 | 1

200 x 200 x 3mm Thick perspex plate with fire exit, fire
extinguisher, fire hose reel or fire hydrant symbol.

Item 6

BATHROOM FITTINGS
Kimberley-Clark:

Approved lockable two roll toilet roll holder, size 144 x
138 x 301mm, plugged.

AB 20 | 8 J 8

Approved liquid soap dispenser, size 200 x 85 x 140mm,
grade 304 stainless steel unit, plugged.

AB 6 | 3 J 2

Carried to Collection
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19mm Diameter chromium plated towel rail 600mm long
including end brackets.

AB 6 [ 3 J 2
SUNDRIES

Geze:
Ref 140/83 - Door stop floor mounted

AB 25 E 9 | 2
K 30 L 8

Chairman Industries:

32mm Stainless steel side grab rail plugged.

AB 2 A 1

32mm Stainless steel rear grab rail plugged.
AB 2 A 1

Lecico:

Toilet seat cover to match existing toilet

A 1 C 4 G 1
Cistern lid to match existing toilet
C 3 G 2

PINNING BOARDS, WRITING BOARDS,
PROJECTION SCREENS, ETC

Parrot:

Educational board side panel green writing board 1220 x
920mm high (ED2068) with aluminium chalk rail plugged
(ALO120A).

L 10

Edu BD Centre Panel magnetic white board 1820 x
1220mm high (ED7068) with aluminium chalk rail
plugged (AL0120B).

L 6
Pinning board 3000 x 1200mm high plugged
L 5

Monetary Allowance

Allow a monetary allowance of R25 000.00 for
Ironmongery

tem 1

Carried to Collection
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DEVELOPMENT BANK OF SOUTH AFRICA

Unit Quantity Rate Amount

SECTION NO. 2
BUILDINGS

BILL NO. 11
METALWORK

Key: Location Description:
New Ablution

BLOCK A - Hall
BLOCK B - Classrooms
BLOCK C - Ablutions
BLOCK D - Classroom
BLOCK E - Kitchen
BLOCK G - Admin
Block H- Classroom
BLOCK | - Ablutions
BLOCK J - Ablutions
BLOCK K - Classroom
Block L - Classroom
Item Item Location (Auto)

'_X‘—'_IG)ITIUOUJZDg

SUNDRY GALVANISED STEELWORK
Welded columns to walkways (unpainted):

76 x 76 x 4mm Hollow section column 3000mm high. No 10

L 10

150 x 150 x 8mm Base or cap plate welded on and four
times drilled for bolts. No 10
L 10

U-shaped bracket formed of 125 x 3mm flat section
380mm girth welded on and twice drilled for bolts. No 10
L 10
12mm Diameter x 90mm long fixing bolt. No 20

L 20
10mm Expansion bolt. No 40

L 40
GALVANISED STEEL BALUSTRADING

Framed and welded balustrading to access
balconies (unpainted):

1100mm High balustrading comprising 25 x 50 x 2,5mm
hollow section top and bottom rails, filled with 12 x
12mm solid section balusters at 100mm cenres, 40 x 40
x 3mm hollow section baluster with 100 x 150 x 8mm
base plate welded on and twice bolted at 1500mm
centres (As per drawing). m 3

ltem 3

Carried to Collection R

RESEAMOAHETSE PRIMARY
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WELDED GALVANISED SCREENS, GATES, ETC.
Screens and gates

Gate 925 x 2032mm high, 10 x 20mm mild steel bars
placed at 100mm centres at a 45egress angle with outer
frame and inner frame including a pair of suitable hinges
welded to frame and lockable sliding bolt with keep in
frame

E 5

Gate 1600 x 2100mm high of outer frame and inner
frame with a pair of suitable hinges welded to frame and
lockable sliding bolt with keep in frame

E 2

GALVANISED STEEL CUPBOARDS

Lockable steel cupboard, size 1050 x 500 x 2100mm
high

G 1

GALVANISED PRESSED STEEL DOOR FRAMES

1,2mm Double rebated frames suitable for half brick
walls

Frame for door 813 x 2032mm high

AB 18
1,2mm Double rebated frames suitable for one brick
walls

Frame for door 813 x 2032mm high

AB 5 E 9 L 8
Frame for door 900 x 2032mm high
AB 2

GALVANISED STEEL WINDOWS, DOORS, ETC.

All windows shall be fitted with standard brass fittings
recommended by the manufacturer.

Burglar bars shall be standard pattern 5 x 20mm flat
section bars corresponding horizontally and vertically
with glazing bars.

Burglar bars to be fitted to all opening sections only
unless otherwise described.

Standard school windows:

Composite window, 1248 x 889mm high

E 2
Composite window, 1300 x 520mm high
L 15
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Standard residential windows
Window size 530 x 650mm high

AB 24

Window size 1022 x 650mm high
AB 8

Window size 1022 x 949mm high
E 4

Window size 1022 x 1245mm high
E 10

Window size 1511 x 949mm high
E 12

Burglar bars
Burglar bars for window size 400 x 600mm high

A 11
Ditto, but for size 1100 x 800mm high
A 9

Ditto, but for size 1300 x 520mm high
B 15 D 15

Ditto, but for size 1380 x 1500mm high
B 15 D 20

Ditto, but for size 2500 x 1500mm high
A 11

ALUMINIUM WINDOWS, DOORS, ETC

Epoxy powder coated with 6,38mm thick clear
laminated safety glass HBS "Nuklip" or equal
approved shopfront system with outer frame to
consist of NK260 rebated all round with bulb gasket
seal complete with hinges and ironmongery

Double door size 1600 x 2100mm high
L 2

Carried to Collection
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DEVELOPMENT BANK OF SOUTH AFRICA

SECTION NO. 2

BUILDINGS
BILL NO. 12
PLASTERING
Key: Location Description:
AB New Ablution
A BLOCK A - Hall
B BLOCK B - Classrooms
C BLOCK C - Ablutions
D BLOCK D - Classroom
E BLOCK E - Kitchen
G BLOCK G - Admin
H Block H- Classroom
| BLOCK | - Ablutions
J BLOCK J - Ablutions
K BLOCK K - Classroom
L Block L - Classroom
Item Item Location (Auto)
SCREEDS

All vinyl flooring materials require a smooth, hard, clean,
true and level surface, not only for appearance but also
for achieving satisfactory adhesive bond and long term
durability

The main contractor should ensure the sub-floor is
acceptable to receive vinyl flooring specified in respect of
levelness. Smoothness, soundness and cleanness

Screeds on concrete:

20mm Thick on floors and landings to falls to receive
clay tiles.

AB 100 E 83 I 5
23mm Thick on floors and landings to receive vinyl tiles.

E 124 L 136
INTERNAL PLASTER

Cement plaster on brickwork:

On walls.

AB 668 E 562 L 479
On walls to receive tiles.

C 36 E 49 G 1

| 3

On narrow widths.
AB 6 E 1

Carried to Collection
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Unit Quantity Rate Amount
CORNER PROTECTORS, DIVIDING STRIPS, ETC
Corner protectors, dividing strips, etc
25 x 3mm Flat section brass dividing strips between
different floor finishes. m 12
G 12
Carried to Collection R

RESEAMOAHETSE PRIMARY
SCHOOL
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DEVELOPMENT BANK OF SOUTH AFRICA

Unit Quantity Rate Amount

SECTION NO. 2
BUILDINGS
BILL NO. 13
TILING

Key: Location Description:

AB New Ablution

A BLOCK A - Hall

B BLOCK B - Classrooms

C BLOCK C - Ablutions

D BLOCK D - Classroom

E BLOCK E - Kitchen

G BLOCK G - Admin

H Block H- Classroom

I BLOCK | - Ablutions

J BLOCK J - Ablutions

K BLOCK K - Classroom

L Block L - Classroom

Item Item Location (Auto)
WALL TILING
200 x 200 x 4mm White glazed wall tiles fixed with
adhesive to plaster (elsewhere) and flush pointed
with tinted jointing compound:
On walls m2 86
C 36 E 47 | 3
On splashbacks. m2 3
E 2 G 1
Fair exposed cutting and fitting around pipe not
exceeding 50mm diameter. No 2
E 2
Ditto but exceeding 50mm and not exceeding 100mm
diameter. No 2
E 2
FLOOR TILING
500 x 500 x 13mm Thick clay tiles, Type B1 laid on
polymer cement adhesives
On floors and landings. m2 220
AB 100 C 32 | 5
L 83
Skirting 100mm high of cut tiles. m 117
E 72 L 45

Carried To Section Summary R

RESEAMOAHETSE PRIMARY
SCHOOL
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Unit Quantity Rate Amount

SECTION NO. 2
BUILDINGS
BILL NO. 14
PLUMBING AND DRAINAGE

Key: Location Description:

AB New Ablution

A BLOCK A - Hall

B BLOCK B - Classrooms

C BLOCK C - Ablutions

D BLOCK D - Classroom

E BLOCK E - Kitchen

G BLOCK G - Admin

H Block H- Classroom

[ BLOCK | - Ablutions

J BLOCK J - Ablutions

K BLOCK K - Classroom

L Block L - Classroom

Item Item Location (Auto)
RAINWATER DISPOSAL
Ogee aluminium:
125mm Ogee eaves gutters. m 942
AB 33 A 100 B 74
c 20 D 74 E 45
H 72 | 10 J 82
K 360 L 72
Extra over Ogee eaves gutter for stopped end. No 50
AB 4 A 6 B 4
c 4 D 4 E 4
H 4 | 4 J 4
K 8 L 4
Extra over Ogee eaves gutter for outlet for 100 x 75mm
pipe. No 50
AB 4 A 6 B 4
C 4 D 4 E 4
H 4 | 4 4
K 8 L 4
100 x 75mm Rainwater pipes. m 162
AB 14 A 28 B 11
c 10 D 11 E 11
G 11 H 11 I 11
J 11 K 22 L 11
Extra over 100 x 75mm rainwater pipe for bend. No 142
AB 12 A 18 B 12
c 12 D 12 E 12
H 12 [ 4 J 12
K 24 L 12

Carried to Collection R

RESEAMOAHETSE PRIMARY
SCHOOL
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Extra over 100 x 75mm rainwater pipe for shoe.

AB 4 A 6 B 4
C 4 D 4 E 4
H 4 | 4 J 4
K 8 L 4

SANITARY FITTINGS

Prices are to include for sealing all round with approved
silicone waterproofing sealant at junction/gaps with tiled
walls, timber fittings, vanity tops, etc.

'Plumline Sanitaryware' vitreous china wash hand
basins and pedestals:

410 x 500mm 'Amaro’ white vitreous china lavatory basin
(product code 037119) with one taphole including
integrated overflow and chainstay hole, fixed with
stainless steel screws and washers to plugs in wall (tap
and waste fitting elsewhere).

AB 10 E 3 L 6
'Lecico Sanitaryware' vitreous china WC suites:

'‘Madison' white vitreous china close couple suite
(product code MADBOXDFLOSCSBE) with 100mm
outlet and matching 6 litre cistern including lid, fitments,
flushpipe, etc., bedded in 4:1 cement mortar on concrete
floors.

AB 20 L 9
'Plumline’ vitreous china urinals:

‘Amaro’ urinal (code 031129) size 300 x 245 x 400mm
high or equal approved with top inlet spreader and waste
outlet including wall mounting brackets and connected to
water supply, sealed with silicone sealant where urinal
meets wall

AB 2 J 1 L 5

'Franke' grade 304 (18/10) 1,2mm thick stainless
steel domestic drop on sinks

Standard drop on sink and drainer size 1000 x 500mm
with single end bowl, set on cupboard fitting (elsewhere)
including cutting one tapbole (tap and waste fitting
elsewhere)

E 2
Kwikot stainless steel
Grade 304 (18/10) curved back urinal (Code: KCB102) 1

830mm with automatic flushing tank flush and sparge
pipes and hinged domical grating

C 1 | 1
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WASTE UNIONS ETC
'Cobra Watertech':
32 mm CP basin waste union.

E 3 L 6
40 mm CP sink waste union.
E 2

TRAPS ETC

Priced are to include for jointing to uPVC pipe with and
including the necessary adaptors unless otherwise
described.

Butyl rubber:

32 mm deep seal "P" or "S" trap.

L 2

TAPS,VALVES, ETC

Priced are to include for jointing to copper pipe with and

including the necessary fittings unless otherwise
described.

Brass.
15 mm Fulway gate valve.

L 12
22 mm Fulway gate valve.

L 10
28 mm Fulway gate valve.

L 4
Plumline

15 mm CP Ballostop.

L 6
22 mm CP Ballostop.

L 4
15 mm CP 'Moderna’ pillartap (Code: 038735).
AB 12 C 2 H 1

I 2
15 mm CP Shower head

J 1
SANITARY PLUMBING

uPVC pipes:
50mm Pipes.

L 22
110mm Pipes.

L 15

Carried to Collection
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50mm Pipes under surface beds.
L 9
110mm Pipes under surface beds.

L 7
110mm Pipes laid in and including trenches not
exceeding 1m deep.

L 12

Extra over uPVC pipes for fittings:

110mm Reducer.

L 3
50mm Bend.

L 16
110mm Bend.

L 4
50mm Junction.

L 12
110mm Junction.

L 2
110mm Pan connector.

L 1
110mm Acess bent pan connector.

L 2
50mm Acess bend.

L 5
110mm Acess bend.

L 1
50mm Acess junction.

L 1
110mm Acess junction.

L 1
110mm Acess reducing junction.

L 2
110mm Acess double junction.

L 2
WATER SUPPLIES

Class 1 copper pipes:

15mm Pipes.

L 24
22mm Pipes.

L 16

Carried to Collection
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28mm Pipes.

L 10

15mm Pipes chased into brick walls.
L 8

22mm Pipes chased into brick walls.

L 10
Extra over copper pipe for capillary fitting:

15mm Fittings.

L 25
22mm Fittings.

L 12
28mm Fittings.

L 10

Extra over copper pipe for brass compression
fitting:

15mm Fittings.

L 5
22mm Fittings.
L 8

28mm Fittings.

L 4
Copper overflow and service pipes:

15mm Bent service pipe average 450mm girth and joint
to copper pipe and fittings.

ltem 5

22mm Bent overflow pipe average 450mm girth and joint
to fittings.

ltem 4

FIRE APPLIANCES ETC.

‘Chubb':

‘Everyway' hose reel complete with 30m rubber hose,

chromium plated stopcock, shut-off nozzle and wall
bracket.

tem 2

4,5kg DPC fire extinguisher complete with backboard
and wall bracket plugged to wall.

Item 5
Ditto but 9kg.
Iltem 10
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Watertight high impact, UV- stablised clear acrylic fire
hose reel cupboard with numbered twist-action closer
seal fixed to brick wall.

Item 2
WATER SUPPLIES TO FIRE APPLIANCES

Class 1 copper pipes:

28mm Pipes.

Item 17

28mm Pipes under surface bed.

Item 9

Extra over class 1 copper pipes for capillary fittings:

28mm Fittings.

Iltem 10
TESTING

Testing all pipe systems.

Carried to Collection
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BILL NO. 14
PLUMBING AND DRAINAGE
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DEVELOPMENT BANK OF SOUTH AFRICA

SECTION NO. 2

BUILDINGS

BILL NO. 15

GLAZING
Key: Location Description:
AB New Ablution
A BLOCK A - Hall
B BLOCK B - Classrooms
C BLOCK C - Ablutions
D BLOCK D - Classroom
E BLOCK E - Kitchen
G BLOCK G - Admin
H Block H- Classroom
| BLOCK | - Ablutions
J BLOCK J - Ablutions
K BLOCK K - Classroom
L Block L - Classroom
Item Item Location (Auto)

GLAZING TO STEEL WITH PUTTY
4 mm Patterned toughened glass:

Panes exceeding 0,1m2 and not exceeding 0.5m2.

AB 14 C 1
6.38 mm Clear laminated safety glass

Panes exceeding 0,1m2 and not exceeding 0.5m2.

B 4 H 2

Panes exceeding 0,5m2 and not exceeding 2.5m2.
B 4 D 6 E 34

K 15 L 41

TOPS, SHELVES, DOORS, MIRRORS, ETC.

3mm Silvered float glass copper backed mirrors with
polished edges fixed with double sided adhesive

tape:
Frameless mirror 700 x 450 mm high.

AB 6
PREPARATORY WORK TO EXISTING WORK
Previously painted glazed surfaces Windows shall be

thoroughly washed down and allowed to dry completely
before installation of vinyl film

Carried to Collection
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DEVELOPMENT BANK OF SOUTH AFRICA

SUNSCREEN, ETC

Vinyl frosting film, etc

B

600mm Obscure vinyl frosting film or similar approved to
windows

40 D 45

RESEAMOAHETSE PRIMARY
SCHOOL

H 40
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BILL NO. 15
GLAZING

COLLECTION
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DEVELOPMENT BANK OF SOUTH AFRICA

Unit Quantity Rate Amount
SECTION NO. 2
BUILDINGS
BILL NO. 16
PAINTWORK
Key: Location Description:
AB New Ablution
A BLOCK A - Hall
B BLOCK B - Classrooms
C BLOCK C - Ablutions
D BLOCK D - Classroom
E BLOCK E - Kitchen
G BLOCK G - Admin
H Block H- Classroom
I BLOCK | - Ablutions
J BLOCK J - Ablutions
K BLOCK K - Classroom
L Block L - Classroom
Item Item Location (Auto)
PAINTWORK ETC. TO NEW SURFACES
ON FLOATED PLASTER
Prepare surfaces and remove all loose material,
apply one coat Alkali Resistant Plaster Primer and
two coats superior quality acrylic emulsion paint:
On interior walls. m?2 1,709
AB 668 E 562 L 479
ON PLASTER BOARD
Prepare surfaces and remove all loose material,
apply one coatAlkali Resistant Plaster Primer and
two coats superior quality acrylic emulsion paint:
On internal ceilings and cornices. m2 1,416
AB 100 A 118 B 135
D 135 E 243 G 160
H 135 K 170 L 220
ON FIBRE-CEMENT, ETC.
Prepare surfaces and remove all loose material,
apply one coat Alkali Resistant Plaster Primer and
two coats superior quality acrylic emulsion paint:
On exterior fascias and barge boards. m2 183
AB 24 A 76 E 25
L 58
Carried to Collection R

RESEAMOAHETSE PRIMARY
SCHOOL
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ON METAL

Prepare surfaces and remove all loose material,
dust, grease, salts and contamination with one coat
ater based primer, one coat alkyd based universal
undercoat _and two coats superior guality universal
enamel paint on: galvanised steel or aluminium:

On door frames.

AB 38 E 17 L 12
On window frames with burglar bars (bsm).

AB 14 E 34 L 41
On security gates

L 10

ON WOOD, WOOD BOARD

Stop, fill, sand down and prepare wood surfaces and
apply three coats superior guality clear gloss
varnish

On interior / exterior doors.

AB 80 A 4 E 42

K 49 L 26

On interior / exterior skirtings, rails, etc not exceeding
300mm girth.

A 343 B 162 D 162

H 162 K 644

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK
Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered or
peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler and
finished smooth

Carried to Collection
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ON PREVIOUSLY PAINTED SURFACES

ON EXISTING INTERNAL FLOATED PLASTER
SURFACES

Two coats superior guality acrylic emulsion paint for
interior and exterior use

Walls
A 1077 B 400 c 178
D 400 H 400 K 1743

ON EXISTING FIBRE CEMENT

One coat Alkali Resistant Plaster Primer and two
coats superior quality acrylic emulsion paint:

Nutec cills

K 30
ON EXISTING METAL SURFACES

One coat alkyd based universal undercoat and one
coat superior quality universal enamel paint

Door frames

A 2 B 7 C 3
D 10 G 24 H 7
I 3 K 44

Security gates

A 18 B 8 H 8
On window frames with burglar bars (bsm).

A 53 B 41 ) 12
Awning, Fire hosereel case, etc

A 4

ON EXISTING WOOD SURFACES

One coat alkyd based universal undercoat and one
coat superior quality universal enamel paint

Doors
A 87 B 16 C 33
D 23 H 16 | 33

Carried to Collection
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SECTION NO. 2
BUILDINGS

SECTION SUMMARY

ALTERATIONS

EARTHWORKS

CONCRETE, FORMWORK AND REINFORCEMENT
MASONRY

WATERPROOFING

ROOF COVERINGS

CARPENTRY AND JOINERY

CEILINGS PARTITIONS AND ACCESS FLOORING
FLOOR COVERINGS

IRONMONGERY

METALWORK

PLASTERING

TILING

PLUMBING AND DRAINAGE

GLAZING

PAINTWORK

Carried to Final Summary

RESEAMOAHETSE PRIMARY
SCHOOL

Page
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2-22
2-25
2-29
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Amount




DEVELOPMENT BANK OF SOUTH AFRICA

RESEAMOAHETSE PRIMARY
SCHOOL



DEVELOPMENT BANK OF SOUTH AFRICA

SECTION NO. 3

EXTERNAL WORKS

BILL NO. 1

EXTERNAL WORKS (PROVISIONAL)

REMOVAL OF EXISTING WORK

All work to be demolished, etc is to be removed off site,
unless otherwise stated, prices to include for this.

Demolition of existing work

Blocks E - Single storey building with pitched roof,
approximately 6 000mm x 6 000mm on plan, comprising
reinforced concrete surface bed, brick walls, and roof
sheeting on timber trusses, including grubbing up all
foundations, removal and disposal thereof complete

Single storey building with pitched roof, approximately 16
000mm x 8 300mm on plan, comprising reinforced
concrete surface bed, brick walls, and roof sheeting on
timber trusses, including grubbing up all foundations,
removal and disposal thereof complete

Block L - Single storey building with pitched roof,
approximately 36 000mm x 7 500mm on plan,
comprising reinforced concrete surface bed, brick walls,
and roof sheeting on timber trusses, including grubbing
up all foundations, removal and disposal thereof
complete

Breaking up and removing reinforced concrete,
including cutting off and removing reinforcement

Concrete V-drains 1200mm wide

Taking out and removing and set aside including
later refixing in new position

JOINT SEALANTS

Chip open the crack to form a"V" shape 20mm wide
x 10mm deep and scratch out the debris that may
block the crack in the sides of the hole. Grinding in
the floor approximately 200mm to 300mm apart from
the rebar to be placed into an

epoxy repair mortar 'SIKA TOP-ARMATEC 100'. Fill
the crack with structural epoxy repair mortar SIKA
MONO TOP 615HB'

Concrete V-drains, walkways, etc.

Carried to Collection

RESEAMOAHETSE PRIMARY
SCHOOL

Unit

No

No

No

Quantity

138

32

Rate

Amount




10

11

12

13

14

15

DEVELOPMENT BANK OF SOUTH AFRICA

TEMPORARY WORKS

1,5m High 'Bonnox' wire mesh temporary fencing with
shade cloth.

Single gate 900 x 1,5m high.

GENERAL SITE CLEARANCE, ETC.
Site clearance, etc.:

Allow for clearing of the site all grass, weeds, shrubs,
debris, etc and cartwaway all vegetation and stockpile

Strip average 100mm thick layer of topsoil and stockpile
on site

Spread and level imported topsoil oversite as directed

Trimming of trees, etc

Allow a monetary allowance for trimming of trees

KEEPING EXCAVATIONS FREE OF WATER

Keeping excavations free of water:

Keeping excavations free of all water other than
subterranean water through out this bill .

Monetary Allowance

Allow a provisional allowance of R 100 000.00 (One
Hundred Thousand Rands) for external works to be
ascertained on site

Allow a provisional allowance of R 65 000.00 (Sixty Five
Thousand Rands) for refurbishment of carport

Allow a provisional allowance of R 30 000.00 (Thirty
Thousand Rands) for refurbishment of prefab classroom

Carried to Collection

RESEAMOAHETSE PRIMARY
SCHOOL

Unit

No

mZ

m2

m?2

Item

Item

Item

Item

Item

Quantity

320

1,200

450
300

Rate

Amount

15,000

100,000

65,000

30,000

00

00

00

00




DEVELOPMENT BANK OF SOUTH AFRICA

BILL NO. 1

EXTERNAL WORKS (PROVISIONAL)

COLLECTION

Brought Forward from Page

Carried To Section Summary

RESEAMOAHETSE PRIMARY

SCHOOL

Page No
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Amount




DEVELOPMENT BANK OF SOUTH AFRICA

SECTION NO. 3

EXTERNAL WORKS

BILL NO. 2

PLUMBING AND DRAINAGE (PROVISIONAL)

STORM WATER CHANNELS.

Smooth finished in-situ reinforced concrete
25Mpa/13mm channels:

900 x 130mm Smooth finished open V shaped channel
to detail, cast in alternative panels and to falls, including
excavations, shaping and grading ground as required,
formwork, mesh Ref 193.

Extra for angles, intersections, ends, dressing into sides
of catchpits, etc.

12mm Thick bitumen impregnated softboard between
vertical concrete surfaces of channels.

Approved polysulphide sealing compound to joints of
channels.

Monetary Allowance

Allow a monetary allowance fo R50 000.00 for proving
and cleaning pipework

Allow a monetary allowance of R45 000.00 for cleaning
of all sewer and stormwater manholes

Allow a monetary allowance of R30 000.00 for the
construction of stormwater berms

TESTING
Testing all plumbing systems.

Carried To Section Summary

RESEAMOAHETSE PRIMARY
SCHOOL

Unit

No

Item

Item

Item

Item

Quantity Rate

550

36

550

550

Amount

50,000

45,000

30,000

00

00

00




Bill No.

DEVELOPMENT BANK OF SOUTH AFRICA

SECTION NO. 3
EXTERNAL WORKS

SECTION SUMMARY

EXTERNAL WORKS (PROVISIONAL)

PLUMBING AND DRAINAGE (PROVISIONAL)

Carried to Final Summary

RESEAMOAHETSE PRIMARY
SCHOOL

Page

3-5

Amount




DEVELOPMENT BANK OF SOUTH AFRICA

SECTION NO. 4

PROVISIONAL SUMS

RESEAMOAHETSE PRIMARY
SCHOOL
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DEVELOPMENT BANK OF SOUTH AFRICA

SECTION NO. 4
PROVISIONAL SUMS

The following Provisional Amounts are all Net amounts Exclusive of
commision for the Contractor. These amounts are for the work to be
executed complete by the Nominated/Selected Sub-Contractors:

LANDSCAPING

Provide the amount of R 30,000.00 (Thirty Thousand Rands) for
Landscaping, etc.

Profit on above item.
Attendance on ditto.

SIGNAGE
Provide the amount of R 15,000.00 (Fifteen Thousand Rands) for Signage.

Profit on above item.
Attendance on ditto.

CARPENTRY & JOINERY

Provide the amount of R 450,000.00 (Four Hundred and Fifty Thousand
Rands) for Carpentry & Joinery to Classrooms.

Profit on above item.
Attendance on ditto.

PLUMBING AND DRAINAGE

Provide the amount of R 300,000.00 (Three Hundred Thousand Rands) for
Plumbing and Drainage

Profit on above item.
Attendance on ditto.

GEOTECH & SURVEY

Provide the amount of R 100,000.00 (One Hundred Thousand Rands) for
Geotech & Survey

Profit on above item.

Attendance on ditto.

Carried To Section Summary

RESEAMOAHETSE PRIMARY
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Iltem
Item

Item

Item
Item

Item

Item
Item

Iltem

Iltem
Item

Item

Iltem
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Amount

30,000

15,000

450,000

300,000

100,000

00

00

00
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DEVELOPMENT BANK OF SOUTH AFRICA

TEMPORARY ACCOMODATION & ABLUTIONS

Provide the amount of R 3 305 000.00 (Three Million Three Hundred and
Five Thousand Rands) for the Purchase, transportation, ground preparation
works and erection of mobile classrooms and ablution facilities, including the
regular maintenance of ablution facilities for the duration of construction. The
units are made good upon project completion and relocated to another site
determined by the Principal Agent and/or client, less than or equal to 200km
from the site as per Architectural/Engineering specifications, to be performed
by specialist where required

Profit on above item.
Attendance on ditto.

The following Electrical Works are to be undertaken by direct
contractors, selected at the client's discretion
ELECTRICAL INSTALLATION

Provide the amount of R 300 000.00 (Three Hundred Thousand Rands) for
Electrical Installation

Profit on above item.
Attendance on ditto.

BUDGETARY ALLOWANCES

Allow a budgetary amount of R 150 000.00 (One Hundred and Fifty
Thousand Rands) for Community Liaison Officer (CLO)

Allow a budgetary amount of R 6 500.00 / month for Project Steering
Committee

Allow a budgetary amount of R 5 263.00 / month for CIDB Build /
Skills Development

BUILDER'S WORK IN CONNECTION WITH PROVISIONAL SUMS

Provide the amount of R 25.000.00 (Twenty Five Thousand Rands) for
Builder's Work in connection with Provisional Sums.

Carried To Section Summary
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Item
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Amount

3,305,000

300,000

150,000

65,000

52,630

25,000
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00
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Amount
SECTION NO. 4
PROVISIONAL SUMS
SECTION SUMMARY
Page
Brought forward from page 4-2
Brought forward from page 4-3
Carried to Final Summary R
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FINAL SUMMARY




RESEAMOHETSE PRIMARY SCHOOL

FINAL SUMMARY

CONDITIONS OF CONTRACT

SECTION 1 : PRELIMINARIES
SECTION 2 : BUILDINGS
SECTION 3 : EXTERNAL WORKS
SECTION 4 : PROVISIONAL SUMS

ADD: CONTINGENCIES

VALUE ADDED TAX

Value added tax @ 15%

TOTAL CARRIED TO FORM OF OFFER

FS-1

SUB TOTAL

SUB TOTAL

PAGE

1-32

2-59

3-8

4-4

AMOUNT

1,470,000.00
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