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EMIS NO.: 200500534

MAKAULA SSS - PHASE 1

BILL NO. 1

PRELIMINARIES

Any reference to the words "Tender" or "Tenderer" 
herein and / or in any other documentation shall be 
construed to have the same meaning as the words "Bid" 
or "Bidder".

MEANING OF TERMS "TENDER / TENDERER"

The JBCC Preliminaries Code 2103, May 2005 edition 
for use with the JBCC Principal Building Agreement 
Edition 4.1 Code 2101, March 2005 is taken to be 
incorporated herein. The tenderer is deemed to have 
referred to these documents for the full intent and 
meaning of each clause. These clauses are referred to 
by number and heading only. Where standard clauses 
or options are not applicable to the contract such 
modifications or corrections as are necessary are given 
under each relevant clause. Where an item is not 
relevant to this specific contract such item is marked. 
"N/A" signifying "Not Applicable".

PRELIMINARIES

Should Option A, as set out in clause B10.3.1 
hereinafter be used for the adjustment of preliminaries 
then each item priced is to be allocated to one or more 
of the three categories Fixed, Value Related or Time 
Related and the respective amounts entered in the 
spaces provided under each item

PRICING OF PRELIMINARIES

Items not priced in these Preliminaries shall be deemed 
to be included elsewhere in these Bills of Quantities.
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SECTION A: JBCC PRINCIPAL BUILDING 
AGREEMENT

A1 DEFINITIONS AND INTERPRETATION

Clause 1.0                                                                                                                

Clause 1.0 is amended by the addition of the following 
clauses:

1.5.7 References to any party to this agreement include its

successors or permitted assigns;

1.5.8 References to the contractor include the obligations

of its personnel;

1.5.9 References to “month” shall be to a calendar month;

1.5.10 References to any amount shall mean that       

amount exclusive of VAT, unless the amount expressly 

includes   VAT;

1.5.11 References containing terms such as “best 

endeavours" when used in connection with an obligation 

either party, means taking in good faith and with due 

diligence all reasonable steps to achieve the objective and

fulfil the obligation at the earliest possible time, including 

doing all that a reasonable and prudent owner or provider

of design and construction services in comparable 

circumstances would do.

1.5.12 If a definition imposes substantive rights and 

obligations on a party, such rights and obligations shall be

given effect to and shall be enforceable, notwithstanding 

they are contained in a definition; 

1.5.13 Where any word is defined within the context of    

any particular clause in this agreement, that word, unless

is clear from the clause in question that word has limited 

application only to the relevant clause, shall bear the  

meaning ascribed to it for all purposes in terms of this 

agreement, notwithstanding that word has not been     

defined in clause 1.1;

DEFINITIONS
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1.5.14 Words defined in this agreement shall bear the   

same meanings in any annexes or schedules to this 

agreement unless the annexes or schedules contain         

their   own definitions of such words;

1.5.15 Where any number of days is prescribed, those  

shall be reckoned exclusively of the first and     inclusively

the last day unless the last day falls on a     day that is not

working day, in which event the last day shall be the next

succeeding working day;

1.5.16 Words and abbreviations that have well known 

technical or trade meanings are used in the agreement in

accordance with such recognized meanings;

1.5.17 The rule of construction that if general words or 

terms are used in association with specific words or terms

that are a species of a particular genus or class, the   

meaning of the general words or terms shall be restricted

that same class shall not apply, and whenever the word 

"including" is used followed by specific examples, such 

examples shall not be interpreted so as to limit the                                

meaning of any word or term to the same genus or         

class as the examples given;

1.5.18 The rule of construction that the agreement shall

be interpreted against or to the disadvantage of the party

responsible for the drafting or preparation of this     

agreement shall not apply.

1.10 The copyright in all contract documents, contract 

drawings and records (irrespective of who prepared         

any of the aforesaid) related in any manner to the works 

shall vest  in the employer and the contractor shall not 

furnish any information in connection with the works to      

any person or organization without the prior written    

approval of the employer to this effect other than 

subcontractors appointed for purposes of this agreement

EMIS NO.: 200500534

MAKAULA SSS - PHASE 1
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1.11 Any provision in this agreement that is or may     

become illegal, invalid or unenforceable in any jurisdiction

shall be ineffective to the extent of such prohibition or un 

enforceability in such jurisdiction and shall be treated as 

severed from the balance of this agreement in such 

jurisdiction, without invalidating the remaining provisions 

this agreement in such jurisdiction or affecting it in        any

other jurisdiction

Fixed:________ Value related:_________ Time 
related:_________

Item

A2 OFFER, ACCEPTANCE AND PERFORMANCE

Clause 2.0

Fixed:____________ Value related:____________ Time 
related:____________

1

OBJECTIVE AND PREPARATION
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Item

A3 DOCUMENTS 

Clause 3.0

Clause 3.5 is amended by replacing it with the following:

No clause 

Clause 3.7 is amended by replacing the second 
sentence starting in line 2 with the following:

The contractor shall keep a copy of all drawings, 
schedules, unpriced bills of quantities/lump sum 
document, contract instructions, minutes of site and 
other meetings, health and safety files as specified in 
the scope of work, risk register, claims and variation 
order register, labour records and subcontractors 
contracts on the site to which the employer, principal 
agent and agents shall have access at all times. The 
employer has the right to call for such further 
information from the contractor it deems necessary in 
the event it carries out any investigation or audit into 
potential fraud, corruption, fronting, health and safety 
incidents or verifying information the contractor has to 
supply to the employer in terms of this agreement. The 
Contractor shall ensure a similar right for the Employer 
with its subcontractors

Clause 3.10 is amended by replacing  “principal agent” 
with “employer” in the first line.

Fixed:____________ Value related:____________ Time 
related:____________ 

2

Item

A4 DESIGN RESPONSIBILITY 

Clause 4.0 

Fixed:____________ Value related:____________ Time 
related:____________ 

3
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Item

A5 EMPLOYER’S AGENTS 

Clause 5.0 

Fixed:____________ Value related:____________ Time 
related:____________

4

Item

A6 SITE REPRESENTATIVE 

Clause 6.0 

Fixed:____________ Value related:____________ Time 
related:____________

5
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Item

A7 COMPLIANCE WITH REGULATIONS 

Clause 7.0 

Note: The provisions herein include inter alia, 
compliance with all the requirements set out in the 
Construction Regulations, 2014 issued under the 
Occupational Health and Safety Act, 1993 (Act No 85 of 
1993), and in particular with Construction Regulation 
7(1) (a) requiring the compilation of a health and safety 
plan, as well as Regulation 8(5) requiring the 
appointment of a Construction Health and Safety Officer.

Clause 7.0 is amended by the addition of the following:

7.3 The Occupational Health and Safety Act No. 85 of 
1993 and the Construction Regulations 2014 will in all 
respects be applicable to this contract. All obligations in 
respect of health and safety requirements of the 
Contractor are set out in the Scope of Work

Contractor’s liability as mandatory

7.3.1 Notwithstanding any actions which the employer 
may take, the contractor accepts sole liability for due 
compliance with the relevant duties, obligations, 
prohibitions, arrangements and procedures imposed by 
the Occupational Health and Safety Act, 1993 (Act 85 of 
1993), and all its regulations, including the Construction 
Regulations, 2014, for which the contractor is liable as 
mandatory. By entering into this agreement it shall be 
deemed that the parties have agreed in writing to the 
above provisions in terms of Section 37 (2) of the Act 
and will enter into the mandatory agreement as set out 
in the Scope of Work. This clause will be sufficient to 
establish the mandatory obligations of the contractor in 
the event the parties fail to execute the aforesaid 
mandatory agreement.”

Fixed:____________ Value related:____________ Time 
related:____________

6

Item

A8 WORKS RISK 

Clause 8.0 

Fixed:____________ Value related:____________ Time 
related:____________

7
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Item

A9 INDEMNITIES 

Clause 9.0 

Fixed:____________ Value related:____________ Time 
related:____________

8

A10 WORKS INSURANCES 

Clause 10.0 

Fixed:____________ Value related:____________ Time 
related:____________

9

Item

A11 LIABILITY INSURANCES

Clause 11.0

Fixed:____________ Value related:____________ Time 
related:____________

10

Item

A12 EFFECTING INSURANCES

Clause 12.0

Fixed:____________ Value related:____________ Time 
related:____________

11

N/AA13.0 No clause12

A14 SECURITY

Clause 14.0

Clauses 14.1 is amended by replacing it with the 
following:

The employer shall have the right to choose the 
security to be provided in terms of 14.3 or 14.4 as 
stated in the schedule. The contractor shall provide 
the security required or chosen by the employer in the 
schedule substantially in the format prescribed in the 
tender documents that the contractor submitted a 
tender offer. The required security shall be provided in 
the time period prescribed by the employer in the 
conditional letter of acceptance of the contractor’s 
tender offer.

Clauses 14.3 is amended by replacing the last line of 

13
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sub-clause 14.3.1 “twelve point five (12.5%)” with “ten 
(10%)”.

Clause 14.4 is amended by replacing the last line of 
sub-clause 14.4.1 replace “seven point five (7.5%)” with 
“ten (10%)”.

Clause 14.7 is amended by the addition of the following:

The construction guarantee provided by the contractor 
shall remain valid for the term of the agreement . In 
case of extensions, the security must also be extended 
or replaced by another construction guarantee of the 
same value, with an effective term equal to the term of 
extension. If the contractor fails to keep a valid security 
for the duration of the agreement, the principal agent 
shall deduct an amount of 10% from each interim 
payment certificate and withhold the amount until the 
contractor provides a valid construction guarantee. Once
the contractor provides the valid construction guarantee, 
the principal agent will then release the amount held 
from each payment certificate in the next payment 
certificate.

Clause 14.7.1 is amended by replacing the second and 
third line amend “two point five (2.5%)” to read “five 
(5%)

Clause 14.0 is amended by the addition of the following: 

14.9 A payment reduction of five (5%) of the value of 
each payment certificate up to a maximum of five (5%) 
of the contract sum will be applied until practical 
completion. At practical completion the amount 
withheld will be reduced to two point five (2.5%), which 
amount will reduce to nil (0%) when the final account is 
issued. The employer reserves the right to use retention 
money to correct defects where contractor fails to 
correct, fails or refuses to pay service provides or its 
subcontractors. 

Fixed:____________ Value related:____________ Time 
related:____________
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A15 PREPARATION FOR AND EXECUTION OF 
THE WORKS

Clause 15.0

Clause 15.1.1 is amended by replacing it with 
“principal agent” with “employer”:

Fixed:____________ Value related:____________ Time 
related:____________

14

EXECUTION

Item

A16 ACCESS TO THE WORKS

Clause 16.0

Fixed:____________ Value related:____________ Time 
related:____________

15

Item

A17 CONTRACT INSTRUCTIONS

Clause 17.0

Fixed:____________ Value related:____________ Time 
related:____________

16

Item

A18 SETTING OUT OF THE WORKS

Clause 18.0

Fixed:____________ Value related:____________ Time 
related:____________

17
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Item

A19 ASSIGNMENT

Clause 19.0

Clauses 19 is amended by replacing them with the 
following:

19.1 The contractor does not cede, delegate or assign      

any  of its rights or obligations to any person.

19.2 Notwithstanding the above, the employer may, on  

written notice to the contractor, cede and delegate,  

handover,  its rights and obligations under this contract       

a Related Party or a Client of the employer. On cession    

Client becomes the employer and takes full responsibility.

For the purpose hereof the above clause:

19.2.1 a “Related Party” means any entity that directly or

indirectly, through one or more intermediaries, controls or

controlled by, or is under common control with the    

employer and includes any other “Organ of State”               

as defined in section 239 of the Constitution of the   Republic

of South Africa, 1996 and any entity or Organ of State for

whom the Employer carries out the works or acts  as an 

implementing agent, (“control” means the beneficial 

ownership of the majority in number of the issued equity 

any entity (or the whole or majority of the entity’s assets),

and/or the right or ability to direct or otherwise control the

entity or the votes attaching to the majority of the entity’s 

equity and “controlled” or “under common control” shall    

have a similar meaning); and

Client means the owner, funder and or sponsor of the   

project and or programme managed in terms of the MOA

between the Client and DBSA.

Fixed:____________ Value related:____________ Time 
related:____________

18
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Item

A20 NOMINATED SUB-CONTRACTORS

Clause 20.0

Fixed:____________ Value related:____________ Time 
related:____________

19

Item

A21 SELECTED SUBCONTRACTORS

Clause 21.0

Clause 21 is amended by replacing sub-clause 21.1.2 to 
21.1.4 and 21.2 to 21.6 with the following:

The contractor and principal agent shall appoint a 
selected subcontractor in accordance with the provisions 
of the Scope of Work

Fixed:____________ Value related:____________ Time 
related:____________

20

Item

A22 EMPLOYER’S DIRECT CONTRACTORS

Clause 22.0

Fixed:____________ Value related:____________ Time 
related:____________

21

A23 CONTRACTOR'S DOMESTIC 
SUBCONTRACTORS

Clause 23.0

Clause 23 is amended by adding sub-clause 23.3 - 
23.6:

23.3 The contractor may not subcontract the whole of 
the work without the written instruction or approval of the
employer. In such event the employer may require the 
contractor to cede the contract to the subcontractor.

23.4 The subcontractors appointed by the contractor to 
comply with the developmental and transformation 
requirements from the employer in terms of applicable 
legislation, including but not limited to the Preferential 
Procurement Policy Framework Act, 5 of 2000, and 
regulation thereto, will be domestic subcontractors for 

22
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Item

purposes of this agreement, and sub-clauses 23.1 and 
23.2 will apply accordingly.

23.5 The contractor shall submit the agreement for each 
subcontract to the Principal Agent and employer may 
redact all commercially sensitive information. 

23.6 Contractors' failure to pay Subcontractors 
If the contractor fails to make payment of any amount 
due and payable to a subcontractor (“the Subcontractor 
debt”) and the Principal Agent considers that the 
subcontractor debt has an adverse impact(s) on the 
progress of the works or the obligations of the contractor 
under the agreement, the Principal Agent may request 
evidence of payment to the subcontractor. In the 
absence of such evidence, the employer may (at its own 
discretion) pay the subcontractor debt directly to the 
subcontractor concerned. Such payment is, for all 
purposes under the agreement, regarded as a payment 
made on behalf of the contractor and at the request of 
and with the approval and consent of the contractor, as 
a payment towards the contract sum. As such, payment 
to the contractor shall be less the payment to the 
subcontractor.
All adverse effects as a result of or arising from the 
subcontractor debt does not entitle the contractor to any 
cost or time.

Fixed:____________ Value related:____________ Time 
related:____________
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Item

A24 PRACTICAL COMPLETION

Clause 24.0

Fixed:____________ Value related:____________ Time 
related:____________

23

COMPLETION

Item

A25 WORK'S COMPLETION

Clause 25.0

Fixed:____________ Value related:____________ Time 
related:____________

24

Item

A26 FINAL COMPLETION

Clause 26.0

Fixed:____________ Value related:____________ Time 
related:____________ 

25

Item

A27 LATENT DEFECTS LIABILITY PERIOD

Clause 27.0

Fixed:____________ Value related:____________ Time 
related:____________

26

Item

A28 SECTIONAL COMPLETION

Clause 28.0

Fixed:____________ Value related:____________ Time 
related:____________

27

Item

A29 REVISION OF DATE FOR PRACTICAL 
COMPLETION

Clause 29.0

Fixed:____________ Value related:____________ Time 
related:____________

28
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Item

A30 PENALTY FOR NON-COMPLETION

Clause 30.0

Clause 30.1 is amended replacing reference to “36.3” at 
end of sentence with “36.0”

Where the contractor fails to bring the works or 
sections thereof to practical completion on the date or 
dates stated in the schedule or revision thereof in terms 
of 29.0, the contractor shall be liable to the employer 
for the penalty per calender day for non completion of 
the works or each section thereof at the rate stated in 
the schedule. The principal agent shall calculate the 
penalty due from the date or revised date in terms of 
29.0 up to and including the actual date of practical 
completion of the works or section thereof or 
cancellation in terms of 36.0.

Fixed:____________ Value related:____________ Time 
related:____________

29

A31 INTERIM PAYMENT TO THE CONTRACTOR

Clause 31.0

Clause 31.9 is amended by substitution of the words 
"seven (7) calendar days" in the first line by the words 
"thirty (30) calendar days”

Clause 31.12 is amended by removing the words 
subject to the employer giving the contractor a tax 
invoice for the amount due

Fixed:____________ Value related:____________ Time 
related:____________

30

PAYMENT
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Item

A32 ADJUSTMENT TO THE CONTRACT VALUE

Clause 32.0

Fixed:____________ Value related:____________ Time 
related:____________

31

Item

A33 RECOVERY OF EXPENSE AND LOSS

Clause 33.0

Fixed:____________ Value related:____________ Time 
related:____________

32

Item

A34 FINAL ACCOUNT AND FINAL PAYMENT

Clause 34.0

Clause 34.13 is amended by removing subject to the 
employer giving the contractor a tax invoice for the 
amount due.

Fixed:____________ Value related:____________ Time 
related:____________

33

Item

A35 PAYMENT TO OTHER PARTIES

Clause 35.0

Fixed:____________ Value related:____________ Time 
related:____________

34

A36 CANCELLATION BY EMPLOYER - 
CONTRACTOR’S DEFAULT 

Clause 36.0

Fixed:____________ Value related:____________ Time 
related:____________

CANCELLATION
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A37 CANCELLATION BY EMPLOYER – LOSS 
AND DAMAGE

Clause 37.0

Fixed:____________ Value related:____________ Time 
related:____________

35

A38 CANCELLATION BY CONTRACTOR - 
EMPLOYER’S DEFAULT

Clause 38.0

Fixed:____________ Value related:____________ Time 
related:____________

36

Item

A39 CANCELLATION  - CESSATION OF THE 
WORKS

Clause 39.0

Clause 39.2 is amended by replacing the third sentence

with the following:

The employer shall pay the contractor all amounts due

in terms of the contract for work completed at the date

of termination or cancellation in terms of this clause

39.2, including retention money after deducting any

amounts due to the employer. The employer will also

return any guarantees still valid to the contractor after

such cancellation.

Clause 39.2.1 and 39.2.3 are amended by replacing

with the following:

No Clause 

Fixed:____________ Value related:____________ Time 
related:____________

37
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Item

A40 DISPUTE SETTLEMENT 

Clause 40.0 

Clause 40 is amended by retaining clause 40 in respect 
of dispute settlement to be retained in its original form 
not applying the state clause amendments. 

Fixed:____________ Value related:____________ Time 
related:____________ 

38

Item

A41 STATE CLAUSES

Clause 41.0

Clause 41.1.3 is amended by replacing the definition for 
CONSTRUCTION PERIOD with the following:

CONSTRUCTION PERIOD means a duration of 10

months commencing from the period the contractor

takes possession of the sites to the date the certificate

of practical completion is issued.

Clause 41.1 is amended by the addition of the following: 

Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor, or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a stated date and withdraw himself from 
the site. The contractor shall not be entitled to refuse to 
withdraw from the works on the grounds of any lien or 
right of retention or on the grounds of any other right 
whatsoever.

Fixed:____________ Value related:____________ Time 
related:____________

39

SUBSTITUTE PROVISIONS
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Item

A42 PRE-TENDER INFORMATION

Clause 42.0

Tenderers are referred to the document C1.2 Contract 
Data for variables pertaining to this contract

Fixed:____________ Value related:____________ Time 
related:____________

40

CONTRACT VARIABLES

THE SCHEDULE 

SECTION B: JBCC PRELIMINARIES

Item

B1.1  Definitions and interpretation

See also clause A1.0 of Section A for additional and/or 
amended definitions which shall apply equally to this 
Section

Fixed:____________ Value related:____________ Time 
related:____________

41

B1.0  DEFINITIONS AND INTERPRETATION

Item

B2.1  Checking of documents

Fixed:____________ Value related:____________ Time 
related:____________

42

B2.0  DOCUMENTS

Item

B2.2  Provisional bills of quantities

Fixed:____________ Value related:____________ Time 
related:____________

43

Item

B2.3  Availability of construction documentation

Fixed:____________ Value related:____________ Time 
related:____________

44

Item

B2.4  Interests of agents

Fixed:____________ Value related:____________ Time 
related:____________

45
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Item

B2.5  Priced documents

Fixed:____________ Value related:____________ Time 
related:____________

46

Item

B2.6  Tender submission

Clause 2.6 is amended by replacing “JBCC Form of 
Tender” with “Form of Offer and Acceptance (C1.1)”.

Fixed:____________ Value related:____________ Time 
related:____________

47

Item

B3.1  Defined works area

Fixed:____________ Value related:____________ Time 
related:____________

48

B3.0  THE SITE

Item

B3.2  Geotechnical investigation

Fixed:____________ Value related:____________ Time 
related:____________

49

Item

B3.3  Inspection of the site

Fixed:____________ Value related:____________ Time 
related:____________

50

Item

B3.4  Existing premises occupied

Fixed:____________ Value related:____________ Time 
related:____________

51

Item

B3.5  Previous work - dimensional accuracy

Fixed:____________ Value related:____________ Time 
related:____________

52

Item

B3.6  Previous work - defects

Fixed:____________ Value related:____________ Time 
related:____________

53

Item

B3.7  Services - known

Fixed:____________ Value related:____________ Time 
related:____________

54
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Item

B3.8  Services - unknown

Fixed:____________ Value related:____________ Time 
related:____________

55

Item

B3.9  Protection of trees

Fixed:____________ Value related:____________ Time 
related:____________

56

Item

B3.10  Articles of value

Fixed:____________ Value related:____________ Time 
related:___________

57

Item

B3.11  Inspection of adjoining properties

Fixed:____________ Value related:____________ Time 
related:____________

58

Item

B4.1  Management of the works

Fixed:____________ Value related:____________ Time 
related:____________

59

B4.0  MANAGEMENT OF CONTRACT

Item

B4.2  Programme for the works

Fixed:____________ Value related:____________ Time 
related:____________

60

Item

B4.3  Progress meetings

Fixed:____________ Value related:____________ Time 
related:____________

61

Item

B4.4  Technical meetings

Fixed:____________ Value related:____________ Time 
related:____________

62

Item

B4.5  Labour and plant records

Fixed:____________ Value related:____________ Time 
related:____________

63
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Item

B5.1  Samples of materials

Fixed:____________ Value related:____________ Time 
related:____________

64

B5.0  SAMPLES, SHOP DRAWINGS AND 
MANUFACTURERS' INSTRUCTIONS

Item

B5.2  Workmanship samples

Fixed:____________ Value related:____________ Time 
related:____________

65

Item

B5.3  Shop drawings

Fixed:____________ Value related:____________ Time 
related:____________

66

Item

B5.4  Compliance with manufacturers instruction

Fixed:____________ Value related:____________ Time 
related:____________

67

Item

B6.1  Deposits and fees

Fixed:____________ Value related:____________ Time 
related:____________

68

B6.0  TEMPORARY WORKS AND PLANT

Item

B6.2  Enclosure of the works

Fixed:____________ Value related:____________ Time 
related:____________

69

Item

B6.3  Advertising

Fixed:____________ Value related:____________ Time 
related:____________

70

Item

B6.4  Plant, equipment, sheds and offices

Fixed:____________ Value related:____________ Time 
related:____________

71

Item

B6.5  Main notice board

Fixed:____________ Value related:____________ Time 
related:____________

72
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Item

B6.6  Subcontractors’ notice board

Fixed:____________ Value related:____________ Time 
related:____________

73

Item

B7.1  Location

Fixed:____________ Value related:____________ Time 
related:____________

74

B7.0  TEMPORARY SERVICES

Item

B7.2  Water

Fixed:____________ Value related:____________ Time 
related:____________

75

Item

B7.3  Electricity

Fixed:____________ Value related:____________ Time 
related:____________

76

Item

B7.4  Telecommunication facilities

Fixed:____________ Value related:____________ Time 
related:____________

77

Item

B7.5  Ablution facilities

Fixed:____________ Value related:____________ Time 
related:____________

78
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Item

B8.1  Responsibility for prime cost amounts

Fixed:____________ Value related:____________ Time 
related:____________

79

B8.0  PRIME COST AMOUNTS

Item

B9.1  General attendance

Fixed:____________ Value related:____________ Time 
related:____________

80

9.0  ATTENDANCE ON N/S SUBCONTRACTORS

Item

B9.2  Special attendance

Fixed:____________ Value related:____________ Time 
related:____________

81

Item

B9.3  Commissioning - fuel, water and electricity

Fixed:____________ Value related:____________ Time 
related:____________

82

Item

B10.1  Statutory taxes, duties and levies

Fixed:____________ Value related:____________ Time 
related:____________

83

B10.  FINANCIAL ASPECTS

Item

B10.2  Payment for preliminaries

Fixed:____________ Value related:____________ Time 
related:____________

84

Item

B10.3  Adjustment of preliminaries

Fixed:____________ Value related:____________ Time 
related:____________

85

Item

B10.4  Payment certificate cash flow

Fixed:____________ Value related:____________ Time 
related:____________

86
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Item

B11.1  Protection of the works

Fixed:____________ Value related:____________ Time 
related:____________

87

B11.  GENERAL

Item

B11.2  Protection / isolation of existing / sectionally 
occupied works

Fixed:____________ Value related:____________ Time 
related:____________

88

Item

B11.3  Security of the works

Fixed:____________ Value related:____________ Time 
related:____________

89

Item

B11.4  Notice before covering work

Fixed:____________ Value related:____________ Time 
related:____________

90

Item

B11.5  Disturbance

Fixed:____________ Value related:____________ Time 
related:____________

91

Item

B11.6  Environmental disturbance

Fixed:____________ Value related:____________ Time 
related:____________

92

Item

B11.7  Works cleaning and clearing

Fixed:____________ Value related:____________ Time 
related:____________

93

Item

B11.8  Vermin

Fixed:____________ Value related:____________ Time 
related:____________

94

Item

B11.9  Overhand work

Fixed:____________ Value related:____________ Time 
related:____________

95
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Item

B11.10  Instruction manuals and guarantees

Fixed:____________ Value related:____________ Time 
related:____________

96

Item

B11.11  As built information

Fixed:____________ Value related:____________ Time 
related:____________

97

Item

B11.12  Tenant installations

Fixed:____________ Value related:____________ Time 
related:____________

98
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Item

B12.1  Pre-tender information

Fixed:____________ Value related:____________ Time 
related:____________

99

B12.  SCHEDULE OF VARIABLES

This schedule contains all variables referred to in this 
document and is divided into pretender and post-tender 
categories. The pre-tender category must be completed 
in full and included in the tender documents. Both the 
pre-tender and post-tender categories form part of these 
Preliminaries.

Spaces requiring information must be filled in, shown as 
“not applicable” or deleted and
not left blank. Where choices are offered, the non-
applicable items are to be deleted.
Where insufficient space is provided the information 
should be annexed hereto and
cross-referenced to the applicable clause of the 
schedule. Key cross reference clauses are italicized in [ 
] brackets

12.1 PRE TENDER INFORMATION
12.1.1 Provisional Bills of Quantities
[2.2] The quantities are provisional: YES

12.1.2 Availability of construction documentation
[2.3] Construction of documentation is complete: NO

12.1.3 Interest of agents
[2.4] Details: See Contract Data Part C/1 of Tender

12.1.4 Defined works area
[3.1] Details:  As per Tender Data

12.1.5 Geotechnical investigation
[3.2] Details: NONE

12.1.6 Existing premises occupied
[3.4] Specific requirements: N/A

12.1.7 Previous work - dimensional accuracy
[3.5] Details: To be checked on site by contractor 
prior to building operations.
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12.1.8 Previous work - defects
[3.6} Details: To be checked on site by contractor 
prior to building operations.

12.1.9 Services - known
[3.7] Details: Should the contractor encounter any 
existing services such as underground cables, pipes or 
sewer during the execution of the works he shall notify 
the  principal agent immediately and suspend all 
affected work in the immediate vicinity until instruction to 
proceed has been given by the principal agent. 
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12.1.10 Protection of trees
[3.9] Specific requirements: All trees on the site 
outside of the position of the proposed structure must be 
protected.

12.1.11 Inspection of adjoining properties
[3.11] Specific requirements: The contractor must 
inspect adjoining properties and immediately bring to the 

notice of the Principal Agent of any 
consequences that may arise from the building works.

12.1.12 Enclosure of the works
[6.2} Specific requirements: The contractor shall 
enclose the works as required by the Occupational 
Health and Safety Act.

12.1.13 Offices
[6.4.3] Specific requirements: The contractor shall 
provide, maintain and remove on completion of the 
works an office for the exclusive use of the principal 
agent, minimum size 4 x 3 x 3m high internally, suitably 
insulated and ventilated, provided with electric lighting 
and fitted with boarded floor, desk, chairs, drawing stool, 
drawing board and lock-up drawers for drawings. The 
office shall be kept clean and fit for use at all times.

12.1.14 Main notice board
[6.5] Specific requirements:

The contractor shall provide, erect where directed, 
maintain and remove on completion of the works an 
DRPW compliant notice board as detailed by the 
Principal Agent.

The board shall be securely fixed to hoarding where 
hoarding is provided, or fixed to and including a suitable 
supporting structure of timber or tubular posts and 
braces. 

Sub-contractor's individual boards will be allowed on the 
site subject to the written approval of the 
Representative/Agent.

12.1.15 Subcontractors' notice board
[6.6] Specific requirements: NO
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12.1.16 Water
[7.2} Option A (by contractor)

          (YES)

Option B (by employer - free of charge when 
available)           (NO)

Option C (by employer - metered)
          (NO)

12.1.17 Electricity
[7.3] Option A (by contractor)

         (YES)

Option B (by employer - free of charge when 
available)          (NO)

Option C (by employer - metered)
         (NO)

12.1.18 Telecommunications
[7.4] Telephone

(YES)

Facsimile
(NO)

E-mail
(YES)

12.1.19 Ablution facilities
[7.5} Option A (by contractor)

                       (YES)

Option B (by employer)
                       (NO)

12.1.20 Protection of existing/sectionally occupied 
works 
[11.2] Protection is required (Only when existing 
buildings) (YES)

12.1.21 Special attendance

[9.2] Electrical sub-contractor  (1) details: Site 
Meetings
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12.1.22 Protection of works
[11.1] Specific requirements:

The contractor shall protect the works for the 
duration of the contract.

12.1.23 Disturbance
[11.5] Specific requirements:

The contractor shall keep the site, structures, 
etc well watered during operations to prevent 
dust and shall provide and erect and remove on 
completion of the works all necessary 
temporary dust screens all to the satisfaction of 
the principal agent

12.1.24 Environmental disturbance

[11.6] Specific requirements: None

12.2 POST-TENDER INFORMATION

12.2.1 Payment of preliminaries
[10.2] Option A (prorated)

(YES)

Option B (calculates)
(NO)

12.2.2 Adjustment of preliminaries
[10.3] Option A (three categories)

(YES)

Option B (detailed breakdown)
(NO)

12.2.3 Additional agreed preliminaries items
Details:N/A
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SCHEDULE OF SUPPLEMENTARY 
INFORMATION

The information listed below is in respect of certain 
clauses in the Preliminaries, requiring the 
supplementary information

NOTE:

Amount of insurance against injury to person or property 
in respect of any single occurrence R
Amount of insurance against removal of support to 
adjoining properties in respect of any single accurance 
Not specifically prescribed

Contract period  -        10 (Ten) months

The date for site handover :-  TBA

Amount of penalty per day on which the completion of 
the works may be in arrears:

R3.50 per R100 of contract value per day (Excluding 
VAT)

Specification of Materials and Methods to be used - PW 
371, Edition 2.1 July 2014

Edition of Standard System of measuring building work: 
Seventh Edition including the latest amendments

Section C contains specific preliminary items which 
apply to this contract except where N/A (Not Applicable) 
appears against an item
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Item

C1 CONTRACT DRAWINGS

The drawings issued with the tender documents do not 
comprise the complete set but serve as a guide only for 
tendering purposes and for indicating the scope of the 
work to enable the tenderer to acquaint himself with the 
nature and extent of the works and the manner in which 
they are to be executed

Should any part of the drawings not be clearly intelligible 
to the tenderer he shall, before submitting his tender, 
obtain clarification in writing from the principal agent

Fixed: ____________ Value related:____________ 
Time related:____________

100

SECTION C: SPECIFIC PRELIMINARIES

Item

C2 GENERAL PREAMBLES

The document “Specification of Materials and Methods 
to be used (PW371)” is obtainable on request from the 
head office and all regional offices of the Department, 
and shall be read in conjunction with the bills of 
quantities and be referred to for the full descriptions of 
work to be done and materials to be used

Fixed: ____________ Value related:____________ 
Time related:____________

101

Item

C3 TRADE NAMES

Wherever a trade name for any product has been 
described in the bills of quantities, the tenderer’s 
attention is drawn to the fact that any other product of 
equal quality may be used subject to the written 
approval of the principal agent being obtained prior to 
the closing date for submission of tenders

If prior written approval for an alternative product is not 
obtained, the product described shall be deemed to 
have been tendered for

Fixed: ____________ Value related:____________ 
Time related:____________

102
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Item

C4 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender 
documents, the tenderer shall provide all the information 
called for, failing which the price of any such item, 
materials or equipment shall be excluded from currency 
fluctuations. (refer to Schedule of Imported Materials 
and Equipment (DPW23EC) to be completed by 
tenderer)

Notwithstanding any provisions elsewhere regarding the 
adjustment of contract prices, the price of any item, 
material or equipment listed in terms of this clause shall 
be excluded from the Contract Price Adjustment 
Provisions (if applicable)

Fixed: ____________ Value related:____________ 
Time related:____________

103

Item

C5 VIEWING  THE SITE IN SECURITY AREAS

The site is situated in a security area and the tenderer 
must arrange with the Head Master or other responsible 
officer to obtain permission to enter the site for 
tendering purposes

Fixed: ____________ Value related:____________ 
Time related:____________

104

Item

C6 COMMENCEMENT OF WORKS IN SECURITY 
AREAS

As the works falls within a security area the contractor 
must give the unit commander or other responsible 
officer notice before commencement of the works. 
Should the contractor fail to make such arrangements, 
admission to the site may be refused and any additional 
costs will be for the contractor's account

Fixed: ____________ Value related:____________ 
Time related:____________

105
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Item

C7 ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor 
shall obtain entrance permits for his personnel and 
workmen entering the area and shall comply with all 
regulations and instructions which may be issued from 
time to time regarding the protection of persons and 
property under the control of the Defence Force, Police 
or chief security officer

Fixed: ____________ Value related:____________ 
Time related:____________

106

Item

C8 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to 
have his personnel and workmen, or a certain number of
them, security classified

In the event of the principal agent requesting the 
removal of a person or persons from the works for 
security reasons, the contractor shall do so forthwith 
and shall thereafter ensure that such person or persons 
are denied access to the works and the site and/or to 
any document or information relating to the works

Fixed: ____________ Value related:____________ 
Time related:____________

107

Item

C9 PROHIBITION ON TAKING OF 
PHOTOGRAPHS

In terms of article 119 of the defence Act, 44 of 1957, it 
is prohibited to sketch or to take photographs of any 
military site or installation or any building or civil works 
thereon or to be in possession of a camera or other 
apparatus used for taking of photographs except when 
authorized thereto by or on behalf of the Minister

The same prohibition is also applicable to all 
correctional institutions in terms of article 44.1(e) of the 
Correctional Services Act 8 of 1959

Fixed: ____________ Value related:____________ 
Time related:____________

108
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C10 HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the 
HIV/AIDS Specification (PW 1544) of the Department 
that must be read together with and is deemed to be 
incorporated under this Section of the Bills of 
Quantities. Provision for pricing of HIV/AIDS awareness 
is made under items C10.1 to C10.5 hereafter and it is 
explicitly pointed out that all requirements of the 
aforementioned specification are deemed to be priced 
hereunder, as the said items represent the only method 
of measurement and no additional items or extras to the 
contract in this regard shall be entertained. Also see 
Part C3.6 Social and Economic Deliverables F1

The contractor must take note that compliance with the 
HIV/AIDS Specification is compulsory. In the event of 
partial or total non-compliance, the principal agent, 
notwithstanding the provisions of Clause A 31 of 
“Section 1: Preliminaries (Section A)” or any other 
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor 
provides satisfactory proof of compliance. The 
contractor shall not be entitled to any compensation of 
whatsoever nature, including interest, due to such delay 
of payment.

Item

C10.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of 
an Awareness Champion including provision of all 
relevant services, all in accordance with the HIV/AIDS 
Specification

Fixed:_____________ Value related:____________ 
Time related:______________

109

Item

C10.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service 
Provider approved by the principal agent, provision of 
a Service Provider Workshop Plan and a suitable 
venue, conducting of awareness workshops by means 
of traditional and/or modern multi-media techniques, 
including follow-up courses, making available all tuition 
material and performing assessment procedures, all in 
accordance with the HIV/AIDS Specification

Fixed:_____________ Value related:____________ 
Time related:______________

110
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Item

C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when 
necessary of four plastic laminated posters, booklets 
and educational videos, etc. for the duration of the 
construction period, all in accordance with the 
HIV/AIDS Specification

Fixed:_____________ Value related:____________ 
Time related:______________

111

Item

C10.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed 
in position, including male and female condoms, 
replenishing male and female condoms on a daily basis 
as required for the duration of the construction period, 
all in accordance with the HIV/AIDS Specification

Fixed:_____________ Value related:____________ 
Time related:______________

112

Item

C10.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing 
the principal agent with access to information including 
making available all reports, thoroughly completed and 
reflecting the correct information, for the duration of the 
construction period and close out, all in accordance 
with the HIV/AIDS Specification

Fixed:_____________ Value related:____________ 
Time related:______________

113
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Item

C11 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with the requirements set 
out in the Construction Regulations, 2014 issued under 
the Occupational Health and Safety Act, 1993 (Act No. 
85 of 1993).

It is required of the contractor to thoroughly study the 
Health and Safety Specification that must be read 
together with and is deemed to be incorporated under 
this Section of the bills of quantities/lump sum 
document.

The contractor must take note that compliance with the 
Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is 
compulsory.  In the event of partial or total non-
compliance, the principal agent, notwithstanding the 
provisions of clause A3.10 of Section A or any other 
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor 
provides satisfactory proof of compliance.  The 
contractor shall not be entitled to any compensation of 
whatsoever nature, including interest, due to such delay 
of payment.

Provision for pricing of the Occupational Health and 
Safety Act, Construction Regulations, Health and Safety 
Specification and Project Specific Plan is made under 
this clause and it is explicitly pointed out that all 
requirements of the aforementioned are deemed to be 
priced hereunder and no additional claims in this regard 
shall be entertained.

Note:
Please refer to "OHS BOQ" within Book 2 of the Tender 
Document (Total including necessary OHS costs 
deemed necessary to be carried forward to this item).

Fixed:_____________ Value related:____________ 
Time related:______________

114
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Item

C12. SOCIAL AND ECONOMIC DELIVERABLES IN 
CONSTRUCTION WORKS CONTRACTS

The contractor shall thoroughly study and comply with 
the requirements and specification data set out in the 
CIDB B.U.I.L.D Programme for Standard for Indirect 
Targeting for Enterprise Development through 
construction works and Standard for Skills Development 
through infrastructure projects.

Fixed:_____________ Value related:____________ 
Time related:______________

115

Item

C13 LOCAL BUILDING MATERIALS

Preference shall be given to the supply of materials 
produced or manufactured in the Eastern Cape province 
provided that:

(a) Such materials comply in all respects with the 
specific requirements of the "Model Preambles For 
Trades".

(b) The availability of such materials shall not adversely 
affect the desired progress of the specific works.

(c) The use of such materials shall not constitute 
grounds for any claim for increased cost in respect 
thereof.

Fixed:_____________ Value related:____________ 
Time
related:______________

116
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Item

C14 LOCAL EMPLOYMENT GENERATION

It is an explicit condition of this tender that the 
Contractors labour force must comprise of persons 
normally resident in the locality of the works (local 
labour) and hence must be employed on this contract.

The contractor will not be allowed to import skilled 
personnel if the required skills exist within the local 
community. The contractor will however be allowed to 
make use of his own permanently employed machine 
operators and drivers.

Provided, however, that should adequate and 
appropriate labour not be available within the locality, 
other labour may be employed subject to satisfactory 
proof that every reasonable endeavour has been made 
to employ labour from the immediate locality. The 
contractor shall identify the local community leaders with 
the purpose of negotiating with them regarding the 
utilisation of local labour in the construction
process.

The specific employment goals, which are to be met for 
this project, are as follows:

(a) A minimum of 70% local labour employment

Target Area 1: Umzimvubu Local Municipality
Target Area 2: Alfred Nzo District

(b) The Contractor, inclusive of subcontractors and
service providers, is allowed to deploy a maximum of 
30% seconded (local & non-local labour) on the Project.

Fixed:_____________ Value related:____________ 
Time
related:______________

117
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C15.1 SMME SPECIFICATIONS

The Tenderer is encouraged to target works that can be 
performed by local enterprises as prime contractors, 
sub-contractors or suppliers. This target must be based 
on the value of work to be performed. The Local 
Enterprise Participation goal must be calculated in 
relation to every entity involved in the project.

Management staff from other areas for the duration of 
the project will not qualify as local. Plant and equipment 
brought from other areas will not qualify as local.

Material and plant sourced from local suppliers or 
agencies will qualify as local. A supplier that has been 
established locally by a Tenderer solely for the purpose 
of servicing the project will not qualify.

The contractor shall ensure full achievement of the 
deliverables through the construction period of this 
construction contract.

Item

C15.2 SMME CONSTRUCTION MENTOR

Provision for pricing for the employment, on a full-time 
basis for the duration of the contract, a SMME 
Construction Mentor. All costs associated with the 
execution of the SMME Construction Mentor duties, 
provision of office facilities and tools of trade are 
deemed to be priced hereunder. No additional claims in 
this regard shall be entertained. The above is in strict 
accordance with Section D 11.1 of the Specification for 
the Employment of SMME Sub Contractors (SES 006) 
and all costs should be included in this item.

Fixed:_____________ Value related:____________ 
Time related:______________

118

WAIVER OF LIEN

Item

The tenderers are notified that he/she shall sign "Waiver 
of Lien" together with the JBCC Principal Building 
Agreement Edition 4.1 Code 2101 March 2005. 

119

-41-

PRELIMINARIES
Bill No.  1
PRELIMINARIES
Section No.  1

Carried to Collection R



20

19

18

17

16

15

14

13

12

11

10

9

8

7

6

5

4

3

2

1Total Brought Forward from Page No.

PRELIMINARIES

Section No.  1

Bill No.  1

AmountPage
No

PRELIMINARIES

COLLECTION

EMIS NO.: 200500534

MAKAULA SSS - PHASE 1

-42-

PRELIMINARIES
Bill No.  1
PRELIMINARIES
Section No.  1

Carried Forward R



39

38

37

36

35

34

33

32

31

30

29

28

27

26

25

24

23

22

21Total Brought Forward from Page No.

PRELIMINARIES

Section No.  1

Bill No.  1

AmountPage
No

PRELIMINARIES

COLLECTION

Brought Forward R

EMIS NO.: 200500534

MAKAULA SSS - PHASE 1

-43-

PRELIMINARIES
Bill No.  1
PRELIMINARIES
Section No.  1

Carried Forward R



PRELIMINARIES

Section No.  1

Bill No.  1

AmountPage
No

PRELIMINARIES

COLLECTION

Brought Forward R

EMIS NO.: 200500534

MAKAULA SSS - PHASE 1

41

40Total Brought Forward from Page No.

-44-

PRELIMINARIES
Bill No.  1
PRELIMINARIES
Section No.  1

Carried to Final Summary R



AmountItem
No

Quantity Rate

EMIS NO.: 200500534

MAKAULA SSS - PHASE 1

BILL NO.1
TEMPORARY UNITS / CLASSROOMS

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2008 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated hereunder.

PREAMBLES

NOTE: Any defects which may become evident due to 
bad workmanship or materials within six months of 
completion shall be made good by the Contractor at his 
own expense.

 --------------------

NOTE:

The Standard Preambles and the Notes in the various 
trade bills are to, and do, apply equally to this section.

-------------------- 

SUPPLEMENTARY PREAMBLES

Transportation of the units and any other associated 
materials to provide a fully functional structure will be at 
the cost of the contractor factored into the cost per unit. 
Contractor to factor in the consequences of inflation into 
costs.

Transportation of units

Delivery period of the units needs to accommodate the 
removal of the occupants of the existing school to the 
decanting site. Contractor's programme needs to reflect 
the sequence of the removal of occupants and furniture 
into the prefabricated structures.

Delivery period
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The positioning of the units will be as per Architectural 
Drawings.

Positioning and Site Requirements

Contractor is to ensure that delivery truck trailers for the 
units have access to the site for delivery.

Access

Contractor to ensure all necessary warranties and 
insurances for the prefabricated units are in place and 
handed over to the Principal Agent upon evacuation of 
the units. Warranties are to also include all equipment 
and appliances.

Warranty

Contractor to ensure materials earmarked to be re-used 
for the new structures once decanting site has been 
evacuated to be kept safe and in good condition.

Re-usable Materials
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NB: Pricing of prefabricated units to include design, 
transportation, fabrication, installation and ridging of 
units into place. Tenderers to refer to Site Plan for an 
indication of expected structures.

Units to accommodate all internal Electrical Installations 
including DB Boards, Light Fittings, Switches, Plugs, Air 
conditioning units where required.

All classrooms to be fitted with:
· 2 x Chalkboard 2400 x 1200mm
· 2 x Non magnetic pinboards 1800 x 1200mm
· 4.5Kg Dry powder fire extinguisher including 

applicable signs and backing board.

Floor coverings:

All floors to prefabricated structures to be finished with 
vinyl sheeting including chromadek skirting where 
required.

Description of erection process:

All material, workmanship, etc are to be of highest 
quality and must comply with SANS 10400 and SANS 
204:2011. A Temporary Floor Construction Method is to 
be used in this Project, where temporary suspended 
floors constructed out of Treated Shutterboard (or 
similar approved) are placed on an Engineer Designed 
Galvanised Steel Structure encased into 450 x 450 x 
50mm thick concrete bases. The area under the floor 
structure is to be closed off with a durable side wall 
material.(Breathable to Allow for Ventilation)

Quality certificates:

1. Contractor must provide a commission certificate for 
all the buildings in compliance with AGREEMENT 
SOUTH AFRICA terms, it must also confirm the life 
expectancy of the building.

Prefabricated/mobile structures
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Before submitting his tender, the tenderer shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
salvageable from the alterations. No claim for any 
variations of the contract sum in respect of the nature 
and extent of the work or of inferior or damaged 
materials will be entertained.

View site

Where drawings and/ or details have been referred to in 
the description of items the Tenderers should price for 
complete detail and specification on such details and/ or 
drawing. No claims relating to the omissions on the part 
of tenders will be entertained.

Reference to drawings and details:

TEMPORARY CLASSROOMS

6No

Supply, transport, assembly and installation of single 
storey SANS approved New Mobile Prefabricated 
classrooms size approximately 40.65m x 8.56m x 3.00m 
high overall  (60m2 per classroom) firmly fixed and 
suspended on appropriate tripods/jacks on movable 
concrete pads complete with corrugated roof coverings 
including necessary rainwater goods, vinyl floor tiles 
finishes, appropriate ceilings, light fittings, matching 
aluminium windows and doors, complete with 
corresponding ironmongery, steel burglars to all 
windows and steel security door to all doors. Each 
classroom to be equipped with 2No. per classroom steel 
cupboard bolted to floor, chalk boards, pinning boards, 
4.5kg fire extinguishers, etc.. Under floor void enclosure 
to match the prefabricated building material and finish. 
Complete with matching verandah supported on 
appropriate steel posts cast in concrete, steel steps and 
or concrete ramps where necessary.

1

Five (5) Classroom block (Block G, I, K, S, X & Y)
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1No

Supply, transport, assembly and installation of single 
storey SANS approved New Mobile Prefabricated 
classrooms size approximately 43.00m x 8.56m x 3.00m 
high overall, building width is inclusive of verandah 
1500mm wide (60m2 per classroom) firmly fixed and 
suspended on appropriate tripods/jacks on movable 
concrete pads complete with corrugated roof coverings 
including necessary rainwater goods, vinyl floor tiles 
finishes, appropriate ceilings, light fittings, matching 
aluminium windows and doors, complete with 
corresponding ironmongery, steel burglars to all 
windows and steel security door to all doors. Each 
classroom to be equipped with 2No. per classroom steel 
cupboard bolted to floor, chalk boards, pinning boards, 
4.5kg fire extinguishers, etc.. Under floor void enclosure 
to match the prefabricated building material and finish. 
Complete with matching verandah supported on 
appropriate steel posts cast in concrete, steel steps and 
or concrete ramps where necessary.

2

Five (5) Classroom block and HOD office (Block T)

1No

Supply, transport, assembly and installation of single 
storey SANS approved New Mobile Prefabricated 
classrooms size approximately 43.00m x 8.56m x 3.00m 
high overall, building width is inclusive of verandah 
1500mm wide (60m2 per classroom) firmly fixed and 
suspended on appropriate tripods/jacks on movable 
concrete pads complete with corrugated roof coverings 
including necessary rainwater goods, vinyl floor tiles 
finishes, appropriate ceilings, light fittings, matching 
aluminium windows and doors, complete with 
corresponding ironmongery, steel burglars to all 
windows and steel security door to all doors. Each 
classroom to be equipped with 2No. per classroom steel 
cupboard bolted to floor, chalk boards, pinning boards, 
4.5kg fire extinguishers, etc.. Under floor void enclosure 
to match the prefabricated building material and finish. 
Complete with matching verandah supported on 
appropriate steel posts cast in concrete, steel steps and 
or concrete ramps where necessary.

3

Four (4) Classroom block (Block F)
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1No

Supply, transport, assembly and installation of single 
storey SANS approved New Mobile Prefabricated 
classrooms and HOD office size approximately 27.2 x 
8.56m x 3.00m high overall, building width is inclusive of 
verandah 1500mm wide (60m2 per classroom) firmly 
fixed and suspended on appropriate tripods/jacks on 
movable concrete pads complete with corrugated roof 
coverings including necessary rainwater goods, vinyl 
floor tiles finishes, appropriate ceilings, light fittings, 
matching aluminium windows and doors, complete with 
corresponding ironmongery, steel burglars to all 
windows and steel security door to all doors. Each 
classroom to be equipped with 2No. per classroom steel 
cupboard bolted to floor, chalk boards, pinning boards, 
4.5kg fire extinguishers, etc.. Under floor void enclosure 
to match the prefabricated building material and finish. 
Complete with matching verandah supported on 
appropriate steel posts cast in concrete, steel steps and 
or concrete ramps where necessary.

4

Three (3) Classroom block and HOD office (Block H)

2No

Supply, transport, assembly and installation of single 
storey SANS approved New Mobile Prefabricated block 
size approximately 19.2m x 8.56m x 3.00m high overall, 
building width is inclusive of verandah 1500mm wide 
firmly fixed and suspended on appropriate tripods/jacks 
on movable concrete pads complete with corrugated 
roof coverings including necessary rainwater goods, 
vinyl floor tiles finishes, appropriate ceilings, light fittings, 
matching aluminium windows and doors, complete with 
corresponding ironmongery, steel burglars to all 
windows and steel security door to all doors. Each room 
to be equipped with 2No. per room steel cupboard 
bolted to floor, pinning boards, 4.5kg fire extinguishers, 
etc.. Under floor void enclosure to match the 
prefabricated building material and finish. Complete with 
matching verandah supported on appropriate steel posts 
cast in concrete, steel steps and or concrete ramps 
where necessary.

5

Science block and computer lab (Block J & L)
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2No

Extra over for 1.2mm Grade 304 stainless steel ductless 
fume hood (4ft) and base frame (4ft) 50 x 50 tubing 
frame MS PC, external dimensions size 1200mm x 
570mm x 1320mm high with internal dimension work 
area size 1130mm x 500mm x 900mm high including 
6mm tempered glass for side viewing, 304 medical 
grade stainless steel work surface area and carbon 
blend 550 x 220 x 50mm (activated carbon CCP610) 
main filter.

6

1No

Supply, transport, assembly and installation of single 
storey SANS approved New Mobile Prefabricated block 
size approximately 25.20m x 8.56m x 3.00m high 
overall, building width is inclusive of verandah 1500mm 
wide firmly fixed and suspended on appropriate 
tripods/jacks on movable concrete pads complete with 
corrugated roof coverings including necessary rainwater 
goods, vinyl floor tiles finishes, appropriate ceilings, light 
fittings, matching aluminium windows and doors, 
complete with corresponding ironmongery, steel 
burglars to all windows and steel security door to all 
doors. Each room to be equipped with 2No. per room 
steel cupboard bolted to floor, pinning boards, 4.5kg fire 
extinguishers, etc.. Under floor void enclosure to match 
the prefabricated building material and finish. Complete 
with matching verandah supported on appropriate steel 
posts cast in concrete, steel steps and or concrete 
ramps where necessary.

7

Multi media centre and HOD office (Block Z1)
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1No

Supply, transport, assembly and installation of single 
storey SANS approved New Mobile Prefabricated block 
size approximately 24.00m x 8.56m x 3.00m high 
overall, building width is inclusive of verandah 1500mm 
wide firmly fixed and suspended on appropriate 
tripods/jacks on movable concrete pads complete with 
corrugated roof coverings including necessary rainwater 
goods, vinyl floor tiles finishes, appropriate ceilings, light 
fittings, matching aluminium windows and doors, 
complete with corresponding ironmongery, steel 
burglars to all windows and steel security door to all 
doors. Each room to be equipped with 2No. per room 
steel cupboard bolted to floor, pinning boards, 4.5kg fire 
extinguishers, etc.. Under floor void enclosure to match 
the prefabricated building material and finish. Complete 
with matching verandah supported on appropriate steel 
posts cast in concrete, steel steps and or concrete 
ramps where necessary.

8

Staff room (Block M)

1No

Supply, transport, assembly and installation of single 
storey SANS approved New Mobile Prefabricated block 
size approximately 17.31m x 8.56m x 3.00m high 
overall, building width is inclusive of verandah 1500mm 
wide (60m2 per classroom) firmly fixed and suspended 
on appropriate tripods/jacks on movable concrete pads 
complete with corrugated roof coverings including 
necessary rainwater goods, vinyl floor tiles finishes, 
appropriate ceilings, light fittings, matching aluminium 
windows and doors, complete with corresponding 
ironmongery, steel burglars to all windows and steel 
security door to all doors. Each room to be equipped 
with 2No. per room steel cupboard bolted to floor, 
pinning boards, 4.5kg fire extinguishers, etc.. Under 
floor void enclosure to match the prefabricated building 
material and finish. Complete with matching verandah 
supported on appropriate steel posts cast in concrete, 
steel steps and or concrete ramps where necessary.

9

Multi purpose block (Block R)
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1No

Extra over for approved aluminium natural anodised 
roller shutter fixed chain operated for opening not 
exceeding 2400 x 1765mm high between two adjacent 
classrooms. Installation as per supplier's 
recommendation to be approved by Structural Engineer 
before installation on site.

10

1No

Supply, transport, assembly and installation of single 
storey SANS approved New Mobile Prefabricated block 
size approximately 20.00m x 8.56m x 3.00m high 
overall, building width is inclusive of verandah 1500mm 
wide (60m2 per classroom) firmly fixed and suspended 
on appropriate tripods/jacks on movable concrete pads 
complete with corrugated roof coverings including 
necessary rainwater goods, vinyl floor tiles finishes, 
appropriate ceilings, light fittings, matching aluminium 
windows and doors, complete with corresponding 
ironmongery, steel burglars to all windows and steel 
security door to all doors. Each room to be equipped 
with 2No. per room steel cupboard bolted to floor, 
pinning boards, 4.5kg fire extinguishers, etc.. Under 
floor void enclosure to match the prefabricated building 
material and finish. Complete with matching verandah 
supported on appropriate steel posts cast in concrete, 
steel steps and or concrete ramps where necessary.

11

Music room and 1 Classroom block (Block Q)
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1No

Supply, transport, assembly and installation of single 
storey SANS approved New Mobile Prefabricated block 
size approximately 18.20m x 8.56m x 3.00m high 
overall, building width is inclusive of verandah 1500mm 
wide firmly fixed and suspended on appropriate 
tripods/jacks on movable concrete pads complete with 
corrugated roof coverings including necessary rainwater 
goods, vinyl floor tiles finishes, appropriate ceilings, light 
fittings, matching aluminium windows and doors, 
complete with corresponding ironmongery, steel 
burglars to all windows and steel security door to all 
doors. Each room to be equipped with 2No. per room 
steel cupboard bolted to floor, pinning boards, 4.5kg fire 
extinguishers, etc.. Under floor void enclosure to match 
the prefabricated building material and finish. Complete 
with matching verandah supported on appropriate steel 
posts cast in concrete, steel steps and or concrete 
ramps where necessary.

12

Administration block (Block A)

1No

Supply, transport, assembly and installation of single 
storey SANS approved New Mobile Prefabricated block 
size approximately 8.20m x 7.00m x 3.00m high overall, 
building width is inclusive of verandah 1500mm wide 
(60m2 per classroom) firmly fixed and suspended on 
appropriate tripods/jacks on movable concrete pads 
complete with corrugated roof coverings including 
necessary rainwater goods, vinyl floor tiles finishes, 
appropriate ceilings, light fittings, matching aluminium 
windows and doors, complete with corresponding 
ironmongery, steel burglars to all windows and steel 
security door to all doors. Each room to be equipped 
with 2No. per room steel cupboard bolted to floor, 
pinning boards, 4.5kg fire extinguishers, etc.. Under 
floor void enclosure to match the prefabricated building 
material and finish. Complete with matching verandah 
supported on appropriate steel posts cast in concrete, 
steel steps and or concrete ramps where necessary.

13

Nutrition block (Block D)
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1No

Supply, transport, assembly and installation of single 
storey SANS approved New Mobile Prefabricated block 
size approximately 3.50m x 4.20m x 3.00m high overall, 
building width is inclusive of verandah 1500mm wide 
firmly fixed and suspended on appropriate tripods/jacks 
on movable concrete pads complete with corrugated 
roof coverings including necessary rainwater goods, 
vinyl floor tiles finishes, appropriate ceilings, light fittings, 
matching aluminium windows and doors, complete with 
corresponding ironmongery, steel burglars to all 
windows and steel security door to all doors. Each room 
to be equipped with 2No. per room steel cupboard 
bolted to floor, pinning boards, 4.5kg fire extinguishers, 
etc.. Under floor void enclosure to match the 
prefabricated building material and finish. Complete with 
matching verandah supported on appropriate steel posts 
cast in concrete, steel steps and or concrete ramps 
where necessary.

14

Caretaker's room (Block Z2)

1No

Supply, transport, assembly and installation of single 
storey SANS approved New Mobile Prefabricated block 
size approximately 5.30m x 3.10m x 3.00m high overall, 
firmly fixed and suspended on appropriate tripods/jacks 
on movable concrete pads complete with corrugated 
roof coverings including installation of 2mm thick 
stainless steel brushed finish ventilation grills as 
necessary, rainwater goods, vinyl floor tiles finishes, 
appropriate ceilings, light fittings, matching aluminium 
windows and doors, complete with corresponding 
ironmongery, steel burglars to all windows and steel 
security door to all doors. Under floor void enclosure to 
match the prefabricated building material and finish. 

15

Refuse area (Block Z3)
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1No

Supply, transport, assembly and installation of single 
storey SANS approved New Mobile Prefabricated block 
size approximately 11.20m x 8.50m x 3.00m high 
overall, building width is inclusive of verandah 1500mm 
wide firmly fixed and suspended on appropriate 
tripods/jacks on movable concrete pads complete with 
corrugated roof coverings including necessary rainwater 
goods, vinyl floor tiles finishes, appropriate ceilings, light 
fittings, matching aluminium windows and doors, 
complete with corresponding ironmongery, steel 
burglars to all windows and steel security door to all 
doors. Each room to be equipped with 2No. per room 
steel cupboard bolted to floor, pinning boards, 4.5kg fire 
extinguishers, etc.. Under floor void enclosure to match 
the prefabricated building material and finish. Complete 
with matching verandah supported on appropriate steel 
posts cast in concrete, steel steps and or concrete 
ramps where necessary.

16

Social science block and HOD (Block Z)

1No

Supply, transport, assembly and installation of single 
storey SANS approved New Mobile Prefabricated block 
size approximately 3.00m x 2.40m x 3.00m high overall, 
building width is inclusive of verandah 1500mm wide 
firmly fixed and suspended on appropriate tripods/jacks 
on movable concrete pads complete with corrugated 
roof coverings including necessary rainwater goods, 
vinyl floor tiles finishes, appropriate ceilings, light fittings, 
matching aluminium windows and doors, complete with 
corresponding ironmongery, steel burglars to all 
windows and steel security door to all doors. Under floor 
void enclosure to match the prefabricated building 
material and finish. Complete with matching verandah 
supported on appropriate steel posts cast in concrete, 
steel steps and or concrete ramps where necessary.

17

Guard room (Block N)
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2No

Supply, transport, assembly and installation of single 
storey SANS approved New Mobile Prefabricated block 
size approximately 6.20m x 4.90m x 2.5m high overall, 
building width is inclusive of verandah 1500mm wide 
firmly fixed and suspended on appropriate tripods/jacks 
on movable concrete pads complete with corrugated 
roof coverings including necessary rainwater goods, 
vinyl floor tiles finishes, appropriate ceilings, light fittings, 
matching aluminium windows and doors, complete with 
corresponding ironmongery, steel burglars to all 
windows and steel security door to all doors. Under floor 
void enclosure to match the prefabricated building 
material and finish. Complete with matching verandah 
supported on appropriate steel posts cast in concrete, 
steel steps and or concrete ramps where necessary.

Sanitary fittings per ablution block:
2 x Wash hand basins
3 x Water closets
4 x Urinals

18

Ablution blocks (Block C, O, P, U, V & W)

2No

Supply, transport, assembly and installation of single 
storey SANS approved New Mobile Prefabricated block 
size approximately 8.00m x 5.00m x 2.5m high overall, 
building width is inclusive of verandah 1500mm wide 
firmly fixed and suspended on appropriate tripods/jacks 
on movable concrete pads complete with corrugated 
roof coverings including necessary rainwater goods, 
vinyl floor tiles finishes, appropriate ceilings, light fittings, 
matching aluminium windows and doors, complete with 
corresponding ironmongery, steel burglars to all 
windows and steel security door to all doors. Under floor 
void enclosure to match the prefabricated building 
material and finish. Complete with matching verandah 
supported on appropriate steel posts cast in concrete, 
steel steps and or concrete ramps where necessary.

Sanitary fittings per ablution block:
6 x Wash hand basins
9 x Water closets

19
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2No

Supply, transport, assembly and installation of single 
storey SANS approved New Mobile Prefabricated block 
size approximately 8.00m x 3.32m x 2.5m high overall, 
building width is inclusive of verandah 1500mm wide 
firmly fixed and suspended on appropriate tripods/jacks 
on movable concrete pads complete with corrugated 
roof coverings including necessary rainwater goods, 
vinyl floor tiles finishes, appropriate ceilings, light fittings, 
matching aluminium windows and doors, complete with 
corresponding ironmongery, steel burglars to all 
windows and steel security door to all doors. Under floor 
void enclosure to match the prefabricated building 
material and finish. Complete with matching verandah 
supported on appropriate steel posts cast in concrete, 
steel steps and or concrete ramps where necessary.

Sanitary fittings per ablution block:
3 x Wash hand basins
4 x Water closets
2 x Urinals

20

Item

Allow for movement of furniture (desks, chairs, tables, 
etc.) and co-ordination from the current school to the 
temporary facility.

21

Decanting:

Item

Provide a compliance certificate in compliance with 
Agreement South Africa standards for all prefabricated 
structures.

22

Compliance certificate
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BILL NO. 2

EARTHWORKS

Covered eating area, Strong room and 
Refuse area

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2008 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated hereunder.

PREAMBLES

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

The material to be excavated is assumed to be 
predominantly of a composition that will allow 
excavation in "earth" as specified, but including a 
percentage of excavation in "soft rock" and "hard rock".

Nature of material to be excavated:

A soils investigation has been carried out on site by the 
Engineer and the report is available from them. 
Descriptions of excavations shall be deemed to include 
all ground conditions classifiable as earth described in 
the above report and where conditions of a more difficult 
character are indicated these are separately measured.
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Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations, or alternatively, 
from stock piles situated on the building site.

Carting away of excavated material:

The Contractor shall allow for removing seepage and 
other water from subterranean sources from the 
excavations by pumping, baling or otherwise. Accurate 
records of all such dewatering shall be kept to 
determine the total volume of water so removed and a 
clear distinction shall be made between water from 
subterranean sources and other water.

Dewatering of excavations:

Rates for filling, etc. shall include for all density and soil 
type testing to prove that the specified compaction is 
achieved. When additional testing is done on instruction 
of the  Principal Agent and these tests are successful, 
they will be paid for additionally.

Density testing on filling:

"Filling and bedding to trenches etc. to be in compliance 
with SABS 1200 DB and LB respectively"

Imported fill:

EXCAVATION, FILLING, ETC. OTHER THAN 
BULK

100m3Trenches and holes.1

Excavation in earth not exceeding 2m deep:

9m3Soft rock.2

Extra over trench and hole excavations in earth for 
excavation in:

5m3Hard rock.3

43m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the Contractor.

4

Extra over all excavations for carting away:
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237m2
Sides of trenches and holes excavation not exceeding 
1500mm deep.

5

Risk of collapse of excavations:

Item
Keeping excavations free of all water other than 
subterranean water.

6

Keeping excavations free of water:

FILLING, ETC.

57m3Backfilling to trenches, holes, etc.7

Earth filling obtained from the excavations and / or 
prescribed stock piles on site compacted to 95% 
Mod. AASHTO density:

10m3
G7 gravel fill material compacted to 90% modified 
AASHTO density under footings, etc. 

8

Earth filling selected and supplied by the 
contractor, deposited in layers not exceeding 
150mm thick, watered and consolidated in:

7m3Under floors, etc.9

Coarse river sand filling supplied by the contractor:

3m3Under aprons and landings.10

142m2

Compaction of ground surface under floors etc. 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density.

11

Compaction of surfaces:

9No
Modified AASHTO density test.12

Prescribed density tests on filling:
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SOIL POISONING

142m2

Under floors etc. including forming and poisoning 
shallow furrows against foundation walls etc., filling in 
furrows and ramming.

13

Approved brand of anti-termite soil poison in 
accordance with SANS 5859, with 50mm sand over 
poison applied by a Registered Pest Control 
Company and guaranteed against termite infestation 
for ten years:

269m2To bottoms and sides of trenches etc14
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EMIS NO.: 200500534

MAKAULA SSS - PHASE 1

BILL NO. 3

CONCRETE, FORMWORK AND 
REINFORCEMENT

Covered eating area, Strong room and 
Refuse area

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2008 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated hereunder.

PREAMBLES

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 'Tests' of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the Architect. The 
testing shall be undertaken by an independent firm or 
institution nominated by the Contractor to the approval 
of the Architect. (Test cubes are measured separately).

Cost of tests:
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Descriptions of formwork shall be deemed to include 
use and waste only (except where described as left in or 
permanent), for fitting together in the required forms, 
wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use.

Formwork:

The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself.

Formwork to soffits of solid slabs etc., shall be deemed 
to be to slabs not exceeding 250mm thick unless 
otherwise described.

Formwork to sides of bases, pile caps, ground beams, 
etc., will only be measured where it is prescribed by the 
Engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in Earthworks.

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

17m3In footings.1

20 MPa/19mm. Concrete:

REINFORCED CONCRETE CAST ON 
FORMWORK

14m3Surface beds on waterproofing.2

25 MPa/19mm. Concrete:

7m3Aprons and landings.3

2m3Slabs4

30Mpa/19mm concrete:
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TEST BLOCKS.

5.0Sets
Making and testing set of three 150 x 150 x 150mm 
concrete strength test cubes (Provisional).

5

Test blocks:

CONCRETE SUNDRIES

155m2Surface beds, slabs, etc.6

Finishing top surfaces of concrete smooth with a 
wood float:

66m2Aprons.7

15m2Surface beds, slabs, etc.8

Finishing top surfaces of concrete smooth with a 
broom:

SMOOTH FORMWORK (DEGREE OF 
ACCURACY II)

12m2

Soffits of slabs propped up exceeding 1500mm but not 
exceeding 3500mm high.

9

Smooth formwork to sides and soffits:

ROUGH FORMWORK (DEGREE OF ACCURACY 
II)

47m2Strip footings.10

Rough formwork to sides:
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MOVEMENT JOINTS ETC.

65m10mm Joint not exceeding 300mm high.11

Isolation joint with closed cell foam or compressible 
softboard between vertical concrete and brick 
surfaces sealed with 10 x 10mm Sikaflex-pro 2HP or 
similar approved:

47m3.5 x 30mm Saw cut joints on top of concrete.12

Saw cut joints ream out to 6 x 20mm and sealed 
with 15 x 6 sikaflex-pro 2HP sealant on polychord 
backing strip:

REINFORCEMENT (PROVISIONAL) 

82m2
Type 193 fabric reinforcement in concrete aprons, 
landings, ramps, channels, etc.

13

Fabric reinforcement:

142m2
Type 193 fabric reinforcement in surface beds, slabs 
etc.

14

0.06t10mm Diameter bar15

High tensile steel reinforcement to structural 
concrete work:

0.08t12mm Diameter bar16

0.15t16mm Diameter bar17
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BILL NO. 4

MASONRY

Covered eating area, Strong room and 
Refuse area

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2008 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated hereunder.

PREAMBLES

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

Where sizes in descriptions are given in brick units, 'one 
brick' shall represent the length and 'half brick' the width 
of a brick.

Sizes in descriptions:

Bricks shall be ordered timeously to obtain uniformity in 
size and colour.

Face bricks:

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, etc.

Pointing:
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Rates for brickwork, faced brickwork, etc shall include 
for all required samples.

Samples, etc:

BRICKWORK IN FOUNDATIONS 

12m2Half brick walls.1

Brickwork of NFP bricks (14 MPa nominal 
compressive strength) in Class I mortar:

117m2One brick walls.2

16m2Extra over brickwork for face brickwork.3

Facebricks (FBX) Corobrik or equally approved 
Maize Travertine clay face brick, size 222 x 106 x 
73mm bedded and jointed in Class II mortar and 
pointed with recessed vertical and recessed 
horizontal joints suitable for exposure zones 1-2. 
Mortar colour to be charcoal grey:

BRICKWORK IN SUPERSTRUCTURE

48m2Half brick walls.4

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in Class I mortar:

7m2Ditto, but in beamfilling.5

142m2One brick walls.6

17m2
Ditto, but in gable walls7

30m2
270mm Hollow walls of two half brick skins including 
galvanised wire ties.

8

BRICKWORK SUNDRIES

206m75mm Wide reinforcement built in horizontally.9

Brickwork reinforcement:

706m150mm Wide reinforcement built in horizontally.10
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30m2
Type 311 fabric reinforcement in concrete filling to 
hollow walls.

11

117m2

Bag down outer face of inner skin of brick wall with 4:1 
cement slurry and apply two coats bituminous emulsion 
including working around ties.

12

86m2

10mm Cell foam or compressible softboard built in 
vertically or horizontally between brick skins, concrete, 
etc.

13

Joint forming material in movement joints:

10m
110mm x 75mm Lintels in lengths not exceeding 
3000mm.

14

Prestressed fabricated precast lintels including 
necessary temporary supports:

FACE BRICKWORK

7m2Extra over brickwork for face brickwork in foundations.15

Facebricks (FBX) Corobrik or equally approved 
Maize Travertine clay face brick, size 222 x 106 x 
73mm bedded and jointed in Class II mortar and 
pointed with recessed vertical and recessed 
horizontal joints suitable for exposure zones 1-2. 
Mortar colour to be charcoal grey:

104m2Extra over brickwork for external face brickwork.16

1m

Extra over brickwork for 222 x 106 x 73mm single 
bullnose solid brick-on-edge window cill pointed with 
recessed vertical and horizontal joints. 

17

3m2Extra over brickwork for brick up around down pipes.18

FIBRE CEMENT WINDOW CILLS

1m150mm Wide cills set flat and slightly projecting.19

15mm Thick fibre cement cills in single lengths fixed 
with fibre cement bedded in 1:3 cement mortar 
including galvanised lugs screwed to underside of 
cill, etc in compliance to manufacturer's 
specification:
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48No

32mm x 1.6mm thick hoop iron strap built 765mm deep 
into brickwork, wrapped over truss and fixed with four 
galvanised nails 40mm long.

20

Galvanised wire ties etc.
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BILL NO. 5

WATERPROOFING

Covered eating area, Strong room and 
Refuse area

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2008 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated hereunder.

PREAMBLES

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

Waterproofing of roofs, basements, etc shall be laid 
under a ten year guarantee. Waterproofing to roofs shall 
be laid to even falls to outlets etc with necessary ridges, 
hips and valleys. Descriptions of sheet or membrane 
waterproofing shall be deemed to include additional 
labour to turn-ups and turn-downs.

Waterproofing:

DAMPPROOFING OF WALLS AND FLOORS

92mOn walls, under cills, etc.1

One layer of 375 micron embossed polyethylene 
dampproof course or similar approved:
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142m2Under floors2

One layer of 250 micron green polyethylene damp 
proof membrane (as per clause 7.2 of specification 
SABS-0400), all side overlaps sealed with approved 
contact adhesive

JOINT SEALANTS, ETC.

37m6 x 10mm In saw cut joints in floors.3

Two-part grey polysulphide sealing compound 
including backing cord, bond breaker, primer, etc.

-76-

WATERPROOFING
Bill No.  5
DECANTING
Section No.  2

Carried to Collection R



WATERPROOFING

Section No.  2

Bill No.  5

AmountPage
No

DECANTING

COLLECTION

EMIS NO.: 200500534

MAKAULA SSS - PHASE 1

76

75Total Brought Forward from Page No.

-77-

WATERPROOFING
Bill No.  5
DECANTING
Section No.  2

Carried Forward to Summary of Section No. 2 R



AmountItem
No

Quantity Rate

EMIS NO.: 200500534

MAKAULA SSS - PHASE 1

BILL NO. 6

ROOF COVERINGS, ETC.

Covered eating area, Strong room and 
Refuse area

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2008 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated hereunder.

PREAMBLES

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

Fixing shall be done according to SABS 1200HB with 
minimum 225mm end laps.

Fixing:

The contractor will be required to provide a written 
guarantee, stating that:
1. The roof sheeting is of the specified thickness. 
2. The client is indemnified against any defects, 
including colour deterioration for a minimum period of 15 
years.

Guarantee:
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Prices for roof covering and cladding are to include for 
all necessary drive screws, hook bolts, sheet bolts, nuts, 
washers, etc., for drilling holes for screws and bolts 
including removing all swarf from the sheeting and all 
right angle cutting and waste (Measured net).

Pricing:

PROFILED METAL SHEETING AND 
ACCESSORIES

221m2Roof covering with pitch not exceeding 25 degrees.1

0,8mm Colomate finished metal IBR profile roof 
sheeting on 76 x 50mm SA pine purlins:

31m

0.8mm metal ridge capping 462mm girth to be brown 
built supa-clad, three times bent along girth and notched 
on site to suit roof profile (Code: FS3)

2

0,8mm Nominal thickness colomate finished ditto, 
but flashings:

41mBarge flashing 580mm girth.3

ROOF INSULATION

200m2

Insulation laid under purlins and fixed concurrent with 
roof sheeting including galvanised steel nails, straining 
wires, laps, etc.

4

135mm Non-combustible lightweight fibreglass 
insulation blanket. All to be fixed in accordance with 
manufacturers specification:
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BILL NO. 7

CARPENTRY & JOINERY

Covered eating area, Strong room and 
Refuse area

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2008 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated hereunder.

PREAMBLES

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

Prefabricated timber roof trusses shall be constructed of 
South African pine by a firm of specialist designer 
manufacturer's as approved by the Architect.

Prefabricated roof trusses:

Prices must include for all cross and windbracing 
according to the manufacturer's instruction.

Prices must include for the design, plans and approval 
of all timber trusses and no claim shall be considered.
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Trusses shall be assembled in truss fabricating jigs with 
the truss having the proper camber, all tightly clamped 
together with joints secured using approved connector 
plates of galvanised steel sheet. Connector plates shall 
be pressed into the timber simultaneously from both 
sides of the truss with a hydraulic press capable of 
exerting such pressure as will ensure complete 
penetration of the teeth into the timber.

The connector plates shall be of such size as will ensure 
that the joints so made will adequately withstand the 
forces exerted on the joints.

Approval of pre-fabricated roofing systems, whether 
measured as an alternative or not, shall be subject to 
the following requirements:

(a) The Manufacturer of the pre-fabricated trusses shall 
hold a certificate of competence issued by the Insitute 
for Timber Construction.

(b) A polyester print, size A1 having a minimum 
thickness of 0,5mm, shall be submitted by the 
Contractor to the Regional Representative at an early 
stage for approval by the Directorate: Structural 
Engineering Services.

(c) The drawings shall be signed by a Registered 
Professional Engineer whose name appears on the 
Departmental panel for structural work.

(d) In the case of systems buildings, approval shall be 
given with submission of the contract drawings on 
acceptance of the tender.

The following minimum information shall be shown on 
the drawings:

(a) Details of the roof system with the position of 
the rafters and purlins indicated thereon as well 
as typical elevations.

(b) Bracing as recommended by the Institute for 
Timber Construction.

(c) Sizes and grading of the timber components.

(d) Truss sizes, e.g. height of ridge or angle of 
pitch.
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(e) Plate sizes for every construction point. (Code 
numbers only are deemed insufficient).

(f) Seperate connection details for hip, valley and 
jack rafters.

(g) Maximum spacing for purlins and brandering to 
ceilings shall be according to Subclauses 7.6.1 
and 7.6.2 and Clauses 7.8, 7.9 and 9.5.

(h) The type of roof covering as well as the design 
load. Over and above the supervision 
undertaken by the Representative / Agent, the 
Truss Fabricator or his Design Engineer shall 
inspect the completed roof structure and issue a 
certificate of confirmation to the Department 
that:

"The roof structure(s) has (have) been erected 
in accordance with the Design Engineer's 
drawings, as accepted by the Department, and 
the relevant details given in the manual "THE 
ERECTION AND BRACING OF TIMBER ROOF 
TRUSSES" issued by the National Timber 
Research Institute and the Institute for Timber 
Construction".

Descriptions of frames shall be deemed to include 
frames, transomes, mullions, rails, etc.

Joinery:

Descriptions of hardwood joinery shall be deemed to 
include pelleting of bolt holes.

All nailing of timber roof trusses, purlins, etc. shall be 
done with galvanised nails. In coastal areas, copper, 
aluminium or stainless steel nails shall be used.

Fixing:

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete.

Where items are described as "bolted" the bolts have 
been measured elsewhere.
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ROOFS ETC. 

87m38 x 114mm Wall plates.1

Sawn softwood:

PREFABRICATED ROOF TRUSSES, ETC.

1No

Roof construction to double pitched roof with two gable 
ends, 7.55 x 4.60m overall on plan x 765mm high 
overall, including trusses, jack rafters, permanent 
bracing and 50 x 76mm purlins at 750mm centres 
maximum for roof covering (wall plates elsewhere) - 
Strong room.

2

The following is applicable in respect of roof 
trusses, trusses not exceeding 25 degree pitch, 
maximum 750mm centers. Roof covering 0,8mm 
Colomate finished metal IBR profile roof sheeting 
including 50 x 76mm timber purlins at maximum 
750mm centers. runners, bracing, cleats, brackets, 
bolts, etc., supplied and fixed complete, The 
contractor is to confirm dimensions from the 
Architect and confirm actual dimensions on site 
before fabrication (wall plates elsewhere measured):

1No

Roof construction to double pitched roof with two gable 
ends, 15.50 x 8.60m overall on plan x 1445mm high 
overall, including trusses, jack rafters, permanent 
bracing and 50 x 76mm purlins at 750mm centres 
maximum for roof covering (wall plates elsewhere) - 
Eating Area.

3

1No

Roof construction to double pitched roof with two gable 
ends, 5.40 x 4.30m overall on plan x 765mm high 
overall, including trusses, jack rafters, permanent 
bracing and 50 x 76mm purlins at 750mm centres 
maximum for roof covering (wall plates elsewhere) - 
Refuse room.

4
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EAVES, VERGES, ETC.

40m

275 x 80mm Barge boards, including 12 x 40mm 
countersunk brass screws with PVC H-profile barge 
board joiners (Code: 721-740).

5

High density plain fibre-cement fascia and barge 
boards:

62m
12 x 225mm Fascia boards, including galvanised steel 
H-profile joiners, etc.

6

SKIRTINGS

12m

19mm x 76mm Selected wrot meranti skirting complete 
including 19mm quarter round nailed to walls including 
all nails to be punched and filled at 600mm centres

7

Wrought meranti:

CORNICES

16m

Standard 75mm gypsum plaster coved cornice fixed to 
wall with 38mm galvanised clout or steel nails at 300mm 
centres into wall and to brandering at 400mm centres

8

Gypsum plaster coved cornice:

DOORS ETC. 

1No

40mm Thick single leaf framed, ledged & braced solid 
meranti hardwood door (D26), size 813mm x 2032mm 
high, all as indicated on Architect's door schedule 
attached to these bills of quantities.

9

Standard approved solid meranti hardwood timber 
doors with flash back panel:

BEADS, ARCHITRAVES, ETC 

1m

32 x 70mm Shaped meranti hardwood timber weather 
bar fixed on door, as per Architect's specification.

10

Sundries:
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2No

Shelving L-shaped on plan 5060mm girth x450mm wide 
comprising four shelves of 16mm hardboard on and 
including Galmar steel brackets (refer to Architectural 
Drawing number A6170).

11

SHELVING

2No

Shelving L-shaped on plan 6480mm girth x450mm wide 
comprising four shelves of 16mm hardboard on and 
including Galmar steel brackets (refer to Architectural 
Drawing number A6170)

12

1No

Shelving U-shaped on plan 9290mm girth x450mm wide 
comprising four shelves of 16mm hardboard on and 
including Gelmar steel brackets (Refer to Architectural 
Drawing A6179 and A6183)

13

2No

Shelving 2160mm long x450mm wide comprising four 
shelves of 16mm hardboard on and including Gelmar 
steel brackets (Refer to Architectural Drawing number 
A6184 and A6188).

14

2No

Shelving U-shaped on plan 8360mm girth x 450mm 
wide comprising four shelves of 16mm hardboard on 
and including Gelmar steel brackets (Refer to 
Architectural Drawing number A6184 and A6188).

15

6No

Double book shelves 3000mm long x 610mm wide x 
2130mm high comprising free standing gondola steel 
shelving of six shelves in fill panels ,posts, feet ,brackets 
tie bars , cross bracing shelf ends ,shelves ,etc (refer to 
architectural drawing number A6179 and A6180).

16

WORKTOPS, COUNTER TOPS, CUPBOARDS 
UNITS, DRAWER UNITS, ETC

1No

Worktop L-shaped on plan 6800mm girth on and 
including Gelmar steel brackets (refer architectural 
drawing no A6179)

17

32mm Thick PG Bison formica life seal.

2No

Worktop 3660mm long x 600mm wide and including 
Gelmar steel brackets (refer to architectural drawing 
number A6184).

18

2No

Worktop 8610mm long x 750mm wide x752mm high on 
and including tubular section steel legs bolted to floor ( 
refer to architectural drawing number A6186).

19
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2No

Worktop 10780mm long x 750mm wide x 752mm high 
on and including steel, framework bolted to floor ( refer 
to architectural drawing number A6186).

20

2No

Worktop 3285mm long x 750mm wide x 752mm high on 
and including steel framework bolted to floor (refer to 
architectural drawing number A6184, A6185,and 
A6187).

21

1No

Worktop 8050mm long x 600mm wide x 752mm high 
supported on and including Gelmar steel brackets ( refer 
to architectural drawing number A6181).

22

1No

Worktop L-shaped on plan 3630mm girth x 850mm wide 
x 1100mm high including cpu lowering below worktop. 
four drawer unit below worktop, public top counter with 
shelf below on and including Gelmar steel brackets ( 
refer to architectural drawing number A6182).

23

1No

Worktop L-shaped on plan 10870mm girth x 600mm 
wide x 752mm high supported on and including Gelmar 
steel brackets (refer to architectural drawing number 
A6179).

24

10No

Worktop 3000 mm long x 750mm wide x 940mm high 
supported on and including steel frame bolted to floor 
(refer to architectural drawing number A6170, 6172 and 
A6173)

25

25mm Thick Salvocon FunderMax max resistance 
dark grey pressure laminate code : 0075

2No

Ditto, but 3000mm long x 750mm wide x 720/995mm 
high overall including disabled learners desk ( refer to 
architectural drawing A6172).

26

6No

Workstop 1375mm long x 750mm wide x 720mm high 
with one cupboard with single door , one cupboard with 
double doors and cutout for sink (sink elsewhere) ( refer 
to architectural drawing number A6170).

27

2No

Worktop 1375mm long x 750mm wide x720mm high 
supported on and including 275mm diameter stainless 
steel log supports and cutout for sink (sink elsewhere) 
(refer to architectural drawing number A6170, A6171 
and A6172).

28

-87-

CARPENTRY AND JOINERY
Bill No.  7
DECANTING
Section No.  2

Carried to Collection R



EMIS NO.: 200500534

MAKAULA SSS - PHASE 1

4No

Worktop L-shaped on plan 4460mm girth x600mm wide 
x900mm high supported on and including Gelmar steel 
brackets and with one cupboard 1375x 600mm high 
underneath with cupboard with single door and one 
cupboard with double door, with top, sides , bottom, 
division, shelf and back and cut out for sink (sink 
elsewhere) (refer to architectural drawing number 
A6170, A6171 and A6172).

29

2No

Worktop 1950mm long x 600mm wide x 850mm high 
supported on and including two 75mm diameter 
stainless steel leg supports, cupboard 900x600x825mm 
high , underneath with top, sides, bottom, division, shelf 
and back and cut out for sink (sink elsewhere) (refer to 
architectural drawing number A6170 and 6174).

30
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BILL NO. 8

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

Covered eating area, Strong room and 
Refuse area

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2008 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated hereunder.

PREAMBLES

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

Items described as nailed shall be deemed to be fixed 
with hardened steel nails or pins or shot pinned to 
brickwork or concrete.

Descriptions:

Items described as plugged shall be deemed to include 
screwing to fibre, plastic or metal plugs at not exceeding 
600mm centres, and where described as bolted the 
bolts have been given.
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SUSPENDED CEILINGS

10m2

Ceiling suspended not exceeding 1000mm below 
timber/steel purlins at ± 1200mm centres (trusses at ± 
1000mm centres)

1

Approved lay in tiled ceiling system with 600 x 600 
12mm thick square edged fissured vinyl clad ceiling 
tiles laid on 35 x 38mm high slotted main tees at 
1200mm centres and 35 x 38mm high cross tees at 
600mm centres with galvanised exposed face with 
600mm cross tees spaced between 1200mm cross 
tees at 600mm centres all in colour white, including 
necessary grids, locking type end cllips, fire 
expansion punch outs to main tees, etc. Suspended 
by 25 x 0.8mm galvanised strapping not exceeding 
1200mm centres. Ceiling perimeter to be finished 
using shadow line cornice.

NAILED UP AND SCREW UP CEILINGS

7m2

Ceilings including 38 x 38mm SA Pine brandering at 
300mm centers in one direction. All joints to be covered 
with Rhinotape fixed over joints (double over butt joints) 
and plastered with 3mm to 6mm thick Rhinolite 
Multipurpose plaster, all in accordance with the 
manufacturer's recommendations.

2

1200 x 2400 x 6.4mm Rhino board classic flush 
plastered ceiling or equally approved:

1No

Extra over ceiling for 600 x 600mm hinged trap door of 
wrought softwood rebated framing with one sawn 
softwood cross brander covered with ceiling board and 
fitted flush in opening, including necessary trimmers all 
around.

3

CORNICES

12m75mm Coved cornices.4

Rhino gypsum plasterboard cornices:
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CEILING TIMBERS, BEADS, INSULATION, ETC

17m2Above ceiling boards. 5

135mm Non-combustible lightweight fibreglass 
insulation blanket. All to be fixed in accordance with 
manufacturers specification:
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BILL NO. 9

IRONMONGERY

Covered eating area, Strong room and 
Refuse area

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2008 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated hereunder.

PREAMBLES

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent:

Proprietary products in descriptions:

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list:

BS Satin bronze lacquered
CP Chromium plated
SC Satin chromium plated
SE Silver enamelled
GE Grey enamelled
AS Anodised silver
AB Anodised bronze
AG Anodised gold
ABL Anodised black
PB Polished brass
PL Polished and lacquered
PT Epoxy coated
SD Sanded  Fixing

Finishes to ironmongery:
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Descriptions of wall mounted and floor standing 
ironmongery items shall be deemed to include for fixing 
in position and all fixing accessories.

Descriptions of proprietary items shall be deemed to 
include fixing in position and all fixing accessories.

HINGES, BOLTS, ETC.

10.0Pairs100mm Butt hinges.1

Manufactured by "Dormakaba" or similar approved:

LOCKS

1No

Stainless steel cylinder sash lock, case dimensions 
(mm) 102H x 78D, forend dimensions (mm) 155H x 
22W, backset 57mm, at 61mm centres (Code: D035S 
SS).

2

 Dormakaba or similar approved:

1No

66mm Five pin Euro-profile double cylinder grand 
master keyed.

3

1No

Chubb safe vault door 2x7 lever key lock or equally 
approved to manufacturer's details.

4

HANDLES 

1.0Sets
Satin Chrome lever handle on plate with cylinder cutout 
(Code: CB30 Cyl S.C)

5

Satin Chrome or similar approved:

SUNDRIES

1No
Stainless steel floor mounted door stop plugged to floor 
(Code: DDS-SS-017).

6

Manufactured by "Dormakaba" or similar approved:

2NoRubber door buffers set in frame and fixing lugs.7
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BILL NO. 10

METALWORK

Covered eating area, Strong room and 
Refuse area

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2008 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated hereunder.

PREAMBLES

Descriptions 

Descriptions of bolts shall be deemed to include nuts 
and washers.

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete.

Metalwork described as "holed for bolt(s)" shall be 
deemed to exclude the bolts unless otherwise 
described.

SUPPLEMENTARY PREAMBLES

NOTE: All steel will be galvanised unless otherwise 
stated.

Where drawings and/ or details have been referred to 
Tenderers should price for complete detail and 
specification on such details and/ or drawing. No claims 
relating to the omissions on the part of tenders will be 
entertained.

Reference to drawings and details:
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Unless otherwise described, descriptions of items shall 
be deemed to include for fixing to brickwork or concrete.

Descriptions of bolts, anchors, etc.:

Where item are described as "bolted", the bolts are 
measured elsewhere.

Descriptions of bolts shall be deemed to include nuts 
and washers.

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete.

Items described as 'holed for bolt(s)' shall be deemed to 
exclude the bolts unless otherwise described.

Items described as 'plugged' shall be deemed to include 
screwing to fibre, plastic or metal plugs at not exceeding 
600mm centres.

Fixing:

Doors and windows shall comply with AAAMSA design 
criteria  Glazing shall comply with SAGGA regulations.  
Glass shall be laminated performance glass as shown 
on the window schedules appended to these bills of 
quantities (as described in the headings to window 
descriptions).  Glass thickness shall comply with 
SAGGA regulations irrespective of thickness shown on 
the schedules. Doors and windows shall be supplied 
with protective tape and plastic and shall be removed 
only once surrounding trades have been completed. For 
purpose made windows and doors, refer to drawings 
annexed to these bills of quantities.

The following certificates shall be provided prior to 
commencement of site work:

1. A copy of the relevant AAAMSA Performance  Test 
Certificate from the manufacturer/contractor  supplying 
the architectural aluminium product.

2. A Certificate of Conformance confirming that  
anodising or powder coating has been processed in  
accordance with SANS 999 and SANS 1796  
respectively.
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3. A powder guarantee of not less than 15 years  issued 
by the powder manufacturer. The specific conditions 
contained in this guarantee shall form part of the powder 
coating process.

4. A Certificate of Conformance confirming that  glazing 
has been installed in accordance with  SANS 0137, 
ensuring that safety glazing materials have been 
installed in the mandatory areas and that each individual 
pane of safety glazing materials has been permanently 
marked.

5. A warranty from the manufacturer of the  laminated 
safety glass and/or hermetically sealed glazing units 
guaranteeing the products against delamination and 
colour degradation for a period of not less than five 
years.

ALUMINIUM WINDOWS, ETC

1No

Top hung aluminium window with laminated safety clear 
glass and translucent tinted laminated safety glass on 
fixed section, size 1200 x 1200mm high.

1

Natural anodised purpose made aluminium 
windows, complete with subframes, ironmongery, 
glazing to comply with SABS 0400, sealing, 
including 30 x 12mm galvanised steel flat bar with 
10mm diameter galvanised steel round bars infill at 
approximately 125mm centres fixed to frame during 
manufacture, over all opening sections and fixing to 
brickwork with M10 expansion bolts. All coating and 
burglar bars to be executed by manufacturer in 
accordance with SANS 1796, all as per Architect 
window schedule.

1No

Top hung aluminium window with laminated safety 
obscure glass, including 310mm securistyle defender 
standard friction stay made from 304 grade stainless 
steel, size 600 x 600mm high.

2
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STEEL STRONGROOM DOORS, VENTILATORS, 
ETC.

1No

Chubb safe vault doors category 2 light duty strongroom 
door and frame 944 x 1990mm high overall 
incorporating a solid 10mm door plate and a seven lever 
lock.

3

Strongroom doors etc. suitable for 230mm walls 
fixed to brickwork:

2No

Double ended strongroom ventilator size 255 x 255mm 
with telescopic sleeve, gauze and baffle plates, drop 
shutter, etc including setting up, building in and caulking 
all around in 1.1 cement mortar (Provisional).

4

DOOR FRAMES,DOORS,WINDOWS, ETC

1NoFrame for door 813 x 2032mm high.5

1,6mm Double rebated galvanised steel door frames 
suitable for 220mm brick walls with three pairs 
brass butt hinges per door leaf:

1,6mm Double rebated galvanised steel door frames 
suitable for 270mm brick walls:

SECURITY GATES

Note: The contractor is to check on site measurements 
before placing of order.

Galvanised steel security gates:

1No

Hot dip galvanised entrance security grille gates (G06) 
size 813 x 2032mm high overall constructed from 38 x 
38mm galvanised steel square tubes with 25 x 25mm 
galvanised steel square tubes infill laid diagonally at 45 
degrees at 125mm centres including hot dip galvanised 
steel custom made hinges bolt fixed to wall.

6
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2No

Hot dip galvanised entrance security grille gates (G01) 
size 875 x 2100mm high overall constructed from 38 x 
38mm galvanised steel square tubes with 25 x 25mm 
galvanised steel square tubes infill laid diagonally at 45 
degrees at 125mm centres including hot dip galvanised 
steel custom made hinges bolt fixed to wall.

7

STRUCTURAL STEEL COMPONENTS

38m
100mm Diameter hot dip galvanised steel circular hollow 
section columns.

8

Columns, comprising channels welded to form box 
sections:

-101-

METALWORK
Bill No.  10
DECANTING
Section No.  2

Carried to Collection R



METALWORK

Section No.  2

Bill No.  10

AmountPage
No

DECANTING

COLLECTION

EMIS NO.: 200500534

MAKAULA SSS - PHASE 1

101

100

99

98

97Total Brought Forward from Page No.

-102-

METALWORK
Bill No.  10
DECANTING
Section No.  2

Carried Forward to Summary of Section No. 2 R



AmountItem
No

Quantity Rate

EMIS NO.: 200500534

MAKAULA SSS - PHASE 1

BILL NO. 11

PLASTERING

Covered eating area, Strong room and 
Refuse area

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2008 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated hereunder.

PREAMBLES

SUPPLEMENTARY PREAMBLES

Before any finishes, coverings, etc. are applied to 
screeds, plastering, etc. or any other in-situ finish 
moisture tests are to be carried out to the complete 
satisfaction of the Principal Agent to ensure that these 
surfaces have the correct moisture content for the finish 
to be applied.

Moisture tests:

Labours such as fair, rounded and chamfered edges, 
trowel cuts, throats, V-joints, angles, etc. shall be 
deemed to be included in the descriptions.

Labours, etc.:

Coloured granolithic shall be tinted with an approved 
colouring pigment mixed into a true and even colour.

Granolithic:

Granolithic shall be covered with clean hessian with 
waterproof building foil over and kept wet for at least 
seven days after laying.
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Granolithic shall be laid in panels not exceeding 14m\'b2 
for monolithic finishes, not exceeding 9,5m\'b2 for 
bonded finishes and not exceeding 6m\'b2 for all 
external granolithic. Wherever possible, panels shall be 
square but at no time should the length of the panel 
exceed 1,5 times its width.

Unless otherwise described, granolithic shall attain a 
compressive strength of at least 41MPa. The coarse 
aggregate shall comply with SANS 1083 and shall 
generally be capable of passing a 10mm mesh sieve. 
Where the thickness of the granolithic exceeds 25mm, 
the size of the coarse aggregate shall be increased to 
the maximum size compatible with the thickness of the 
granolithic.

For granolithic applied monolithically, the concrete floor 
shall be swept clean after bleeding of the concrete has 
ceased and the slab has begun to stiffen; any remaining 
bleed water shall be removed and the granolithic applied
immediately thereafter. For granolithic to be bonded to 
the floor slab after it has hardened, the slab surface 
shall be hacked (preferably by mechanical means) until 
all dirt, oil, etc. is dislodged and swept clean of all loose 
matter. The slab shall then be wetted and kept damp for 
at least six hours before applying the granolithic.

Where possible joints between panels shall be 
positioned over joints in the floor slab and shall be at 
least 3mm wide through the full thickness of the finish, 
separated by strips of wood or fibreboard and finished 
with V-joints.

Unless otherwise described, cement plaster shall be 
taken to mean Class 1 cement plaster.

Cement plaster:

To Contractor's expense should Grade 1 variance in F1 
above not be achieved. Grind & prime existing surface 
with self-leveling Tal-Screed Master or equal & 
approved - thickness between between 4 to 5mm.

Self - levelling screed:

SCREEDS

109m230mm Thick screed on floors and landings.1

1:3 Cement screed on concrete:
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GRANOLITHIC

109m2On floors and landings2

Stucco grano floor screed applied by approved 
applicators in accordance with Technical Finishes 
recommendations:

69m150mm High skirting.3

INTERNAL PLASTER

143m2On walls. 4

12mm Thick 4:1 One coat cement plaster steel 
trowelled on brickwork:

17m2On narrow widths.5

EXTERNAL PLASTER

99m2On walls6

Cement plaster on brickwork:

28mOn narrow widths7
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BILL NO. 12

PLUMBING AND DRAINAGE 
(PROVISIONAL)

Covered eating area, Strong room and 
Refuse area

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2008 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated hereunder.

PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

SUPPLEMENTARY PREAMBLES

Where drawings and/ or details have been referred to 
Tenderers should price for complete detail and 
specification on such details and/ or drawing. No claims 
relating to the omissions on the part of tenders will be 
entertained.

References to details and drawings:

Descriptions of gutter outlets etc. shall be deemed to 
include wire balloon gratings.

Wire gratings:

Descriptions of channels shall be deemed to include 
necessary excavation, surface preparation, compaction, 
etc., and disposal of surplus material on site.

Stormwater channels:
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Descriptions of French drains shall be deemed to 
include excavation, stone filling graded from 300mm 
diameter at bottom to 75mm diameter at top, approved 
geo-fabric filter blanket over stone, 300mm earth filling 
over and disposal of surplus material on site.

French drains:

Stainless steel for economy basins, domestic sinks and 
worktops shall be Type 430 (17/0)  Stainless steel for 
urinals, basins, quality sinks, wash troughs, institutional 
equipment, etc. shall be Type 304 (18/8)  Stainless steel 
for laboratory sinks, photographic equipment, etc. shall 
be Type 316 (18/8)  Units shall have standard aprons on 
all exposed edges and tiling keys against walls where 
applicable.

Stainless steel basins, sinks, wash troughs, urinals, etc.:

Outer edges of sinks, basins, baths, urinals, etc. are to 
be sealed against adjacent surfaces with approved 
silicone.

Sealing of edges:

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings  Soil, waste and vent 
pipes and fittings shall be solvent weld jointed or sealed 
with butyl rubber rings.

uPVC pipes and fittings:

Pipes of 50mm diameter and smaller shall be plain 
ended with solvent welded uPVC loose sockets and 
fittings  Pipes of 63mm diameter and greater shall have 
sockets and spigots with push-in type integral rubber 
ring joints.  Bends shall be uPVC and all other fittings 
shall be cast iron, all with similar push-in type joints.

uPVC pressure pipes and fittings:

Pipes shall be type IV and of the class specified with 
Plasson or Alprene compression fittings.

High density polyethylene (HDPe) pipes and fittings:
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Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with Fast-fuse heat welded thermoplastic or where so 
described Polylock compression fittings  Pipes shall be 
firmly fixed to walls, etc. with coloured nylon snap-in 
pipe clips with provision for accommodating thermal 
movement and jointed and fixed strictly in accordance 
with the manufacturer's instructions.

Polycop polypropylene pipes:

Pipes shall be hard drawn and half-hard Maksal pipes of 
the class described.  Class 0 (thin walled hard drawn) 
pipes shall not be bent.  Class 1 (thin walled half-hard), 
Class 2 (half-hard) and Class 3 (heavy walled half-hard) 
pipes shall only be bent with benders with inner and 
outer formers.  Fittings to copper waste, vent and anti-
syphon pipes, capillary solder fittings and compression 
fittings shall be Cobra Watertech type.  Capillary solder 
fittings shall comply with ISO 2016.

Copper pipes:

Copper pipes are to be installed in accordance with the 
latest revision of the Code of Practice for Copper 
Plumbing soldering techniques. Flux, solder, etc. to be 
strictly in accordance with the manufacturer's 
requirements with special attention to copper flux 
composition.

Where fittings have reducing ends or branches they are 
described as 'reducing' and only the largest end or 
branch size is given. Should the contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained.

Reducing fittings:

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc., 
casting in, building in or suspending not exceeding 1m 
below suspension level.

Fixing of pipes:
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Pipes chased into brickwork must be wrapped with two 
layers of stout brown paper tied with wire.  Rates are to 
include for wrapping around joints and fittings.

Paper wrapping to pipes:

Water pipework is to be disinfected at completion in 
accordance with SABS 1200L (provision for disinfection 
elsewhere).

Disinfection of water pipework:

Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled.

Laying, backfilling, bedding, etc. of pipes:

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with Clauses 5.1 and 5.2 of each 
of the following:  SABS 1200L : Medium-pressure 
pipelines  SABS 1200LD : Sewers  SABS 1200LE : 
Stormwater drainage   Pipe trenches, etc. shall be 
backfilled in accordance with Clauses 3, 5.5, 5.6, 5.7 
and 7 of SABS 1200DB : Earthworks (Pipe trenches)  
Pipes shall be bedded in accordance with Clauses 3.1 
to 3.4.1, 5.1 to 5.3 and 7 of SABS 1200LB : Bedding 
(Pipes)  Unless otherwise described bedding of rigid 
pipes shall be Class B bedding.

Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc. are given 
separately)  Descriptions of overflow pipes where 
measured in number, shall be deemed to include joints 
to cisterns and splay cut ends.

General:

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc. shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of 93% Mod AASHTO density and 
disposal of surplus material on site.

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc. and to steel pipes (adaptors for 
connections to copper pipes, etc. are given separately).
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Descriptions of WC pans, slop hoppers, etc. shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured).

Where required, the contractor shall prepare an updated 
set of as-built drawings. At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere).

As-built drawings:

RAINWATER DISPOSAL

62m125 x 125mm Eaves gutter.1

Watertite seamless aluminium guttering (or similar 
approved) 150 x 125mm industrial OGEE x 0,8mm - 
ColourTech G4 in colour Charcoal including cut and 
mitred angles covered with a mitre strip externally, 
stop ends riveted and all sealed on the inside with 
Dow Corning 813 silicone sealer, secured to fibre 
cement fascia with 20 x 3mm dual-purpose brackets 
at 600mm centres using aluminium peeled rivets, 
with 75 x 50mm aluminium downpipe connected to 
water tanks to detail, to include all necessary bends, 
elbows, shoes etc.

12NoExtra over eaves gutter for stopped end.2

8NoExtra over eaves gutter for outlet.3

22m50 x 75mm Watertite seamless aluminium downpipe.4

8No100 x 75mm Crimped rainwater pipe bend.5

8No100 x 75mm Crimped rainwater pipe shoe.6
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SANITARY FITTINGS AND GEYSERS

Supply and fix the following sanitary fittings, 
geysers and equipment together with loose ancillary 
fittings supplied therewith, including unloading, 
storing, unpacking, hoisting or lowering as required, 
fixing and building into position, cutting all mortices 
and chases as required for fixing and building in 
position, cutting, brackets, clamps, etc., and 
connecting up pipework and handing over in perfect 
working order at completion:

16No
Laboratory sink 435mm x 335mm x 180mm (Code 
234500) with acid resistant waste.

7

Sink, Urinals, etc

TAPS, VALVES, ETC.

1No

Cobra - Standard Brass Bib Tap (Code: COB-100-15). 
Including 3/4' BSP male inlet, 1/2' heavy-pattern low 
resistance for low pressure or high water demand 
installations. All in compliance with SANS 226 TYPE 2

8

Manufactured by ''Cobra" or similar approved:

16NoCold water lab tap single outlet.9

Lab Taps

14No
Dry service lab gas tap mounted on work top single 
outlet

10
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BILL NO. 13

GLAZING

Covered eating area, Strong room and 
Refuse area

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2008 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated hereunder.

PREAMBLES

SUPPLEMENTARY PREAMBLES

The term 'float glass' is used for monolithic annealed 
glass.

Float glass:

GLAZING TO ALUMINIUM WITH CLIP ON 
BEADS

1m2
Panes exceeding 2m2 and not exceeding 4m2.1

6.38mm Laminated safety clear glass:

1m2Panes not exceeding 2m22

6.38mm White translucent tinted laminated safety 
glass:
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BILL NO. 14

PAINTWORK

Covered eating area, Strong room and 
Refuse area

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2008 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated hereunder.

PREAMBLES

SUPPLEMENTARY PREAMBLES

All painting shall be done in accordance with SABS 
specifications unless otherwise described.

Painting specification:

Unless otherwise described, all paintwork shall be 
deemed to have a colour value in excess of 7 on the 
Munsell system in accordance with SABS 1091.

Colours:

When staining timber, the resultant colour or shade 
must be to the complete satisfaction of the Principal 
Agent before any overcoating or preservative is applied.

ON FLOATED PLASTER SURFACES

110m2Interior walls1

Prepare surfaces and remove all loose material, 
apply one coat alkaline resistant primer, one 
universal undercoat two coats of super acrylic:

9m2On narrow widths2
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99m2On walls3

ON EXTERNAL PLASTERED WALLS

28mOn narrow widths4

ON FIBRE-CEMENT BOARD SURFACES

1mCills not exceeding 300mm girth5

Prepare and apply one coat zinc chromate to nail 
heads and H-spline strips, one universal undercoat 
and apply two finishing coats of eggshell enamel 
on:

ON METAL SURFACES

3m2Burglar gates and frame (Measured flat on both sides).6

Prepare, clean standard steel surfaces and apply 
one coat approved primer and two finishing coats of 
enamel paint on:

ON WOOD SURFACES

11m
Skirtings and quadrant bead, rails, etc., not exceeding 
300 mm girth.

7

Sand down, prepare and apply three coats high 
gloss clear varnish on:

4m2Doors8

Prepare, clean and apply one coat of woodcare knot 
seal, one coat woodcare pretreatment, prime with 
one coat woodcare sunroof and finish with two 
coats woodcare sunroof water based exterior 
varnish or similar approved.

11mCornices9

Prepare and paint with one coat of universal 
undercoat and two coats super acrylic PVA, or 
similar approved. Colour as per Architect.

219mRoof trusses10

Prepare and apply two coats carbolineum on:
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DECANTING

SECTION SUMMARY - DECANTING

Bill
No

Page
No

Amount

Section No. 2

59TEMPORARY STRUCTURES1

64EARTHWORKS 2

69CONCRETE, FORMWORK & REINFORCEMENT3

74MASONRY4

77WATERPROOFING5

80ROOF COVERINGS6

89CARPENTRY AND JOINERY7

93CEILINGS PARTITIONS AND ACCESS FLOORING8

96IRONMONGERY9

102METALWORK10

106PLASTERING11

113PLUMBING AND DRAINAGE12

114GLAZING13

117PAINTWORK14
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BILL NO. 1

PERIMETER FENCING

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2008 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated hereunder.

PREAMBLES

Where drawings and/ or details have been referred to in 
the description of items the Tenderers should price for 
complete detail and specification on such details and/ or 
drawing. No claims relating to the omissions on the part 
of tenders will be entertained.

Reference to drawings and details:

FENCING 

1 948m

High Security anti-climbing and anti-cut pressed mesh 
panel fencing 2 400mm high, with 600mm Anti Burrow 
extension formed of 4mm diameter horizontal and 4mm 
diameter vertical high tensile wires galvanised with 
marine fusion bond coating, colour to Architect's 
specification, with aperture size 76.2mm x 12.7mm and 
reinforcing V-section ribs, bolted with vandal resistant 
bolts and clamping plates to 85-4mm taper locking posts 
3m high including locking recess mechanism at 3,382m 
centres with sealed base anchors with posts bedded in 
25MPa concrete bases size 400mm x 400mm x 600mm 
deep, complete installation in accordance with the 
manufacturer's specifications.

1

Mesh Galvanised, marine fusion bond coated 
fencing:

1No

Extra over for 1000mm x 2400mm high single swing 
gate comprising 60mm x 60mm square tube frame with 
welded in-fill.

2
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1No

4000 x 2400mm High heavy duty double leaf swing gate
to match fencing cladding specifications including heavy 
duty support posts, hinges, bolts, welding, etc. complete 
to both Architect's and Engineer's Specifications..

3

1 948m

Extra over for 100mm high galvanised 'Shark tooth' type 
spikes rails with marine fusion bond coating, bolted to 
50mm wide mesh flange bent along fence top, complete 
installation in accordance with the manufacturer's 
specifications.

4

1 948m600mm High Anti Burrow extension5

Two coats bituminous emulsion to metal surfaces 
applied on both sides over the full flat area:

5No

50mm Union padlock with 3 keys, 7mm boron steel 
shackle, double locking, brass body with satin nickel 
finish suitable for high security applications and outdoor 
use. Tested to 240 hours for corrosion resistance and 
10 000 opening/closing cycles with 5 pin cylinder.

6

Miscellaneous:

1No
550mm x 350mm x 3mm Thick aluminium sign with 
anodised silver engraved text to Architect's detail.

7

Signage:

Item

5mm Black perspex lettering spelling "MAKAULA 
SENIOR SECONDARY SCHOOL" fixed 5mm off wall 
with chemical bonding to Architect's specification.

8
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BILL NO. 1

ELECTRICAL INSTALLATION

NOTE: Tenderes are advised to study the latest version 
of the *Guidelines for Electrical Installation requirements 
for new prototype schools*. The requirements of the 
Guidelines for Electrical Installation requirements for 
New Prototype Schools will however take precedence 
over Standard Quality Specification for General 
Electrical Installations ( GP/E6/1 Revision 1) and 
Standard Quality Specification for General Electrical 
Material and Equipment (GP/E6/2 Revision 1).

SUPPLEMENTARY PREAMBLES 

The complete installation must comply SANS 0142 
specifications and the Quality specification in this 
document.  Therefore Tenders are advised to study the 
specification and drawings before the Bill is to be price.

Unless a specific percentage mark-up for Profit and 
Attendance is indicated in a rate column, the amount 
priced by the Contractor for Profit and Attendance shall 
be deemed to be included 

DISTRIBUTION BOARDS

SUMDB-MSS - 300A TP Main DB1

The supply and installation of the following surface 
mounted distribution boards in line with SABS 
standards.

SUMDB - Covered eating area 63A SP2

SUMDB - Refuse 63A SP3

SUMDB - Strong Room 63A SP4

Note: Rate Include Amour Glands, Shrouds, Lugs and 
Connections and Include Drilling of Holes to DB's and 
Wire Ways:

Cable Terminations
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4No150mm x 4-core PVC-SWA cable.5

4No50 mm x 4-core PVC-SWA cable.6

4No35 mm x 4-core PVC-SWA cable.7

2No25 mm x 4-core PVC-SWA cable.8

2No16 mm x 4-core PVC-SWA cable.9

2No10 mm x 4-core PVC-SWA cable.10

2No25 mm x 3-core PVC-SWA cable.11

2No16 mm x 3-core PVC-SWA cable.12

2No10 mm x 3-core PVC-SWA cable.13

TRENCHING AND BACKFILLING

770m
Trenching to lay cable in sleeve14

Trenching

770m110mm Black flexi sleeve15

Sleeves

Rates for supplying lighting fittings, type of lamps and 
wattage are described.

LIGHT FITTINGS

2No

Supply and Install as above but with 20% maintained 
battery pack (Cool white). A separate non-switched live 
feed from out-going side of MCB to emergency fitting is 
to be Installed. 24hr. Supplier: Aurora Lighting.  Brand: 
Enlite Code:EN-SFS1240/40EM TYPE B2E

16

3No

Supply and install 15W Cool white polycarbonated 
round drum LED wall mounted bulkhead. Brand: Enlite 
Code: EN-BH15/40 TYPE BH1

17

Supply and Install as above but with 20% maintained 
battery pack (Cool white). A separate non-switched live 
feed from out-going side of MCB to emergency fitting is 
to be Installed. 24hr. Supplier: Aurora Lighting.  Brand: 
Enlite Code:EN-SFS1240/40EM TYPE B2E
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5No

Supply and install 20W Cool white polycarbonated 
round drum LED wall mounted bulkhead IP65. Brand: 
Enlite Code: EN-BH120/40 TYPE BH2

18

4No

Supply and install 30W Helius Plus IP65 flood light 
mounted mounted at high level. Cat, No. EN-FL30B 
TPYE G1 Finish - BLACK.

19

APPLIANCES

Note: Crabtree Diamond Range, or Equal and Approved 
16A 3-pin Single Phase Standard Switched Socket 
Outlet, including Installation and Connection of the 
Socket and Switch Assembly and Cover Plate, including 
Box.

Switched Sockets

1NoDuo flush mounted.20

1NoMounted in ceiling void - White Plug.21

1No

Supply and Install New One (1) Lever One (1) Way light 
switch suitable for 100 x 100 PVC Box complete with 
cover plates.

22

Plug Points Isolators and Switches

1No

Supply and Install New Two (2) Lever One (1) Way light 
switch suitable for 100 x 100 PVC Box complete with 
cover plates.

23

2No
Supply and Install New day night switch for external 
lighting

24

1No
Supply and Install Data Point Cradle and Cover plate 
suitable for 100 x 100 mm PVC box. Flush Mounted

25

Note: Rates Include for Supply, Delivery and Complete 
Installation of the following Copper Cables laid in 
Trenches, Installed in Sleeves, Fixed on surface and 
Laid on trays.

Cables:

120m150 mm x 4-core PVC-SWA cable.26

100m50 mm x 4-core PVC-SWA cable.27
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160m35 mm x 4-core PVC-SWA cable.28

600m25 mm x 4-core PVC-SWA cable.29

100m16 mm x 4-core PVC-SWA cable.30

50m10 mm x 4-core PVC-SWA cable.31

700m10 mm Bare Copper Earth Wire.32

Insulated Earth Wire, Drawn into Conduit, Wiring Chann
el or Power Skirting:

160m16 mm Bare Copper Earth Wire.33

100m25 mm Bare Copper Earth Wire.34

30m50 mm Bare Copper Earth Wire.35

120m70 mm Bare Copper Earth Wire.36

15m20 mm PVC Conduit including Chased in Bricks.37

PVC Conduit Chased in Brickwork, Including Chasing.  
(Making Good by Others)

5m25 mm PVC Conduit including Chased in Bricks.38

15m20 mm PVC Conduit including Chased in Concrete.39

PVC Conduit Chased in Concrete, Including Chasing. (M
aking Good by Others)

TESTING AND COMMISSIONING

Item

Inspections, testing and handing over of the complete 
installation in the presence of the Engineer and certify 
the results on the Certificate of compliances by an 
accredited person.

40

Testing and commissioning of the electrical installation 
system:
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BILL NO. 1

MECHANICAL INSTALLATION

Unless a specific percentage mark-up for Profit and 
Attendance is indicated in a rate column, the amount 
priced by the Contractor for Profit and Attendance shall 
be deemed to be included.

SUPPLEMENTARY PREAMBLES 

6NoGas bottles( 48kg)1

LPG

3NoPipes header complete with section valves regulatots2

6NoSolenoid valves3

6NoShut off valves4

45mSteel pipe (15mm schedule 80 carbon steel pipe)5

24No15mm pipe bends6

3NoSteel cage for the bottles 7

FIRE SERVICES

23No4.5kg DPC Fire Extinguishers8

Fire Protection Services

23NoFire Signage9
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WET SERVICES

Sanitary Plumbing

6m56mm pipe fixed vertically and horizontally10

Class 4 High Density Polyethylene (HDPE) pipe 
installed in accordance with manufacturers 
specifications with and including expansion couplings, 
electroweld couplings, ring seal sockets,fusion welded 
joints in the running length

4m110mm Pipe fixed vertically an horizontally11

6m110mm pipe buried underground12

2No110mm Complete stop end with screwed end13

Extra over on HDPE piping for:

1No110mm Pan connector14

4No110mm Long radius Bend15

2NoConnecting 110mm pipes to existing main pipes16

1NoGulley grate and frame 190mm17

1No240 x 240 x 150mm s/steel floor drain18

Geberit MEPLA multi layer pipes with compression type 
joints with MEPLA fittings installed in accordance with 
the manufacturer's specifications

Domestic Water Supply

All surface mounted pipes shall be deemed to include all 
labour bends, approved expansion brackets, threaded 
rods, nuts, washers, anchors, brackets and hangers, 
straight connectors and brackets and hangers, straight 
connectors and fixing into position including drilling of 
holes in concrete or brickwork complete

8m

20mm Diameter pipes, including all fittings, wall plates, 
small bends, labour bends, fixed to ceilings or roofs, 
columns or slabs, or in chased etc.

19

1No20mm stand pipe against wall complete with garden tap20
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1m20mm Tee21

Extra over on piping for

1m20mm/15mm Reducing Tee22

4m20mm Bend23

2No20mm angle valve24

Brassware including all adaptors, etc.

2m
20mm flexible connector25

1No

Cut existing 50mm underground HDPE pipe & tie-in new 
connection

26
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BILL NO. 1

PROVISIONAL SUMS

SUPPLEMENTARY PREAMBLES

Unless otherwise described, all prime cost amounts and
provisional sums shall be nett. No provision for 5
percent cash discount shall be included for the main
Prime cost amounts and provisional sums exclude value
added tax.
In the event of a prime cost amount or provisional sum
being omitted the items "Allow for profit"... and "allow
for attendance" applicable, shall be omitted together
with the prime cost amount or provisional sum and no
claim whatsoever will be entertained in this regard.
The principal agent shall be entitled to nominate or
select any further specialist and other to execute work
or supply and fix any goods whether or not a provisional
sum is included in the bills of quantities and such
specialists and other will then be deemed to be
"selected subcontractors" as the case may be.
Where profit stated, the contractor may allow for profit
if required

General:

The item "Allow for attendance...." which follows each
provisional sum for nominated/selected subcontractors
work, shall be deemed to cover all the contractors costs
incurred in providing free of charge to the subcontractor
the service as set out in the relevant clause in the
preliminaries

Attendance upon nominated/selected
subcontractors:

Taking delivery of goods or articles by the contractor on
site shall mean getting in, unpacking, checking that the
quantity is correct and that the goods are complete and
undamaged, submitting a report thereof to the interested
parties and issuing vouchers for the receipt of such
goods.The contractor is to store the goods and will be
held responsible for the safety thereof and indemnify the
employer against any damage or loss which may occur.

Taking delivery:
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The contractor shall permit access to the site and to the
places where the work is to be carried out and provide
every facility to enable the specialist to carry out his
work in a workmanlike manner and in propper order and
sequence.

Works executed under a seperate/direct 
contract:

The contractor shall obtain all necessary particulars of
the subcontractors work timeously and the contractor
will be responsible for the programming and 
coordination
of the works.

Co-ordination:

The contractors attention is drawn to the fact that the
indicated individual provisional sums may consist of
numerous specialist, all of which will become
nominated/selected subcontractors.The contractor must
therefore allow in his tender for any cost implication this
may bring about, as no claims in this regard will be
entertained.

Number of nominated/selected subcontractors:

The contractor shall obtain all necessary particulars of
the subcontractors work timeously and the contractor
will be responsible for the programming and 
coordination
of the works

300 000.00Item

Provide the sum of R300 000.00 (Three Hundred 
Thousand Rand) for EPWP Training, to be used at the 
discretion of the Principal Agent and deducted in whole 
or in part if not required.

1

EPWP Training

%Profit2

%Attendance3
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65 000.00Item

Provide the sum of R65 000.00 (Sixty Five Thousand 
Rand) for Community Liason Officer, to be used at the 
discretion of the Principal Agent and deducted in whole 
or in part if not required.

4

Community Liason Officer

%Profit5

%Attendance6

480 000.00Item

Provide the sum of R480 000.00 (Four Hundred and 
Eighty Thousand Rand) for Contract Skills Development 
Goals Training as set out in the CIDB Build Programme 
(CSDG Training - Method 4), to be used at the 
discretion of the Principal Agent and deducted in whole 
or in part if not required.

7

Contract Skills Development Goals Training

%Profit8

%Attendance9
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BILL NO.1

BULK EARTHWORKS

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2008 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated hereunder.

PREAMBLES

Where drawings and/ or details have been referred to in 
the description of items the Tenderers should price for 
complete detail and specification on such details and/ or 
drawing. No claims relating to the omissions on the part 
of tenders will be entertained.

Reference to drawings and details:

EARTHWORKS

17 300m2

Digging up and removing rubbish, debris, vegetation, 
hedges, scrubs, bush, etc. and trees not exceeding 
200m girth.

1

SITE CLEARANCE

11 352m2

Stripping average 300mm thick layer top soil and 
depositing material in prescribed stock piles on site.

2

Cutting down and removing, grubbing up roots and 
filling in holes

REMOVAL OF TREES, ETC

8NoTree exceeding 200mm and not exceeding 500mm girth3

4No
Tree exceeding 500mm and not exceeding 1000mm 
girth.

4
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3 173m3
Open face excavation5

Excavation in earth over sloping site:

317m3Soft rock6

Extra over bulk excavations for excavating in:

159m3Hard rock.7

1 084m3

Carting away rubble off site to a dumping area identified 
by contractor. 

8

Extra over all excavations for carting away:

854m3
Surplus material from stock piles on site to a dumping 
site to be located by the contractor.

9

97m2Sides of trenches and holes not exceeding 1.5m deep.10

Risk of Collapse:

76m2
Sides of trenches and holes exceeding 1.5m and not 
exceeding 3m deep.

11

ItemKeeping excavations free of water.12

Keeping excavations free of water:

11 277m2To bottoms and sides of trenches, holes, etc.13

SABS approved brand of anti-termite soil poison in
accordance with SANS 5859 applied by a Registered 
Pest Control Company and guaranteed against 
termite infestation for ten (10) years:

EARTH FILLING, ETC.

6 269m3Backfilling to trenches, holes, etc.14

Earth filing obtained from excavations and/or 
prescribed stock piles on site compacted to 95% 
Mod AASHTO density:
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1 692m3Over site to form platforms.15

RIP and Compact in-situ roadbed to 93% Mod 
AASHTO density:

1 694m3Over site to form platforms.16

G7 material compacted to 95% Mod AASHTO 
density in 150mm layers:

1 823m3Over site.17

G5 Earth filling supplied by the contractor to 95% 
modified AASHTO density under walkways, etc. 
including compaction density tests:

11 277m2

Compaction of ground surface under platforms etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 98% Mod AASHTO 
density.

18

Compaction of surfaces:

TESTS, ETC.

40No

Modified AASHTO density test and deliver the results to 
the Engineer and Principal Agent within 24 hours of the 
tests being completed.

19

Prescribed Density Tests As Check On Contractors 
Tests Included In Filling Above
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BILL NO.2

WALKWAYS, PARKING AND ASSEMBLY 
AREA

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2008 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated hereunder.

PREAMBLES

NOTE: Any defects which may become evident due to 
bad workmanship or materials within six months of 
completion shall be made good by the Contractor at his 
own expense.

Where drawings and/ or details have been referred to in 
the description of items the Tenderers should price for 
complete detail and specification on such details and/ or 
drawing. No claims relating to the omissions on the part 
of tenders will be entertained.

Reference to drawings and details:

ROADWORKS, PARKING AREAS, PAVINGS, 
ETC

Precast concrete block road surfacing:

225m3

Over site between buildings, retaining walls, etc to 
reduce levels and dispose in prescribed stock piles on 
site.

1

Excavation in earth not exceeding 2m deep:

338m3
Sub-base course under parking areas, etc compacted to 
93% Mod AASHTO density.

2

Selected earth filling obtained from stock piles on 
site:
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338m3

Sub-base coarse of G5 material in accordance with 
SABS 1200 DM, compacted to 95% Mod AASHTO 
density.

3

Earth filling supplied by the contractor under 
parking areas, roadways, etc

338m3

Base course of G5 material in accordance with SABS 
ME, 3% cement stabilised and compacted to 98% Mos 
AASHTO density

4

4 073m2

Compaction of ground surfaces under pavings etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density.

5

Compaction of surfaces

3 018m2Paving to parking areas to falls.6

60mm Thick 30Mpa precast concrete interlocking 
block paving of 200 x 100mm grey paving blocks in 
accordance with SANS 1058, laid to falls on and 
including 25mm thick crusher dust layer, filled in 
with sand, compacted with a vibration damper

86m2Paving to sidewalks, etc to falls.7

184mExtra over for straight edge blocks.8

20mCircular cutting exceeding 5m radius.9

6No

Precast concrete bench of size 3160 x 1050 x 500mm 
high, complete as per Architect's detail.

10

Precast concrete benches:

286m

150mm x 250mm high kerbs (SANS 927 fig 4) with 
150mm x 150mm 30mm unreinforced concrete 
haunching at back of each joint including excavation, 
etc.

11

Precast concrete finished smooth on exposed 
surfaces, including bedding, jointing and pointing.
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141m

150mm x 250mm high kerbs (SANS 927 figure 4) and 
300mm x 125mm high channel (SANS 927 figure 14) 
with 15mm thick mortar infill and 150mm thick 
unreinforced concrete haunching and bed at bottom and 
back of each joint, including excavation, backfilling etc.

12

10mDitto but circular on plan to radius not exceeding 5m.13

WALKWAYS, RAMPS AND STAIRS

1 170mStrip footings14

300mm wide x 100mm high unreinforced concrete 
(20Mpa/19mm stone) cast on compacted fill:

62m3Ramps15

Reinforced concrete (25Mpa/19mm stone) in 
walkways in panels between construction joints on 
waterproofing:

8m3Stairs16

CONCRETE SUNDRIES

1 456m2Walkways and ramps17

Finishing top surfaces of concrete smooth with a 
wood float:

364m2Ramps18

REINFORCEMENT 

1 850m2
Type 193 fabric reinforcement in concrete aprons, 
landings, stairs, ramps, channels, etc

19

Fabric reinforcement:

EARTH FILLING, ETC.

317m3Under surface beds to form sand blinding.20

Coarse river sand filling supplied by the contractor:
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BRICKWORK

1 170mAlong walkways21

Facebricks (FBX) Corobrik or equally approved 
Maize Travertine clay face brick, brick on edge 
pointed on top and one edge:

DAMPPROOFING OF WALLS AND FLOORS

1 820m2Under walkways and ramps22

One layer of 250 micron black polyethylene damp 
proof membrane (as per clause 7.2 of specification 
SABS-0400), all side overlaps sealed with approved 
contact adhesive
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BILL NO.3

SOIL DRAINAGE

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2008 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated hereunder.

PREAMBLES

Where drawings and/ or details have been referred to in 
the description of items the Tenderers should price for 
complete detail and specification on such details and/ or 
drawing. No claims relating to the omissions on the part 
of tenders will be entertained.

Reference to drawings and details:

Excavations of pipe trenches will be measured in 
accordance with "Method B" and the width of 
excavations in more difficult material will be determined 
in accordance with "Method A" of the Standard System 
of Measuring Building Work Six Edition

SOIL DRAINAGE, ETC.

30m
110mm pipes vertically or ramped to cleaning eyes,etc 
(no excavation)

1

uPVC class 34 sewer and drain pipes.

18m
160mm pipes vertically or ramped to cleaning eyes,etc2

378m
110mm Pipes laid in and including trenches ( trenches 
elsewhere)

3

233m160mm Pipes laid in trenches (trenches elsewhere)4

33m50mm pipes laid in trenches (trenches elsewhere)5
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78No110mm Bend.6

Extra over uPVC (Class34) sewer and drain pipes for 
fittings

36No110mm Junction.7

29No110mm Reducing junction8

25No160mm reducing junction9

31No110mm access bend10

18No110mm Stop end11

6No160mm Stop end12

9No50mm Bend13

9No50mm Bend with cleaning eye14

EXCAVATION, FILLING, ETC. OTHER THAN 
BULK

542m3
Excavation in earth not exceeding 2m deep for pipe 
trenches.

15

Excavations

31m3

Excavation in earth exceeding 2m deep but not 
exceeding 3m deep for pipe trenches.

16

FILLING, ETC.

411m3
G7 gravel fill material compacted to 95% modified 
AASHTO density under footings, etc. 

17

Earth filling selected and supplied by the 
contractor, deposited in layers not exceeding 
150mm thick, watered and consolidated in:

163m3
Sand filling supplied by the contractor in bedding under 
and filling around pipes compacted to 100% AASHTO.

18

21NoStandard precast concrete gulley19

Gulleys , inspection, chambers,etc:

-145-

SOIL DRAINAGE
Bill No.  3
EXTERNAL WORKS
Section No.  7

Carried to Collection R



EMIS NO.: 200500534

MAKAULA SSS - PHASE 1

21No190mm x 110mm Gulley head and gate20

21No110mm Gulley "P" trap21

6No
Inspection chambers 450mm x 600mm and not 
exceeding 1m deep

22

Brick inspection chambers including precast cover 
slab and covers and channels in benching.

6No
Ditto but exceeding 1m deep and not exceeding 2m 
deep

23

2No

1850mm diameter x 3600mm long 800 litre HDPE 
ribbed septic tank including bedding, backfilling, piping, 
cover etc (Refer to detail on drawing 
EC079/2018/131/D)

24

Septic tanks

1No1500mm x 3000mm soakaways25

Soakaways

2No
2000mm x 6000mm soakaways26

54m3

Extra over excavation in earth for pipe trenches, 
chambers, etc for  excavation in soft rock.

27

Sundries:

27m3Ditto, but in hard rock.28

163m3

Extra over excavations for pip trenches, chambers etc 
for carting away surplus material to a dumping site to be 
located by the contractor.

29

21m3
Extra over backfilling to drain trenches, chamber, etc for 
suitable earth backfilling supplied by the contractor.

30

23m
Concrete encasing to 110mm horizontal pipes31

24mConcrete encasing to 110mm vertical pipes.32

14mConcrete encasing to 160mm vertical pipe.33
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19No
350mm x 350mm x 150mm Precast concrete inspection 
eye marker slab set in ground.

34

19No
110mm diameter cast iron ABC rodding eye cover set in 
concrete collar.

35

ItemTesting drainage pipe system36

Testing:
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BILL NO. 4

STORM WATER DRAINAGE

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2008 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated hereunder.

PREAMBLES

Where drawings and/ or details have been referred to in 
the description of items the Tenderers should price for 
complete detail and specification on such details and/ or 
drawing. No claims relating to the omissions on the part 
of tenders will be entertained.

Reference to drawings and details:

STORMWATER CHANNELS

1 481m

600 x 125mm Channel with 600 x 35mm deep 
segmental channel including 100mm thick G7 bedding, 
etc

1

Pre-cast concrete 25Mpa/19 stone open storm water 
channels having half round shaped waterway 
formed in top, cast in suitable lengths including, 
bedding and pointing in (1:3) cement mortar:

136No
Extra over for angles, intersections, ends, dressing into 
sides of catchpits, etc.

2

120m
270 x 90mm Precast concrete storm water channel with 
150 x 50mm deep segmental channel.

3

6No

Extra over for angles, intersections, ends, dressing into 
sides of catchpits, etc.

4
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3No

Reinforced concrete 25MPa/19mm stone stormwater 
channel spreader size 2000 x 1500 x 300mm high 
overall with 150 x 300mm concrete cut off wall, 150 x 
150 x 150mm concrete blocks set into slab and type 193
fabric reinforcement (Refer to Engineer's Dwg No. 
EL079/2018/121/D).

5

In-situ concrete 25Mpa/19 stone open stormwater 
channels with trapezoidal shaped waterway formed 
in top, finished smooth on all exposed surfaces in  
untinted cement plaster trowelled smooth and with 
angles rounded and, cast in suitable lengths, 
including all formwork, moulds, shallow excavation, 
150mm selected gravel filling compacted to 95% 
Mod AASHTO density  and ramming, laying to falls, 
forming construction joints at maximum 3m, 
bedding and pointing in (1:3) cement mortar:

JOINT SEALANTS, ETC.

1 481m
In-between channels including raking out mortar filll as 
necessary.

6

3:1 Mortar sealing compound including backing 
cord, bond breaker, primer, e.t.c.:
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BILL NO. 5

WATER RETICULATION

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2008 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated hereunder.

PREAMBLES

Where drawings and/ or details have been referred to in 
the description of items the Tenderers should price for 
complete detail and specification on such details and/ or 
drawing. No claims relating to the omissions on the part 
of tenders will be entertained.

Reference to drawings and details:

WATER SUPPLIES IN GROUND

222m3Trenches1

Excavation in earth not exceeding 1m deep for 
pipes:

249m
25mm Pipes laid in and including trenches not 
exceeding 1 000mm deep.

2

Class N12.5 HDPe type IV pipes, including 
excavations and filling:

384m

50mm Pipes laid in and including trenches not 
exceeding 1 000mm deep.

3

35No25mm Fittings4

Extra over Class N12.5 HDPe type IV pipes for 
fittings, bends, junctions, reducing junctions, 
connectors, etc.:

12No50mm Bend5
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18No50mm Reducing tee6

8No50mm Tee7

3No

50mm Gate valve, two connectors, 200mm x 150mm x 
300mm PVC valve box and cover, 100mm crush stone 
bed to box valve and additional pipe where needed, 
including excavation, setting in valve and filling around 
box valve with suitable material.

8

Valves:

1No

50mm Isolation ball Valve, two connectors, 200mm x 
150 mm x 300mm PVC valve box and cover, 100mm 
crush stone bed to box valve and additional pipe where 
needed, including excavation, setting in valve and filling 
around box valve with suitable material.

9

1No

50mm Non-return valve, two connectors, 200mm x 
150mm x 300mm PVC valve box and cover, 100mm 
crush stone bed to box valve and additional pipe where 
needed, including excavation, setting in valve and filling 
around box valve with suitable material.

10

50m3

Sand filling supplied by the contractor in bedding under 
and filling around pipes compacted to 100% Mod 
AASHTO density.

11

Earth filling

81m3

Selected granular backfilling supplied by the contractor 
compacted in layers not exceeding 150mm to 95% 
AASHTO density

12

3m

200mm Diameter PVC pipe vertically (no 
excavation)

13

SUNDRIES

55No
Unreinforced concrete in thrust blocks at bends, tees, 
etc including necessary extra excavation, formwork, etc

14

2No672 x 558 x 305mm High precast concrete frame15

2No450 x 350 x 75mm High precast concrete cover.16
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Item

Allow for testing all drains, and water supplies to the 
satisfaction of the Principal Agent. All defective work is 
to be taken out and replaced at the Contractor's 
expense.

17

Testing:
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BILL NO. 6

DRINKING FOUNTAINS

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2008 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated hereunder.

PREAMBLES

Where drawings and/ or details have been referred to in 
the description of items the Tenderers should price for 
complete detail and specification on such details and/ or 
drawing. No claims relating to the omissions on the part 
of tenders will be entertained.

Reference to drawings and details:

7No

Drinking fountain size approximately 440 x 440mm x 
2155mm high comprising 22mm diameter steel pipe with 
heavy duty cobra push valve, the pipe cast into 220 x 
220mm reinforced concrete infill to facebrick pier with 
square recessed mortar joints on and including 950 x 
950 x 250mm 20MPa concrete base, necessary 
excavation and backfilling, etc. (Refer to Architectural 
Drawing No. A5135)

1

Drinking fountains
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EXTERNAL WORKS

SECTION SUMMARY - EXTERNAL WORKS

Bill
No

Page
No

Amount

Section No. 7

138BULK EARTHWORKS1

143WALKWAYS, PARKING AND ASSEMBLY AREA2

148SOIL DRAINAGE3

151STORMWATER DRAINAGE4

155WATER RETICULATION5

156DRINKING FOUNTAINS6
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Page
No

FINAL SUMMARY

Section
No

Amount

44PRELIMINARIES1

118DECANTING2

121PERIMETER FENCING3

126ELECTRICAL INSTALLATION4

130MECHANICAL INSTALLATION5

134PROVISIONAL SUMS6

157EXTERNAL WORKS7

RTOTAL WORKS

Item

Provide a sum of 0.375% of the total works for the 
Construction Skills Development Goal as per CIDB 
B.U.I.L.D Programme requirements.

CSDG CONSTRUCTION SKILLS DEVELOPMENT
GOAL (CE & GB)

1 000 000.00Item

Provide the Sum of R1000 000.00 (One Million Rand) 
for contingencies to be used at the Employer's discretion 
in terms of Clause 17 of the Principal Building 
Agreement.

CONTINGENCIES

RTOTAL CONSTRUCTION COSTS (Excluding VAT)

RVAT at the rate of 15%
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