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INTRODUCTION AND DEFINITIONS

The definitions used will be those set out in the Regulation Gazette No 10113 of 7 February 2014 with the following
additions:

PLEASE NOTE THAT THE REQUIREMENTS OF THE NEW CONSTRUCTION REGULATIONS 2014 WILL
BE IN EFFECT FROM 7TH AUGUST 2014. THE NEW REGULATIONS PLACE ADDITIONAL LEGAL DUTIES
UPON PRINCIPAL CONTRACTORS AND CONTRACTORS. ALTHOUGH THIS HEALTH AND SAFETY
SPECIFICATION INCLUDES MUCH OF THE CONTENT OF THESE NEW REQUIREMENTS, THE
CONTRACTOR WILL BE DEEMED TO BE FAMILIAR WITH THE REQUIREMENTS OF THESE
REGULATIONS, AND TO HAVE FACTORED IN ALL THE DUTIES PLACED UPON CONTRACTORS AND
PRINCIPAL CONTRACTORS IN THE TENDER. A COPY OF THE REGULATIONS CAN BE VIEWED ON
THE DEPARTMENT OF LABOUR’S WEBSITE.

This Health and Safety Specification contains clauses that are generally applicable to construction activities, as
well as imposing pro-active controls associated with activities that impact on Health and Safety as it relates to
plant and machinery. Compliance to the requirements of the Occupational Health and Safety Act 1993 is in
addition to the requirements of this Health and Safety Specification and is part of the Contractor’s responsibility.
The Client will monitor that the Contractors comply with the requirements of such legislation.

PLEASE NOTE THAT IN THIS HEALTH AND SAFETY SPECIFICATION, THE TERM “PRINCIPAL
CONTRACTOR” HAS THE SAME MEANING AS THE WORD “CONTRACTOR” IN THE GENERAL
CONDITIONS OF CONTRACT 2010. ALL REFERENCES TO CLIENT IN THIS HEALTH AND SAFETY
SPECIFICATION ALSO REFER TO CLIENT AGENT, WHERE SO APPOINTED
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Client: The CEO, Development Bank of Southern Africa.

Construction Health and Safety Agent:
A person appointed by the Client to carry out the duties of the Client in respect of Occupational Health
and Safety on the Project in terms of Regulation 5 sub regulations (5) and / or (6)

DBSA: Development Bank of Southern Africa

Designer: Means a competent person appointed by the Client as Agent to design, supervise and monitor
construction on their behalf.

Hazard: Source of exposure to danger

Hazard Identification and Risk Assessment (HIRA) and Risk Control:
Means a documented plan, which identifies hazards, assesses the risks and details the control
measures and safe working procedures which are to be used to mitigate and control the occurrence of
hazards and risks during construction or operation phases.

Health and Safety Agent:
Means any person who acts as a representative for the Client in managing the overall health and
safety work as their responsible person.

Health and Safety Plan:
Means a documented plan which answers to the Project Specific Health and Safety Specification;
including all the supporting documentation that indicate how the Principal Contractor or Contractor
plans to manage H&S for the duration of the Contract.

Induction Training:
Means once off introductory training on general health and safety issues given to all employees and
visitors to the site before commencement of work on site.

Principal Agent
Means a competent person appointed by the Client to design, supervise and monitor the construction
on their behalf.

Risk: Means the probability or likelihood that a hazard can result in injury or damage.

Regulation/s:
Shall mean the relevant regulation/s promulgated in terms of the Occupational Health and Safety Act,
No. 85 of 1993.

Site: Means the area in the possession of the Principal Contractor for the construction of the works. Where
there is no demarcated boundary it will include all adjacent areas, which are reasonably required for
the activities for the Principal Contractor, and approved for such use by the Designer.

The Act: Means, unless the context indicates otherwise, the Occupational Health and Safety Act, No. 85 of 1993
and Regulations promulgated thereunder, as amended.
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KEY REFERENCES

Occupational Health and Safety Act No. 85 of 1993 and Construction Regulations 2014 & other relevant Regulations
Compensation for Injury and Occupational Diseases Act No. 100 of 1993 (as amended)

Joint Building Conditions of Contract (JBCC)

Project Health and Safety Specification

1. PREAMBLE

Historically, the Building or Construction Industry has had poor health and safety record. Due to the complex and
potentially dangerous operations being undertaken, there is a high risk of incidents and injuries. In many instances,
poor adherence to the Occupational Health and Safety Act (OHSA) has resulted in severe consequences for
Health and Safety performance. Development Bank of Southern Africa (DBSA) is determined that the highest health
and safety standards are implemented and full commitment from all parties to achieving best practice is required.

To achieve this goal, the DBSA has prepared this Occupational Health and Safety Specification. The OHS
Specification sets out guidelines and minimum levels of awareness and guidance for health and safety requirements.
Contractual responsibility for adhering to these requirements rest with the Contractors. The Client is committed to
ensuring the highest health and safety standards for all work undertaken on this construction site.

1.1 Purpose of the Project Specific Health and Safety Specification (PSHSS)

The PSHSS is a performance specification to ensure that the Client and any bodies that enter into formal agreements
with the Client viz. Agents, Professional Service Consultants (Engineers, Quantity Surveyors and Architects), Principal
Contractors and Contractors achieve an acceptable level of OHS performance. No advice, approval of any document
required by the PSHSS, such as hazard identification and risk assessments, or any other form of communication from
the Client shall be construed as acceptance by the Client of any obligation that absolves the Principal Contractor from
achieving the required level of performance and compliance with legal requirements. Furthermore, there is no
acceptance of liability by the Client, which may result from the Principal Contractor failing to comply with the PSHSS,
i.e. the Principal Contractor remains responsible for achieving the required performance levels.

A Mandatory Agreement in terms of Section 37.2 of the OHSA will be signed between parties prior to any works
commencing.

The PSHSS highlights the aspects to be implemented over and above the minimum requirements of current legislation.
Requirements may be changed should new risks or issues are identified that could not have been foreseen during the
design phase of the project, or during the construction phase. Any new legislation or standards (legislated, or
determined by the DBSA) that are promulgated or accepted during the contract will automatically be applied.

It should be noted that this OHSS in no way relieves the Contractor of any of his responsibilities set out in the Act and
Regulations

1.2 Implementation of the Project Specific Occupational Health and Safety Specifications (PSHSS)

The project specific H&S specification (PSHSS) forms an integral part of the Contract, and PCs are required to make it
an integral part of their Contracts with Contractors and Suppliers. A PSHSS will be available for each level of Contract
and Contractor, and must be complied with.

This specification must be read in conjunction with the OHSA, Regulations (as amended) and any other standards
relating to work being done, and ensure compliance thereto. The information relative to the scope of the project, the
works etc. are detailed in the tender, are to be considered when developing the H&S plan and associated
documentation. The summary of risks is included in this document.

The OHSA S.37.2 Mandatory Agreement must be fully completed by the PC, supplied by the Client. These documents
shall be deemed to form part of the returnable Contract Documents.

No work may commence without written approval of the H&S plan by the CHS Agent, or the responsible person in the
DBSA.
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Should there be design changes, or change in the scope of works, an amended PSHSS may be issued. Where
amended PSHSSs are issued, the PC will be required to ensure a resubmission of an amended H&S plan for approval.
Further to this, the PC must ensure that similar information must be provided as it applies to the works to all their
Contractors, within 5 working days following notification thereof. Such design changes.

The CHS Agent will visit the project as deemed necessary by the Principal Agent and the CHS Agent to ensure
compliance and limit risk. All activities on the site and all appropriate documentation will be monitored and reported on
to the Client and the Principal Agent.

Non-conformances will be issued and penalties or work stoppage will be issued where appropriate. Communication
between the CHS Agent and the PC will be through the Principal Agent (or Client’s responsible person) as determined
at the commencement of the project.

2. GENERAL REQUIREMENTS and KEY INFORMATION

Project Directory:

Project Client Development Bank of Southern  Tel: 011 313 3511
Africa
1258 Lever Road
Midrand, 1685

Contact Person: M. Mkhonza
Client’s Representative MBSA Consulting Tel: 043 726 6513
8 Pine Park

Vincent, 5213

Contact Person: K. Mpuhlu

Client’'s H&S Agent Mink-Line Consulting Tel: 043 748 5773
55 Beaconhurst Drive
Beacon Bay

East London, 5241

Contact Person: Thembelani Mrwetyana

Description of Works:

Installation of Posts
Welded mesh fence panels
Accessories

Gates


tel:043

2.1 Summary of Risks identified during Design
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The intention of the summary of findings from the design risk assessment is to highlight the residual risks identified
during the design phase. The full design risk assessment can be found in the tender document.

The summary of risks provided is to point the contractor towards some risks he may not be aware of during tendering
stage and while developing his formal risk assessments for the project.

The design risks and the management thereof should be included in the Principal Contractors (PC) risk assessments.
Where there are other Contractors appointed to do work, the PC is to ensure that Contractors include such information

in their risk assessments.

The summary is to be developed following the completion of the Design risk assessment, and to include the
residual risks as they apply to the project. The items noted are for information only and must be expanded on

as required by the project.

PHASES OF THE PROJECT RESIDUAL RISKS IDENTIFIED TO BE MANAGED

Clearing and grubbing

Services Note presence of Eskom, Telkom, Water reticulation
Excavation and foundations Trench collapse

Construction to wall plate height Bricklaying, working at heights, scaffolding

Wet Trades

Electrical Work

2.2 Specified Hazardous Chemical Substances

The following lists of products or substances are those which have been identified as likely to be used on the project.
This list is not inclusive and other products may be considered. Where the PC is likely to supply the product as the
product has not been specified, materials data sheets (MDSs) need to be considered prior to all selections.

PRODUCTS/SUBSTANCES/RISKS

POTENTIAL HEALTH OR OTHER RISKS

Cement

¢ Hand mixing may occur, 50kg bags are an ergonomic risk
from handling.

e Pumping of concrete may occur exposure to extensive
vibration, extended hours of work, and potential eye, skin
and respiratory irritant from dust exposure, chromates.

Cement/Silica dust

Caused by cutting, grinding, sanding of any
concrete/granite/tiled surface/masonry.

Petrol/diesel/lubricants

Potentially a fuel bowzer on site. Fire, spillage, fumes

Adhesives

Skin irritation

Plaster/mortar/screeds

Exposure to cement & its effects

Sealants/joint fillers

Exposure to HCS, MSDS to provide guidance on safe use

Grouts

Exposure to HCS, MSDS to provide guidance on safe use
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PRODUCTS/SUBSTANCES/RISKS POTENTIAL HEALTH OR OTHER RISKS
Waterproofing products Exposure to HCS, MSDS to provide guidance on safe use
Sandblasting Use of compressor machine

3. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

3.1 Structure and Organization of H&S Responsibilities
3.1.1 Notification of Construction Work

The Principal Contractor must at least 7 days before work is to be carried out notify the provincial director in writing in
a form similar to Annexure 2.

HEALTH AND SAFETY PLAN FRAMEWORK

The H&S aspects related to the project outlined in the previous sections are to be taken into account when drawing up
the H&S Plan. The PC is required to demonstrate competence by providing an H&S system that will address the
requirements of the project.

The current legislative requirements, OHS Specification, Scope of Works, Existing Conditions and any other standards
that may guide practice are to be taken into consideration. The following aspects must be addressed in the H&S Plan,
as they have been identified as playing a role in reducing the overall risk of a particular activity, or section of the project.
The CHS Agent may from time to time request additions or systems as they relate to the works or legislative
requirements at the time.

The PC is to prepare a site layout drawing to indicate at least the following:

The positions of site offices of all Contractors, toilets, drinking water and worker rest areas;
Indicate the positions of emergency personnel and equipment (fire, first aiders, first aid posts);
Protection of plant and pedestrians, indicate parking, and

Storage areas (materials and equipment, waste etc.)

Access and egress to site for deliveries and intended temporary traffic management
Emergency assembly point

Such layouts are to be updated regularly throughout the project.
3.2 Appointment of Competent Site Personnel

The CEO (OHSA S16.1) of the PC will take overall responsibility for the appointment of competent site staff for the
duration of the project. Should the CEO not be personally involved in the project, the H&S responsibilities are to be
delegated to the CEO Assignee (OHSA 16.2). Knowledge and training in H&S is required, and certificates indicating
H&S training as well as experience to be included in CVs.

All other legal appointments are to be made with relevance to the type of work required and kept current with the project
programme. The construction team is to ensure the appointed CHS Officer is kept up to date with all planned activities,
to ensure all H&S requirements are met.

All construction/technical method statements are to be generated by senior site personnel, and the appropriate risk
assessments developed therefrom in conjunction with the CHS Officer.

The Occupational Health and Safety Plan shall include the following, but is not limited to the following key appointments:
3.2.1 Construction Supervision

Competent Construction Manager will be appointed to manage part or all of the works and have training and/or
experience in the area of responsibility. All site supervisors must show evidence of appropriate training in H&S, and an
understanding or training in areas of responsibility (i.e. risk assessments, method statements etc.).

Multiple competent Assistant Construction Managers may be appointed where justified by the scope and complexity of
the works.
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Curriculum Vitae (CVs) are to be submitted for approval by the PA, and/or Client. The Supervisor will be held
responsible for the safety of working teams and subordinates, housekeeping and stacking and storage of materials.

3.2.2 Construction Health and Safety Officer (Full-Time)

The PC will employ at least one competent, full-time CHS Officer for the duration of the contract. The CHS Officer’s
CV is to be submitted for approval by the CHS Agent or the Client. The PC is to ensure adequate resources are
provided in order to undertake all responsibilities (i.e. mobile phone, computer and internet access, vehicle etc.).

The CHS Officer will be required to provide proof of registration as a Construction Health and Safety Officer with the
SACPCMP.

This person may not hold any other position on the site staff.
The site supervisor may not act as the CHS Officer.
The CHS Officer/s will be held responsible for all H&S on the project.

e Senior site staff and supervision, Contractors are to follow systems, instructions etc. given by the CHS Officer
at all times;

¢ No new workers or Contractors may commence work without approval or following the H&S plan as submitted,
and

¢ No inductions of Contractor staff until the H&S documentation is approved by the CHS Officer.

e The CHS Officer/s may not be removed or replaced without the approval of the CHS Agent, nor may the site
be left unattended for more than 1 day without adequate, competent cover.

A monthly report of all H&S activities and incidents is required by the end of the first week of each month, or at a date
agreed to by the CHS Agent/Client and the CHS Officer.

The CHS Officer will be responsible for collating the H&S documentation at the close out of the project in electronic
format. A list of the typical aspects that should be provided will be provided by the CHS Agent. The PC is to ensure
that all Contractors documentation follows the same requirements and closed out H&S documentation must be
completed and be available with the close out of the main contract.

Failure to do so will be considered a serious offence and penalties applied.
3.2.3 Traffic Safety

The CHS Officer will be responsible for ensuring that daily traffic management is adequately managed.

No worker may be transported in, or on the rear of construction vehicles (bakkies included), or with plant and materials
to, on, or from site. The number of passengers in any vehicle is limited to what is stated on the license disc. Vehicles
used to transport workers to, from, or on site, shall have secure seats and be covered. No canopies may be used.

Tenderers must indicate in their OHS plans what type of transport is envisaged and how this will be managed.

Where there is an interface between the works and any public thoroughfare, typical traffic accommodation drawings will
be provided by the Designer for general traffic management. The PC is to draw up a traffic accommodation plan for
approval by the Designer. The standards of the SARTSM Ch. 13 Vol. 2 will be used. Any changes suggested, or
required are to be discussed and approved by the Designer or OHS Agent. Additional care must be taken where
workers and public interface.

Penalties will be issued for non-compliances noted.
3.3 Health and Safety Representatives and H&S meetings

H&S Representatives representing workers and Contractors are to be appointed following the start-up of the project,
irrespective of the number of workers on site. The appointed H&S Representatives are to be actively involved with H&S
and will assist the CHS Officer and site management in meeting legislative duties.

The CHS Officer shall further ensure that H&S is discussed at all internal production or progress meetings. Issues
arising from the CHS Agent audits are to be discussed, as well as all H&S related issues.
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Minutes are to be kept for all H&S interventions and meetings. Failure to do so will be deemed to be a moderate
offence.

3.4 Appointment of Competent Contractors

The Principal Contractor is to ensure compliance with the Client’s minimum standards and all legislative requirements.
The same H&S standards required of the PC are to be applied to all Contractors. An index of all Contractors and
Suppliers is to be on file and kept updated at all times. The PC is to ensure there is sufficient funding for H&S compliance
by each Contractor.

The following minimum aspects are applicable to any Contractor appointed:
e The CHS Officer is to ensure a Contractors appointment and approval of H&S documentation at least seven
(7) working days prior to commencing work.
¢ No Contractor may work under the PC’s Compensation registration number. If required the PC may assist
SMMEs with their registration with the Compensation Commissioner. However, such Contractors will not be
able to commence work until proof of registration or Letter of Good Standing has been received.
¢ No work may commence without Mandatory agreements between parties in place.

The following aspects are applicable to Suppliers or short-term works (surveying, repairs, servicing, deliveries etc).
Cognisance is to be taken of the level of risk involved and the CHS Officer is to ensure the level of H&S documentation
is appropriate:
e Mandatory agreements in place
o Letter of Good Standing
e Method statements and risk assessments
e Available information relative to:
o Load testing and registers for cranes or lifting devices
o Medical certificates of fitness
o Safety data sheets (SDSs)

Failure to provide written approval of H&S documentation will be considered a serious offense, and could result in
aspects of, or all the activities being stopped and penalties implemented.

4. GENERAL RISK MANAGEMENT
4.1 Health Risks and Medical Surveillance

As some products use in the building work have not been identified, the PC is to ensure the CHS Officer and all
supervision is responsible for ensuring the safe use of such products, and their inclusion into method statements and
risk assessment. The appropriate MSDSs are to be obtained for all products and used to develop the H&S
documentation as they relate to the works.

Many of the processes may be labour intensive and ergonomic risks are to be noted. All workers (including Contractors)
are to be included in the medical surveillance programme.

Workers will be exposed to noise, dust, and physical risks from extended periods of work of a repetitive nature, materials
specified and the general nature of the works.

Environmental monitoring results and risk assessments are to be made available to the occupational health
professionals doing the medical surveillance. The use of occupational risk exposure profiling (OREPS) and job
descriptions are to be used to determine specific exposures for management.

All workers (including those of Contractors) are required to be in possession of a medical certificate of fithess prior to
commencing work.
Medical surveillance will commence at pre-employment. All workers (including Contractors) are required to be in
possession of a medical certificate of fithess prior to commencing work. Annual medical surveillance is required (unless
identified as being required more frequently), as well as an exit medical. Arrangements for keeping medical records for
the required time are to be noted. It is preferable that the PC has a medical surveillance plan. Full medical records
are not to be placed in the H&S file. A procedure for managing the medical records which require safekeeping for
prescribed periods are to be addressed
. Given the potential health risks the following aspects are to be included in each medical surveillance intervention;

. Full medical, surgical and occupational history;
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. Full physical examination of all systems; and
. Referral if required for the management of identified health issues that may affect the worker.

Specific testing for existing conditions and limitations relative to exposure could include, but are not limited to:
. Audiometry (hearing tests); and
. Any other tests identified as relevant from chemical or specifically identified risks of exposure

Failure to do so will be considered a serious offence.
5.1.1 General Environmental Conditions

Compliance with the Environmental Regulations (as amended), among others is required. Environmental monitoring
of ventilation, lighting and dusts may be deemed to be required by the Approved Inspection Authority used to
measure the environment. Copies of the relevant reports and actions taken in respect of these are to be placed in the
H&S file.

Testing and reporting for airborne silica as required by the 2008 amendment to the HCS Regulations is required.

5.1.2 Noise Risks

All plant from plant hire companies (suppliers) or that of the PC is to be compliant with the Noise Induced Hearing Loss
Regulations. Plant identified that has not been tested and marked for noise emissions will result in having to be tested
at the Contractors or PCs expense. Failure to do so within a reasonable time period will result in such plant being
removed from site.

Audiometric testing of all workers is noted as required in the medical surveillance programme for all permanent workers
prior to work commencing. Temporary labour working in identified noise areas will require testing if the noise levels are
indicated on plant or through processes as greater than 85dB. Audiometry records are to be available in the H&S file.

Suitable SANS approved hearing protective equipment shall be issued and worn. Where several items of construction
plant are in operation at or near to each other, the noise zone for the combined plant should be established and
suitable hearing protective equipment used within this zone

Failure to do so will be considered a serious offence.

4.2 Emergency Procedures
An emergency plan and procedure that is appropriate to the risks is required prior to commencement on site. It is
advised that the system should be simple and easy for any worker to follow. The plan may be adapted should new

information or risks are identified.

The procedure shall detail the response plan in relation to the works, and include at least (but are not limited to) the
following key elements:

. Appointment of a competent emergency response co-ordinator
o Fire;
o  Public injury, Motor vehicle accidents;
o Falls from heights;
o  Serious injury to workers (medical or work-related); and
o  Any other major risks identified during risk assessments

The emergency plan is to ensure the inclusion of local service providers where possible. Such arrangements should be
made with these persons prior to the commencement of the project.
Local emergency telephone numbers must be displayed and made part of the emergency procedure.

The general principals of emergency management are to be applied as it applies to the hierarchy of control and
management.

4.2.1 First Aiders and First Aid Equipment

At least 1 first aider will be trained to Level 1. First aiders shall be available and accessible on site at all times, and be
able to work as a team when responding to any emergency on the project.

Contractors are expected to ensure compliance and provide/manage their own first aiders and equipment. The number
of First aiders will be determined by the complexity and exposed risks of the project, not numbers of workers
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Appropriately stocked first aid kits, at least to the requirements of the Annexure to the GAR, are to be available at all
times to assure continual availability and access on site.

4.2.2 Fires and Emergency Management

Attention to emergency planning and procedures is very important. The full emergency plan must form part of the
supporting documentation with the H&S Plan. The CHS Agents approval of all emergency plans and procedures is
required prior to commencement on site. It is advised that the system should be simple and easy for any worker to
follow. The plan may be adapted should new information or risks are identified.

First aiders shall be available in each working team, and be able to work as a team when responding to any emergency
on the project.

The procedure shall detail the response plan in relation to the works, and include at least (but are not limited to) the
following key elements:

o Appointment of a competent emergency response co-ordinator and wardens;
o Lists of first aiders, and

o Requirement in terms of identified risks:

Fire;

Explosions;

Falls from heights, and

Motor vehicle accidents.

O O O O

The emergency plan is to ensure the inclusion of local service providers where possible. Such arrangements should be
made with these persons prior to the commencement of the project. The emergency plan is to include the risk of fire on
site and related to any specific activities where gas, welding, cutting etc. occur.

Fire extinguishers will be appropriate for the risk and in sufficient numbers to deal with the type of fires that could occur.
All mobile plant is to have appropriate, accessible fire extinguishers. Hot work permits are required for any such
activities.

4.2.3 Incident Management and Compensation Claims

All incidents and accidents are to be investigated. All serious incidents involving any form of disabling injury or fatality
are to be reported to the PA /Client /CHS Agent immediately. This shall be confirmed in writing following the incident.
Full details are to be included in each site meeting or when the Client visits site. A summary of incidents is to be
included in the monthly report.

Failure to comply with emergency provisions will be considered a serious offence, and the operation or project may be
stopped if deemed inadequate for the work at the time of assessment or site inspection.

4.3 Personal Protective Equipment (PPE) and Clothing

The PC is to provide a procedure as an addendum to indicate how PPE is managed within the Company.

The wearing of the identified SANS approved PPE at all times is non-negotiable. The PC shall ensure that all workers
(Including Contractors) are issued with and shall wear:

Hard hats;

Protective footwear;

Overalls that ensure worker visibility.

Eye protection (if required)

Hearing protection;

Reflective vests

Respiratory protection (minimum of FF2 where required), and

Any other necessary PPE identified from SDSs and/or risk assessments.

Adequate quantities of PPE shall be available. This shall include necessary PPE for visitors. The procedures for
managing PPE are to be in a formal procedure submitted with the H&S plan for approval.
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Any person (including Client, PA etc.) found on site without the necessary PPE will be removed from site until the PPE
is supplied and worn.

Failure to comply will result in penalties being applied.
4.4 Occupational Health and Safety Signage

On-site H&S signage is required. Signage shall be posted up at fixed or temporary working areas, or other potential
risk areas/operations. These signs shall be in accordance with the requirements of the General Safety Regulations or
SANS requirements as amended. Signage is to be noted on the site drawings indicating where fixed/temporary signage
is required.

Temporary signage is to include (but not be limited to) the following:

. ‘Report to site office’/ ‘Warning: Construction Site — Keep out’ or similar;
o ‘Site office’ (if relevant);

. ‘hard hat area’ or other PPE requirements noted;

. First aid box positions (including vehicles); and

. Fire extinguishers.

. Assembly Area

Signs shall be posted at areas of work on site indicating that a construction site is being entered and that persons should
take note of H&S requirements.

Note should be taken that “omnibus” signs indicating that the entire site requires PPE should not be used. Any areas
where PPE is mandatory must be separately signed.

Failure to comply will result in penalties being applied.
4.5 Induction of Employees and Visitors, General H&S Training

A simple, formal induction programme is to be submitted as an addendum for approval with the H&S plan. Inductions
must be carried out for all workers and visitors (including Client, PA) to the site.

Pre-task training is required to ensure workers are familiar with the risks and H&S measures of the work or tasks to be
done. Such training is to be done at least daily. Records of inductions and pre-task training are to be kept in the H&S
file.

Any person found on site without proof of induction in the H&S File will be removed from site until the proof is supplied
and, and a penalty issued per non-compliance.

4.6 Management of Plant and Equipment
Close control of plant and equipment is required, including that of Contractors.

Daily monitoring of all plant and equipment is required prior to commencing work. Full lists of hired and own plant are
to be available at the CHS Agent’s/Client audit. All daily inspection records are to be kept in the H&S file. Plant Hire
and Haulage Contractors are to comply with the requirements where plant and equipment is brought onto site. Registers
are not to be more than 1 week behind.

Only competent, fit plant operators are to be used. Certificate of Competency for the specific plant and Medical
certificates of fithess are required for all operators.

Any plant or slings used to lift plant or material require annual load testing by an AIA, and all certificates must have the
testers LMI/E number. Operators are to be adequately trained and certified to operate mobile cranes or crane trucks.
Certificates and registers are to be placed in the H&S file.

Movement of plant in closures and in confined working areas is to be closely monitored and managed by the
supervisors. The blind spots of plant are to be taken into account and workers and Contractors protected accordingly
Failure to do so will be considered a serious offence.

4.7 Excavations

A procedure for managing excavations is to be provided as an addendum to the H&S plan describing how excavations
are to be managed.
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Excavation method statements are to be approved by the Designer and associated risk assessments are required.
Designs by competent persons are required where ground conditions are deemed to require shoring.

A competent person is to be appointed for managing all excavations. A permit system is to be available and used for
all excavations. All equipment and ground conditions to be checked daily, and prior to work commencing.

Excavations should preferably not be open beyond what can be closed daily. Where excavations need to remain open,
all excavations are to be properly protected. Adequate stakes with 1m high demarcation and berms/spoil are required
to be a safe distance from the edge of the angle of repose. Candy tape may not be used to demarcate excavations.
Cognisance is required of the surrounding area and increased levels of protection are required where work is in
communities, near schools and clinics.

Work will be stopped and penalties applied to any work in excavations that is not compliant.
4.8 Working at heights

A fall protection plan is to be available and supplied as an addendum to the H&S plan. The fall protection plan must be
appropriate for the project. Method statements, appropriate risk assessments, safe work procedures and training are to
be available prior to work commencing.

Construction drawings shall be required for all temporary structures as they relate to the project. The drawings shall be
accompanied by full calculations, design loads and any relevant test results as required by the SANS code, and ensure
adequate allowance for the development of appropriate documentation and training. All drawings are to be checked
and signed by a competent structural engineer (registered with ECSA).

The focus for working at height shall include fall restraint systems where possible except during assembling or
dismantling top components or where it is not deemed safe. The relevant SANS codes are to be applied as they apply
to the works and the project, such as:

o SANS 10085

o SANS 10333 (parts 1-3)
Should part of the works be contracted out, competent Contractors are to be appointed and submit documentation
according to the project requirements. The PC is to note if such work is to be contracted to specialists in the H&S Plan.
the plan is to be developed and work managed by a competent person for the duration of the project. The following
aspects must be included:

The public or users of buildings are to be protected at all times by way of hoarding, barricading or fencing
Notices to be posted

Restrictions or stoppage when weather conditions are deemed hazardous

Permit system for working at heights

Prevention of falling tools or equipment

Link to emergency plan regarding rescue

All workers are to be in possession of valid certificates of fithess that extend for the duration of the works. Note the
requirements in the section relating to medical surveillance.

Registers and all relevant documentation are to be placed in the H&S file.

Work will be stopped and penalties applied to any work at heights that is not compliant.

4.9 Cranes and lifting equipment

Should any form of lifting device or crane (fixed or mobile) be used during the project for deliveries, moving of supplies
or equipment, the appropriate documentation must be made available. Method statements, risk assessments, safe
work procedures and training are to be available prior to work commencing. A procedure for managing loads and lifting
must be made available as an addendum to the H&S Plan.

4.10 Temporary Works (Scaffolding, support work, formwork)

Temporary works must be properly designed and signed off by a competent person. In these instances a competent

person is defined as a Professional Engineer or Professional Technologist (registered with ECSA) who has sufficient
experience in the design of the type of temporary work in question to be able to assess the design. Assembly of scaffolds
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must be performed by competent person’s viz. scaffold erectors and signed off by competent scaffold inspectors. The
appropriate competent persons are to be appointed to manage and monitor such works to the satisfaction of the
Engineer and CHS Agent. Records and registers are to be properly completed and kept in the H&S file. If temporary
works are to be erected by a Contractor, this must be notified to the Designer/CHS Agent. All necessary calculations
and drawings of temporary works must be kept on site and available to the PA and CHSA

Failure to do so will be considered a serious offence.
411  Piling

Method statements, risk assessments and safe work procedures are to be available for the type of piling chosen for the
project. The focus should be on dust and noise limitation during the piling and mixing of grout. Load testing of rigs will
be required as per the current legislation. Use of Compressors will be managed as per SANS and legislative
requirements, and is applicable to any plant hired for site. Pile driving should be managed so as to minimise
inconvenience to the general public.

Failure to do so will be considered a serious offence.
412 Bulk Mixing Plants

Whichever form of bulk mixing plant is used, for mixing concrete, guards and protection of nip points, emergency stops
etc. are to be appropriately managed by competent supervision. Edge protection, movement of plant and dust
management are required, including disposal of cement bags. The layout of the batch plant and movement of plant is
to be provided on an appropriate drawing.

The added requirement of Chest X rays for workers is to be added to pre-employment and possibly exit medicals,
unless the workers are already on a system of medical surveillance.

Mechanical installations

All mechanical installations are to be carried out in conformity with the manufacturer’s instructions. Method statements
and risk analyses must be compiled for each type of installation. A competent person must be designated to
supervise the work.

4,13  Auditing

Frequency of external auditing by the CHS Agent or Client will be as agreed with the Client and PA but will at least
conform to the requirements of the Construction Regulations. The site will be inspected and the documentation audited
relative to the activities and H&S plan. The CHS Officer of the PC must accompany the Client, or the CHS Agent, on
all audits and inspections. Not all audits will be, or need be announced.

The PC will ensure that all their Contractors are audited at a frequency determined by the CHS Agent. Audit frequency
may be increased if Contractors are not performing adequately. Audit results will be acted upon and non-conformances
and penalties issued where deemed appropriate. The Client, PA or CHS Agent may act or require further outcomes if
non-compliances are noted or unsafe acts are noted on site.

Internal audits are to include site conditions as well as ensuring H&S files are appropriate, and compliant.
Comprehensive audit reports are to be made available, the format of the audit reports are to be acceptable by the CHS
Agent.
The PC will be audited using a template as supplied in the tender document. The audit template will be adjusted from
time to time relative to the activities on site. A similar process is to be used by the PC when auditing their Contractors
on site. Compliance with legislative requirements and the systems provided by the PC to manage the H&S on site will
be measured. Full compliance is required. Time limits for corrective actions will be set and must be adhered to.
Failure to address findings or non-conformances will be considered a serious offence.
4.14  Communication on Site

All H&S communication during the project between the CHS Agent and the PC will be done through the PA and be in
writing, including the issue and responses to non-conformances and H&S audit results.

Failure to address issues timeously will be considered a serious offence.



32
4.15  Care of Workers on Site (Welfare)

Adequate toilets, clean, safe drinking water and decent shelter must be afforded workers at all times. Toilets will be
within reasonable distance of workers, or placed with each working team in safe, with reasonable privacy. Hand
washing facilities will be provided. Arrangements made where existing facilities are shared with existing users must
be made in writing and placed in the H&S file. No substances containing Formaldehyde may be used in Chemical
Toilets.

Failure to ensure compliance will be considered a serious offence.
5.17 Discipline, Alcohol and Substance Abuse

All employees (management included) are to follow instructions given in the interest of H&S. Disciplinary action is to
be imposed on those who do not follow such instructions or company rules or policies.

No person is allowed to work or access site if under the influence of alcohol or other substances that could impact on
their own or others safety. The PC is to have a drug and alcohol policy available to manage such instances.

These requirements are applicable to any employee of any organization providing services on site. Penalties may also
be applied by the Client, OHS Agent or Engineer.

5.18 Electrical Equipment

In addition to the requirements of the Electrical Machinery Regulations and the General Machinery Regulations any
electrical distribution board used for construction work shall be fitted with suitable earth leakage protection. Leads
must be properly and firmly connected. Plugs and sockets shell be in good and safe condition.

All electrical apparatus, other than electrical hand tools, shall have a physical “lock out” system which will prevent any
operation other than that authorized by a supervisor. A “lock out” sign shall be displayed when the apparatus is not in
use.

Method statements and safe work procedures will be required for all work involving electrical apparatus.

5.19 Working near Water

PC to ensure that provision is made for preventing workers from falling into water and the rescuing of persons in
danger of drowning. The PC’s Risk Assessment must include the controls that will be effected in the face of drowning
risks, which may include the provision of life jackets

5. HEALTH AND SAFETY FILE

The documentation submitted and approved following the awarding of the contract will be used to form the H&S file.
The H&S file is required to be laid out in a logical manner, and documentation filed within the file is to be easily
accessible.

The following completed information shall be included (but not be limited to) as part of the index:

The PSHSS;

The H&S Plan and the approval by Client;

Appointment by Client;

Mandatory agreement with Client;

Notification of Construction Works

A record of all working drawings, calculations and design where applicable;
Detailed list of Contractors with contact details, appointments, Mandatories etc., H&S specifications issued;
Record of Competencies (CVs) and appointments;

Training Records;

Permits;

Method statements;

Risk assessments;

Safe work procedures;

Emergency and injury management;

Safety data sheets

Medical surveillance records;

Registers; and
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Records of audits, minutes etc.
Plant lists

Temporary electrical installations
Employee records (who is on site)

NON-CONFORMANCES
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Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-compliance with the Clients
or PCs H&S Plan; neither the PC nor any other Contractor shall have a claim for extension of time or any other
compensation.
The following constitute examples of the types of non-conformances that will attract penalties:

6.1

Minor:
Penalty: R50/count

Medium:
Penalty: R500/count and a
non-conformance

Severe
Penalty: R5000/count, a non-
conformance and/or activity
stoppage

Non-use of PPE supplied

Toilets not supplied or regularly
serviced; lack of drinking water

Contractors working without
Health and Safety Plan
approval

Non completion of registers for
plant and equipment on site

Contractors not audited

Workers transported in
contravention of the OHS plan
or legal requirements

Lack of H&S signage at work
areas

Working without training or the
appropriate, approved H&S
method statements

Invalid Letters of Good
Standing

Tools and equipment identified
in poor condition during
inspections

Legal non-conformances
identified during the previous
audit and not addressed within
the agreed time frame

Non compliance with traffic
accommodation requirements:
layout or physical conditions

No monthly OHS report at site
meeting to report on

Any serious breach of legal
requirements

No certificates of fitness for
workers as required

Working without approved
method statements

Failure to Comply with Provisions

Failure or refusal on the part of the PC or their Contractors to take the necessary steps to ensure the safety of workers
and the general public in accordance with these specifications or as required by statutory authorities or ordered by the
engineer, shall be sufficient cause for the engineer to apply penalties as follows:

@
(ii)

A penalty as shown in the Table above shall be deducted for each and every occurrence of non-compliance
with any of the requirements of the PSHSS.
In addition a time-related penalty of R500,00 per hour over and above the fixed penalty may be deducted for
non-compliance to rectify any non-conformance within the allowable time after a site instruction to this effect
has been given by the PA. The site instruction shall state the agreed time, which shall be the time in hours for
reinstatement of the defects. Should the Contractor fail to adhere to this instruction, the time-related penalty
shall be applied from the time the instruction was given.
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ANNEXURE A
CLOSE OUT REQUIREMENTS

The H&S files for the Principal Contractors and all Contractors require closure and handover to the Client at
the completion of the project. The following list is an example of what should be included, but is not exhaustive.
The OHS Agent or the Client may require further information at the time of completion and the Principal
Contractor is to ensure that all instructions are met. Documentation would include all records from the start
of the project. Daily or monthly plantinspection records are not required unless they are related to an accident.
All records to bein electronic format and submitted to the OHS agent for approval in adequately formatted lists
and folders. Layout should be logical and in the same order as in the site files.

Health and Safety close out file requirements include:

a)
b)
<)
d)
e)
f)
9)
h)

Client H&S Specification
Principal Contractor's OHS Plan(s)
Organograms
Legal Appointments
List of all employees employed on a permanent or contractual basis over the duration of the contract
Notification to Department of Labour of commencement of work
Letters of Good Standing for the Project
Full files for all Contractors as well as their close out reports
e List of Contractors
¢ All employees employed on a permanent or contractual basis over the duration of the contract
e Letters of Approval of Contractors
¢ Mandatory Agreements
e Letters of Good Standing
e Appointments
Incident Records
Non- Conformance records
Agent’s Audits
Method Statements
Risk assessments
Safe work procedures
Medical surveillance certificates of fitness. Medical records are to be kept according to the OH&S Act as
amended
All drawings for temporary structures (suspended beams/scaffolds etc.)
All operating manuals for any systems that require on-going maintenance
Copies of test results, policies and procedures for environmental monitoring (silica, noise, dusts etc.)

Defect and Liability Period

The H&S files are to be kept ‘live’ for the defect and liability period by the Principal Contractor, including those of
their Contractors. Any work required during the defect and liability period will require an assessment of the H&S
file by the OCHS Agent prior to any work commencing.

A copy drawing records for the as-builts are to be placed on file by the Designers once completed.
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I herein  representing the  PRINCIPAL

CONTRACTOR, acknowledge that | have received the SSHSS.

CONTRACTOR DATE



