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No

GPW/HQ/2023/01
REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

SECTION NO. 1

BILL NO. 1

PRELIMINARIES (CPAP WORK GROUP NO. 190
UNLESS OTHERWISE STATED)

MEANING OF TERMS "TENDER / TENDERER"

Any reference to the words "Tender" or "Tenderer"
herein and/or in any other documentation shall be
construed to have the same meaning as the words "Bid"
or "Bidder"

PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition
for use with the JBCC Principal Building Agreement
Edition 4.1 Code 2101, March 2005 is taken to be
incorporated herein. The tenderer is deemed to have
referred to these documents for the full intent and
meaning of each clause. These clauses are referred to
by number and heading only. Where standard clauses
or options are not applicable to the contract such
modifications or corrections as are necessary are given
under each relevant clause. Where an item is not
relevant to this specific contract such item is marked.
"N/A" signifying "Not Applicable".

OBJECTIVE AND PREPARATION

A2 OFFER, ACCEPTANCE AND PERFORMANCE
Clause 2.0

Fixed: Value related: Time
related:

Carried Forward

SECTION NO. 1 : PRELIMINARIES
Bill No. 1

Preliminaries

PREPARED BY: DBSA

-B.0.Q-1

Unit

Quantity

ltem

Rate

Amount




A3 DOCUMENTS

Clause 3.0

Fixed: Value related:
related:

A4 DESIGN RESPONSIBILITY

Clause 4.0

Fixed: Value related:
related:

A5 EMPLOYER’S AGENTS

Clause 5.0

Fixed: Value related:
related:

A6 SITE REPRESENTATIVE
Clause 6.0

Fixed: Value related:
related:

SECTION NO. 1 : PRELIMINARIES
Bill No. 1

Preliminaries

PREPARED BY: DBSA
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Time
ltem
Time
ltem
Time
ltem
Time
Iltem
Carried Forward R
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A7 COMPLIANCE WITH REGULATIONS

Clause 7.0

Note: The provisions herein include inter alia,
compliance with all the requirements set out in the
Construction Regulations, 2014 issued under the
Occupational Health and Safety Act, 1993 (Act No 85 of
1993), and in particular with Regulation CR7.(1) (a)
requiring the compilation of a health and safety plan, as
well as Regulation CR 8(7) requiring the appointment of
a construction supervisor

See also clause C11 of Section C - Specific
Preliminaries

Fixed: Value related:
Time related: ltem

A8 WORKS RISK
Clause 8.0

Fixed: Value related: Time
related: ltem

A9 INDEMNITIES
Clause 9.0

Fixed: Value related: Time
related: ltem

A11 LIABILITY INSURANCES
Clause 11.0

Fixed: Value related:
Time related: Iltem

Carried Forward R
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A12  EFFECTING INSURANCES
Clause 12.0
Fixed: Value related:
Time related: ltem
EXECUTION

Give the contractor possession of the site within ten
(10) working days of the contractor complying with the
terms of 15.1.4 and obtaining a construction work permit

Fixed: Value related: Time
related: ltem

A16 ACCESS TO THE WORKS
Clause 16.0

Fixed: Value related: Time
related: Iltem

A17 CONTRACT INSTRUCTIONS
Clause 17.0

Fixed: Value related: Time
related: ltem

A18 SETTING OUT OF THE WORKS
Clause 18.0

Fixed: Value related:
Time related: ltem

A19 ASSIGNMENT
Clause 19.0

Fixed: Value related: Time
related: ltem

Carried Forward R
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A20 NOMINATED SUB-CONTRACTORS
Clause 20.0

Fixed: Value related: Time
related: ltem

A21 SELECTED SUBCONTRACTORS

Clause 21.0

Fixed: Value related: Time
related: ltem

A22 EMPLOYER’S DIRECT CONTRACTORS
Clause 22.0

Fixed: Value related: Time
related: ltem

A23 CONTRACTOR'S DOMESTIC

SUBCONTRACTORS

Clause 23.0

Fixed: Value related: Time

related: ltem
COMPLETION

A24 PRACTICAL COMPLETION
Clause 24.0

Fixed: Value related: Time
related: ltem

Carried Forward R
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A25 WORK'S COMPLETION
Clause 25.0
Fixed: Value related: Time
related: ltem
A26  FINAL COMPLETION
Clause 26.0
Fixed: Value related: Time
related: Item

A27 LATENT DEFECTS LIABILITY PERIOD
Clause 27.0

Fixed: Value related: Time
related: ltem

A28 SECTIONAL COMPLETION
Clause 28.0
Fixed: Value related: Time

related:
Iltem

A29  REVISION OF DATE FOR PRACTICAL
COMPLETION

Clause 29.0

Fixed: Value related: Time
related: ltem

Carried Forward R
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A30 PENALTY FOR NON-COMPLETION
Clause 30.0

Fixed: Value related: Time
related: ltem

PAYMENT

Payment shall be subject to the employer giving the
contractor a tax invoice for the amount due

Fixed: Value related: Time
related: ltem

A32 ADJUSTMENT TO THE CONTRACT VALUE
Clause 32.0

Fixed: Value related: Time
related: Iltem

A33 RECOVERY OF EXPENSE AND LOSS
Clause 33.0

Fixed: Value related: Time
related: ltem

A34 FINAL ACCOUNT AND FINAL PAYMENT
Clause 34.0

Fixed: Value related: Time
related: ltem

A35 PAYMENT TO OTHER PARTIES

Clause 35.0

Fixed: Value related: Time
related: ltem

Carried Forward R
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CANCELLATION

36.7 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related: Time
related: ltem

38.7 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related: Time
related: ltem

A39 CANCELLATION - CESSATION OF THE
WORKS

Clause 39.0

Fixed: Value related: Time
related: Iltem

A40  DISPUTE SETTLEMENT

Clause 40.0

Fixed: Value related: Time
related: ltem

Carried Forward R

SECTION NO. 1 : PRELIMINARIES
Bill No. 1

Preliminaries

PREPARED BY: DBSA

-B.0.Q-8



GPW/HQ/2023/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

32

33

34

35

36

Brought Forward R

SUBSTITUTE PROVISIONS
Ad1 STATE CLAUSES
Clause 41.0
Fixed: Value related: Time
related: ltem
CONTRACT VARIABLES
THE SCHEDULE
Ad42 PRE-TENDER INFORMATION
Clause 42.0
Fixed: Value related: Time
related: ltem
SECTION B: JBCC PRELIMINARIES
B1.0 DEFINITIONS AND INTERPRETATION
B1.1 Definitions and interpretation
Fixed: Value related: Time
related: ltem
B2.0 DOCUMENTS
B2.1 Checking of documents
Fixed: Value related: Time
related:

ltem
B2.2 Provisional bills of quantities
Fixed: Value related: Time
related: ltem

Carried Forward R
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Bill No. 1
Preliminaries
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40

41

42

43

44
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B2.3 Availability of construction documentation

Fixed: Value related:
related:

B2.4 Interests of agents

Fixed: Value related:
related:

B2.5 Priced documents

Fixed: Value related:
related:

B2.6 Tender submission

Fixed: Value related:
related:

B3.0 THE SITE
B3.1 Defined works area

Fixed: Value related:
related:

B3.2 Geotechnical investigation

Fixed: Value related:
related:

B3.3 Inspection of the site

Fixed: Value related:
related:

B3.4 Existing premises occupied

Fixed: Value related:
related:

SECTION NO. 1 : PRELIMINARIES
Bill No. 1

Preliminaries

PREPARED BY: DBSA

Time
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Time

Time

Time

Time

Carried Forward
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B3.5 Previous work - dimensional accuracy

Fixed: Value related:
related:

B3.6 Previous work - defects

Fixed: Value related:
related:

B3.7 Services - known

Fixed: Value related:
related:

B3.8 Services - unknown

Fixed: Value related:
related:

B3.9 Protection of trees

Fixed: Value related:
related:

B3.10 Articles of value

Fixed: Value related:
related:

B3.11 Inspection of adjoining properties

Fixed: Value related:
related:

B4.0 MANAGEMENT OF CONTRACT

B4.1 Management of the works

Fixed: Value related:
related:

SECTION NO. 1 : PRELIMINARIES
Bill No. 1

Preliminaries

PREPARED BY: DBSA

Time

Time

Time

Time

Time

Time

Time

Time

Carried Forward
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ltem
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53

54

55

56

57

58

59

60

B4.2 Programme for the works

Fixed: Value related:
related:

B4.3 Progress meetings

Fixed: Value related:
related:

B4.4 Technical meetings

Fixed: Value related:
related:

B4.5 Labour and plant records

Fixed: Value related:
related:

B5.0 SAMPLES, SHOP DRAWINGS AND
MANUFACTURERS' INSTRUCTIONS

B5.1 Samples of materials

Fixed: Value related:
related:

B5.2 Workmanship samples

Fixed: Value related:
related:

B5.3 Shop drawings

Fixed: Value related:
related:

B5.4 Compliance with manufacturers instruction

Fixed: Value related:
related:

SECTION NO. 1 : PRELIMINARIES
Bill No. 1

Preliminaries
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Time
ltem
Time
ltem
Time
ltem
Time
Iltem

Time
ltem
Time
ltem
Time
ltem
Time
ltem
Carried Forward R
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62

63

64

65

66

67

68

Brought Forward R

B6.0 TEMPORARY WORKS AND PLANT
B6.1 Deposits and fees
Fixed: Value related: Time
related: ltem
B6.2 Enclosure of the works
Fixed: Value related:
Time related: ltem
B6.3 Advertising
Fixed: Value related: Time
related: Iltem
B6.4 Plant, equipment, sheds and offices
Fixed: Value related:
Time related: ltem
B6.5 Main notice board
Fixed: Value related:
Time related: ltem
B6.6 Subcontractors’ notice board
Fixed: Value related: Time
related: ltem
B7.0 TEMPORARY SERVICES
B7.1 Location
Fixed: Value related: Time
related:

ltem
B7.2 Water
Fixed: Value related:
Time related: ltem

Carried Forward R
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70

71

72

73

74

75

Brought Forward R
B7.3 Electricity
Fixed: Value related:
Time related: ltem
B7.4 Telecommunication facilities
Fixed: Value related: Time
related: ltem
B7.5 Ablution facilities
Fixed: Value related:
Time related: ltem
B8.0 PRIME COST AMOUNTS
B8.1 Responsibility for prime cost amounts
Fixed: Value related: Time
related: ltem
9.0 ATTENDANCE ON N/S SUBCONTRACTORS
B9.1 General attendance
Fixed: Value related: Time
related: ltem
B9.2 Special attendance
Fixed: Value related: Time
related: ltem
B9.3 Commissioning - fuel, water and electricity
Fixed: Value related: Time
related: ltem
Carried Forward R
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77

78

79

80

81

82

Brought Forward R
B10. FINANCIAL ASPECTS
B10.1 Statutory taxes, duties and levies
Fixed: Value related: Time
related: ltem
B10.2 Payment for preliminaries
Fixed: Value related: Time
related: ltem
B10.3 Adjustment of preliminaries
Fixed: Value related: Time
related: ltem
B10.4 Payment certificate cash flow
Fixed: Value related: Time
related: ltem
B11. GENERAL
B11.1 Protection of the works
Fixed: Value related: Time
related: ltem
B11.2 Protection / isolation of existing / sectionally
occupied works
Fixed: Value related: Time
related: ltem
B11.3 Security of the works
Fixed: Value related: Time
related: ltem
Carried Forward R
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84

85

86

87

88

89

90

Brought Forward R

B11.4 Notice before covering work
Fixed: Value related: Time
related:

ltem
11.5 Disturbance
Fixed: Value related: Time
related:

ltem
B11.6 Environmental disturbance
Fixed: Value related: Time
related: ltem
B11.7 Works cleaning and clearing
Fixed: Value related: Time
related: Iltem
B11.8 Vermin
Fixed: Value related: Time
related: ltem
B11.9 Overhand work
Fixed: Value related: Time
related: ltem
B11.10 Instruction manuals and guarantees
Fixed: Value related: Time
related: ltem
B11.11 As built information
Fixed: Value related: Time
related: ltem

Carried Forward R
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B11.12 Tenant installations
Fixed: Value related: Time
related:

ltem

B12. SCHEDULE OF VARIABLES

B12.1 Pre-tender information

Fixed: Value related: Time
related: ltem

Carried Forward R
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SECTION C: SPECIFIC PRELIMINARIES

Health and Safety

Without limiting the generality of the provisions of clause
2.0, the contractor's attention is drawn to the provisions
of the Construction Regulations issued in terms of the
Occupational Health and Safety Act, 1993 as amended.
It is specifically stated that the employer shall prepare a
documented health and safety specification for the
works (annexed to these bills of quantities) and that the
Employer shall ensure that the contractor has made
provision for the cost of health and safety measures
during the execution of the works. The contractor shall
price opposite this item for compliance with the act and
the regulations and the provisions of the aforementioned
health and safety specification [2.1]

The contractor shall:

1. Comply with the health and safety specification for
the works

2. Prepare and agree with the Pr. CHS Agent
appointed by PSP / DBSA the health and safety
plan for the works

3. Cooperate with the Pr. CHS Agent appointed by
PSP / DBSA in all respects

4. Manage the compliance of all subcontractors with
the regulations and with the health and safety plan
and specification

5. Conform to the conditions contained in the
Employer's health and safety specification

6. The contractor shall price section D of the
preliminaries and allow opposite each item for all
costs associated in connection with the health and
safety specification

Freeeee Ve, T, ltem

Carried Forward R
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94

95

96

Brought Forward R

As Built Drawings

The contractor shall accurately record the details of the

electrical, mechanical, security, fire installation, water

reticulation details, construction breaks, etc., on

drawings and issue same to the Principal Agent and the

relevant agent for record purposes

Fioiees Vi S Item

Personal Protective Equipment

The contractor shall provide and keep on site an

adequate supply of clean safety helmets and reflective

vests for the use of all professional personnel and all

authorised visitors

Froeeeeen, Vi, [ ltem

Site Access for and Management of Direct Contracts

The contractor shall allow direct contractors appointed

by the Employer to access the site to execute work

which does not form part of the Principal Building

Agreement, concurrently with that of its (the principal

building contractor), work. In this regard, the contractor

shall provide any necessary assistance (e.g. ensuring

placement of material orders, monitoring the

manufacturing process, monitoring of raw materials

availability, programming of works, etc.), to the principal

agent in respect of management of any direct contracts.

In this regard, is shall be deemed that all allowances

have been made in the contract amount to ensure

compliance with this clause

Fr, Vi T ltem
Carried Forward R
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97 | Precontract Engagement

Contractors shall be engaged prior to issuance of site
possession to facilitate all necessary precontract work
which shall include the construction work permit
application, procurement of specialist sub-contractors,
finalisation of contract and any design coordination
between the contractor and the professional team.
Contractors will be required to make the necessary
allowances for such work during this period as no claims
for additional preliminaries will be entertained

Contractor to allow for a period of 30 (thirty) working
days for the above

Froe, Vi, T, ltem
Contract Provisions

98 | Tender Data Schedule
Foes Vi, T Item
99 | General Conditions of Contract
Frs Vi T ltem
100 | Special Conditions of Contract
Fo s Vi T Item
101 | Contract Data

Free Vi T, ltem

Carried Forward R
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SUMMARY OF CATEGORIES

Category : Fixed R

Category : Value R

Category : Time

Carried to Final Summary

SECTION NO. 1 : PRELIMINARIES
Bill No. 1

Preliminaries

PREPARED BY: DBSA

-B.0.Q-21

R




Item
No

GPW/HQ/2023/01
REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

SECTION NO. 2

BILL NO. 1

ALTERATIONS (PROVISIONAL) (CPAP WORK
GROUP NO. 102 UNLESS OTHERWISE

STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

SUPPLEMENTARY PREAMBLES
View site

Before submitting his tender the contractor shall visit the
site and satisfy himself as to the nature and extent of
the work to be done and the value of the materials
contained in the buildings or portions of the buildings to
be demolished. No claim for any variations of the
contract sum in respect of the nature and extent of the
work or of inferior or damaged materials will be
entertained

Explosives

No explosives whatsoever may be used for demolition
purposes unless otherwise stated

General

Prices are to include for carting away from site all
materials not specifically mentioned as being stored on
site for re-use or handed over to the Employer, and all
rubbish, debris, etc., arising from the works.

Carried Forward

SECTION NO. 2 : BUILDERS WORK
Bill No. 1

Alterations (Provisional)
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Items described as to be re-used or to be handed over
to the Employer are to be carefully dismantled where
necessary and stacked on site where directed, and the
Contractor will be responsible for their removal and
storage until required, and shall make good all items
missing, damaged or broken at his own expense.

Unless otherwise described, no materials from the
alterations shall be re-used in any new work without the
written approval by the principal agent.

The contractor shall carry out the whole of the works
with as little mess and noise as possible and with a
minimum of disturbance to adjoining premises and their
tenants. He shall provide proper protection and provide,
erect and remove when directed, any temporary
tarpaulins that may be necessary during the progress of
the works, all to the satisfaction of the principal agent

Water supply pipes and other piping that may be
encountered and found necessary to disconnect or cut,
shall be effectually stopped off or grubbed up and
removed, and any new connections that may be
necessary shall be made with proper fittings, to the
satisfaction of the principal agent

Doors, fanlights, fittings, frames, linings, etc which are to
be re-used shall be thoroughly overhauled before
refixing including taking off, easing and rehanging,
cramping up, re-wedging as required and making good
cramps, dowels, etc, and easing, oiling, adjusting and
repairing ironmongery as necessary, replacing any glass
damaged in removal or subsequently and stopping up
all nail and screw holes with tinted plastic wood to
match timber, unless otherwise described. Re-painting
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames
shall include for removing door stops, cabin hooks, etc
and making good floor and wall finishes to match
existing

Carried Forward
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Brought Forward

With regard to building up of openings in existing walls,
cement screeds and pavings, granolithic, tops of walls,
etc, shall be levelled and prepared for raising of
brickwork

Making good of finishes shall include making good of
the brick and concrete surfaces onto which the new
finishes are applied, where necessary

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items
(doors, windows, fittings, etc)

Items described as to be re-used or to be handed over
to the Client are to be carefully dismantled where
necessary and stacked on site where directed, and the
Contractor will be responsible for their removal and
storage until required, and shall make good all items
missing, damaged or broken at his own expense

Unless otherwise described, no materials from the
alterations shall be re-used in any new work without the
written approval of the client

Prices are to include for carting away from site all
materials not specifically mentioned as being stored on
site for re-use or handed over to the client and all
rubbish, debris, etc., arising from the alterations, etc.,
and for making good all work damaged or disturbed to
the approval of the client

GENERAL

Allow for protecting all existing work liable to suffer
damage (i.e. walls, finishes, floors, windows, etc.) during
the building operations, alterations, etc., and make good
all work damaged with new material to match existing to
the approval of the principal agent

TEMPORARY BARRIERS, SCREENS, ETC.

Carried Forward

SECTION NO. 2 : BUILDERS WORK
Bill No. 1

Alterations (Provisional)

PREPARED BY: DBSA
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Brought Forward R

Temporary barriers, screens, etc. including removal

Dust screen 2000mm high, of suitable timber framing

with HDPE knitted shade cloth stapled on one side,
including corners, ends, etc.

REMOVAL OF EXISTING WORK

Breaking up and removing reinforced concrete, including

m 165

cutting off and removing reinforcement

150mm Thick surface beds

Breaking down and removing brickwork etc

Half brick walls
One brick walls

Taking out doors, windows, etc, including thresholds,
sills, etc, setting aside for re-use and later refixing in
similar new position

Timber single door 813 x 2030mm high overall,
including rehanging door on new 150 x 96mm steel

hinges and replacing lock with 3-lever mortice lockset

Taking down and removing roofs, floors, panelling,
ceilings, partitions etc

Corrugated sheet steel roof covering including all
purlins, sundry waterproofing, etc..

Taking out/off and removing sundry metalwork

900 x 50mm Steel pipe handrails from walls
80mm Steel bump rails bolted to floors
Steel balustrades 1000mm high from floors

Steel palisade fence 2800mm high

Carried Forward R

SECTION NO. 2 : BUILDERS WORK
Bill No. 1

Alterations (Provisional)
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Brought Forward R
Steel ramp size 5580 x 1200mm wide, fixed to concrete
or brickwork No 1
Motorized steel entrance gate complete, overall size
4800 x 3000mm high No 1
Steel gate overall size 1500 x 2700mm high bolted to
brickwork No 1
Steel gate overall size 5600 x 2600mm high bolted to
brickwork No 1
Steel cage overall size 1350 x 2600mm high bolted to
brickwork No 1
Steel cage overall size 3100 x 2100mm high bolted to
brickwork No 1
Steel cage overall size 6400 x 1300mm high bolted to
brickwork No 2
Steel shelves overall size 3500 x 2100mm high bolted to
brickwork No 1
Steel shelves overall size 6500 x 2100mm high bolted to
brickwork No 1
Vault door overall size 1000 x 1900mm high No 2
Cash deposit box overall size 1200 x 2200mm high
bolted to brickwork No 5
Cashiers booth 900 x 1100mm built into brickwork No 1
Cashiers booth 1900 x 1100mm built into brickwork No 1
Steel turnstile overall size 1235 x 280 x 1000mm high No 1
Disconnect and remove industrial extractor, overall size
5000 x 1200mm wide No 1
Carried Forward R
SECTION NO. 2 : BUILDERS WORK
Bill No. 1
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27

28

29

30

31

32

33

34

35

Brought Forward R
Hacking up/off and removing granolithic, screeds, plaster,
etc from concrete or brickwork and preparing surfaces for
new screed, plaster, tile finishes, etc
35mm Screed from floors m2 4 900
Internal plaster from walls and columns m2 6 230
Taking out and removing piping, sanitary fittings, etc,
including cutting off as necessary, disconnecting piping
from fittings and making good floor and wall finishes
(making good tiling and paintwork elsewhere measured)
PVC/copper/steel/cast iron piping not exceeding 50mm
external girth diameter m 100
PVC/copper/steel/cast iron piping exceeding 50mm and
not exceeding 100mm external girth diameter m 100
PVC/copper/steel/cast iron piping exceeding 100mm
and not exceeding 150mm external girth diameter m 50
PREPARATORY WORK TO EXISTING SURFACES
Scabble existing concrete floor with a heavy duty floor
scabbler, to remove all adhesive from concrete and
preparing surfaces to receive new screed m2 1 886
MAKING GOOD EXISTING FINISHES, ETC.
Making good cement screed
25mm Thick on floors in patches m2 10
Making good internal cement plaster
Walls in patches m2 52
Concrete ceilings in patches m2 82
OPENINGS THROUGH EXISTING WALLS ETC

Carried Forward R

SECTION NO. 2 : BUILDERS WORK
Bill No. 1
Alterations (Provisional)
PREPARED BY: DBSA

-B.0.Q-27




36

GPW/HQ/2023/01
REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R

Breaking out for and forming plain openings through brick

walls, including prestressed concrete lintels, making good

cement plaster on both sides and into reveals and with 20

MPa concrete thresholds with steel trowelled finish
(making good paintwork elsewhere)

Opening 2760 x 2600mm high through one brick wall

Carried Forward to Summary of Section No. 2 R
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SECTION NO. 2

BILL NO. 2

EARTHWORKS (PROVISIONAL) (CPAP WORK
GROUP NO. 104 UNLESS OTHERWISE

STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

SUPPLEMENTARY PREAMBLES

Nature of ground

The nature of the ground is assumed to be loose sandy
material, therefore "earth", but possibly interspersed with
"soft rock" or "hard rock"

Subterranean water

No subterranean water is expected. The removal of
subterranean water is given separately

Working space

Working space for formwork will only be paid for where
specifically required and instructed in writing by the
Engineer.

No separate item for working space is provided or will
be considered where the face of the measured
excavation is 750mm or more away from the finished
face of the structure. Separate items for working space
for the building of brick foundation walls on ordinary
concrete wall footings will not be considered.

Carried Forward

SECTION NO. 2 : BUILDERS WORK
Bill No. 2

Earthworks (Provisional)
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Brought Forward

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

Filling

References such as "G1", "G2", etc and "C1", "C2", etc
in descriptions of filling and layer work materials refer to
corresponding references in the document "Guidelines
for Road Construction Materials. TRH 14 : 1985"
compiled by the Committee of State Road Authorities
and the properties set out therein for each kind shall be
applicable to the respective materials described
hereinafter

Testing

Prices for filling are to include for all necessary density
and other tests

EXCAVATION, FILLING, ETC OTHER THAN BULK

EXCAVATIONS, ETC

Excavation in earth not exceeding 2m deep

Holes
Trenches

Back excavation of vertical sides of excavations in earth

for working space including backfilling compacted to 98%
Mod AASHTO density

Exceeding 500m and not exceeding 1500m deep for
placing and removing formwork to walls etc, against
excavated face

Carried Forward

SECTION NO. 2 : BUILDERS WORK
Bill No. 2

Earthworks (Provisional)
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Brought Forward R

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site, to a dumping site to be located by the contractor m3 7

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep m2 24

Keeping excavations free of water

Keeping excavations free of all water other than
subterranean water Item

FILLING ETC

G2 Earth filling supplied by the contractor, compacted to
98% Mod AASHTO density

Backfilling to trenches, holes, etc m3 13

G7 Earth filling supplied by the contractor, compacted to
98% Mod AASHTO density

Backfilling to trenches, holes, etc m3 4

Filling of coarse river sand supplied by the contractor,
consolidated

Under floors etc m3 11

Compaction of ground surfaces

Compaction of natural or excavated ground surface
under floors etc, including scarifying for a depth of
150mm, breaking down oversize material, adding
suitable material where necessary and compacting to
98% Mod AASHTO density m2 81

WEED KILLERS, INSECTICIDES, ETC

Carried Forward R
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Brought Forward R

Soil insecticide in accordance with SANS 5859

To bottoms and sides of trenches etc m2 68
TESTS

Prescribed tests to determine degree of compaction or
other properties of ground or filling

"Modified AASHTO Density" test No 8

Carried Forward to Summary of Section No. 2 R
SECTION NO. 2 : BUILDERS WORK
Bill No. 2
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SECTION NO. 2

BILL NO. 3

CONCRETE, FORMWORK AND
REINFORCEMENT (PROVISIONAL) (CPAP
WORK GROUP NO. 110 UNLESS OTHERWISE

STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the principal agent.
The testing shall be undertaken by an independent firm
or institution nominated by the contractor to the approval
of the project manager. (Test cubes are measured
separately)

Formwork

Descriptions of formwork shall be deemed to include
use and waste only (except where described as "left in"
or "permanent"), for fitting together in the required
forms, wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself

Carried Forward

SECTION NO. 2 : BUILDERS WORK

Bill No. 3
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Brought Forward R

Formwork to soffits of slabs, beams, etc shall be
deemed to be propped up exceeding 1,5m and not
exceeding 3,5m high unless otherwise described

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

15MPa/19mm concrete
Surface blinding under footings and bases m3 2

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25MPa/19mm concrete
Strip footings m3 2
Bases m3 1

REINFORCED CONCRETE CAST ON/IN
FORMWORK

30MPa/19mm concrete

Surface beds m3 1

30MPa/19mm concrete

Ramps m3 6
Machine bases m3 1
Isolated beams m3 1
Columns m3 1
TEST CUBES

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional) No 12

CONCRETE SUNDRIES

Carried Forward R

SECTION NO. 2 : BUILDERS WORK

Bill No. 3

Concrete, Formwork and Reinforcement (Provisional)
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11

12

13

14

15

16

17

Brought Forward

Finishing top surfaces of concrete smooth with a steel
trowel

Surface beds, slabs, etc
Tops of beams, walls, etc

"Prostruct 616" or other equal and approved wet to dry
concrete adhesive

Prepare existing concrete surface and apply two-
component, solvent-free modified epoxy

ROUGH FORMWORK (DEGREE OF ACCURACY lIl)
(CPAP WORK GROUP NO. 111 UNLESS
OTHERWISE STATED)

Rough formwork to sides

Strip footings (Provisional)

SMOOTH FORMWORK (DEGREE OF ACCURACY II)
(CPAP WORK GROUP NO. 111 UNLESS
OTHERWISE STATED)

Smooth formwork to sides

Rectangular columns
Edges not exceeding 300mm high
Smooth formwork to sides and soffits

Isolated beams propped up exceeding 1.5m and not
exceeding 3.5m high

Boxing in smooth formwork to form
25mm Vertical chamfers at corners

MOVEMENT JOINTS ETC (CPAP WORK GROUP NO.
110 UNLESS OTHERWISE STATED)

Carried Forward

SECTION NO. 2 : BUILDERS WORK

Bill No. 3

Concrete, Formwork and Reinforcement (Provisional)
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18

19

20

21

22

Brought Forward

Expansion joints with 10mm polystyrene backing between
vertical concrete surfaces, including necessary formwork

Not exceeding 300mm high to edges of surfaces beds

Saw-cut joints

6 x 10mm Saw-cut joints in top of concrete

REINFORCEMENT (PROVISIONAL) (CPAP WORK
GROUP NO. 114 UNLESS OTHERWISE STATED)

High tensile steel reinforcement to structural concrete
work

Bars in various diameters

Fabric reinforcement

Type 193 fabric reinforcement in concrete surface beds
etc

Type 245 fabric reinforcement in concrete slabs etc

Carried Forward to Summary of Section No. 2

SECTION NO. 2 : BUILDERS WORK

Bill No. 3
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SECTION NO. 2

BILL NO. 4

MASONRY (PROVISIONAL) (CPAP WORK
GROUP NO. 116 UNLESS OTHERWISE

STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

SUPPLEMENTARY PREAMBLES

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

BRICKWORK

FOUNDATIONS (PROVISIONAL)

Brickwork of NFX bricks (14 MPa nominal compressive
strength) in class Il mortar

One brick walls
SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

Half brick wall
One brick walls

230mm Hollow walls of two half brick skins

Carried Forward

SECTION NO. 2 : BUILDERS WORK
Bill No. 4
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10

11

12

13

14

Brought Forward

BRICKWORK SUNDRIES

Forming toothings and bonding new brickwork to
existing

Closing 230mm cavities of hollow walls horizontally with
one course of brickwork

Bagging of 1:3 cement and sand mixture

On brick walls, piers, etc

Joint forming material in movement joints

10mm Expanded polystyrene built in vertically between
brick skins

10mm Expanded polystyrene built in vertically between
brick and concrete surfaces

2,5mm Galvanised brick reinforcement

75mm Wide reinforcement built in horizontally
150mm Wide reinforcement built in horizontally

Prestressed fabricated concrete lintels including
necessary temporary supports

100 x 75mm Lintels in lengths not exceeding 3m

Galvanised hoop iron cramps, ties, etc

30 x 1,2mm Wall tie 800mm long with both ends built
into brickwork

30 x 1,2mm Wall tie 800mm long with one end shot
pinned to concrete and other end built into brickwork

Carried Forward to Summary of Section No. 2
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SECTION NO. 2

BILL NO. 5

WATERPROOFING (CPAP WORK GROUP NO.
120 UNLESS OTHERWISE STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs, basements, etc shall be laid
under a ten year guarantee. Waterproofing to roofs
shall be laid to even falls to outlets etc with necessary
ridges, hips and valleys. Descriptions of sheet or
membrane waterproofing shall be deemed to include
additional labour to turn-ups and turn-downs

DAMPPROOFING OF WALLS AND FLOORS

One layer 375 micron embossed polyethylene dampproof
course (SANS 952-1985 type B

In walls

One layer 250 micron green polyethylene waterproof
sheeting (SANS 952-1985 type C) sealed at laps with PVC

self-adhesive tape

Under surface beds

PROTECTIVE ROOFING PAINT

Two coats bituminous aluminium paint

On waterproofing to roofs

WATERSTOPS, SEALING STRIPS, JOINT
SEALANTS, ETC

Carried Forward
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Brought Forward R

Polyurethane sealing compound including backing
cord, bond breaker, primer, etc

6 x 10mm In saw cut joints in floors m 35
10 x 10mm In expansion joints on walls m 222

10 x 10mm In expansion joints on floors m 22

Carried Forward to Summary of Section No. 2 R
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Bill No. 5
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SECTION NO. 2

BILL NO. 6

ROOF COVERINGS, ETC. (PROVISIONAL)
(CPAP WORK GROUP NO. 125 UNLESS
OTHERWISE STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

SUPPLEMENTARY PREAMBLES

Corrugated metal sheeting and accessories

Roof sheeting systems are to be Manufactured in strict
accordance with the Supplier's specifications.

Fixing of all roof sheeting is to be in accordance with the
Manufacturer's approved Instruction Book.

The Manufacturer shall comply with ISO9002 Quality
Management System.

PROFILED METAL SHEETING AND ACCESSORIES

"Safintra"” or other equal and approved 0,80mm thick
410mm cover Saflok 410® Hazy Grey G4 COLORTECH
ALUMINIUM interlocking roof covering, fixed to steel
purlins at approximately 1290mm centres and end-span
purlins at 1118mm centres (final spacing to be confirmed
on site) using SL 410® clips secured to purlins with
Stainless Steel or "Safintra" or other equal and approved
wafer head self-tapping fasteners, all in accordance with
the manufacturer’'s recommendations.

Roof covering with pitch not exceeding 25 degrees

Extra over on roof covering for positive fixing of ends of
roof with S-5-K Grip clips

Carried Forward
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Brought Forward R

SHEET METAL FLASHINGS, LININGS, COPINGS,
ETC.

0,6mm Aluminium cover flashings

Cover flashings 600mm girth m 170

Head / side wall flashings 600mm girth m 170

Carried Forward to Summary of Section No. 2 R
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Bill No. 6
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Unit | Quantity Rate Amount

SECTION NO. 2
BILL NO. 7
CARPENTRY AND JOINERY (PROVISIONAL)
(CPAP WORK GROUP NO. 126 UNLESS
OTHERWISE STATED)
The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)
SUPPLEMENTARY PREAMBLES
Fixing
Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete
Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere
Joinery
Descriptions of frames shall be deemed to include
frames, transomes, rails, etc
Descriptions of hardwood joinery shall be deemed to
include sinking and pelleting heads and nuts of bolts
SKIRTINGS
Wrought meranti
19 x 100mm Bullnose skirtings, plugged m 2274
DOORS ETC

Carried Forward
SECTION NO. 2 : BUILDERS WORK
Bill No. 7
Carpentry and Joinery (Provisional)
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Brought Forward R

Meranti hardwood doors hung to timber frames

40mm Door 762 x 2032mm high No 14
40mm Door 813 x 2032mm high No 5

Extra over for 500 x 300mm framed opening for metal
louvre unit (louvre unit elsewhere) No 15

Semi-solid hardwood doors with 3.2mm plain hardboard
covering on both sides, hung to timber frames

40mm Door 624 x 2032mm high No 10
40mm Door 762 x 2032mm high No 9
40mm Door 813 x 2032mm high No 7
40mm Duct door 1230 x 2032mm high No 20
Extra over for 500 x 300mm framed opening for metal

louvre unit (louvre unit elsewhere) No 3
Fire doors

'Bitcon" or other equal and approved fire doors hung to
steel frames

Class B fire double door 813 x 2032mm high, with 100 x
300mm clear fire rated glass, including preparing frame
for door closers No 14

Class B fire double door 1511 x 2400mm high, each leaf
with 100 x 300mm opening with clear fire rated glass,
including pressed steel frame for 270mm brick wall and
preparing frame for door closers No 8

FRAMED FRAMES ETC
Meranti hardwood timber

38 x 76mm Rebated frames m 200

Carried Forward R
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14
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17

18

Brought Forward R
53 x 86mm Rebated frames 45
BEADS, ARCHITRAVES, SILLS, ETC
Meranti hardwood timber
19mm Quadrant beads 830
PANELLING
References given in descriptions refer to the respective
types of fittings detailed on the architect's drawings
numbered 610-04 accompanying these bills of quantities
for tender purposes
Formica laminated boxed slat 100 x 34mm (Colour:
Saxon Oak) installed seamlessly onto a 120 x 55mm
steel channel parallel flange fixed with ceiling straps
onto bulkhead on one side and fixed with chemical
anchor onto brickwork on the other side 15
Supa-wood timber
78 x 36.5mm Thick supa-wood or other equal and
approved timber spacer block fixed to steel lipped
channel with an approved adhesive 471
53 x 10mm Thick supa-wood or other equal and
approved timber spacer fixed to existing concrete with
an approved adhesive 212
53 x 8mm Thick supa-wood or other equal and
approved timber spacer fixed to steel channel with an
approved adhesive 630
FITTINGS
CUPBOARDS TO KITCHENS, OFFICES, ETC
SUPPLEMENTARY PREAMBLES
Carried Forward R
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General

The following cupboard fittings have been given as
complete units i.e. the components of the units have not
been given separately. Descriptions of such units shall,
therefore, be deemed to include all components,
assembling, housing, notching, glueing, blocking,
planting-on and screwing with countersunk screws,
edge strips, thermosetting plastic laminate, glass,
ironmongery, metalwork, paint or varnish finishes, etc

Prices are to include for all necessary filler pieces
against walls etc

References

References given in descriptions refer to the respective
types of fittings detailed on the architect's drawings
numbered 610-01 to 610-03 accompanying these bills of
quantities for tender purposes

Reception counters, etc

12mm "Dupont Corian" or other equal and approved
desk counter overall size 3301 x 800 x 740mm high,
colour: Glacier white installed seamlessly on a rubber
layer with appropriate adhesive on 50 x 50mm steel
support frame. Formica laminate desk apron, overall
size 3050 x 1100mm high, colour texture: Saxon Oak
laminate installed seamlessly on 16mm superwood on
50 x 50mm steel support frame. Fixing to manufacturer's
specification

12mm L- Shaped "Dupont Corian" or other equal and
approved desk counter overall size 3900 x 600 x
1000mm high, colour: Glacier white installed seamlessly
on a rubber layer with appropriate adhesive on 50 x
50mm steel support frame. Formica laminate desk
apron, overall size 4158 x 1100mm high, colour texture:
Saxon Oak laminate installed seamlessly on 16mm
superwood on 50 x 50mm steel support frame. Fixing to
manufacturer's specification

Kitchen cupboards etc

Carried Forward

SECTION NO. 2 : BUILDERS WORK
Bill No. 7

Carpentry and Joinery (Provisional)
PREPARED BY: DBSA

-B.0.Q-46

No

No

R




GPW/HQ/2023/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

21

22

23

24

25

26

27

28

Brought Forward

Supa-wood with triple Duco gloss finish with
"Caesarstone" or other equal and approved counter tops,
colour: Raven

Wall cupboard overall size 900 x 1800mm high with top,
sides, bottom, division, shelf, back and one double
hinged door

Floor cupboard overall size 3234 x 1000mm high with
30mm "caesarstone" or other equal and approved
counter top, sides, bottom, division, shelf, back and one
single and one double hinged door, four telescopic pull
doors, one lift door and two open shelves

Sink cupboard overall size 2542 x 900mm high with
30mm "caesarstone" or other equal and approved
counter top, sides, bottom, divisions, shelf, back and
one single, one double hinged doors, four telescopic pull
doors and one lift door (sink elsewhere measured)

Sink cupboard overall size 3010 x 900mm high with
30mm "caesarstone" or other equal and approved
counter top, sides, bottom, divisions, shelf, back and
one single, one double hinged doors, four telescopic pull
doors and one lift door (sink elsewhere measured)

Sink cupboard overall size 3024 x 900mm high with
30mm "caesarstone" or other equal and approved
counter top, sides, bottom, divisions, shelf, back and
one single, one double hinged doors, four telescopic pull
doors and one lift door (sink elsewhere measured)

"Caesarstone" or other equal and approved counter,
colour: Raven

Kitchen counter overall size 1640 x 800 x 1100mm high
Kitchen counter overall size 2308 x 525 x 900mm high

Kitchen counter overall size 2310 x 525 x 1100mm high
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SECTION NO. 2

BILL NO. 8

CEILINGS, PARTITIONS AND ACCESS
FLOORING (PROVISIONAL) (CPAP WORK
GROUP NO. 129 UNLESS OTHERWISE

STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

SUPPLEMENTARY PREAMBLES
Fixing

ltems described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Ceilings

Unless otherwise described ceilings shall be deemed to
be horizontal
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Brought Forward
Bulkheads

Bulkheads are defined as those portions of ceilings
which are stepped down from the general ceiling level in
a particular room or area and which generally occur
along the perimeter. Their purpose is either to conceal
services or to create architectural features

Bulkheads have only been described as such where
they conform to the above definition and where the
horizontal or vertical dimensions do not exceed 900mm.
Where these dimensions are more than 900mm such
portions of ceilings have been included in the
appropriate general items of ceilings

Unless otherwise described bulkheads shall be deemed
to be horizontal along the length

Steel components

All steel components for ceilings, partitions, etc are to be
galvanised in accordance with SANS 121

SUSPENDED CEILINGS

Proprietary suspended ceilings

Hangers, suspension grids, "lay-in" panels, etc are to be
in accordance with the manufacturers' recommendations

Electrical light fittings, diffusers, panels etc are generally
"lay-in" units of the same dimensions as the suspension
grid described and allowance must be made in the rates
accordingly for their support inclusive of any flexibility in
setting out that may be required (ceiling panels have not
been deducted and pricing is to take cognisance
thereof)
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Flush plastered skim ceilings

Ceilings shall comprise 12mm gypsum plasterboard
boards screwed to and including screw-up suspension
grid consisting of main tees at 1 200mm centres and
galvanised steel capped cross tees at 400mm centres
and with tape fixed over joints and the whole finished
with gypsum plaster trowelled to a smooth polished
surface

The grid shall be suspended by means of galvanised
steel L-section hangers at suitable centres, securely
shot-pinned or screwed to concrete, steel or wood

Flush plastered gypsum plasterboard suspended
bulkheads

Bulkheads shall comprise galvanised steel studding of
63,5mm top and bottom tracks with vertical studs at
maximum 400mm centres, pop-riveted to the top and
bottom tracks with similar additional vertical studs as
necessary at abutments, ends, etc and covered as
described with plasterboard screwed to studding with
drywall screws at maximum 300mm centres. Boards
shall be butt jointed and finished with tape and jointing
compound and the whole finished with gypsum plaster
trowelled to a smooth polished surface to the thickness
recommended by the manufacturer

Descriptions shall be deemed to include any additional
studs at ends and intersections, corner beads, cornices
at junctions with ceilings, jointing compound, tape, etc
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"Knauf AMF" or other equal and approved 60 minute fire
rated Thermatex Fine Stratos square edge white ceiling
tiles, size 600 x 600 x 19mm, laid on exposed Ventatec grid
system comprising main tees at 1200mm centres and
cross tees at 600mm centres at right angles to main tees
with 600mm cross tees spaced between 1200mm cross
tees at 600mm centres. Main tees suspended by means of
butterfly hangers with hooks at 1200mm using approved
fixings. Ceilings to be installed by an approved specialist
and in accordance with the manufacturer's
recommendations

Ceilings suspended not exceeding 1m below concrete
soffits

Extra over ceiling for opening for 100mm diameter
downlighter

Extra over ceiling for opening for 600 x 600mm light
fitting

Extra over ceiling for opening for 600 x 1200mm light
fitting

Extra over ceiling for 600 x 600mm opening for
ventilation grille/air conditioning diffuser

"Knauf AMF" or other equal and approved 60 minute fire
rated Thermatex Acoustic square edge white ceiling tiles,
size 600 x 600 x 19mm, laid on exposed Ventatec grid
system comprising main tees at 1200mm centres and
cross tees at 600mm centres at right angles to main tees
with 600mm cross tees spaced between 1200mm cross
tees at 600mm centres. Main tees suspended by means of
butterfly hangers with hooks at 1200mm using approved
fixings. Ceilings to be installed by an approved specialist
and in accordance with the manufacturer's
recommendations

Ceilings suspended not exceeding 1m below concrete
soffits

Extra over ceiling for opening for 100mm diameter
downlighter
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Brought Forward R

Extra over ceiling for opening for 600 x 600mm light
fitting

Extra over ceiling for opening for 600 x 1200mm light

fitting

Extra over ceiling for 600 x 600mm opening for
ventilation grille/air conditioning diffuser

"Pelican Systems" or other equal and approved JUMBO

skimmed ceiling system with 12mm thick JUMBO
plasterboard fixed at right angles using 25mm Jumbo

drywall screws at 150mm centres to JUMBO grid system

No 318

No 4

No 90

comprising JUMBO screw up ceiling grid including

galvanised main tees at 1200mm centres and cross tees at

600mm centres, all suspended with 25x25mm galvanised

angles not exceeding 1200mm centres. Main tees
suspended at 1200mm centres by means of 25 x 25 x

0,6mm galvanised steel angle. All joints to be covered with

JUMBO fiba tape and the entire surface plastered with

3mm to 6mm thick JUMBO skimming plaster.

Ceilings suspended not exceeding 1m below concrete

soffits

Horizontal portion of bulkheads 225mm wide,
suspended not exceeding 1m below concrete soffits

Horizontal portion of bulkheads 300mm wide,
suspended not exceeding 1m below concrete soffits

Horizontal portion of bulkheads 325mm wide,
suspended not exceeding 1m below concrete soffits

Horizontal portion of bulkheads 380mm wide,
suspended not exceeding 1m below concrete soffits

Horizontal portion of bulkheads 400mm wide,
suspended not exceeding 1m below concrete soffits

Horizontal portion of bulkheads 420mm wide,
suspended not exceeding 1m below concrete soffits

Horizontal portion of bulkheads 435mm wide,
suspended not exceeding 1m below concrete soffits
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Horizontal portion of bulkheads 460mm wide,
suspended not exceeding 1m below concrete soffits

Horizontal portion of bulkheads 480mm wide,
suspended not exceeding 1m below concrete soffits

Horizontal portion of bulkheads 550mm wide,
suspended not exceeding 1m below concrete soffits

Horizontal portion of bulkheads 564mm wide,
suspended not exceeding 1m below concrete soffits

Horizontal portion of bulkheads 600mm wide,
suspended not exceeding 1m below concrete soffits

Horizontal portion of bulkheads 611mm wide,
suspended not exceeding 1m below concrete soffits

Horizontal portion of bulkheads 618mm wide,
suspended not exceeding 1m below concrete soffits

Horizontal portion of bulkheads 700mm wide,
suspended not exceeding 1m below concrete soffits

Horizontal portion of bulkheads 760mm wide,
suspended not exceeding 1m below concrete soffits

Horizontal portion of bulkheads 800mm wide,
suspended not exceeding 1m below concrete soffits

Horizontal portion of bulkheads 810mm wide,
suspended not exceeding 1m below concrete soffits

Horizontal portion of bulkheads 820mm wide,
suspended not exceeding 1m below concrete soffits

Horizontal portion of bulkheads 830mm wide,
suspended not exceeding 1m below concrete soffits

Horizontal portion of bulkheads 859mm wide,
suspended not exceeding 1m below concrete soffits
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Horizontal portion of bulkheads 895mm wide,
suspended not exceeding 1m below concrete soffits

Horizontal portion of bulkheads 900mm wide,
suspended not exceeding 1m below concrete soffits

Horizontal portion of bulkheads 957mm wide,
suspended not exceeding 1m below concrete soffits

Vertical portion of bulkheads 100mm high, suspended
not exceeding 1m below concrete soffits

Extra over ceiling for opening for 100mm diameter
downlighter

Extra over ceiling for opening for 600 x 1200mm light
fitting

Extra over ceiling for opening for 200 x 1400mm light
fitting

Extra over ceiling for 300 x 300mm opening for
ventilation grille/air conditioning diffuser

Extra over ceiling for 250mm diameter opening for
ventilation grille/air conditioning diffuser

Extra over ceiling for 600 x 600mm opening for
ventilation grille/air conditioning diffuser

Cornices, perimeter trims, etc to suspended ceiling

"Knauf AMF" or other equal and approved shadow line
(Code: C-SRW 25)

Pre-painted shadow line wall trim, pre-drilled 25 x 25mm

FIRE BARRIERS ABOVE CEILINGS
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SUPPLEMENTARY PREAMBLES

Construction

The type and thickness of boards, the number of layers
and the insulation (if necessary) is to be such as to
produce the specified fire rating all in accordance with
the manufacturer's recommendation.

Top and bottom edges, abutments, openings, etc., are to
be sealed to maintain the fire rating specified.

Fire barriers above ceilings with one hour fire rating

Barriers 1000mm high between suspended ceiling and
soffit of concrete slab m 710

PARTITIONS, ETC (CPAP WORK GROUP NO. 138
UNLESS OTHERWISE STATED)

DRYWALL PARTITIONS

SUPPLEMENTARY PREAMBLES

"Pelican Systems" or other equal and approved partition
systems

Partitions consisting of 63mm "Ultra Drywall" steel studs
inserted at 600mm centres into 63mm "Ultrasteel
Drywall" steel track at top and bottom clad on both sides
as described, including additional studs as necessary at
abutments, ends, etc. Boards shall be fixed in strict
accordance with the manufacturer's instructions and all
joints shall be taped and jointed

Unless otherwise described rates for partitions shall be
deemed to include for standard flat section aluminium
skirtings on both sides

Wall paper and/or paint and varnish finishes are given
elsewhere
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"Pelican Systems" or other equal and approved, Drywall
partitioning system with overall thickness of 89mm
comprising internal framing formed of 63mm galvanised
steel studs fixed at 600mm centres to galvanised steel top
and bottom track with 63mm thick fibreglass insulation in
cavity of partition, including any additional steel studding
necessary at door openings, glazed or other apertures,
abutments, ends, corners, etc. and covered with 12mm
thick JUMBO Plasterboard in single lengths to suit height,
butt jointed and secured to studding with 25mm drywall
screws at maximum 300mm centres, the joints taped over
and flushed over with jointing compound prepared for

painting

Partitions 2600mm high with bottom track plugged and
top track fixed to suspended ceiling tees

Extra over partition 2600mm high for vertical abutment
Extra over partition 2600mm high for corner

Extra over partition 2600mm high for T-intersection
Extra over partition 2600mm high for fair end

"Pelican Systems" or other equal and approved, Drywall
partitioning system with overall thickness of 89mm
comprising internal framing formed of 63mm galvanised
steel studs fixed at 600mm centres to galvanised steel top
and bottom track with 63mm thick fibreglass insulation in
cavity of partition, including any additional steel studding
necessary at door openings, glazed or other apertures,
abutments, ends, corners, etc. and covered with 12mm
thick JUMBO Plasterboard in single lengths to suit height,
butt jointed and secured to studding with 25mm drywall
screws at maximum 300mm centres, the joints taped over
and flushed over with jointing compound prepared for

painting

Partitions 2600mm high overall with JUMBO
Plasterboard 2520mm high on one side and 2600mm
high on the reverse side, additional 80mm high portion
fixed to timber spacer and aluminium end trim
(elsewhere measured) including all additional jointing
and support material as necessary, with bottom track
plugged and top track fixed to suspended ceiling tees
(Refer drawing no. 600-03)
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Extra over partitions for 40mm semi-solid flush doors with
3.2mm plain hardboard covering on both sides and
hardwood edge strips to vertical edges, hung to and
including standard pressed steel door frame including
additional studding, trimming, etc. to partitions

Door 813 x 2032mm (ironmongery elsewhere
measured)

'Pelican Systems" or other equal and approved, Drywall
partitioning system with overall thickness of 89mm
comprising internal framing formed of 63mm galvanised
steel studs fixed at 600mm centres to galvanised steel top
and bottom track, including any additional steel studding
necessary at door openings, glazed or other apertures,
abutments, ends, corners, etc. and covered with 12mm
thick JUMBO Plasterboard in single lengths to suit height,
butt jointed and secured to studding with 25mm drywall
screws at maximum 300mm centres, the joints taped over
and flushed over with jointing compound prepared for
painting

Partitions 3305mm high with bottom and top tracks
plugged

Extra over partition 3305mm high for vertical abutment
Extra over partition 3305mm high for corner

"Pelican Systems" or other equal and approved, acoustic
drywall system with thickness of 89mm, compromising
internal framing formed of 63mm galvanised steel studs
fixed at 600mm centres to galvanised steel top and bottom
track with 63mm thick fibreglass insulation in cavity of
partition, including any additional steel studding
necessary at door openings, glazed or other apertures,
abutments, ends, corners, etc. and covered with 12mm
thick JUMBO Plasterboard in single lengths to suit height,
butt jointed and secured to studding with 25mm drywall
screws at maximum 220mm centres, the joints taped over
and flushed over with jointing compound prepared for

painting

Partitions 705mm high above shopfronts with bottom
and top tracks plugged

Extra over partition 705mm high for corner
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"Pelican Systems" or other equal and approved, acoustic
drywall system with thickness of 89mm, compromising
internal framing formed of 63mm galvanised steel studs
fixed at 600mm centres to galvanised steel top and bottom
track with 63mm thick fibreglass insulation in cavity of
partition, including any additional steel studding
necessary at door openings, glazed or other apertures,
abutments, ends, corners, etc. and covered with 12mm
thick JUMBO Plasterboard in single lengths to suit height,
butt jointed and secured to studding with 25mm drywall
screws at maximum 220mm centres, the joints taped over
and flushed over with jointing compound prepared for

painting

Partitions 3305mm high with bottom and top tracks
plugged

Extra over partition 3305mm high for vertical abutment
Extra over partition 3305mm high for corner

Extra over partition 3305mm high for T-intersection

'Pelican Systems" or other equal and approved, acoustic
drywall system with thickness of 89mm, compromising
internal framing formed of 63mm galvanised steel studs
fixed at 600mm centres to galvanised steel top and bottom
track with 63mm thick fibreglass insulation in cavity of
partition, including any additional steel studding

necessary at door openings, glazed or other apertures,
abutments, ends, corners, etc. and covered with 12mm

thick JUMBO Plasterboard in single lengths to suit height,
butt jointed and secured to studding with 25mm drywall
screws at maximum 220mm centres, the joints taped over
and flushed over with jointing compound prepared for
painting

Partitions 3305mm high overall with JUMBO
Plasterboard 3225mm high on one side and 3305mm
high on the reverse side, additional 80mm high portion
fixed to timber spacer and aluminium end trim
(elsewhere measured) including all additional jointing
and support material as necessary, with bottom track
plugged and top track fixed to suspended ceiling tees
(Refer drawing no. 600-03)
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"Pelican Systems" or other equal and approved, 2 hour
Fire Rated Jumbo Firewall with thickness of 124mm, with
63x35mm jumbo studs at 600mm centres, friction fitted
into head track and floor track and clad on both sides with
a double layer of 15mm thick fire resistant jumbo
plasterboard fixed at 200mm centres using 25mm jumbo
screws on the base layer and 42mm jumbo screws on the
face layer, all plasterboard joints must overlap. all exterior
joints to be covered with jumbo tape and finished with two
layers of jumbo jointing plaster applied and lightly sanded
down, leaving wall surface prepared for painting, all in
accordance with supplier's recommendations and
standards of SANS 10400

Partitions 3305mm high with bottom and top tracks
plugged

Extra over partition 3305mm high for vertical abutment

Extra over partition 3305mm high for corner

Extra over partitions for 40mm semi-solid flush doors with
3.2mm plain hardboard covering on both sides and
hardwood edge strips to vertical edges, hung to and
including standard pressed steel door frame including

additional studding, trimming, etc. to partitions

Door 813 x 2032mm (ironmongery elsewhere
measured)

Extra over partitions for aluminium end trim fixed to steel
channel and aluminium track/timber spacers

Aluminium end trim (Refer drawing no. 600-03)

TOILET CUBICLES
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"Vitraflex" or other equal and approved toilet cubicles
consisting of 20mm thick partitions, doors and stiles of
laminated construction with outer skins of vitreous
enamelled steel sheets bonded to wood particle board, all
framed in natural anodised aluminium channel section
beading, top rails and fixing components and fitted with
all necessary ironmongery comprising standard indicating
bolts, combined coat hooks and door stops, toilet roll
holders and rubber buffers
Partition 4500 x 2200mm high No 10
Partition 1650 x 2200mm high No 30
Partition 900 x 2200mm high No 2
Partition 1800 x 2200mm high No 6
Partition 2600 x 2200mm high No 2
Door PD-01, overall size 910 x 2200mm high No 47
Full stile 210 x 2200mm high No 41
End stile 145 x 2200mm high No 61
Wall stile 105 x 2200mm high No 33

Carried Forward to Summary of Section No. 2 R
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SECTION NO. 2

BILL NO. 9

FLOOR COVERINGS, WALL LININGS, ETC
(PROVISIONAL) (CPAP WORK GROUP NO. 130
UNLESS OTHERWISE STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

SUPPLEMENTARY PREAMBLES
Fixing

Floor coverings, wall linings, etc shall, where applicable,
be fixed with adhesive as recommended by the
manufacturers of the flooring, linings, etc

FLOOR COVERINGS

"FloorworX" or other equal and approved superflex fully
flexible vinyl floor tiles colour Charcoal (Colour code:

MS113), size 300 x 300 x 2.0mm thick, manufactured in
accordance with SANS 786:2000, laid in FloorworX No. 62

acrylic adhesive spread with a trowel fitted with an A2
notched blade at a rate of between 5.5m? and 6.5m? per
litre on suitably prepared subfloor (elsewhere specified) in
accordance with SANS 10070, using FloorworX Self
Leveller when required and rolled with 68kg three section
metal roller on completion

On floors

"Bervik" or other equal and approved fully adjustable
raised access flooring tiles colour Granite (Colour code:
M335), size 600 x 600mm x 38mm thick

On floors

Carried Forward
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"FloorworX" or other equal and approved primo SD non-
directional static dissipative vinyl sheeting colour Dark
Cool Grey (Colour code: FSD563), size 2m wide x 2.0mm
thick, manufactured in accordance with EN 649 laid in
FloorworX No. 27 antistatic/conductive adhesive spread
with a trowel fitted with an A2 notched blade at a rate of
between 5.5m? and 6.5m? per litre on suitably prepared
subfloor (elsewhere specified) in accordance with SANS
10070, using FloorworX Self Leveller when required, rolled
with 68kg three section metal roller, with joints welded
with a fully flexible coloured "FloorworX Welding Rod" to
provide a smooth, hygienic sealed finish

On floors m2 121

'Belgotex" or other equal and approved floors Atlantis
colour Cyclone Mist Stainproof SDX (solution dyed nylon)
Tufted Multi-Scroll Loop Pile Nexbac SABS Class 2 fire
rating grade heavy commercial carpet tiles, size 500 x 500
x 8mm thick, all installed by approved installer in
accordance with SANS 10186:2010, the code of practice
for textile floor coverings

On floors m2 2430

"Belgotex" or other equal and approved floors Berber
Point 920 colour Charcoal Stainproof Miracle Fibre
Polypropylene) structured needlepunch Nexbac SABS
Class 3 fire rating grade heavy commercial carpet tiles,
size 500 x 500 x 8,5mm thick, all installed by approved
installer in accordance with SANS 10186:2010, the code of

practice for textile floor coverings

On floors m2 2186

"Belgotex" or other equal and approved floors
Westminster colour Zimmer, heavy commercial (SABS
location grade: 5) Stainproof SDX (solution dyed nylon),
plain cut pile FusionBac SABS Class 2 fire rating
broadloom carpet sheeting laid on and including Orange
under cushion

On floors m2 350

SKIRTINGS, NOSINGS, ETC

Carried Forward R
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Skirtings, nosings, etc

9.72mm Aluminium carpet trim colour Matt Black fixed to
existing concrete with an approved adhesive m 835

60 x 32mm Heavy duty aluminium natural anodised
aluminium nosings, colour Red, with plastic external infill
colour White, on resin stair covering, fixed with contact
adhesive, plugged and screwed to tread m 364

POLISH, SEALERS, ETC

3 coats silk matt finished sealer on vinyl flooring m2 230
SCREEDS

"Tal Screedmaster” or other equal and approved

5mm thick self levelling screed on floors and landings m2 5719

CLEANING OF EXISTING SURFACES, ETC..

Strip and seal existing vinyl floor tiles in accordance with
the 3 step process:

Step 1 - Dilute "FloorworX" or other equal and approved
stripper 1:5 parts clean water and spread onto floor
surface, leave for few minutes and scrub floor by
manual or mechanical means. Rinse well and remove
residue with a wet/dry vacuum cleaner, all in
accordance with the manufacturers recommendations.

Step 2 - Dilute "FloorworX" or other equal and approved,
rinse 1:10 parts clean water and spray onto floor surface
and rinse with water, all in accordance with the
manufacturers recommendations.

Step 3 - "FloorworX Silk Matt Sealer" or other equal and
approved, remove all polishes, oil, dirt and marks Apply
three coats Silk Matt Sealer onto floor surface and allow
to dry between applications, all in accordance with the
manufacturers recommendations. m2 245

Carried Forward to Summary of Section No. 2 R
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SECTION NO. 2

BILL NO. 10

IRONMONGERY (PROVISIONAL) (CPAP WORK
GROUP NO. 132 UNLESS OTHERWISE

STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

SUPPLEMENTARY PREAMBLES

Proprietary items

Where applicable the manufacturers' names or product
catalogue titles are given in sub-headings preceding the
items

Prices are to be based on the specific products/articles
specified. If tenderers wish to offer alternative
products/articles for certain items, these items are to be
clearly marked and the alternative specification given
with supporting brochures etc clarifying the features of
the products/articles offered

On request returnable samples are to be provided to the
principal agent for consideration

IRONMONGERY TO TIMBER DOORS

HINGES, BOLTS, ETC

"Dormakaba" or other equal and approved

Two Ball Bearing Butt hinge (Code: DBB-SS-009) with
Stainless Steel finish

Flush bolt with heel (Code: DFB-SC-180), size 48 x 19 x
153mm with Satin Chrome finish

Carried Forward
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14

Brought Forward

Adjustable roller bolt (Code: DBC-SS-022), size 40 x 22
x 76mm with Stainless Steel finish

Square bathroom WC indicator set (Code: DWC-005)
with Stainless Steel finish

Square bathroom WC bolt set (Code: DWC-006), overal
size 52 x 52mm with Stainless Steel finish

CATCHES, CABIN HOOKS, ETC

'Dormakaba" or other equal and approved

Cabin hooks
LOCKS

"Dormakaba" or other equal and approved

Cylinder deadlock (Code: D037D) with 57mm backset
with Stainless Steel finish

Cylinder sash lock (Code: D036S) with 57mm backset
with Stainless Steel finish

Bathroom deadlock (Code: D032D) with 55mm backset
with Stainless Steel finish

Bathroom sash lock (Code: D035S) with 57mm backset
with Stainless Steel finish

43mm keyed to differ single cylinder (Code:
DSC054201) with Satin Nickel finish

45mm keyed alike single cylinder (Code: DSC054501-
KA) with Satin Nickel finish

66mm keyed to differ double cylinder (Code:
DDC056601) with Satin Nickel finish

65mm keyed to differ double cylinder (Code:
DDC056501) with Satin Nickel finish

Carried Forward
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66mm privacy cylinder (Code: DBC006601) with Satin
Nickel finish

80mm keyed to differ double cylinder (Code:
DDC058001) with Satin Nickel finish

80mm keyed alike knob cylinder (Code: DKCO580001)
with Satin Nickel finish

80mm keyed to differ knob cylinder (Code: DKC058001)
with Nickel finish

52mm diameter cylinder escutcheon set (Code: DCE-
002) with Stainless Steel finish

52mm diameter cylinder escutcheon set (Code: DCE-
002) with Stainless Steel finish

Rebate conversion kit (Code: DO38R NP)
HANDLES

"Dormakaba" or other equal and approved

Ring flush pull handle (Code: DRP-SS-023), size 44mm
x 62mm with Stainless Steel finish

139mm long spring loaded lever handle in Stainless
Steel finish (Code: SH815 cylinder) with Stainless Steel
finish

139mm long spring loaded lever handle in Stainless
Steel finish (Code: SH815 bathroom WC) with Stainless
Steel finish

Tubular straight bolt through pull handle (Code:
DPH205BT), size 30mm diameter x 400mm long with
Stainless Steel finish

Tubular straight bolt through pull handle (Code:
DPH205BTB), size 30mm diameter x 400mm long with
Stainless Steel finish

Carried Forward
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Tubular straight bolt through pull handle (Code:

DPH301BBT), size 25mm diameter x 325mm long with

Stainless Steel finish

Exterior access lock with lever handle (cylinder not

included) (Code: PHT3901)

PUSH PLATES AND KICK PLATES

3mm Thick anodised aluminium plates countersunk
screwed along edges not exceeding 200mm centres

400 x 150mm Push plate

3mm Thick anodised aluminium plates countersunk
screwed along edges not exceeding 200mm centres

800 x 250mm Kick plate

3mm Thick anodised aluminium plates countersunk
screwed along edges not exceeding 200mm centres

400 x 75mm Back plate

DOOR CLOSERS

"Dormakaba" or other equal and approved

Non hold open G-SR slide channel door coordinator
(Code: TS92B G-SR) with a closing force of EN 2-4 for

maximum 1100mm wide door

Non hold open G-SR slide channel door coordinator
(Code: TS93B G-SR) with a closing force of EN 2-5 for

maximum 1250mm wide door

Non hold open G-SR slide channel door coordinator

(Code: TS93G) with a closing force of EN 2-5 for
maximum 1250mm wide door

Mechanical hold open G-SR slide channel door

coordinator (Code: TS93B G-SR RF 1) with a closing

force of EN 2-5 for maximum 1250mm wide door

Carried Forward R
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LETTERS, NAMEPLATES, ETC

'Dormakaba" or other equal and approved

Electrical engraved grade 304 Stainless Steel sign
(Code: DSS-136), size 150 x 150 x 1,2mm with counter-
sunk fixing holes plugged and screwed with aluminium
screws

Fire hose reel engraved grade 304 Stainless Steel sign
(Code: DSS-145), size 150 x 150 x 1,2mm with counter-
sunk fixing holes plugged and screwed with aluminium
screws

Fire extinguisher engraved grade 304 Stainless Steel
sign (Code: DSS-146), size 150 x 150 x 1,2mm with
counter-sunk fixing holes plugged and screwed with
aluminium screws

Female engraved grade 304 Stainless Steel sign (Code:
DSS-131), size 150 x 150 x 1,2mm with counter-sunk
fixing holes plugged and screwed with aluminium
screws

Male engraved grade 304 Stainless Steel sign (Code:
DSS-130), size 150 x 150 x 1,2mm with counter-sunk
fixing holes plugged and screwed with aluminium
screws

Disabled engraved grade 304 Stainless Steel sign
(Code: DSS-133), size 150 x 150 x 1,2mm with counter-
sunk fixing holes plugged and screwed with aluminium
screws

SUNDRIES

"Dormakaba" or other equal and approved

Floor mounted door stop with rubber buffer (Code: DDS-
SS-021), size 40 x 38mm with Stainless Steel finish

Hat and coat hook with rubber buffer (Code: DHC-SS-
031), size 70 x 25 x 80mm with Stainless Steel finish

Carried Forward
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Dust proof strike (Code: DPS-SS-032), size 38 x 19mm
with Stainless Steel finish

Touch bar panic hardware components for single door
with one point locking (Code: PHB1/S)

Touch bar panic hardware components for single door
with two point locking (Code: PHB2/W)

BATHROOM FITTINGS

'Vaal" or other equal and approved

Flush valve back rail (Code: 89402000), size 750 x 250
x 32mm with Stainless Steel finish, plugged and
screwed to wall with stainless steel screws

Side grab rail (Code: 89392000), size 300 x 300 x
32mm with Stainless Steel finish, plugged and screwed
to wall with stainless steel screws

Urinal division (Code: 705228), size 140 x 310 x 610mm
high complete with fixing screws and hanger brackets

IRONMONGERY TO ALUMINIUM DOORS

HINGES, BOLTS, ETC

"Dormakaba" or other equal and approved

Heavy duty continuous geared hinge 2400mm (Code:
DCH-AL-H24) with natural anodized finish

Two Ball Bearing Butt hinge (Code: DBB-SS-009) with
Stainless Steel finish

Adjustable roller bolt (Code: DBC-SS-022), size 40 x 22
x 76mm with Stainless Steel finish

"Dormakaba" or other equal and approved stainless steel
automatic flush bolt (Code: HZ 43-F22 R), size 55 x 20 x
147mm fixed in accordance with the manufacturer's
recommendations

Carried Forward
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"Dormakaba" or other equal and approved stainless steel
automatic flush bolt (Code: HZ 43-F22 L), size 55 x 20 x
147mm fixed in accordance with the manufacturer's
recommendations

"Dormakaba" or other equal and approved stainless
steel floor keep (Code: PHA 2122-0)

LOCKS

"Dormakaba" or other equal and approved

Narrow stile heavy duty roller deadlock (Code: D07735)
with 35mm backset with Stainless Steel finish

Cylinder sash lock (Code: D036S) with 57mm backset
with Stainless Steel finish

65mm keyed to differ double cylinder (Code:
DDC056501) with Satin Nickel finish

30 x 64mm Stainless Steel narrow style cylinder
escutcheon set (Code: DCE-105).

HANDLES

"Dormakaba" or other equal and approved

Ring flush pull handle (Code: DRP-SS-023), size 44mm
x 62mm with Stainless Steel finish

139mm long spring loaded lever handle in Stainless
Steel finish (Code: SH815 cylinder) with Stainless Steel
finish

Rectangular straight flush pull handle (Code: DFP-SS-
025), size 40mm x 120mm long with Stainless Steel
finish

Tubular offset Stainless Steel back-to-back pull handle
(Code: DPH206BTB), size 30mm diameter x 400mm
long.
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Brought Forward

DOOR CLOSERS

'Dormakaba" or other equal and approved

Non hold open TS 93G EN5-7-AB-SL cam action slide
channel door closer (Code: TS 93G EN5-7-AB-SL) with
a closing force of EN 5-7V for maximum 1600mm wide
door

Non hold open G-SR slide channel door coordinator
(Code: TS92B G-SR) with a closing force of EN 2-4 for
maximum 1100mm wide door

Non hold open concealed cam-action door closer
system (Code: ITS96 2-4) with a closing force of EN 2-
4V for maximum 1100mm wide door

Hold open concealed cam-action door closer system
(Code: ITS96 2-4) with a closing force of EN 2-4V for
maximum 1100mm wide door

Non hold open TS 93G-AB-SL cam action slide channel
door closer (Code: TS 93G-AB-SL) with a closing force
of EN 2-5V for maximum 1250mm wide door

Mechanical hold open TS 92B cam action slide channel
door closer (Code: TS 92B HO) with a closing force of
EN 2-4V for maximum 1100mm wide door

Mechanical hold open TS 93B HO-SL cam action slide
channel door closer (Code: TS 93B HO-SL) with a
closing force of EN 2-5V for maximum 1250mm wide
door

LETTERS, NAMEPLATES, ETC

"Dormakaba" or other equal and approved

"Tea Cup" engraved grade 304 Stainless Steel sign
(Code: DSS-135), size 150 x 150 x 1,2mm with counter-
sunk fixing holes plugged and screwed with aluminium
screws

Carried Forward
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SUNDRIES

'Dormakaba" or other equal and approved

Floor mounted door stop with rubber buffer (Code: DDS-
SS-021), size 40 x 38mm with Stainless Steel finish

Dust proof strike (Code: DPS-SS-032), size 38 x 19mm
with Stainless Steel finish

Touch bar panic hardware components for double door
with three point locking (Code: PHB3 WL DD)

ES200 Heavy duty sliding door operator complete for
automatic double sliding door size 1828 x 2570mm high
(Code: EN200)

Carried Forward to Summary of Section No. 2

SECTION NO. 2 : BUILDERS WORK
Bill No. 10

Ironmongery (Provisional)
PREPARED BY: DBSA

-B.0.Q-72

No

No

No

Sets

207

3.0

R




Item
No

GPW/HQ/2023/01
REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

SECTION NO. 2

BILL NO. 11

STRUCTURAL STEELWORK (PROVISIONAL)
(CPAP WORK GROUP NO. 134 UNLESS
OTHERWISE STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

SUPPLEMENTARY PREAMBLES

All work to be in accordance with SANS 1200 H

All Structural steelwork to be Grade S355JR galvanised
in accordance with SANS 4998/ISO 4998:1996 for
'Structural Quality'.

All bolts to be Grade 8.8 bolts and to be hot dipped
galvanised to SANS 121:2011 (ISO 1461:2009(E)).

Contractor is to refer to Engineer's notes for details of all
fixing, welding, etc

Descriptions

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of L-shaped and U-shaped anchor bolts
shall be deemed to include bending, threading, nuts and
washers and embedding in concrete

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

GALVANISED STEEL PURLINS, GIRTS, BRACING,
ETC

Carried Forward
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Purlins, girts, channels, etc., bolted to concrete

178 x 54mm U-channel securely fastened to concrete

slab t 9.12

100 x 50 x 20 x 2.5mm Thick cold-formed lipped

channel t 2.03

M12 Chemical anchor bolts No 250

Carried Forward to Summary of Section No. 2 R
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SECTION NO. 2

BILL NO. 12

METALWORK (PROVISIONAL) (CPAP WORK
GROUP NO. 136 UNLESS OTHERWISE

STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

SUPPLEMENTARY PREAMBLES

Descriptions of bolts, anchors, etc

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed
to exclude the bolts unless otherwise described

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres

Aluminium doors, windows, etc

Doors and windows shall comply with AAAMSA design
criteria

Glazing shall comply with SAGGA regulations. Glass
shall be laminated performance glass as shown on the
window schedules/drawings appended to these bills of
quantities. Glass thickness shall comply with SAGGA
regulations irrespective of thicknesses shown on the
schedules /drawings

Carried Forward
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Doors and windows shall be supplied with protective
tape and plastic and shall be removed only once
surrounding trades have been completed

Tenderers are to note that should there be any doubt or
obscurity as to the meaning and intent of any
descriptions, the Contractor must have the same
rectified and allow for same accordingly in his tender.
The Contractor is to include in his rates for all that he
considers necessary for the proper construction of the
windows and doors. No claims whatsoever will be
afterwards admitted due to the Contractor having failed
to comply with these conditions

The following certificates shall be provided prior to
commencement of site work:

1. A copy of the relevant AAAMSA Performance Test
Certificate from the manufacturer/contractor supplying
the architectural aluminium product

2. A Certificate of Conformance confirming that
anodising or powder coating has been processed in
accordance with SANS 999 and SANS 1796
respectively

3. A powder guarantee of not less than 15 years issued
by the powder manufacturer. The specific conditions
contained in this guarantee shall form part of the powder
coating process

4. A Certificate of Conformance confirming that glazing
has been installed in accordance with SANS 0137,
ensuring that safety glazing materials have been
installed in the mandatory areas and that each individual
pane of safety glazing materials has been permanently
marked

5. A warranty from the manufacturer of the laminated
safety glass and/or hermetically sealed glazing units
guaranteeing the products against delamination and
colour degredation for a period of not less than five
years
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Rates shall include for the following:

1. All opening and fixed lights, coupling mullions and

transoms, support steelwork, fittings, ironmongery, etc.,

as required and specified.

2. Complete glazing as described, with and including
matching aluminium glazing beads and gaskets and
glazed in accordance with the manufacturer's written
instructions

3. Building in and fixing into preformed openings.
Window opening sizes to be verified on site before
windows can be manufactured. Shop drawings to be
submitted for approval

4. Silicone pointing with a silicone sealant
recommended by AAAMSA on all door / window and
structure junctions

GALVANISED STEEL GATES, SCREENS, ETC

Welded screens and gates to brickwork as per Architect's

drawing number 500-44

Steel motorized sliding gate overall size 8000 x 2100mm

high as per door type AG-01-Option 2 No 1
GALVANISED PRESSED STEEL DOOR FRAMES
1.6mm Double rebated frames suitable for one brick walls
Frame for door 813 x 2032mm high No 29
Frame for door 813 x 2053mm high No 14
Frame for double door 1511 x 2400mm high No 8
Frame for double door 1830 x 2440mm high No 2
GALVANISED PRESSED STEEL TRANSFORMER
ROOM DOORS AND FRAMES
Carried Forward R
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"Bitcon" or equally approved steel door (Refer to 500 Door

Schedules)
Door overall size 813 x 2032mm high (Type SD-01)

Double door overall size 1830 x 2440mm high (Type
SD-02)

STEEL ROLLER SHUTTERS ETC

"Xpanda" or equally approved galvanised steel roller

shutters with 76mm slats (18kg/m?), fixed to brickwork or

concrete

Chain operated slatted roller shutter for 3600 x 2600mm

high opening

ALUMINIUM WORK (CPAP WORK GROUP NO. 140

UNLESS OTHERWISE STATED)

ALUMINIUM WINDOWS

Refer to attached window schedules for details of

windows (Refer to 520 Window Schedules)

Powder coated casement window units complete with

subframes, ironmongery, glass, sealing, etc and fixing to

No 5

No 2

No 2

brickwork or concrete

Window overall size 1000mm wide x 1250mm high
extreme including all framing, glazing beads, glazing,
and necessary glass fins, etc., complete (Type W01)

Window overall size 1200mm wide x 680mm high
extreme including all framing, glazing beads, glazing,
and necessary glass fins, etc., complete (Type W02)

Window overall size 1320mm wide x 2220mm high
extreme including all framing, glazing beads, glazing,
and necessary glass fins, etc., complete (Type WO05)

Window overall size 1445mm wide x 1020mm high
extreme including all framing, glazing beads, glazing,
and necessary glass fins, etc., complete (Type W04)
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Window overall size 2200mm wide x 1200mm high
extreme including all framing, glazing beads, glazing,
and necessary glass fins, etc., complete (Type W03)

ALUMINIUM SLIDING DOORS

Automatic powder coated sliding doors complete with

subframes, ironmongery, glass, sealing, etc and fixing to
brickwork as per Architect's drawing number 500-47

Double door, 1828 x 2570mm high (Type ASD-02)

ALUMINIUM DOORS

Natural anodised doors or equally approved complete with
subframes, ironmongery (elsewhere measured), glass
sealing, etc and fixing to brickwork or concrete (Refer to
500 Door Schedules)

Door overall size 1450mm wide x 2300mm high
aluminium 1.5 door (Type AD-07)

Powder coated doors, colour AP39005 matt jet black or
equally approved, complete with subframes, ironmongery
(elsewhere measured), glass, sealing, etc and fixing to
brickwork, concrete or partitions (Refer to 500 Door

Schedules)

Door overall size 900mm wide x 2600mm high
aluminium single door (Type AD-04)

Door overall size 900mm wide x 2600mm high
aluminium single door (Type AD-05)

Door overall size 1600mm wide x 2600mm high
aluminium double door (Type AD-02)

ALUMINIUM SLIDING FOLDING DOORS

Composite panel sliding folding doors complete with

subframes, ironmongery, glass, sealing, etc and fixing to
brickwork or concrete

Sliding door overall size 6194mm wide x 2600mm high
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ALUMINIUM LOUVRE UNITS

NATURAL ANODISED HORIZONTAL ALUMINIUM
LOUVRE UNITS

Fixed louvre units screwed into timber frames
Louvre unit 500 x 300mm high

ALUMINIUM SHOPFRONTS, DOORS ETC.

Powder coated shopfronts, colour AP39005 Matt Jet Black
or equally approved complete with subframes,

ironmongery (elsewhere measured), glass, vinyl

sandblasting, sealing, etc and fixing to brickwork,
concrete or partitions (Refer to 510 Shopfront Schedules)

Shopfront overall size 1130 x 6013mm high (Shopfront
Type SF-11)

Shopfront overall size 1260 x 6013mm high (Shopfront
Type SF-09/10)

Shopfront overall size 2200 x 2600mm high (Shopfront
Type SF-14) with one single door 900 x 2600mm (Door
Type: ADO5)

Shopfront overall size 2404 x 2600mm high (Shopfront
Type SF-49) with one single door 900 x 2600mm (Door
Type: ADO5)

Shopfront overall size 2640 x 6013mm high (Shopfront
Type SF-08)

Shopfront overall size 3104 x 2990mm high (Shopfront
Type SF-52) with one single paraplegic door 1200 x
2400mm (Door Type: SF-02)

Shopfront overall size 4083 x 2300mm high (Shopfront
Type SF-50) with one and a half leaf door 1450 x
2300mm (Door Type: AD07)

Carried Forward

SECTION NO. 2 : BUILDERS WORK
Bill No. 12

Metalwork (Provisional)

PREPARED BY: DBSA

-B.0.Q-80

m2

No

No

No

No

No

No

No

R
3
1
2
5
5
1
1
1
R




28

29

30

31

32

33

34

35

36

37

38

GPW/HQ/2023/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS

ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward

Shopfront overall size 4480 x 2600mm high (Shopfront
Type SF-16) with one single door 900 x 2600mm (Door
Type: AD04)

Shopfront overall size 4513 x 2600mm high (Shopfront
Type SF-41) with one double door 1600 x 2600mm
(Door Type: AD03)

Shopfront overall size 4631 x 2600mm high (Shopfront
Type SF-48) with one double door 1600 x 2600mm
(Door Type: AD03)

Shopfront overall size 4715 x 2600mm high (Shopfront
Type SF-15) with one single door 900 x 2600mm (Door
Type: AD04)

Shopfront overall size 4715 x 2600mm high (Shopfront
Type SF-34) with one double door 1540 x 2560mm
(Door Type: AD02)

Shopfront overall size 4730 x 2600mm high (Shopfront
Type SF-30) with one single door 900 x 2600mm (Door
Type: AD04)

Shopfront overall size 5314 x 2600mm high (Shopfront
Type SF-37) with one single door 900 x 2600mm (Door
Type: AD04)

Shopfront overall size 5456 x 2600mm high and 6003 x
2600mm high (Shopfront Type SF-40) with two single
doors 900 x 2600mm (Door Type: AD04)

Shopfront overall size 5480 x 2600mm high (Shopfront
Type SF-13) with two single doors 900 x 2600mm (Door
Type: AD04)

Shopfront overall size 5624 x 2600mm high (Shopfront
Type SF-36) with two single doors 900 x 2600mm (Door
Type: AD0O4)

Shopfront overall size 5809 x 2600mm high and 14301 x
2600mm high (Shopfront Type SF-45) with five single
doors 900 x 2600mm (Door Type: AD04)
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Shopfront overall size 5820 x 2600mm high (Shopfront
Type SF-05) with one double door 1540 x 2560mm
(Door Type: AD03)

Shopfront overall size 5070 x 3305mm high with side
panels at 45 degrees (Shopfront Type SF-07) with one
double automatic sliding door 1828 x 2570mm (Door
Type: ASDO01)

Shopfront overall size 6510 x 2600mm high (Shopfront
Type SF-22) with two double doors 1600 x 2600mm
(Door Type: AD03)

Shopfront overall size 6560 x 2600mm high (Shopfront
Type SF-21) with two single doors 900 x 2600mm (Door
Type: AD04)

Shopfront overall size 7810 x 2600mm high (Shopfront
Type SF-26) with three single doors 900 x 2600mm
(Door Type: AD04)

Shopfront overall size 10230 x 2600mm high (Shopfront
Type SF-27) with two single doors 900 x 2600mm (Door
Type: AD04)

Shopfront overall size 10280 x 2600mm high (Shopfront
Type SF-28) with three single doors 900 x 2600mm
(Door Type: AD04)

Shopfront overall size 10282 x 2600mm high (Shopfront
Type SF-35) with four single doors 900 x 2600mm (Door
Type: AD04)

Shopfront overall size 10290 x 2600mm high (Shopfront
Type SF-06) with one single door 900 x 2600mm (Door
Type: AD04) and one double door 1600 x 2600 (Door
Type ADO3)

Shopfront overall size 10300 x 2600mm high (Shopfront
Type SF-19) with three single doors 900 x 2600mm
(Door Type: AD04)
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Shopfront overall size 10785 x 2600mm high (Shopfront
Type SF-18) with two single doors 900 x 2600mm (Door
Type: AD04 and ADO05)

Shopfront overall size 10900 x 2600mm high (Shopfront
Type SF-46) with two single doors 900 x 2600mm (Door
Type: AD0O4)

Shopfront overall size 11076 x 2600mm high (Shopfront
Type SF-43) with two double doors 1600 x 2600mm
(Door Type: AD03)

Shopfront overall size 11170 x 2600mm high (Shopfront
Type SF-47) with two single doors 900 x 2600mm (Door
Type: AD04)

Shopfront overall size 11935 x 2600mm high (Shopfront
Type SF-23) with two single doors 900 x 2600mm (Door
Type: AD04)

Shopfront overall size 12050 x 2600mm high (Shopfront
Type SF-04) with three single doors 900 x 2600mm
(Door Type: AD04)

Shopfront overall size 12641 x 2600mm high (Shopfront
Type SF-32) with three single doors 900 x 2600mm
(Door Type: AD04)

Shopfront overall size 11750 x 2990mm high (Shopfront
Type SF-51) with one double automatic sliding door
1828 x 2570mm (Door Type: ASDO01)

Shopfront overall size 13010 x 2600mm high (Shopfront
Type SF-29) with two single doors 900 x 2600mm (Door
Type: AD04)

Shopfront overall size 13841 x 2600mm high (Shopfront
Type SF-44) with four single doors 900 x 2600mm (Door
Type: AD0O4)

Shopfront overall size 13860 x 2600mm high (Shopfront
Type SF-01) with four single doors 900 x 2600mm (Door
Type: AD04)
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Shopfront overall size 14930 x 2600mm high (Shopfront
Type SF-03) with four single doors 900 x 2600mm (Door
Type: AD04)

Shopfront overall size 15530 x 2600mm high (Shopfront
Type SF-20) with two single doors 900 x 2600mm (Door
Type: AD0O4)

Shopfront overall size 18182 x 2600mm high (Shopfront
Type SF-33) with five single doors 900 x 2600mm (Door
Type: AD0O4)

Shopfront overall size 20915 x 2600mm high (Shopfront
Type SF-17) with six single doors 900 x 2600mm (Door
Type: AD04)

Shopfront overall size 20930 x 2600mm high (Shopfront
Type SF-39) with six single doors 900 x 2600mm (Door
Type: AD04)

Shopfront overall size 21924 x 2600mm high (Shopfront
Type SF-31) with six single doors 900 x 2600mm (Door
Type: AD04)

Shopfront overall size 22200 x 2600mm high (Shopfront
Type SF-38) with six single doors 900 x 2600mm (Door
Type: AD04)

Shopfront overall size 22260 x 2600mm high (Shopfront
Type SF-12) with seven single doors 900 x 2600mm
(Door Type: AD04)

Shopfront overall size 22315 x 2600mm high (Shopfront
Type SF-25) with six single doors 900 x 2600mm (Door
Type: AD04)

Shopfront overall size 22320 x 2600mm high (Shopfront
Type SF-24) with six single doors 900 x 2600mm (Door
Type: AD0O4)

Shopfront overall size 22356 x 2600mm high (Shopfront
Type SF-42) with six single doors 900 x 2600mm (Door
Type: AD04)
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Shopfront overall size 25102 x 2600mm high (Shopfront
Type SF-02) with seven single doors 900 x 2600mm
(Door Type: AD04)
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SECTION NO. 2

BILL NO. 13

PLASTERING (PROVISIONAL) (CPAP WORK
GROUP NO. 142 UNLESS OTHERWISE

STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

SCREEDS
Screeds wood floated, on concrete
25mm Thick on floors and landings

25mm Thick on ramps

Apply "Isocrete K-Screed" or other equal and approved to
a minimum 20mm thickness. Applied in accordance with
approved manufacturer's specifications by approved
applicators

Minimum 20mm thick on treads and risers of stairs

Minimum 20mm thick on walls

Apply one coat "Flowscreed Industrial Top" or other equal
and approved (spread rate - 17kg/m?) to a minimum 5mm
thickness with a maximum overcoating time of 48 hours.
Applied in accordance with manufacturer's specifications
by approved applicators

Minimum 5mm thick on treads and risers of stairs
Minimum 5mm thick on walls

"Flowtex F1" or other equal and approved mortar coving
including "Flowtex HT" or equal and approved joint

220 x 100mm Triangular fiillets against walls, kerbs, etc
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INTERNAL PLASTER

Cement plaster steel trowelled, on brickwork

On walls

On narrow widths

Cement plaster rendering coat with gypsum skim plaster
finishing coat, on brickwork

On walls

EXTERNAL PLASTER

Cement plaster steel trowelled, on brickwork

On walls
On narrow widths
CORNER PROTECTORS, DIVIDING STRIPS, ETC

(CPAP WORK GROUP NO. 140 UNLESS
OTHERWISE STATED)

"Genesis" or other equal and approved, interior
aluminium formable shopfront trim fixed to substrate
with general-purpose metal adhesive

"Genesis" or other equal and approved, interior
aluminium formable transition colour Bright Silver (Code:
TAF106.91), size 17 x 10mm x 2,5m long on laminate
floor covering, fixed to substrate with general-purpose
metal adhesive

"Genesis" or other equal and approved, interior tile-in
ramp colour Matt Silver (Code: RSA104.81), size 20 x
9mm x 2,5m long on tile floor covering, fixed to
substrate with tile adhesive
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SECTION NO. 2

BILL NO. 14

TILING (PROVISIONAL) (CPAP WORK GROUP
NO. 144 UNLESS OTHERWISE STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

SUPPLEMENTARY PREAMBLES
Prime Cost amounts for tiles are NET

Rates for tiling, in addition to the PC amount, must
include for fixing, adhesive, grout, wastage, profit, etc

Fixing

Unless described as "fixed with adhesive to plaster
(plaster elsewhere)" descriptions of tiling on brick or
concrete walls, columns, etc shall be deemed to include
1:4 cement plaster backing and descriptions of tiling on
concrete floors etc shall be deemed to include 1:3
plaster bedding

Tiling described as "fixed with adhesive on power
floated concrete" shall be deemed to include for
approved tiling key-coat

Ceramic, porcelain, marble and granite tiles are to be
fixed and grouted with suitable adhesives and grouts
from the "Tal Professional" range of products as
recommended by the manufacturer of the tiles

WALL TILING

Supply and install 150 x 600mm Porcelain wall tiles (P.C.
Amount R400 /m2) fixed with adhesive to plaster
(plastered elsewhere) and flush pointed with tinted grout

On walls
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Supply and install 600 x 600mm Porcelain wall tiles (P.C.
Amount R400 /m2) fixed with adhesive to plaster
(plastered elsewhere) and flush pointed with tinted grout

On walls m2 798
FLOOR TILING

Supply and install 600 x 600mm Porcelain floor tiles (P.C.
Amount R400 /m2) fixed with adhesive to screed (screed
elsewhere) and flush pointed with 2mm tinted grouting

On floors and landings m2 824
Skirting 100mm high m 860
SUNDRIES

Aluminium corner protectors, stair nosings, edge trims,
division strips etc.

"Genesis" or other equal and approved, interior
aluminium straight edge trim in Bright Silver (Code:
ESA080.91), size 21 x 8mm on tile surfaces, securely
bedded in adhesive m 675

"Genesis" or other equal and approved, interior tile-in
ramp colour Matt Silver (Code: RSA104.81), size 20 x
9mm on tile floor covering, fixed to substrate with tile

adhesive m 15

"Genesis" or other equal and approved, edge strip Matt
Silver fixed to substrate with tile adhesive m 125
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SECTION NO. 2

BILL NO. 15

PLUMBING AND DRAINAGE (PROVISIONAL)
(CPAP WORK GROUP NO. 148 UNLESS
OTHERWISE STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

SUPPLEMENTARY PREAMBLES

Stainless steel basins, sinks, wash troughs, urinals, etc

Stainless steel for economy basins, domestic sinks and
worktops shall be Type 430 (17/0)

Stainless steel for urinals, basins, quality sinks, wash
troughs, institutional equipment, etc shall be Type 304
(18/8)

Stainless steel for laboratory sinks, photographic
equipment, etc shall be Type 316 (18/8)

Units shall have standard aprons on all exposed edges
and tiling keys against walls where applicable

Sealing of edges

Outer edges of sinks, basins, baths, urinals, etc are to
be sealed against adjacent surfaces with approved
silicone

uPVC pipes and fittings

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld jointed or sealed with butyl rubber rings
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uPVC pressure pipes and fittings

Pipes of 50mm diameter and smaller shall be plain
ended with solvent welded uPVC loose sockets and
fittings

Pipes of 63mm diameter and greater shall have sockets
and spigots with push-in type integral rubber ring joints.
Bends shall be uPVC and all other fittings shall be cast
iron, all with similar push-in type joints

High density polyethylene (HDPe) pipes and fittings

Pipes shall be type IV and of the class specified with
"Plasson” or "Alprene" compression fittings

'Polycop" polypropylene pipes

Polypropylene pipes 54mm diameter and smaller shall
be seamless copper coloured Class 16 pipes jointed
with "Fast-fuse" heat welded thermoplastic or where so
described "Polylock" compression fittings

Pipes shall be firmly fixed to walls, etc with coloured
nylon snap-in pipe clips with provision for
accommodating thermal movement and jointed and
fixed strictly in accordance with the manufacturer's
instructions

Copper pipes

Pipes shall be hard drawn and half hard "Maksal" pipes
of the class described. Class 0 (thin walled hard drawn)
pipes shall not be bent. Class 1 (thin walled half hard),
Class 2 (half hard) and Class 3 (heavy walled half-hard)
pipes shall only be bent with benders with inner and
outer formers. Fittings to copper waste, vent and anti
syphon pipes, capillary solder fittings and compression
fittings shall be "Cobra Watertech" or other equally and
aproved type. Capillary solder fittings shall comply with
ISO 2016
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Copper pipes are to be installed in accordance with the
latest revision of the Code of Practice for Copper
Plumbing soldering techniques. Flux, solder, etc to be
strictly in accordance with the manufacturer's
requirements with special attention to copper flux
composition

Reducing fittings

Where fittings have reducing ends or branches they are
described as "reducing" and only the largest end or
branch size is given

Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls, etc,
casting in, building in or suspending not exceeding 1m
below suspension level

Paper wrapping to pipes
Pipes chased into brickwork must be wrapped with two

layers of stout brown paper tied with wire. Rates are to
include for wrapping around joints and fittings

Disinfection of water pipework

Water pipework is to be disinfected at completion in
accordance with SABS 1200L (provision for disinfection
elsewhere)

General

Descriptions of cast iron roof outlets shall be deemed to
include joints to pipes and casting into concrete
(adaptors for joints to PVC pipes, etc are given
separately)

Descriptions of overflow pipes where measured in
number, shall be deemed to include joints to cisterns
and splay cut ends
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Descriptions of pipes laid in and including trenches and
of inspection chambers, catchpits, etc shall be deemed
to include excavation, bedding, backfilling, compaction
to @ minimum of 98% Mod AASHTO density and
disposal of surplus material on site

Descriptions of service pipes and flexible connecting
pipes shall be deemed to include connections to taps,
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be
deemed to include for joints to soil pipes (pan
connectors are separately measured)

Prices for installation of all taps, valves, etc, shall in all
cases be deemed to include for the necessary couplings
required for connecting to pipework whether specifically
described or not

As built drawings

Where required, the contractor shall prepare an updated
set of as built drawings. At completion of the contract
the contractor shall hand these drawings to the Principal
Agent for reproducing onto the originals for handing over
to the employer (provision for allowance of as-built
drawings elsewhere)

SANITARY FITTINGS

"Franke" or other equal and approved

Projectline Model PLN611 Grade 304 18/10 polished
stainless steel single end bowl inset sink (Code:
1990030), overall size 800 x 460mm with one 340 x 370
x 140mm deep bowl, fitted onto cupboard (elsewhere
specified) including PVC trap (trap elsewhere specified)
with 38mm waste fitting No 11
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Rondo Model RDX610-45 Grade 304 18/10 polished
stainless steel single prep bowl (Code: 1990012),
overall size 450mm diameter with one 380mm diameter
x 161mm deep bowl, fitted onto cupboard (elsewhere
specified) including PVC trap (trap elsewhere specified)
with 90mm waste fitting without overflow No 5

'Vaal" or other equal and approved

Amber Classic vitreous china wall hung basin colour
White (Code: 700303WH), overall size 510 x 440 x
195mm with three tapholes including integrated overflow
and chainstay hole, bolted to wall with 2No.10mm bolts
(Code: 84482000) and sealed with silicone sealant
where basin meets wall No 4

Azalea 510 vitreous china semi-recessed basin colour
White (Code: 705800WH), overall size 510 x 500 x
160mm with one taphole with integrated overflow, fitted
onto vanity top (elsewhere specified) No 37

Midi Weaver vitreous china countertop vanity basin
colour White (Code: 706601WH), overall size 450 x 350
x 130 mm without tapholes with integrated overflow,
fitted onto vanity top (elsewhere specified) including
2No.10mm bolts (Code: 8448Z000) and sealed with
silicone sealant where basin meets wall and vanity top No 1

Urban Life 90° outlet back inlet closed rim wall hung
pan, with quality soft-close seat (Code: 439300WH) No 4

Urban Compact CC vitreous china close coupled suite
colour White (Code: 772562WH), oversll size 608 x 358
x 806mm high with Thermoset Soft-Close seat (Code:
853520), comprising 90° outlet closed rim washdown
pan (Code: 772500WH) with matching 6 litre cistern top
dual flush cistern including fitments No 3

Entice vitreous china 90° outlet back inlet wall hung
closed rim pan colour White (Code: 439600WH), oversli
size 568 x 363 x 435mm high with Entice Thermoset
seat (Code: 88542000), fixed on and including bolt-
through-the-wall bracket (Code: 8084Z0) with concealed
back inlet flushvalve (elsewhere specified) No 48
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Pearl Paraplegic vitreous china floor mounted paraplegic
washdown suite colour White (Code: 7300SCWH),
comprising semi close couple 90° outlet open rim
washdown pan and matching 9 litre cistern complete
with lid, fitments and purpose made side-flush lever

565 x 275 x 310mm Sweetpea back inlet white vitreous
china wall mounted urinal (Code: 705127WH) including
38mm chromium plated domical grating (Code:8787Z0)
and chromium plated back inlet spreader (Code:
705472), flush valve, flush pipe and fittings (by others),
fixed on and including two hanger brackets (Code:
8127Z0) and urinal division (Code: 705200WH) fixed
with and including fixing screws and hanger bracket

WASTE UNIONS, ETC.

"Cobra Watertech" or other equal and approved

32mm Chrome plated basin waste (Code: 308) with
62mm diameter flange, 80mm long shank and plug

32mm Chrome plated Aqua slotted basin click waste
(Code: 302-32) with 62mm diameter flange and 80mm
long shank

40mm Chrome plated slotted basin waste (Code: P-303)
with plug, includes 62mm diameter flange, 77mm long
shank, and 1%4" BSP male outlet connection

TRAPS, ETC.

'Cobra Watertech” or other equal and approved
40mm Chrome plated bottle trap (Code: 345/40) with

75mm deep re-seal, adjustable telescopic pipe, and 1
V4" female inlet 40mm outlet

"Franke" or other equal and approved

Spazi F/1 plumbing kit (Code: 1120008)
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"Isca" or other equal and approved

Chrome Plated bottle trap (Code: 618CH), overall size
32 x 32mm, connected to 40mm waste outlet

TAPS, ETC.

"Cobra Watertech" or other equal and approved

15mm Chrome Noka deck mounted basin mixer with
6L/min flow rate (Code: NA-951), installed in
accordance with the manufacturers recommendations

15mm Chrome Medical Elbow Action wall mountedbasin
mixer (Code: 503-21B), manufactured in accordance
with SANS 226 Type 2, installed in accordance with the
manufacturers recommendations Medical elbow-action
wall-type basin mixer chrome Includes 4" turn ceramic
disc 2" BSP male inlet re-inforcing back plate and
aerated fixed straight outlet<br>¢ SANS 226 Type 2

15mm Chrome Metering deck mounted metering tap
(Code: KM2-301), manufactured in accordance with
SANS 1808-9, installed in accordance with the
manufacturers recommendations. Metering stop tap
chrome. Includes self-closing non-hold open flow
controller with a flow cycle of 1-20 seconds %" male
inlet and stainless steel flange. Excellent water-saving
product and can be easily installed. SANS 1808-9

"Isca" or other equal and approved

15mm Chrome Chloe sink mixer (Code: EX7003CH),
manufactured in accordance with SANS 1480:2005 and
SANS 226:2004

15mm Chrome Bordo Square basin mixer (Code:
5919CH), manufactured in accordance with SANS
1480:2005 and SANS 226:2004

VALVES, ETC.
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"Cobra Watertech" or other equal and approved
15mm Chrome ball type angle valve (Code: 832/350F) No 180
25mm Nickle plated brass isolating lever ball valve No 25
32mm Nickle plated brass isolating lever ball valve No 10
40mm Nickle plated brass isolating lever ball valve No 12
50mm Nickle plated brass isolating lever ball valve No 22
63mm Nickle plated brass isolating lever ball valve No 2
76mm Nickle plated brass isolating lever ball valve No 8
80mm Nickle plated brass isolating lever ball valve No 7
40mm Brass spring type check valve No 5
50mm Brass spring type check valve No 5
80mm Brass spring type check valve No 5
20mm Brass F x F line strainer No 1
25mm Brass F x F line strainer No 9
40mm Brass F x F line strainer No 1
50mm Brass F x F line strainer No 6
63mm Brass F x F line strainer No 1
76mm Brass F x F line strainer No 4
80mm Brass F x F line strainer No 2
15mm Non-Return valve No 12
25mm Non-Return valve No 17
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32mm Non-Return valve No 10
35mm Non-Return valve No 10
40mm Non-Return valve No 11
50mm Non-Return valve No 16
63mm Non-Return valve No 1
76mm Non-Return valve No 14
25mm Pressure reducing valve No 5
40mm Pressure reducing valve No 1
50mm Pressure reducing valve No 6
63mm Pressure reducing valve No 1
76mm Pressure reducing valve No 2

Masterflow pressure control valve 400kpa (SKU: PA3-
132)

"Grohe" or other equal and approved

Uniset for WC with 1000mm high installation height
(Code: 38643001) with Chrome Skate Cosmopolitan
dual flush actuator (Code: 38732000) including water
supply connection with angle stop valve, protection

cover for service opening and protection cover for flush

pipe, all in accordance with the manufacturers
recommendations

'"Kwikot" or other equal and approved
400kPa Multi pressure control valve 22mm CxC with

integral isolating and expansion relief valve (Code:
KHN3.214)

SANITARY PLUMBING

Carried Forward R

SECTION NO. 2 : BUILDERS WORK
Bill No. 15

Plumbing and Drainage (Provisional)
PREPARED BY: DBSA

No 1

No 48

No 6

-B.0.Q-98



GPW/HQ/2023/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

56

57

58

59

60

61

62

63

64

65

66

67

68

69

70

71

72

73

Brought Forward R
HDPE soil and vent pipes
50mm Pipes m 103
63mm Pipes m 16
75mm Pipes m 78
110mm Pipes m 619
125mm Pipes m 110
Extra over HDPE soil and vent pipes for fittings
50mm Adaptor coupling No 11
63mm Adaptor coupling No 1
75mm Adaptor coupling No 8
110mm Adaptor coupling No 61
125mm Adaptor coupling No 11
75mm Expansion coupling with double flange including
ring seals, etc No 8
110mm Expansion coupling with double flange including
ring seals, etc No 61
125mm Expansion coupling with double flange including
ring seals, etc No 11
50mm Bend No 107
63mm Bend No 19
75mm Bend No 15
110mm Bend No 106
125mm Bend No 10
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50mm Junction No 41
63mm Junction No 1
75mm Junction No 14
110mm Junction No 143
125mm Junction No 18
75 x 50 x 75mm Reducing junction No 10
110 x 50 x 110mm Reducing junction No 37
110 x 75 x 110mm Reducing junction No 10
125 x 50 x 125mm Reducing junction No 11
125 x 110 x 110mm Reducing junction No 5
125 x 110 x 125mm Reducing junction No 10
110mm Pan connector No 52
75mm Rodding eye No 9
110mm Rodding eye No 40
125mm Rodding eye No 12
Testing
Testing waste pipe system ltem
WATER SUPPLIES
"Geberit Mepla" or other equal and approved pipes with
capillary couplings
16mm Pipes m 872
20mm Pipes m 589
Carried Forward R
SECTION NO. 2 : BUILDERS WORK
Bill No. 15
Plumbing and Drainage (Provisional)
PREPARED BY: DBSA

-B.0.Q-100




GPW/HQ/2023/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R
92 | 22mm Pipes m 15
93 | 26mm Pipes m 151
94 | 32mm Pipes m 76
95 | 40mm Pipes m 80
96 | 50mm Pipes m 85
97 | 63mm Pipes m 5
98 | 76mm Pipes m 167

Extra over "Geberit Mepla" or other equal and approved
pipes for capillary fittings

99 | 16mm Fittings No 337
100 | 20mm Fittings No 242
101 | 22mm Fittings No 8
102 | 26mm Fittings No 130
103 | 32mm Fittings No 65
104 | 40mm Fittings No 46
105 | 50mm Fittings No 53
106 | 63mm Fittings No 2
107 | 76mm Fittings No 57

PUMPS ETC

108 | "Grundfos" or other equal and approved Pump Set 1 as
per specification on drawing no. P-4007 "Roof Plumbing
Layout" No 1
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109 | "Grundfos" or other equal and approved Pump Set 2 as
per specification on drawing no. P-4007 "Roof Plumbing
Layout" No 1

110 | "Grundfos" or other equal and approved Self Contained
Waste Water Pump and Station complete as per
specification on drawing no. P-4000 "Lower Ground
Floor Plumbing and Drainage Layout" No 1

111 | "Kwikot" or other equal and approved Heat Pump as per
specification on drawing no. P-4007 "Roof Plumbing
Layout" No 1

112 | Circulating Pump as per specification on drawing no. P-
4007 "Roof Plumbing Layout" No 1

ELECTRIC WATER HEATERS

113 | "Kwikot" or other equal and approved 15 litre KwikBoil
water boiler colour White Epoxy (Code: KWIKBOIL-15),
size 370 x 230 x 513mm high with Stainless Steel tank,
steam free boiling water, electronic controls, 15mm
overflow, connected to 15mm cold water supply
including isolating valve and 230 volt 2400 watt
electrical power supply, plugged and screwed to wall
and fitted under 1 year warranty No 17

DRIP TRAYS, TANKS, ETC

114 | "Grundfos" or other equal and approved 450L Vertical
pressure tank No 1

115 | "Kwikot" or other equal and approved 450L Megaflow tank No 1

PIPE INSULATION

20mm Think "Thermaflex" or other equal and approved
pipe insulation with plain covering

116 | Insulation to 16mmg internal diameter pipes including

couplings m 275
117 | Insulation to 20mmg internal diameter pipes including
couplings m 250
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Insulation to 22mmg internal diameter pipes including
couplings m 15
Insulation to 26mmg internal diameter pipes including
couplings m 87
Insulation to 32mmg internal diameter pipes including
couplings m 13
Insulation to 40mmg internal diameter pipes including
couplings m 59
Insulation to 50mmg internal diameter pipes including
couplings m 32
Extra over "Thermaflex" or other equal and approved pipe
insulation for insulation around
16mm Fittings, valves, etc No 83
20mm Fittings, valves, etc No 75
22mm Fittings, valves, etc No 8
26mm Fittings, valves, etc No 26
32mm Fittings, valves, etc No 4
40mm Fittings, valves, etc No 18
50mm Fittings, valves, etc No 10
HOLES ETC
Core drilling hole not exceeding 50mm diameter including
all fire stopping/sealing material as per Engineer's
approval
300mm Thick reinforced concrete slab, beam, wall, etc No 25
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Core drilling hole exceeding 50mm and not exceeding
100mm diameter including all fire stopping/sealing
material as per Engineer's approval

131 | 300mm Thick reinforced concrete slab, beam, wall, etc No 17

Core drilling hole exceeding 100mm and not exceeding

150mm diameter including all fire stopping/sealing
material as per Engineer's approval

132 | 300mm Thick reinforced concrete slab, beam, wall, etc No 38
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Unit | Quantity Rate Amount

SECTION NO. 2
BILL NO. 16
PAINTWORK (PROVISIONAL) (CPAP WORK
GROUP NO. 152 UNLESS OTHERWISE
STATED)
The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)
SUPPLEMENTARY PREAMBLES
PREPARATORY WORK TO EXISTING WORK
Previously painted plastered surfaces
Surfaces shall be thoroughly washed down with a
"Sugar Soap Solution" and allowed to dry completely
before any paint is applied. Blistered or peeling paint
shall be completely removed and cracks shall be
opened, filled with a suitable filler and finished smooth
Previously painted metal surfaces
Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal
Previously painted wood surfaces
Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth
PAINTWORK ETC TO NEW WORK
ON INTERNAL FLOATED PLASTER SURFACES
"DULUX" or other equal and approved
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One coat "Dulux trade" alkali resistant plaster primer and
two coats "Dulux low sheen wash and ware" paint for
interior use

Walls m2 5447

'FLOWCRETE" or other equal and approved

Prime surface with "Flowseal EPW" clear primer (spread
rate - 6m?/litre). Apply three coats "Flowseal EPW" with a
minimum dry film thickness of 60 microns thick per coat
with a maximum overcoating time of 12 hours. Applied in
accordance with approved manufacturer's specifications
by approved applicators

Walls m2 275

ON EXTERNAL FLOATED PLASTER

"DULUX" or other equal and approved

One coat "Dulux trade" alkali resistant plaster primer and
two coats "Dulux low sheen wash and ware" paint for
exterior use

Walls m2 143

ON PLASTERBOARD SURFACES

"DULUX" or other equal and approved

One coat "Dulux trade" alkali resistant plaster primer and
two coats "Dulux trade 65" matt PVA

Ceilings m2 1423

One coat "Dulux trade" alkali resistant plaster primer and
two coats "Dulux low sheen wash and ware" paint for
interior use

Partitions m2 4 632

ON SMOOTH CONCRETE SURFACES

"DULUX" or other equal and approved
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One coat "Dulux trade" alkali resistant plaster primer and
two coats "Dulux low sheen wash and ware" paint for
interior use
Walls and columns m2 10
Ceilings and beams m2 10
ON METAL SURFACES
"DULUX" or other equal and approved
One coat "Dulux" primer for steel, one coat trade universal
undercoat and two coats "Dulux Pearlglo" waterbased
enamel
Doors m2 200
Door frames etc m2 100
Members of lattice columns, beams and roof trusses m2 1515
ON WOOD SURFACES
Two coats oil wood primer
Backs of frames, linings, etc not exceeding 300mm wide m 2175
"DULUX"or other equal and approved
One coat "Dulux" primer for wood, one coat "Dulux trade"
universal undercoat and two coats "Dulux Pearlglo"
waterbased enamel
Doors m2 356
Door frames etc m2 54
Skirtings, rails, etc not exceeding 300mm girth m 1980
PAINTWORK, ETC TO PREVIOUSLY PAINTED
WORK
ON INTERNAL FLOATED PLASTER SURFACES
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"DULUX" or other equal and approved
One coat "Dulux trade" alkali resistant plaster primer and
two coats "Dulux low sheen wash and ware" paint for
interior use
Walls m2 20
ON EXTERNAL FLOATED PLASTER
"DULUX" or other equal and approved
One coat "Dulux trade" alkali resistant plaster primer and
two coats "Dulux low sheen wash and ware" paint for
exterior use
Walls m2 949
ON SMOOTH CONCRETE SURFACES
"DULUX" or other equal and approved
One coat "Dulux trade" alkali resistant plaster primer and
two coats "Dulux low sheen wash and ware" paint for
interior use
Walls and columns m2 594
One coat "Dulux trade" alkali resistant plaster primer and
two coats "Dulux low sheen wash and ware" paint for
interior use
Ceilings and beams m2 2
Coffered ceilings (total girth measured) m2 1579
One coat "Dulux trade" alkali resistant concrete primer
and two coats "Dulux trade" hi-chem epoxy enamel paint
for interior use
Concrete floors m2 523
"FLOWCRETE" or other equal and approved
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Prime surface with "Flowseal EPW" clear primer (spread

rate - 6m?/litre). Apply three coats "Flowseal EPW" with a

minimum dry film thickness of 60 microns thick per coat
with a maximum overcoating time of 12 hours. Applied in

accordance with approved manufacturer's specifications

by approved applicators

On treads and risers of stairs m2 382
ON METAL SURFACES

"DULUX" or other equal and approved

One coat "Dulux” primer for steel, one coat trade universal

undercoat and two coats "Dulux Pearlglo" waterbased

enamel

Doors m2 160
Louvres m2 200
Door frames etc m2 20
Recordroom and strongroom doors and frames m2 28
Rails, bars, pipes, etc not exceeding 300mm girth m 930
ON WOOD SURFACES

"DULUX" or other equal and approved

One coat "Dulux" primer for wood, one coat "Dulux trade"

universal undercoat and two coats "Dulux Pearlglo"

waterbased enamel

Doors m2 287
Door frames etc m2 57
Timber panels m2 400
Timber panels under windows m2 275
SIGNWRITING
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Etching primer and two coats reflective road marking
paint on concrete
Line 100mm wide m 315
Numeral or letter 70mm high No 60
Traffic arrow 160 x 70mm wide extreme No 9
Traffic arrow 120 x 80mm wide extreme No 2
Traffic arrow 160 x 120mm wide extreme No 1
Paraplegic parking motif 3000 x 1500mm extreme No 2

Carried Forward to Summary of Section No. 2 R
SECTION NO. 2 : BUILDERS WORK
Bill No. 16
Paintwork (Provisional)
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Unit | Quantity Rate Amount
SECTION NO. 2
BILL NO. 17
PAPERHANGING (PROVISIONAL) (CPAP WORK
GROUP NO. 152 UNLESS OTHERWISE
STATED)
The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)
PAPERHANGING TO NEW WORK
Textured and paintable paper backed vinyl wallpaper (PC
R695 per roll 520mm wide x 10m long), including one coat
preparatory emulsion paint
On one coat plastered walls and columns including
narrow widths m2 112
On drywall partitions including narrow widths m2 210

Carried Forward to Summary of Section No. 2
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Bill No. 17

Paperhanging (Provisional)
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Unit | Quantity Rate Amount
SECTION NO. 2
BILL NO. 18
EXTERNAL WORKS (PROVISIONAL) (CPAP
WORK GROUP NO. 104 UNLESS OTHERWISE
STATED)
The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)
ROADWORK, PARKING AREAS AND PAVING
Testing of material and filling
Descriptions of earth filling, compaction, etc shall be
deemed to include for all necessary testing required in
accordance with the SABS 1200 series
Site clearance
Digging up and removing rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 85mm girth,
bush, etc m2 300
Excavation in earth
Not exceeding 2m deep to reduce levels and dispose in
prescribed stock piles on site m3 60
Extra over bulk excavation in earth for excavation in
Soft rock m3 6
Hard rock m3 6
Extra over all excavations for carting away
Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor m3 60
Carried Forward
SECTION NO. 2 : BUILDERS WORK
Bill No. 18
External Works (Provisional)
PREPARED BY: DBSA
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Brought Forward R

Keeping excavations free of water

Keeping excavations free of water other than
subterranean water ltem

Compaction of surfaces

Compaction of ground surfaces under floors etc
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 95% Mod. AASHTO
density m2 300

Soil insecticide in accordance with SANS 5859

Under floors, etc. including forming and poisoning
shallow furrows against foundation walls, etc., filling in
furrows and ramming m2 300

LAYER WORKS

Filling supplied by the contractor under parking areas,
roadways, etc

150mm high Base course of G2 natural gravel material,
compacted to 98% Mod AASHTO density m2 300

Extra over subbase or base course of natural gravel
material for stabilisation with cement at the rate of 3%
per m3 m2 300

Prescribed density tests on filling

"Modified AASHTO Density" test No 6

Carried Forward R
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Bill No. 18

External Works (Provisional)
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Brought Forward R

Corobrik 52MPa Burgundy clay paving bricks, size 200 x
98.5 x 65mm thick laid in Herringbone Bond pattern with a
Cedarberg Boarder and a minimum longitudinal fall of 1%
on a transverse fall of at least 2% on 25mm compacted
sand bed with fine jointing sand swept and vibrated into
joints, all laid on subgrade conforming to SANS 1200 D
Degree Of Accuracy |. Paving to be inspected and re-
sanded after three months

Paving to sidewalks etc to falls, including necessary
straight edge blocks m2 300

Precast concrete finished smooth on exposed surfaces,
including bedding, jointing and pointing

75 x 110mm High mini kerbs continuous unreinforced
concrete haunching at back of each joint, laid on 15MPa
concrete, including excavation backfilling, etc m 144

Carried Forward to Summary of Section No. 2 R
SECTION NO. 2 : BUILDERS WORK
Bill No. 18
External Works (Provisional)
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SECTION NO. 2

BILL NO. 19

BUDGETARY ALLOWANCES (PROVISIONAL)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

The following budgetary allowances are for work to be
executed either by a nominated / selected sub-contractor

as instructed by the principal agent.

Tenderers are to allow in their overall Preliminaries costs

for this scope of work as no additional Preliminaries will
be entertained should this work proceed.

The Employer reserves the right to execute this work in
part or in whole or omit the entire scope.

BUDGETARY ALLOWANCES

Furniture and Fittings

Provide the amount of R12 000 000.00 (Twelve Million
Rand) for Furniture and Fittings

Profit
Attendance

Sanitary Accessories Including Vanity Tops, etc

Provide the amount of R720 000.00 (Seven Hundred
and Twenty Thousand Rand) for Sanitary Accessories
Including Vanity Tops, etc

Profit

Attendance

Carried Forward

SECTION NO. 2 : BUILDERS WORK
Bill No. 19

Budgetary Allowances (Provisional)
PREPARED BY: DBSA
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Unit

Quantity

ltem
ltem

ltem

ltem
ltem

Iltem

Rate

Amount

10 000 000.

600 000.

00




10

11

12

13

14

15

16

17

18

19

Brought Forward

Purpose Made Security Fencing

Provide the amount of R720 000.00 (Seven Hundred
and Twenty Thousand Rand) for Purpose Made Security
Fencing

Profit
Attendance
Window Blinds

Provide the amount of R600 000.00 (Six Hundred
Thousand Rand) for Window Blinds

Profit
Attendance

Landscaping

Provide the amount of R420 000.00 (Four Hundred and
Twenty Thousand Rand) for Landscaping

Profit
Attendance

Signage

Provide the amount of R360 000.00 (Three Hundred
and Sixty Thousand Rand) for Signage

Profit
Attendance

Repairs to the Existing Facade

Provide the amount of R360,000.00 (Three Hundred
and Sixty Thousand Rand) for Repairs to the Existing
Facade

Carried Forward

SECTION NO. 2 : BUILDERS WORK
Bill No. 19

Budgetary Allowances (Provisional)
PREPARED BY: DBSA
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30

31

Brought Forward
Profit
Attendance

Roof Feature

Provide the amount of R360 000.00 (Three Hundred
and Sixty Thousand Rands) for the Roof Feature

Profit
Attendance

Servicing Roller Shutter Doors, Gate Motors, Vault Doors,
Aluminium Doors and Windows, including Ironmongery

Provide the amount of R240,000.00 (Two Hundred and
Fourty Thousand Rand) for Servicing Roller Shutter
Doors, Gate Motors, Vault Doors, Aluminium Doors and
Windows, including Ironmongery

Profit

Attendance

Salary of Client Liaison Officer (CLO)

Provide the amount of R240,000.00 (Two Hundred and
Forty Thousand Rand) for the Salary of Client Liaison
Officer (CLO)

Profit
Attendance

Servicing and Sanitising of Break Pressure Tank and Roof

Water Storage Tank Including Refurbishment of all Seals,
etc

Provide the amount of R60,000.00 (Sixty Thousand
Rand) for the Servicing and Sanitising of Break
Pressure Tank and Roof Water Storage Tank Including
Refurbishment of all Seals, etc

Carried Forward

SECTION NO. 2 : BUILDERS WORK
Bill No. 19

Budgetary Allowances (Provisional)
PREPARED BY: DBSA

-B.0.Q-117

ltem

ltem

Iltem

ltem

ltem

ltem

ltem

ltem

ltem

ltem

Iltem

ltem

R

300 000.

200 000.

200 000.

50 000.

00

00

00

00




GPW/HQ/2023/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

32

33

34

Brought Forward
Profit

Attendance

Sundry Builders Work

Provide the amount of R900,000.00 (Nine Hundred
Thousand Rand) for Sundry Builders Work

Carried Forward to Summary of Section No. 2

SECTION NO. 2 : BUILDERS WORK
Bill No. 19

Budgetary Allowances (Provisional)
PREPARED BY: DBSA
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SECTION SUMMARY

Alterations (Provisional)

Earthworks (Provisional)

Concrete, Formwork and Reinforcement (Provisional)
Masonry (Provisional)

Waterproofing (Provisional)

Roof Coverings (Provisional)

Carpentry and Joinery (Provisional)

Ceilings, Partitions and Access Flooring (Provisional)
Floor Coverings, Wall Linings, etc (Provisional)
Ironmongery (Provisional)

Structural Steelwork (Provisional)

Metalwork (Provisional)

Plastering (Provisional)

Tiling (Provisional)

Plumbing and Drainage (Provisional)

Paintwork (Provisional)

Paperhanging (Provisional)

External Works (Provisional)

Budgetary Allowances (Provisional)

Carried to Final Summary

SECTION NO. 2 : BUILDERS WORK
PREPARED BY: DBSA
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SECTION NO. 3

BILL NO. 1

PRELIMINARIES (CPAP WORK GROUP NO. 190
UNLESS OTHERWISE STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

PRELIMINARIES

The costs for the following items shall not be
included in the cost rates for work listed in the rest
of the Bill of Quantities.

Preliminaries including compliance with the occupational
health and safety, transport and equipment rigging

Maintenance and guarantee of the complete installation
for a period of twelve (12) months from the date of
completion and handover

4No. sets of as-built drawings and O&M manuals c/w
CD's including certificates issued on completion, such
as electrical compliance, etc

Shop and builder's work drawings as specified
(Contractor to do detailed site measurements to produce
drawings)

Testing, commissioning, training and hand over of the
entire fire system, in accordance with the specifications

Other items not included in the foregoing and required
by the Tenderer. Full detailed schedule to be attached

Carried Forward to Summary of Section No. 3

SECTION NO. 3 : FIRE PROTECTION
Bill No. 1

Preliminaries (Provisional)
PREPARED BY: DBSA
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SECTION NO. 3

BILL NO. 2

FIRE PROTECTION (PROVISIONAL) (CPAP
WORK GROUP NO. 148 UNLESS OTHERWISE

STATED)

The Tenderer is referred to the relevant Clauses in the

separate document General Preambles for Trades
(2017)

FIRE PROTECTION (FIRE HYDRANTS, FIRE HOSE

REELS, FIRE EXTINGUISHERS AND SPRINKLERS)

AND FIRE DOORS

Pumps and pumphouse pipework

Supply, install and commission:

Jockey pump
Pump test start arrangement
Pump interconnecting piping and valves

Fire extinguishers

Supply and install new fire extinguishers (4.5Kg) (works

to ensure compliance)

Fire hose reels

Service existing fire hose reels
Fire hydrants

Service existing fire hydrants

Automatic sprinkler installation

De-commission sprinkler system

Carried Forward R

SECTION NO. 3 : FIRE PROTECTION

Bill No. 2

Fire Protection and Fire Doors (Provisional)
PREPARED BY: DBSA

Unit | Quantity Rate Amount
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10

11

12

13

14

Brought Forward

Remove existing sprinkler heads and install new
sprinkler heads

Re-commission sprinkler system
General

Allow for new life safety valve arrangement per floor
(schematic to comply with statutory requirements)

Inspect existing valve station and allow for full service
(works to ensure compliance)

Provisional sums
Fire sighage allowance (photo luminescent)
Repair rusted damaged pipes

Contingency

Carried Forward to Summary of Section No. 3

SECTION NO. 3 : FIRE PROTECTION

Bill No. 2

Fire Protection and Fire Doors (Provisional)
PREPARED BY: DBSA
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2 | Fire Protection and Fire Doors (Provisional)
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SECTION NO. 4

BILL NO. 1

PRELIMINARIES (CPAP WORK GROUP NO. 190
UNLESS OTHERWISE STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

SUPPLEMENTARY PREAMBLES

This Bill of Quantities must be read together with the
specification.

Tenderers must complete the Bill of Quantities and
detail the unit rate and total amount of each item.

The "Total" shall constitute the tender price for
adjudication.

Tenderers are advised to check their item extension and
total additions as arithmetical errors occurring in the
priced Bill of Quantities cannot be considered as having
an effect on the tender amount.

No alteration, erasure or addition is to be made in the
text of the Bill of Quantities. Should any alteration,
erasure or addition be made it will not be recognised but
the original wording of the Bill of Quantities will be
adhered to.

The Engineer will check the completed Bill of Quantities
and reserves the right to adjust any individual price and
to rectify any discrepancy whilst the total tender price as
quoted remains unaltered.

Carried Forward

SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 1
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Brought Forward

The quantities given in the Bill for cable, cable markers,
earth wire laid with cable, overhead conductors,
overhead earth wire and excavations cannot be
regarded as exact and are subject to measurement on
site after completion of the service and adjustments will
be made according to the unit rates given in the Bill.

The Bill of Quantities is to be used for pricing and
financial purposes only. The drawings take precedence
over the particular (project) specification but should be
used in conjunction with these specifications. The
project specification takes precedence over quality
specifications and the Bill of Quantities.

Checking of Cable and Overhead Conductor Lengths.
Notwithstanding the fact that lengths of cables and
overhead conductors, as given in the Bill of Quantities,
have been measured from scaled drawings, the
Contractor shall check such lengths on site before
ordering the cable as he will not be paid for excess
cable after the completion of the service. Any allowance
for off-cuts shall be made in the unit rates. The final
measurements shall be based on the nett route length
of the cables and overhead lines concerned, installed in
accordance with the specification. However, the onus is
on the Contractor to prove compliance with the
specification.

The unit prices quoted in the Bill of Quantities shall
include for such small materials as are required for the
complete installation in accordance with the
specification.

Bill No. 1 is to be regarded as fixed and will not be
adjusted for variations in the final contract value or
contract period.

Carried Forward

SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 1

Preliminaries (Provisional)
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Brought Forward

NOTE:

Tenderers may not include the costs of the items of Bill
No. 1 in the unit rates for items in the remainder of the
Bill of Quantities. Bill No. 1 is to be completed as
indicated.

Failure to comply will result in the Engineer arbitrarily
adjusting rates to exclude Preliminary and General
costs.

Unit prices for the same items in different Bills shall in all
cases be the same, and in the case of differences, the
Engineer reserves the right to change such unit prices
when the completed list is checked, without adjusting
the tender price.

The total for each page of each Bill is to be carried
forward to the collection page at the end of each Bill.

P.C., Provisional and Contingency allowances, items
and sums shall be expended as directed by the
Engineer, and any balance remaining shall be deducted
from the amount of the contract sum. Tenderers may not
regard any unspent moneys as forming part of the final
contract value.

Variation Instruction No. 1 will be issued after award of
the contract to omit all P.C., Provisional and
Contingency sums/allowances from the contract and
authorized contract value.

Variation work, as well as the items described above,
shall be measured as executed, and paid for according
to unit prices in the Bill of Quantities. Where unit prices
are not available, the work shall be priced, in
conjunction with the Engineer, at current rates.

Carried Forward

SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 1

Preliminaries (Provisional)
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Brought Forward

Unless otherwise specified in the Bill of Quantities, all
items are to be priced on the basis of supply, delivery,
offload, installation, connection, testing and
commissioning.

All prices are to be EXCLUSIVE OF V.A.T but inclusive
of import duties, surcharges, commissions to third
parties, etc., where applicable. The foregoing items, as
well as the Contractor's handling, financing and profit
mark-up, is not to be separately detailed, and must be
included in the cost rates.

Unless otherwise stated, all measurements are net, in
accordance with the drawings, and no allowance has
been made for wastage.

The Employer reserves the right to increase or decrease
the extent of the contract works, without restraint, on
total value of variations issued relevant to any particular
item in the Bill of Quantities, by issuing written variation
instructions to omit or add, as may be required, the
supply and/or installation of any item of equipment or
work, whether listed in the Bill of Quantities or not, and
without affecting the unit cost rates indicated in the Bill
of Quantities or Preliminary and General items.

In the event that tenderers disagree with the measured
quantities the tender should be qualified accordingly,
listing the items and quantities in question.

The unit prices quoted in the Bill of Quantities must
include for small installation materials such as nuts,
bolts, nails, saddles, screws etc., as are required for the
satisfactory complete installation in accordance with the
specification.

Carried Forward

SECTION NO. 4 : ELECTRICAL INSTALLATION
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Brought Forward

Unless otherwise stated in the Bill, the unit cost rates
shall be based on the following:

The rate for conduit boxes and for outlet boxes up to
and including 100 x 100mm shall be the same
regardless of the number of entries.

The rate for conduit and outlet boxes shall include for
fixing to the conduit with lock and bushnuts as may be
required and for fixing to the building structure.

The rate for outlet boxes shall be without covers and
draw boxes shall be complete with covers and screws.

The rate for industrial switch and plug units shall include
for the relevant enclosure and fixing to conduit and
building structure.

The rate for light switches, switch plugs, dimmer units,
etc., shall include for screws, cover plates and
fuses/breakers where applicable and for connection of
wiring thereto.

The rate for conduit up to and including 25 mm diameter
shall include all couplings, bends, boxes etc. as may be
required.

The rate for luminaires and accessories shall include for
connection of the wiring thereto.

All measurements are based on the most economical
route lengths without any allowance for wastage,
threading, jointing or slack.

In the case of wiring in conduit, an allowance of 300mm
per wire outlet box position has been made and in the
case of cables and wiring entering switchboards, an
allowance of 1000 and 2000mm has been made for
termination purposes in sub-distribution and main
distribution boards respectively.

Carried Forward
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Brought Forward R

It should be noted that, notwithstanding anything to the
contrary, any items completed or listed in the Bill of
Quantities by the Tenderer will not be taken into
account, will not be subject to re-measurement, and will
not be regarded as a Bill of Quantities item.

Where equipment is specified by name, the tenderer
must price on this basis. Alternatives may be offered by
tenderers but the use of which is subject to written
approval by the Engineer.

PRELIMINARIES

The costs for the following items shall not be
included in the cost rates for work listed in the rest
of the Bill of Quantities.

Cost for compliance with Main Contractor's preliminary
and general items not covered below. ltem

Contractual requirements as specified, i.e guarantees,
insurance, sureties, company's overheads
administration etc. Item

Contract engineer, administration, supervision,

programming and management. ltem
Establish site accommodation, storage etc. Item
Maintain and operate site establishment. ltem

Remove site establishment on completion and remove
all rubbish, foundations, concrete bases, dirt oil
spillage, etc, and leave site in condition as found. Item

Tools, equipment, plant hire and testing gear/meters as
necessary. ltem

Guarantee and maintainance for the complete Electrical
Installation including fittings, materials and workmanship
for a period of TWELVE MONTHS after date of

completion and handover ltem

Carried Forward R
SECTION NO. 4 : ELECTRICAL INSTALLATION
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12

Brought Forward

Allow for testing and commissioning the whole of the
electrical installation as laid down in the specification
and for re-testing as may be required after the making
good of all defective work to the satisfaction of the
Engineer

As built drawings showing all conduit routes, draw boxes
and positions of outlets etc

Provision for final testing and Certificate of Compliance
to be issued on completion of the project in addition to
the detailed testing specified.

4 Sets of as built drawings and manuals

Carried Forward to Summary of Section No. 4
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SECTION NO. 4

BILL NO. 2

GENERAL (PROVISIONAL) (CPAP WORK
GROUP NO. 160 UNLESS OTHERWISE

STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

GENERAL

Budgetary allowance for City of Tshwane electrical
department requirements

Contractor's attendance and mark up

Provide the necessary shop drawings, marked up as
built drawings and 4 no. plastic covered A4 files
complete with all as built drawings etc. in plastic
envelopes as specified

Carry out loop impedance test on every cable prior to
terminating ends

Testing and commissioning inclusive of completing 1
No. Ibuya Consulting Engineer's test sheet and
certificate of compliance for every new DB and for
portion of works carried out on existing DB's

Testing by Lightning Protection and Earthing Specialist
on building and report on findings

Budgetary Allowance for modification to Main LV Panel
Contractor's attendance and mark up

Allowance to liase with security personal to establish
what existing services can be stripped out

Carried Forward

SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 2

General (Provisional)

PREPARED BY: DBSA

-B.0.Q-131

Unit

Quantity

ltem

%

ltem

ltem

ltem

ltem
ltem

%

Iltem

Rate

Amount

204 000,

24 000.

00

00
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LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

10

11

12

13

14

15

16

17

18

19

20

21

Brought Forward R

Liaise with Council to submit power reinstatement,
arrange outages, and the submission of the relevant
completion forms and certificate of compliance to ensure
energisation of the new 11 kV Substations and
acceptance thereof. Item
Core 300mm dia. 250mm thick concrete slab and allow
to make good No 5
Core 200mm dia. 230mm thick concrete slab and allow
to make good No 5
Earthing and bonding of cable ladders and galvanised
trunking etc ltem
75mm wide by 40mm deep chasing in slab with making
good by others for floor conduits m 30
Chase 205 x 287 x 79mm deep in slab for floor boxes No 10
LABOUR RATES
Supervisor/Foreman Hrs 5.00
Electrician Hrs 10.00
Apprentice Hrs 10.00
Cable Jointer Hrs 10.00
Labourer Hrs 15.00
Watchman Hrs 10.00

Carried Forward to Summary of Section No. 4 R
SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 2
General (Provisional)
PREPARED BY: DBSA

-B.0.Q-132
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Item Unit | Quantity Rate Amount
No

SECTION NO. 4

BILL NO. 3

LV CABLING (PROVISIONAL) (CPAP WORK
GROUP NO. 160 UNLESS OTHERWISE

STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

L.V. CABLING

Supply the following 600 /1 000 VoIt Cu PVC SWA PVC
SWA ECC cable;

1 | 185mm? 4 core m 312
2 | 150mm?2 4 core m 180
3 | 120mm? 4 core m 14
4 | 95mm? 4 core m 112
5 | 70mm? 4 core m 31
6 | 50mm? 4 core m 78
7 | 35mm? 4 core m 194
8 | 25mm? 4 core m 432
9 | 16mm? 4 core m 246
10 | 10mm? 4 core m 631
11 | 10mm?2 2 core m 97
12 | 6mm? 4 core m 86
Carried Forward R
SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 3

LV Cabling (Provisional)
PREPARED BY: DBSA

-B.0.Q-133
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13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

30

31

Brought Forward R
25mm? earth wire m 212
10mm? earth wire m 113
Extra on last to install on cable ladder or trench
185mm? 4 core m 312
150mm? 4 core m 180
120mm? 4 core m 14
95mm? 4 core m 112
70mm? 4 core m 31
50mm? 4 core m 78
35mm? 4 core m 194
25mm? 4 core m 432
16mm? 4 core m 246
10mm? 4 core m 631
10mm? 2 core m 97
6mm? 4 core m 86
25mm? earth wire m 212
10mm? earth wire m 113
Termination inclusive of cable glands, lugs etc.
185mm? 4 core No 10
150mm? 4 core No 6
120mm? 4 core No 8
Carried Forward R
SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 3
LV Cabling (Provisional)
PREPARED BY: DBSA

-B.0.Q-134
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32

33

34

35

36

37

38

39

40

41

Brought Forward R

95mm? 4 core No 6
70mm? 4 core No 4
50mm? 4 core No 12
35mm? 4 core No 16
25mm? 4 core No 24
16mm?2 4 core No 14
10mm? 4 core No 28
10mm? 2 core No 8
6mm? 4 core No 8
AIR CONDITIONING INSTALLATION
Supply and Install 4mm? 3 core surfix cable on existing
AC cable tray from internal AC units to DBs m 2114

Carried Forward to Summary of Section No. 4 R
SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 3
LV Cabling (Provisional)
PREPARED BY: DBSA

-B.0.Q-135




Item
No

10

11
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SECTION NO. 4

BILL NO. 4

WIRE-WAYS (PROVISIONAL) (CPAP WORK
GROUP NO. 160 UNLESS OTHERWISE

STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

WIRE-WAYS

CABLE LADDERS

The complete supply, transport to site, and storage of hot
dipped galvanised heavy duty cable ladder and offsets as

required below:

150mm wide

150mm 90 degree bend
150mm Tee piece
150mm 4-way piece
150mm riser piece
300mm wide

300mm 90 degree bend
300mm Tee piece
300mm 4-way piece
300mm riser piece

500mm wide

Carried Forward

SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 4

Wire-ways (Provisional)

PREPARED BY: DBSA

-B.0.Q-136

Unit | Quantity Rate Amount

m 44
No 3
No 2
No 1
No 1

m 25
No 1
No 2
No 1
No 1

m 59
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12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

Brought Forward R
500mm 90 degree bend No 2
500mm Tee piece No 2
500mm 4-way piece No 1
500mm riser piece No 1
Extra on last to install horizontally (trapeeze) or verticall
(P1000 unistrut). Fixings at 1000mm. Installation is to
include for all joiner splices, raw bolts and fixing cable
ladder to unistrut with bolt fasteners complete with spring
washer, fixing bolts etc.
150mm wide m 44
150mm 90 degree bend No 3
150mm Tee piece No 2
150mm 4-way piece No 1
150mm riser piece No 1
300mm wide m 25
300mm 90 degree bend No 1
300mm Tee piece No 2
300mm 4-way piece No 1
300mm riser piece No 1
500mm wide m 59
500mm 90 degree bend No 2
500mm Tee piece No 1
500mm 4-way piece No 1
Carried Forward R
SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 4
Wire-ways (Provisional)
PREPARED BY: DBSA

-B.0.Q-137
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30

31

32

33

34

35

36

37

38

39

40

41

42

43

44

45

Brought Forward R
500mm riser piece No 1
CABLE TRAYS
The complete supply, transport to site, and storage of hot
dipped galvanised heavy duty cable tray and offsets as
required below:
150mm wide m 258
150mm 90 degree bend No 19
150mm Tee piece No 14
150mm 4-way piece No 3
150mm riser piece No 2
300mm wide m 54
300mm 90 degree bend No 6
300mm Tee piece No 4
300mm 4-way piece No 1
300mm riser piece No 1
500mm wide m 21
500mm 90 degree bend No 4
500mm Tee piece No 2
500mm 4-way piece No 2
500mm riser piece No 2
Carried Forward R
SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 4
Wire-ways (Provisional)
PREPARED BY: DBSA

-B.0.Q-138
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46

47

48

49

50

51

52

53

54

55

56

57

58

59

60

61

Brought Forward R
Extra on last to install horizontally (trapeeze) or vertically
(P1000 unistrut). Fixings at 1000mm. Installation is to
include for all joiner splices, raw bolts and fixing cable
tray to unistrut with bolt fasteners complete with spring
washer, fixing bolts etc.
150mm wide m 258
150mm 90 degree bend No 19
150mm Tee piece No 14
150mm 4-way piece No 3
150mm riser piece No 2
300mm wide m 54
300mm 90 degree bend No 6
300mm Tee piece No 4
300mm 4-way piece No 1
300mm riser piece No 1
500mm wide m 21
500mm 90 degree bend No 4
500mm Tee piece No 2
500mm 4-way piece No 2
500mm riser piece No 2
CABLE BASKETS
The complete supply, transport to site, and storage of hot
dipped galvanised medium duty cable basket and offsets
as required below:
150mm wide m 54
Carried Forward R
SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 4
Wire-ways (Provisional)
PREPARED BY: DBSA

-B.0.Q-139
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62

63

64

65

66

67

68

69

70

71

72

73

74

75

76

77

78

79

Brought Forward R
150mm 90 degree bend No 3
150mm Tee piece No 2
150mm 4-way piece No 1
150mm riser piece No 1
300mm wide m 726
300mm 90 degree bend No 48
300mm Tee piece No 30
300mm 4-way piece No 4
300mm riser piece No 4
Extra on last to install horizontally (trapeeze) or vertically
(P1000 unistrut). Fixings at 1000mm. Installation is to
include for all joiner splices, raw bolts and fixing cable
basket to unistrut with bolt fasteners complete with spring
washer, fixing bolts etc.
150mm wide m 54
150mm 90 degree bend No 3
150mm Tee piece No 2
150mm 4-way piece No 1
150mm riser piece No 1
300mm wide m 726
300mm 90 degree bend No 48
300mm Tee piece No 30
300mm 4-way piece No 4
Carried Forward R
SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 4
Wire-ways (Provisional)
PREPARED BY: DBSA

-B.0.Q-140
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84
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GPW/HQ/2023/01
REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R

300mm riser piece No 4
SLEEVES
Supply the following cable sleeves:
160mm hard PVC sleeves m 14
110mm hard PVC sleeves m 17
75mm hard PVC sleeves m 12
50mm hard PVC sleeves m 13
Slow radius bend for 160mm PVC sleeve No 2
Slow radius bend for 110mm PVC sleeve No 3
Slow radius bend for 75mm PVC sleeve No 2
Slow radius bend for 50mm PVC sleeve No 4
Extra on last to install the following in trech (trenchin
measured elsewhere)
160mm hard PVC sleeves m 14
110mm hard PVC sleeves m 17
75mm hard PVC sleeves m 12
50mm hard PVC sleeves m 13
Slow radius bend for 160mm PVC sleeve No 2
Slow radius bend for 110mm PVC sleeve No 3
Slow radius bend for 75mm PVC sleeve No 2
Slow radius bend for 50mm PVC sleeve No 4

Carried Forward to Summary of Section No. 4 R

SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 4

Wire-ways (Provisional)

PREPARED BY: DBSA

-B.0.Q-141



Item
No
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REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

SECTION NO. 4

BILL NO. 5

MV INSTALLATION (PROVISIONAL) (CPAP
WORK GROUP NO. 160 UNLESS OTHERWISE

STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

MV INSTALLATION

The complete supply, transport to site,

storage,installation, testing and commissioning in
accordance with the specification

RING MAIN UNITS

11 kV RM6 non extensible 3 way ring main unit
complete as specified in drawing No. 17052_605_A

Mild steel box stand for 3 way RM6 complete with raised
box to accommodate floor cable entry

Disconnect and remove from site and deliver within 50
km of site the existing ring main unit

Credit / scrap value for the existing ring main unit (rate
only)

TRANSFORMER

1250 kVA 11kV/400V Dyn11 complete as specified in
scheduleNo. 17052_604_A

Disconnect and remove from site and deliver within 50
km of Site the existing 1000 KVA Transformer

Credit / scrap value for the existing transformer (rate
only)

Carried Forward

SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 5

MV Installation (Provisional)

PREPARED BY: DBSA

-B.0.Q-142

Unit

No

No

No

No

No

No

Quantity

ltem

Rate

Amount




10

11

12

13

14

15

16

17

18

19

Brought Forward

TESTING OF EXISTING TRANSFORMER

Budgetary allowance for on site testing of the existing
transformer by specialist including quote to refurbish

Mark up and attendance on the above item

MV CABLING - 6.35/11 kV

Supply the following continuous lengths (i.e. no joints) of
6.35/11 kV 95 mm 3 core XLPE cable to SABS Table A,
manufactured in South Africa

95mm? 3 core

Extra on last to install

On cable ladder

95mm? 3 core 11 kV termination

95mm? 3 core Cu straight through 11 kV joint complete
70mm? copper PVC insulated earth wire

70mm? earth wire termination

LV BUSBARS

The supply and complete installation, testing,
commissioning of resin encapsulated 1000 Volts 70 kA,
IP54, 3 phase and full neutral Cu busbar with external
earth unit

1800 A straight section
1800 A elbow (over and above cost)
1800 A panel/transformer flange

1800 A set of flexibles

Carried Forward

SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 5

MV Installation (Provisional)

PREPARED BY: DBSA

-B.0.Q-143

No

No

No

No

No

No

ltem

%

97

97

120

15

R
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12 000,

00




20

21

22

23

24

25

26

27

28

29

30

31

32

33

Brought Forward

SUPPLY UPGRADE

Budgetary Allowance for council requirements for supply
reinstatement

Mark up and attendance on the above item

Supply and install WW28 chromodeck black writing on
yellow background (450mm x 450mm)
"UNAUTHORISED ENTRANCE PROHIBITED" with
brass wood screws to outside of substation doors

Supply and install 11 000 VOLTS" danger stickers
'(50mm x 100mm) to equipment as indicated by the
Engineer on site

Supply and install 400 VOLT danger sticker Supply and
install 400 VOLT danger sticker Engineer on site

Supply and install noise level danger signs in generator
rooms

Allow for laminating and framing AO drawing for wall
mounting in substations

Budgetary allowance sum for substations mimic panel

Supply steel tool cabinet 1 200mm wide x 2 100 high x
600 deep with 4 No. adjustable shelves and two
lockable swing doors

Supply a 900mm high, 1 000 wide x 800 deep painted
supawood desk on castors

Supply 1 200mm x 800mm x 5mm thick rubber mat

Budgetary allowance for substation temperature and
door status monitoring

Budgetary allowance for penetration flanges

Budgetary allowance for MV cable protection

Carried Forward

SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 5

MV Installation (Provisional)

PREPARED BY: DBSA

-B.0.Q-144
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R
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42 000,

6 000,

2400,

2400,

6 000.

00

00

00

00

00




GPW/HQ/2023/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

34

35

36

37

38

Brought Forward

TICO PADS (High density rubber)

Supply 150mm x 1200mm x 12.5mm thick Tico pads
installation as an insulator between the equipment and
floor as shown on layout drawings (High density rubber)

PADLOCKS

Supply and install a painted supawood wooden key
cabinet 400 x 400 x 100 deep with 50 hooks and hinged
door fixed to brick wall in Main Substation

Supply 30mm Viro padlock complete with 3 keys with
(correctly labelled) keyed alike keys

PAINTING

Arrange for builder to touch up substations damaged
floor paint once all equipment is installed

SIGNAGE

Supply and install FB36 5 in 1 chromodeck black writing
on yellow background sign (925mm x 925mm) fixed to
brick wall in substations

Carried Forward to Summary of Section No. 4

SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 5

MV Installation (Provisional)

PREPARED BY: DBSA

-B.0.Q-145
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No
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Item
No
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SECTION NO. 4

BILL NO. 6

BASEMENT AND ROOF LEVEL (PROVISIONAL)
(CPAP WORK GROUP NO. 160 UNLESS
OTHERWISE STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

BASEMENT AND ROOF LEVEL

SMALL POWER

25mm PVC conduit surface or chased into brickwork
(patching by others)

Extra on last to install

Supply the following Crabtree outlets complete with cover,
clips mounting brackets on power skirting:

1 x Normal S.S.0 (SANS 164-1)
Extra on last to install

1 x Euro S.S.0 (SANS 164-2)
Extra on last to install

1 x Dedicated S.S.0O (SANS 164-4)
Extra on last to install

1 x RJ45 Blank

Extra on last to install

16 amp UPS (BLUE) Crabtree S.S.0. complete with
cover, clips and mounting brackets on power skirting

Carried Forward

SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 6

Basement and Roof Level (Provisional)
PREPARED BY: DBSA

-B.0.Q-146

Unit | Quantity Rate Amount
m 164
m 164

No 12
No 12
No 12
No 12
No 10
No 10
No 6
No 6
No 5
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12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

Brought Forward R
Extra on last to install No 5
PVC insulated 1 000 V grade hard drawn copper wire
drawn into trunking and conduit and coloured as required
4mm? m 3 911
Extra on last to install m 3911
100 x 100 galvanised box flush in dry walling No 11
Extra on last to install No 11
16 amp UPS (Blue) S.S5.0. in 100 x 100 box including
cover plate and electrical connections No 5
Extra on last to install No 5
16 amp 3 pin Sans 164 - 1 and Sans 164-2 combination
SSO in 100x100 box complete with coverplate No 25
Extra on last to install No 25
BASEMENT AND ROOF LEVEL
20A single phase surface mounted isolator for AC /
roller shutter doors / extraction No 8
Extra on last to install No 8
20A single phase flush mounted isolator for hand dryer No 1
Extra on last to install No 1
30A single phase flush mounted isolator No 1
Extra on last to install No 1
10A three phase weather proof isolator No 2
Extra on last to install No 2
Carried Forward R
SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 6
Basement and Roof Level (Provisional)
PREPARED BY: DBSA

-B.0.Q-147
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29

30

31

32

33

34

35

36

37

38

39

40

41

42

43

44

Brought Forward R
20A three phase weather proof isolator No 1
Extra on last to install No 1
30A three phase weather proof isolator No 2
Extra on last to install No 2
800A three phase weather proof isolator for HVAC
equipment No 1
Extra on last to install No 1
Install 3 compartment 2 cover epoxy powder coated
power skirting complete with covers and support
brackets every 1 m spacing m 21
Extra on last to install 90° bends for 3 compartment
bends No 5
Extra on last to install end caps for 3 compartment
power skirting No 5
LIGHTING
25mm PVC conduit fixed to soffit and or hangers m 891
Extra on last to install m 891
25mm Bosal conduit m 95
Extra on last to install m 95
PVC insulated 1 000 V grade hard drawn copper wire
drawn into trunking and conduit and coloured as required
2.5mm? m 4 542
Extra on last to install m 4 542
2,5mm? PVC insulated twin and earth cable lay in ceiling m 212
Carried Forward R
SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 6
Basement and Roof Level (Provisional)
PREPARED BY: DBSA

-B.0.Q-148
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45

46

47

48

49

50

51

52

53

54

55

56

57

58

59

60

61

62

63

Brought Forward R
Extra on last to install m 212
Extra on last for glands, termination and connection No 60
P9000 trunking suspended from soffit complete with
cover m 114
Extra on last to install m 114
1 lever 1 way 16 amp light switch Crabtree or other
approved in 100 x 50 galvanised box inclusive of cover No 18
Extra on last to install No 18
65mm dia. round conduit box No 74
Extra on last to install No 74
3 way PVC round draw box No 23
Extra on last to install No 23
6 amp unswitched socket outlet No 81
Extra on last to install No 81
2 way 1 lever light switch No 4
Extra on last to install No 4
Extra on last to install the following luminaires
Type A1 No 30
Type Ale No 11
Type A2 No 4
Type A2e No 1
Type E1 No 6
Carried Forward R
SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 6
Basement and Roof Level (Provisional)
PREPARED BY: DBSA

-B.0.Q-149
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64

65

66

67

68

69

70

71

72

73

74

75

76

77

78

79

80

Brought Forward R
Type Ele No 5
Type E2 No 8
Type E2e No 3
Type Fle No 4
Type Je No 4
Type H No 4
TELEPHONE/DATA
Telephone/data cover complete with RJ 45 data socket
and grommets in power skirting No 55
Extra on last to install No 55
P9000 trunking suspended from soffit complete with
cover m 30
Extra on last to install m 30
FIRE AND SECURITY
25mm PVC conduit fixed on surface to concrete or
brickwork m 342
Extra on last to install m 342
25mm two entry round conduit box in ceiling void
mounted surface to concrete No 44
Extra on last to install No 44
P9000 trunking suspended from soffit complete with
cover m 118
Extra on last to install m 118
25mm flexible conduit m 30
Carried Forward R
SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 6
Basement and Roof Level (Provisional)
PREPARED BY: DBSA

-B.0.Q-150
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81

82

83

84

85

Brought Forward R

Extra on last to install m 30
65mm round boxes No 20
Extra on last to install No 20
GENERAL ITEMS
Earthing and bonding ltem
Testing and commissioning inclusive of completing
Ibuya Consulting Engineers test sheets, compliance
certificate and circuit cards as specified Item

Carried Forward to Summary of Section No. 4 R
SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 6
Basement and Roof Level (Provisional)
PREPARED BY: DBSA

-B.0.Q-151




Item
No

10

GPW/HQ/2023/01
REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

SECTION NO. 4

BILL NO. 7

TYPICAL FLOORS GROUND TO FIFTH - 6NO.
FLOORS (PROVISIONAL) (CPAP WORK GROUP
NO. 160 UNLESS OTHERWISE STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

TYPICAL FLOORS GROUND TO FIFTH - 6NO.
FLOORS

SMALL POWER

25mm PVC conduit surface or chased into brickwork
(patching by others)

Extra on last to install

Supply the following Crabtree outlets complete with cover,
clips mounting brackets on power skirting

1 x Normal S.S.0 (SANS 164-1)
Extra on last to install

1 x Euro S.S.0 (SANS 164-2)
Extra on last to install

1 x Dedicated S.S.0O (SANS 164-4)
Extra on last to install

1 x RJ45 Blank

Extra on last to install

Carried Forward

SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 7

Typical Floors Ground to Fifth (Provisional)
PREPARED BY: DBSA

-B.0.Q-152

Unit | Quantity Rate Amount
m 1884
m 1884

No 270
No 270
No 270
No 270
No 270
No 270
No 270
No 270
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11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

Brought Forward R
16 amp UPS (BLUE) Crabtree S.S.0. complete with
cover, clips and mounting brackets on power skirting No 48
Extra on last to install No 48
PVC insulated 1 000 V grade hard drawn copper wire
drawn into trunking and conduit and coloured as required
4mm? m 28 890
Extra on last to install m 28 890
100 x 100 galvanised box flush in dry walling No 162
Extra on last to install No 162
60A three phase weather proof isolator No 30
Extra on last to install No 30
30A three phase weather proof isolator No 12
Extra on last to install No 12
20A three phase weather proof isolator No 24
Extra on last to install No 24
60A single phase surface mounted isolator No 12
Extra on last to install No 12
30A single phase surface mounted isolator No 12
Extra on last to install No 12
20A single phase surface mounted isolator No 24
Extra on last to install No 24
Install 3 compartment 2 cover power skirting complete
with covers and support brackets every 1 m spacing m 1404
Carried Forward R
SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 7
Typical Floors Ground to Fifth (Provisional)
PREPARED BY: DBSA

-B.0.Q-153
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30

31

32

33

34

35

36

37

38

39

40

Brought Forward

Extra on last to install 90° bends for 3 compartment
power skirting

Extra on last to install end caps for 3 compartment
power skirting

Supply corporate connection (Alpha 4) unit comprising
of:

2 x end caps

1 x Normal S.S.0 (SANS 164-1)

1 x Euro S.S.0 (SANS 164-2)

1 x Dedicated S.S.0 (SANS 164-4)

2 x Blank RJ45 outlets

Input power cable - 3 M SA dedicated connection
Input power cable - 3 M SA normal
Interconnecting power cable - 3 M - dedicated
Interconnecting power cable - 3 M - SA normal

Extra on last to install
20mm Flexible PVC Conduit
Extra on last to install saddled at 250mm under desk top

Supply Crabtree Powercomm 9 way cluster box
complete with:

1 x Normal S.S.0 (SANS 164-1)

1 x Euro S.S.0 (SANS 164-2)

1 x Dedicated S.S.0 (SANS 164-4)

2 x Blank RJ45 outlets

Extra on last to install
Supply 9 way flush plastic divider box
Extra on last to install

Supply Cabstrut Access floor conduit box system (205 x
287 x 79) complete with:

1 x Normal S.S.0 (SANS 164-1)

1 x Euro S.S.0 (SANS 164-2)

1 x Dedicated S.S.O (SANS 164-4)

2 x Blank RJ45 outlets

Carried Forward

SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 7

Typical Floors Ground to Fifth (Provisional)
PREPARED BY: DBSA

-B.0.Q-154

No

No

No

No

No

No

No

No

No

132

312

144

144

570

570

72

72

72

72
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R
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41

42

43

44

45

46

47

48

49

50

51

52

53

54

55

56

Brought Forward R
Extra on last to install No 18
16 amp 3 pin Sans 164 - 1 and Sans 164-2 combination
SSO in 100 x 100 box complete with cover plate No 252
Extra on last to install No 252
250 x 250 PVC junction box No 12
Extra on last to install No 12
4m Pole compromising of the following:
2 x Normal S.S.O (SANS 164-1)
2 x Euro S.S.0 (SANS 164-2)
2 x Dedicated S.S.O (SANS 164-4)
4 x Blank RJ45 outlets No 42
Extra on last to install No 42
LIGHTING
25mm PVC conduit fixed to soffit and or hangers m 5 886
Extra on last to install m 5 886
PVC insulated 1 000 V grade hard drawn copper wire
drawn into trunking and conduit and coloured as required
2.5mm? m 30 726
Extra on last to install m 30 726
2.5mm? PVC insulated twin and earth cable lay in
ceiling m 1914
Extra on last to install m 1914
Extra on last for glands, termination and connection No 210
P9000 trunking suspended from soffit complete with
cover m 1506
Extra on last to install m 1506
Carried Forward R
SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 7
Typical Floors Ground to Fifth (Provisional)
PREPARED BY: DBSA

-B.0.Q-155
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57

58

59

60

61

62

63

64

65

66

67

68

69

70

71

72

73

74

75

Brought Forward R
1 lever 1 way 16 amp light switch Crabtree or other
approved in 100 x 50 galvanised box inclusive of cover No 228
Extra on last to install No 228
65mm Dia. round conduit box No 1242
Extra on last to install No 1242
3 way PVC round draw box No 246
Extra on last to install No 246
6 amp unswitched socket outlet No 1446
Extra on last to install No 1446
2 way 1 lever light switch No 36
Extra on last to install No 36
1000 W dimmer No 12
Extra on last to install No 12
Occupancy senor - Provnice Lighting (PS-PIR3) flush
mounted, white with 360 degree detection angle No 132
Extra on last to install No 132
Extra on last to install the following luminaries
Type A1 No 36
Type Ale No 18
Type B1 No 984
Type Ble No 126
Type E1 No 168
Carried Forward R
SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 7
Typical Floors Ground to Fifth (Provisional)
PREPARED BY: DBSA

-B.0.Q-156
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76

7

78

79

80

81

82

83

84

85

86

87

88

89

90

91

92

93

Brought Forward R
Type Ele No 36
Type E2 No 30
Type E2e No 6
Type C No 18
Type D No 18
Type F1 No 12
Type Fle No 12
Type G No 60
Type Je No 24
Type T1 No 12
Type T2 No 12
TELEPHONE/DATA
Telephone/data cover complete with RJ 45 data socket
and grommets in power skirting No 252
Extra on last to install No 252
FIRE AND SECURITY
25mm PVC conduit fixed on surface to concrete or
brickwork m 2052
Extra on last to install m 2052
25mm two entry round conduit box in ceiling void
mounted surface to concrete No 264
Extra on last to install No 264
25mm flexible conduit m 180
Carried Forward R
SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 7
Typical Floors Ground to Fifth (Provisional)
PREPARED BY: DBSA

-B.0.Q-157
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94

95

96

97

98

Brought Forward R

Extra on last to install m 180
65mm round boxes No 240
Extra on last to install No 240
GENERAL ITEMS
Earthing and bonding ltem
Testing and commissioning inclusive of completing
Ibuya Consulting Engineers test sheets, compliance
certificate and circuit cards as specified Item

Carried Forward to Summary of Section No. 4 R
SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 7
Typical Floors Ground to Fifth (Provisional)
PREPARED BY: DBSA

-B.0.Q-158




Item
No

GPW/HQ/2023/01
REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

SECTION NO. 4

BILL NO. 8

EARTHING AND LIGHTNING PROTECTION
(PROVISIONAL) (CPAP WORK GROUP NO. 160
UNLESS OTHERWISE STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

EARTHING AND LIGHTNING PROTECTION

SOIL RESISTIVITY SURVEY

Allow to survey the site to establish any prevailing
conditions and carry out soil resistivity testing in the
locations adjacent to each Sub Station. A detailed report
indicating test results and requirements to achieve the
necessary earth resistance for each area is to be
submitted to the Electrical Engineer

Resistivity Test survey in earth

Test report indicating electrode requirements etc. to
achieve 1 ohm or less

TRENCHING

Excavate by hand for cable trench or earth mats including
backfill with sifted sand, cable trench 350 mm wide x 600
mm deep x 1 500 mm long

In earth
In shale

In hard rock

Carried Forward

SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 8

Earthing and Lightning Protection (Provisional)
PREPARED BY: DBSA

-B.0.Q-159

Unit

No

No

No

No

No

Quantity

20

Rate

Amount
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Brought Forward R

BONDING TO EARTH ELECTRODES

Supply and install 20mm lengths of 95mm? Green PVC
insulated copper conductors fitted into sleeves and
trench complete with lugs, ferrules and termination
clamps between substation earth bar and earth
electrode No 2

EARTH MATS

Supply and install 1,600mm copper clad Earth
Electrodes driven into ground at 1,500mm by 1,500 mm
spacing including brass termination clamps and 50mm?
bare copper conductor interlinking to 2 No. earth grid
adjacent earth spike to form an earth grid No 20

EARTH ELECTRODES

Supply and install additional 1,600 mm copper clad
earth electrode driven into the ground including the
ferrel No 8

Supply and install 450mm long x 50mm high x 6mm
thick copper earth bar with test link predrilled with 10mm
diameter holes and secured to wall concrete on PVC
insulated spacers including all necessary material to
form substation earth bar No 1

TESTING AND CERTIFICATE OF COMPLIANCE

Allow for testing of the complete substation installation
to be witnessed by the Electrical Engineer, including the
issue of SABS Certificate of Compliance of Earthing
Systems, Annexures of recorded test results and "As
Built" drawings as specified No 1

MV RING EARTHS

The complete supply and installation of 120mm? Cu PVC
(Black) earth wire (SANS 1507-3) in continuous lengths as

follows
Sub 1 to RMU m 80
Carried Forward R
SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 8

Earthing and Lightning Protection (Provisional)
PREPARED BY: DBSA

-B.0.Q-160
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GPW/HQ/2023/01
REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward
Extra on last to terminate

Extra on last to supply and install 100 mm green heat
shrink over end of each earth wire

SUBSTATION EARTHING INSTALLATION

Substation bonding and earthing system as per earthing
diagram and the specification, including earth wire,
terminal connectors up to the main earth bar (As per
drawing 17052 607 0)

Substation 1 bonding and earthing (as per drawing
17052_607_0)

EARTHING INSTALLATION TESTS

The testing and recoding in suitable format of the
following;

Substation earth resistance test immediately upon
completion of the earthing installation before substation
equipment is installed

Substation 1

Final earth resistance reading with substation equipment
installed, but M.V. supply cables/earth disconnected

Substation 1

LIGHTNING PROTECTION BY SPECIALIST
CONTRACTOR

Undertake survey of existing lightning protection and
provide comprehensive report on statue

Budgetary amount for repairs to existing installation

Contractor's attendance and mark up

Carried Forward to Summary of Section No. 4

SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 8

Earthing and Lightning Protection (Provisional)
PREPARED BY: DBSA

-B.0.Q-161

No

No

ltem

ltem

ltem

ltem

Iltem

%

R

96 000,

00
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Item Unit | Quantity Rate Amount
No

SECTION NO. 4

BILL NO. 9

LUMINAIRES (PROVISIONAL) (CPAP WORK
GROUP NO. 160 UNLESS OTHERWISE

STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

LUMINAIRES

Supply the following luminaires:
As per drawing No. 17052 601 A

1 | Type A1 No 84
2 | Type Ale No 38
3 | Type A2 No 12
4 | Type A2e No 8
5 | Type B1 No 982
6 | Type B1le No 131
7 | Type C No 27
8 | Type D No 14
9 | Type E1 No 184
10 | Type E1le No 48
11 | Type E2 No 51
12 | Type E2e No 14
Carried Forward R
SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 9

Luminaires (Provisional)
PREPARED BY: DBSA

-B.0.Q-162
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13

14

15

16

17

18

19

Brought Forward R

Type F1 No 18
Type Fle No 16
Type G No 81
Type H No 8
Type Je No 28
Type T1 No 12
Type T2 No 12

Carried Forward to Summary of Section No. 4 R
SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 9
Luminaires (Provisional)
PREPARED BY: DBSA

-B.0.Q-163




Item
No
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GPW/HQ/2023/01
REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
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LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

SECTION NO. 4

BILL NO. 10

DISTRIBUTION BOARDS (PROVISIONAL) (CPAP
WORK GROUP NO. 160 UNLESS OTHERWISE

STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

DISTRIBUTION BOARDS

Supply / deliver the following distribution boards;

Main LV Panel as per single line diagram drawing No.
17052_401_A

Install and connect the above DB

Basement DB-B1E as per single line diagram drawing
No. 17052_402_A

Install and connect the above DB

Office DB-G1/G1E as per single line diagram drawing
No. 17052_403_A

Install and connect the above DB

Office UPS DB - UPS-G1 and UPS-02 as per single line
diagram drawing No. 17052_404_A

Install and connect the above DB

Main UPS Panel - UPS-DB as per single line diagram
drawing No. 17052_405_A

Install and connect the above DB

Carried Forward

SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 10

Distribution Boards (Provisional)

PREPARED BY: DBSA

-B.0.Q-164

Unit
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REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS

ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward

Roof DB as per single line diagram drawing No.
17052_406_A

Install and connect the above DB

Basement DB - AC as per single line diagram drawing
No. 17052_407_0

Install and connect the above DB

Typical Office UPS as per single line diagram drawing
No. 17052_408 0

Install and connect the above DB

Office DB - DB-01/01E as per single line diagram
drawing No. 17052_409 0

Install and connect the above DB

Office DB - DB-02/02E as per single line diagram
drawing No. 17052_410_0

Install and connect the above DB

Office DB - DB-03/03E as per single line diagram
drawing No. 17052_411_0

Install and connect the above DB

Office DB - DB-04/04E as per single line diagram
drawing No. 17052_412 0

Install and connect the above DB

Office DB - DB-05/05E as per single line diagram
drawing No. 17052_413_0

Install and connect the above DB

Carried Forward to Summary of Section No. 4

SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 10

Distribution Boards (Provisional)

PREPARED BY: DBSA

-B.0.Q-165

No

No
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Item
No

GPW/HQ/2023/01
REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

SECTION NO. 4

BILL NO. 11

POWER SKIRTING (PROVISIONAL) (CPAP
WORK GROUP NO. 160 UNLESS OTHERWISE

STATED)

The Tenderer is referred to the relevant Clauses in the

separate document General Preambles for Trades
(2017)

POWER SKIRTING

Supply the following

Cabstrut P801 Expony powder coated 3 compartment
cover power skirting inclusive of cover

90° power skirting bends

End caps for power skirting

Carried Forward to Summary of Section No. 4 R

SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 11

Power Skirting (Provisional)

PREPARED BY: DBSA

Unit | Quantity Rate Amount

2
m 1404

No 132

No 348

-B.0.Q-166



Item
No
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REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

SECTION NO. 4

BILL NO. 12

UPS (PROVISIONAL) (CPAP WORK GROUP NO.

Unit | Quantity Rate Amount

160 UNLESS OTHERWISE STATED)

The Tenderer is referred to the relevant Clauses in the

separate document General Preambles for Trades
(2017)

PS

Supply, deliver, install, test and commission UPS
System as per drawing no. 17052_602_A

Allowance to supply and install remote UPS's alarm
panel

Contractor's attendance and mark up
Supply 80A Bypass switch

1 No. UPS full service within the 1st year of UPS
handover at 6 months and 12 months

Carried Forward to Summary of Section No. 4 R

SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 12

UPS (Provisional)

PREPARED BY: DBSA

No 1

Item 6 000,00

%

No 1

ltem

-B.0.Q-167
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SECTION NO. 4

BILL NO. 13

EXISTING INSTALLATION (PROVISIONAL)
(CPAP WORK GROUP NO. 160 UNLESS
OTHERWISE STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

EXISTING INSTALLATION

TYPICAL FLOOR

Disconnect, make safe and remove the following
equipment from site (Not undertaken by main contractor)

2 x 58 Watt surface mounted light fitting
2 x 28 Watt recess mounted light fitting
Bulkhead light fitting

2 x 58 Watt open tube light fitting

Allow to disconnect, make safe and remove existing
distribution board

Allow to remove surface mounted conduit
Allow to remove wiring
Allow to remove surface mounted switch socket outlets

Allow to remove recess mounted switch socket outlets
and install blank cover plates

Allow to remove light switches outlets and install cover
plates

Carried Forward

SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 13

Existing Installation (Provisional)

PREPARED BY: DBSA

-B.0.Q-168

Unit | Quantity Rate Amount
No 140
No 500
No 10
No 4
No 1

m 262
m 8 000
No 20
No 20
No 20
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11

12

13

14

15

Brought Forward R

Allow to remove power skirting m 30

Allow to remove 25mm conduit m 250

Allow to remove telephone conduiting m 250

Allow to remove telephone jack point and install cover

plate No 60

Allow to strip out telephone and IT cabling after

consultation with client m 3 000

Carried Forward to Summary of Section No. 4 R

SECTION NO. 4 : ELECTRICAL INSTALLATION

Bill No. 13

Existing Installation (Provisional)
PREPARED BY: DBSA

-B.0.Q-169
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SECTION NO. 4

BILL NO. 14

STANDBY GENERATOR (PROVISIONAL) (CPAP
WORK GROUP NO. 160 UNLESS OTHERWISE

STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

STANDBY GENERATOR

The complete supply, transport to site, install, test and
commission

Standby generator as per drawing no. 17052_603_A

Connection of all generator control and protection, AMF
and communication information wired to terminals within
the Main LV Panel for changeover requirements

The complete supply and installation of Generator
Earthing as specified, including testing and
commissioning the entire earthing installation as per
I.E.C.standards, including re- testing as may be required
after making good, and typed test certificates,

Ear muffs

Allowance to fill/re-fill diesel tanks after testing - Low
sulphur diesel to manufacturers specification.

Provisional Sum for Allowance for additional Diesel
Tank

4 No. generator services to be conducted at 6, 12, 18
and 24 months from hand over.

Disconnect and remove from site and deliver within 50
km of Site the existing 150 kVA standby generator

Carried Forward

SECTION NO. 4 : ELECTRICAL INSTALLATION
Bill No. 14

Standby Generator (Provisional)

PREPARED BY: DBSA

-B.0.Q-170

Unit | Quantity Rate Amount
No 1
Item
ltem
No 5
Itr 2000
Item 96 000,00
ltem
No 1




10

(rate only)

Bill No. 14
Standby Generator (Provisional)
PREPARED BY: DBSA

Credit / scrap value for the existing standby generator

Carried Forward to Summary of Section No. 4 R
SECTION NO. 4 : ELECTRICAL INSTALLATION

GPW/HQ/2023/01
REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS

ADMINISTRATIVE HEAD QUARTERS
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Brought Forward R

ltem

Budgetary allowance for special rigging if required Item 36 000,00

-B.0.Q-171
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REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS
LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

SECTION SUMMARY

Preliminaries (Provisional)

General (Provisional)

LV Cabling (Provisional)

Wire-ways (Provisional)

MV Installation (Provisional)

Basement and Roof Level (Provisional)
Typical Floors Ground to Fifth (Provisional)
Earthing and Lightning Protection (Provisional)
Luminaires (Provisional)

Distribution Boards (Provisional)

Power Skirting (Provisional)

UPS (Provisional)

Existing Installation (Provisional)

Standby Generator (Provisional)

Carried to Final Summary

SECTION NO. 4 : ELECTRICAL INSTALLATION
PREPARED BY: DBSA

-B.0.Q-172

Page
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SECTION NO. 5

BILL NO. 1

PRELIMINARIES (CPAP WORK GROUP NO. 190
UNLESS OTHERWISE STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

SUPPLEMENTARY PREAMBLES

This Bill of Quantities must be read together with the
specification.

Tenderers must complete the Bill of Quantities and
detail the unit rate and total amount of each item.

The "Total" shall constitute the tender price for
adjudication.

Tenderers are advised to check their item extension and
total additions as arithmetical errors occurring in the
priced Bill of Quantities cannot be considered as having
an effect on the tender amount.

No alteration, erasure or addition is to be made in the
text of the Bill of Quantities. Should any alteration,
erasure or addition be made it will not be recognised but
the original wording of the Bill of Quantities will be
adhered to.

The Engineer will check the completed Bill of Quantities
and reserves the right to adjust any individual price and
to rectify any discrepancy whilst the total tender price as
quoted remains unaltered.
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Brought Forward

The quantities given in the Bill for cable, cable markers,
earth wire laid with cable, overhead conductors,
overhead earth wire and excavations cannot be
regarded as exact and are subject to measurement on
site after completion of the service and adjustments will
be made according to the unit rates given in the Bill.

The Bill of Quantities is to be used for pricing and
financial purposes only. The drawings take precedence
over the particular (project) specification but should be
used in conjunction with these specifications. The
project specification takes precedence over quality
specifications and the Bill of Quantities.

Checking of Cable and Overhead Conductor Lengths.
Notwithstanding the fact that lengths of cables and
overhead conductors, as given in the Bill of Quantities,
have been measured from scaled drawings, the
Contractor shall check such lengths on site before
ordering the cable as he will not be paid for excess
cable after the completion of the service. Any allowance
for off-cuts shall be made in the unit rates. The final
measurements shall be based on the nett route length
of the cables and overhead lines concerned, installed in
accordance with the specification. However, the onus is
on the Contractor to prove compliance with the
specification.

The unit prices quoted in the Bill of Quantities shall
include for such small materials as are required for the
complete installation in accordance with the
specification.

Bill No. 1 is to be regarded as fixed and will not be
adjusted for variations in the final contract value or
contract period.
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NOTE:

Tenderers may not include the costs of the items of Bill
No. 1 in the unit rates for items in the remainder of the
Bill of Quantities. Bill No. 1 is to be completed as
indicated.

Failure to comply will result in the Engineer arbitrarily
adjusting rates to exclude Preliminary and General
costs.

Unit prices for the same items in different Bills shall in all
cases be the same, and in the case of differences, the
Engineer reserves the right to change such unit prices
when the completed list is checked, without adjusting
the tender price.

The total for each page of each Bill is to be carried
forward to the collection page at the end of each Bill.

P.C., Provisional and Contingency allowances, items
and sums shall be expended as directed by the
Engineer, and any balance remaining shall be deducted
from the amount of the contract sum. Tenderers may not
regard any unspent moneys as forming part of the final
contract value.

Variation Instruction No. 1 will be issued after award of
the contract to omit all P.C., Provisional and
Contingency sums/allowances from the contract and
authorized contract value.

Variation work, as well as the items described above,
shall be measured as executed, and paid for according
to unit prices in the Bill of Quantities. Where unit prices
are not available, the work shall be priced, in
conjunction with the Engineer, at current rates.

Carried Forward
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Unless otherwise specified in the Bill of Quantities, all
items are to be priced on the basis of supply, delivery,
offload, installation, connection, testing and
commissioning.

All prices are to be EXCLUSIVE OF V.A.T but inclusive
of import duties, surcharges, commissions to third
parties, etc., where applicable. The foregoing items, as
well as the Contractor's handling, financing and profit
mark-up, is not to be separately detailed, and must be
included in the cost rates.

Unless otherwise stated, all measurements are net, in
accordance with the drawings, and no allowance has
been made for wastage.

The Employer reserves the right to increase or decrease
the extent of the contract works, without restraint, on
total value of variations issued relevant to any particular
item in the Bill of Quantities, by issuing written variation
instructions to omit or add, as may be required, the
supply and/or installation of any item of equipment or
work, whether listed in the Bill of Quantities or not, and
without affecting the unit cost rates indicated in the Bill
of Quantities or Preliminary and General items.

In the event that tenderers disagree with the measured
quantities the tender should be qualified accordingly,
listing the items and quantities in question.

The unit prices quoted in the Bill of Quantities must
include for small installation materials such as nuts,
bolts, nails, saddles, screws etc., as are required for the
satisfactory complete installation in accordance with the
specification.
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Unless otherwise stated in the Bill, the unit cost rates
shall be based on the following:

The rate for conduit boxes and for outlet boxes up to
and including 100 x 100mm shall be the same
regardless of the number of entries.

The rate for conduit and outlet boxes shall include for
fixing to the conduit with lock and bushnuts as may be
required and for fixing to the building structure.

The rate for outlet boxes shall be without covers and
draw boxes shall be complete with covers and screws.

The rate for industrial switch and plug units shall include
for the relevant enclosure and fixing to conduit and
building structure.

The rate for light switches, switch plugs, dimmer units,
etc., shall include for screws, cover plates and
fuses/breakers where applicable and for connection of
wiring thereto.

The rate for conduit up to and including 25 mm diameter
shall include all couplings, bends, boxes etc. as may be
required.

The rate for luminaires and accessories shall include for
connection of the wiring thereto.

All measurements are based on the most economical
route lengths without any allowance for wastage,
threading, jointing or slack.

In the case of wiring in conduit, an allowance of 300mm
per wire outlet box position has been made and in the
case of cables and wiring entering switchboards, an
allowance of 1000 and 2000mm has been made for
termination purposes in sub-distribution and main
distribution boards respectively.
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It should be noted that, notwithstanding anything to the
contrary, any items completed or listed in the Bill of
Quantities by the Tenderer will not be taken into
account, will not be subject to re-measurement, and will
not be regarded as a Bill of Quantities item.

Where equipment is specified by name, the tenderer
must price on this basis. Alternatives may be offered by
tenderers but the use of which is subject to written
approval by the Engineer.

PRELIMINARIES

The costs for the following items shall not be included in
the cost rates for work listed in the rest of the Bill of
Quantities.

Cost for compliance with Main Contractor's preliminary
and general items not covered below. ltem

Contractual requirements as specified, i.e guarantees,
insurance, sureties, company's overheads
administration etc. Item

Contract engineer, administration, supervision,

programming and management. ltem
Establish site accommodation, storage etc. Item
Maintain and operate site establishment. ltem

Remove site establishment on completion and remove
all rubbish, dirt, off-cuts, etc, and leave site in condition
as found. Allow to touch up paintwork if required. Item

Tools, equipment, plant hire and testing equip/meters as
necessary. ltem

Maintenance and guarantee of the complete installation
including fitting, material and workmanship for a period
of twelve months from date of practical completion as

specified. ltem

Carried Forward R
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Brought Forward

Extension of maintenance and guarantee for above
complete installation by an additional 12 months, to a
total of 24 months. Note, this includes all equipment,
hardware, firmware, software and cabling.

4 Sets of as-built drawings, maintenance manuals and
wiring diagrams.

Other items not included in the foregoing and required
by the Contractor are to be listed and priced below.

Allowance to outsource 30% of the work to Local
Contractors.

Carried Forward to Summary of Section No. 5
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SECTION NO. 5

BILL NO. 2

GENERAL (PROVISIONAL) (CPAP WORK
GROUP NO. 160 UNLESS OTHERWISE

STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

GENERAL

System programming during 12 month guarantee period
- for technician / programmer (ie. Post practical
completion)

Client Training during 12 month guarantee period - for
technician / programmer (ie. Post practical completion)

Allowance to provide samples for Engineers / Architects
/client approval

Allowance for liason with various sub-contractors in
regard to final installation requirements, equipment
connection etc.

Supervise / Liaise with builder during construction of
cores, recesses and penetrations in concrete and
brickwork to ensure they are formed in the correct
positions

General labeling of equipment and cables not covered
elsewhere

Allow for after hours (outside trading hours) work as
required
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Brought Forward R

TESTING & COMMISSIONING

Testing, commissioning and documentation of complete
installation. ltem

Test complete installation in conjunction with the other
services, viz., Electrical, air-conditioning security system,
fire protection, domestic water pumps, lifts smoke
extract fans etc. as specified Item

HANDOVER
Provide As Built drawings, Operation and Maintenance

Manuals and wiring diagrams (3 sets hardcopy, 1
electronic) ltem

BUDGETARY ALLOWANCE

Budgetary allowance for X-RAY machines and metal
detectors Item 1920 00000

EXISTING INSTALLATIONS

Strip out existing smoke detection and PA installation ltem

Carried Forward to Summary of Section No. 5 R
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SECTION NO. 5

BILL NO. 3

SMOKE DETECTION AND ALARM
(PROVISIONAL) (CPAP WORK GROUP NO. 160
UNLESS OTHERWISE STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

SMOKE DETECTION AND ALARM

Supply, install, test and commission smoke detection and

fire alarm system complete with all hardware, software,
terminations, fixings etc.

Ziton zp2 or equal approved smoke detection system

CENTRAL EQUIPMENT

Addressable analogue fire panel complete with batteries
(4 - loop)

Additional Proprietory Comms Network cards for above
panels

Additional Internet Protocol (RJ45) communication cards
for above panels

Programming of fire panels as specified including
graphics, to include all devices, zoning, loops and fire
condition sequencing, based on 700 devices

Allowance to upload Autocad (dwg) drawings as
backgrounds for the graphic displays. This includes
"cleaning up" of the drawings
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FIELD EQUIPMENT
Addressable optical detector complete with base on
ceiling (white) No 270
Addressable optical detector complete with base in
ceiling void (white) No 170
Addressable heat detector complete with base on
concrete soffit below 4 m (white) No 45
Addressable rate of rise heat detector complete with
base mounted under raised floor No 5
Addressable combination smoke and thermal detector
complete with base on ceiling (white) No 2
Addressable pre-set heat detector complete with base
on ceiling No 2
Addressable line isolator No 30
Addressable line I/O relay complete in junction box No 91
Allowance to connect line relays to override access
control mag locks on escape doors, air handling units,
elevators, smoke extraction fans etc. No 91
Addressable surface mounted call point with resettable
element (red) No 36
Addressable sounder base complete with cap ceiling
(white) No 20
Addressable sounder with visual indicator complete with
base on ceiling (white/red) No 20
Addressable sounder with visual indicator complete with
base on concrete soffit (white/red) No 1
Carried Forward R
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Door hold-open surface mount magnet complete with
stainless steel wall mount universable adjustable
brackets and emergency release button and door
anchor plate (400 N)

24 VV AC/DC 250 mA power supply unit connected to
main and door magnet located in ceiling void

Addressable beam detector mounted at 12 000 m AFFL
complete with reflector

Beam detector/reflector bracket made of 300 mm long
and 50 mm wide and 8 mm thick 304 stainless steel bar
sheeting rails by means of clamps

Budgetary allowance for stainless steel conduit box
cover plates as per Architect's detail

FIRE INTERCOM SYSTEM (SUPPLY AND INSTALL)

Master Station installed at reception
2 hours fire rated phones installed in refuge area

CABLING

Loop cable 1.5 mm? 2 core fire resistant (red) cable (PH
120)

Terminate the above cable
Loop cable 2.5 mm? 2 core fire resistant cable (PH 120)
Terminate the above cable

Networking cable (fire resistant) Master Controller to sub
controllers and remote display panels (PH 120)

Terminate the above cable

Connectors, adapters, power sockets, cables,
consumables and other material to complete the
installation as required.
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System training with staff ltem
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SECTION NO. 5

BILL NO. 4

PUBLIC ADDRESS AND VOICE EVACUATION
(PROVISIONAL) (CPAP WORK GROUP NO. 160
UNLESS OTHERWISE STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

PUBLIC ADDRESS AND VOICE EVACUATION

Supply, install, test and commission Bosch Paviro (or
equal and approved) public address and voice evacuation
system complete with connectors, adapters, fixings,
power sockets, cables, consumables and all material to
complete the installation as required.

Control Room equipment, complete with power supplies
and mounting equipment

PVA-4CR12 controller (12 zone)

PVA-2P500 power amplifier (500W)

PVA-4R24 Router (24 zone)

PVA-15CST call station

PLN-24CH12 power management / battery charger
Batteries for complete system above

Loudspeakers, complete with fixings for ceiling,
soffit/structure or wall mounting, and terminations.

LC3-UCO06E Ceiling Loudspeaker (6W).
LC3-CBB back box for above

LC3-UCO6E Box Loudspeaker (6W).
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LH1-10M10E Horn Loudspeaker (10W). No 10
Tuner BGM source - PLE-SDT No 1
Call station extension No 1

Supply and installation of cable (red) on cable basket in
ceiling void or drawn into conduit as specified, including

all lables and terminations at both ends.

PH120 2 core, 2.5mm? stranded fire rated cable (red) m 3815
Connectors, adapters, power sockets, cables,

consumables and other material to complete the

installation as required. Item
Configure and document the complete system. ltem
2 way intercom system from Control room to Securty

room at parking entrance including 100m of wiring

(Wireway by others) ltem
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SECTION NO. 5

BILL NO. 5

CCTV (PROVISIONAL) (CPAP WORK GROUP
NO. 160 UNLESS OTHERWISE STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

CCTV

Supply, install, test and commission cctv system (HIK
Vision or equal and approved) complete with all hardware

software, connectors, adapters, fixings, power supplier,

cables, consumables and all materials to complete the
installation:

Network Video Recorder (128 channel) - DS-96128NI-
124

8TB SATA 6Gb/s hard drive - WD4NPURX

Video Management System Software and licences for
128 cameras

Video and audio decoder for up to 4 monitors - 6904UDI

46" control room monitor suitable for 24 hour, 7 days a
week operation complete with universal wall brackets

Desktop PC with i7 processor, 16GB RAM, 1TB SSD
storage, 4TB SATA storage, GTX 1070 graphics card,
24" monitor, wireless mouse and keyboard, complete
with Windows 10 ect

CAT 6 - HDMI to RJ45 and R45 to HDMI network
extender converter

Cameras complete with all mounting equipment etc.

Camera Type A - 4 MP PTZ - DS-2DE5225IW-AE
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Camera Type B - 4 MP Bullet - DS-2CD2645FWD-IZS

'‘Camera Type C - 4 MP surface dome - DS-
2CD2754FWD-1ZS

Supply and installation of cable and wiring on cable

basket/trunking in ceiling void or drawn into conduit as

specified, including labels at both ends. Cabling from
switch to field devices

Krone Category 6 UTP - Blue in colour
Termination of Krone UTP CAT 6 onto patch panels

Termination of Krone UTP CAT 6 onto RJ45 at camera
end
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SECTION NO. 5

BILL NO. 6

IT NETWORK (PROVISIONAL) (CPAP WORK
GROUP NO. 160 UNLESS OTHERWISE

STATED)

The Tenderer is referred to the relevant Clauses in the

separate document General Preambles for Trades
(2017)

IT NETWORK

Supply, install, test and commission CCTV IT Network
complete with all hardware, software, connectors,
adapters, fixings, power supplies, cables, consumables
and all material to complete the installation as intended

19 inch 42 U Cabinet - 1000mm deep - painted mild
steel floor standing cabinet with glass front door, steel
rear door, rear ventilation, adjustable feet, bottom and

top cable entry, fixed shelf, 12 No. 1U blanking panels,
9 No. 1U brush panels, 2 No. 10 way power adaptors,

No. vertical cable management trays, fan tray 'with 4
fans, ground bonding kit and door locks.

Cisco Catalyst 9300 24 Port 10/100/1000 POE Switch,

2 x SFP Gbps uplink ports. 56GBps

24 Way modular (populated) UTP Cat 6 patch panel.
Complete with mimic labels

Universal 1U filler panels
Universal 1U short base brush panel

Krone Cat 6 UTP cable (Blue) jumpers up to 2m,
complete with terminations both ends (RJ45 - RJ45)

Fibre splice panel sliding tray (empty)
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Cisco IE 1000 10 Port 10/100/1000 POE Switch, 2 x
SFP Gbps uplink ports. 20 Gbps No 2
Aruba 2530 24G POE switch No 12
1Gig SM SFP (<500m) No 28
Rack mounted server with SQL database similar to Dell
poweredge R430 No 1
Supply and Install the following complete with
terminations, fixings etc
Single mode Optic Fibre Communication Cable 9/125nm
in-door installation type LSZH outer sheath, gel filled
tubes, non metallic strength member 6 pair (12 core) m 321
Single mode fibre termination - Per pair: Termination of
fibres at both ends using LC connectors No 42
Single mode fibre splicing - Per pair: No 42
Midcoupler module - LC DX 6 port - OM3 10 APPL No 42
Unjacked pigtails - Duplex LC - Single Mode No 42
OTDR Test & Certificate SUM
Label backbone cable (heat shrink lables on each end) SUM
Carried Forward to Summary of Section No. 5 R
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SECTION NO. 5

BILL NO. 7

ACCESS CONTROL (PROVISIONAL) (CPAP
WORK GROUP NO. 160 UNLESS OTHERWISE

STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

ACCESS CONTROL

Supply, install, test and commission Impro Access Portal
Pro (or equal and approved) access control and intercom

system complete with connectors, adapters, fixings,
power sockets, cables, consumables and all material to
complete required

Control room equipment complete with all power supplies
and mounting equipment

Programming and enrolment station, PC (I7 processor,
8 Gb RAM 500 Gb SSD storage, Windows 10, Office
and Acrobat) with 21" monitor, mouse, keyboard etc.

Setup and program access control software for 500
users and 57 No. doors (Impro Portal Pro Software)

Door / cluster controller complete with all mounting
equipment to be located in the IT Riser, inclusive of

junction boxes

Cluster Controller with 4 No. Wiegand reader modules
connected on the cluster bus, complete with battery
backup power supply

Cluster Controller with 2 No. Wiegand reader modules
connected on the cluster bus, complete with battery
backup power supply

Wiegand reader module for use in IPS housing

Carried Forward

SECTION NO. 5: ELECTRONIC INSTALLATION
Bill No. 7

Access Control (Provisional)

PREPARED BY: DBSA

-B.0.Q-192
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REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

10

11

12

13

14

15

16

17

18

19

Brought Forward R
IDEMIA Vision Pass Facial Recognition Reader No 73
600kg surface mounted monitored maglock with LED No 59
ZL bracket for maglock No 59
No touch exit sensor No 34
Green breakglass unit (re-settable), connected to mag
lock No 59
Supply and installation of cable and wiring on cable
basket in ceiling void or drawn into conduit as specified,
including all labels and terminations at both ends
Krone Category 6 UTP - green in colour m 3 554
Krone termination of UTP Cat 6 No 150
8 Twisted pair PVC insulated mylar cable. 0.22mm?
stranded tinned copper cores. Aluminium polyester
shield and drain m 2994
Termination of above cable No 150
2 Core PVC insulated cable. 1mm? stranded copper
cores m 504
Termination of above cable No 45
24V power supply complete complete with 2 hour
battery back up No 59
Budgetary allowance for time and attendance software
and setup Item 220 000,00
Budgery allowance for custom mounting brackets at
turnstiles Item 60 000,00
Carried Forward to Summary of Section No. 5 R
SECTION NO. 5 : ELECTRONIC INSTALLATION
Bill No. 7
Access Control (Provisional)
PREPARED BY: DBSA

-B.0.Q-193
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No
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REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS
LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

SECTION SUMMARY

Preliminaries (Provisional)

General (Provisional)

Smoke Detection and Alarm (Provisional)

Public Address and Voice Evacuation (Provisional)
CCTV (Provisional)

IT Network (Provisional)

Access Control (Provisional)

Carried to Final Summary

SECTION NO. 5 : ELECTRONIC INSTALLATION
PREPARED BY: DBSA
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No

GPW/HQ/2023/01
REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

SECTION NO. 6

BILL NO. 1

PRELIMINARIES (CPAP WORK GROUP NO. 190
UNLESS OTHERWISE STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

PRELIMINARIES

The costs for the following items shall not be included in
the cost rates for work listed in the rest of the Bill of
Quantities.

Contractual requirements as specified, i.e. guarantees,
insurance, sureties, company's overheads
administration etc

Contract engineer, administration, supervision,
programming and management

Establish site accommodation, storage etc
Maintain and operate site establishment

Remove site establishment on completion and remove
all rubbish, foundations, concrete bases, dirt oil spillage,
etc., and leave site in condition as found

Tools, equipment, plant hire and testing gear/meters as
necessary

Maintenance and guarantee of the complete installation
for a period of twelve months from date of completion
and handover

Certificate to be issued on completion of the project in
addition to detailed testing as specified - electrical
compliances etc

Carried Forward

SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 1

Preliminaries (Provisional)

PREPARED BY: DBSA
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10

11

12

13

14

15

16

Brought Forward R

Shop drawings Item
4 Sets of as-built drawings and manuals ltem
Compliance with the OHS Act ltem
Craneage and rigging equipment to put ac plant in place
- including roof ltem
Budgetary Allowance ltem 420 00000
Removal of all ducting, diffusers and controls on all
levels SUM
Removal of all AC Equipment and piping on all floors
including roof SUM
Other items not included in the foregoing and required
by the Contractor are to be listed and priced below ltem

Carried Forward to Summary of Section No. 6 R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 1
Preliminaries (Provisional)
PREPARED BY: DBSA

-B.0.Q-196
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No
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ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

SECTION NO. 6

BILL NO. 2

AIR CONDITIONING AND VENTILATION
INSTALLATION (PROVISIONAL) (CPAP WORK
GROUP NO. 170 UNLESS OTHERWISE

STATED)

The Tenderer is referred to the relevant Clauses in the

separate document General Preambles for Trades
(2017)

AIR CONDITIONING AND VENTILATION
INSTALLATION

CHILLED WATER PIPING

Piping including all valves & fittings etc. as per
specification. Connections to units including control
valves, valves fittings, etc.

@200 Pipe

2200 Flanges (blank)
2200 Flanges

@200 Equal Tees
2200 90deg Elbows
2200 - 100 Reducers
2200 - 125 Reducers
3125 Pipe

2125 Flanges

@125 Equal Tees

Carried Forward R

SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA

Unit | Quantity Rate Amount

m 44.00
No 4
No 20
No 11
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11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

30

31

Brought Forward R
2125 90deg Elbows No 22
2125 - 100 Reducers No 4
2100 Pipe m 48
2100 Flanges No 8
2100 90deg Elbows No 2
2100 - 280 Reducers No 4
280 Piping m 36
@80 Equal Tees No 4
280 90deg Elbows No 8
280 - @65 Reducers No 8
@65 Piping m 170
@65 90deg Elbows No 90
@200 Butterfly Shut-off Valves No 4
2200 Strainers with g 32 drain No 1
@200 Flexible Coupling No 2
@125 Butterfly Shut-off Valves No 6
2125 Non- Return Valves No 3
@125 Strainers with g 32 drain No 3
@125 Flexible Coupling No 6
2100 Flow Control Meter No 1
2100 Butterfly Shut-off Valves No 2

Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2
Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA

-B.0.Q-198
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32

33

34

35

36

37

38

39

40

41

42

43

44

45

46

47

48

49

50

51

Brought Forward R
@80 Shut-off Valves No 2
@65 Shut-off Valves No 20
220 Drain Valves No 24
215 BMS Test Point No 1
210 Binder Test Point No 54
Pressure Gauge with shut off valve No 6
@40 Galv Drain Piping No 4
Flowcon Valve _ 4,75 1/s No 1
Flowcon Valve _ 3,45 /s No 10
Two Way Control Valve _ 4,75 l/s No 1
Two Way Control Valve _ 3,45 /s No 10
Feed and Expansion Tank c/w Shut-off valves ltem
Buffer Tank - Complete No 1
CHILLED WATER PIPE INSULATION as per
specification
2200 Pipe m 44
2200 Flanges (blank) No 4
2200 Flanges No 20
@200 Equal Tees No 11
2200 90deg Elbows No 12
2200 - 100 Reducers No 2
2200 - 8125 Reducers No 10

Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2
Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA
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52

53

54

55

56

57

58

59

60

61

62

63

64

65

66

67

68

69

70

71

72

Brought Forward R
2125 Pipe m 115
2125 Flanges No 40
2125 Equal Tees No 8
2125 90deg Elbows No 22
2125 - 100 Reducers No 4
2100 Pipe m 48
2100 Flanges No 8
2100 90deg Elbows No 2
2100 - 280 Reducers No 4
280 Piping m 36
@80 Equal Tees No 4
280 90deg Elbows No 8
280 - @65 Reducers No 8
@65 Piping m 170
@65 90deg Elbows No 90
2200 Butterfly Shut-off Valves No 4
2200 Strainers with g 32 drain No 1
2200 Flexible Coupling No 2
@125 Butterfly Shut-off Valves No 6
2125 Non- Return Valves No 3
@125 Strainers with g 32 drain No 3

Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2
Air Conditioning and Ventilation (Provisional)
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73

74

75

76

77

78

79

80

81

82

83

84

85

86

87

88

89

90

Brought Forward R
2125 Flexible Coupling No 6
2100 Flow Control Meter No 1
2100 Butterfly Shut-off Valves No 2
280 Shut-off Valves No 2
@65 Shut-off Valves No 20
@20 Drain Valves m 24
215 BMS Test Point No 1
210 Binder Test Point No 54
Pressure Gauge with shut off valve No 6
Flowcon Valve _ 4,75 /s No 1
Flowcon Valve _ 3,45 1/s No 10
Two Way Control Valve 4,75 /s No 1
Two Way Control Valve _ 3,45 I/s No 10
Buffer Tank No 1
HOT WATER PIPING
Piping excluding all valves & fittings etc. as per
specification. Connections to Units including control
valves, valves fittings, etc.
2150 Pipe m 44
2150 90deg Elbows No 14
2150 Equal Tees No 10
2150 Flanges No 20
Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2
Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA
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REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS

ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward
2150 Flanges (blank)
2150 - 8125 Reducers
2150 - 100 Reducers
@125 Pipe
2125 90deg Elbows
2125 Flanges
2125 - 100 Reducers
2100 Pipe
2100 90deg Elbows
2100 Equal Tees
2100 - 280 Reducers
@80 Piping
280 - @65 Reducers
280 - 850 Reducers
@65 Piping
@65 90deg Elbows
@50 Piping
@50 90deg Elbows
@150 Butterfly Shut-off Valves
2150 Strainers with g 32 drain

2150 Flexible Coupling

Carried Forward

SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
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Brought Forward R
112 | 2125 Butterfly Shut-off Valves No 6
113 | 8125 Non-Return Valves No 3
114 | 2125 Strainers with g 32 drain No 3
115 | 8125 Flexible Coupling No 6
116 | 2100 Flow Control Meter No 1
117 | 2100 Butterfly Shut-off Valves No 2
118 | @65 Shut-off Valves No 2
119 | @50 Shut-off Valves No 20
120 | 920 Drain Valves No 24
121 | 215 BMS Test Point No 1
122 | 210 Binder Test Point No 52
123 | Pressure Gauge with shut off valve No 6
124 | 240 Galv Drain Piping No 4
125 | Flowcon Valve _ 3,86 I/s No 1
126 | Flowcon Valve _ 2,89 I/s No 10
127 | Two Way Control Valve _ 3.86 I/s No 1
128 | Two Way Control Valve _ 2,89 I/s No 10
129 | Feed and Expansion Tank c/w Shut-off valves ltem
130 | Buffer Tank - complete Item
131 | Budgetary Allowance Item 120 000,00
Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2
Air Conditioning and Ventilation (Provisional)
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Brought Forward

HOT WATER PIPE INSULATION as per specification

2150 Pipe

2150 90deg Elbows
2150 Equal Tees
3150 Flanges

2150 Flanges (blank)
2150 - 8125 Reducers
2150 - 100 Reducers
2125 Pipe

2125 90deg Elbows
2125 Flanges

2125 - 100 Reducers
2100 Pipe

2100 90deg Elbows
2100 Equal Tees
2100 - 280 Reducers
280 Piping

280 - 865 Reducers
280 - @50 Reducers
@65 Piping

@65 90deg Elbows

Carried Forward
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Brought Forward R
152 | @50 Piping No 160
153 | @50 90deg Elbows No 86
154 | 2150 Butterfly Shut-off Valves No 4
155 | 2150 Strainers with @ 32 drain No 1
156 | @150 Flexible Coupling No 2
157 | 2125 Butterfly Shut-off Valves No 6
158 | 2125 Non- Return Valves No 3
159 | 8125 Strainers with g 32 drain No 3
160 | 2125 Flexible Coupling No 6
161 | 2100 Flow Control Meter No 1
162 | 2100 Butterfly Shut-off Valves No 2
163 | 965 Shut-off Valves No 2
164 | 950 Shut-off Valves No 20
165 | 220 Drain Valves No 24
166 | 215 BMS Test Point No 1
167 | 210 Binder Test Point No 52
168 | Pressure Gauge with shut off valve No 6
169 | Flowcon Valve _ 3,86 I/s No 1
170 | Flowcon Valve 2,89 I/s No 10
171 | Two Way Control Valve _ 3.86 I/s No 1
172 | Two Way Control Valve _ 2,89 I/s No 10
Carried Forward R

SECTION NO. 6 : MECHANICAL INSTALLATION

Bill No. 2

Air Conditioning and Ventilation (Provisional)
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ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward
Buffer Tank - complete

CHILLED AND HEATING WATER GENERATION
PLANT

CHILLERS

Air cooled complete with building primary pumps, etc.,
including anti-vibration mountings, plinth formers, etc.

CWG 1 (Energy Raiser)

PUMPS

Secondary chilled/heating water circulating pumps
complete with coupling, seals,mountings, etc., as per the
specification (drains elsewhere measured) complete with
premium efficiency motors, anti-vibration mounts and

plinth formers

SCHWP 1 Secondary Chilled Water
SCHWP 2 Secondary Chilled Water
SCHWP 3 Secondary Chilled Water
SHWP 1 Heating Water

SHWP 2 Heating Water

SHWP 3 Heating Water

Budgetary Allowance

Lower Ground Floor Drawing No. M-1000:

SYSTEM - EAF - 15 (Basement extract)

Fan system - EAF - 15 duty: 8,00m3/s

Fan

Attenuators

Carried Forward

SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2
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Brought Forward R
184 | Supports Sets 1.0
185 | AVM's Sets 1.0
186 | Flexible Canvas Collars Sets 1.0

SYSTEM - EAF - 16 (Transformer and LV Room
Extract

Fan system - EAF - 16 duty: 1,6m3/s

187 | Fan No 1
188 | Attenuators No 2
189 | Supports Sets 1.0
190 | AVM's Sets 1.0
191 | Flexible Canvas Collars Sets 1.0
192 | Exhaust Cowl No 1

CIRCULAR DUCTING
193 | Dia 500 m 1
194 | Dia 450 m 8

CIRCULAR SPIGOTS

195 | Dia 450 No 2

EXHAUST AIR GRILLES - FIXED BLADE with OBD

196 | 700 x 300 No 4

EXTRACT AIR WEATHER LOUVRES

197 | 800 x 800 No 1
Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
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Brought Forward R

FAN SYSTEM - EAF - 17 DUTY: 0,0150m3/s

198 | Fan No 1

FAN SYSTEM - EAF - 18 DUTY: 0,82m3/s

199 | Fan No 1

SPLIT AIR CONDITIONING UNITS

MWSU.13 & 14 - Lower Ground Floor UPS Room

200 | Wall Mounted inverter unit - 7 kW No 2
201 | Insulated drip tray No 2
202 | Refrig. Piping - including insulation and cable tray

support m 6
203 | Drain Piping Sets 2.0

CWU-01 - Lower Ground Floor Security Green Room

204 | Through wall console unit c/w aluminium external
louvers - 4.1kw No 1

CDU.01 - Lower Ground Floor Security Lobby

205 | In-inceiling Ducted inverter unit - 10 kW, c/w hardwired
controller No 1

206 | Refrig. Piping - including insulation and cable tray
support / trunking m 12

207 | Drain Piping Sets 1.0

CIRCULAR DUCTING

208 | Dia 200 m 3

CIRCULAR 90° BENDS

209 | Dia 200 No 1
Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
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Brought Forward R

CIRCULAR SPIGOTS

210 | Dia 200 No 6

RECTANGULAR DUCTING

Complete with hangers, clamps etc

211 | 0.60mm sheetmetal m2 15

RECTANGULAR DUCT FITTINGS

Complete with hangers, clamps etc

212 | 0.60mm sheetmetal No 3

DUCT INSULATION

213 | FRK 25mm thick m2 16

595 x 595 DCV DIFFUSERS

214 | Dia 200 No 3

INSULATED FLEXIBLE DUCTING 1.5 M LONG
COMPLETE WITH JUBILEE CLAMPS

215 | Dia 200 No 5

R/A GRILLES - FIXED BLADE

216 | 600 x 600 c/w plenum and 200 dia spigot No 2

Balancing Dampers

217 | 200 Dia No 1
Filters
218 | Removable slide type filter - 300 x 250 x 100 thick No 1
Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2
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ADMINISTRATIVE HEAD QUARTERS
LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward

F/A GRILLES - FIXED BLADE

300 x 250 fresh air grille
Budgetary Allowance

Ground Floor Drawing No. M-1001:

SYSTEM - AHU-1 - TOTAL COOLING 120kw, 6000 I/s

Chilled Water Unit complete with fan, coil, filters, etc. - to
be assembled on site in plantroom

Sheetmetal Plinthformer
Tico Pads
Drain Piping

SOUND ATTENUATORS

Complete as per specification

Supply Air 1500 W x 500 D x 1200 L
Return Air 1500 W x 500 D x 1200 L

CIRCULAR DUCTING

Dia 250

CIRCULAR 90° BENDS

Dia 250

CIRCULAR SPIGOTS

Dia 250

RECTANGULAR DUCTING

Carried Forward

SECTION NO. 6 : MECHANICAL INSTALLATION
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Brought Forward R
Complete with hangers, clamps etc
230 | 1.00mm sheetmetal m2 60
231 | 0.80mm sheetmetal m2 32
232 | 0.60mm sheetmetal m2 201
RECTANGULAR DUCT FITTINGS
Complete with hangers, clamps etc
233 | 1.00mm sheetmetal No 6
234 | 0.80mm sheetmetal No 2
235 | 0.60mm sheetmetal No 15
DUCT INSULATION
236 | FRK 25mm thick m2 293
595 x 595 DCV DIFFUSERS
237 | Dia 250 No 7

595 x 595 DVV DIFFUSERS c/w 1kW REHEATERS

238 | Dia 250 Master c/w Wall Mounted Controller No 18

239 | Dia 250 Slaves No 3

RCV DIFFUSERS

240 | Dia 250 No 7

INSULATED FLEXIBLE DUCTING 1.5 M LONG
COMPLETE WITH JUBILEE CLAMPS

241 | Dia 250 No 35
Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
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Brought Forward R
WIRE MESH SCREENS
1500 x 500 No 1
R/A GRILLES - FIXED BLADE
600 x 600 No 9
300 x 300 No 4
SYSTEM - EAF -2 (GROUND FLOOR TOILETS)
Fan System - EAF - 2 Duty: 1,00m3/s
Fan No 1
Attenuators No 1
Supports Sets 1.0
AVM's Sets 1.0
Flexible Canvas Collars Sets 1.0
Exhaust Cowl No 1
CIRCULAR DUCTING
Dia 450 m 3
Dia 350 m 2
Dia 200 m 5
Dia 150 m 21
CIRCULAR 45° BENDS
Dia 200 No 2
Dia 150 No 6
Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2
Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA
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REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R
CIRCULAR SPIGOTS
Dia 200 No 1
Dia 150 No 14
RECTANGULAR DUCTING
Complete with hangers, clamps etc
0.6mm Sheetmetal m2 50
DISC VALVES
Dia 200 No 1
Dia 150 No 14
UNINSULATED FLEXIBLE DUCTING 1.5 M LONG
COMPLETE WITH JUBILEE CLAMPS.
Dia 200 No 1
Dia 150 No 14
Fan System - EAF - 9 Duty: 0,150m3/s
Fan No 1
Fan System - EAF - 10 Duty: 0,0150m3/s
Fan No 1
Fan System - EAF - 11 Duty: 0,0150m3/s
Fan No 1
Fan System - EAF - 12 Duty: 0,0150m3/s
Fan No 1

Carried Forward R

SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2
Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA

-B.0.Q-213




GPW/HQ/2023/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R

Fan System - EAF - 13 Duty: 0,0150m3/s

268 | Fan No 1

TRANSFER AIR GRILLES - with expanded mesh
behind

269 | 600 x 200 No 10

SPLIT AIR CONDITIONING UNITS

MWSU.1 & 2 - Ground Floor Patch Room

270 | Wall Mounted inverter unit - 5,2 kW No 2
271 | Insulated drip tray No 2
272 | Refrig. Piping - including insulation and cable tray

support m 18
273 | Drain Piping Sets 2.0

CCU.1 - Ground Floor Security Monitoring Room

274 | Ceiling Cassette inverter unit - 7 kW No 1
275 | Refrig. Piping - including insulting and cable tray support m 12
276 | Drain Piping Sets 1.0

FIRE DAMPERS
277 | 500 x 300 No 3
278 | Dia 250 No 1

Volume Control Dampers

279 | Manual balancing damper - 250 Dia No 35
280 | Manual balancing damper - 150 Dia No 1
Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA

-B.0.Q-214



281

282

283

284

285

286

287

288

289

290

291

292

Brought Forward
Budgetary Allowance

First Floor Drawing No. M-1002:

SYSTEM - AHU-2 - TOTAL COOLING 80kw, 4000 I/s

Chilled Water Unit complete with fan, coil, filters, etc. - to
be assembled on site in plantroom

Sheetmetal Plinthformer
Tico Pads
Drain Piping

SOUND ATTENUATORS

Complete as per specification

Supply Air 1100 W x 450 D x 1200 L
Return Air 1100 W x 450 D x 1200 L

CIRCULAR DUCTING
Dia 250

CIRCULAR 90° BENDS

Dia 250

CIRCULAR SPIGOTS

Dia 250

RECTANGULAR DUCTING

Complete with hangers, clamps etc

0.80mm sheetmetal

0.60mm sheetmetal

Carried Forward

SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA

-B.0.Q-215
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1.0
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R

GPW/HQ/2023/01
REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS
LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

120 000.

00




GPW/HQ/2023/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R

RECTANGULAR DUCT FITTINGS

Complete with hangers, clamps etc

293 | 0.80mm sheetmetal No 9
294 | 0.60mm sheetmetal No 6

DUCT INSULATION

295 | FRK 25mm thick m2 172

595 x 595 DCV DIFFUSERS

296 | Dia 250 No 7

595 x 595 DVV DIFFUSERS c/w 1kW REHEATERS

297 | Dia 250 Master c/w Wall Mounted Controller No 11
298 | Dia 250 Slaves No 2

RCV DIFFUSERS

299 | Dia 250 No 2

INSULATED FLEXIBLE DUCTING 1.5 M LONG
COMPLETE WITH JUBILEE CLAMPS

300 | Dia 250 No 22

WIRE MESH SCREENS

301 | 1100 x 450 No 1

R/A GRILLES - FIXED BLADE

302 | 600 x 600 No 6

SYSTEM - AHU-3 - TOTAL COOLING 80kw, 4000 I/s

303 | Chilled Water Unit complete with fan, coil, filters, etc. - to

be assembled on site in plantroom No 1

Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA

-B.0.Q-216



GPW/HQ/2023/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R
304 | Sheetmetal Plinthformer No 1
305 | Tico Pads Sets 1.0
306 | Drain Piping Sets 1.0

SOUND ATTENUATORS

Complete as per specification

307 | Supply Air 1100 W x 450 D x 1200 L No 1
308 | Return Air 1100 W x 450 D x 1200 L No 1

CIRCULAR DUCTING

309 | Dia 250 m 9

CIRCULAR 90° BENDS

310 | Dia 250 No 14

CIRCULAR SPIGOTS

311 | Dia 250 No 24

RECTANGULAR DUCTING

Complete with hangers, clamps etc

312 | 0.80mm sheetmetal m2 61
313 | 0.60mm sheetmetal m2 115

RECTANGULAR DUCT FITTINGS

Complete with hangers, clamps etc

314 | 0.80mm sheetmetal No 5

315 | 0.60mm sheetmetal No 10

Carried Forward R

SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA

-B.0.Q-217



GPW/HQ/2023/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R
DUCT INSULATION
316 | FRK 25mm thick m2 176
595 x 595 DCV DIFFUSERS
317 | Dia 250 No 1

595 x 595 DVV DIFFUSERS c/w 1kW REHEATERS

318 | Dia 250 Master c/w Wall Mounted Controller No 14
319 | Dia 250 Slaves No 2

595 x 595 DVV DIFFUSERS c/w 0,5kW REHEATERS

320 | Dia 250 Master c/w Wall Mounted Controller No 5

RCV DIFFUSERS

321 | Dia 250 No 2

INSULATED FLEXIBLE DUCTING 1.5 M LONG
COMPLETE WITH JUBILEE CLAMPS

322 | Dia 250 No 24

WIRE MESH SCREENS

323 | 1100 x 450 No 1

R/A GRILLES - FIXED BLADE

324 | 600 x 600 No 6

SYSTEM - EAF -1 (FLOORS 1-5 TOILETS)

Fan measured elsewhere

CIRCULAR DUCTING

325 | Dia 450 m 4
Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA

-B.0.Q-218



GPW/HQ/2023/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R
326 | Dia 300 m 7
327 | Dia 250 m S
328 | Dia 150 m S
CIRCULAR 45° BENDS
329 | Dia 150 No 1
CIRCULAR SPIGOTS
330 | Dia 300 No 1
331 | Dia 250 No 1
332 | Dia 200 No 1
333 | Dia 150 No 13
DISC VALVES
334 | Dia 200 No 1
335 | Dia 150 No 13

UNINSULATED FLEXIBLE DUCTING 1.5 M LONG
COMPLETE WITH JUBILEE CLAMPS

336 | Dia 200 No 1

337 | Dia 150 No 13

Fan System - EAF - 8 Duty: 0,0150m3/s

338 | Fan No 1

SPLIT AIR CONDITIONING UNITS

MWSU.3 & 4 - First Floor Patch Room

339 | Wall Mounted inverter unit - 5,2 kW No 2
Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA

-B.0.Q-219
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345

346

347

348

349
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352

GPW/HQ/2023/01
REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R
Insulated drip tray No 2
Refrig. Piping - including insulation and cable tray
support m 12
Drain Piping Sets 2.0
Manual balancing damper - 250 Dia No 46
Budgetary Allowance ltem 120 00000
Second Floor Drawing No. M-1003
SYSTEM - AHU-4 - TOTAL COOLING 80kw, 4000 l/s
Chilled Water Unit complete with fan, call, filters, etc. - to
be assembled on site in plantroom. No 1
Sheetmetal Plinthformer No 1
Tico Pads Sets 1.0
Drain Piping Sets 1.0
SOUND ATTENUATORS
Complete as per specification
Supply Air 1100 W x 450 D x 1200 L No 1
Return Air 1100 W x 450 D x 1200 L No 1
CIRCULAR DUCTING
Dia 250 m 17
CIRCULAR 90° BENDS
Dia 250 No 10

Carried Forward R

SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2
Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA

-B.0.Q-220



GPW/HQ/2023/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R
CIRCULAR SPIGOTS
353 | Dia 250 No 22
RECTANGULAR DUCTING
Complete with hangers, clamps etc
354 | 0.80mm sheetmetal m2 81
355 | 0.60mm sheetmetal m2 66
RECTANGULAR DUCT FITTINGS
Complete with hangers, clamps etc
356 | 0.80mm sheetmetal No 8
357 | 0.60mm sheetmetal No 5
DUCT INSULATION
358 | FRK 25mm thick m2 147
595 x 595 DCV DIFFUSERS
359 | Dia 250 No 6

595 x 595 DVV DIFFUSERS c/w 1kW REHEATERS

360 | Dia 250 Master c/w Wall Mounted Controller No 12

361 | Dia 250 Slaves No 2

RCV DIFFUSERS

362 | Dia 250 No 2

INSULATED FLEXIBLE DUCTING 1.5 M LONG
COMPLETE WITH JUBILEE CLAMPS

363 | Dia 250 No 22
Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA

-B.0.Q-221
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373

374

GPW/HQ/2023/01
REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R

WIRE MESH SCREENS

1100 x 450

R/A GRILLES - FIXED BLADE

600 x 600

SYSTEM - AHU-5 - TOTAL COOLING 80kw, 4000 I/s

No 1

No 7

Chilled Water Unit complete with fan, coll, filters, etc. - to

be assembled on site in plantroom
Sheetmetal Plinthformer

Tico Pads

Drain Piping

SOUND ATTENUATORS

Complete as per specification

Supply Air 1100 W x 450 D x 1200 L
Return Air 1100 W x 450 D x 1200 L

CIRCULAR DUCTING

Dia 250

CIRCULAR 90° BENDS

Dia 250

CIRCULAR SPIGOTS

Dia 250

RECTANGULAR DUCTING

Carried Forward R

SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA

No 1

No 1

Sets 1.0

Sets 1.0

No 1

No 1

No 11

No 23

-B.0.Q-222



GPW/HQ/2023/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R
Complete with hangers, clamps etc
375 | 0.80mm sheetmetal m2 59
376 | 0.60mm sheetmetal m2 115
RECTANGULAR DUCT FITTINGS
Complete with hangers, clamps etc
377 | 0.80mm sheetmetal No 5
378 | 0.60mm sheetmetal No 10
DUCT INSULATION
379 | FRK 25mm thick m2 174
595 x 595 DCV DIFFUSERS
380 | Dia 250 No 5

595 x 595 DVV DIFFUSERS c/w 1kW REHEATERS

381 | Dia 250 Master c/w Wall Mounted Controller No 14

RVV DIFFUSERS c/w 1kW REHEATERS

382 | Dia 250 Master c/w Wall Mounted Controller No 1

383 | Dia 250 Slaves No 1

RCV DIFFUSERS

384 | Dia 250 No 2

INSULATED FLEXIBLE DUCTING 1.5 M LONG
COMPLETE WITH JUBILEE CLAMPS

385 | Dia 250 No 23
Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA

-B.0.Q-223



GPW/HQ/2023/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R
WIRE MESH SCREENS
386 | 1100 x 450 No 1
R/A GRILLES - FIXED BLADE
387 | 600 x 600 No 5
FIRE DAMPERS
388 | 1000 x 400 No 2
389 | 750 x 350 No 1

SYSTEM - EAF -1 (FLOORS 1-5 TOILETS)

Fan measured elsewhere

CIRCULAR DUCTING

390 | Dia 450 m 4
391 | Dia 300 m 7
392 | Dia 250 m 5
393 | Dia 150 m 5

CIRCULAR 45° BENDS

394 | Dia 150 No 1

CIRCULAR SPIGOTS

395 | Dia 300 No 1
396 | Dia 250 No 1
397 | Dia 200 No 1
398 | Dia 150 No 13
Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA

-B.0.Q-224
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GPW/HQ/2023/01
REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R
DISC VALVES
Dia 200 No 1
Dia 150 No 13
UNINSULATED FLEXIBLE DUCTING 1.5 M LONG
COMPLETE WITH JUBILEE CLAMPS.
Dia 200 No 1
Dia 150 No 13
SPLIT AIR CONDITIONING UNITS
MWSU.5 & 6 - Second Floor Patch Room
Wall Mounted inverter unit - 5,2 kW No 2
Insulated drip tray No 2
Refrig. Piping - including insulation and cable tray
support m 12
Drain Piping Sets 20
Manual balancing damper - 250 Dia No 46
Budgetary Allowance Item 120 000,00
Third Floor Drawing No. M-1004
SYSTEM - AHU-6 - TOTAL COOLING 80kw, 4000 I/s
Chilled Water Unit complete with fan, coil, filters, etc. - to
be assembled on site in plantroom No 1
Sheetmetal Plinthformer No 1
Tico Pads Sets 1.0
Drain Piping Sets 1.0
Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2
Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA

-B.0.Q-225



GPW/HQ/2023/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R

SOUND ATTENUATORS

Complete as per specification

413 | Supply Air 1100 W x 450 D x 1200 L No 1
414 | Return Air 1100 W x 450 D x 1200 L No 1

CIRCULAR DUCTING

415 | Dia 250 m 18

CIRCULAR 90° BENDS

416 | Dia 250 No 6

CIRCULAR SPIGOTS

417 | Dia 250 No 23

RECTANGULAR DUCTING

Complete with hangers, clamps etc

418 | 0.80mm sheetmetal m2 81
419 | 0.60mm sheetmetal m2 68
RECTANGULAR DUCT FITTINGS

Complete with hangers, clamps etc

420 | 0.80mm sheetmetal No 8
421 | 0.60mm sheetmetal No 6

DUCT INSULATION

422 | FRK 25 mm thick m2 150

Carried Forward R

SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA

-B.0.Q-226



GPW/HQ/2023/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R

595 x 595 DCV DIFFUSERS

423 | Dia 250 No 7

595 x 595 DVV DIFFUSERS c/w 1kW REHEATERS

424 | Dia 250 Master c/w Wall Mounted Controller No 10

425 | Dia 250 Slaves No 4

RCV DIFFUSERS

426 | Dia 250 No 2

INSULATED FLEXIBLE DUCTING 1.5 M LONG
COMPLETE WITH JUBILEE CLAMPS

427 | Dia 250 No 23

WIRE MESH SCREENS

428 | 1100 x 450 No 1

R/A GRILLES - FIXED BLADE
429 | 600 x 600 No 6

SYSTEM - AHU-7 - TOTAL COOLING 80kw, 4000 I/s

430 | Chilled Water Unit complete with fan, coil, filters, etc. - to

be assembled on site in plantroom No 1
431 | Sheetmetal Plinthformer No 1
432 | Tico Pads Sets 1.0
433 | Drain Piping Sets 1.0
SOUND ATTENUATORS

Complete as per specification

434 | Supply Air 1100 W x 450 D x 1200 L No 1
Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA

-B.0.Q-227



GPW/HQ/2023/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R
435 | Return Air 1100 W x 450 D x 1200 L No 1
CIRCULAR DUCTING
436 | Dia 250 m 18
CIRCULAR 90° BENDS
437 | Dia 250 No 8
CIRCULAR SPIGOTS
438 | Dia 250 No 23
RECTANGULAR DUCTING
Complete with hangers, clamps etc
439 | 0.80mm sheetmetal m2 59
440 | 0.60mm sheetmetal m2 114
RECTANGULAR DUCT FITTINGS
Complete with hangers, clamps etc
441 | 0.80mm sheetmetal No 5
442 | 0.60mm sheetmetal No 11
DUCT INSULATION
443 | FRK 25mm thick m2 173
595 x 595 DCV DIFFUSERS
444 | Dia 250 No 6
595 x 595 DVV DIFFUSERS c/w 1kW REHEATERS
445 | Dia 250 Master c/w Wall Mounted Controller No 14
Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2
Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA

-B.0.Q-228



GPW/HQ/2023/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R
446 | Dia 250 Slaves No 1
RCV DIFFUSERS
447 | Dia 250 No 2

INSULATED FLEXIBLE DUCTING 1.5 M LONG
COMPLETE WITH JUBILEE CLAMPS

448 | Dia 250 No 23

WIRE MESH SCREENS

449 | 1100 x 450 No 1

R/A GRILLES - FIXED BLADE

450 | 600 x 600 No 6

SYSTEM - EAF -1 (FLOORS 1-5 TOILETS)

Fan measured elsewhere

CIRCULAR DUCTING

451 | Dia 450 m 4
452 | Dia 300 m 7
453 | Dia 250 m 5
454 | Dia 150 m 5

CIRCULAR 45° BENDS

455 | Dia 150 No 1

CIRCULAR SPIGOTS

456 | Dia 300 No 1
457 | Dia 250 No 1
Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA

-B.0.Q-229



GPW/HQ/2023/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R
458 | Dia 200 No 1
459 | Dia 150 No 13
DISC VALVES
460 | Dia 200 No 1
461 | Dia 150 No 13

UNINSULATED FLEXIBLE DUCTING 1.5 M LONG
COMPLETE WITH JUBILEE CLAMPS

462 | Dia 200 No 1
463 | Dia 150 No 13

Fan System - EAF - 6 Duty: 0,0150m3/s

464 | Fan No 1

Fan System - EAF - 7 Duty: 0,0150m3/s

465 | Fan No 1

SPLIT AIR CONDITIONING UNITS

MWSU.7 & 8 - Third Floor Patch Room

466 | Wall Mounted inverter unit - 5,2 kW No 2
467 | Insulated drip tray No 2
468 | Refrig. Piping - including insulation and cable tray
support m 12
469 | Drain Piping Sets 2.0
470 | Manual balancing damper - 250 Dia No 46
471 | Budgetary Allowance Item 120 000,00
Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA

-B.0.Q-230



GPW/HQ/2023/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R

Fourth Floor Drawing No. M-1005

SYSTEM - AHU-8 - TOTAL COOLING 80kw, 4000 I/s

472 | Chilled Water Unit complete with fan, cail, filters, etc. - to

be assembled on site in plantroom No 1
473 | Sheetmetal Plinthformer No 1
474 | Tico Pads Sets 1.0
475 | Drain Piping Sets 1.0
SOUND ATTENUATORS

Complete as per specification

476 | Supply Air 1100 W x 450 D x 1200 L No 1
477 | Return Air 1100 W x 450 D x 1200 L No 1

CIRCULAR DUCTING

478 | Dia 250 m 18

CIRCULAR 90° BENDS

479 | Dia 250 No 8

CIRCULAR SPIGOTS

480 | Dia 250 No 24

RECTANGULAR DUCTING

Complete with hangers, clamps etc

481 | 0.80mm sheetmetal m2 81

482 | 0.60mm sheetmetal m2 80

RECTANGULAR DUCT FITTINGS

Carried Forward R

SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA

-B.0.Q-231



GPW/HQ/2023/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R
Complete with hangers, clamps etc
483 | 0.80mm sheetmetal No 9
484 | 0.60mm sheetmetal No 5
DUCT INSULATION
485 | FRK 25mm thick m2 162
595 x 595 DCV DIFFUSERS
486 | Dia 250 No 11

595 x 595 DVV DIFFUSERS c/w 1kW REHEATERS

487 | Dia 250 Master c/w Wall Mounted Controller No 9

488 | Dia 250 Slaves No 2

RCV DIFFUSERS

489 | Dia 250 No 2

INSULATED FLEXIBLE DUCTING 1.5 M LONG
COMPLETE WITH JUBILEE CLAMPS

490 | Dia 250 No 24

WIRE MESH SCREENS

491 | 1100 x 450 No 1

R/A GRILLES - FIXED BLADE

492 | 600 x 600 No 7

System - AHU-9 - Total cooling 80kw, 4000 I/s

493 | Chilled Water Unit complete with fan, cail, filters, etc. - to

be assembled on site in plantroom m 1
494 | Sheetmetal Plinthformer No 1
Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA

-B.0.Q-232



GPW/HQ/2023/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R
495 | Tico Pads Sets 1.0
496 | Drain Piping Sets 1.0
SOUND ATTENUATORS
Complete as per specification
497 | Supply Air 1100 W x 450 D x 1200 L No 1
498 | Return Air 1100 W x 450 D x 1200 L No 1
CIRCULAR DUCTING
499 | Dia 250 m 16
CIRCULAR 90° BENDS
500 | Dia 250 No 7
CIRCULAR SPIGOTS
501 | Dia 250 No 19
RECTANGULAR DUCTING
Complete with hangers, clamps etc
502 | 0.80mm sheetmetal m2 58
503 | 0.60mm sheetmetal m2 114
RECTANGULAR DUCT FITTINGS
Complete with hangers, clamps etc
504 | 0.80mm sheetmetal No 5
505 | 0.60mm sheetmetal No 12
Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2
Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA

-B.0.Q-233



GPW/HQ/2023/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R
DUCT INSULATION
506 | FRK 25mm thick m2 174
595 x 595 DCV DIFFUSERS
507 | Dia 250 No 7

595 x 595 DVV DIFFUSERS c/w 1kW REHEATERS

508 | Dia 250 Master c/w Wall Mounted Controller No 10

509 | Dia 250 Slaves No

RCV DIFFUSERS

510 | Dia 250 No 2

INSULATED FLEXIBLE DUCTING 1.5 M LONG
COMPLETE WITH JUBILEE CLAMPS

511 | Dia 250 No 19

WIRE MESH SCREENS

512 | 1100 x 450 No 1

R/A GRILLES - FIXED BLADE

513 | 600 x 600 No 5

SYSTEM - EAF -1 (FLOORS 1-5 TOILETS)

Fan measured elsewhere

CIRCULAR DUCTING

514 | Dia 450 m 4
515 | Dia 300 m 7
516 | Dia 250 m 5
Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
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Brought Forward R
517 | Dia 150 m S
CIRCULAR 45° BENDS
518 | Dia 150 No 1
CIRCULAR SPIGOTS
519 | Dia 300 No 1
520 | Dia 250 No 1
521 | Dia 200 No 1
522 | Dia 150 No 13
DISC VALVES
523 | Dia 200 No 1
524 | Dia 150 No 13

UNINSULATED FLEXIBLE DUCTING 1.5 M LONG
COMPLETE WITH JUBILEE CLAMPS

525 | Dia 200 No 1
526 | Dia 150 No 13

Fan System - EAF - 3 Duty: 0,0150m3/s

527 | Fan No 1

Fan System - EAF - 4 Duty: 0,0150m3/s

528 | Fan No 1

Fan System - EAF - 5 Duty: 0,0150m3/s

529 | Fan No 1

SPLIT AIR CONDITIONING UNITS

Carried Forward R

SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2
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Brought Forward R

MWSU.9 & 10 - Fourth Floor Patch Room
530 | Wall Mounted inverter unit - 5,2 kW No 2
531 | Insulated drip tray No 2
532 | Refrig. Piping - including insulation and cable tray

support m 12
533 | Drain Piping Sets 2.0
534 | Manual balancing damper - 250 Dia No 46
535 | Budgetary Allowance Item 120 00000

Fifth Floor Drawing No. M-1006

SYSTEM - AHU-10 - TOTAL COOLING 80kw, 4000 I/s

536 | Chilled Water Unit complete with fan, coil, filters, etc. - to

be assembled on site in plantroom No 1
537 | Sheetmetal Plinthformer No 1
538 | Tico Pads Sets 1.0
539 | Drain Piping Sets 1.0
SOUND ATTENUATORS

Complete as per specification

540 | Supply Air 1100 W x 450 D x 1200 L No 1
541 | Return Air 1100 W x 450 D x 1200 L No 1

CIRCULAR DUCTING

542 | Dia 250 m 18
Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
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Brought Forward R

CIRCULAR 90° BENDS

543 | Dia 250 No 13

CIRCULAR SPIGOTS

544 | Dia 250 No 24
RECTANGULAR DUCTING

Complete with hangers, clamps etc

545 | 0.80mm sheetmetal m2 92
546 | 0.60mm sheetmetal m2 72

RECTANGULAR DUCT FITTING

Complete with hangers, clamps etc

547 | 0.80mm sheetmetal No 10
548 | 0.60mm sheetmetal No 7

DUCT INSULATION

549 | FRK 25mm thick m2 165

595 x 595 DCV DIFFUSERS

550 | Dia 250 No 7

595 x 595 DVV DIFFUSERS c/w 1kW REHEATERS

551 | Dia 250 Master c/w Wall Mounted Controller No 9

552 | Dia 250 Slaves No 7

RCV DIFFUSERS

553 | Dia 250 No 1
Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
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LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R

INSULATED FLEXIBLE DUCTING 1.5 M LONG
COMPLETE WITH JUBILEE CLAMPS

554 | Dia 250 No 24

WIRE MESH SCREENS

555 | 1100 x 450 No 1

R/A GRILLES - FIXED BLADE

556 | 600 x 600 No 7

SYSTEM - AHU-11 - TOTAL COOLING 80kw, 4000 I/s

557 | Chilled Water Unit complete with fan, coil, filters, etc. - to

be assembled on site in plantroom No 1
558 | Sheetmetal Plinthformer No 1
559 | Tico Pads Sets 1.0
560 | Drain Piping Sets 1.0
SOUND ATTENUATORS

Complete as per specification

561 | Supply Air 1100 W x 450 D x 1200 L No 1
562 | Return Air 1100 W x 450 D x 1200 L No 1

CIRCULAR DUCTING

563 | Dia 250 m 20

CIRCULAR 90° BENDS

564 | Dia 250 No 10

CIRCULAR SPIGOTS

565 | Dia 250 No 25
Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA
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Brought Forward R

RECTANGULAR DUCTING

Complete with hangers, clamps etc

566 | 0.80mm sheetmetal m2 61
567 | 0.60mm sheetmetal m2 115
RECTANGULAR DUCT FITTINGS

Complete with hangers, clamps etc

568 | 0.80mm sheetmetal No 6
569 | 0.60mm sheetmetal No 14

DUCT INSULATION

570 | FRK 25mm thick m2 178

595 x 595 DCV DIFFUSERS

571 | Dia 250 No 5

595 x 595 DVV DIFFUSERS c/w 1kW REHEATERS

572 | Dia 250 Master c/w Wall Mounted Controller No 14

573 | Dia 250 Slaves No

595 x 595 DVV DIFFUSERS c/w 0,5kW REHEATERS

574 | Dia 250 Master c/w Wall Mounted Controller No 2

575 | Dia 250 Slaves No 2

RCV DIFFUSERS

576 | Dia 250 No 2
Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
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Brought Forward R
INSULATED FLEXIBLE DUCTING 1.5 M LONG
COMPLETE WITH JUBILEE CLAMPS
577 | Dia 250 No 25
WIRE MESH SCREENS
578 | 1100 x 450 No 1
R/A GRILLES - FIXED BLADE
579 | 600 x 600 No 6
SYSTEM - EAF -1 (FLOORS 1-5 TOILETS)
Fan System - EAF - 1 Duty: 4,00m3/s
580 | Fan No 1
581 | Attenuators No 2
582 | Supports No 1
583 | AVM's Sets 1.0
584 | Flexible Canvas Collars Sets 1.0
585 | Exhaust Cowl No 1
CIRCULAR DUCTING
586 | Dia 450 m 4
587 | Dia 300 m 7
588 | Dia 250 m S
589 | Dia 150 m 5
CIRCULAR 45° BENDS
590 | Dia 150 No 1
Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2
Air Conditioning and Ventilation (Provisional)
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Brought Forward R
CIRCULAR SPIGOTS
591 | Dia 300 No 1
592 | Dia 250 No 1
593 | Dia 200 No 1
594 | Dia 150 No 13
RECTANGULAR DUCTING
Complete with hangers, clamps etc
595 | 0.80mm sheetmetal m2 65
596 | 0.60mm sheetmetal m2 40
RECTANGULAR DUCT FITTINGS
Complete with hangers, clamps etc
597 | 0.80mm sheetmetal No 7
598 | 0.60mm sheetmetal No 10
DISC VALVES
599 | Dia 200 No 1
600 | Dia 150 No 13

UNINSULATED FLEXIBLE DUCTING 1.5 M LONG
COMPLETE WITH JUBILEE CLAMPS

601 | Dia 200 No 1

602 | Dia 150 No 13

Fan System - EAF - 21 Duty: 0,06m3/s

603 | Fan No 1
Carried Forward R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
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GPW/HQ/2023/01
REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R
Attenuators No 2
Supports Sets 1.0
AVM's Sets 1.0
Flexible Canvas Collars Sets 1.0
CIRCULAR DUCTING
Dia 150 m 5
CIRCULAR 90° BENDS
Dia 150 No 1
DISC VALVES
Dia 150 No 1

UNINSULATED FLEXIBLE DUCTING 1.5 M LONG

COMPLETE WITH JUBILEE CLAMPS

Dia 150 No 1

WEATHER LOUVER

200 x 200 No 1

SPLIT AIR CONDITIONING UNITS

MWSU.11 & 12 - Fifth Floor Patch Room

Wall Mounted inverter unit - 5,2 kW No 2

Insulated drip tray No 2

Refrig. Piping - including insulation and cable tray

support m 12

Drain Piping Sets 2.0
Carried Forward R

SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
PREPARED BY: DBSA

-B.0.Q-242



617

618

619

620

621

622

623

624

625

626

627

628

629

630

631

632

633

FIRE DAMPERS

800 x 500

600 x 400

500 x 300

Manual balancing damper - 250 Dia
Budgetary Allowance

ELECTRICAL BOARDS

Main DB's:
ACDB 1
AHU DB's:
AHU.1
AHU.2
AHU.3
AHU.4
AHU.5
AHU.6
AHU.7
AHU.8
AHU.9
AHU.10

AHU.11

GPW/HQ/2023/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS

ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward

Carried Forward

SECTION NO. 6 : MECHANICAL INSTALLATION

Bill No. 2

Air Conditioning and Ventilation (Provisional)

PREPARED BY: DBSA

-B.0.Q-243

No

No

No

No

46

ltem

ltem

ltem

ltem

ltem

Iltem

ltem

ltem

ltem

ltem

ltem

ltem

ltem

R

120 000.

00
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635

636

637

638

639

640

641
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646
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648

GPW/HQ/2023/01
REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R
Fan DB's:
ACDB 2 Item
ACDB 3 Item
ACDB 4 Item

All field wiring, cabling, conduiting from distribution
boards to all individual components of the air-

conditioning and ventilation systems associated with the
various individual distribution boards. (distribution

boards elsewhere measured)

Chillers

CWG.1 and pumps ltem
Chilled Water Air Handling Units

AHU.1 Item
AHU.2 Item
AHU.3 ltem
AHU.4 Item
AHU.5 Item
AHU.6 ltem
AHU.7 Item
AHU.8 Item
AHU.9 Item
AHU.10 Item
AHU.11 Item

Carried Forward R

SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
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Brought Forward R

Mid-wall Split Units
649 | MWSU 1 Item
650 | MWSU 2 Item
651 | MWSU 3 Item
652 | MWSU 4 Item
653 | MWSU 5 Item
654 | MWSU 6 Item
655 | MWSU 7 Item
656 | MWSU 8 ltem
657 | MWSU 9 Item
658 | MWSU 10 Item
659 | MWSU 11 Item
660 [ MWSU 12 Item
661 | MWSU 13 Item
662 | MWSU 14 Item

Ceiling Cassette Units
663 | CCU.1 Item

Ventilation Fans
664 | EAF.1 Item
665 | EAF.2 Item
666 | EAF.3 Item

Carried Forward R

SECTION NO. 6 : MECHANICAL INSTALLATION

Bill No. 2

Air Conditioning and Ventilation (Provisional)
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Brought Forward R

667 | EAF.4 Item
668 | EAF.5 Item
669 | EAF.6 Item
670 | EAF.7 ltem
671 | EAF.8 Item
672 | EAF.9 Item
673 | EAF.10 Item
674 | EAF.11 Item
675 | EAF.12 Item
676 | EAF.13 Item
677 | EAF.14 Item
678 | EAF.15 Item
679 | EAF.16 Item
680 | EAF.17 Item
681 | EAF.18 Item
682 | EAF.19 Item
683 | EAF.20 Item
684 | EAF.21 Item

Electrical Installation:
685 | Any other electrical and control wiring installation and

components required to insure full functionality as per

the specification ltem

Carried Forward R

SECTION NO. 6 : MECHANICAL INSTALLATION

Bill No. 2

Air Conditioning and Ventilation (Provisional)
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GPW/HQ/2023/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS

ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward

AIR CONDITIONING CONTROL SYSTEM

BMS Software

BMS Programming

Development, writing, configuration, documentation,
annotation and testing and commissioning of BMS
programming (excluding A/C controls) as specified and as
required to achieve full system functionality

Chiller BMS panel as per Points List
AHU 1 BMS panel as per Ponts List
AHU 2 BMS panel as per Points List
AHU 3 BMS panel as per Points List
AHU 4 BMS panel as per Points List
AHU 5 BMS panel as per Points List
AHU 6 BMS panel as per Points List
AHU 7 BMS panel as per Points List
AHU 8 BMS panel as per Points List
AHU 9 BMS panel as per Points List
AHU 10 BMS panel as per Points List
AHU 11 BMS panel as per Points List
EAF.1 BMS panel as per Points List
EAF.2 BMS panel as per Points List
EAF.15 BMS panel as per Points List

EAF.16 BMS panel as per Points List

Carried Forward

SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
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REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward
EAF.18 BMS panel as per Points List
BMS Software Modules
Supply, licensing, loading, setting up, testing and
commissioning of BMS software modules (if required

separately)

BMS Airconditioning Controls

All software programming and hardware for control of
airconditioning related plant as specified

HVAC Field Equipment

Supply, Install, connect, test and commission

Remote set point adjuster/sensor
Space temperature probe

Duct temperature probe

Air pressure switch

Filter dirty pressure switch
Differential pressure switch
Chilled and Heating water valves
Chilled water temperature probe
Heating water temperature probe
Duct static pressure sensor
Water pressure switch

Water pressure sensor

Operator Interface P.C.

Carried Forward

SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
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-B.0.Q-248

R
No 1
Item
No 12
No 12
No 22
No 15
No 11
No 4
No
No 30
No 30
No 11
No 1
No 3
R




GPW/HQ/2023/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Brought Forward R

Supply and install workstation confiqured as specified

716 | Desktop P.C. No 1
717 | Modem No 1
718 | Software No 1
719 | UPS No 1
720 | Printers No 2
721 | Interface to BMS No 1
722 | Interface to Chiller Management System No 1
723 | Interface with Split Units No 16
CABLING

The supply and installation of twisted pair OAS cable
pulled through conduit and/or trunking labelling and
terminating including all accessories labelling and
terminating including all accessories

724 | 1 Pair 1.5mm? OAS cable Sets 1.0
Terminations
725 | 1 Pair 1.5mm? OAS cable Sets 1.0

726 | Any other hardware, connections, plugs, cables, fittings,
brackets, interfaces, drivers, power supplies, labour, etc.
required to ensure full functionality as specified ltem

727 | Testing and commissioning of complete HVAC
installation and in accordance with specification and

CIBSE/ ASHRAE commissioning code Item
728 | Budgetary Allowance Item 120 000,00
Carried Forward to Summary of Section No. 6 R
SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 2

Air Conditioning and Ventilation (Provisional)
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No

GPW/HQ/2023/01
REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS

LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

SECTION NO. 6

BILL NO. 3

LIFT INSTALLATION (PROVISIONAL) (CPAP
WORK GROUP NO. 170 UNLESS OTHERWISE

STATED)

The Tenderer is referred to the relevant Clauses in the
separate document General Preambles for Trades
(2017)

LIFT INSTALLATION

General

Cost for signage, hoarding, barricades, scaffolding,
protection for 3-off lifts

Health and safety for Lift installation according to Lift,
Escalator and Passenger Conveyor Regulations 2010

Maintenance manuals as specified — 3 hard copies and
3 CD’s per lift

Purchase of forward cover, etc

Miscellaneous: Lift contractor to detail any additional
cost items

New Passenger Lift 1

Complete removal and de-commissioning of existing lift
(inclusive of all existing structural supports and rails
within lift shaft, landing buttons and existing architraves)

Total manufacture, supply - c/w Items specified in
technical specification

Complete manufacturing cost and equipment

Transportation to site and rigging as specified

Carried Forward

SECTION NO. 6 : MECHANICAL INSTALLATION
Bill No. 3
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10

11

12

13

14

15

16

17

18

19

20

21

22

23

Brought Forward R
Replace all landing call buttons (7 landings) Item
Supply and install new s/s architraves (7 landings) ltem
Supply and install new landing doors c/w new tracks,
hangers, floor sills, etc. (7 landings) ltem
Canvas protection in lift car (pvc protection drapes to
side and rear walls fixed with turn-buckle clips, rear
panel to indicate mirror behind protective cover) ltem
Wireless intercom (1-off) as per technical specification ltem
Supply and install battery back-up (A.R.D) Item
Complete electrics and COC (inclusive of re-routing
power supply from existing motor room to lift shaft —
thereby eliminating the need for the motor room) ltem
Total cost for energy saving operation (ESO) as
specified ltem
12 Months free maintenance ltem
Allow for lift sump pump for drainage Item
New Passenger Lift 2
Complete removal and de-commissioning of existing lift
(inclusive of all existing structural supports and rails
within lift shaft, landing buttons and existing architraves) Item
Total manufacture, supply - c/w items specified in
technical specification
Complete manufacturing cost and equipment ltem
Transportation to site and rigging as specified ltem
Replace all landing call buttons (7 landings) Item
Supply and install new s/s architraves (7 landings) Item
Carried Forward R
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33

34
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37

Brought Forward R
Supply and install new landing doors c/w new tracks,
hangers, floor sills, etc. (7 landings) ltem
Canvas protection in lift car (pvc protection drapes to
side and rear walls fixed with turn-buckle clips, rear
panel to indicate mirror behind protective cover) Item
Wireless intercom (1-off) as per technical specification Item
Supply and install battery back-up (A.R.D) ltem
Complete electrics and COC (inclusive of re-routing
power supply from existing motor room to lift shaft —
thereby eliminating the need for the motor room) ltem
Total cost for energy saving operation (ESO) as
specified Item
12 Months free maintenance ltem
Allow for lift sump pump for drainage ltem
New Goods Lift 3
Complete removal and de-commissioning of existing lift
(inclusive of all existing structural supports and rails
within lift shaft, landing buttons and existing architraves) Item
Total manufacture, supply - c/w items specified in
technical specification
Complete manufacturing cost and equipment ltem
Transportation to site and rigging as specified Item
Replace all landing call buttons (7 landings) Item
Supply and install new s/s architraves (7 landings) ltem
Supply and install new landing doors c/w new tracks,
hangers, floor sills, etc. (7 landings) Item
Carried Forward R
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38

39

40

41

42

43

44

Brought Forward

Canvas protection in lift car (pvc protection drapes to
side and rear walls fixed with turn-buckle clips, rear
panel to indicate mirror behind protective cover)

Wireless intercom (1-off) as per technical specification
Supply and install battery back-up (A.R.D)

Complete electrics and COC (inclusive of re-routing
power supply from existing motor room to lift shaft —
thereby eliminating the need for the motor room)

Total cost for energy saving operation (ESO) as
specified

12 Months free maintenance

Allow for lift sump pump for drainage

Carried Forward to Summary of Section No. 6
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Air Conditioning and Ventilation (Provisional)
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GPW/HQ/2023

/01

REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS
LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

SECTION NO. 7

BILL NO. 1

BUDGETARY ALLOWANCE

Budgetary allowance for repairs to fire escape handrails

Budgetary allowance for painting of fire escape
handrails

Budgetary allowance for repairs to treads and risers of
all stair cases

Budgetary allowance for installation of bird netting to
Northern Facade

Budgetary allowance for installation of steel pedestrian
link bridge

Budgetary allowance for construction of temporary car
park at Minnaar Streeet

Carried to Final Summary
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ltem

Rate

Amount

60 000,

24 000.

60 000.

250 000,

3 500 000.

4 000 000,

00

00

00

00




Section
No

FINAL SUMMARY

SECTION NO. 1 : PRELIMINARIES

SECTION NO. 2 : BUILDERS WORK

SECTION NO. 3 : FIRE PROTECTION

SECTION NO. 4 : ELECTRICAL INSTALLATION
SECTION NO. 5 : ELECTRONIC INSTALLATION
SECTION NO. 6 : MECHANICAL INSTALLATION

SECTION NO 7: BUDGETARY ALLOWANCES

SUB-TOTAL

ADD: PROJECT RISK ALLOWANCE

SUB-TOTAL

ADD: ESCALATION

SUB-TOTAL

ADD: CIDB INDIRECT TARGETING - CONTRACT
PARTICIPATION GOALS (CPG) - 5%

SUB-TOTAL

ADD: VAT @ 15% OF THE SUB-TOTAL ABOVE

Carried to Form of Offer and Acceptance

PREPARED BY: DBSA

Page
No

21
119
123
172
194
254

255

Item

Item

%

-B.0.Q-256

GPW/HQ/2023/01
REFURBISHMENT TO THE GOVERNMENT PRINTING WORKS
ADMINISTRATIVE HEAD QUARTERS
LOCATED AT 389 SOPHIE DE BRUYN STREET, PRETORIA CENTRAL

Amount

8 000 000,

8 000 000,




