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General Repairs and Renovations

Khamangwa High School

SECTION 1

PRELIMINARIES

BILL NO. 1

Any reference to the words "Tender" or "Tenderer" 
herein and/or in any other documentation shall be 
construed to have the same meaning as the words "Bid" 
or "Bidder"

MEANING OF TERMS "TENDER / TENDERER"

The JBCC Preliminaries Code 2103, May 2005 edition 
for use with the JBCC Principal Building Agreement 
Edition 4.1 Code 2101, March 2005 is taken to be 
incorporated herein. The tenderer is deemed to have 
referred to these documents for the full intent and 
meaning of each clause. These clauses are referred to 
by number and heading only. Where standard clauses 
or options are not applicable to the contract such 
modifications or corrections as are necessary are given 
under each relevant clause. Where an item is not 
relevant to this specific contract such item is marked 
"N/A" signifying "Not Applicable"

PRELIMINARIES

Should Option A, as set out in clause B10.3.1 
hereinafter be used for the adjustment of preliminaries 
then each item priced is to be allocated to one or more 
of the three categories Fixed, Value Related or Time 
Related and the respective amounts entered in the 
spaces provided under each item

PRICING OF PRELIMINARIES

Items not priced in these Preliminaries shall be deemed 
to be included elsewhere in these Bills of Quantities
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General Repairs and Renovations

Khamangwa High School

SECTION A: JBCC PRINCIPAL BUILDING 
AGREEMENT

A1.0   DEFINITIONS AND INTERPRETATION

Clause 1.0  

Clause 1.1 Definition of "Commencement Date" is 
added:

1

DEFINITIONS

"COMMENCEMENT DATE" means the date that the 
agreement, made in terms of the Form of Offer and 
Acceptance, comes into effect

Clause 1.1 Definition of "Construction Guarantee" is 
amended by replacing it with the following:

"CONSTRUCTION GUARANTEE" means a guarantee 
at call obtained by the contractor from an institution 
approved by the employer in terms of the employer's 
construction guarantee form as selected in the 
schedule

Clause 1.1 Definition of "Construction Period" is 
amended by replacing it with the following:

"CONSTRUCTION PERIOD" means the period 
commencing on the commencement date and ending 
on the date of practical completion

Clause 1.1 Definition of "Corrupt Practice" is added:

"CORRUPT PRACTICE" means the offering, giving, 
receiving or soliciting of anything of value to influence 
the action of a public official in the procurement process 
or in contract execution

Clause 1.1 Definition of "Fraudulent Practice" is added:

"FRAUDULENT PRACTICE" means a mispresentation 
of facts in order to influence a procurement process or 
the execution of a contract to the detriment of any 
tenderer and includes collusive practice among 
tenderers (prior to or after the tender submission) 
designed to establish tender prices at artificial non-
competitive levels and to deprive the tenderer of the 
benefits of free and open competition
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Khamangwa High School

Clause 1.1 Definition of "Interest" is amended by 
replacing it with the following:

"INTEREST" means the interest rates applicable on this 
contract, whether specifically indicated in the relevant 
clauses or not, will be the rate as determined by the 
Minister of Finance, from time to time, in terms of 
section 80(1)(b) of the Public Finance Management Act, 
1999 (Act No. 1 of 1999)

Clause 1.1 Definition of "Principal Agent" is amended 
by replacing it with the following:

"PRINCIPAL AGENT" means the person or entity 
appointed by the employer and named in the schedule. 
In the event of a principal agent not being appointed, 
then all the duties and obligations of a principal agent 
as detailed in the agreement shall be fulfilled by a 
representative of the employer as named in the 
schedule

Clause 1.1 Definition of "Security" is amended by 
replacing it with the following:

"SECURITY" means the form of security provided by the 
employer or contractor, as stated in the schedule, 
from which the contractor or employer may recover 
expense or loss

Clause 1.6 is amended by replacing the words "prepaid 
registered post, telefax or e-mail" with "prepaid 
registered post or telefax"

Clause 1.6.4 is amended by replacing it with the 
following:

Item

No clause

Fixed:____________ Value related:____________ Time 
related:____________

Item

A2.0 OFFER, ACCEPTANCE AND PERFORMANCE

Clause 2.0

Fixed:____________ Value related:____________ Time 
related:____________

2

OBJECTIVE AND PREPARATION
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Item

A3.0 DOCUMENTS 

Clause 3.0

Clause 3.2.1 is amended by replacing"14.1" with "14.0"

Clause 3.7 is amended by the addition of the following:  

The contractor shall supply and keep a copy of the 
JBCC Series 2000 Principal Building Agreement and 
Preliminaries applicable to this contract on the site, to 
which the employer, principal agent and agents shall 
have access at all times

Clause 3.10 is amended by replacing the second 
reference to "principal agent" with the word "employer" 

Fixed:____________ Value related:____________ Time 
related:____________

3

Item

A4.0 DESIGN RESPONSIBILITY 

Clause 4.0

Clause 4.3 is amended by replacing it with the following:

No clause

Fixed:____________ Value related:____________ Time 
related:____________

4

Item

A5.0 EMPLOYER'S AGENTS 

Clause 5.0 

Clause 5.1.2 is amended to include clauses 32.6.3, 
34.3, 34.4 and 38.5.8 

Fixed:____________ Value related:____________ Time 
related:____________

5

Item

A6.0 SITE REPRESENTATIVE 

Clause 6.0 

Fixed:____________ Value related:____________ Time 
related:____________

6
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Item

A7.0 COMPLIANCE WITH REGULATIONS 

Clause 7.0 

Note: A separate clause has been included in Section C 
: Specific Preliminaries of the bills of quantities / lump 
sum document for the contractor to have the 
opportunity to price for all the requirements of the 
Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification

Fixed:____________ Value related:____________ Time 
related:____________

7

Item

A8.0 WORKS RISK 

Clause 8.0 

Fixed:____________ Value related:____________ Time 
related:____________

8

Item

A9.0 INDEMNITIES 

Clause 9.0 

Fixed:____________ Value related:____________ Time 
related:____________

9

A10.0 WORKS INSURANCES 

Clause 10.0 

Clause 10.0 is amended by the addition of the following 
clauses:

10

10.5 Damage to the Works

(a) Without in any way limiting the contractor's 
obligations in terms of the contract, the 
contractor shall bear the full risk of damage to 
and/or destruction of the works by whatever 
cause during construction of the works and 
hereby indemnifies and holds harmless the 
employer against any such damage. The 
contractor shall take such precautions and 
security measures and other steps for the 
protection and security of the works as the 
contractor may deem necessary
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(b) The contractor shall at all times proceed 
immediately to remove or dispose of any debris 
arising from damage to or destruction of the 
works and to rebuild, restore, replace and/or 
repair the works

(c) The employer shall carry the risk of damage to 
or destruction of the works and materials paid 
for by the employer that is the result of the 
excepted risks as set out in 10.6

(d) Where the employer bears the risk in terms of 
this contract, the contractor shall, if requested 
to do so, reinstate any damage or destroyed 
portions of the works and the costs of such 
reinstatement shall be measured and valued in 
terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to 
Properties

(a) The contractor shall be liable for and hereby 
indemnifies the employer against any liability, 
loss, claim or proceeding whether arising in 
common law or by statute, consequent upon 
personal injuries to or the death of any person 
whomsoever arising out of or in the course of or 
caused by the execution of the works unless 
due to any act or negligence of any person for 
whose actions the employer is legally liable

(b) The contractor shall be liable for and hereby 
indemnifies the employer against any liability, 
loss, claim or proceeding consequent upon loss 
of or damage to any moveable or immovable or 
personal property or property contiguous to the 
site, whether belonging to or under the control 
of the employer or any other body or person, 
arising out of or in the course of or by reason of 
the execution of the works unless due to any 
act or negligence of any person for whose 
actions the employer is legally liable
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Khamangwa High School

(c) The contractor shall, upon receiving a contract 
instruction from the principal agent, cause the 
same to be made good in a perfect and 
workmanlike manner at his own cost and in 
default thereof the employer shall be entitled to 
cause it to be made good and to recover the 
cost thereof from the contractor or to deduct 
the same from amounts due to the contractor

(d) The contractor shall be responsible for the 
protection and safety of such portions of the 
premises placed under his control by the 
employer for the purpose of executing the 
works until the issue of the certificate of 
practical completion

(e) Where the execution of the works involves the 
risk of removal of or interference with support to 
adjoining properties including land or structures 
or any structures to be altered or added to, the 
contractor shall obtain adequate insurance and 
will remain adequately insured or insured to the 
specific limit stated in the contract against the 
death of or injury to persons or damage to such 
property consequent on such removal or 
interference with the support until such portion 
of the works has been completed

(f) The contractor shall at all times proceed 
immediately at his own cost to remove or 
dispose of any debris and to rebuild, restore, 
replace and/or repair such property and to 
execute the works

10.7 High risk insurance 

In the event of the project being executed in a 
geological area classified as a "High Risk Area", that is 
an area which is subject to highly unstable subsurface 
conditions that might result in catastrophic ground 
movement evident by sinkhole or doline formation the 
following will apply:

-7-

Preliminaries
Bill No.  1
 Preliminaries

Carried to Collection R



General Repairs and Renovations

Khamangwa High School

10.7.1 Damage to the works

The contractor shall, from the commencement date of 
the works until the date of the certificate of practical 
completion bear the full risk of and hereby indemnifies 
and holds harmless the employer against any damage 
to and/or destruction of the works consequent upon a 
catastrophic ground movement as mentioned above. 
The contractor shall take such precautions and security 
measures and other steps for the protection of the 
works as he may deem necessary

When so instructed to do so by the principal agent, the 
contractor shall proceed immediately to remove and/or 
dispose of any debris arising from damage to or 
destruction of the works and to rebuild, restore, replace 
and/or repair the works, at the contractor's own costs

10.7.2 Injury to persons or loss of or damage to 
property

The contractor shall be liable for and hereby 
indemnifies and holds harmless the employer against 
any liability, loss, claim or proceeding arising at any time 
during the period of the contract whether arising in 
common law or by statute, consequent upon personal 
injuries to or the death of any person whomsoever 
resulting from, arising out of, or caused by a 
catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby 
indemnifies the employer against any and all liability, 
loss, claim or proceeding consequent upon loss of or 
damage to any moveable or immovable or personal 
property or property contiguous to the site, whether 
belonging to or under the control of the employer or any 
other body or person whomsoever arising out of or 
caused by a catastrophic ground movement, as 
mentioned above, which occurred during the period of 
the contract

10.7.3 It is the responsibility of the contractor to ensure 
that he has adequate insurance to cover his risk and 
liability as mentioned in 10.7.1 and 10.7.2. Without 
limiting the contractor's obligations in terms of the 
contract, the contractor shall, within twenty-one (21) 
calendar days of the commencement date but before 
commencement of the works, submit to the employer 
proof of such insurance policy, if requested to do so
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Item

10.7.4 The employer shall be entitled to recover any 
and all losses and/or damages of whatever nature 
suffered or incurred consequent upon the contractor's 
default of his obligations as set out in 10.7.1; 10.7.2 and 
10.7.3. Such losses or damages may be recovered from 
the contractor or by deducting the same from any 
amounts still due under this contract or under any other 
contract presently or hereafter existing between the 
employer and the contractor and for this purpose all 
these contracts shall be considered one indivisible 
whole 

Fixed:____________ Value related:____________ Time 
related:____________

Item

A11.0 LIABILITY INSURANCES

Clause 11.0

Fixed:____________ Value related:____________ Time 
related:____________

11

Item

A12.0 EFFECTING INSURANCES

Clause 12.0

Fixed:____________ Value related:____________ Time 
related:____________

12

N/AA13.0 No clause13

A14.0 SECURITY

Clause 14.0

Clauses 14.1 - 14.8 are amended by replacing them 
with the following:

14

14.1 In respect of contracts with a contract sum up to 
R1 million, the security to be provided by the 
contractor to the employer will be a payment reduction 
of five per cent (5%) of the value certified in the 
payment certificate (excluding VAT)

14.1.1 The payment reduction of the value certified in a 
payment certificate shall be mutatis mutandi in terms 
of 31.8(A)
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14.1.2 The employer shall be entitled to recover 
expense and loss from the payment reduction in terms 
of 33.0 provided that the employer complies with the 
provisions of 33.4 in which event the employer's 
entitlement shall take precedence over his obligations to 
refund the payment reduction security or portions 
thereof to the contractor

14.2 In respect of contracts with a contract sum above 
R1 million, the contractor shall have the right to select 
the security to be provided in terms of 14.3, 14.4, 14.5, 
14.6, or 14.7 as stated in the schedule. Such security 
shall be provided to the employer within twenty-one 
(21) calendar days from commencement date. Should 
the contractor fail to select the security to be provided 
or should the contractor fail to provide the employer 
with the selected security within twenty-one (21) 
calendar days from commencement date, the 
security in terms of 14.7 shall be deemed to have been 
selected

14.3 Where security as a cash deposit of ten per cent 
(10%) of the contract sum (excluding VAT) has been 
selected:

14.3.1 The contractor shall furnish the employer with a 
cash deposit equal in value to ten per cent (10%) of the 
contract sum (excluding VAT) within twenty-one (21) 
calendar days from commencement date

14.3.2 Within twenty-one (21) calendar days of the date 
of practical completion of the works the employer 
shall reduce the cash deposit to an amount equal to 
three per cent (3%) of the contract value (excluding 
VAT), and refund the balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date 
of final completion of the works the employer shall 
reduce the cash deposit to an amount equal to one per 
cent (1%) of the contract value (excluding VAT) and 
refund the balance to the contractor

14.3.4 On the date of payment of the amount in the final 
payment certificate, the employer shall refund the 
remainder of the cash deposit to the contractor
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14.3.5 The employer shall be entitled to recover 
expense and loss from the cash deposit in terms of 33.0 
provided that the employer complies with the provisions 
of 33.4 in which event the employer's entitlement shall 
take precedence over his obligations to refund the cash 
deposit security or portions thereof to the contractor

14.3.6 The parties expressly agree that neither the 
employer nor the contractor shall be entitled to cede 
the rights to the deposit to any third party

14.4 Where security as a variable construction 
guarantee of ten percent (10%) of the contract sum 
(excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with 
an acceptable variable construction guarantee equal 
in value to ten per cent (10%) of the contract sum 
(excluding VAT) within twenty-one (21) calendar days 
from commencement date

14.4.2 The variable construction guarantee shall 
reduce and expire in terms of the Variable 
Construction Guarantee form included in the invitation 
to tender

14.4.3 The employer shall return the variable 
construction guarantee to the contractor within 
fourteen (14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery 
against the contractor in terms of 33.0, the employer 
shall issue a written demand in terms of the variable 
construction guarantee

14.5 Where security as a fixed construction 
guarantee of five per cent (5%) of the contract sum 
(excluding VAT) and a five per cent (5%) payment 
reduction of the value certified in the payment 
certificate (excluding VAT) has been selected:

14.5.1 The contractor shall furnish a fixed 
construction guarantee to the employer equal in 
value to five per cent (5%) of the contract sum 
(excluding VAT)

14.5.2 The fixed construction guarantee shall come 
into force on the date of issue and shall expire on the 
date of the last certificate of practical completion
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14.5.3 The employer shall return the fixed 
construction guarantee to the contractor within 
fourteen (14) calendar days of it expiring

14.5.4 The payment reduction of the value certified in a 
payment certificate shall be in terms of 31.8 (A) and 
34.8

14.5.5 Where the employer has a right of recovery 
against the contractor in terms of 33.0, the employer 
shall be entitled to issue a written demand in terms of 
the fixed construction guarantee or may recover from 
the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent 
(5%) of the contract sum (excluding VAT) and a 
payment reduction of five per cent (5%) of the value 
certified in the payment certificate (excluding VAT) has 
been selected:

14.6.1 The contractor shall furnish the employer with a 
cash deposit equal in value to five per cent (5%) of the 
contract sum (excluding VAT) within twenty-one (21) 
calendar days from commencement date

14.6.2 Within twenty-one (21) calendar days of the date 
of practical completion of the works the employer 
shall refund the cash deposit in total to the contractor

14.6.3 The payment reduction of the value certified in a 
payment certificate shall be mutatis mutandi in terms 
of 31.8(A)

14.6.4 Where the employer has a right of recovery 
against the contractor in terms of 33.0, the employer 
may issue a written notice in terms of 33.4 or may 
recover from the payment reduction or may do both

14.7 Where security as a payment reduction of ten per 
cent (10%) of the value certified in the payment 
certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a 
payment certificate shall be mutatis mutandi in terms 
of 31.8(B)
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14.7.2 The employer shall be entitled to recover 
expense and loss from the payment reduction in terms 
of 33.0 provided that the employer complies with the 
provisions of 33.4 in which event the employer's 
entitlement shall take precedence over his obligations to 
refund the payment reduction or portions thereof to the 
contractor

14.8 Payments made by the guarantor to the employer 
in terms of the fixed or variable construction 
guarantee shall not prejudice the rights of the employer 
or contractor in terms of this agreement

Item

14.9 Should the contractor fail to furnish the security 
in terms of 14.2, the employer, in his sole discretion 
and without notification to the contractor, is entitled to 
change the contractor's selected form of security to 
that of a ten per cent (10%) payment reduction of the 
value certified in the payment certificate (excluding 
VAT), whereafter 14.7 shall be applicable

Fixed:____________ Value related:____________ Time 
related:____________

A15.0 PREPARATION FOR AND EXECUTION OF 
THE WORKS

Clause 15.0

Clause 15.1.1 is amended by replacing it with:

No clause

Clause 15.1.2 is amended by replacing it with:

The security selected in terms of 14.0

15

EXECUTION

Clause 15.1 is amended by the addition of the following 
clause:

15.1.4 An acceptable health and safety plan, required in 
terms of the Occupational Health and Safety Act, 1993 
(Act 85 of 1993), within twenty-one (21) calendar days 
of commencement date

Clause 15.2.1 is amended by replacing it with the 
following clause:
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Item

Give the contractor possession of the site within ten 
(10) working days of the contractor complying with the 
terms of 15.1.4

Fixed:____________ Value related:____________ Time 
related:____________

Item

A16.0 ACCESS TO THE WORKS

Clause 16.0

Fixed:____________ Value related:____________ Time 
related:____________

16

Item

A17.0 CONTRACT INSTRUCTIONS

Clause 17.0

Clause 17.1.11 is amended by deleting the words "and 
the appointment of nominated and selected 
subcontractors"

Fixed:____________ Value related:____________ Time 
related:____________

17

Item

A18.0 SETTING OUT OF THE WORKS

Clause 18.0

Fixed:____________ Value related:____________ Time 
related:____________

18

Item

A19.0 ASSIGNMENT

Clause 19.0

Fixed:____________ Value related:____________ Time 
related:____________

19
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Item

A20.0 NOMINATED SUBCONTRACTORS

Clause 20.0

Clause 20.1.3 is amended by replacing it with the 
following:

No clause

Note: See item B9.1 hereinafter for adjustment of 
attendance on nominated subcontractors executing 
work allowed for under provisional sums

Fixed:____________ Value related:____________ Time 
related:____________

20

Item

A21.0 SELECTED SUBCONTRACTORS

Clause 21.0

Clause 21 is amended by replacing it with:

No clause

Fixed:____________ Value related:____________ Time 
related:____________

21

Item

A22.0 EMPLOYER'S DIRECT CONTRACTORS

Clause 22.0

Fixed:____________ Value related:____________ Time 
related:____________

22

Item

A23.0 CONTRACTOR'S DOMESTIC 
SUBCONTRACTORS

Clause 23.0

Fixed:____________ Value related:____________ Time 
related:____________

23

Item

A24.0 PRACTICAL COMPLETION

Clause 24.0

Fixed:____________ Value related:____________ Time 
related:____________

24

COMPLETION
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Item

A25.0 WORKS COMPLETION

Clause 25.0

Fixed:____________ Value related:____________ Time 
related:____________

25

Item

A26.0 FINAL COMPLETION

Clause 26.0

Clause 26.1.2 is amended by inserting "#" next to 26.1.2

Fixed:____________ Value related:____________ Time 
related:____________

26

Item

A27.0 LATENT DEFECTS LIABILITY PERIOD

Clause 27.0

Fixed:____________ Value related:____________ Time 
related:____________

27

Item

A28.0 SECTIONAL COMPLETION

Clause 28.0

Fixed:____________ Value related:____________ Time 
related:____________

28

Item

A29.0 REVISION OF DATE FOR PRACTICAL 
COMPLETION

Clause 29.0

Clause 29.2.5 is amended by replacing it with:

No clause

Fixed:____________ Value related:____________ Time 
related:____________

29

Item

A30.0 PENALTY FOR NON-COMPLETION

Clause 30.0

Fixed:____________ Value related:____________ Time 
related:____________

30
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A31.0 INTERIM PAYMENT TO THE CONTRACTOR

Clause 31.0

31

PAYMENT

Clause 31.5.2 is amended by replacing "14.7.1" with 
"14.0"

Clause 31.8 is amended by replacing it with the 
following two alternative clauses:

Alternative A

31.8(A) Where a security is selected in terms of 14.1; 
14.5 or 14.6, the value of the works in terms of 31.4.1 
and materials and goods in terms of 31.4.2 shall be 
certified in full. The value certified shall be subject to the 
following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in 
interim payment certificates issued up to the date of 
practical completion

31.8(A).2 Ninety-seven per cent (97%) of such value in 
interim payment certificates issued on the date of 
practical completion and up to but excluding the date 
of final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in 
interim payment certificates issued on the date of final 
completion and up to but excluding the final payment 
certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in 
the final payment certificate in terms of 34.6 except 
where the amount certified is in favour of the employer. 
In such an event the payment reduction shall remain at 
the adjustment level applicable to the final payment 
certificate

Alternative B

31.8(B) Where security as a payment reduction in 
terms of 14.7 has been selected, the value of the works 
in terms of 31.4.1 and materials and goods in terms of 
31.4.2 shall be certified in full. The value certified shall 
be subject to the following percentage adjustments:
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31.8(B).1 Ninety per cent (90%) of such value in interim 
payment certificates issued up to the date of practical 
completion

31.8(B).2 Ninety-seven per cent (97%) of such value in 
interim payment certificates issued on the date of 
practical completion and up to but excluding the date 
of final completion

31.8(B).3 Ninety-nine per cent (99%) of such value in 
interim payment certificates issued on the date of final 
completion and up to but excluding the final payment 
certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in 
the final payment certificate in terms of 34.6 except 
where the amount certified is in favour of the employer. 
In such an event the payment reduction shall remain at 
the adjustment level applicable to the final payment 
certificate

Clause 31.12 is amended by deleting the following:

Item

Payment shall be subject to the employer giving the 
contractor a tax invoice for the amount due

Fixed:____________ Value related:____________ Time 
related:____________

Item

A32.0 ADJUSTMENT TO THE CONTRACT VALUE

Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the 
addition of the following at the end of the sentence:

"due to no fault of the contractor"

Fixed:____________ Value related:____________ Time 
related:____________

32

Item

A33.0 RECOVERY OF EXPENSE AND LOSS

Clause 33.0

Fixed:____________ Value related:____________ Time 
related:____________

33
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Item

A34.0 FINAL ACCOUNT AND FINAL PAYMENT

Clause 34.0

Clause 34.1 is amended by removing "#" next to 34.1

Clause 34.2 is amended by inserting "#" next to 34.2

Clause 34.8 is amended by deleting the words "where 
security as a fixed construction guarantee in terms of 
14.4 has been selected or where payment reduction has 
been applied in terms of 14.7.1"

Clause 34.13 is amended by replacing "seven (7) 
calendar days" with "twenty-one (21) calendar days" 
and deleting the words "subject to the employer giving 
the contractor a tax invoice for the amount due"

Fixed:____________ Value related:____________ Time 
related:____________

34

Item

A35.0 PAYMENT TO OTHER PARTIES

Clause 35.0

Fixed:____________ Value related:____________ Time 
related:____________

35
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General Repairs and Renovations

Khamangwa High School

A36.0 CANCELLATION BY EMPLOYER - 
CONTRACTOR'S DEFAULT 

Clause 36.0

Clause 36.1 is amended by the addition of the following 
clauses:

36.1.3 refuses or neglects to comply strictly with any of 
the conditions of contract

36.1.4 estate being sequestrated, liquidated or 
surrendered in terms of the insolvency laws in force 
within the Republic of South Africa

36.1.5 in the judgement of the employer, has engaged 
in corrupt or fraudulent practices in competing for or 
in executing the contract

Clause 36.3 is amended by removing the reference to 
"No clause" and replacing the words "principal agent" 
with "employer"

36

CANCELLATION

Clause 36.0 is amended by the addition of the following 
clause:

Item

36.7 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed:____________ Value related:____________ Time 
related:____________

A37.0 CANCELLATION BY EMPLOYER - LOSS AND 
DAMAGE

Clause 37.0

Clause 37.3.5 is amended by replacing "ninety (90)" 
with "one hundred and twenty (120)"

37
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General Repairs and Renovations

Khamangwa High School

Item

Clause 37.0 is amended by the addition of the following 
clause:

37.5 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed:____________ Value related:____________ Time 
related:____________

A38.0 CANCELLATION BY CONTRACTOR - 
EMPLOYER'S DEFAULT

Clause 38.0

Clause 38.5.4 is amended by replacing "ninety (90)" 
with "one hundred and twenty (120)"

Clause 38.0 is amended by the addition of the following 
clause:

38

Item

38.7 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed:____________ Value related:____________ Time 
related:____________
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General Repairs and Renovations

Khamangwa High School

Item

A39.0 CANCELLATION - CESSATION OF THE 
WORKS

Clause 39.0

Clause 39.3.5 is amended by the addition of the 
following at the end of the sentence:

"within one hundred and twenty (120) working days of 
completion of such a report"

Fixed:____________ Value related:____________ Time 
related:____________

39

Item

A40.0 DISPUTE SETTLEMENT 

Clause 40.0 

Clause 40.2.2 is amended by replacing "one (1) year" 
with "three (3) years"  

Clause 40.6 is amended by removing the reference to:  

No clause 

Clause 40.7.1 is amended by replacing "(10)" with "(15)" 
and by the addition of the following: 

Whether or not mediation resolves the dispute, the 
parties shall bear their own costs concerning the 
mediation and equally share the costs of the mediator 
and related costs 

Fixed:____________ Value related:____________ Time 
related:____________

40

DISPUTE

Item

A41.0 STATE CLAUSES

Clause 41.0

Fixed:____________ Value related:____________ Time 
related:____________

41

SUBSTITUTE PROVISIONS
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General Repairs and Renovations

Khamangwa High School

Item

A42.0 THE SCHEDULE (DPW-04EC)

Clause 42.0

Tenderers are referred to the Contract Data DPW-
04(EC) for variables pertaining to this contract

Fixed:____________ Value related:____________ Time 
related:____________

42

CONTRACT VARIABLES

SECTION B: JBCC PRELIMINARIES

Item

B1.1 Definitions and interpretation

See also clause A1.0 of Section A for additional and/or 
amended definitions which shall apply equally to this 
Section

Fixed:____________ Value related:____________ Time 
related:____________

43

B1.0 DEFINITIONS AND INTERPRETATION

Item

B2.1 Checking of documents

Fixed:____________ Value related:____________ Time 
related:____________

44

B2.0 DOCUMENTS

Item

B2.2 Provisional bills of quantities

Fixed:____________ Value related:____________ Time 
related:____________

45

Item

B2.3 Availability of construction documentation

Fixed:____________ Value related:____________ Time 
related:____________

46

Item

B2.4 Interests of agents

Fixed:____________ Value related:____________ Time 
related:____________

47
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Khamangwa High School

Item

B2.5 Priced documents

Fixed:____________ Value related:____________ Time 
related:____________

48

Item

B2.6 Tender submission

Clause 2.6 is amended by replacing "JBCC Form of 
Tender" with "Form of Offer and Acceptance DPW-
07(EC)"

Fixed:____________ Value related:____________ Time 
related:____________

49

Item

B3.1 Defined works area

Fixed:____________ Value related:____________ Time 
related:____________

50

B3.0 THE SITE

Item

B3.2 Geotechnical investigation

Fixed:____________ Value related:____________ Time 
related:____________

51

Item

B3.3 Inspection of the site

Fixed:____________ Value related:____________ Time 
related:____________

52

Item

B3.4 Existing premises occupied

Fixed:____________ Value related:____________ Time 
related:____________

53

Item

B3.5 Previous work - dimensional accuracy

Fixed:____________ Value related:____________ Time 
related:____________

54

Item

B3.6 Previous work - defects

Fixed:____________ Value related:____________ Time 
related:____________

55

Item

B3.7 Services - known

Fixed:____________ Value related:____________ Time 
related:____________

56
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General Repairs and Renovations

Khamangwa High School

Item

B3.8 Services - unknown

Fixed:____________ Value related:____________ Time 
related:____________

57

Item

B3.9 Protection of trees

Fixed:____________ Value related:____________ Time 
related:____________

58

Item

B3.10 Articles of value

Fixed:____________ Value related:____________ Time 
related:___________

59

Item

B3.11 Inspection of adjoining properties

Fixed:____________ Value related:____________ Time 
related:____________

60

Item

B4.1 Management of the works

Fixed:____________ Value related:____________ Time 
related:____________

61

B4.0 MANAGEMENT OF CONTRACT

Item

B4.2 Programme for the works

Fixed:____________ Value related:____________ Time 
related:____________

62

Item

B4.3 Progress meetings

Fixed:____________ Value related:____________ Time 
related:____________

63

Item

B4.4 Technical meetings

Fixed:____________ Value related:____________ Time 
related:____________

64

Item

B4.5 Labour and plant records

Fixed:____________ Value related:____________ Time 
related:____________

65
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General Repairs and Renovations

Khamangwa High School

Item

B5.1 Samples of materials

Fixed:____________ Value related:____________ Time 
related:____________

66

B5.0 SAMPLES, SHOP DRAWINGS AND 
MANUFACTURERS’ INSTRUCTIONS

Item

B5.2 Workmanship samples

Fixed:____________ Value related:____________ Time 
related:____________

67

Item

B5.3 Shop drawings

Fixed:____________ Value related:____________ Time 
related:____________

68

Item

B5.4 Compliance with manufacturers' instructions

Fixed:____________ Value related:____________ Time 
related:____________

69

Item

B6.1 Deposits and fees

Fixed:____________ Value related:____________ Time 
related:____________

70

B6.0 TEMPORARY WORKS AND PLANT

Item

B6.2 Enclosure of the works

Fixed:____________ Value related:____________ Time 
related:____________

71

Item

B6.3 Advertising

Fixed:____________ Value related:____________ Time 
related:____________

72

Item

B6.4 Plant, equipment, sheds and offices

Fixed:____________ Value related:____________ Time 
related:____________

73

Item

B6.5 Main notice board

Fixed:____________ Value related:____________ Time 
related:____________

74
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General Repairs and Renovations

Khamangwa High School

Item

B6.6 Subcontractors' notice board

Fixed:____________ Value related:____________ Time 
related:____________

75

Item

B7.1 Location

Fixed:____________ Value related:____________ Time 
related:____________

76

B7.0 TEMPORARY SERVICES

Item

B7.2 Water

Fixed:____________ Value related:____________ Time 
related:____________

77

Item

B7.3 Electricity

Fixed:____________ Value related:____________ Time 
related:____________

78

Item

B7.4 Telecommunication facilities

Fixed:____________ Value related:____________ Time 
related:____________

79

Item

B7.5 Ablution facilities

Fixed:____________ Value related:____________ Time 
related:____________

80

Item

B8.1 Responsibility for prime cost amounts

Fixed:____________ Value related:____________ Time 
related:____________

81

B8.0 PRIME COST AMOUNTS

Item

B9.1 General attendance

Fixed:____________ Value related:____________ Time 
related:____________

82

B9.0 ATTENDANCE ON N/S 
SUBCONTRACTORS
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Khamangwa High School

Item

B9.2 Special attendance

Fixed:____________ Value related:____________ Time 
related:____________

83

Item

B9.3 Commissioning - fuel, water and electricity

Fixed:____________ Value related:____________ Time 
related:____________

84

Item

B10.1 Statutory taxes, duties and levies

Fixed:____________ Value related:____________ Time 
related:____________

85

B10.0 FINANCIAL ASPECTS

Item

B10.2 Payment for preliminaries

Fixed:____________ Value related:____________ Time 
related:____________

86

Item

B10.3 Adjustment of preliminaries

Clauses B10.3.1 and B10.3.2 are amended by replacing 
"within fifteen (15) working days of taking possession 
of the site" with "when submitting his priced bills of 
quantities / lump sum document" 

Fixed:____________ Value related:____________ Time 
related:____________

87

Item

B10.4 Payment certificate cash flow

Fixed:____________ Value related:____________ Time 
related:____________

88

Item

B11.1 Protection of the works

Fixed:____________ Value related:____________ Time 
related:____________

89

B11.0 GENERAL

Item

B11.2 Protection / isolation of existing / sectionally 
occupied works

Fixed:____________ Value related:____________ Time 
related:____________

90
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General Repairs and Renovations

Khamangwa High School

Item

B11.3 Security of the works

Fixed:____________ Value related:____________ Time 
related:____________

91

Item

B11.4 Notice before covering work

Fixed:____________ Value related:____________ Time 
related:____________

92

Item

B11.5 Disturbance

Fixed:____________ Value related:____________ Time 
related:____________

93

Item

B11.6 Environmental disturbance

Fixed:____________ Value related:____________ Time 
related:____________

94

Item

B11.7 Works cleaning and clearing

Fixed:____________ Value related:____________ Time 
related:____________

95

Item

B11.8 Vermin

Fixed:____________ Value related:____________ Time 
related:____________

96

Item

B11.9 Overhand work

Fixed:____________ Value related:____________ Time 
related:____________

97

Item

B11.10 Instruction manuals and guarantees

Fixed:____________ Value related:____________ Time 
related:____________

98

Item

B11.11 As built information

Fixed:____________ Value related:____________ Time 
related:____________

99

Item

B11.12 Tenant installations

Fixed:____________ Value related:____________ Time 
related:____________

100
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Khamangwa High School

Item

B12.1 Schedule of variables

Fixed:____________ Value related:____________ Time 
related:____________

101

B12.0 SCHEDULE OF VARIABLES

This schedule contains all variables referred to in this 
document and is divided into pre-tender and post-tender 
categories. The pre-tender category must be completed 
in full and included in the tender documents. Both the 
pre-tender and post-tender categories form part of these 
Preliminaries

Spaces requiring information must be filled in, shown as 
"not applicable" or deleted and not left blank. Where 
choices are offered, the non-applicable items are to be 
deleted. Where insufficient space is provided the 
information should be annexed hereto and cross-
referenced to the applicable clause of the schedule. 
Key cross reference clauses are italicised in [ ] brackets

12.1 PRE-TENDER INFORMATION

12.1.1 Provisional bills of quantities
[2.2] The quantities are provisional

YES/NO

12.1.2 Availability of construction documentation
[2.3] Construction documentation is complete

YES/NO

12.1.3 Interests of agents
[2.4] Details:

12.1.4 Defined works area
[3.1] Details:

12.1.5 Geotechnical investigation
[3.2] Details:

12.1.6 Existing premises occupied
[3.4] Specific requirements:
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Khamangwa High School

12.1.7 Previous work - dimensional accuracy
[3.5] Details:

12.1.8 Previous work - defects
[3.6] Details:

12.1.9 Services - known
[3.7] Details:

12.1.10 Protection of trees
[3.9] Specific requirements:

12.1.11 Inspection of adjoining properties
[3.11] Specific requirements:

12.1.12 Enclosure of the works
[6.2] Specific requirements:

12.1.13 Offices
[6.4.3] Specific requirements:

The contractor shall provide, maintain and 
remove on completion of the works an office for 
the exclusive use of the principal agent, 
minimum size 4 x 3 x 3m high internally, suitably
insulated and ventilated, provided with electric 
lighting and fitted with boarded floor, desk, 
chair, drawing stool, drawing board and lock-up 
drawers for drawings. The office shall be kept 
clean and fit for use at all times
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Khamangwa High School

12.1.14 Main notice board
[6.5] Specific requirements:

The contractor shall provide, erect where 
directed, maintain and remove on completion of 
the works a notice board size 3 x 3m as type 
Drawing GEN 063, constructed of suitable 
boarding with flat smooth surface and with 
edging bead 19mm thick round outer edges and 
projecting 12mm from face of boarding and 
rounded on front edge. The board shall be 
securely fixed to hoarding, where hoarding is 
provided, or fixed to and including a suitable 
supporting structure of timber or tubular posts 
and braces. The board is to be painted ivory 
white and the bead and 12mm wide dividing 
lines dark green. All wording shall be inscribed 
in dark green as per the coat of arms for SA. All 
wording shall be inscribed in dark green painted 
sans serif lettering

12.1.15 Subcontractors' notice board
[6.6] A notice board is required

YES/NO
Specific requirements:

12.1.16 Water
[7.2] Option A (by contractor)

YES/NO

Option B (by employer - free of charge)
YES/NO

Option C (by employer - metered)
YES/NO

12.1.17 Electricity
[7.3] Option A (by contractor)

YES/NO

Option B (by employer - free of charge)
YES/NO

Option C (by employer - metered)
YES/NO

-32-

Preliminaries
Bill No.  1
 Preliminaries

Carried to Collection R



General Repairs and Renovations

Khamangwa High School

12.1.18 Telecommunications
[7.4] Telephone

YES/NO

Facsimile
YES/NO

E-mail
YES/NO

12.1.19 Ablution facilities
[7.5] Option A (by contractor)

YES/NO

Option B (by employer)
YES/NO

12.1.20 Protection of existing/sectionally occupied 
works 
[11.2] Protection is required

YES/NO

12.1.21 Special attendance
[9.2] Subcontractor (1) details:

Subcontractor (2) details:

Subcontractor (3) details:

Subcontractor (4) details:

12.1.22 Protection of the works
[11.1] Specific requirements:

12.1.23 Disturbance
[11.5] Specific requirements:

The contractor shall keep the site, structures, 
etc well watered during operations to prevent 
dust and shall provide and erect and remove on 
completion of the works all necessary 
temporary dust screens all to the satisfaction of 
the principal agent
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12.1.24 Environmental disturbance
[11.6] Specific requirements:

12.2 POST-TENDER INFORMATION

12.2.1 Payment of preliminaries
[10.2] Option A (prorated)

YES/NO

Option B (calculated)
YES/NO

12.2.2 Adjustment of preliminaries
[10.3] Option A (three categories)

YES/NO

Option B (detailed breakdown)
YES/NO

12.2.3 Additional agreed preliminaries items
Details:

Section C contains specific preliminary items which 
apply to this contract except where N/A (Not Applicable) 
appears against an item

SECTION C: SPECIFIC PRELIMINARIES
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Khamangwa High School

Item

C1.0 CONTRACT DRAWINGS

* Select relevant paragraph and delete whichever is not 
applicable depending on whether the contract is based 
on a bills of quantities or lump sum document

* The drawings issued with the tender documents do not 
comprise the complete set but serve as a guide only for 
tendering purposes and for indicating the scope of the 
work to enable the tenderer to acquaint himself with the 
nature and extent of the works and the manner in which 
they are to be executed

* A full set of drawings is issued with the tender 
documents indicating the full scope of the work to 
enable the tenderer to acquaint himself with the nature 
and extent of the works and the manner in which they 
are to be executed 

Should any part of the drawings not be clearly 
understood by the tenderer he shall, before submitting 
his tender, obtain clarification in writing from the 
principal agent

Fixed: ____________ Value related:____________ 
Time related:____________

102

Item

C2.0 GENERAL PREAMBLES

The document "Specification of Materials and Methods 
to be used (PW371)" is obtainable on the Department's 
website (http://www.publicworks.gov.za/ under 
"Consultants Guidelines"), and shall be read in 
conjunction with the bills of quantities / lump sum 
document and be referred to for the full descriptions of 
work to be done and materials to be used

Fixed: ____________ Value related:____________ 
Time related:____________

103
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Item

C3.0 TRADE NAMES

Wherever a trade name for any product has been 
described in the bills of quantities / lump sum 
document, the tenderer's attention is drawn to the fact 
that any other product of equal quality may be used 
subject to the written approval of the principal agent 
being obtained prior to the closing date for submission 
of tenders 

If prior written approval for an alternative product is not 
obtained, the product described shall be deemed to 
have been tendered for

Fixed: ____________ Value related:____________ 
Time related:____________

104

Item

C4.0 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender 
documents, the tenderer shall provide all the information 
called for, failing which the price of any such item, 
materials or equipment shall be excluded from currency 
fluctuations. (refer to Schedule of Imported Materials 
and Equipment DPW-23(EC) to be completed by 
tenderer)

Notwithstanding any provisions elsewhere regarding the 
adjustment of contract prices, the price of any item, 
material or equipment listed in terms of this clause shall 
be excluded from the Contract Price Adjustment 
Provisions (if applicable)

Fixed: ____________ Value related:____________ 
Time related:____________

105

Item

C5.0 VIEWING THE SITE IN SECURITY AREAS

The site is situated in a security area and the tenderer 
must arrange with the unit commander or other 
responsible officer to obtain permission to enter the site 
for tendering purposes

Fixed: ____________ Value related:____________ 
Time related:____________

106
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Item

C6.0 COMMENCEMENT OF WORKS IN SECURITY 
AREAS

As the works falls within a security area the contractor 
must give the unit commander or other responsible 
officer notice before commencement of the works. 
Should the contractor fail to make such arrangements, 
admission to the site may be refused and any additional 
costs will be for the contractor's account

Fixed: ____________ Value related:____________ 
Time related:____________

107

Item

C7.0 ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor 
shall obtain entrance permits for his personnel and 
workmen entering the area and shall comply with all 
regulations and instructions which may be issued from 
time to time regarding the protection of persons and 
property under the control of the Defence Force, Police 
or chief security officer

Fixed: ____________ Value related:____________ 
Time related:____________

108

Item

C8.0 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to 
have his personnel and workmen, or a certain number of
them, security classified

In the event of the principal agent requesting the 
removal of a person or persons from the works for 
security reasons, the contractor shall do so forthwith 
and shall thereafter ensure that such person or persons 
are denied access to the works and the site and/or to 
any document or information relating to the works

Fixed:____________ Value related:_____________ 
Time related:____________

109
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Item

C9.0 PROHIBITION ON TAKING OF 
PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it 
is prohibited to sketch or to take photographs of any 
military site or installation or any building or civil works 
thereon or to be in possession of a camera or other 
apparatus used for taking of photographs except when 
authorized thereto by or on behalf of the Minister

The same prohibition is also applicable to all 
correctional institutions in terms of article
44.1(e) of the Correctional Services Act 8 of 1959

Fixed:_____________ Value related:____________ 
Time related:______________

110

C10.0 HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the 
HIV/AIDS Specification (PW 1544) of the Department 
that must be read together with and is deemed to be 
incorporated under this Section of the bills of 
quantities / lump sum document. Provision for pricing 
of HIV/AIDS awareness is made under items C10.1 to 
C10.5 hereafter and it is explicitly pointed out that all 
requirements of the aforementioned specification are 
deemed to be priced hereunder, as the said items 
represent the only method of measurement and no 
additional items or extras to the contract in this regard 
shall be entertained

The contractor must take note that compliance with the 
HIV/AIDS Specification is compulsory. In the event of 
partial or total non-compliance, the principal agent, 
notwithstanding the provisions of clause A 31.0 of 
Section A or any other clause to the contrary, reserves 
the right to delay issuing any progress payment 
certificate until the contractor provides satisfactory 
proof of compliance. The contractor shall not be 
entitled to any compensation of whatsoever nature, 
including interest, due to such delay of payment

111
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Item

C10.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of 
an Awareness Champion including provision of all 
relevant services, all in accordance with the HIV/AIDS 
Specification

Fixed:_____________ Value related:____________ 
Time related:______________

Item

C10.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service 
Provider approved by the principal
agent, provision of a Service Provider Workshop Plan 
and a suitable venue, conducting of awareness 
workshops by means of traditional and/or modern multi-
media techniques, including follow-up courses, making 
available all tuition material and performing assessment 
procedures, all in accordance with the HIV/AIDS 
Specification

Fixed:_____________ Value related:____________ 
Time related:______________

Item

C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when 
necessary of four plastic
laminated posters, booklets and educational videos, etc. 
for the duration of the
construction period, all in accordance with the 
HIV/AIDS Specification

Fixed:_____________ Value related:____________ 
Time related:______________

Item

C10.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed 
in position, including male and
female condoms, replenishing male and female 
condoms on a daily basis as required for the duration of 
the construction period, all in accordance with the 
HIV/AIDS
Specification

Fixed:_____________ Value related:____________ 
Time related:______________
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Item

C10.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing 
the principal agent with access to information including 
making available all reports, thoroughly completed and 
reflecting the correct information, for the duration of the 
construction period and close out, all in accordance 
with the HIV/AIDS Specification

Fixed:_____________ Value related:____________ 
Time related:______________

Item

C11.0 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements 
set out in the Construction Regulations, 2003 issued 
under the Occupational Health and Safety Act, 1993 
(Act No 85 of 1993)

It is required of the contractor to thoroughly study the 
Health and Safety Specification that must be read 
together with and is deemed to be incorporated under 
this Section of the bills of quantities / lump sum 
document

The contractor must take note that compliance with the 
Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is 
compulsory.  In the event of partial or total non-
compliance, the principal agent, notwithstanding the 
provisions of clause A31.0 of Section A or any other 
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor 
provides satisfactory proof of compliance.  The 
contractor shall not be entitled to any compensation of 
whatsoever nature, including interest, due to such delay 
of payment

Provision for pricing of the Occupational Health and 
Safety Act, Construction Regulations and Health and 
Safety Specification is made under this clause and it is 
explicitly pointed out that all requirements of the 
aforementioned are deemed to be priced hereunder and 
no additional claims in this regard shall be entertained

Fixed:_____________ Value related:____________ 
Time related:______________

112

Item*** Page Feed ***113
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BILL NO. 1

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants. He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent
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Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include 
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc 
and making good floor and wall finishes to match 
existing

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied, where necessary

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent.
Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account.

Damage to existing finishes
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Where removal is included in the heading, sub-heading 
or item description, prices shall be deemed to include for 
the necessary costs in removal and appropriate disposal 
of materials including but not limited to labour, 
transportation and disposal costs. No further claims in 
this regard will be entertained.

Removal of materials

The removal of asbestos shall be carried out strictly by a 
certified entity, registered in accordance with the 
Occupational Health and Safety Act and the Asbestos 
Regulation.

Asbestos in all forms/building elements that is to be 
removed, shall be carried out in strict accordance with 
aforementioned regulation, and a certificate issued by 
the entity as contemplated in the above, shall be 
provided per block for the removal thereof, where the 
term block shall in this context refer to any single, free 
standing building structure, regardless of size or 
purpose.

Corresponding disposal certificates shall be issued by 
the facility at which the asbestos is disposed of, with 
said facility to, prior to the disposal of any asbestos 
material provide satisfactory proof that the facility is duly 
registered and fully compliant in terms of the act, to 
receive the asbestos material.

Under no circumstances is the contractor nor any of his 
duly authorised representatives to sell and/or give away 
asbestos material to any member/s of the school 
community, the community in general or the public at 
large. Should this be found to be occurring, the 
contractor will be held responsible contractually and may 
further be prosecuted criminally.

The cost for complying with the above, and all 
requirements of regulation as reflected above is to be 
priced for in the items for removal of asbestos material. 
No further claims in this regard will therefore be 
entertained.

Removal of asbestos material
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REMOVAL OF EXISTING WORK

39m2100mm Thick surface beds1

Breaking up and removing unreinforced concrete

12m2One brick walls2

Breaking down and removing brickwork etc

4No
Timber single door not exceeding 2,5m²3

Taking out and removing doors, windows, etc.,
including thresholds, sills, etc. (building up
openings and making good finishes elsewhere)

1No
Glazed steel window 1500 x 1200mm high from brick 
wall

4

16No
Servicing of existing steel windows with new hinges, 
latches etc

5

Note: Tenderers are referred to the aforegoing
supplementary preambles within this trade when
pricing the following item (removal of asbestos)

290m2
Asbestos roof sheets, including all timber purlins, fixings,
etc.

6

Taking down and removal of Asbestos by Specialist

290m2

Double pitched timber roof structure with two gable 
ends, overall size 24.24 x 9.71 x 1.70m high and 3.00 x 
3.00m mono pitch attached to main roof including wall 
plates, bracing etc.

7

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

178m2
Gypsum plasterboard ceilings, including timber 
brandering, cornices, etc

8

23mBarge boards                                        9

48mFascia boards                                        10

48mEaves gutters                                         11
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27mRainwater pipes                                        12

3No
Remove existing pinning boards approximately 2400 x
1200mm high including fixings, etc., and cart off site

13

Taking out and removing ironmongery

3No
Remove existing chalkboards approximately 4800 x
1200mm high including fixings, etc., and cart off site

14

1NoSteel single door and frame not exceeding 2,5m² 15

Taking out/off and removing sundry metalwork

3NoSteel single leaf security gate not exceeding 2,5m² 16

216m230mm Screed from floors17

Hacking up/off and removing granolithic, screeds, 
plaster, etc from concrete or brickwork and preparing 
surfaces for new screed, plaster, tile finishes, etc

259m2Internal plaster from walls 18

180m2External plaster from walls 19

12m2

Glass from steel windows, including cleaning out 
rebates and preparing for new glass (new glass 
elsewhere)

20

Taking out/off and removing glass and mirrors

8m2
Repairs to existing surface beds, including filling in
cracks, with an approved filler, stitching as required, etc

21

MAKING GOD OF EXISTING WORKS
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BILL NO. 2

EARTHWORKS (PROVISIONAL)

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

EXCAVATIONS, ETC

12m3Trenches1

Excavation in earth not exceeding 2m deep

6m3
Reduced levels under floors2

2m3Soft rock3

Extra over trench and hole excavations in earth for 
excavation in

1m3Hard rock4

38m2
Sides of trench and hole excavations not exceeding 
1,5m deep

5

Risk of collapse of excavations

44m2

Compaction of ground surface under floors etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density

6

Compaction of surfaces

FILLING ETC

5m3Backfilling to trenches, holes, etc7

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 95% Mod 
AASHTO density
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WEED KILLERS, INSECTICIDES, ETC

29m2

Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming

8

Soil insecticide in accordance with SANS 5859

55m2To bottoms and sides of trenches etc9
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BILL NO. 3

CONCRETE, FORMWORK AND 
REINFORCEMENT (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
separately)

Cost of tests

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

4m3Strip footings1

25MPa/19mm concrete

11m3Surface beds on waterproofing2
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2No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

3

TEST CUBES

CONCRETE SUNDRIES

44m2Surface beds, slabs, etc4

Finishing top surfaces of concrete smooth with a steel 
trowel

REINFORCEMENT

44m2
Type 193 fabric reinforcement in concrete surface beds 
etc

5

Fabric reinforcement
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BILL NO. 4

MASONRY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

BRICKWORK

FOUNDATIONS (PROVISIONAL)

14m2One brick walls1

Brickwork of NFP bricks in class II mortar

SUPERSTRUCTURE

12m2One brick walls2

Brickwork of NFP bricks in class II mortar

55m150mm Wide reinforcement built in horizontally3

2,5mm Galvanised brick reinforcement
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BILL NO. 5

WATERPROOFING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head: 
Works

Proprietary items or materials

For Preambles refer to "Standard Preambles to all 
trades - WB20 - 1986"

Note:

DAMPPROOFING OF WALLS AND FLOORS

6m2In walls1

One layer 375 micron embossed polyethylene 
dampproof course (SANS 952-1985 type B)

44m2Under surface beds2

One layer 250 micron green polyethylene waterproof 
sheeting (SANS 952-1985 type C) sealed at laps with 
PVC self-adhesive tape

27m12 x 30mm In expansion joints in floors3

Polyurethane sealing compound including backing cord, 
bond breaker, primer, etc

SEALING STRIPS, JOINT SEALANTS, ETC

27m
Polysulphide sealant applied with a pressure caulking 
gun in joints between steel frames and walls

4

Polysulphide Sealant
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BILL NO. 6

ROOF COVERINGS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

PROFILED METAL SHEETING AND 
ACCESSORIES

290m2
Roof covering with pitches not exceeding 25 degrees1

0.50mm - G550 AZ150, ColorPlus® Steel IBR with 
integral stiffening rib steel roof sheeting and accessories 
with ColorPlus® and ZincAL® finish on one side and 
protective primer coating on the reverse side fixed to 
timber purlins with equal spacing (timber purlins 
measured elsewhere)

24mRidge cappings 475mm girth2

ROOF AND WALL INSULATION

290m2

Insulation sheeting laid taut over purlins (at 
approximately 1200mm centres) and fixed concurrent 
with roof covering with minimum 150mm stapled laps 
including galvanised steel straining wires at not 
exceeding 400mm centres and double-sided tape at 
edges where required

3

Multi-layered reinforced double-sided aluminium foil 
sheeting in accordance with SANS 1381-4 with a mass 
of not less than 293g/mý and a Class I fire rating in 
accordance with SANS 0177-3
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BILL NO. 7

CARPENTRY AND JOINERY 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Descriptions of hardwood joinery shall be deemed to 
include sinking and pelleting heads and nuts of bolts

Joinery

STRUCTURAL TIMBERWORK ETC

PLATE NAILED TIMBER ROOF TRUSS 
CONSTRUCTION ETC

Trusses are at maximum 1200mm centres

SUPPLEMENTARY PREAMBLES

Roof covering is 0.50mm - G550 AZ150, ColorPlus® 
Steel IBR with integral stiffening rib steel roof sheeting 
and accessories with ColorPlus® and ZincAL® finish on 
one side and protective primer coating on the reverse 
side fixed to timber purlins with equal spacing. 

Ceilings are 6,4mm rhinoboard on 38 x 38mm 
brandering
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Dimensions in descriptions of trusses are nominal and 
actual measurements are to be obtained from the 
architect/engineer and/or taken on site before design or 
fabrication commences

21No

Supply and install prefabricated timber roof truss system 
complete and in accordance with the Standard Building 
Regulations. Truss spanning 9711 x 1700mm high 
overall with 700mm eaves projection on both sides 

1

24m297 x 70mm Beam bolted to brick piers2

Wrought laminated Saligna

47m38 x 114mm Wall plates3

Sawn softwood

436m50 x 76mm Purlins4

30m38 x 114mm Bracing5

43m2Wrought faces on sawn timbers6

Sundries

43m2
Two coats creosote on sawn timbers7

EAVES, VERGES, ETC

23m

80 x 200mm Angle section barge boards including 
galvanised steel H-profile jointing strips  and fix with hot 
dip galvanised screws and washers

8

Medium density plain fibre-cement fascias and barge 
boards

48m

12 x 225mm Medium density fascia boards including 
galvanised H-profile jointing strips tied with and 
including
hot dipped galvanised screws and washers

9
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TIMBER DOORS, WINDOWS, ETC

4No

44mm Framed, ledged and braced batten door 813 x 
2032mm high of 40 x110mm wide top rail and stiles, 20 
x 150mm middle ledge and braces and 20 x 225mm 
bottom ledge, filled in with 22mm tongued and grooved 
V-jointed one side vertical boarding with tongued and 
grooved joints to top rail and stiles and with inner edges 
of framing and abutting edges of boarding chamfered to 
form V-joint

10

Wrought meranti doors hung to timber frames
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BILL NO. 8

CEILINGS, PARTITIONS AND ACCESS 
FLOORING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

NAILED-UP CEILINGS

178m2
Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres 

1

6,4mm Fibre-cement plain ceiling boards with H-profile 
galvanised steel jointing strips

4No

Extra over ceiling for 600 x 600mm trap door of 38 x 
38mm wrought softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around

2

102m75mm Coved cornices3

Nucornice foam plastic cornices
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BILL NO. 9

FLOOR COVERINGS, WALL LININGS, ETC 
(PROVISIONAL)

FLOOR COVERINGS

178m2On floors 1

300 x 300 x 2.5mm Semi flexible vinyl tiles

98m
70mm High vinyl skirting2

Vinyl skirtings, nosings, etc

178m2
Three coats wax polish on vinyl flooring3

POLISH, SEALERS, ETC
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BILL NO. 10

IRONMONGERY  (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

-64-

Ironmongery (Provisional)
Bill No.  10
Block B - 3 Classroom Block

Carried to Collection R



General Repairs and Renovations

Khamangwa High School

LOCKS

4No

Solid art 390/313 Four Lever mortice lockset with and 
including Satin Chrome Plated handles

1

Manufactured by "Union"

SUNDRIES

5No
38mm Diameter door stop plugged and screwed to floor 
with a 50mm long brass screw

2

Manufactured by "Union"

PINNING BOARDS, WRITING BOARDS, 
PROJECTION SCREENS, ETC

3No

Standard green enamel megnatic chalkboard overall 
size 4800 x 1140mm high comprising two fixed panels, 
each 2400 x 1140mm high, with aluminium chalk rail 
plugged

3

Manufactured by "Vitrex System"

3NoPinning board size 2400 x 1200mm high plugged4
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BILL NO. 11

METALWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of bolts, anchors, etc

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed 
to exclude the bolts unless otherwise described

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

GALVANISED STEEL GATES, SCREENS, ETC

4No

Single hot dipped galvanised mild steel gate, 980mm x 
2032mm formed of 40 x 60 x 3mm hollow sectioned 
frames and midrail, filled in with 12mm solid square 
vertical bars at 110mm centres including all ironmongery 
to fix on wall and padlock set

1

Welded screens and gates 

GALVANISED STEEL MINOR WORK

4m

100mm Diameter galvanised mild steel support post with 
timber beam over to support roof above (Timber beam 
elsewhere)

2

Galvanised steel post, including fixing accessories to 
laminated timber beam and concrete floors 
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GALVANISED STEEL WINDOWS, DOORS, ETC

1NoWindow size, 1500 x 1200mm high3

'Duro Pressing' or other approved standard hot dipped 
galvanised school type windows fitted with and including 
19mm mild steel flat bar burglar proofing to opening 
sections

-68-

Metalwork (Provisional)
Bill No.  11
Block B - 3 Classroom Block

Carried to Collection R



Metalwork (Provisional)

Section No.  2

Bill No.  11

AmountPage
No

COLLECTION

General Repairs and Renovations

Khamangwa High School

68

67Total Brought Forward from Page No.

-69-

Metalwork (Provisional)
Bill No.  11
Block B - 3 Classroom Block

Carried Forward to Summary of Section No. 2 R



AmountItem
No

Quantity Rate

General Repairs and Renovations

Khamangwa High School

BILL NO. 12

PLASTERING (PROVISIONAL)

SCREEDS

222m230mm Thick on floors and landings1

Screeds steel trowelled, on concrete

GRANOLITHIC

44m230mm Thick on floors and landings2

Untinted granolithic, on concrete

INTERNAL PLASTER

249m2On walls3

Cement plaster steel trowelled, on brickwork

10m2On narrow widths4

EXTERNAL PLASTER

184m2External plaster from walls 5

Cement plaster steel trowelled, on brickwork

10m2On narrow widths6
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BILL NO. 13

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings

Descriptions of channels shall be deemed to include 
necessary excavation, surface preparation, compaction, 
etc, and disposal of surplus material on site

Stormwater channels

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

PVC-U pipes and fittings

Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with heat welded thermoplastic or where so described 
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

Polypropylene pipes

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes
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Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled 

Laying, backfilling, bedding, etc of pipes

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with the relevant section of SANS 
2001

Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc are given 
separately)

Descriptions of overflow pipes where measured in 
number, shall be deemed to include joints to cisterns 
and splay cut ends

General

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of 93% Mod AASHTO density and 
disposal of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)

Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere)

As-built drawings
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Descriptions of french drains shall be deemed to include 
excavation, stone filling graded from 300mm diameter at 
bottom to 75mm diameter at top, geofabric filter blanket 
over stone, 300mm earthfilling over and disposal of 
surplus material on site

French drains

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

RAINWATER DISPOSAL

48m150mm Half-round roof gutters with beaded front edge1

Seamless aluminium prepainted gutters and rainwater 
pipes

41m100mm Diameter rainwater pipes2

4NoExtra over gutter for stopped end3

6NoExtra over gutter for outlet for 100mm pipe4

12NoExtra over rainwater pipe for bend5

6NoExtra over rainwater pipe for plinth bend6

2NoExtra over rainwater pipe for shoe7

6NoExtra over rainwater pipe for eaves or plinth offset8

STORMWATER CHANNELS

10m3
Excavate average 125mm deep in earth to form "V" 
drain profile

9

Earthworks
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Concrete, Formwork and Reinforcing

10m3"V" drains10

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

81m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

11

85m

Rough formwork (Degree of accuracy III) to edges, 
risers, ends and reveals not exceeding 300mm high or 
wide

12

81m2

Type 193 fabric reinforcement in concrete surface beds 
etc

13

67m

10 x 150mm Pre-compressed bitumen impregnated 
foam plastic joint sealing strips between brickwork and 
concrete

14
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BILL NO. 14

ELECTRICAL WORK (PROVISIONAL)

MAIN POWER SUPPLY

SUPPLEMENTARY PREAMBLES

Rates for distribution boards etc are to include for 
busbars, jumpers, neutral bars, internal wiring and 
connections, circuit identification markers, control gear 
labels, circuit legend cards and working drawings

Distribution boards etc

Rates for switches, socket outlets, etc are to include for 
screwing to outlet boxes, connecting up and cover 
plates

Switches, socket outlets, etc

Rates for light fittings are to include for hanging, fixing 
and connecting and for lamp holders and fluorescent 
tubes and lamps of the type and wattage described

Light fittings

MUNICIPAL CONNECTION

Item
Provide the sum of R200 000 (Two hundred thousand 
rand) for municipal connection

1

CONNECTION

ItemProfit2

1No

Connection of 95mm² 3-core PEX cable with stranded 
copper conductors and 70mm² bare copper earth 
conductor to existing 11kV ring main supply cable, 
including required terminations and cable joints and 
making the necessary arrangements with the local 
authority

3
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1No

160kVA/400-231V Miniature substation with and 
including transformer, high and low voltage 
compartments with equipment, instrumentation, busbars,
wiring and connections

4

MINIATURE SUBSTATIONS

CABLES

50m185mm² 3-Core 5

11kV PEX armoured cables laid in trenches or drawn 
through sleeve pipes (trenches and sleeve pipes 
elsewhere)

2No185mm² 3-Core6

Cable terminations

EARTH CONDUCTORS

50m150mm²7

Bare copper earth conductors laid with cable in trenches 
or sleeve pipes and bonded to cables with plastic 
strapping at 2m centres

25m3

Excavation in earth not exceeding 2m deep for cable 
trenches including risk of collapse of excavations, 
keeping excavations free from water, setting aside 
excavated material and later refilling of trenches

8

CABLE TRENCHES

5m3
Extra over trench excavations in earth for excavation in 
soft rock

9

5m3
Extra over trench excavations in earth for excavation in 
hard rock

10

10m3

Extra over trench excavations for carting away surplus 
material to a dumping site to be located by the 
contractor

11

10No
Concrete block cable marker with inscribed aluminium 
or brass indicator plate

12

SUNDRIES
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1No

Surface type floor mounted distribution board in three 
sections (normal, standby and uninterruptable power) 
without doors with space for the following equipment 
and 30% spare space to each section and with fourth 
section 500mm wide x 200mm deep x 600mm high for 
telephone equipment, fitted with doors and 20mm thick 
timber board on the inside to cover the full area, the 
board colour coded and installed in electrical cupboard

13

DISTRIBUTION BOARD DB 

6No60A Triple pole isolator14

Normal section

2No2A Single pole MCCB (5kA)15

1No250A 3 pole MCCB (85kA)16

1No20A Time switch with 72 hour spring reserve17

1No100A Triple pole isolator18

Standby section

2No15A Single pole MCCB (5kA)19

1No250A 3 pole MCCB (85kA)20

1No60A Single phase earth leakage unit (30mA)21

1No60A Double pole isolator22

Uninterruptable power section

1No100A Triple pole isolator23

2No15A Single pole MCCB (5kA)24

1No250A 3 pole MCCB (85kA)25
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BLOCK B

LOW TENSION DISTRIBUTION

1No

Flush mounted distribution board in one section 
(uninterruptable power) with door, space for the 
following equipment and space for 6 additional circuit 
breakers, colour coded and installed in recess 
(elsewhere) in brick wall

26

DISTRIBUTION BOARD DB

1No60A Triple pole isolator27

5No10A Single pole MCCB (5kA)28

210m1.5mm² 3-Core29

CABLES

80m2.5mm² 3-Core30

60m16mm² 3-Core31

2No1.5mm² 3-Core32

Cable joints

No2.5mm² 3-Core33

2No16mm² 3-Core34

40No1.5mm² 3-Core35

Cable terminations

40No2.5mm² 3-Core36

2No16mm² 3-Core37
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EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches 
or sleeve pipes and bonded to cables with plastic 
strapping at 2m centres

60m6mm²38

PVC insulated copper earth conductors laid with cables 
in trenches or sleeve pipes and bonded to cables with 
plastic strapping at 2m centres

10m3

Excavation in earth not exceeding 2m deep for cable 
trenches including risk of collapse of excavations, 
keeping excavations free from water, setting aside 
excavated material and later refilling of trenches

39

CABLE TRENCHES

3m3
Extra over trench excavations in earth for excavation in 
soft rock

40

3m3
Extra over trench excavations in earth for excavation in 
hard rock

41

2m3

Extra over trench excavations for carting away surplus 
material to a dumping site to be located by the 
contractor

42

3No
Concrete block cable marker with inscribed aluminium 
or brass indicator plate

43

SUNDRIES

1No

Low tension room accessories comprising first aid kit, 
pair of rubber gloves and notices on door and inside the 
room complying with the Occupational Health and 
Safety Act, 1993

44

GENERAL LIGHTING AND POWER

CONDUITS ETC

290m20mm Diameter45

Rigid PVC conduits
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29NoRound outlet box for 20mm conduit46

PVC conduit accessories

29No
Deep type (concrete type) round outlet box for 20mm 
conduit

47

29NoStandard draw box for 20mm conduit48

29No50 x 100 x 50mm Outlet box49

29No100 x 100 x 50mm Outlet box50

29No100 x 100 x 50mm Outlet box with blank cover plate51

CONDUCTORS

Bare copper conductors drawn into conduit, trunking or 
power skirting

PVC insulated stranded copper conductors drawn into 
conduit, trunking or power skirting

290m1.5mm²52

Heat resistant silicon insulated stranded copper 
conductors drawn into conduit, trunking or power skirting

290mGalvanised steel draw-wires drawn into conduit53

DRAW-WIRES

1NoFlush mounted bell push button54

LIGHT SWITCHES, SOCKET OUTLETS, ETC

4No16A Flush mounted one lever one-way switch unit55

1No16A Flush mounted two lever one-way switch unit56

8No
16A Three pin flush mounted socket outlet with switch, 
single type

57

21No
Lascon V1-100BC/C/Plas economy injection moulded 
polycarbonate luminaire with 100W GLS lamp

58

LUMINAIRES
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ItemEarthing of buildings59

SUNDRIES

ItemProvision of as built drawings60

Item
Testing and commissioning the complete electrical 
installation

61
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BILL NO. 15

GLAZING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The term "float glass" is used for monolithic annealed 
glass 

Float glass

GLAZING TO STEEL WITH PUTTY

12m2Panes exceeding 0,1m² and not exceeding 0,5m²1

4mm Clear float glass
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BILL NO. 16

PAINTWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

Previously painted plastered surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted metal surfaces 

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

Previously painted wood surfaces

All painting shall be done in accordance with 
manufacturer's specifications unless otherwise 
described

PAINT SPECIFICATIONS

Unless otherwise described paintwork on ceilings shall 
be deemed to be in the "White" colour group and 
paintwork on all other components shall be deemed to 
be in the "Pastel" colour group in accordance with the 
Natural Colour System (NCS) adopted by the SA 
National Standards

COLOURS
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PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

259m2Walls1

One coat alkali resistant primer, one universal undercoat 
and two coats quality Pva paint

ON EXTERNAL FLOATED PLASTER SURFACES

194m2Walls2

One coat alkali resistant primer, one universal undercoat 
and two coats quality Pva paint

ON PLASTERBOARD SURFACES

178m2Ceilings and cornices3

One coat primer, one universal undercoat and two coats 
exterior quality "Cemote" pva paint

ON FIBRE-CEMENT BOARD SURFACES

39m2
Fascias and barge boards, including priming metal 
jointing strips

4

Two coats extremely durable UV-resistant, washable 
pure acrylic emulsion sheen paint

ON WOOD SURFACES

14m2Doors5

One coat primer, one coat alkyd based universal 
undercoat and two coats superior quality universal 
enamel paint

18m2Laminated beam6
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PAINTWORK, ETC TO PREVIOUSLY PAINTED 
WORK

ON METAL SURFACES

58m2Windows7

One coat alkyd based zinc phosphate primer and two 
coats premium quality polyurethane enamel paint, on 
steel

58m2Barglar bars8

8m2Door frame9
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SECTION SUMMARY - Block B - 3 Classroom Block

Bill
No

Page
No

Amount

48Alterations (Provisional)1

51Earthworks (Provisional)2

54Concrete, Formwork and Reinforcement  (Provisional)3

55Masonry  (Provisional)4

56Wateproofing (Provisional)5

57Roof Coverings (Provisional)6

61Carpentry and Joinery (Provisional)7

62Ceilings, Partitions and Access Flooring (Provisional)8

63Floor Coverings, Wall Linings, etc. (Provisional)9

66Ironmongery (Provisional)10

69Metalwork (Provisional)11

70Plastering (Provisional)12

75Plumbing and Drainage (Provisional)13

83Electrical work (Provisional)14

84Glazing (Provisional)15

88Paintwork (Provisional)16
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BILL NO. 1

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants. He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent
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Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include 
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc 
and making good floor and wall finishes to match 
existing

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied, where necessary

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent.
Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account.

Damage to existing finishes
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Where removal is included in the heading, sub-heading 
or item description, prices shall be deemed to include for 
the necessary costs in removal and appropriate disposal 
of materials including but not limited to labour, 
transportation and disposal costs. No further claims in 
this regard will be entertained.

Removal of materials

REMOVAL OF EXISTING WORK

29m2100mm Thick surface beds1

Breaking up and removing unreinforced concrete

12m2One brick walls2

Breaking down and removing brickwork etc

2No
Timber single door not exceeding 2,5m²3

Taking out and removing doors, windows, etc.,
including thresholds, sills, etc. (building up
openings and making good finishes elsewhere)

1No
Glazed steel window 1500 x 1200mm high from brick 
wall

4

14No
Servicing of existing steel windows with new hinges, 
latches etc

5

106m2
Gypsum plasterboard ceilings, including timber 
brandering, cornices, etc

6

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

23mBarge boards                                        7

32mFascia boards                                        8

32mEaves gutters                                         9

27mRainwater pipes                                        10
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2No
Remove existing pinning boards approximately 2400 x
1200mm high including fixings, etc., and cart off site

11

Taking out and removing ironmongery

2No
Remove existing chalkboards approximately 4800 x
1200mm high including fixings, etc., and cart off site

12

2NoSteel single leaf security gate not exceeding 2,5m² 13

Taking out/off and removing sundry metalwork

135m230mm Screed from floors14

Hacking up/off and removing granolithic, screeds, 
plaster, etc from concrete or brickwork and preparing 
surfaces for new screed, plaster, tile finishes, etc

146m2Internal plaster from walls 15

138m2External plaster from walls16

9m2

Glass from steel windows, including cleaning out 
rebates and preparing for new glass (new glass 
elsewhere)

17

Taking out/off and removing glass and mirrors

5m2
Repairs to existing surface beds, including filling in
cracks, with an approved filler, stitching as required, etc

18

MAKING GOD OF EXISTING WORKS
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BILL NO. 2

EARTHWORKS (PROVISIONAL)

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

EXCAVATIONS, ETC

8m3Trenches1

Excavation in earth not exceeding 2m deep

4m3
Reduced levels under floors2

1m3Soft rock3

Extra over trench and hole excavations in earth for 
excavation in

1m3Hard rock4

27m2
Sides of trench and hole excavations not exceeding 
1,5m deep

5

Risk of collapse of excavations

29m2

Compaction of ground surface under floors etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density

6

Compaction of surfaces

FILLING ETC

3m3Backfilling to trenches, holes, etc7

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 95% Mod 
AASHTO density
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WEED KILLERS, INSECTICIDES, ETC

18m2

Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming

8

Soil insecticide in accordance with SANS 5859

38m2To bottoms and sides of trenches etc9
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BILL NO. 3

CONCRETE, FORMWORK AND 
REINFORCEMENT (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
separately)

Cost of tests

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

3m3Strip footings1

25MPa/19mm concrete

7m3Surface beds on waterproofing2
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2No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

3

TEST CUBES

CONCRETE SUNDRIES

29m2Surface beds, slabs, etc4

Finishing top surfaces of concrete smooth with a steel 
trowel

REINFORCEMENT

29m2
Type 193 fabric reinforcement in concrete surface beds 
etc

5

Fabric reinforcement
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BILL NO. 4

MASONRY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

BRICKWORK

FOUNDATIONS (PROVISIONAL)

10m2One brick walls1

Brickwork of NFP bricks in class II mortar

38m150mm Wide reinforcement built in horizontally2

2,5mm Galvanised brick reinforcement
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BILL NO. 5

WATERPROOFING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head: 
Works

Proprietary items or materials

For Preambles refer to "Standard Preambles to all 
trades - WB20 - 1986"

Note:

DAMPPROOFING OF WALLS AND FLOORS

6m2In walls1

One layer 375 micron embossed polyethylene 
dampproof course (SANS 952-1985 type B)

44m2Under surface beds2

One layer 250 micron green polyethylene waterproof 
sheeting (SANS 952-1985 type C) sealed at laps with 
PVC self-adhesive tape

27m12 x 30mm In expansion joints in floors3

Polyurethane sealing compound including backing cord, 
bond breaker, primer, etc

SEALING STRIPS, JOINT SEALANTS, ETC

27m
Polysulphide sealant applied with a pressure caulking 
gun in joints between steel frames and walls

4

Polysulphide Sealant
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BILL NO. 6

CARPENTRY AND JOINERY 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Descriptions of hardwood joinery shall be deemed to 
include sinking and pelleting heads and nuts of bolts

Joinery

STRUCTURAL TIMBERWORK ETC

PLATE NAILED TIMBER ROOF TRUSS 
CONSTRUCTION ETC

16m297 x 70mm Beam bolted to brick piers1

Wrought laminated Saligna

29m2Wrought faces on sawn timbers2

Sundries

29m2
Two coats creosote on sawn timbers3
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EAVES, VERGES, ETC

23m

80 x 200mm Angle section barge boards including 
galvanised steel H-profile jointing strips  and fix with hot 
dip galvanised screws and washers

4

Medium density plain fibre-cement fascias and barge 
boards

32m

12 x 225mm Medium density fascia boards including 
galvanised H-profile jointing strips tied with and including
hot dipped galvanised screws and washers

5

TIMBER DOORS, WINDOWS, ETC

2No

44mm Framed, ledged and braced batten door 813 x 
2032mm high of 40 x110mm wide top rail and stiles, 20 
x 150mm middle ledge and braces and 20 x 225mm 
bottom ledge, filled in with 22mm tongued and grooved 
V-jointed one side vertical boarding with tongued and 
grooved joints to top rail and stiles and with inner edges 
of framing and abutting edges of boarding chamfered to 
form V-joint

6

Wrought meranti doors hung to timber frames
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BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS 
FLOORING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

NAILED-UP CEILINGS

106m2
Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres 

1

6,4mm Fibre-cement plain ceiling boards with H-profile 
galvanised steel jointing strips

2No

Extra over ceiling for 600 x 600mm trap door of 38 x 
38mm wrought softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around

2

58m75mm Coved cornices3

Nucornice foam plastic cornices
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BILL NO. 8 

FLOOR COVERINGS, WALL LININGS, ETC 
(PROVISIONAL)

FLOOR COVERINGS

106m2On floors 1

300 x 300 x 2.5mm Semi flexible vinyl tiles

56m
70mm High vinyl skirting2

Vinyl skirtings, nosings, etc

106m2
Three coats wax polish on vinyl flooring3

POLISH, SEALERS, ETC
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BILL NO. 9

IRONMONGERY  (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials
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LOCKS

2No

Solid art 390/313 Four Lever mortice lockset with and 
including Satin Chrome Plated handles

1

Manufactured by "Union"

SUNDRIES

2No
38mm Diameter door stop plugged and screwed to floor 
with a 50mm long brass screw

2

Manufactured by "Union"

PINNING BOARDS, WRITING BOARDS, 
PROJECTION SCREENS, ETC

2No

Standard green enamel megnatic chalkboard overall 
size 4800 x 1140mm high comprising two fixed panels, 
each 2400 x 1140mm high, with aluminium chalk rail 
plugged

3

Manufactured by "Vitrex System"

2NoPinning board size 2400 x 1200mm high plugged4
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BILL NO. 10

METALWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of bolts, anchors, etc

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed 
to exclude the bolts unless otherwise described

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

GALVANISED STEEL GATES, SCREENS, ETC

2No

Single hot dipped galvanised mild steel gate, 980mm x 
2032mm formed of 40 x 60 x 3mm hollow sectioned 
frames and midrail, filled in with 12mm solid square 
vertical bars at 110mm centres including all ironmongery 
to fix on wall and padlock set

1

Welded screens and gates 

GALVANISED STEEL MINOR WORK

8m

100mm Diameter galvanised mild steel support post with 
timber beam over to support roof above (Timber beam and 
roof elsewhere)

2

Galvanised steel post, including fixing accessories to 
laminated timber beam and concrete floors 
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GALVANISED STEEL WINDOWS, DOORS, ETC

1NoWindow size, 1500x 1200mm high3

'Duro Pressing' or other approved standard hot dipped 
galvanised school type windows fitted with and including 
19mm mild steel flat bar burglar proofing to opening 
sections
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BILL NO. 11

PLASTERING (PROVISIONAL)

SCREEDS

135m230mm Thick on floors and landings1

Screeds steel trowelled, on concrete

GRANOLITHIC

29m230mm Thick on floors and landings2

Untinted granolithic, on concrete

INTERNAL PLASTER

138m2On walls3

Cement plaster steel trowelled, on brickwork

8m2On narrow widths4

EXTERNAL PLASTER

131m2External plaster from walls 5

Cement plaster steel trowelled, on brickwork

8m2On narrow widths6
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BILL NO. 12

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings

Descriptions of channels shall be deemed to include 
necessary excavation, surface preparation, compaction, 
etc, and disposal of surplus material on site

Stormwater channels

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

PVC-U pipes and fittings

Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with heat welded thermoplastic or where so described 
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

Polypropylene pipes

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes
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Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled 

Laying, backfilling, bedding, etc of pipes

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with the relevant section of SANS 
2001

Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc are given 
separately)

Descriptions of overflow pipes where measured in 
number, shall be deemed to include joints to cisterns 
and splay cut ends

General

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of 93% Mod AASHTO density and 
disposal of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)

Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere)

As-built drawings
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Descriptions of french drains shall be deemed to include 
excavation, stone filling graded from 300mm diameter at 
bottom to 75mm diameter at top, geofabric filter blanket 
over stone, 300mm earthfilling over and disposal of 
surplus material on site

French drains

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

RAINWATER DISPOSAL

32m150mm Half-round roof gutters with beaded front edge1

Seamless aluminium prepainted gutters and rainwater 
pipes

12m100mm Diameter rainwater pipes2

4NoExtra over gutter for stopped end3

2NoExtra over gutter for outlet for 100mm pipe4

4NoExtra over rainwater pipe for bend5

2NoExtra over rainwater pipe for shoe6
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STORMWATER CHANNELS

8m3
Excavate average 125mm deep in earth to form "V" 
drain profile

7

Earthworks

Concrete, Formwork and Reinforcing

8m3"V" drains8

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

64m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

9

68m

Rough formwork (Degree of accuracy III) to edges, 
risers, ends and reveals not exceeding 300mm high or 
wide

10

64m2

Type 193 fabric reinforcement in concrete surface beds 
etc

11

49m

10 x 150mm Pre-compressed bitumen impregnated 
foam plastic joint sealing strips between brickwork and 
concrete

12
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BILL NO. 13

ELECTRICAL WORK (PROVISIONAL)

BLOCK D

SUPPLEMENTARY PREAMBLES

Rates for distribution boards etc are to include for 
busbars, jumpers, neutral bars, internal wiring and 
connections, circuit identification markers, control gear 
labels, circuit legend cards and working drawings

Distribution boards etc

Rates for switches, socket outlets, etc are to include for 
screwing to outlet boxes, connecting up and cover 
plates

Switches, socket outlets, etc

Rates for light fittings are to include for hanging, fixing 
and connecting and for lamp holders and fluorescent 
tubes and lamps of the type and wattage described

Light fittings

LOW TENSION DISTRIBUTION

1No

Flush mounted distribution board in one section 
(uninterruptable power) with door, space for the 
following equipment and space for 6 additional circuit 
breakers, colour coded and installed in recess 
(elsewhere) in brick wall

1

DISTRIBUTION BOARD DB

1No60A Triple pole isolator2

5No10A Single pole MCCB (5kA)3

140m1.5mm² 3-Core4

CABLES
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60m2.5mm² 3-Core5

60m16mm² 3-Core6

2No1.5mm² 3-Core7

Cable joints

No2.5mm² 3-Core8

2No16mm² 3-Core9

40No1.5mm² 3-Core10

Cable terminations

40No2.5mm² 3-Core11

2No16mm² 3-Core12

EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches 
or sleeve pipes and bonded to cables with plastic 
strapping at 2m centres

60m6mm²13

PVC insulated copper earth conductors laid with cables 
in trenches or sleeve pipes and bonded to cables with 
plastic strapping at 2m centres

10m3

Excavation in earth not exceeding 2m deep for cable 
trenches including risk of collapse of excavations, 
keeping excavations free from water, setting aside 
excavated material and later refilling of trenches

14

CABLE TRENCHES

3m3
Extra over trench excavations in earth for excavation in 
soft rock

15

3m3
Extra over trench excavations in earth for excavation in 
hard rock

16

2m3

Extra over trench excavations for carting away surplus 
material to a dumping site to be located by the 
contractor

17
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3No
Concrete block cable marker with inscribed aluminium 
or brass indicator plate

18

SUNDRIES

1No

Low tension room accessories comprising first aid kit, 
pair of rubber gloves and notices on door and inside the 
room complying with the Occupational Health and 
Safety Act, 1993

19

GENERAL LIGHTING AND POWER

CONDUITS ETC

200m20mm Diameter20

Rigid PVC conduits

20NoRound outlet box for 20mm conduit21

PVC conduit accessories

20No
Deep type (concrete type) round outlet box for 20mm 
conduit

22

20NoStandard draw box for 20mm conduit23

20No50 x 100 x 50mm Outlet box24

20No100 x 100 x 50mm Outlet box25

20No100 x 100 x 50mm Outlet box with blank cover plate26
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CONDUCTORS

Bare copper conductors drawn into conduit, trunking or 
power skirting

PVC insulated stranded copper conductors drawn into 
conduit, trunking or power skirting

290m1.5mm²27

Heat resistant silicon insulated stranded copper 
conductors drawn into conduit, trunking or power skirting

290mGalvanised steel draw-wires drawn into conduit28

DRAW-WIRES

1NoFlush mounted bell push button29

LIGHT SWITCHES, SOCKET OUTLETS, ETC

4No16A Flush mounted one lever one-way switch unit30

1No16A Flush mounted two lever one-way switch unit31

6No
16A Three pin flush mounted socket outlet with switch, 
single type

32

14No
Lascon V1-100BC/C/Plas economy injection moulded 
polycarbonate luminaire with 100W GLS lamp

33

LUMINAIRES

ItemEarthing of buildings34

SUNDRIES

ItemProvision of as built drawings35

Item
Testing and commissioning the complete electrical 
installation

36
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BILL NO. 14

GLAZING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The term "float glass" is used for monolithic annealed 
glass 

Float glass

GLAZING TO STEEL WITH PUTTY

9m2Panes exceeding 0,1m² and not exceeding 0,5m²1

4mm Clear float glass

-125-

Glazing (Provisional)
Bill No.  14
Block D - 2 Classroom Block

Carried Forward to Summary of Section No. 3 R



AmountItem
No

Quantity Rate

General Repairs and Renovations

Khamangwa High School

BILL NO. 14

PAINTWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

Previously painted plastered surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted metal surfaces 

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

Previously painted wood surfaces

All painting shall be done in accordance with 
manufacturer's specifications unless otherwise 
described

PAINT SPECIFICATIONS

Unless otherwise described paintwork on ceilings shall 
be deemed to be in the "White" colour group and 
paintwork on all other components shall be deemed to 
be in the "Pastel" colour group in accordance with the 
Natural Colour System (NCS) adopted by the SA 
National Standards

COLOURS
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PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

146m2Walls1

One coat alkali resistant primer, one universal undercoat 
and two coats quality Pva paint

ON EXTERNAL FLOATED PLASTER SURFACES

138m2Walls2

One coat alkali resistant primer, one universal undercoat 
and two coats quality Pva paint

ON PLASTERBOARD SURFACES

106m2Ceilings and cornices3

One coat primer, one universal undercoat and two coats 
exterior quality "Cemote" pva paint

ON FIBRE-CEMENT BOARD SURFACES

29m2
Fascias and barge boards, including priming metal 
jointing strips

4

Two coats extremely durable UV-resistant, washable 
pure acrylic emulsion sheen paint

ON WOOD SURFACES

7m2Doors5

One coat primer, one coat alkyd based universal 
undercoat and two coats superior quality universal 
enamel paint

12m2Laminated beam6
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PAINTWORK, ETC TO PREVIOUSLY PAINTED 
WORK

ON METAL SURFACES

43m2Windows7

One coat alkyd based zinc phosphate primer and two 
coats premium quality polyurethane enamel paint, on 
steel

43m2Barglar bars8

3m2Door frame9
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SECTION SUMMARY - Block D - 2 Classroom Block

Bill
No

Page
No

Amount

94Alterations (Provisional)1

97Earthworks (Provisional)2

100Concrete, Formwork and Reinforcement  (Provisional)3

101Masonry  (Provisional)4

102Waterproofing (Provisional)5

105Carpentry and Joinery (Provisional)6

106Ceilings, Partitions and Access Flooring (Provisional)7

107Floor Coverings, Wall Linings, etc. (Provisional)8

110Ironmongery (Provisional)9

113Metalwork (Provisional)10

114Plastering (Provisional)11

119Plumbing and Drainage (Provisional)12

124Electrical work (Provisional)13

125Glazing (Provisional)14

129Paintwork (Provisional)15
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BILL NO. 1

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants. He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent
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Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include 
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc 
and making good floor and wall finishes to match 
existing

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied, where necessary

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent.
Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account.

Damage to existing finishes
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Where removal is included in the heading, sub-heading 
or item description, prices shall be deemed to include for 
the necessary costs in removal and appropriate disposal 
of materials including but not limited to labour, 
transportation and disposal costs. No further claims in 
this regard will be entertained.

Removal of materials

The removal of asbestos shall be carried out strictly by a 
certified entity, registered in accordance with the 
Occupational Health and Safety Act and the Asbestos 
Regulation.

Asbestos in all forms/building elements that is to be 
removed, shall be carried out in strict accordance with 
aforementioned regulation, and a certificate issued by 
the entity as contemplated in the above, shall be 
provided per block for the removal thereof, where the 
term block shall in this context refer to any single, free 
standing building structure, regardless of size or 
purpose.

Corresponding disposal certificates shall be issued by 
the facility at which the asbestos is disposed of, with 
said facility to, prior to the disposal of any asbestos 
material provide satisfactory proof that the facility is duly 
registered and fully compliant in terms of the act, to 
receive the asbestos material.

Under no circumstances is the contractor nor any of his 
duly authorised representatives to sell and/or give away 
asbestos material to any member/s of the school 
community, the community in general or the public at 
large. Should this be found to be occurring, the 
contractor will be held responsible contractually and may 
further be prosecuted criminally.

The cost for complying with the above, and all 
requirements of regulation as reflected above is to be 
priced for in the items for removal of asbestos material. 
No further claims in this regard will therefore be 
entertained.

Removal of asbestos material
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REMOVAL OF EXISTING WORK

49m2100mm Thick surface beds1

Breaking up and removing unreinforced concrete

12m2One brick walls2

Breaking down and removing brickwork etc

3No
Timber single door not exceeding 2,5m²3

Taking out and removing doors, windows, etc.,
including thresholds, sills, etc. (building up
openings and making good finishes elsewhere)

1No
Glazed steel window 1500 x 1200mm high from brick 
wall

4

15No
Servicing of existing steel windows with new hinges, 
latches etc

5

Note: Tenderers are referred to the aforegoing
supplementary preambles within this trade when
pricing the following item (removal of asbestos)

308m2
Asbestos roof sheets, including all timber purlins, fixings,
etc.

6

Taking down and removal of Asbestos by Specialist

308m2

Double pitched timber roof structure with two gable 
ends, overall size 24.24 x 9.71 x 1.70m high and 3.00 x 
3.00m mono pitch attached to main roof including wall 
plates, bracing etc.

7

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

187m2
Gypsum plasterboard ceilings, including timber 
brandering, cornices, etc

8

23mBarge boards                                        9

53mFascia boards                                        10

53mEaves gutters                                         11
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27mRainwater pipes                                        12

3No
Remove existing pinning boards approximately 2400 x
1200mm high including fixings, etc., and cart off site

13

Taking out and removing ironmongery

3No
Remove existing chalkboards approximately 4800 x
1200mm high including fixings, etc., and cart off site

14

3NoSteel single leaf security gate not exceeding 2,5m² 15

Taking out/off and removing sundry metalwork

236m230mm Screed from floors16

Hacking up/off and removing granolithic, screeds, 
plaster, etc from concrete or brickwork and preparing 
surfaces for new screed, plaster, tile finishes, etc

245m2Internal plaster from walls 17

192m2External plaster from walls 18

10m2

Glass from steel windows, including cleaning out 
rebates and preparing for new glass (new glass 
elsewhere)

19

Taking out/off and removing glass and mirrors

8m2
Repairs to existing surface beds, including filling in
cracks, with an approved filler, stitching as required, etc

20

MAKING GOD OF EXISTING WORKS

8m2

Hacking up/off and removing plaster from walls, columns 
and beams

21

METAL STITCHING

32m
Chipout 40 x 10mm mortar joint between brickwork 
courses and clean out joint with an air compressor

22

32m
19mm Diameter Thorhelical or similar approved helical 
bar inserted midway between structural cracks

23

32mGrout 40 x 10mm joint between brick courses24
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8m2Internal plaster on walls25

8m2External plaster on walls26

16m2

One coat primer, one universal undercoat and two coats  
quality pva paint on plastered walls

27

UNDERPINNING

12m3Excavate under existing foundation28

Excavation not exceeding 2m deep for underpinning 
(Provisional)

2No

Position 300mm long segmental steel tubing centrally to 
the foundation and with a hydraulic jack, drive the tube 
into the earth

29

38No

Place additional 300mm long tubing on to the previously 
driven tube and with the hydraulic jack, drive the 
remaining steel tubes into the earth till resistance is 
reached 

30

7m3
30Mpa/19mm Concrete in excavation up to the 
underside of the foundation

31

2m3

Backfilling to trenches, holes, etc with earth filling 
obtained from the excavations and/or prescribed stock 
piles on site including compaction to 90% Mod AASHTO 
density

32
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BILL NO. 2

EARTHWORKS (PROVISIONAL)

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

EXCAVATIONS, ETC

12m3Trenches1

Excavation in earth not exceeding 2m deep

6m3
Reduced levels under floors2

2m3Soft rock3

Extra over trench and hole excavations in earth for 
excavation in

1m3Hard rock4

42m2
Sides of trench and hole excavations not exceeding 
1,5m deep

5

Risk of collapse of excavations

49m2

Compaction of ground surface under floors etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density

6

Compaction of surfaces

FILLING ETC

5m3Backfilling to trenches, holes, etc7

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 95% Mod 
AASHTO density
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WEED KILLERS, INSECTICIDES, ETC

31m2

Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming

8

Soil insecticide in accordance with SANS 5859

59m2To bottoms and sides of trenches etc9
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BILL NO. 3

CONCRETE, FORMWORK AND 
REINFORCEMENT (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
separately)

Cost of tests

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

4m3Strip footings1

25MPa/19mm concrete

12m3Surface beds on waterproofing2
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2No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

3

TEST CUBES

CONCRETE SUNDRIES

49m2Surface beds, slabs, etc4

Finishing top surfaces of concrete smooth with a steel 
trowel

REINFORCEMENT

49m2
Type 193 fabric reinforcement in concrete surface beds 
etc

5

Fabric reinforcement
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BILL NO. 4

MASONRY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

BRICKWORK

FOUNDATIONS (PROVISIONAL)

15m2One brick walls1

Brickwork of NFP bricks in class II mortar

SUPERSTRUCTURE

12m2One brick walls2

Brickwork of NFP bricks in class II mortar

59m150mm Wide reinforcement built in horizontally3

2,5mm Galvanised brick reinforcement
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BILL NO. 5

WATERPROOFING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head: 
Works

Proprietary items or materials

For Preambles refer to "Standard Preambles to all 
trades - WB20 - 1986"

Note:

DAMPPROOFING OF WALLS AND FLOORS

7m2In walls vertically at reveals1

One layer 375 micron embossed polyethylene 
dampproof course (SANS 952-1985 type B)

49m2Under surface beds2

One layer 250 micron green polyethylene waterproof 
sheeting (SANS 952-1985 type C) sealed at laps with 
PVC self-adhesive tape

30m12 x 30mm In expansion joints in floors3

Polyurethane sealing compound including backing cord, 
bond breaker, primer, etc

SEALING STRIPS, JOINT SEALANTS, ETC

30m
Polysulphide sealant applied with a pressure caulking 
gun in joints between steel frames and walls

4

Polysulphide Sealant
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BILL NO. 6

ROOF COVERINGS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

PROFILED METAL SHEETING AND 
ACCESSORIES

308m2
Roof covering with pitches not exceeding 25 degrees1

0.50mm - G550 AZ150, ColorPlus® Steel IBR with 
integral stiffening rib steel roof sheeting and accessories 
with ColorPlus® and ZincAL® finish on one side and 
protective primer coating on the reverse side fixed to 
timber purlins with equal spacing (timber purlins 
measured elsewhere)

27mRidge cappings 475mm girth2

ROOF AND WALL INSULATION

308m2

Insulation sheeting laid taut over purlins (at 
approximately 1200mm centres) and fixed concurrent 
with roof covering with minimum 150mm stapled laps 
including galvanised steel straining wires at not 
exceeding 400mm centres and double-sided tape at 
edges where required

3

Multi-layered reinforced double-sided aluminium foil 
sheeting in accordance with SANS 1381-4 with a mass 
of not less than 293g/mý and a Class I fire rating in 
accordance with SANS 0177-3
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BILL NO. 7

CARPENTRY AND JOINERY 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Descriptions of hardwood joinery shall be deemed to 
include sinking and pelleting heads and nuts of bolts

Joinery

STRUCTURAL TIMBERWORK ETC

PLATE NAILED TIMBER ROOF TRUSS 
CONSTRUCTION ETC

Trusses are at maximum 1200mm centres

SUPPLEMENTARY PREAMBLES

Roof covering is 0.50mm - G550 AZ150, ColorPlus® 
Steel IBR with integral stiffening rib steel roof sheeting 
and accessories with ColorPlus® and ZincAL® finish on 
one side and protective primer coating on the reverse 
side fixed to timber purlins with equal spacing. 

Ceilings are 6,4mm rhinoboard on 38 x 38mm 
brandering
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Dimensions in descriptions of trusses are nominal and 
actual measurements are to be obtained from the 
architect/engineer and/or taken on site before design or 
fabrication commences

23No

Supply and install prefabricated timber roof truss system 
complete and in accordance with the Standard Building 
Regulations. Truss spanning 9711 x 1700mm high 
overall with 700mm eaves projection on both sides 

1

27m297 x 70mm Beam bolted to brick piers2

Wrought laminated Saligna

52m38 x 114mm Wall plates3

Sawn softwood

478m50 x 76mm Purlins4

30m38 x 114mm Bracing5

48m2Wrought faces on sawn timbers6

Sundries

48m2
Two coats creosote on sawn timbers7

EAVES, VERGES, ETC

23m

80 x 200mm Angle section barge boards including 
galvanised steel H-profile jointing strips  and fix with hot 
dip galvanised screws and washers

8

Medium density plain fibre-cement fascias and barge 
boards

53m

12 x 225mm Medium density fascia boards including 
galvanised H-profile jointing strips tied with and 
including
hot dipped galvanised screws and washers

9
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TIMBER DOORS, WINDOWS, ETC

3No

44mm Framed, ledged and braced batten door 813 x 
2032mm high of 40 x110mm wide top rail and stiles, 20 
x 150mm middle ledge and braces and 20 x 225mm 
bottom ledge, filled in with 22mm tongued and grooved 
V-jointed one side vertical boarding with tongued and 
grooved joints to top rail and stiles and with inner edges 
of framing and abutting edges of boarding chamfered to 
form V-joint

10

Wrought meranti doors hung to timber frames
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BILL NO. 8

CEILINGS, PARTITIONS AND ACCESS 
FLOORING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

NAILED-UP CEILINGS

187m2
Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres 

1

6,4mm Fibre-cement plain ceiling boards with H-profile 
galvanised steel jointing strips

3No

Extra over ceiling for 600 x 600mm trap door of 38 x 
38mm wrought softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around

2

95m75mm Coved cornices3

Nucornice foam plastic cornices
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BILL NO. 9

FLOOR COVERINGS, WALL LININGS, ETC 
(PROVISIONAL)

FLOOR COVERINGS

187m2On floors 1

300 x 300 x 2.5mm Semi flexible vinyl tiles

92m
70mm High vinyl skirting2

Vinyl skirtings, nosings, etc

187m2
Three coats wax polish on vinyl flooring3

POLISH, SEALERS, ETC

-152-

Floor Coverings, Wall Linings, etc. (Provisional)
Bill No.  9
Block G - 3 Classroom Block

Carried Forward to Summary of Section No. 4 R



AmountItem
No

Quantity Rate

General Repairs and Renovations

Khamangwa High School

BILL NO. 10

IRONMONGERY  (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

-153-

Ironmongery (Provisional)
Bill No.  10
Block G - 3 Classroom Block

Carried to Collection R



General Repairs and Renovations

Khamangwa High School

LOCKS

3No

Solid art 390/313 Four Lever mortice lockset with and 
including Satin Chrome Plated handles

1

Manufactured by "Union"

SUNDRIES

3No
38mm Diameter door stop plugged and screwed to floor 
with a 50mm long brass screw

2

Manufactured by "Union"

PINNING BOARDS, WRITING BOARDS, 
PROJECTION SCREENS, ETC

3No

Standard green enamel megnatic chalkboard overall 
size 4800 x 1140mm high comprising two fixed panels, 
each 2400 x 1140mm high, with aluminium chalk rail 
plugged

3

Manufactured by "Vitrex System"

3NoPinning board size 2400 x 1200mm high plugged4

-154-

Ironmongery (Provisional)
Bill No.  10
Block G - 3 Classroom Block

Carried to Collection R



Ironmongery (Provisional)

Section No.  4

Bill No.  10

AmountPage
No

COLLECTION

General Repairs and Renovations

Khamangwa High School

154

153Total Brought Forward from Page No.

-155-

Ironmongery (Provisional)
Bill No.  10
Block G - 3 Classroom Block

Carried Forward to Summary of Section No. 4 R



AmountItem
No

Quantity Rate

General Repairs and Renovations

Khamangwa High School

BILL NO. 11

METALWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of bolts, anchors, etc

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed 
to exclude the bolts unless otherwise described

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

GALVANISED STEEL GATES, SCREENS, ETC

3No

Single hot dipped galvanised mild steel gate, 980mm x 
2032mm formed of 40 x 60 x 3mm hollow sectioned 
frames and midrail, filled in with 12mm solid square 
vertical bars at 110mm centres including all ironmongery 
to fix on wall and padlock set

1

Welded screens and gates 

GALVANISED STEEL MINOR WORK

8m

100mm Diameter galvanised mild steel support post with 
timber beam over to support roof above (Timber beam and 
roof elsewhere)

2

Galvanised steel post, including fixing accessories to 
laminated timber beam and concrete floors 
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GALVANISED STEEL WINDOWS, DOORS, ETC

1NoWindow size, 1500 x 1200mm high3

'Duro Pressing' or other approved standard hot dipped 
galvanised school type windows fitted with and including 
19mm mild steel flat bar burglar proofing to opening 
sections
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BILL NO. 12

PLASTERING (PROVISIONAL)

SCREEDS

236m230mm Thick on floors and landings1

Screeds steel trowelled, on concrete

GRANOLITHIC

49m230mm Thick on floors and landings2

Untinted granolithic, on concrete

INTERNAL PLASTER

234m2On walls3

Cement plaster steel trowelled, on brickwork

9m2On narrow widths4

EXTERNAL PLASTER

170m2External plaster from walls 5

Cement plaster steel trowelled, on brickwork

9m2On narrow widths6
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BILL NO. 13

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings

Descriptions of channels shall be deemed to include 
necessary excavation, surface preparation, compaction, 
etc, and disposal of surplus material on site

Stormwater channels

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

PVC-U pipes and fittings

Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with heat welded thermoplastic or where so described 
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

Polypropylene pipes

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes
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Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled 

Laying, backfilling, bedding, etc of pipes

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with the relevant section of SANS 
2001

Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc are given 
separately)

Descriptions of overflow pipes where measured in 
number, shall be deemed to include joints to cisterns 
and splay cut ends

General

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of 93% Mod AASHTO density and 
disposal of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)

Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere)

As-built drawings
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Descriptions of french drains shall be deemed to include 
excavation, stone filling graded from 300mm diameter at 
bottom to 75mm diameter at top, geofabric filter blanket 
over stone, 300mm earthfilling over and disposal of 
surplus material on site

French drains

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

RAINWATER DISPOSAL

53m150mm Half-round roof gutters with beaded front edge1

Seamless aluminium prepainted gutters and rainwater 
pipes

41m100mm Diameter rainwater pipes2

4NoExtra over gutter for stopped end3

6NoExtra over gutter for outlet for 100mm pipe4

12NoExtra over rainwater pipe for bend5

6NoExtra over rainwater pipe for plinth bend6

2NoExtra over rainwater pipe for shoe7

6NoExtra over rainwater pipe for eaves or plinth offset8

STORMWATER CHANNELS

11m3
Excavate average 125mm deep in earth to form "V" 
drain profile

9

Earthworks
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Concrete, Formwork and Reinforcing

11m3"V" drains10

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

85m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

11

89m

Rough formwork (Degree of accuracy III) to edges, 
risers, ends and reveals not exceeding 300mm high or 
wide

12

85m2

Type 193 fabric reinforcement in concrete surface beds 
etc

13

71m

10 x 150mm Pre-compressed bitumen impregnated 
foam plastic joint sealing strips between brickwork and 
concrete

14
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BILL NO. 13

ELECTRICAL WORK (PROVISIONAL)

BLOCK G

SUPPLEMENTARY PREAMBLES

Rates for distribution boards etc are to include for 
busbars, jumpers, neutral bars, internal wiring and 
connections, circuit identification markers, control gear 
labels, circuit legend cards and working drawings

Distribution boards etc

Rates for switches, socket outlets, etc are to include for 
screwing to outlet boxes, connecting up and cover 
plates

Switches, socket outlets, etc

Rates for light fittings are to include for hanging, fixing 
and connecting and for lamp holders and fluorescent 
tubes and lamps of the type and wattage described

Light fittings

LOW TENSION DISTRIBUTION

1No

Flush mounted distribution board in one section 
(uninterruptable power) with door, space for the 
following equipment and space for 6 additional circuit 
breakers, colour coded and installed in recess 
(elsewhere) in brick wall

1

DISTRIBUTION BOARD DB

1No60A Triple pole isolator2

5No10A Single pole MCCB (5kA)3

210m1.5mm² 3-Core4

CABLES
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80m2.5mm² 3-Core5

60m16mm² 3-Core6

2No1.5mm² 3-Core7

Cable joints

No2.5mm² 3-Core8

2No16mm² 3-Core9

40No1.5mm² 3-Core10

Cable terminations

40No2.5mm² 3-Core11

2No16mm² 3-Core12

EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches 
or sleeve pipes and bonded to cables with plastic 
strapping at 2m centres

60m6mm²13

PVC insulated copper earth conductors laid with cables 
in trenches or sleeve pipes and bonded to cables with 
plastic strapping at 2m centres

10m3

Excavation in earth not exceeding 2m deep for cable 
trenches including risk of collapse of excavations, 
keeping excavations free from water, setting aside 
excavated material and later refilling of trenches

14

CABLE TRENCHES

3m3
Extra over trench excavations in earth for excavation in 
soft rock

15

3m3
Extra over trench excavations in earth for excavation in 
hard rock

16

2m3

Extra over trench excavations for carting away surplus 
material to a dumping site to be located by the 
contractor

17
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3No
Concrete block cable marker with inscribed aluminium 
or brass indicator plate

18

SUNDRIES

1No

Low tension room accessories comprising first aid kit, 
pair of rubber gloves and notices on door and inside the 
room complying with the Occupational Health and 
Safety Act, 1993

19

GENERAL LIGHTING AND POWER

CONDUITS ETC

290m20mm Diameter20

Rigid PVC conduits

29NoRound outlet box for 20mm conduit21

PVC conduit accessories

29No
Deep type (concrete type) round outlet box for 20mm 
conduit

22

29NoStandard draw box for 20mm conduit23

29No50 x 100 x 50mm Outlet box24

29No100 x 100 x 50mm Outlet box25

29No100 x 100 x 50mm Outlet box with blank cover plate26

CONDUCTORS

Bare copper conductors drawn into conduit, trunking or 
power skirting

PVC insulated stranded copper conductors drawn into 
conduit, trunking or power skirting

290m1.5mm²27

Heat resistant silicon insulated stranded copper 
conductors drawn into conduit, trunking or power skirting
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290mGalvanised steel draw-wires drawn into conduit28

DRAW-WIRES

1NoFlush mounted bell push button29

LIGHT SWITCHES, SOCKET OUTLETS, ETC

4No16A Flush mounted one lever one-way switch unit30

1No16A Flush mounted two lever one-way switch unit31

8No
16A Three pin flush mounted socket outlet with switch, 
single type

32

21No
Lascon V1-100BC/C/Plas economy injection moulded 
polycarbonate luminaire with 100W GLS lamp

33

LUMINAIRES

ItemEarthing of buildings34

SUNDRIES

ItemProvision of as built drawings35

Item
Testing and commissioning the complete electrical 
installation

36
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BILL NO. 14

GLAZING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The term "float glass" is used for monolithic annealed 
glass 

Float glass

GLAZING TO STEEL WITH PUTTY

10m2Panes exceeding 0,1m² and not exceeding 0,5m²1

4mm Clear float glass
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BILL NO. 15

PAINTWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

Previously painted plastered surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted metal surfaces 

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

Previously painted wood surfaces

All painting shall be done in accordance with 
manufacturer's specifications unless otherwise 
described

PAINT SPECIFICATIONS

Unless otherwise described paintwork on ceilings shall 
be deemed to be in the "White" colour group and 
paintwork on all other components shall be deemed to 
be in the "Pastel" colour group in accordance with the 
Natural Colour System (NCS) adopted by the SA 
National Standards

COLOURS
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PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

243m2Walls1

One coat alkali resistant primer, one universal undercoat 
and two coats quality Pva paint

ON EXTERNAL FLOATED PLASTER SURFACES

179m2Walls2

One coat alkali resistant primer, one universal undercoat 
and two coats quality Pva paint

ON PLASTERBOARD SURFACES

187m2Ceilings and cornices3

One coat primer, one universal undercoat and two coats 
exterior quality "Cemote" pva paint

ON FIBRE-CEMENT BOARD SURFACES

38m2
Fascias and barge boards, including priming metal 
jointing strips

4

Two coats extremely durable UV-resistant, washable 
pure acrylic emulsion sheen paint

ON WOOD SURFACES

10m2Doors5

One coat primer, one coat alkyd based universal 
undercoat and two coats superior quality universal 
enamel paint

19m2Laminated beam6
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PAINTWORK, ETC TO PREVIOUSLY PAINTED 
WORK

ON METAL SURFACES

49m2Windows7

One coat alkyd based zinc phosphate primer and two 
coats premium quality polyurethane enamel paint, on 
steel

58m2Barglar bars8

6m2Door frame9
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SECTION SUMMARY - Block G - 3 Classroom Block

Bill
No

Page
No

Amount

137Alterations (Provisional)1

140Earthworks (Provisional)2

143Concrete, Formwork and Reinforcement  (Provisional)3

144Masonry  (Provisional)4

145Wateproofing (Provisional)5

146Roof Coverings (Provisional)6

150Carpentry and Joinery (Provisional)7

151Ceilings, Partitions and Access Flooring (Provisional)8

152Floor Coverings, Wall Linings, etc. (Provisional)9

155Ironmongery (Provisional)10

158Metalwork (Provisional)11

159Plastering (Provisional)12

164Plumbing and Drainage (Provisional)13

169Electrical work (Provisional)14

170Glazing (Provisional)15

174Paintwork (Provisional)16
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BILL NO. 1

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants. He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent
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Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include 
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc 
and making good floor and wall finishes to match 
existing

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied, where necessary

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent.
Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account.

Damage to existing finishes
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Where removal is included in the heading, sub-heading 
or item description, prices shall be deemed to include for 
the necessary costs in removal and appropriate disposal 
of materials including but not limited to labour, 
transportation and disposal costs. No further claims in 
this regard will be entertained.

Removal of materials

The removal of asbestos shall be carried out strictly by a 
certified entity, registered in accordance with the 
Occupational Health and Safety Act and the Asbestos 
Regulation.

Asbestos in all forms/building elements that is to be 
removed, shall be carried out in strict accordance with 
aforementioned regulation, and a certificate issued by 
the entity as contemplated in the above, shall be 
provided per block for the removal thereof, where the 
term block shall in this context refer to any single, free 
standing building structure, regardless of size or 
purpose.

Corresponding disposal certificates shall be issued by 
the facility at which the asbestos is disposed of, with 
said facility to, prior to the disposal of any asbestos 
material provide satisfactory proof that the facility is duly 
registered and fully compliant in terms of the act, to 
receive the asbestos material.

Under no circumstances is the contractor nor any of his 
duly authorised representatives to sell and/or give away 
asbestos material to any member/s of the school 
community, the community in general or the public at 
large. Should this be found to be occurring, the 
contractor will be held responsible contractually and may 
further be prosecuted criminally.

The cost for complying with the above, and all 
requirements of regulation as reflected above is to be 
priced for in the items for removal of asbestos material. 
No further claims in this regard will therefore be 
entertained.

Removal of asbestos material
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REMOVAL OF EXISTING WORK

3m3Steps1

Breaking up and removing unreinforced concrete

254m2100mm Thick surface beds2

Breaking up and removing unreinforced concrete

8m2One brick walls3

Breaking down and removing brickwork etc

10No
Timber single door not exceeding 2,5m²4

Taking out and removing doors, windows, etc.,
including thresholds, sills, etc. (building up
openings and making good finishes elsewhere)

40No
Servicing of existing steel windows with new hinges, 
latches etc

5

388m2
Gypsum plasterboard ceilings, including timber 
brandering, cornices, etc

6

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

46mBarge boards                                        7

121mFascia boards                                        8

121mEaves gutters                                         9

41mRainwater pipes                                        10

8No
Remove existing pinning boards approximately 2400 x
1200mm high including fixings, etc., and cart off site

11

Taking out and removing ironmongery

8No
Remove existing chalkboards approximately 4800 x
1200mm high including fixings, etc., and cart off site

12

8NoSteel single leaf security gate not exceeding 2,5m² 13

Taking out/off and removing sundry metalwork
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75m230mm Screed from floors14

Hacking up/off and removing granolithic, screeds, 
plaster, etc from concrete or brickwork and preparing 
surfaces for new screed, plaster, tile finishes, etc

439m2Internal plaster from walls and columns15

32m2

Glass from steel windows, including cleaning out 
rebates and preparing for new glass (new glass 
elsewhere)

16

Taking out/off and removing glass and mirrors

MAKING GOOD OF FINISHES, ETC

174m2

Acid cleaning internal face brickwork at dado level with 
high pressure cleaner and leave walls clean, in perfect 
condition and re-apply two coats of clear gloss face 
brick sealer 

17

Cleaning brickwork

270m2
Acid cleaning external face brickwork with high pressure 
cleaner and leave wall, clean in perfect condition

18

7m2
Repairs to existing surface beds, including filling in
cracks, with an approved filler, stitching as required, etc

19

MAKING GOOD OF EXISTING WORKS
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BILL NO. 2

EARTHWORKS (PROVISIONAL)

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

EXCAVATIONS, ETC

19m3Thickening under surface beds, etc.1

Excavation in earth not exceeding 2m deep

2m3Soft rock2

Extra over trench and hole excavations in earth for 
excavation in

1m3Hard rock3

19m2
Sides of trench and hole excavations not exceeding 
1,5m deep

4

Risk of collapse of excavations

143m2

Compaction of ground surface under floors etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density

5

Compaction of surfaces

FILLING ETC

4m3Backfilling to trenches, holes, etc6

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 95% Mod 
AASHTO density
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WEED KILLERS, INSECTICIDES, ETC

143m2

Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming

7

Soil insecticide in accordance with SANS 5859
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BILL NO. 3

CONCRETE, FORMWORK AND 
REINFORCEMENT (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
separately)

Cost of tests

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"

REINFORCED CONCRETE CAST ON/IN 
FORMWORK

23m3Surface beds on waterproofing1

25MPa/19mm concrete
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2No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

2

TEST CUBES

CONCRETE SUNDRIES

143m2Surface beds, slabs, etc3

Finishing top surfaces of concrete smooth with a steel 
trowel

ROUGH FORMWORK (DEGREE OF ACCURACY 
III)

147m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide 

4

Rough formwork to sides

REINFORCEMENT

188m2
Type 193 fabric reinforcement in concrete surface beds 
etc

5

Fabric reinforcement
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BILL NO. 4

MASONRY (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

BRICKWORK

SUPERSTRUCTURE

1m2One brick wall1

Brickwork of NFP bricks in class II mortar
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BILL NO. 5

CARPENTRY AND JOINERY 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Descriptions of hardwood joinery shall be deemed to 
include sinking and pelleting heads and nuts of bolts

Joinery

ROOFS ETC

116m2Wrought faces on sawn timbers1

Sundries

126m2
Two coats creosote on sawn timbers2

EAVES, VERGES, ETC

46m

80 x 200mm Angle section barge boards including 
galvanised steel H-profile jointing strips  and fix with hot 
dip
galvanised screws and washers

3

Medium density plain fibre-cement fascias and barge 
boards
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140m

12 x 225mm Medium density fascia boards including 
galvanised H-profile jointing strips tide with and including
hot dipped galvanised screws and washers

4

TIMBER DOORS, WINDOWS, ETC

8No

44mm Framed, ledged and braced batten door 813 x 
2032mm high of 40 x110mm wide top rail and stiles, 20 
x 150mm middle ledge and braces and 20 x 225mm 
bottom ledge, filled in with 22mm tongued and grooved 
V-jointed one side vertical boarding with tongued and 
grooved joints to top rail and stiles and with inner edges 
of framing and abutting edges of boarding chamfered to 
form V-joint

5

Wrought meranti doors hung to timber frames

2No44mm Door 813 x 2032mm high6

Semi-solid flush doors with commercial veneer suitable 
for painting
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BILL NO. 6

CEILINGS, PARTITIONS AND ACCESS 
FLOORING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

NAILED-UP CEILINGS

395m2
Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres 

1

6,4mm Fibre-cement plain ceiling boards with H-profile 
galvanised steel jointing strips

8No

Extra over ceiling for 600 x 600mm trap door of 38 x 
38mm wrought softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around

2

246m75mm Coved cornices3

Nucornice foam plastic cornices
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BILL NO. 7

FLOOR COVERINGS, WALL LININGS, ETC 
(PROVISIONAL)

FLOOR COVERINGS

395m2On floors 1

300 x 300 x 2.5mm Semi flexible vinyl tiles

236m
70mm High vinyl skirting2

Vinyl skirtings, nosings, etc

395m2
Three coats wax polish on vinyl flooring3

POLISH, SEALERS, ETC
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BILL NO. 8

IRONMONGERY  (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials
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LOCKS

10No

Solid art 390/313 Four Lever mortice lockset with and 
including Satin Chrome Plated handles

1

Manufactured by "Union"

SUNDRIES

10No
38mm Diameter door stop plugged and screwed to floor 
with a 50mm long brass screw

2

Manufactured by "Union"

PINNING BOARDS, WRITING BOARDS, 
PROJECTION SCREENS, ETC

8No

Standard green enamel megnatic chalkboard overall 
size 4800 x 1140mm high comprising two fixed panels, 
each 2400 x 1140mm high, with aluminium chalk rail 
plugged

3

Manufactured by "Vitrex System"

8NoPinning board size 2400 x 1200mm high plugged4
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BILL NO. 9

PLASTERING (PROVISIONAL)

SCREEDS

76m230mm Thick on floors and landings1

Screeds steel trowelled, on concrete

GRANOLITHIC

112m230mm Thick on floors and landings2

Untinted granolithic, on concrete

INTERNAL PLASTER

439m2On walls3

Cement plaster steel trowelled, on brickwork

24m2On narrow widths4
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BILL NO. 10

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings

Descriptions of channels shall be deemed to include 
necessary excavation, surface preparation, compaction, 
etc, and disposal of surplus material on site

Stormwater channels

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

PVC-U pipes and fittings

Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with heat welded thermoplastic or where so described 
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

Polypropylene pipes

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes
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Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled 

Laying, backfilling, bedding, etc of pipes

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with the relevant section of SANS 
2001

Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc are given 
separately)

Descriptions of overflow pipes where measured in 
number, shall be deemed to include joints to cisterns 
and splay cut ends

General

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of 93% Mod AASHTO density and 
disposal of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)

Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere)

As-built drawings
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Descriptions of french drains shall be deemed to include 
excavation, stone filling graded from 300mm diameter at 
bottom to 75mm diameter at top, geofabric filter blanket 
over stone, 300mm earthfilling over and disposal of 
surplus material on site

French drains

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

RAINWATER DISPOSAL

121m150mm Half-round roof gutters with beaded front edge1

Seamless aluminium prepainted gutters and rainwater 
pipes

41m100mm Diameter rainwater pipes2

4NoExtra over gutter for stopped end3

12NoExtra over gutter for outlet for 100mm pipe4

24NoExtra over rainwater pipe for bend5

2NoExtra over rainwater pipe for plinth bend6

2NoExtra over rainwater pipe for eaves or plinth offset7
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STORMWATER CHANNELS

19m3
Excavate average 125mm deep in earth to form "V" 
drain profile

8

Earthworks

Concrete, Formwork and Reinforcing

19m3"V" drains9

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

143m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

10

147m

Rough formwork (Degree of accuracy III) to edges, 
risers, ends and reveals not exceeding 300mm high or 
wide

11

143m2

Type 193 fabric reinforcement in concrete surface beds 
etc

12

139m

10 x 150mm Pre-compressed bitumen impregnated 
foam plastic joint sealing strips between brickwork and 
concrete

13
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BILL NO. 11

ELECTRICAL WORK (PROVISIONAL)

BLOCK F & H

SUPPLEMENTARY PREAMBLES

Rates for distribution boards etc are to include for 
busbars, jumpers, neutral bars, internal wiring and 
connections, circuit identification markers, control gear 
labels, circuit legend cards and working drawings

Distribution boards etc

Rates for switches, socket outlets, etc are to include for 
screwing to outlet boxes, connecting up and cover 
plates

Switches, socket outlets, etc

Rates for light fittings are to include for hanging, fixing 
and connecting and for lamp holders and fluorescent 
tubes and lamps of the type and wattage described

Light fittings

LOW TENSION DISTRIBUTION

2No

Flush mounted distribution board in one section 
(uninterruptable power) with door, space for the 
following equipment and space for 6 additional circuit 
breakers, colour coded and installed in recess 
(elsewhere) in brick wall

1

DISTRIBUTION BOARD DB

2No60A Triple pole isolator2

10No10A Single pole MCCB (5kA)3

540m1.5mm² 3-Core4

CABLES
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200m2.5mm² 3-Core5

120m16mm² 3-Core6

4No1.5mm² 3-Core7

Cable joints

No2.5mm² 3-Core8

4No16mm² 3-Core9

80No1.5mm² 3-Core10

Cable terminations

80No2.5mm² 3-Core11

4No16mm² 3-Core12

EARTH CONDUCTORS

Bare copper earth conductors laid with cable in trenches 
or sleeve pipes and bonded to cables with plastic 
strapping at 2m centres

120m6mm²13

PVC insulated copper earth conductors laid with cables 
in trenches or sleeve pipes and bonded to cables with 
plastic strapping at 2m centres

20m3

Excavation in earth not exceeding 2m deep for cable 
trenches including risk of collapse of excavations, 
keeping excavations free from water, setting aside 
excavated material and later refilling of trenches

14

CABLE TRENCHES

6m3
Extra over trench excavations in earth for excavation in 
soft rock

15

6m3
Extra over trench excavations in earth for excavation in 
hard rock

16

4m3

Extra over trench excavations for carting away surplus 
material to a dumping site to be located by the 
contractor

17
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6No
Concrete block cable marker with inscribed aluminium 
or brass indicator plate

18

SUNDRIES

2No

Low tension room accessories comprising first aid kit, 
pair of rubber gloves and notices on door and inside the 
room complying with the Occupational Health and 
Safety Act, 1993

19

GENERAL LIGHTING AND POWER

CONDUITS ETC

740m20mm Diameter20

Rigid PVC conduits

74NoRound outlet box for 20mm conduit21

PVC conduit accessories

74No
Deep type (concrete type) round outlet box for 20mm 
conduit

22

74NoStandard draw box for 20mm conduit23

74No50 x 100 x 50mm Outlet box24

74No100 x 100 x 50mm Outlet box25

74No100 x 100 x 50mm Outlet box with blank cover plate26
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CONDUCTORS

Bare copper conductors drawn into conduit, trunking or 
power skirting

PVC insulated stranded copper conductors drawn into 
conduit, trunking or power skirting

580m1.5mm²27

Heat resistant silicon insulated stranded copper 
conductors drawn into conduit, trunking or power skirting

580mGalvanised steel draw-wires drawn into conduit28

DRAW-WIRES

2NoFlush mounted bell push button29

LIGHT SWITCHES, SOCKET OUTLETS, ETC

8No16A Flush mounted one lever one-way switch unit30

2No16A Flush mounted two lever one-way switch unit31

20No
16A Three pin flush mounted socket outlet with switch, 
single type

32

54No
Lascon V1-100BC/C/Plas economy injection moulded 
polycarbonate luminaire with 100W GLS lamp

33

LUMINAIRES

ItemEarthing of buildings34

SUNDRIES

ItemProvision of as built drawings35

Item
Testing and commissioning the complete electrical 
installation

36
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BILL NO. 12

GLAZING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The term "float glass" is used for monolithic annealed 
glass 

Float glass

GLAZING TO STEEL WITH PUTTY

32m2Panes exceeding 0,1m² and not exceeding 0,5m²1

4mm Clear float glass
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BILL NO. 13

PAINTWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

Previously painted plastered surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted metal surfaces 

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

Previously painted wood surfaces

All painting shall be done in accordance with 
manufacturer's specifications unless otherwise 
described

PAINT SPECIFICATIONS

Unless otherwise described paintwork on ceilings shall 
be deemed to be in the "White" colour group and 
paintwork on all other components shall be deemed to 
be in the "Pastel" colour group in accordance with the 
Natural Colour System (NCS) adopted by the SA 
National Standards

COLOURS
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PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

463m2Walls1

One coat alkali resistant primer, one universal undercoat 
and two coats quality Pva paint

ON PLASTERBOARD SURFACES

395m2Ceilings and cornices2

One coat primer, one universal undercoat and two coats 
exterior quality "Cemote" pva paint

ON FIBRE-CEMENT BOARD SURFACES

82m2
Fascias and barge boards, including priming metal 
jointing strips

3

Two coats extremely durable UV-resistant, washable 
pure acrylic emulsion sheen paint

ON WOOD SURFACES

23m2Doors4

One coat primer, one coat alkyd based universal 
undercoat and two coats superior quality universal 
enamel paint
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PAINTWORK, ETC TO PREVIOUSLY PAINTED 
WORK

ON EXTERNAL FLOATED PLASTER SURFACES

194m2Walls5

One coat alkali resistant primer, one universal undercoat 
and two coats quality Pva paint

ON METAL SURFACES

23m2Door frames6

One coat alkyd based zinc phosphate primer and two 
coats premium quality polyurethane enamel paint, on 
steel

158m2Windows with burglar bars7

9m2Steel support posts8

ON WOOD SURFACES

51m2Laminated beam9

Two coats oil wood primer 
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SECTION SUMMARY - Block H & F - 8 Classroom Block

Bill
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Page
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181Alterations (Provisional)1

184Earthworks (Provisional)2

187Concrete, Formwork and Reinforcement  (Provisional)3

188Masonry  (Provisional)4

191Carpentry and Joinery (Provisional)5

192Ceilings, Partitions and Access Flooring (Provisional)6

193Floor Coverings, Wall Linings, etc. (Provisional)7

196Ironmongery (Provisional)8

197Plastering (Provisional)9

202Plumbing and Drainage (Provisional)10

207Electrical work (Provisional)11
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212Paintwork (Provisional)13
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BILL NO. 1

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants. He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent
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Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include 
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc 
and making good floor and wall finishes to match 
existing

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied, where necessary

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent.
Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account.

Damage to existing finishes
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Where removal is included in the heading, sub-heading 
or item description, prices shall be deemed to include for 
the necessary costs in removal and appropriate disposal 
of materials including but not limited to labour, 
transportation and disposal costs. No further claims in 
this regard will be entertained.

Removal of materials

REMOVAL OF EXISTING WORK

12No
Timber single door and frame not exceeding 2,5m²1

Taking out and removing doors, windows, etc.,
including thresholds, sills, etc. (building up
openings and making good finishes elsewhere)

42mBarge boards                                        2

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

22mFascia boards                                        3

22mEaves gutters                                         4

2No
Servicing of existing steel security gate, size 900 x 2100 
high

5

Servicing of existing metalwork

56m230mm Screed from floors6

Hacking up/off and removing granolithic, screeds, 
plaster, etc from concrete or brickwork and preparing 
surfaces for new screed, plaster, tile finishes, etc

24m2Internal plaster from walls and columns7

8m2External plaster from walls and columns8

75mPVC piping not exceeding 50mm diameter9

Taking  out and removing piping, including cutting off as 
necessary, holderbats and making good floor and wall 
finishes (making good tiling and paintwork elsewhere)
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30m
PVC piping exceeding 100mm and not exceeding 
200mm diameter

10

9NoVitreous china wash hand basin11

Taking out and removing sanitary fittings, tanks, 
geysers, etc, including disconnecting from pipes, traps, 
etc and making good floor and wall finishes (making 
good tiling and paintwork elsewhere)

3NoVitreous china urinals12

10NoVitreous china WC pan with cistern and flush pipe13

75m2Cleaning roof with high pressure cleaner14

MAKING GOOD OF EXISTING WORK
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BILL NO. 2

CARPENTRY AND JOINERY 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Descriptions of hardwood joinery shall be deemed to 
include sinking and pelleting heads and nuts of bolts

Joinery

EAVES, VERGES, ETC

42m

80 x 200mm Angle section barge boards including 
galvanised steel H-profile jointing strips  and fix with hot 
dip galvanised screws and washers                                        

1

Medium density plain fibre-cement fascias and barge 
boards

22m

12 x 225mm Medium density fascia boards including 
galvanised H-profile jointing strips tied with and including
hot dipped galvanised screws and washers                                        

2
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TIMBER DOORS, WINDOWS, ETC

3No

44mm Framed, ledged and braced batten door 813 x 
2032mm high of 40 x110mm wide top rail and stiles, 20 
x 150mm middle ledge and braces and 20 x 225mm 
bottom ledge, filled in with 22mm tongued and grooved 
V-jointed one side vertical boarding with tongued and 
grooved joints to top rail and stiles and with inner edges 
of framing and abutting edges of boarding chamfered to 
form V-joint

3

Wrought meranti doors hung to timber frames

9No44mm Door 813 x 2032mm high4

Semi-solid flush doors with commercial veneer suitable 
for painting

FRAMES ETC

FRAMED FRAMES, MULLIONS, TRANSOMS, ETC

12NoRebated frame for 813 x 2032mm high door5

Wrought

-220-

Carpentry and Joinery (Provisional)
Bill No.  2
Block A, I & J - Flashing Toilets

Carried to Collection R



Carpentry and Joinery (Provisional)

Section No.  6

Bill No.  2

AmountPage
No

COLLECTION

General Repairs and Renovations

Khamangwa High School

220

219Total Brought Forward from Page No.

-221-

Carpentry and Joinery (Provisional)
Bill No.  2
Block A, I & J - Flashing Toilets

Carried Forward to Summary of Section No. 6 R



AmountItem
No

Quantity Rate

General Repairs and Renovations

Khamangwa High School

BILL NO. 3

IRONMONGERY  (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials
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HINGES, BOLTS, ETC

24No
100mm Aluminium butt hinge1

Manufactured by "Union" or other equal and approved

9NoWC chrome plated indicator bolt 2

LOCKS

3No

Solid art 390/313 Four Lever mortice lockset with and 
including Satin Chrome Plated handles

3

Manufactured by "Union"

2No50mm Solid brass padlock4

SUNDRIES

12No
38mm Diameter door stop plugged and screwed to floor 
with a 50mm long brass screw

5

Manufactured by "Union"
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BILL NO. 4

PLASTERING (PROVISIONAL)

SCREEDS

56m230mm Thick on floors and landings1

Screeds steel trowelled, on concrete

INTERNAL PLASTER

24m2On walls2

Cement plaster steel trowelled, on brickwork

EXTERNAL PLASTER

8m2On walls3

Cement plaster steel trowelled, on brickwork
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BILL NO. 5

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings

Descriptions of channels shall be deemed to include 
necessary excavation, surface preparation, compaction, 
etc, and disposal of surplus material on site

Stormwater channels

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

PVC-U pipes and fittings

Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with heat welded thermoplastic or where so described 
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

Polypropylene pipes

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes
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Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled 

Laying, backfilling, bedding, etc of pipes

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with the relevant section of SANS 
2001

Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc are given 
separately)

Descriptions of overflow pipes where measured in 
number, shall be deemed to include joints to cisterns 
and splay cut ends

General

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of 93% Mod AASHTO density and 
disposal of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)

Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere)

As-built drawings
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Descriptions of french drains shall be deemed to include 
excavation, stone filling graded from 300mm diameter at 
bottom to 75mm diameter at top, geofabric filter blanket 
over stone, 300mm earthfilling over and disposal of 
surplus material on site

French drains

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

RAINWATER DISPOSAL

22m150mm Half-round roof gutters with beaded front edge1

Seamless aluminium prepainted gutters and rainwater 
pipes

9m100mm Diameter rainwater pipes2

6NoExtra over gutter for stopped end3

3NoExtra over gutter for outlet for 100mm pipe4

9NoExtra over rainwater pipe for bend5

3NoExtra over rainwater pipe for shoe6
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STORMWATER CHANNELS

10m3
Excavate average 125mm deep in earth to form "V" 
drain profile

7

Earthworks

Concrete, Formwork and Reinforcing

10m3"V" drains8

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

76m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

9

88m
Rough formwork to edges, risers, ends and reveals not 
exceeding 300mm high or wide

10

76m2

Type 193 fabric reinforcement in concrete surface beds 
etc

11

64m

10 x 150mm Pre-compressed bitumen impregnated 
foam plastic joint sealing strips between brickwork and 
concrete

12

SANITARY FITTINGS

9No
455 x 290mm "Bantam" 7030 cloakroom basin bolted to 
wall

13

"Vaal" or other equal and approved

10No

"Hibiscus" 772602 close-coupled WC suite comprising 
pan with double flap heavy duty plastic seat and 
matching 9 litre cistern

14

3No
"Flatback" 705326 wall urinal with spreader, waste 
union, and FJT5.5 flushpipe (flush valve elsewhere)

15
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WASTE UNIONS ETC

9No32mm 301 CP basin waste union16

"Cobra Watertech" or other equal and approved

3No75mm VA3.113 CP hinged urinal domical grating17

TRAPS ETC

9No50mm 345 CP bottle trap18

TAPS, VALVES, ETC

22No15mm 1065-15CP fullway isolating ball valve19

"Cobra Watertech" or other equal and approved

9No15mm 111-15CP pillar tap20

3NoFJ6.000CP "Flushmaster Junior" urinal flush valve21

SANITARY PLUMBING

75m50mm Pipes22

uPVC soil and vent pipes

45m110mm Pipes23

10No110mm Pan connector24

Extra over uPVC soil and vent pipes for fittings

60No50mm Bend25

30No110mm Bend26

15No50mm Junction27

12No110mm Junction28

15No50mm Access bend29

12No110mm Access bend30

8No50mm Access junction31
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WATER SUPPLIES

80m15mm Pipes32

Class 1 copper pipes with capillary couplings

40m22mm Pipes33

60No15mm Fittings34

Extra over Class 1 copper pipes for capillary fittings

30No22mm Fittings35

ItemTesting water pipe system36

Testing
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BILL NO. 6

GLAZING (PROVISIONAL)

TOPS, SHELVES, DOORS, MIRRORS, ETC

9NoMirror 450 x 600mm high with four screws1

4mm Silvered float glass copper backed mirrors with 
polished edges, holed for and fixed with chromium 
plated dome capped mirror screws with rubber buffers to 
plugs in brickwork or concrete
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BILL NO. 7

PAINTWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

Previously painted plastered surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted metal surfaces 

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

Previously painted wood surfaces

All painting shall be done in accordance with 
manufacturer's specifications unless otherwise 
described

PAINT SPECIFICATIONS

Unless otherwise described paintwork on ceilings shall 
be deemed to be in the "White" colour group and 
paintwork on all other components shall be deemed to 
be in the "Pastel" colour group in accordance with the 
Natural Colour System (NCS) adopted by the SA 
National Standards

COLOURS
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PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

24m2Walls1

One coat alkali resistant primer, one universal undercoat 
and two coats quality Pva paint

ON EXTERNAL FLOATED PLASTER SURFACES

8m2Walls2

One coat alkali resistant primer, one universal undercoat 
and two coats quality Pva paint

ON FIBRE-CEMENT BOARD SURFACES

69m2
Fascias and barge boards, including priming metal 
jointing strips

3

Two coats extremely durable UV-resistant, washable 
pure acrylic emulsion sheen paint

ON WOOD SURFACES

42m2Doors4

One coat primer, one coat alkyd based universal 
undercoat and two coats superior quality universal 
enamel paint

14m2Door frames etc5

PAINTWORK, ETC TO PREVIOUSLY PAINTED 
WORK

ON INTERNAL FLOATED PLASTER SURFACES

272m2Walls6

One coat alkali resistant primer, one universal undercoat 
and two coats quality Pva paint
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ON EXTERNAL FLOATED PLASTER SURFACES

167m2Walls7

One coat alkali resistant primer, one universal undercoat 
and two coats quality Pva paint

-236-

Paintwork (Provisional)
Bill No.  7
Block A, I & J - Flashing Toilets

Carried to Collection R



Paintwork (Provisional)

Section No.  6

Bill No.  7

AmountPage
No

COLLECTION

General Repairs and Renovations

Khamangwa High School

236

235

234Total Brought Forward from Page No.

-237-

Paintwork (Provisional)
Bill No.  7
Block A, I & J - Flashing Toilets

Carried Forward to Summary of Section No. 6 R



General Repairs and Renovations

Khamangwa High School
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Bill
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Page
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218Alterations (Provisional)1

221Carpentry and Joinery (Provisional)2

224Ironmongery (Provisional)3

225Plastering (Provisional)4

232Plumbing and Drainage (Provisional)5

233Glazing (Provisional)6

237Paintwork (Provisional)7
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BILL NO. 1

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants. He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent

-239-

Alterations (Provisional)
Bill No.  1
Block E & K - Pits Toilets

Carried to Collection R



General Repairs and Renovations

Khamangwa High School

Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include 
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc 
and making good floor and wall finishes to match 
existing

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied, where necessary

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent.
Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account.

Damage to existing finishes
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Where removal is included in the heading, sub-heading 
or item description, prices shall be deemed to include for 
the necessary costs in removal and appropriate disposal 
of materials including but not limited to labour, 
transportation and disposal costs. No further claims in 
this regard will be entertained.

Removal of materials

REMOVAL OF EXISTING WORK

54m2
IBR roof sheets, including all timber purlins, fixings,
etc.

1

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

85mTimber rafters including wall plates2

12No
Timber single door and frame not exceeding 2,5m²3

Taking out and removing doors, windows, etc.,
including thresholds, sills, etc. (building up
openings and making good finishes elsewhere)

30mBarge boards                                        4

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

17mFascia boards                                        5

17mEaves gutters                                         6

54m230mm Screed from floors7

Hacking up/off and removing granolithic, screeds, 
plaster, etc from concrete or brickwork and preparing 
surfaces for new screed, plaster, tile finishes, etc

205m2Internal plaster from walls and columns8

181m2External plaster from walls and columns9
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12NoPlastic toilet seat pedestal10

Taking out and removing sanitary fittings, tanks, 
geysers, etc, including disconnecting from pipes, traps, 
etc and making good floor and wall finishes (making 
good tiling and paintwork elsewhere)

8m2
Repairs to existing surface beds, including filling in
cracks, with an approved filler, stitching as required, etc

11

MAKING GOOD OF EXISTING WORK
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General Repairs and Renovations

Khamangwa High School

BILL NO. 2

CARPENTRY AND JOINERY 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Descriptions of hardwood joinery shall be deemed to 
include sinking and pelleting heads and nuts of bolts

Joinery

TIMBER ROOF RAFTERS

52m38 x 114mm Rafters1

Sawn softwood

34m38 x 114mm Wall plates2

101m50 x 76mm Purlins3

EAVES, VERGES, ETC

30m

80 x 200mm Angle section barge boards including 
galvanised steel H-profile jointing strips  and fix with hot 
dip galvanised screws and washers                                        

4

Medium density plain fibre-cement fascias and barge 
boards
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17m

12 x 225mm Medium density fascia boards including 
galvanised H-profile jointing strips tied with and including
hot dipped galvanised screws and washers                                        

5

TIMBER DOORS, WINDOWS, ETC

2No

44mm Framed, ledged and braced batten door 813 x 
2032mm high of 40 x110mm wide top rail and stiles, 20 
x 150mm middle ledge and braces and 20 x 225mm 
bottom ledge, filled in with 22mm tongued and grooved 
V-jointed one side vertical boarding with tongued and 
grooved joints to top rail and stiles and with inner edges 
of framing and abutting edges of boarding chamfered to 
form V-joint

6

Wrought meranti doors hung to timber frames

12No44mm Door 813 x 2032mm high7

Semi-solid flush doors with commercial veneer suitable 
for painting

FRAMES ETC

FRAMED FRAMES, MULLIONS, TRANSOMS, ETC

12NoRebated frame for 813 x 2032mm high door8

Wrought

-245-

Carpentry and Joinery (Provisional)
Bill No.  2
Block E & K - Pits Toilets

Carried to Collection R



Carpentry and Joinery (Provisional)

Section No.  7

Bill No.  2

AmountPage
No

COLLECTION

General Repairs and Renovations

Khamangwa High School

245

244Total Brought Forward from Page No.

-246-

Carpentry and Joinery (Provisional)
Bill No.  2
Block E & K - Pits Toilets

Carried Forward to Summary of Section No. 7 R



AmountItem
No

Quantity Rate
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Khamangwa High School

BILL NO. 3

ROOF COVERINGS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials

PROFILED METAL SHEETING AND 
ACCESSORIES

54m2
Roof covering with pitches not exceeding 25 degrees1

0.50mm - G550 AZ150, ColorPlus® Steel IBR with 
integral stiffening rib steel roof sheeting and accessories 
with ColorPlus® and ZincAL® finish on one side and 
protective primer coating on the reverse side fixed to 
timber purlins with equal spacing (timber purlins 
measured elsewhere)
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BILL NO. 4

IRONMONGERY  (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head

Proprietary items or materials
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HINGES, BOLTS, ETC

14No
100mm Aluminium butt hinge1

Manufactured by "Union" or other equal and approved

12NoWC chrome plated indicator bolt 2

LOCKS

2No

Solid art 390/313 Four Lever mortice lockset with and 
including Satin Chrome Plated handles

3

Manufactured by "Union"

2No50mm Solid brass padlock4

SUNDRIES

14No
38mm Diameter door stop plugged and screwed to floor 
with a 50mm long brass screw

5

Manufactured by "Union"
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BILL NO. 5

PLASTERING (PROVISIONAL)

SCREEDS

64m230mm Thick on floors and landings1

Screeds steel trowelled, on concrete

INTERNAL PLASTER

205m2On walls2

Cement plaster steel trowelled, on brickwork

EXTERNAL PLASTER

179m2On walls3

Cement plaster steel trowelled, on brickwork
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BILL NO. 6

PLUMBING AND DRAINAGE 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings

Descriptions of channels shall be deemed to include 
necessary excavation, surface preparation, compaction, 
etc, and disposal of surplus material on site

Stormwater channels

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

PVC-U pipes and fittings

Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with heat welded thermoplastic or where so described 
compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

Polypropylene pipes

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes
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Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled 

Laying, backfilling, bedding, etc of pipes

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with the relevant section of SANS 
2001

Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc are given 
separately)

Descriptions of overflow pipes where measured in 
number, shall be deemed to include joints to cisterns 
and splay cut ends

General

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of 93% Mod AASHTO density and 
disposal of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)

Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere)

As-built drawings
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Descriptions of french drains shall be deemed to include 
excavation, stone filling graded from 300mm diameter at 
bottom to 75mm diameter at top, geofabric filter blanket 
over stone, 300mm earthfilling over and disposal of 
surplus material on site

French drains

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

RAINWATER DISPOSAL

17m150mm Half-round roof gutters with beaded front edge1

Seamless aluminium prepainted gutters and rainwater 
pipes

6m100mm Diameter rainwater pipes2

4NoExtra over gutter for stopped end3

2NoExtra over gutter for outlet for 100mm pipe4

6NoExtra over rainwater pipe for bend5

2NoExtra over rainwater pipe for shoe6
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STORMWATER CHANNELS

7m3
Excavate average 125mm deep in earth to form "V" 
drain profile

7

Earthworks

Concrete, Formwork and Reinforcing

7m3"V" drains8

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

54m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

9

62m
Rough formwork to edges, risers, ends and reveals not 
exceeding 300mm high or wide

10

54m2

Type 193 fabric reinforcement in concrete surface beds 
etc

11

62m

10 x 150mm Pre-compressed bitumen impregnated 
foam plastic joint sealing strips between brickwork and 
concrete

12

SANITARY FITTINGS

12NoPlastic toilet seat pedestal13

Jojo

SANITARY PLUMBING

36m110mm Vent pipes14

uPVC soil and vent pipes

12No110mm Air vent cowl15
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BILL NO. 7

PAINTWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

Previously painted plastered surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted metal surfaces 

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

Previously painted wood surfaces

All painting shall be done in accordance with 
manufacturer's specifications unless otherwise 
described

PAINT SPECIFICATIONS

Unless otherwise described paintwork on ceilings shall 
be deemed to be in the "White" colour group and 
paintwork on all other components shall be deemed to 
be in the "Pastel" colour group in accordance with the 
Natural Colour System (NCS) adopted by the SA 
National Standards

COLOURS

-257-

Paintwork (Provisional)
Bill No.  7
Block E & K - Pits Toilets

Carried to Collection R



General Repairs and Renovations

Khamangwa High School

PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

205m2Walls1

One coat alkali resistant primer, one universal undercoat 
and two coats quality Pva paint

ON EXTERNAL FLOATED PLASTER SURFACES

179m2Walls2

One coat alkali resistant primer, one universal undercoat 
and two coats quality Pva paint

ON FIBRE-CEMENT BOARD SURFACES

51m2
Fascias and barge boards, including priming metal 
jointing strips

3

Two coats extremely durable UV-resistant, washable 
pure acrylic emulsion sheen paint

ON WOOD SURFACES

49m2Doors4

One coat primer, one coat alkyd based universal 
undercoat and two coats superior quality universal 
enamel paint

16m2Door frames etc5
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SECTION SUMMARY - Block E & K - Pits Toilets

Bill
No

Page
No

Amount

243Alterations (Provisional)1

246Carpentry and Joinery (Provisional)2

247Roof Coverings (Provisional)3

250Ironmongery (Provisional)4

251Plastering (Provisional)5

256Plumbing and Drainage (Provisional)6

259Paintwork (Provisional)7
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GUARD HOUSE : NEW

BILL NO. 1

EARTHWORKS (PROVISIONAL)

SITE CLEARANCE ETC

105m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs, bush, etc and trees not exceeding 
200mm girth

1

Site clearance

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

EXCAVATIONS, ETC

7m3Trenches2

Excavation in earth not exceeding 2m deep

1m3Soft rock3

Extra over trench and hole excavations in earth for 
excavation in

1m3Hard rock4

4m3
Surplus material from excavations and/or stock piles on 
site, to a dumping site to be located by the contractor

5

Extra over all excavations for carting away

19m2
Sides of trench and hole excavations not exceeding 
1,5m deep

6

Risk of collapse of excavations

Item
Keeping excavations free of all water other than 
subterranean water

7

Keeping excavations free of water
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FILLING ETC

1m3Under floors, steps, pavings, etc8

G5 Filling supplied by the contractor, compacted to 90% 
Mod AASHTO density

2m3Backfilling to trenches, holes, etc9

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 98% Mod 
AASHTO density

8m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 98% Mod AASHTO 
density

10

Compaction of surfaces

SOIL POISONING

8m2

Under floors etc including forming and poisoning shallow 
furrows against foundation walls etc, filling in furrows 
and ramming

11

Soil insecticide in accordance with SANS 5859

29m2To bottoms and sides of trenches etc12

CONCRETE, FORMWORK AND 
REINFORCEMENT

UNREINFORCED CONCRETE CAST 
AGAINST EXCAVATED SURFACES

2m3Strip footings13

25MPa/19mm concrete

1m3Surface beds on waterproofing14

2No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

15

TEST CUBES
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REINFORCEMENT (PROVISIONAL)

8m2
Type 193 fabric reinforcement in concrete surface beds 
etc

16

Fabric reinforcement

MASONRY

BRICKWORK

FOUNDATIONS (PROVISIONAL)

10m2One brick walls17

Brickwork of NFP bricks in class II mortar

SUPERSTRUCTURE

0.2m3Piers18

Brickwork of NFP bricks in class II mortar

20m2One brick walls19

BRICKWORK SUNDRIES

50m150m Wide reinforcement built in horizontally20

2,5mm Galvanised brick reinforcement

4m110 x 75mm Lintels in lengths not exceeding 3m21

Prestressed fabricated concrete lintels including 
necessary temporary supports

18No
4mm Diameter roof tie 2m girth bent double, with one 
end built into brickwork and other end fixed to timber

22

Galvanised wire ties etc

3No229 x 152mm Clay vermin proof air brick23

Air bricks etc

3No233 x 175mm Foam plastic air vent24
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QUARRY TILES

4m150mm Wide sills set flat and slightly projecting25

150  x 150 x 25mm Quarry tiles on brickwork with 
continuous joints in one direction and pointed on all 
exposed surfaces

WATERPROOFING

DAMPPROOFING OF WALLS AND FLOORS

3m2In walls26

One layer 375 micron embossed polyethylene 
dampproof course (SANS 952-1985 type B)

9m2Under surface beds27

One layer 250 micron green polyethylene waterproof 
sheeting (SANS 952-1985 type C) sealed at laps with 
PVC self-adhesive tape

SEALING STRIPS, JOINT SEALANTS, ETC

16m
In expansion joints in floors including raking out 
expansion joint filler as necessary

28

"Bostik" clear silicone sealing compound
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ROOF COVERINGS

PROFILED METAL SHEETING AND 
ACCESSORIES

20m2Roof covering with pitches not exceeding 25 degrees29

0.50mm - G550 AZ150, ColorPlus® Steel IBR with 
integral stiffening rib steel roof sheeting and accessories 
with ColorPlus® and ZincAL® finish on one side and 
protective primer coating on the reverse side fixed to 
timber purlins with equal spacing (timber purlins 
measured elsewhere)

2m
Ridge cappings 475mm girth30

9mHip cappings 475mm girth31

ROOF AND WALL INSULATION

20m2

Insulation sheeting laid taut over purlins (at 
approximately 1200mm centres) and fixed concurrent 
with roof covering with minimum 150mm stapled laps 
including galvanised steel straining wires at not 
exceeding 400mm centres and double-sided tape at 
edges where required

32

Multi-layered reinforced double-sided aluminium foil 
sheeting in accordance with SANS 1381-4 with a mass 
of not less than 293g/mý and a Class I fire rating in 
accordance with SANS 0177-3

CARPENTRY AND JOINERY

ROOFS ETC

PLATE NAILED TIMBER ROOF TRUSS 
CONSTRUCTION ETC

Trusses are at maximum 1200mm centres

SUPPLEMENTARY PREAMBLES
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Roof covering is 0.50mm - G550 AZ150, ColorPlus® 
Steel IBR with integral stiffening rib steel roof sheeting 
and accessories with ColorPlus® and ZincAL® finish on 
one side and protective primer coating on the reverse 
side fixed to timber purlins with equal spacing. 

Ceilings are 6,4mm rhinoboard on 38 x 38mm 
brandering

Dimensions in descriptions of trusses are nominal and 
actual measurements are to be obtained from the 
architect/engineer and/or taken on site before design or 
fabrication commences

1No

Supply and install prefabricated hip timber roof structure 
system complete and in accordance with the Standard 
Building Regulations, including wall plates, purlins, 
bracing etc. and 700mm eaves projection on all sides. 
Building size: 3850 x 2400mm wide.

33

4m2Wrought faces on sawn timbers34

Sundries

4m2
Two coats creosote on sawn timbers35

EAVES, VERGES, ETC

17m

12 x 225mm Medium density fascia boards including 
galvanised H-profile jointing strips tied with and including
hot dipped galvanised screws and washers

36

Medium density plain fibre-cement fascias and barge 
boards
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TIMBER DOORS, WINDOWS, ETC

1No

44mm Framed, ledged and braced batten door 813 x 
2032mm high of 40 x110mm wide top rail and stiles, 20 
x 150mm middle ledge and braces and 20 x 225mm 
bottom ledge, filled in with 22mm tongued and grooved 
V-jointed one side vertical boarding with tongued and 
grooved joints to top rail and stiles and with inner edges 
of framing and abutting edges of boarding chamfered to 
form V-joint

37

Wrought meranti doors hung to timber frames

1No

Counter/cupboard 2000 x 900mm high with top, sides, 
bottom, division, shelf, back and hinged doors, dividing 
framework and drawers etc.

38

FITTINGS

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

NAILED-UP CEILINGS

8m2
Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres

39

6,4mm Fibre-cement plain ceiling boards with H-profile 
galvanised steel jointing strips

1No

Extra over ceiling for 600 x 600mm trap door of 38 x 
38mm wrought softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around

40

16m75mm Coved cornices41

Gypsum plasterboard cornices
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FLOOR COVERINGS, WALL LININGS, ETC 
(PROVISIONAL)

FLOOR COVERINGS

5m2On floors 42

300 x 300 x 2.5mm Semi flexible vinyl tiles

8m
70mm High vinyl skirting43

Vinyl skirtings, nosings, etc

5m2
Three coats wax polish on vinyl flooring44

POLISH, SEALERS, ETC

IRONMONGERY

LOCKS

1No
Solid art 390/313 Four Lever mortice lockset with and 
including Satin Chrome Plated handles

45

Manufactured by "Union"

SUNDRIES

1No
38mm Diameter door stop plugged and screwed to floor 
with a 50mm long brass screw

46

Manufactured by "Union"
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METALWORK

GALVANISED STEEL GATES, SCREENS, ETC

1No

Single hot dipped galvanised mild steel gate, 980mm x 
2032mm formed of 40 x 60 x 3mm hollow sectioned 
frames and midrail, filled in with 12mm solid square 
vertical bars at 110mm centres including all ironmongery 
to fix on wall and padlock set

47

Welded screens and gates 

GALVANISED PRESSED STEEL DOOR FRAMES

1NoFrame for door 813 x 2032mm high48

1,2mm Double rebated frames suitable for one brick 
walls

GALVANISED STEEL WINDOWS, DOORS, ETC

2NoWindow size, 1022 x 949mm high49

'Duro Pressing' or other approved standard hot dipped 
galvanised school type windows fitted with and including 
19mm mild steel flat bar burglar proofing to opening 
sections

1NoWindow size, 1511 x 949mm high50

PLASTERING

SCREEDS

8m230mm Thick on floors and landings51

Screeds steel trowelled, on concrete

GRANOLITHIC

3m230mm Thick on floors and landings52

Untinted granolithic, on concrete
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INTERNAL PLASTER

17m2On walls53

Cement plaster steel trowelled, on brickwork

1m2On narrow widths54

EXTERNAL PLASTER

28m2On walls55

Cement plaster wood floated, on brickwork

1m2On narrow widths56

PLUMBING AND DRAINAGE 
(PROVISIONAL)

RAINWATER DISPOSAL

17m150mm Half-round roof gutters with beaded front edge57

Seamless aluminium prepainted gutters and rainwater 
pipes

8m100mm Diameter rainwater pipes58

2NoExtra over gutter for outlet for 100mm pipe59

6NoExtra over rainwater pipe for bend60

2NoExtra over rainwater pipe for shoe61

STORMWATER CHANNELS

3m3
Excavate average 125mm deep in earth to form "V" 
drain profile

62

Earthworks

Concrete, Formwork and Reinforcing

3m3"V" drains63

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain
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22m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

64

26m

Rough formwork (Degree of accuracy III) to edges, 
risers, ends and reveals not exceeding 300mm high or 
wide

65

22m2

Type 193 fabric reinforcement in concrete surface beds 
etc

66

18m

10 x 150mm Pre-compressed bitumen impregnated 
foam plastic joint sealing strips between brickwork and 
concrete

67

GLAZING

GLAZING TO STEEL WITH PUTTY

3m2Panes exceeding 0,1m² and not exceeding 0,5m²68

4mm Clear float glass

PAINTWORK

PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER 
SURFACES

18m2Walls69

One coat alkali resistant primer and two coats PVA 
emulsion paint for interior use

ON EXTERNAL FLOATED PLASTER 
SURFACES

29m2Walls70

One coat alkali resistant primer and two coats superior 
quality acrylic emulsion paint for interior and exterior use
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ON PLASTERBOARD SURFACES

8m2Ceilings and cornices71

One coat primer and two coats superior quality acrylic 
emulsion paint for interior and exterior use

ON FIBRE-CEMENT BOARD SURFACES

8m2
Fascias and barge boards, including priming metal 
jointing strips

72

One coat primer and two coats superior quality acrylic 
emulsion paint for interior and exterior use

ON WOOD SURFACES

3m2Doors73

Three coats superior quality clear matt varnish
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BILL NO. 1

EXTERNAL WORK

TEMPORARY PARKHOMES

Rates for the following Parkhomes to include standard 
windows, burglar bars, curtains and tracks, two tier 
steps for access, light fittings and green chalk boards:

"M-Projects" or other equal approved temporary
parkhome unit

3No

Provide standard classroom size 7000 x 7000mm 
temporary parkhomes or nearest size on site for rental 
and maintenance for educational facilities during 
construction phase including levelling, positioning on site
and connection to an electrical supply including issuing 
of compliance certificates for a period of 20 months and 
removal after construction period expires.

1

3No
Transport to and from site of parkhomes as per distance
between supplier and site

2

EXTERNAL WORKS

SUPPLEMENTARY PREAMBLES

Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives
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The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants. He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items

Where removal is included in the heading, sub-heading 
or item description, prices shall be deemed to include for
the necessary costs in removal and appropriate disposal 
of materials including but not limited to labour, 
transportation and disposal costs. No further claims in 
this regard will be entertained.

Removal of materials

REMOVAL OF EXISTING WORK

375m
Security wire fence with pedestrians and vehicles gates 
including removing fence and gates posts

3

Taking down and removing existing fence

LANDSCAPING

Note: Landscaping to be completed at least three 
months before final completion of the project for 
maintenance allowance

20m2
Not exceeding 150mm deep to remove humps, form 
shallow ditches, etc

4

Excavate in earth and dispose on site
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20m2Cultivation and preparation of areas to be planted5

Ground preparation

1m3
In plant beds, grassed areas and holes for trees, 
shrubs, etc

6

Selected topsoil obtained from prescribed stock piles on 
site, including spreading and levelling

20m2"Kikuyu" rolls or similar approved 50mm thick7

Grassing, ground covers, etc

Item

Allow for maintaining landscaping for a period of 2 
months, including watering, weeding, cutting, replacing 
dead plants, etc

8

Maintenance

ROADWORK, PARKING AREAS AND PAVING

SUPPLEMENTARY PREAMBLES

Descriptions of earth filling, compaction, etc shall be 
deemed to include for all necessary testing required in 
accordance with the SABS 1200 series

Testing of material and filling

740m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs, bush, etc and trees not exceeding 
200mm girth

9

Site clearance

318m3Reduced levels under floors10

Excavation in earth not exceeding 2m deep

32m3Soft rock11

Extra over bulk excavation in earth for excavation in

19m3Hard rock12
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318m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

13

Extra over all excavations for carting away

96m3
Filling of G4 material in accordance with SABS 1200 
DM, compacted to 98% Mod AASHTO density

14

Earth filling supplied by the contractor under parking 
areas, roadways, etc

96m3
Filling of G6 material in accordance with SABS 1200 
DM, compacted to 98% Mod AASHTO density

15

111m3
Filling of G9 material in accordance with SABS 1200 
DM, compacted to 98% Mod AASHTO density

16

111m3
Filling of G10 material in accordance with SABS 1200 
DM, compacted to 98% Mod AASHTO density

17

740m2

Compaction of ground surfaces under pavings etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density

18

Compaction of surfaces

740m2

Apply "Weedmaster Turfmaster" weedkiller (at a rate of 
40-45ml to 5 litres of water per 50m²) to surface of 
ground

19

5No
In-situ dry density test in accordance with method 
A10(b) of TMH1

20

Prescribed density tests on filling

5No
Maximum dry density and optimum moisture content 
test in accordance with method A7 of TMH1

21

5NoCBR test in accordance with method A8 of TMH122

740m2Prime coat23

Bituminous premix road surfacing

740m2
30mm Thick asphalt surface paving to parking areas, 
roadways, etc

24
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200m

150 x 300mm High kerbs (SANS 927 fig 12) with 150 x 
150 x 300mm unreinforced concrete haunching at back 
of each joint, including excavation, backfilling, etc

25

Precast concrete finished smooth on exposed surfaces, 
including bedding, jointing and pointing

ATTENUATION TANK

Excavations, etc

2m3Trenches26

Excavation in earth not exceeding 2m deep

16m3Holes27

2m3Soft rock28

Extra over trench and hole excavations in earth for 
excavation in

1m3Hard rock29

18m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

30

Extra over all excavations for carting away

22m2
Sides of trench and hole excavations not exceeding 
1,5m deep

31

Risk of collapse of excavations

Item
Keeping excavations free of all water other than 
subterranean water

32

Keeping excavations free of water

9m2To bottom and sides of trenches, etc33

Soil insecticide in accordance with SANS 5859

Concrete, Formwork and Reinforcement

2m3Strip footings34

25MPa/19mm unreinforced concrete
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1m3Surface beds35

2m3Slabs including beams and inverted beams36

25MPa/19mm reinforced concrete

1No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

37

Test cubes

18m2
Finishing top surfaces of concrete smooth with steel 
trowel on surface beds, slabs, etc

38

Concrete sundries

6m2

1,2mm Galvanised steel permanent decking system to 
soffits -Decking for slabs with ends laid on brick walls 

39

Permanent formwork

0.05t
Varying diameter Mild steel reinforcement to structural 
concrete work 

40

Reinforcement (Provisional)

0.22t

Varying diameter High tensile steel reinforcement to 
structural concrete work 

41

9m2
Type 193 fabric reinforcement in concrete surface beds 
etc

42

20m2One brick wall of NFX bricks in class I mortar43

Masonry
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Plumbing and Drainage (Provisional)

167m
110mm Pipe laid in and including trenches not 
exceeding 1m deep

44

uPVC sv pipes

3No
Extra over uPvc sv pipes for 110mm bend45

4NoDitto, but for 110mm junction46

4NoDitto, but for 110mm double junction47

4No
450 x 450mm Rainwater sump not exceeding 750mm 
deep internally

48

Sumps, catchpits, inspection chambers, etc including 
concrete kerbs or precast concrete cover slabs (gratings 
and covers elsewhere)

4No300 x 300mm x 10,3kg Dished grating and frame49

Cast iron gratings, covers, etc

WATER TANK & BASE SUPPORT

Excavations, etc

33m3Trenches50

Excavation in earth not exceeding 2m deep

3m3Soft rock51

Extra over trench and hole excavations in earth for 
excavation in

2m3Hard rock52

33m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

53

Extra over all excavations for carting away
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125m2
Sides of trench and hole excavations not exceeding 
1,5m deep

54

Risk of collapse of excavations

Item
Keeping excavations free of all water other than 
subterranean water

55

Keeping excavations free of water

33m3Backfilling to trenches, holes, etc56

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 90% Mod 
AASHTO density

32m3Backfilling to under floors, steps, pavings, etc.57

64m2

Compaction of ground surface under floors etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density

58

Compaction of surfaces

64m2

Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming

59

Soil insecticide in accordance with SANS 5859

Concrete, Formwork and Reinforcement

20m3Foundation beams60

25MPa/19mm unreinforced concrete

32m3Surface beds61

25MPa/19mm reinforced concrete

63m3Bottom and sides of V-drains62

64No
Galvanised mild still Y10 "bar" 250mm high cast into 
concrete

63
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4No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

64

Test cubes

108m2Surface beds, slabs, etc65

Finishing top surfaces of concrete smooth with a steel 
trowel

294m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide 

66

Rough formwork ( Degree of AccuracyII)

255m2
Type 193 fabric reinforcement in concrete surface beds 
etc

67

Reinforcement 

108m2
Type 395 fabric reinforcement in concrete surface beds 
etc

68

63m2One brick wall of NFX bricks in class II mortar69

Masonry

63m2
Extra over brickwork for face brick "Horizon satin 
facebrick pointed with recessed and vertical joints"

70

93m

Cement mortar surrounding 225mm x average 150mm 
high around water tank

71

Plumbing and Drainage (Provisional)

16No

2500Litre circular tank 1,42m diameter x 1,86m high 
approximately 0,85m above ground level

72

Jo-Jo SG1 polyethylene drinking water tank with black 
lining internally

16No

Set tank on top of tank stand, tie down tank with 6mm 
galvanised straining wire tied to mild steel "U" bar 
previously cast into concrete, strapped over tank and 
tied down on the opposite ends

73
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16No

Outlet union for 15mm copper pipe including hole 
through tank

74

16No

Fill tank with drinkable water to 50% of its capacity for a 
period of 10 days and then inspect for cracks, 
depression, etc

75

Load Test

FENCING

375m

Security fence of 50 x 50 x 2.5mm Galvanised
weldmesh 1800mm high including 4 strands of
galvanised, twisted double strand 1.6mm thick wire with
3 barbs incorporated in twist every 150mm fixed to post
with 2.5mm galvanised binding wire, mechanically strain
between straining posts and/or gate and corner posts.

76

Galvanised security fence including site clearance and 
preparation of ground

375m

Continuous 700mm galvanised flat wrap razor wire fixed
to top of 1800mm high galvanised weldmesh fence to 2
of 4 strings of barbed wire with wire ties on inside

77

150No

Extra over for 50mm dia. x 2.8mm galvanised stay pole
bolted to straining posts with 200 x 200 x 6mm base
plate cast in and including 450 x 760 x 600mm concrete
base

78

74No

Extra over for 50mm dia. x 3mm galvanised
intermediate post of 1800mm high with 300 x 300 x
6mm base plate cast in and including 300 x 300 x
900mm concrete base. Including providing holes for
eyebolts and bolts for fixing of anchor post.

79

4No

Extra over for 100mm Dia. x 3mm galvanised gate post
with 300 x 300 x 6mm base plate cast in and including
450 x 450 x 900mm concrete base. Including providing
holes for eyebolts and bolts for fixing of anchor post. 

80

75No

Extra over for 100mm dia. x 3mm galvanised straining
post with 300 x 300 x 6mm base plate cast in and
including 450 x 450 x 900mm concrete base. Including
providing holes for eyebolts and bolts for fixing of
anchor post.

81

-283-

External Work
Bill No.  1
 External Work

Carried to Collection R



General Repairs and Renovations

Khamangwa High School

1No

Standard 1.35 x 1.8m high gate manufactured from 50 x
2.8mm tubular frames with bracing as shown on drawing
1120.19-INT-GA-2001 B, complete with 2 hinges and
bolts to each, barrel bolt to take padlock, as well as a
vertical extension 600mm long and 4 tying holes for
barbed wire and 100mm dia. straining posts to be
provided at both sides of gate with 300 x 300 x 6mm
base plate cast into 450 x 450 x 900mm concrete base
(straining posts elsewhere) including 50 x 50 x 2.5mm
galvanised "weldmesh" 1.8m high fixed to gate. stay
poles 50mm dia. x 2.8mm bolted to straining posts with
200 x 200 x 6mm base late cast in 450 x 760 x 600mm
concrete base. Base to extend 50mm above ground
level, and gate to include steel security spike screwed to
top of gate as per manufacturer’s instructions.

82

1No

Ditto, but standard 4,05 x 1,8m high double gate
consisting of 50mm dia. x 2,8mm tubular frames with
bracing as shown on drawing 1120.19-INT-GA-2001 B,
complete with 4 hinges, bolts and 2 barrel bolts.
Including providing 100 x 100 x 200mm deep concrete
blocks complete with hollow steel sleeve cast in centre
for barrel bolts. Top of concrete to be 5mm above
ground level and top of sleeve to be flush with concrete.
Provide 1 block under first closing gate in closed
position, and provide 1 block under both gates in open
position.

83

RETAINING STRUCTURES FORMED OF 
PLANTER BLOCKS

97m3
To embankment behind retaining blocks including 
trimming to slope

84

Open face excavation in earth

Interlocking planter blocks

216m2

Retaining structures with stepped face and curves as 
required to suit slopes, 3000mm high type L300 
interlocking planter blocks laid with horizontal bed joints 
to 95 degree slope, including 210m long 110mm dia. 
upvc slotted agricultural pipe including bends and 
average 300mm thick compacted earth filling behind the 
blocks and filling blocks with garden soil lightly tamped 
as the work proceeds 

85

Loffelstein precast concrete interlocking planter blocks 
finished smooth on exposed surfaces
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Stormwater concrete V-Drains at the toe of retaining 
wall 

18m3
Excavate average 150mm deep in earth to form "V" 
drain profile

86

Earthworks

Concrete, Formwork and Reinforcing

18m3"V" drains87

25MPa/19mm Reinforced concrete to bottom and sides 
of "V" drain

120m2
Finishing top surface of "V" drains smooth with a steel 
trowel to falls 

88

242m

Rough formwork (Degree of accuracy III) to edges, 
risers, ends and reveals not exceeding 300mm high or 
wide

89

120m2

Type 193 fabric reinforcement in concrete surface beds 
etc

90

3m2
Construction/Installation of Reno mattress including 
excavation, back filing etc

91

RENO MATRESS CONSTRUCTION
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BILL NO. 1

PROVISIONAL SUMS

SUPPLEMENTARY PREAMBLES

Work for which budgetary allowances are provided will 
be measured and valued in accordance with clause 32 
of the Principal Building Agreement and deducted in 
whole or in part if not required without any 
compensation for loss or profit on the said allowances

General

Where stated, the contractor may allow for profit if 
required

Profit

The item "Attendance" which follows each provisional 
sum for nominated/selected subcontractors' work, shall 
be deemed to cover all the contractor's costs incurred in 
providing free of charge to the nominated/selected 
subcontractor

General attendance on nominated/selected 
subcontractors

200,000.00Item

Provide the Provisional Amount of R 200,000.00 (Two 
hundred thousand Rand) nett for Community Liaison 
Officer's Salary to be omitted in part or whole as 
instructed by Principal Agent

1

Community Liaison Officer 

ItemAllow for attendance on item above if required2

ItemAllow for profit on item above if required3

450,000.00Item

Provide the Provisional Amount of R 450,000.00 (Four 
hundred and fifty thousand Rand) for complete 
installation of steel elevated tank

4

Steel Elevated Water Tank

ItemAllow for attendance on item above if required5
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ItemAllow for profit on item above if required6
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MINIMUM TARGETED ENTERPRISE DEVELOPMENT  

A provisional amount has been allowed for in the execution 
of this project as described in  C3.1 Project Specifications. 
The provisional amount allowed is for the appointment of 
training coordinator, mentor, training service providers and 
training of the beneficiary enterprises including monitoring 
and monthly reporting. 
  
Allowance for profit all inclusive of associated costs to the 
contractor for implementation. 

Allowance for attendance all inclusive of associated costs to 
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Page
No

FINAL SUMMARY

Section
No

Amount

42 Preliminaries1

89Block B - 3 Classroom Block2

130Block D - 2 Classroom Block3

175Block G - 3 Classroom Block4

213Block H & F - 8 Classroom Block5

238Block A, I & J - Flashing Toilets6

260Block E & K - Pits Toilets7

273Block I - Guard House8

286 External Work9

289Provisional Sums10

RSUB-TOTAL A

Item
Contingencies @ 5% of Sub-total A to be used at 
Employer's discretion

RSUB-TOTAL B

RADD: VALUE ADDED TAX @ 15%
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