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PRELIMINARIES
SECTION NO. 1
BILL NO. 1
PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

MEANING OF TERMS "TENDER / TENDERER"

Any reference to the words "Tender" or "Tenderer" herein and/or in
any other documentation shall be construed to have the same
meaning as the words "Bid" or "Bidder"

PRELIMINARIES

The JBCC Preliminaries, May 2005 edition for use with the JBCC
Principal Building Agreement Edition 4.1,March 2005 is taken to be
incorporated herein. The tenderer is deemed to have referred to these
documents for the full intent and meaning of each clause. These
clauses are referred to by number and heading only.

Where standard clauses or options are not applicable to the contract
such modifications or corrections as are necessary are given under
each relevant clause. Where an item is not relevant to this specific
contract such item is marked. "N/A" signifying "Not Applicable".

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1 hereinafter be used for
the adjustment of preliminaries then each item priced is to be
allocated to one or more of the three categories Fixed, Value Related
or Time Related and the respective amounts entered in the spaces
provided under each item.

Items not priced in these Preliminaries shall be deemed to be included
elsewhere in these Bills of Quantities.

SECTION A: JBCC PRINCIPAL BUILDING
AGREEMENT

DEFINITIONS

Al DEFINITIONS AND INTERPRETATION

Clause 1.0 Clause

1.1 Definition of "Commencement Date" is added:

"COMMENCEMENT DATE" means the date that the
agreement, made in terms of the Form of Offer and
Acceptance, comes into effect.

Clause 1.1 Definition of "ConstructionGuarantee" is amended by
replacing it with the following:

"CONSTRUCTION GUARANTEE" means a guarantee at call
obtained by the contractor from an institution approved by the
employer in termsof the employer's construction guarantee form as
selected in the schedule.

"CONSTRUCTION PERIOD" means the period commencing on the
commencement date and ending on the date of practical completion.
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Clause 1.1 Definition of "Corrupt Practice" is added:

'CORRUPT PRACTICE" means the offering, giving,receiving or
soliciting of anything of value to influence the action of a public official
in the procurement process or in contract execution.

Clause 1.1 Definition of "Fraudulent Practice" is added:

'FRAUDULENT PRACTICE" means the misrepresentation of facts in
order to influence a procurement process or the execution of a
contract to the detriment of any tenderer and includes collusive
practice among tenderers (prior to or after the tender submission)
designed to establish tender prices at artificial non-competitive levels
and to deprive the tenderer of the benefits of free and open
competition.

Clause 1.1 Definition of "Interest" is amended by replacing it with
the following:

INTEREST means the interest rates applicable on this contract,
whether specifically indicated in the relevant clauses or not, will be the
rate as determined by the Minister of Finance,from time to time,in
terms of section 80(1)(b) of the Finance Management Act,1999 (Act
No.1 of 1999).

Clause 1.1 Definition of "Principal Agent" is amended by replacing it
with the following

'PRINCIPAL AGENT" means the person or entity appointed by the
employer and named in the schedule. In the event of a principal agent
not being appointed, then all the duties and obligations of a principal
agent as detailed in the agreement shall be fulfilled by a representative
of the employer as named in the schedule.

Clause 1.1 Definition of "Security" is amended by replacing it with

the following:

'SECURITY" means the form of security provided by the employer of
contractor, as stated in the schedule, from which the contractor or
employer may recover expenses or loss.

Clause 1.6 is amended by replacing the words "prepaid registered
post, telefaf or e-mail" with "prepaid registered post or telefax" in
respect of interest owed to the employer, the interest rate as
determined by the Minister of Finance, from time to time, in terms of
section 80(1)(b) of the Public Finance Management Act, 1999 (Act
No. 1 of 1999), will apply.

Clause 1.6.4 is amended by replacing it with the following:

No clause

Fixed: Value related: Time
related:

OBJECTIVE AND PREPARATION

A2 OFFER, ACCEPTANCE AND PERFORMANCE

Clause 2.0

Fixed: Value related: Time
related:
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Item No. Unit Quantity Rate Amount
A3 DOCUMENTS

Clause 3.0

Clause 3.7 is amended by the addition of the following:

The contractor shall supply and keep a copy of the JBCC Series 2000
3 Principal Building Agreement and Preliminaries applicable to this
contract on the site, to which the employer, principal agent and agents
shall have access at all times

Fixed: Value related: Time
related: Item

A4 DESIGN RESPONSIBILITY

4 Clause 4.0

Fixed: Value related: Time
related: Iltem

A5 EMPLOYERS AGENTS

5 Clause 5.0 (See notes to Tenders)

Clause 5.1.2 is amended to include clauses 32.6.3, 34.3 and 34,4

Fixed: Value related: Time
related: Iltem

A6 SITE REPRESENTATIVE

6 Clause 6.0

Fixed: Value related: Time
related: Iltem

A7 COMPLIANCE WITH REGULATIONS

7 Clause 7.0

Note: The provisions herein include inter alia, compliance with all the
requirements set out in the Construction Regulations, 2014 issued
under the Occupational Health and Safety Act, 1993 (Act No 85 of
1993), and in particular with Regulation 5(1) requiring the compilation
of a health and safety plan, as well as

Regulation 6(1) requiring the appointment of a construction supervisor

See also clause C10 of Section C - Specific Preliminaries

Fixed: Value related: Time
related: Item

A8 WORKS RISK_

8 Clause 8.0

Fixed: Value related: Time
related: Item
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Gy

(b)

©

(d)

(@

GY

(b)

A9 INDEMNITIES

Clause 9.0

Fixed: Value related: Time
related:

A10 WORKS INSURANCES

Clause 10.0
Clause 10.0 is amended by the addition of the following clauses:

10.5 Damage to the Works

Without in any way limiting the contractors obligations in terms of the
contract, the contractor shall bear the full risk of damage to and/or
destruction of the works by whatever cause during construction of the
works and hereby indemnifies and holds harmless the employer
against any such damage. The contractor shall take such precautions
and security measures and other steps for the protection and security
of the works as the contractor may deem necessary

The contractor shall at all times proceed immediately to remove or
dispose of any debris arising from damage to or destruction of the
works and to rebuild, restore, replace and/or repair the works

The employer shall carry the risk of damage to or destruction of the
works and material paid for by the employer that is the result of the
excepted risks as set out in 10.6

Where the employer bears the risk in terms of this

contract, the contractor shall, if requested to do so,

reinstate any damage or destroyed portions of the

works and the costs of such reinstatement shall be

measured and valued in terms of 32.0 hereof 10.6 Injury to Persons
or loss of or damage to Properties

The contractor shall be liable for and hereby indemnifies the employer
against any liability, loss, claim or proceeding whether arising in
common law or by statute, consequent upon personal injuries to or the
death of any person whomsoever arising out of or in the course of or
caused by the execution of the works unless due to any act or neglect
of any person for whose actions the employer is legally liable works
unless due to any act or neglence of any person

The contractor shall be liable for and hereby indemnifies the employer
against any liability, loss,claim or proceeding wether arising in
common law or by statute, consequence upon personal injuries to or
the death of any person whomsoever arising out of or in the course of
or caused by the execution of the for whose actions the employer is
legally liable

The contractor shall be liable for and hereby
indemnifies the employer against any liability, loss,
claim or proceeding consequent upon loss of or
damage to any moveable or immovable or personal
property or property contiguous to the site, whether
belonging to or under the control of the employer or

any other body or person, arising out of or in the course of or by
reason of the execution of the works unless due to any act or neglect
of any person for whose actions the employer is legally liable

Section No. 1

Bill No. 1

Preliminaries
Mashananandane SS School

DEVELOPMENT BANK OF SOUTHERN AFRICA
ASBESTOS REPLACEMENT PROGRAM
MASHANANANDANE SS SCHOOL

Unit Quantity Rate Amount

Item




Item No.

(©)

(d)

(e)

The contractor shall, upon receiving a contract
instruction from the principal agent, cause the same

to be made good in a perfect and workmanlike manner
at his own cost and in default thereof the employer
shall be entitled to cause it to be made good and to
recover the cost thereof from the contractor or to
deduct the same from amounts due to the contractor

The contractor shall be responsible for the

protection and safety of such portions of the premises
placed under his control by the employer for the
purpose of executing the works until the issue of the
certificate of practical completion

Where the execution of the works involves the risk
of removal of or interference with support to adjoining

properties including land or structures or any structuresto be altered
or added to, the contractor shall and will remain adequately insured or
insured against the death of or injury to persons or damage to such
property consequent on such removal or interference with the support
until such portion of the works has been completed

The contractor shall at all times proceed immediately at his own cost
to remove or dispose of any debris and to rebuild, restore, replace
and/or repair such property and to execute the works 10.7 High risk
insurance

In the event of the project being executed in a geological
areaclassified as a High Risk Area, that is an area which is subject to
highly unstable subsurface conditions that might result in catastrophic
ground movement evident by sinkhole or doline formation the following
will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of the works until
the date of the certificate of practical completion bear the full risk of
and hereby indemnifies and holds harmless the employer against any
damage to and/or destruction of the works consequent upon a
catastrophic ground movement as mentioned above. The contractor
shall take such precautions and security measures and other steps for
the protection of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall
proceed immediately to remove and/or dispose of any debris arising
from damage to or destruction of the works and to rebuild, restore,
replace and/or repair the works, at the contractor/Es own costs

10.7.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds
harmless the employer against any liability, loss, claim or proceeding
arising at any time during the period of the contract whether arising in
common law or by statute, consequent upon personal injuries to or the
death of any person whomsoever resulting from, arising out of or
caused by a catastrophic ground movement as mentioned above
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11

12

13

14

The contractor shall be liable for and hereby indemnifies theemployer
against any and all liability, loss, claim or proceeding consequent upon
loss of or damage to any moveable or immovable or personal property
or property contiguous to the site, whether belonging to or under the
control of the employer or any other body or person whomsoever
arising out of or caused by a catastrophic ground movement, as
mentioned above, which occurred during the period of the contract

10.7.3 It is the responsibility of the contractor to ensure that he has
adequate insurance to cover his risk and liability as mentioned in
10.7.1 and 10.7.2. Without limiting the contractors obligations in terms
of the contract, the contractor shall, within twenty-one (21) calendar
days of the commencement date but before commencement of the
works , submit to the employer proof of such insurance policy, if
requested to do so

10.7.4 The employer shall be entitled to recover any and all losses
and/or damages of whatever nature suffered or incurred consequent
upon the contractors default of his obligations as set out in 10.7.1;
10.7.2 and 10.7.3. Such losses or damages may be recovered from
the contractor or by deducting the same from any amounts still due
under this contract or under any other contract presently or hereafter
existing between the employer and the contractor and for this purpose
all these contracts shall be considered one indivisible whole

Fixed: Value related: Time
related:

A1l LIABILITY INSURANCES

Clause 11.0

Fixed: Value related: Time
related:

A12 EFFECTING INSURANCES

Clause 12.0

Fixed: Value related: Time
related:

A13 No clause
Al14 SECURITY

Clause 14.0

Clauses 14.1 - 14.8 are amended by replacing them with the following:

14.1 In respect of contracts with a contract sum up to R1 million, the
security to be submitted by the contractor to the employer will be as a
payment reduction of five per cent (5%) of the value certified in the
payment certificate (excluding VAT)

14.1.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms of 31.8(A)
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14.1.2 The employer shall be entitled to recover expense and loss
from the payment reduction in terms of 33.0 provided that the
employer complies with the provisions of 33.4 in which event the
employers entitlement shall take precedence over his obligations to
refund the payment reduction security or portions thereof to the
contractor

14.2 In respect of contracts with a contract sum above R1 million, the
contractor shall have the right to select the security to be provided in
terms of 14.3, 14.4, 14.5, 14.6, or 14.7 as stated in the schedule. Such
security shall be provided to the employer within twenty-one (21)
calendar days from commencement date. Should the contractor fail to
select the security to be provided or should the contractor fail to
provide the employer with the selected security within twenty-one (21)
calendar days from commencement date, the security in terms of 14.7
shall be deemed to have been selected.

14.3 Where security as a cash deposit of ten per cent (10%) of the

contract sum (excluding VAT) has been selected:

14.3.1 The contractor shall furnish the employer with a cash deposit
equal in value to ten per cent (10%) of the contract sum (excluding
VAT) within twenty-one (21) calendar days from commencement
date14.3.2 Within twenty-one (21) calendar days of the date of
practical completion of the works the employer shall reduce the cash
deposit to an amount equal to three per cent (3%) of the contract
value (excluding VAT), and refund the balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date of final
completion of the works the employer shall reduce the cash deposit to
an amount equal to one per cent (1%) of the contract value (excluding
VAT) and refund the balance to the contractor

14.3.4 On the date of payment of the amount in the final payment
certificate, the employer shall refund the remainder of the cash deposit
to the contractor

14.3.5 The employer shall be entitled to recover expense and loss
from the cash deposit in terms of 33.0 provided that the employer
complies with the provisions of 33.4 in which event the employers
entitlement shall take precedence over his obligations to refund the
cash deposit security or portions obligations to refund the cash deposit
security or portions thereof to the contractor

14.3.6 The parties expressly agree that neither the employer nor the
contractor shall be entitled to cede the rights to the deposit to any third
party

14.4 Not applicable

14.5 Where security as a fixed construction guarantee of five per cent
(5%) of the contract sum (excluding VAT) and a five per cent (5%)
payment reduction of the value certified in the payment certificate
(excluding VAT) has been selected:

14.5.1 The contractor shall furnish a fixed construction guarantee to
the employer equal in value to five per cent (5%) of the contract sum
(excluding VAT)

14.5.2 The fixed construction guarantee shall come into force on the
date of issue and shall expire on the date of practical completion
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14.5.3 The employer shall return the fixed construction guarantee to
the contractor within fourteen (14) calendar days of it expiring

14.5.4 The payment reduction of the value certified in a payment
certificate shall be in terms of 31.8 (A) and 34.8

14.5.5 Where the employer has a right of recovery against the
contractor in terms of 33.0, the employer shall be entitled to issue a
written demand in terms of the fixed construction guarantee or may
recover from the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent (5%) of the
contract sum (excluding VAT) and a payment reduction of five per cent
(5%) of the value certified in the payment certificate (excluding VAT)
has been selected:

14.6.1 The contractor shall furnish the employer with a cash deposit
equal in value to five per cent (5%) of the contract sum (excluding
VAT) within twenty-one (21) calendar days from commencement date

14.6.2 Within twenty-one (21) calendar days of the date of practical
completion of the works the employer shall refund the cash deposit in
total to the contractor

14.6.3 The payment reduction of the value certified in apayment
certificate shall be mutatis mutandi in terms of 31.8(A)

14.6.4 Where the employer has a right of recovery against the
contractor in terms of 33.0, the employer may issue a written notice in
terms of 33.4 or may recover from the payment reduction or may do
both

14.7 Where security as a payment reduction of ten per cent (10%) of
the value certified in the payment certificate (excluding VAT) has been
selected:

14.7.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms of 31.8(B)

14.7.2 The employer shall be entitled to recover expense and loss
from the payment reduction in terms of 33.0 provided that the
employer complies with the provisions of 33.4 in which event the
employers entitlement shall take precedence over his obligations to
refund the payment reduction or portions thereof to the contractor

14.8 Payments made by the guarantor to the employer in terms of the
fixed or variable construction guarantee shall not prejudice the rights
of the employer or contractor in terms of this agreement
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16

17

18

14.9 Should the contractor fail to furnish the security in terms of 14.2,
the employer, in his sole discretion and without notification to the
contractor, is entitled to change the notification to the contractor, is
entitled to change the notification to the contractor, is entitled to
change the contractors selected form of security to that of a ten per
cent (10%) payment reduction of the value certified in the payment
certificate (excluding VAT), whereafter 14.7 shall be applicable
Fixed: Value related: Time

related:

EXECUTION

A15 PREPARATION FOR AND EXECUTION OF THE
WORKS

Clause 15.0

Clause 15.1.1 is amended by replacing it with:

No Clause

Clause 15.1 is amended by the addition of the following clause:

15.1.4 An acceptable health and safety plan, required in terms of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993), within
twenty-one (21) calendar days of commencement date

Clause 15.2.1 is amended by replacing it with the following
clause:

Give the contractor possession of the site within ten (10) working days
of the contractor complying with the terms of 15.1.2 and 15.1.4

Fixed: Value related: Time
related:

A16 ACCESS TO THE WORKS

Clause 16.0

Fixed: Value related: Time
related:

A17 CONTRACT INSTRUCTIONS

Clause 17.0

Fixed: Value related: Time
related:

A18 SETTING OUT OF THE WORKS

Clause 18.0

Fixed: Value related: Time
related:
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20

21

22

23

24

25

A19 ASSIGNMENT
Clause 19.0

Fixed: Value related:
related:

A20 NOMINATED SUB-CONTRACTORS

Clause 20.0

Clause 20.1.3 is amended by replacing it with the following:

Time

No Clause

Note: See item B9.1 hereinafter for adjustment of attendance on
nominated subcontractors executing work allowed for under

provisional sums

Fixed: Value related:
related:

A21 SELECTED SUBCONTRACTORS

Clause 21.0

Clause 21 is amended by replacing it with:

No Clause

Fixed: Value related:
related:

A22 EMPLOYERS DIRECT CONTRACTORS

Clause 22.0

Fixed: Value related:
related:

A23 CONTRACTOR'S DOMESTIC SUBCONTRACTORS

Time

Time

Time

Clause 23.0

Fixed: Value related:
related:

COMPLETION

A24 PRACTICAL COMPLETION

Clause 24.0

Fixed: Value related:
related:

A25 WORK'S COMPLETION

Clause 25.0

Fixed: Value related:
related:
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26

27

28

29

30

A26 FINAL COMPLETION

Clause 26.0

Fixed: Value related:
related:

A27 LATENT DEFECTS LIABILITY PERIOD

Clause 27.0

Fixed: Value related:
related:

A28 SECTIONAL COMPLETION

Clause 28.0

Fixed: Value related:
related:

A29 REVISION OF DATE FOR PRACTICAL
COMPLETION

Clause 29.0

Fixed: Value related:
related:

A30 PENALTY FOR NON-COMPLETION

Clause 30.0

Fixed: Value related:
related:

PAYMENT

A31 INTERIM PAYMENT TO THE CONTRACTOR

Time

Time

Time

Time

Time

Clause 31.0

Clause 31.8 is amended by replacing it with the following two

alternative clauses:

Alternative A

31.8(A) Where a security is selected in terms of 14.1; 14.5 or 14.6, the
value of the works in terms of 31.4.1 and materials and goods in terms
of 31.4.2 shall be certified in full. The value certified shall be subject to

the following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in interim payment

certificates issued up to the date of practical completion

31.8(A).2 Ninety-seven per cent (97%) of such value in interim
payment certificates issued on the date of practical completion and up

to but excluding the date of final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment
certificates issued on the date of final completion and up to but

excluding the final payment certificate in terms of 34.6
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32

33

Unit
31.8(A).4 One hundred per cent (100%) of such value in the final
payment certificate in terms of 34.6 except where the amount certified
is in favour of the employer. In such an event the payment reduction
shall remain at the adjustment level applicable to the final payment
certificate

Alternative B

31.8(B) Where security is a payment reduction in terms of 14.7 the
value of the works in terms of 31.4.1 and materials and goods in terms
of 31.4.2 shall be certified in full. The value certified shall be subject to
the following percentage adjustments:

31.8(B).1 Ninety per cent (90%) of such value in interim payment
certificates issued up to the date of practical completion

31.8(B).2 Ninety-seven per cent (97%) of such value in interim
payment certificates issued on the date of practical completion and up
to but excluding the date of final completion

31.8(B).3 Ninety-nine per cent (99%) of such value in interim payment
certificates issued on the date of final completion and up to but
excluding the final payment certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in the final
payment certificate in terms of 34.6 except where the amount certified
is in favour of the employer. In such an event the payment reduction
shall remain at the adjustment level applicable to the final payment
certificate

Clause 31.12 is amended by deleting the following:

Payment shall be subject to the employer giving the
contractor a tax invoice for the amount due

Fixed: Value related: Time
related:

Item
A32 ADJUSTMENT TO THE CONTRACT VALUE

Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the addition of the
following at the end of the sentence:

"due to no fault of the contractor”

Fixed: Value related: Time
related: Item

A33 RECOVERY OF EXPENSE AND LOSS

Clause 33.0

Fixed: Value related: Time
related: Item
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34

35

36

A34 FINAL ACCOUNT AND FINAL PAYMENT

Clause 34.0

Clause 34.1 is amended by removing "#" next to 34.1

Clause 34.2 is amended by removing "#" next to 34.2

Clause 34.8 is amended by deleting the words where security as a
fixed construction guarantee in terms of 14.4 has been selected or
where payment reduction has been applied in terms of 14.7.1

Clause 34.13 is amended by replacing "seven (7) calender days" with
"twenty one (21) calender days" and deleting the words "subject to the
employer giving the contractor a tax invoice for the amount due.
Fixed: Value related: Time

related:

A35 PAYMENT TO OTHER PARTIES

Clause 35.0

Fixed: Value related: Time
related:

CANCELLATION

A36 CANCELLATION BY EMPLOYER - CONTRACTORS
DEFAULT

Clause 36.0

Clause 36.3 is amended by removing the reference to No clause and
replacing the words principal agent with employer

Clause 36.0 is amended by the addition of the following clause:

Clause 36.1.3 refuses or neglects to comply strictly with any of
the conditions of contract.

Clause 36.1.4 estate being sequestrated, liquidated or surrendered in
terms insolvency laws in force within the Republic of South Africa.

36.1.5 in the judgement of the employer, has engaged in corrupt or
fraudulent practices in competing for or in executing the contract.

Clause 36.3 is amended by removing the reference to "No clause" and
replacing the words "principal agent" with "employer".
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37

38

39

Clause 36.0 is amended by the addition of the following clause:

36.7 Notwithstanding any clause to the contrary, on cancellation of this
agreement either by the employer or the contractor; or for any reason
whatsoever, the contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from the site. The
contractor shall not be entitled to refuse to withdraw from the works on
the grounds of any lien or right of retention or on the grounds of any
other right whatsoever

Fixed: Value related: Time
related:

A37 CANCELLATION BY EMPLOYER LOSS AND
DAMAGE

Clause 37.0

Clause 37.0 is amended by the addition of the following clause:

37.5 Notwithstanding any clause to the contrary, on cancellation of this
agreement either by the employer or the contractor; or for any reason
whatsoever, the contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from the site. The
contractor shall not be entitled to refuse to withdraw from the works on
the grounds of any lien or right of retention or on the grounds of any
other right whatsoever

Fixed: Value related: Time
related:

A38 CANCELLATION BY CONTRACTOR - EMPLOYERS
DEFAULT

Clause 38.0

Clause 38.0 is amended by the addition of the following clause:

38.7 Notwithstanding any clause to the contrary, on cancellation of this
agreement either by the employer or the contractor; or for any reason
whatsoever, the contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from the site. The
contractor shall not be entitled to refuse to withdraw from the works on
the grounds of any lien or right of retention or on the grounds of any
other right whatsoever

Fixed: Value related: Time
related:

A39 CESSATON - CANCELLATION OF THE WORKS

Clause 39.0

Fixed: Value related: Time
related:
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Item No.

40

41

42

43

44

45

A40 DISPUTE SETTLEMENT

Clause 40.0

Clause 40.2.2 is amended by replacing one (1) year with three (3)
years

Clause 40.6 is amended by removing the reference to:
No clause

Clause 40.7.1 is amended by replacing (10) with (15) and by the
addition of the following:

Whether or not mediation resolves the dispute, the parties shall bear
their own cost concerning the mediation and equally share the costs
of the mediator and related costs

Fixed: Value related: Time
related:

SUBSTITUTE PROVISIONS

A41 STATE CLAUSES

Clause 41.0

Fixed: Value related: Time
related:

CONTRACT VARIABLES

THE SCHEDULE (F Contract data)

A42 PRE-TENDER INFORMATION

Clause 42.0

Tenderers are referred to the document C1.2 refer to Notes to
Tenderers (EC) for variables pertaining to this contract

Fixed: Value related: Time
related:

SECTION B: JBCC PRELIMINARIES

DEFINITIONS AND INTERPRETATION

Definitions and interpretation

Fixed: Value related: Time
related:

DOCUMENTS

Checking of documents

Fixed: Value related: Time
related:

Provisional bills of quantities

Fixed: Value related: Time
related:
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Item No.

46

a7

48

49

50

51

52

53

54

55

Availability of construction documentation

Fixed: Value related:
related:

Interests of agents

Fixed: Value related:
related:

Priced documents

Fixed: Value related:
related:

Tender submission

Clause 2.6 is amended by replacing JBCC Form of Tender with Form

Time

Time

Time

of Offer and Acceptance (see Returnable Schedules)

Fixed: Value related:
related:

THE SITE
Defined works area

Fixed: Value related:
related:

Geotechnical investigation

Fixed: Value related:
related:

Inspection of the site

Tenderers shall complete the Site Inspection Certificate (as per
Returnable Schedules) included in the tender documents and return

the same with the tender submission.

Fixed: Value related:
related:

Existing premises occupied

Fixed: Value related:
related:

Previous work dimensional accuracy

Fixed: Value related:
related:

Previous work defects

Fixed: Value related:
related:

Services known

Fixed: Value related:
related:
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Item No.
56

57

58

59

60

61

62

63

64

65

66

67

Services unknown

Fixed: Value related:
related:

Protection of trees

Fixed: Value related:
related:

Articles of value

Fixed: Value related:
related:

Inspection of adjoining properties

Fixed: Value related:
related:

MANAGEMENT OF CONTRACT

Management of the works

Fixed: Value related:
related:

Programme for the works

Fixed: Value related:
related:

Progress meetings

Fixed: Value related:
related:

Technical meetings

Fixed: Value related:
related:

Labour and plant records

Fixed: Value related:
related:

SAMPLES, SHOP DRAWINGS AND

MANUFACTURERS/ INSTRUCTIONS

Samples of materials

Fixed: Value related:
related:

Workmanship samples

Fixed: Value related:
related:

Shop drawings

Fixed: Value related:
related:
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Item No.
68

69

70

71

72

73

74

75

76

7

78

79

Compliance with manufacturer's instructions

Fixed: Value related:
related:

TEMPORARY WORKS AND PLANT

Deposits and fees

Fixed: Value related:
related:

Enclosure of the works

Fixed: Value related:
related:

Advertising

Fixed: Value related:
related:

Plant, equipment, sheds and offices

Fixed: Value related:
related:

Main notice board

Fixed: Value related:
related:

Subcontractors notice board

Fixed: Value related:
related:

TEMPORARY SERVICES

Location

Fixed: Value related:
related:

Water

Fixed: Value related:
related:

Electricity

Fixed: Value related:
related:

Telecommunication facilities

Fixed: Value related:
related:

Ablution facilities

Fixed: Value related:
related:
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Item No.

80

81

82

83

84

85

86

87

88

89

PRIME COST AMOUNTS
Responsibility for prime cost amounts

Fixed: Value related: Time
related:

ATTENDANCE ON N/S SUBCONTRACTORS

General attendance

The schedule rates providing for attendance on nominated
subcontractors and other contractors, will be adjusted only if the
scope of the work has changed

Fixed: Value related: Time
related:

Special attendance

Fixed: Value related: Time
related:

Commissioning fuel, water and electricity

Fixed: Value related: Time
related:

EINANCIAL ASPECTS

Statutory taxes, duties and levies

Fixed: Value related: Time
related:

Payment for preliminaries

Fixed: Value related: Time
related:

Adjustment of preliminaries

Fixed: Value related: Time
related:

Payment certificate cash flow

Fixed: Value related: Time
related:

GENERAL
Protection of the works

Fixed: Value related: Time
related:

Protection / isolation of existing / sectionally occupied
works

Fixed: Value related: Time
related:
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Item No.
90

91

92

93

94

95

96

97

98

99

100

Security of the works

Fixed: Value related:
related:

Notice before covering work

Fixed: Value related:
related:

Disturbance

Fixed: Value related:
related:

Environmental disturbance

Fixed: Value related:
related:

Works cleaning and clearing

Fixed: Value related:
related:
Vermin
Fixed: Value related:
related:

Overhand work

Fixed: Value related:
related:

Instruction manuals and guarantees

Fixed: Value related:
related:

As built information

Fixed: Value related:
related:

Tenant installations

Fixed: Value related:
related:

SCHEDULE OF VARIABLES

Pre-tender information

Fixed: Value related:
related:

This schedule contains all variables referred to in this document and is
divided into pretender and post-tender categories. The pre-tender
category must be completed in full and included in the tender
documents. Both the pre-tender and post-tender categories form part

of these Preliminaries.
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Item No. Unit Quantity Rate Amount
Spaces requiring information must be filled in, shown as not applicable

or deleted and not left blank. Where choices are offered, the non-
applicable items are to be deleted.

Where insufficient space is provided the information should be
annexed hereto and cross-referenced to the applicable clause of the
schedule. Key cross reference clauses are italicised in [ ] brackets
12,1 PRE TENDER INFORMATION
12.1.1 Provisional Bills of Quantities
[2.2] The guantities are provisional
NO
12.1.2 Availability of construction documentation
[2.3] Construction of documentation is complete

NO

12.1.3 Interest of agents
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Item No.

12.1.4
(3.1]
12.1.5

(3.2]

12.1.6

13.4]
12.17
13.5]
12.18

[3.6}

12.19.

[3.71

12.1.10

[3.9]

Defined works area
Details: Existing school; construction of toilet blocks.
Geotechnical investigation

Details: Investigations have been conducted and
reports are available to be viewed at the the Principal Agent's
offices.

Existing premises occupied

There are existing Structures on site including somethat will be
renovated in this contract. These may also be occupied during works
hence due arrangements shall be made to minimise disruption of the
learning process.

Previous work - dimensional accuracy
Details:
Previous work - defects

Details: to be checked on site by the contractor prior to
building opperations

Services - known

Details: All known services will be pointed out at the handover of site.
However Should the contracor encounter any existing services such
as underground cables, pipes or sewer during the execution of the
works he shall notify the principal agent immediately and suspend
work in the immediate vicinity until instruction to proceed has been
given by the principal agent.

Protection of trees

Specific requirements: All trees are to be protected and may only be
removed, trimmed or otherwise interfered with, with the specific written
approval of the principal agent.
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Item No.

12.1.11

[3.11]

12.1.12

[6.2}
12.1.13

[6.4.3]

12.1.14

[6.5]

12.1.15

[6.6]

12.1.16

[7.2}

Inspection of adjoining properties

Specific requirements: The contractor must inspect
adjoining properties and immediately bring to the attention of the P/A
of any consequences that may arise from the building works.

Enclosure of the works

Specific requirements: The contractor shall enclose the works as
required by the Occupational Health and Safety Act.

Offices

Specific requirements:

The contractor shall provide, maintain and remove on completion of
the works an office for the exclusive use of the principal agent,
minimum size 4 x 3 x 3m high internally, suitably insulated and
ventilated, provided with electric lighting and fitted with boarded floor,
desk, chair, drawing stool, drawing board and lock-up drawers for
drawings. The office shall be kept clean and fit for use at all times.

Main notice board
Specific requirements:

The contractor shall provide, erect where directed,
maintain and remove on completion of the works a

notice board size 3 x 3m as type Drawing GEN 063,
constructed of suitable boarding with flat smooth
surface and with edging bead 19mm thick round outer
edges and projecting 12mm from face of boarding and
rounded on front edge. The board shall be securely
fixed to hoarding, where hoarding is provided, or fixed

to and including a suitable supporting structure of
timber or tubular posts and braces. The board Is to be

painted ivory white and the bead and 12mm wide
dividing lines dark green. All wording shall be inscribed
in dark green as per the coat of arms for SA. All

wording shall be inscribed in dark green painted sans
serif lettering.

Subcontractors' notice board

Specific requirements:

NO

Water

Option A (by contractor)

YES

Option B (by employer - free of charge)
NO

Option C (by employer - metered)

NO

Section No. 1
Bill No. 1
Preliminaries
Mashananandane SS School
-23-

Unit

DEVELOPMENT BANK OF SOUTHERN AFRICA

ASBESTOS REPLACEMENT PROGRAM
MASHANANANDANE SS SCHOOL

Quantity

Rate

Amount




Item No.

12.1.17

[7.3]

12.1.18

(7.4]

12.1.19

[7.5}

12.1.20

[11.2]

12.1.21

[9.2]

12.1.22

[11.1]

12.1.23

Electricity

Option A (by contractor)

YES

Option B (by employer - free of charge)
NO

Option C (by employer - metered)
NO

Telecommunications

Telephone

YES

Facsimile

YES

E-mail

YES

Ablution facilities

Option A (by contractor)

YES

Option B (by employer)

NO

Protection of existing/sectionally occupied works
Protection is required

YES

Special attendance
Subcontractor (1) details:
Subcontractor (2) details:
Subcontractor (3) details:
Subcontractor (4) details:

Protection of works

Specific requirements: The contractor shall protect the
work for the duration of the contract.

Disturbance
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Item No.
[11.5]

12.1.24
[11.6]
12,2
12.2.1

[10.2]

12.2.2

[10.3]

12.2.3

C1

Specific requirements:

The contractor shall keep the site, structures, etc well
watered during operations to prevent dust and shall
provide and erect and remove on completion of the

works all necessary temporary dust screens, all to the
satisfaction of the principal agent

Environmental disturbance
Specific requirements: None
POST-TENDER INFORMATION
Payment of preliminaries
Option A (prorated)

NO

Option B (calculates)

YES

Adjustment of preliminaries
Option A (three categories)
YES

Option B (detailed breakdown)
YES

Additional agreed preliminaries items
Details:N/A

SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which apply to this

contract except where N/A (Not Applicable) appears against an
item

CONTRACT DRAWINGS

The drawings issued with the tender documents do not

comprise the complete set but serve as a guide only for tendering
purposes and for indicating the scope of the work to enable the
tenderer to acquaint himself with the nature and extent of the works
and the manner in which they are to be executed

Should any part of the drawings not be clearly intelligible to the
tenderer he shall, before submitting his tender, obtain clarification in
writing from the principal agent

Fixed: Value related: Time
related:
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Item No.
Cc2

C3

ca

C5

GENERAL PREAMBLES

The document Specification of Materials and Methods to be used
(PW371) is obtainable on request from the head office and all regional
offices of the Department,and shall be read in conjunction with the bills
of quantities and be referred to for the full descriptions of work to be
done and materials to be used

Fixed: Value related: Time
related:

TRADE NAMES

Wherever a trade name for any product has been described in the bills
of quantities,

the tenderers attention is drawn to the fact that any other product of
equal quality may be used subject to the written approval of the
principal agent being obtained prior to the closing date for submission
of tenders

If prior written approval for an alternative product is not obtained, the
product described shall be deemed to have been tendered for

Fixed: Value related: Time
related:

IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer
shall provide all the information called for, failing which the price of any
such item, materials or equipment shall be excluded from currency
fluctuations. (refer to Schedule of Imported Materials and Equipment
to be completed by tenderer)

Notwithstanding any provisions elsewhere regarding the

adjustment of contract prices,the price of any item, material or
equipment listed in terms of this clause shall be excluded from the
Contract Price Adjustment Provisions (if applicable)

Fixed: Value related: Time
related:

VIEWING THE SITE IN SECURITY AREAS

The site is situated in a security area and the tenderer must arrange
with the unit commander or other responsible officer to obtain
permission to enter the site for tendering purposes

Fixed: Value related: Time related:
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Cc6 COMMENCEMENT OF WORKS IN SECURITY
AREAS

As the works falls within a security area the contractor must give the
unit commander or other responsible officer noticebefore
commencement of the works. Should the contractor fail to make such
arrangements, admission to the site may be refused and any
additional costs will be for the contractor's account.

Fixed: Value related: Time related: N/A

Cc7 ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor shall obtain
entrance permits for his personnel and workmen entering the area and
shall comply with all regulations and instructions which may be issued
from time to time regarding the protection of persons and property
under the control of the

Defence Force, Police or chief security officer.
Fixed: Value related: Time related: N/A

(62:] SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his personnel
and workmen, or a certain number of them, security classified.

In the event of the principal agent requesting the removal of a person
or persons from the works for security reasons, the contractor shall do
so forthwith and shall thereafter ensure that such person or persons
are denied access to the works and the site and/or to any document
or information relating to the works.

Fixed: Value related: Time related: N/A

Cc9 PROHIBITION ON TAKING OF PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited
to sketch or to take photographs of any military site or installation or
any building or civil works thereon or to be in possession of a camera
or other apparatus used for taking of photographs except when
authorized thereto by or on behalf of the Minister.

The same prohibition is also applicable to all correctional institutions in
terms of article 44.1(e) of the Correctional Services Act 8 of 1959.

Fixed: Value related: Time related: Item
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Item No.
c10

Ci11

OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements set out in the
Construction Regulations, 2014 issued under the Occupational Health
and Safety Act, 1993 (Act No 85 of 1993).

It is required of the contractor to thoroughly study the Health and
Safety Specification that must be read together with and is deemed to
be incorporated under this Section of the bills of quantities / lump sum
document.

The contractor must take note that compliance with the Occupational
Health and Safety Act, Construction Regulations and Health and
Safety Specification is compulsory. In the event of partial or total non
compliance, the principal agent, notwithstanding the provisions of
clause A31.0 of Section A or any other clause to the contrary,
reserves the right to delay issuing any progress payment certificate
until the contractor provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of whatsoever
nature, including interest, due to such delay of payment.

Provision for pricing of the Occupational Health and Safety Act,
Construction Regulations and Health and Safety Specification is made
under this clause and it is explicitly pointed out that all requirements of
the aforementioned are deemed to be priced hereunder and no
additional claims in this regard shall be entertained.

Fixed: Value related: Time related:

HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the

HIV/AIDS Specification (PW1544) of the Department that must be
read together with and is deemed to be incorporated under this
Section of the Bills of Quantities.

Provision for pricing of HIV/AIDS awareness is made under items
C10.1 to C10.5 hereafter and it is explicitly pointed out that all
requirements of the aforementioned specification are deemed to be
priced hereunder, as the said items represent the only method of
measurement and no additional items or extras to the contract in this
regard shall be entertained

The contractor must take note that compliance with the

HIV/AIDS Specification is compulsory. In the event of partial or total
non-compliance, the principal agent, notwithstanding the provisions of
Clause A 31 of Section 1:

Preliminaries (Section A) or any other clause to the contrary, reserves
the right to delay issuing any progress payment certificate until the
contractor provides satisfactory proof of compliance. The contractor
shall not be entitled to any compensation of whatsoever nature,
including interest, due to such delay of payment
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Item No.

Cl11

C11.2

C11.3

Cil1.4

C11.5

AWARENESS CHAMPION

Selection, appointment, briefing and making available of an
Awareness Champion including provision of all relevant services, all in
accordance with the HIV/AIDS

Specification

Fixed: Value related: Time related

AWARENESS WORKSHOPS

Selection and appointment of a competent Service Provider approved
by the principal agent, provision of a Service Provider Workshop Plan
and a suitable venue, conducting of awareness workshops by means
of traditional and/or modern multi-media techniques, including follow-
up courses, making available all tuition material and performing
assessment procedures, all in accordance with the HIV/AIDS
Specification

Fixed: Value related: Time related:

POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when necessary of
four plastic laminated posters, booklets and educational videos, etc.
for the duration of the construction period, all in accordance with the
HIV/AIDS Specification

Fixed: Value related: Time related:

ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed in position,
including male and female condoms, replenishing male and female
condoms on a daily basis as required for the duration of the
construction period, all in accordance with the HIV/AIDS Specification

Fixed: Value related: Time related

MONITORING

Monitoring HIV/AIDS awareness of workers, providing the principal
agent with access to information including making available all reports,
thoroughly completed and reflecting the correct information, for the
duration of the construction period and close out, all in accordance
with the HIV/AIDS Specification

Fixed: Value related: Time related:
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Item No.

C12

Unit

SOCIAL AND ECONOMIC DELIVERABLES IN
CONSTRUCTION WORKS CONTRACTS

The contractor shall thoroughly study and comply with the
requirements and specification data set out in Part C3.6:

Specification for Social and Economic Deliverables in
Construction.

Provision for the pricing of Social and Economic Deliverables ismade
under items C12.1 to C12.4 herefter and it is explicitly pointed out that
all requirements of the aforementioned specification are deemed to be
priced hereunder, and no additional items or extras to the contract in
this regard shall be entertained.

Fixed: Value related: Time related: Item
C12.1 UTILIZE LOCAL RESOURCES

DELIVERABLE A1: Utilise local resources as described in the
Specification Data.

Fixed: Value related: Time related: Iltem

C12.2 Provide Experiental Work Opportunities Towards a Technical
Qualification For Designated Persons Item

DELIVERABLE A2: Provide experiental work opportunities towards a
technical qualification for designated persons as described in the
specification Data.

Fixed: Value related: Time related: Item

C12.3 Provide Experiental Work Opportunities
TowardsTrade Competencies For Designated Persons

DELIVERABLE E3: Provide experiental work opportunities and
training towards Trade competencies for designated persons as
described in the specification Data.

Fixed: Value related: Time related: Item

C12.4 Provide and Manage Training Providers to Provide Life Skills
Training to Employees.

DELIVERABLE E4: Procure and Manage Training provider to provide
specific training for the minimum number of employees as per part
C3.6 in life skills training. As described in the Specification Data.

Fixed: Value related: Time related:
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Item No.

Unit
C13. LABOUR - INTENSIVE WORKS

Those part of the contract to be constructed using

labour-intensive methods have been marked in the bill of quantities
with the letters LI in a separate col filled in against every item so
designated. The works, or parts of the works so designated are to be
constructed using labour - intensive methods only. The use of plant to
provide such works, other than plant specifically provided for in the
scope of work, is a variation to the contract. The items marked with
the lettar LI are not necessorily an exhaustive list of all the activities
which must be done by hand, and this clause does not overide any of
the requirements in the "Specification for social and economic
deliverables in construction works contracts”

C13.1 LABOUR - INTENSIVE

Payment for items which are designated to be constructed labour-
intensively (either in this schedule or in the Scope of Work) will not be
made unless they are constructed using labour-intensive methods.
Any unauthorised use of plant to carry out work which was to be done
labour-intensively will not be condoned and any works so constructed
will be certified for payment.

Fixed: Value related: Time related: Iltem

SCHEDULE OF SUPPLEMENTARY INFORMATION

NOTE:

The information listed below is in respect of certain clauses in the
Preliminaries, requiring the supplementary information

Amount of insurance against injury to person or property in respect of
any single occurence R 5 Million Amount of Insurance against removal
of support to adjoining properties in respect of any single occurance.

Not specifically prescribed.

CLAUSE NO Al - Clause Al has been amended to read that
construction period means the period commencing on the date on
which possesion of site is given to the contractor

CLAUSE NO A24
The date for site handover :- TO BE ANNOUNCED

The contractual practical completion date is :6 (Six) months after the
date of site handover including public holidays and statutory builders
holidays.

CLAUSE NO A30 - Amount of penalty: 0.0275/R100 of the contract
sum excluding VAT per calender day on which the completion of work
may be in arrea.

CLAUSE NO A31 - Clause A31 has been amended to read that
payment be made within 30 days.

Section No. 1
Bill No. 1
Preliminaries
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Item No. Unit Quantity Rate Amount
Legend

A:CL3

B:8B
C:2M2F1D
D:8G

E: EXISTING

Section No. 1
Bill No. 1
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BILL No. 1 DEVELOPMENT BANK OF SOUTHERN AFRICA
PRELIMINARIES ASBESTOS REPLACEMENT PROGRAM
MASHANANANDANE SS SCHOOL

BILL SUMMARY

Page 1
R

Page 2
Page 3 R
Page 4 R
Page 5 R
Page 6 R
Page 7 R
Page 8 R
Page 9 R
Page 10 R
Page 11 R
Page 12 R
Page 13 R
Page 14 R
Page 15 R
Page 16 R
Page 17 R
Page 18 R
Page 19 R
Page 20 R
Page 21 R
Page 22 R
Page 23 R
Page 24 R
Page 25 R
Page 26 R
Page 27 R
Page 28 R
Page 29 R
Page 30 R
Page 31 R
Page 32 R

Carried to Bill Summary R
Section No. 1
Bill No. 1
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PRELIMINARIES

Bill No.

SECTION NO.1 SUMMARY

Preliminaries Page

Carried to Final Summary
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Amount




Item No.

FOUNDATIONS
SECTION NO. 2
BILL NO. 1

EARTHWORKS (PROVISIONAL)

PREAMBLES

The Tenderer is referred to the relevant Clauses in the separate
Standard Preambles of Trades hereunder attached.

SUPPLEMENTARY PREAMBLES

Nature of ground:

The nature of the ground is assumed to be gravel, therefore earth, but
possibly interspersed with soft rock.

A soils investigation has been carried out on site by the

Engineer and the report is annexed to these Bills of Quantities.
Descriptions of excavations shall be deemed to include all ground
conditions classifiable as earth described in the above report and
where conditions of a more difficult character are indicated these are
separately measured.

Carting away of excavated material:

Descriptions of carting away of excavated material shall be deemed to
include loading excavated material onto trucks directly from the
excavations or, alternatively, from stock piles situated on the building
site.

Eilling:

Notwithstanding the reference to prescribed multiple handling in
clause 1 page 6 of the Standard System of Measuring Building

Work, prices for filling and backfilling shall include for all selection and
any multiple handling of material

DEMOLITIONS ETC

User Note: Where removal of asbestoes is applicable the contractor
shall ensure that all necessary procedures are followed, where such
proof will be required prior to any payment of the relevant works.

Demolish and cart away rubble:

52m2 Plastered block including roof covering to trusses, to be
demolished and All rubble to be cart away at the nearby apropriet site
for dumping.

SITE CLEARANCE ETC

Site clearance

Digging up and removing rubbish, debris, vegetation, hedges, shrubs
and trees not exceeding 200mm girth, bush, etc

Stripping average 100mm thick layer of top soil and stockpiling
on site

Carried to Section Summary
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Item No.

10

11

12

13

14

15

16

17

REMOVAL OF TREES ETC

Taking out and removing, grubbing up roots and filling in holes

Trees including stump exceeding 200mm and not exceeding 500mm
girth

Trees including stump exceeding 500mm and not exceeding 1000mm
girth

EXCAVATION, FILLING, ETC. OTHER THAN BULK

Excavation in earth not exceeding 2m deep:

Trenches.
A:56 B:32 C:34 D:32 E:

Reduced levels,
A:12 B:6 C:8 D:6 E:

Excavation in earth for pit:

Not exceeding 2m deep.
A: B:40 C:30 D:40 E:

Extra over trench and hole excavations in earth for excavation:

Soft rock.
A:10 B:2 C:3 D:2 E:

Hard rock.
A:6 B:2 C:3 D:2 E:

Back excavation of vertical sides of excavation in earth for
working space including backfilling compacted to98% Mod
AASHTO density:

Not exceeding 500mm deep for placing and removing formwork to
walls including basement \lift shaft,etc 300mm away from excavated
face.

Exceeding 500mm and not exceeding 1500mm deep for placing and
removing formwork to walls including basement ,lift shaft,etc 800mm
away from excavated face.

Exceeding 1500mm and not exceeding 2500mm deep for placing and
removing formwork to walls including basement ,lift shaft,etc 800mm
away from excavated face.

Extra over all excavations for carting away:

Surplus material from excavations and/or stock piles on site to a
dumping site to be located by the Contractor.

Risk of collapse of excavations:

Sides of trench and hole excavations not exceeding 1,5m deep.
A:184 B:60 C:96 D:60 E:

Sides of trench and hole excavations exceeding 1,5m deep.
A: B:86 C:105 D:86 E:

Keeping excavations free of water:

Keeping excavations free of all water other than subterranean water.
Carried to Section Summary

Section No. 2 Foundations
Bill No. 1
Earthworks
Mashananandane SS School
-36-

Unit

No

No

m3
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m3
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m3
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Quantity

164

32

110

18

13

110

75

92

50

400

177

Rate

Amount




Item No.

18

19

20

21

Earth filling supplied by the Contractor compacted in 150mm
layers to 93% Mod AASHTO at -1 to +2 of its_optimum moisture

content:

Under floors.
A:182 B:35 C:40 D:35 E:

Backfilling to trenches, holes, etc.
A:16 B:5 C:8 D:5 E:

SOIL POISONING

Soil insecticide in accordance with SANS 5859:

Under floors etc. including forming and poisoning shallow furrows
against foundation walls etc., filling in furrows and ramming.
A:182 B:35 C:40 D:35 E:

To bottoms and sides of trenches etc.
A:88 B:20 C.34 D:20 E:

Carried to Section Summary
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SECTION NO. 2 BILL NO. 1 SUMMARY

1 Page 35 R

2 Page 36 R

3 Page 37 R
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Item No.

FOUNDATIONS

SECTION NO.2

BILL NO. 2

CONCRETE, FORMWORK & REINFORCEMENT (PROVISIONAL)

PREAMBLES

The Tenderer is referred to the relevant Clauses in the separate
Standard Preambles of Trades hereunder attached.

SUPPLEMENTARY PREAMBLES
Cost of tests:

The costs of making, storing and testing of concrete test cubes as
required under clause 7 'Tests' of SABS 1200 G shall include the cost
of providing cube moulds necessary for the purpose, for testing costs
and for submitting reports on the tests to the Principal Agent. The
testing shall be undertaken by an independent firm or institution
nominated by the Contractor to the approval of the Principal Agent.
(Test cubes are measured separately).

REINFORCED CONCRETE CAST AGAINST

EXCAVATED SURFACES

25 MPa/19mm Concrete:

Strip footings.
A:18 B6 C:8 D:6 E:

Ramps.
A2 B:1 Ci1 D:1 E:

Apron.
A:46 B:14 C:18 D:14 E:

CONCRETE SUNDRIES

Einish top of concrete smooth with broom finish:
Broom finish to ramps

A:10 B:6 C:8 D:6 E:

REINFORCED CONCRETE

30 MPa/19mm Concrete:

Surface beds on waterproofing.
A:32 B6 C:8 D:6 E:

Surface beds in pit foundation surface.
A: B4 C6 D:4 E:

Slab over pit.
A: B.5 C6 D:5 E:

Carried to Section Summary
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Item No. Unit Quantity Rate Amount
TEST BLOCKS.

Test blocks:

Making and testing set of three 150 x 150 x 150mm concrete
8 strength test cubes. Sets 108

EINISHING TOP SURFACE OF CONCRETE

Finishing top surfaces of concrete smooth with a wood float:

9 Apron slabs. m2 164
A:84 B:20 C:40 D:20 E:

Finishing top surfaces of concrete smooth with a steel trowel:

10 Surface beds, slabs, etc. m2 292
A:182 B:35 C:40 D:35 E:

ROUGH FORMWORK (DEGREE OF ACCURACY 1)

Rough formwork to sides:

11 Edges, risers, ends and reveals not exceeding 300mm high or wide. m 198
A:86 B:32 C:48 D:32 E:

Permanent formwork to:

12 Soffit of slab over pit. m2 63
A: B5 C8 D:5 E:

13 Extra for 470mm diameter opening through 200mm thick slab. No 21
A: B:8 C5 D:8 E:

MOVEMENT JOINTS, ETC.

Isolation joints with 10mm bitumen impregnated softboard between
14 vertical concrete and brick surfaces: m 42
A:16 B:8 C:10 D:8 E:

15 Not exceeding 300mm high to edges of surface beds. m 156
A:86 B:28 C:46 D:28 E:

Saw-cut joints:

16 3 x 40mm Saw-cut joints in top of concrete. m 156
A:86 B:28 C:46 D:28 E:

REINFORCEMENT
Fabric reinforcement:

17 Type 193 fabric reinforcement in concrete surface beds, etc. m2 292
A:182 B:35 C:40 D:35 E:

18 Type 311 fabric reinforcement in concrete surface beds, etc. m2 88
A: B:28 C:32 D:28 E:

High steel reinforcement to structural concrete work:

19 10mm Diameter bars. t 6
A.2,13 B.05 C1 D.1 E.05 F.3

20 12mm Diameter bars. t 6
A.2,13 B.0,5 C.1 D.1 E.0,5 F.3

Carried to Section Summary R
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CONCRETE, FORMWORK, & REINFORCING
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SECTION NO. 2 BILL NO. 2 SUMMARY

1 Page 39

2 Page 40
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Item No.

FOUNDATIONS Unit
SECTION NO.2

BILL NO. 3

MASONRY

PREAMBLES

The Tenderer is referred to the relevant Clauses in the separate
Standard Preambles of Trades hereunder attached.

BRICKWORK IN FOUNDATIONS

Brickwork of NEX bricks (14 MPa nominal compressive strength)
in Class | mortar:

One brick walls. m2
A:84 B:14 C:26 D:14 E:

One brick walls in pits. m2
A: B:38 C:40 D:38 E:

One brick walls of two half brick skins. m2
A: B: C: D: E:

Piers. m3

BRICKWORK SUNDRIES

Brickwork reinforcement:

150mm Wide reinforcement built in horizontally. m
A:88 B:30 C:48 D:30 E:

Carried to Section Summary
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FOUNDATIONS

Bill No.

SECTION SUMMARY

Earthworks Page
Concrete, Formwork, Reinforcing Page
Masonry Page

Carried to Final Summary

Section No. 2

Summary

Foundations
Mashananandane SS School

43-

38

41

42

DEVELOPMENT BANK OF SOUTHERN AFRICA
ASBESTOS REPLACEMENT PROGRAM
MASHANANANDANE SS SCHOOL

Amount




BUILDING WORK
SECTION NO. 3

BILL NO. 1
MASONRY

PREAMBLES

The Tenderer is referred to the relevant Clauses in the separate
Standard Preambles of Trades hereunder attached.

BRICKWORK IN SUPERSTRUCTURE

in Class | mortar:

Half brick walls.
A: B:34 C:56 D:34 E:

Ditto, but in beamfilling.
A:32 B:18 C:28 D:18 E:110

One brick walls.
A:255 B:80 C:130 D:80 E:330

One brick walls of two half brick skins in gable walls.

A:25 B:22 C:32 D:22 E:40

Piers.

Carried to Bill Summary
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Item No.

10

11

12

13

14

15

16

17

18

BRICKWORK SUNDRIES

Brickwork reinforcement:

75mm Wide reinforcement built in horizontally.
A: B:50 C:65 D:50 E:110

150mm Wide reinforcement built in horizontally.
A:505 B:182 C:230 D:182 E:440

Prestressed fabricated precast lintels including necessary
temporary supports:

Pair of 110 x 70mm Lintels in lengths not exeeding 3m.
A:76 B:16 C:24 D:16 E:20

Pair of 110 x 70mm Lintels in lengths exceeding 3m and not exeeding
4.5m.
A:10 B:15 C:18 D:15 E: 12

Turning pieces to lintels, etc:

220mm Wide turning piece to lintels etc.
A:27 B:9 C:10 D: 10 E:9

Galvanised Hoop Iron cramps, ties, etc:
A:82 B:24 C:38 D:24 E:215

30 x 1.6mm Roof ties 1.5 long with one end fixed to timber and the
other end built into brickwork (Provisional).
A:82 B:24 C:38 D:24 E:215

Air bricks etc:

229 x 152mm Clay vermin proof air brick. (Provisional).
A:8 B:8 C:8 D:8 E: 20

FACE BRICKWORK ( PROVISIONAL)

Corebrick Firelight Satin brick work:

Extra over brickwork for face brickwork.
A:282 B:80 C:147 D:80 E:

Extra over brickwork for facing 400 x 400mm piers.
A:2 B:2 C:2 D:2 E:

Extra over brickwork for facing gable walls.
A:28 B:20 C:30 D:20 E:

Extra over brickwork for facing beamfilling.
A:32 B:18 C:28 D:18 E:

Carried to Section Summary
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Item No.

19

20

Cut face brick-on-edge header course lintel 110mm wide.
A: 34 B:20 C:30 D:20 E:

Fair raking cutting.
A:34 B:20 C:30 D:20 E:

EIBRE CEMENT WINDOW CILLS

15mm Thick natural grey cills in single length bedded in 4:1 sand
cement mortar including metal lugs, etc:

140mm Wide cills set flat and slightly projecting.
A:34 B:20 C:10 D:20 E:8
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Section No. 3 Building Work
Bill No. 1
Masonry
Mashananandane SS School
-46-

Unit

m

Quantity

104

104

92

Rate

DEVELOPMENT BANK OF SOUTHERN AFRICA
ASBESTOS REPLACEMENT PROGRAM
MASHANANANDANE SS SCHOOL

Amount




MASONRY

SECTION NO. 3 BILL NO. 1 SUMMARY

Page 44
Page 45

Page 46
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Item No.

DEVELOPMENT BANK OF SOUTHERN AFRICA
ASBESTOS REPLACEMENT PROGRAM
MASHANANANDANE SS SCHOOL

BUILDING WORK Unit Quantity Rate Amount

SECTION NO. 3

BILL NO.2

WATERPROOFING

The Tenderer is referred to the relevant Clauses in the separate
Standard Preambles of Trades hereunder attached.

DAMPPROOFING OF WALLS AND FLOORS

One layer of 375 micron embossed polyethylene
dampproof course (SANS 952-1985 type B)

m2 192 -
In walls, under cills, etc.
A:82 B:35 C:40 D:35 E:

One layer of 250 micron green polyethylene waterproof sheeting
(SANS 952-1985 type C) sealed at laps with PVC self-adhesive

tape:

m2 292 -
Under surface beds.
A:182 B:35 C:40 D:35 E:

JOINT SEALANTS, ETC.

Two-part grey polysulphide sealing compond including backing
cord, bond breaker, primer.etc.

3 x 50mm In saw cut joints in floors. m 120 -
A:30 B:19 C:22 D:19 E:30

15 x 10mm In isolation joints including raking out isolation joint filler. m 70 -
A:27 B:10 C:2 D:11 E:10

"Compriband" bitumen impregnated foam plastic joint sealing
strips

25 x 20mm In joints between window frames and walls m2 107 -
A:33 B:18 C:28 D:10 E:18

25 x 20mm In joints between door frames and walls m2 97 -
A:25 B:18 C:26 D:10 E:18

Carried to Section Summary
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Item No.

10

11

12

BUILDING WORK
SECTION NO. 3
BILL NO. 3

ROOF COVERINGS
PREAMBLES

The Tenderer is referred to the relevant Clauses in the separate
Standard Preambles of Trades hereunder attached.

CORRUGATED METAL SHEETING AND
ACCESSORIES

0,53mm "GRS Kliplock 700 roof sheeting and accessories fixed to

timber purlins (elsewhere):

Roof covering with pitch not exceeding 25 degrees.
A:186 B:38 C:44 D:38 E: 950

0,53mm "GRS Kliplock 700 roof sheeting

Ridge capping to suit roof profile.
A:27 B:1l6 C:26 D:16 E:265

Hip capping to suit roof profile.
A:10 B:8 C:10 D=8 E:60

Remove existing roof and replace with new

RAINWATER DISPOSAL

Seamless aluminium gutters.

100x 75mm Eaves gutters.

A:35 B:14 C:18 D:14 E:260

Extra over gutter for stopped end.

A8 B4 Ci4 D:4 E: 36

Extra over gutter for angle.

A:8 B4 Ci4 D:4 E: 36

Extra over 100 x 75mm eaves gutter for outlet for 75mm
diameter pipe.

A:8 B4 Ci4 D:4 E: 36

75mm Diameter rainwater pipes.

A:92 B:28 Ci45 D:28 E:66

Extra over rainwater pipe for bend.

A:8 B4 Ci4 D:4 E: 36

Extra over rainwater pipe for eaves offset 500mm projection.
A:8 B4 Ci4 D:4 E: 36

ROOF INSULATION

Non-combustible lightweight polyster insulation blanket and foil:

135mm Insulation closely fitted between tie beams and laid loose on
top of brandering.

Carried to Section Summary
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Item No.

BUILDING WORK

SECTION NO. 3

BILL NO. 4

CARPENTRY AND JOINERY

PREAMBLES

Standard Preambles of Trades hereunder attached.

SUPPLEMENTARY PREAMBLES

Prefabricated trusses shall be fabricated in a factory by a truss
fabricator who has been awarded a Certificate of Competence by the
Institute of Timber Construction and is approved by the Principal
Agent.

All trusses shall be designed by a registered Professional Engineer in

accordance with SABS Code of Practice for Design of Timber
Structures.

ensure that the manufacture and erection details have been complied

PREFABRICATED ROOF TRUSSES, ETC.

Sawn softwood:

Prefabricated timber roof construction complete including
purlins, runners, bracing hips, valleys, cleats, purlins, etc.,
supplied and fixed complete:

Trusses for double pitched roof rectangular shaped building, size
1256 m2 on plan
A:186 B:38 C:44 D:38 E: 950

114 x 38mm Wall plates.
A:92 B:27 C:45 D:27 E:258

EAVES, VERGES, ETC.

Medium density plain fibre-cement fascial and barge boards:

12 x 225mm Fascia and barge boards, including galvanised steel H-
profile joiners, etc.
A:34 B:12 C:13 D:12 E:170

200 x 80mm moulded socketless barge board, including galvnised H
profile joiners, etc.
A:20 B:10 C:10 D:10 E:80

Carried to Bill Summary
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Item No.
Unit| Quantity Rate Amount
FRAMED DOORS, ETC.

Wrought meranti doors hung to steel frames:

40mm Framed batten door 813 x 2032mm high of top rail and stiles,
middle ledge and braces and bottom rail filled in with V-jointed one
5 side boarding. D1 No 24
A:3 B8 C:6 D:8 E:18
SOLID LAMINATED FLUSH DOORS

40mm solid laminated flush doors with hardwood veneer and two
concealed edges hung to steel frames:

6 40mm Door 813 x 2032mm high. No 17
A: B:3 C:6 D: 8 E:

Carried to Bill Summary R
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CAPENTRY AND JOINERY DEVELOPMENT BANK OF SOUTHERN AFRICA
ASBESTOS REPLACEMENT PROGRAM
MASHANANANDANE SS SCHOOL

SECTION NO. 3 BILL NO. 4 SUMMARY

1 Page 50 R
2 Page 51 R
Carried to Section Summary R
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Item No.

BUILDING WORK
SECTION NO. 3
BILL NO.5

CEILINGS PARTITIONS AND ACCESS
FLOORING

PREAMBLES

The Tenderer is referred to the relevant Clauses in the separate
Standard Preambles of Trades hereunder attached.

NAILED UP AND SCREW UP CEILINGS

9,5mm Gyproc rhinoboards with H-profile galvanised steel
jointing strips fixed to Donn Tees:

centres with cross brandering at 450mm centres and at joints, ends of
A:182 B:35 C:40 D:35 E: 950

Extra over ceiling for 600 x 600mm hinged trap door of wrought
softwood rebated framing with one sawn softwood cross brander
covered with ceiling board and fitted flush in opening, including
necessary trimmers all around.

75mm Coved cornices, plugged
A:92 B:40 C:55 D:40 E:369

INSULATION

Non-combustible lightweight polyster insulation blanket and foil:

135mm Insulation closely fitted between tie beams and laid loose on
top of brandering.
A:182 B:35 C:40 D:35 E: 950

Carried to Section Summary
Section No. 3 Building Work
Bill No. 5
Ceilings Partitions and Access Flooring
Mashananandane SS School
-53-

Unit

m2

No

m2

DEVELOPMENT BANK OF SOUTHERN AFRICA

ASBESTOS REPLACEMENT PROGRAM
MASHANANANDANE SS SCHOOL

Quantity

1256

20

596

1256

Rate

Amount




Item No.

10

11

12

BUILDING WORK
SECTION NO. 3
BILL NO. 6
IRONMONGERY
PREAMBLES

The Tenderer is referred to the relevant Clauses in the separate
Standard Preambles of Trades hereunder attached.

IRONMONGERY FIXED TO DOORS, ETC.

HINGES, BOLTS, ETC
Brass:

100 x 75mm LD butt hinges
A:6 B:16 C:12 D:16 E:36

"Dorma"”

3.0 Pair-DORMA DBB-SS-009 102x75x3mm stainless steel two ball
bearing but hinges ( Provisional)

A:3 B8 C:6 D:8 E:18

Bolts and latches:

25 x 50mm LD Polished barrel bolt or similarly approved

A: B8 C:6 D:8 E:

LOCKS:

75mm Four lever security lockset with satin chrome furniture.
A:3 B8 C:6 D: 8 E:18

NUMERAL AND NAMEPLATES, ETC.

Clear perspex name plate reverse engraved and enamelled in
white lettering 25mm high to suit, twice countersunk holed for
and tapscrewed to steel door frames or gate framing with
chromium plated dome-headed selftapping screws:

75 x 150mm High aluminium toilet sign with MALE and/or FEMALE/
and or DISABLED figure screwed to door.
A: B:1 C:3 D:1 E:

SUNDRIES

Rubber tipped coathook.
A:3 B8 C:6 D: 8 E:18

38mm Rubber stop plugged and srewed to wall or floor.
A:3 B8 C:6 D:8 E:18

19mm Stainless steel chromium plated towel rail, 600mm long, with
end brackets plugged to plastered or tiled wall.
A: B:1 C:i1 D:1 E:

3 x 25mm Brass dividing strip between different floor finishes.
A:4 B:10 C:8 D:i10 E:22

Chairman Industries or similar approved brushed stainless steel

grab rails:

32mm Diameter code DL2 side grab rail, plugged.
A: B: C:1 D: E:

32mm Diameter code SL2 rear grab rail, plugged.
A: B: C:1 D: E:
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Item No.

13

14

15

16

17

18

19

BATHROOM FITTINGS

Toilet roll holders:

Unit

Lockable Stainless steel toilet roll holder plugged to wall. No

A: B8 Ci4 D:6 E:

Soap dispensers:
A: B:8 Ci4 D:6 E:

Wall mounted soap dispenser plugged.

A: B: C: D: E:

Steel Cupboards
A:10 B: C: D: E:

WHB

Wall mounted
A: B: C: D: E:2

Pinning Boards

Wall mounted
A3 B: C: D: E:15

Chalked Boards

Wall mounted
A3 B: C: D: E:
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Item No.

BUILDING WORK
SECTION NO. 3
BILL NO. 7
METALWORK
PREAMBLES

The Tenderer is referred to the relevant Clauses in the separate
Standard Preambles of Trades hereunder attached.

STEEL WINDOWS, DOORS, ETC.

Standard residential windows:
Window type 14BH, 889 x 457mm high with one opening light.
A2 B:3 C:3 D:3 E:

w1
Al2 B: C: D: E:30

w2
A:12 B: C: D: E:70

PRESSED STEEL DOOR FRAMES

1,2mm Double rebated frames suitable for one brick walls:

Frame for door 813 x 2060mm high.
A:3 B8 C3 D:8 E: 18

SECURITY GATES

Steel security gates:

Size 877mm x 2250mm high, as per door schedule. (G01)
A: B:1 C:3 D:1 E:
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DEVELOPMENT BANK OF SOUTHERN AFRICA
ASBESTOS REPLACEMENT PROGRAM
MASHANANANDANE SS SCHOOL
BUILDING WORK
Item No. Unit Quantity Rate Amount

SECTION NO. 3

BILL NO. 8
PLASTERING

The Tenderer is referred to the relevant Clauses in the separate
Standard Preambles of Trades hereunder attached.

SCREEDS
1 30mm Thick screeds steel trowelled on concrete floors m2 530
A:182 B:35 C:40 D:35 E:238

INTERNAL PLASTER

One coat cement plaster steel trowelled on brickwork.
2 On walls. (Provisional) m2 862
A:313 B:82 C:127 D:82 E:258

3 On narrow widths. ( Provisional) m2 229
A:42 B:18 C:28 D:18 E:123

Carried to Section Summary R

Section No. 3 Building Work
Bill No. 8
Plasterwork
Mashananandane SS School
-58-




Item No.

10

11

12

13

14

BUILDING WORK

SECTION NO. 3

BILL NO. 9

PLUMBING AND DRAINAGE (PROVISIONAL)

PREAMBLES

The Tenderer is referred to the relevant Clauses in the separate
Standard Preambles of Trades hereunder attached.

SANITARY PLUMBING

Unplasticised polyvinyl chloride (uPVC) pipes:
50mm Pipes fixed to walls, etc.

110mm Pipes fixed to walls, etc.
Extra over uPVC pipes for:
50mm Bend.

110mm Bend.

110mm Junction.

50mm Access bend.

50mm Access junction.

110mm Access junction.
110mm Access reducing junction.
110mm Access rodding eye.
50mm P-trap.

110mm Two-way vent valve.

Testing:

Allow for testing sanitary plumbing system.

WA | ER SUPPLIES

Internal water supplies:

Prices for all piping laid in ground, inspection chambers, etc. shall
include for excavations, keeping free of water, distributing surplus
material on site (carting away has been separately measured) and
backfilling in selected material (imported fill where required will be
separately measured).

Holes, chases, etc., are deemed to be included in the descriptions of

Class O copper pipes:

15mm Pipes fixed to walls, etc.
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DEVELOPMENT BANK OF SOUTHERN AFRICA
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Item No. Unit Quantity Rate Amount
15 22mm Pipes fixed to walls, etc. m 160
16 Ditto, but 28mm pipes. m 72

Extra over class O copper pipes for brass capillary fittings:

17 15mm Pipe fittings. No 48

18 22mm Pipe fittings. No 35

19 28mm Pipe fittings. No 26
Testing:

20 Allow for testing water supply system. Iltem 1

SANITARY FITTINGS

together with loose ancillary fittings supplied therewith, including
"Charlog 200" or similar approved VIP pit size 370 x 480mm pedestal
21 and seat cover with flap fixed to floors No 15

"Charlog Christy" wall hung basin or similar approved, size 570 x 419
22 x 170mm high , with stopper to one taphole and fixed to wall. No 11

Charlog Bowl Urinal ' or similar aproved size 350 x 320 x 490mm high
23 hunged to wall including brackets. No 6

TAPS, VALVES, ETC.

‘Cobra-Watertech':
24 15mm 'Star 111-CP' raised nose pillartap. No 19

25 15mm Type '1090 Ball-o-flo’ ballcock. No 8

WASTE UNIONS, TRAPS, ETC.

32 x 40mm 'Flexitrap' butyl rubber deep seal 'P' or 'S’ trap jointed to
26 waste outlet fitting and to PVC pipe including coupling clamps, etc. No 13
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Item No.

BUILDING WORK
SECTION NO. 3
BILL NO. 10
GLAZING
PREAMBLES

The Tenderer is referred to the relevant Clauses in the separate
Standard Preambles of Trades hereunder attached.

GLAZING TO STEEL WITH PUTTY

4mm Opaque float glass:

Panes exceeding 0,1m2 and not exceeding 0,5m2.
A:10 B:2 C:2 D: 2 E:20

TOPS, SHELVES, DOORS, MIRRORS, ETC.

6mm 'GG' quality polished silvered float glass copper
backed mirrors with polished edges holed for and fixed
with round rose chromium plated mirrror screws with
rubber buffers to plugs in brickwork or concrete:

Mirror 450 x 600mm high with four screws.
A: B4 C:3 D: 4 E:
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Item No.

BUILDING WORK

SECTION NO. 3
BILL NO. 11
PAINTWORK
PREAMBLES

The Tenderer is referred to the relevant Clauses in the separate
Standard Preambles of Trades hereunder attached.

ON CONCRETE ( PROVISIONAL)

Prepare substrate and apply "Prostruct 639" primer or
similar approved and two coats "Prostruct 623" high build

epoxy enamel or similar approved (colour to architects approval)

all in accordance with the manufacturer's instructions:
On floors.
A: B:35 C:40 D:35 E:

ON FLOATED PLASTER SURFACES

Prepare surfaces and remove all loose material, apply one
coat alkaline resistant primer, one universal undercoat two coats

eqggshell enamel paint on:
Interior walls. (Provisional)
A:313 B:145 C:167 D:145 E:837

ON METAL

Prepare, spot primer defects in pre-primed surfaces with
red oxide primer and apply one coat synthetic metal
primer, one universal undercoat and one finishing coat of
high gloss enamel paint on:

Door frames.

A:6 B8 C:0 D: 8 E:30

Burglar gates.
A: B:1 C:1 D:2 E:

Windows.
A:5 B:2 C:2 D: 2 E:20

ON WOOD_
Prepare and apply two coats carbolineum on:

Roof timbers at eaves and verges. (Provisional)
A: 16 B:4 C:9 D:5 E:24

Wall plate.
A:92 B:28 C:45 D:28 E:155

Stop, sand down, prepare and apply two coats
polyurethane varnish on:

Exterior doors.
A:2 B:3 C6 D: 8 E:24

Skirtings and quadrant bead, rails, etc., not exceeding 300 mm
girth.
A:82 B:20 C:45 D:27 E:122
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Item No.

10

11

12

13

Prepare and apply one coat pink wood primer, stop and
_apply two finishing coats of non-drip semi-gloss
polyurethane enamel on:

Interior doors.

A:2 B:3 C6 D: 8 E:14

ON FIBRE-CEMENT

Prepare and apply one coat zinc chromate to nail heads
and H-spline strips, one universal undercoat, stop and
_apply two finishing coats of eggshell enamel on:
General surfaces of ceilings.

A:171 B:30 C:35 D:30 E:950

Fascias, bargeboards, etc.
A:82 B:20 C:45 D:27 E:22

PLASTERBOARD

Prepare, prime nail heads and strips with zinc chromate
primer, one universal undercoat and two finishing coats of
semi-gloss PVA on:

General surfaces of ceilings.

A:82 B:20 C:45 D:27 E:22
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Item No.

10

11

BUILDING WORK

SECTION 3

BILL NO. 12

ELECTRICAL WORK

PREAMBLES

The Tenderer is referred to the relevant Clauses in the separate

Standard Preambles of Trades hereunder attached.

DISCONNECTION/ REMOVAL OF REDUNDANT ELECTRICAL
EQUIPMENT

The following equipment shall be isolated, disconnected,
removed and handed over to the Employer:

Isolate, decommissioning, disconnect and removing of existing
electrical installations including cable and distribution board.
Contractor to provide temporaly power

LV SWITCHGEAR
DBs and LV Switchgear

Manufacture, deliver to site, install, commission, test and tuning of
distribution board as per specification and single line diagram. Rates
to include for hot deep galvanised steelwork and powder coated,
busbars and drilling, busbar connections internal wiring etc or as per
drawing. Refer to attached single line diagram. Colour shall be as per
single line diagram / drawings.

DB - A Main DB (CL3)

DB - B (CL6-A)

DB - C (CL6-B)

DB - D (HOD AND Kitchen)
DB - E (Admin)

DB - F (Ablutions)

DB - G (Guard House)

CABLE TERMINATIONS

Termination of cables shall include supply installation and testing of
the IP65 glands with corrossion guard , making-off the cable, lugs, and
fitting the gland to the board gland plate, switchgear or equipment and
final connection of cable tails into board or terminals. Include for
Reducing Glands and shrouds where applicable. NB: IP65 Glands are
to be used

4mm?2 2¢ 600/1000V PVC/SWA/PVC ECC Cu Cable

10mm?2 2¢ 600/1000V PVC/SWA/PVC ECC Cu Cable

10mm?2 2¢ 600/1000V PVC/SWA/PVC ECC Cu Cable
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Item No.

12

13

14

15

16

17

18

19

20

21

22

23

24

CABLES AND CONDUCTORS

Supply, deliver to site and store cables and conductors as specified.
Install, rack, strap and testing of cables as per specification including
clamps, ties and cable numbering system

2,5mm conductors (for all mixed colours - live, neutral and earth)

4,0mm conductors (for all mixed colours - live, neutral and earth)
10mm2 2c 600/1000V PVC/SWA/PVC ECC Cu Cable
16mm?2 2c 600/1000V PVC/SWA/PVC ECC Cu Cable

4mm?2 2¢ 600/1000V PVC/SWA/PVC ECC Cu Cable
SUPPLY AND INSTALL PVC CONDUIT

Suppy and install the following PVC conduits in concrete slab, chased
through brick walls and surface mounted to pvc boxes. Conduits are to
include ends and all necessary conduits accessories. Rates to include
closing of walls and make good. All material to be SABS approved
and be suitable for conductors installation.

25mm pvc

32mm pvc
32mm bosal conduit

CONTROL DEVICES AND ACCESSORIES

Supply, deliver and installation of the following accessories. Rate must
allow for the termination and connecting of the PVC conductor to the
accessory, fixing to the wall mounted steel conduit box and the fitting
of the cover plate. All accessories to be PVC white cover with white
toggle:-

Supply and installation of 15Amp, 230V AC, 1 lever, 1-way recessed,
white coloured, light circuit switch complete with cover and all
accessories, must be chased in the wall

Supply and installation of recessed mounted 15Amp, 230VAC, 2 -
lever, 1 - way, white coloured, light circuit switch complete with cover
and all accessories, must be chased in the wall

Supply and install surface mounted 16A, 230VAC, 3pin, Double
Switched Socket Outlets, white coloured cover plate, chased in the
wall

Supply and install 16A, 3pin, 2 pin, 230VSwitched Socket Outlets,
white coloured cover plate, must be chased in the wall

Supply and install 20A, 1-pole, 230VAC surface mounted isolator,
rated IP65 complete with all necessary accessories

Supply and install weather-proof IP65 light switch, 230VAC surface
mounted, complete with all necessary accessories.
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Item No.

25

26

27

28

29

30

31

32

33

34

35

36

37

CONDUIT BOXES / DRAW BOXES

Supply, deliver and install the following conduit surface mounted
boxes. Rate must allow for the termination of conduit ends.

100 x 100 x 50 mm
100 x 50 x 50 mm

LUMINAIRES AND SMALL POWER

Supply, deliver, accept and store the following LED luminaires,
complete with lamps, control gear, cabtyre 1.5mm 3-core 1200mm
long which are to be as specified.

Type A9- surface mounted fitting with 2x 28W/ +2000 lumen per LED
lamp.Fitting rated IP65 surface mounted 1200mm luminaires IP65
complete with acrylic diffuser

Type B1 - IP65 Rated high-pressure die cast aluminium base and trim
ring 20W/ +/-2600lm LED - 4000k bulkhead luminaire with an opal
high-impact acrylic diffuser, with 50000 hours lifespan.

Type C1 - 80W / +/-10 000Im LED (4000k) Floodlight, rated IP65 with
powder coating as per specification

Photo electric cell as per specification

SUNDRIES

Signs, Labels & Equipment Tags

Supply and install all power, lighting and earthing signs, labels and
equipment tags as specified and in accordance with all Statutory
requirements.

Earthing and Bonding of all electrically connected Equipment and
cable racking and supports as per Spec & regulations for all 2 building
structures

Labelling of light switches, sockets and isolators outlets, cables
engraved or pop riveted to cover plate or similar as per drawing

Supply of hard bound spiral folders containing commissioning / COC
certificates, test results & operating & maintenance manuals for the LV
equipment, cabling, light fittings, etc.

CABLE SLEEVES

Suppy, deliver and install the following UPVC flexible black ring
sleeves, unless stated. All material to be SABS approved as suitable
for cable installation. Must have 1,5mm draw wire.

110 mm UPVC Flexible sleeves

EXCAVATIONS

For all low voltage cables from existing Substation to DB room in
Resident building.

Trenching shall be calculated using the formula below: (700mm deep *
0.3m wide * length)

Excavate in concrete/tar and hard soil, backfilling and compaction to
93% MOD AASHTO and re-instate tar / concrete
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Item No.

38

39

40

41

42

43

44

45

Supply, install, test and commissioning of the Lightning protection of
the entire building on all corners of the building as aminimum,
complete with all necessary required material, accessories for a
complete installation. Contractor to use copper earth spike, copper
conductors as per SANS, and have testing points at least 4 points
around each block, the earthing conductors shall be terminated and
fixed on the roof sheeting. Refer to drawing for details and specifiction.
The installation must comply with SANS 10313. Rates to include all
necessary required accessories for a complete installation and
Lightning protection result / certificate. Rate to include testing of
lightining protection and issue of certificate per building.

Classroom 1

Classroom 2

Classroom 3

HOD Office and Kitchen

Admin

Guard House

Ablutions

TEST AND COMMISSIONING

Test and commission the complete electrical installation including
completion of quality checksheets, Compliance Certificates & test
results and submitting them to the Employer's Reprsentative.

Test and Commission the complete electrical installation including
Certificates & test results & COC to the Engineer.
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BUILDING WORK

Bill No.

10

11

12

SECTION NO.3 SUMMARY
Masonry

Waterproofing

Roof Coverings

Carpentry and Joinery
Ceilings, Partitioning, and Access Flooring
Ironmongary

Metalwork

Plastering

Plumbing and Drainage
Glazing

Paintwork

Electrical Work
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Item No.

EXTERNAL WORKS

SECTION NO. 4
BILL NO. 1

WALKWAYS, RAMPS AND STOEPS

PREAMBLES

The Tenderer is referred to the relevant Clauses in the separate
Standard Preambles of Trades hereunder attached.

NOTE:

Where items in this Bill are identical to those in the previous
Bills, the descriptions have been shortened, and the full
descriptions in the Trades concerned are to be referred to for

the full meaning and intent of each item

SUPPLIMENTARY PREAMBLES

The Supplementary Preambles described in previous Sections
of these Bills of Quantities will be applicable to the Trades
refered to in this Bill.

EARTHWORKS

Excavation not exceeding 2m deep:

Over site between buildings,etc to reduce

levels and depositing excavated material in prescribed stock
piles on site

Trenches and holes for thickening under surface beds.

Extra over excavation in pickable material for column
bases, trenches, lift pits, sumps, etc for excavation

Soft rock.
Hard rock.
Risk of collapse of excavations other than bulk:

Sides of trench and hole excavations not exceeding 1,5m deep.

Keeping excavations free of water:

Keeping excavations free of all water other than subterranean

water.
CARTING AWAY.

Extra over all excavations for loading, carting and
dumping surplus excavated material (no allowance made
for increase in bulk):

Off site to a dumping site to be found by the Contractor.
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Item No.

10

11

12

13

14

15

EARTH FILLING, ETC.

Earth filling supplied by the contractor under pavings, etc:

Oversite of G7 material in accordance with SABS 1200 M
compacted to 93 % Mod AASHTO density.

Filling with approved clean, river sand supplied and carted
onto site by the Contractor, compacted to a density of at
least 93% Mod. AASHTO maximum density:

Under floors, pavings, ramps, etc.

Surface Preparation:

Trim and level off surface of ground (excavated or filled under
this Contract) to receive concrete surface beds, including
excavating or filling, ripping and scarifying as necessary,
stabilising with 4% lime and compacting the whole area for a
depth of 150mm to a density of at least 95% Mod. AASHTO
maximum density, part to falls.

CONCRETE, FORMWORK & REINFORCEMENT

CONCRETE
Unreiforced 25Mpa/19mm Concrete:
Pavings cast in panels

Finishing top surfaces of concrete smooth with a wood
float:

Paving to falls.

FORMWORK_

Smooth Formwork (Degree of Accuracy Il)

Edges, risers, ends and reveals not exceeding 300mm high.

MOVEMENT JOINTS ETC

Expansion joints with low density (33kg/m| ), cross linked,
closed cell, expanded polyethylene joint former, with tear
off strip fitted to concrete surface with adhesive as per
adhesive manufacturer's recommendation between vertical
concrete surfaces:

Expansion joints in floors

REINFORCEMENT (PROVISIONAL)

Fabric reinforcement:

Type 193 fabric reinforcement in concrete surface beds, slabs,
etc.
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Item No. Unit Quantity Rate Amount
DAMPPROOFING OF WALLS AND FLOORS

16 One layer of 250 micron USB Green waterproof sheeting
complying with SABS 952 Type C sealed at laps with
Pressure Sensitive Tape:

Under surface beds. m2 360

JOINT SEALANTS ETC.

17
Two part grey polysulphide sealing compound including
backing cord, bond breaker, primer, etc:

18
10mm Expansion Joints not exceeding 300mm high with 10mm m 110
soft board and polysulhide or similar approved sealant

10mm jointex or similar approved on apron and wall m 110
intersections not exceeding 300mm high complete with 15mm x
10mm polyurethane joint sealer.

19 GRANOLITHIC

Unitinted granolithic on concrete:

30mm Thick on floors and landings. m2 65

Carried to Bill Summary R

Section No. 4 External Works
Bill No. 1
Walkways
Mashananandane SS School
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SECTION NO. 4 BILL NO. 1 SUMMARY

1 Page 72 R

2 Page 73 R

3 Page 74 R
Carried to Section Summary R
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Walkways
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Item No.

EXTERNAL WORKS

SECTION NO. 4
BILL NO. 2

STORMWATER DRAINAGE SYSTEM
(PROVISIONAL

PREAMBLES

The Tenderer is referred to the relevant Clauses in the separate

Standard Preambles of Trades hereunder attached.

IN SITU CONCRETE CHANNELS FINISHED SMOOTH
OFF THE MOULDS :

25Mpa/19mm Reinforced concrete

V Shaped stormwater channel 1200mm x 100mm thick at sides
including steel trowel topping with Ref 395 cast into concrete at
1500mm lengths with construction joint in between, channel
complete including preparing ground to recieve channel,
angles, intersections , formwork , etc

Extra over stormwater channels for dressing channels into
sumps, discharge point and catchpit

Spill basin:

Triangular shaped concrete spill basin, size 1,08m at head ,
2,44m at base end and 1,21m along the sides, formed of
200mm thick concrete bottom with concrete upstand, size 200
X 200mm high along two sides and 200 x 200mm footing along
base end, including all necessary excavation, formwork and
backfilling, the top of the base inlaid with eleven hard burnt clay
bricks protruding 55mm above the surface of the concrete and
loose stones of 150 to 200mm diameter placed at the base of
the spill basin for a width of 500mm.

Carried to Bill Summary
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Unit

No

No

Quantity

180

10

Rate
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Amount




Item No.

10

11

12

13

14

TANKS, ETC.
‘Jo-Jo":

5 000 Litre water storage tank, size approximately 1800mm
diameter x 2040mm high.

TAPS, VALVES, ETC.

20mm Type '108 RB' hose bibtap with hose union.
20mm Type '1090 Ball-o-flo' ballcock.
40mm Type '1090 Ball-o-flo’ ballcock.

Miscellaneous:

Drinking fountain comprising 100 x 50 x 11mm hot dipped
double spelter galvanised mild steel channel section frame
7,7m long with two mitred and welded corners, two 200 x 200 x
4mm base plates cast into and including 300 x 300 x 300mm
20MPa/19mm mass concrete footings, including excavation,
100mm thick 20MPa/19mm mass concrete slab, 2,25m long x
1m wide graded to falls to outlet with wood floated finish and
fitted with and including 20mm galvanised mild steel pipe 2,3m
long, including three bends, three tees, three bushes, and three
15mm " Star 111" chromium plated pillar taps, one 20mm
brass in-line strainer with stainless steel double mesh strainer
basket, one 20mm Class 8 brass fullway gate valve with
non-rising spindle and guided wedge and one 20mm brass
hose bib tap with lockshield, loose key and hose union, all as

Detail DT88.

WATER TANK STANDS

EARTHWORK

EXCAVATION

Excavate in earth for trenches

Earth filling compacted to 93% Mod AASHTO under bases
50mm thick river sand bedding

CONCRETE,FORMWORK ,REINFORCING

20 MPa/19mm Concrete:

Strip footings
Earth filling compacted to 93% Mod AASHTO under bases

50mm thick river sand bedding

Carried to Bill Summary
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40

24

25

28

22

23

Rate
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Item No.
Unit Quantity Rate Amount
15 Bases m3 12
16 Formwork to edges m 22
17 Edges of concrete n.e 300mm high m2 32
Reinforcing
18 Ref 193 Mesh to concrete m2 24
MASONRY
BRICKWORK IN FOUNDATIONS
Brickwork of NFX bricks (14 MPa nominal compressive strength)
in Class | mortar:
19 One brick walls of two half brick skins. m2 10
BRICKWORK SUNDRIES
Brickwork reinforcement:
20 75mm Wide reinforcement built in horizontally. m 23
BRICKWORK IN SUPERSTRUCTURE
Brickwork of NFEX bricks (14 MPa nominal compressive strength)
in Class | mortar:
21 One brick walls of two half brick skins. m2 36
BRICKWORK SUNDRIES
Brickwork reinforcement:
22 75mm Wide reinforcement built in horizontally. m 48
FACE BRICKWORK ( PROVISIONAL)
Corebrick Firelight Satin brick work:
23 Extra over brickwork for face brickwork. m2 56
24 Extra over brickwork for face brick-on-edge header course plinth. m 40
25 Fair raking cutting. m 30
Carried to Bill Summary R

Section No. 4 External Works
Bill No. 2
Stormwater Drainage System
Mashananandane SS School
-78-




DEVELOPMENT BANK OF SOUTHERN AFRICA
STORMWATER DRAINAGE SYSTEM ASBESTOS REPLACEMENT PROGRAM
MASHANANANDANE SS SCHOOL

SECTION NO. 4 BILL NO. 1 SUMMARY

1 Page 76 R

2 Page 77 R

3 Page 78 R
Carried to Section Summary R
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EXTERNAL WORKS

Bill No.

SECTION NO.3 SUMMARY
Walkways Page

Stormwater Page

Carried to Final Summary
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PROVISIONAL SUMS

Item No.

10

11
12

13

14

15

SECTION NO. 4
BILL NO. 3
PROVISIONAL SUMS

(PROVISIONAL

Community Liason Officer

Provide an amount of R100 000.00 (One hundred Thousand Rand) nett for
Community Liason Officer's Salary to be omitted in part or whole as

instructed by Principal Agent (R10 000 per month) Item
Add for profit upon above, if required. Item
Attend upon the above, if required. Item

Temporary Classrooms

Allow a budgetary amount of R1000 000.00 (One Million Rand) for

the provision of Temporary Classrooms Item
Allow for profit Item
Allow for attendance Item

Sundry building work
Provide the sum of R 140 000.00 (One and Forty Thousand Rand) for

Sundries Item
Allow for profit Item
Allow for attendance Item
AlA

Provide the sum of R 150 000.00 (One Hundred and Fifty Thousand

Rand) for the provision of AIA Item
Allow for profit Item
Allow for attendance Item

MINIMUM TARGETED ENTERPRISE DEVELOPMENT

A provisional amount has been allowed for in the execution

of this project as described in C3.1 Project Specifications. ps
The provisional amount allowed is for the appointment of

training coordinator, mentor, training service providers and

training of the beneficiary enterprises including monitoring

and monthly reporting.

’ . . . %
Allowance for profit all inclusive of associated costs to the °

contractor for implementation.

) ) ) %
Allowance for attendance all inclusive of associated costs to

Carried to Final Summary
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Unit

DEVELOPMENT BANK OF SOUTHERN AFRICA

ASBESTOS REPLACEMENT PROGRAM
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Quantity

Rate

100 000,04

1000 000,00

140 000,00

150 000,00

207 773.73

Amount

100 000,09

1000 000,00

140 000,00

150 000,00

207 773.73




FINAL SUMMARY
Preliminaries
Foundations
Building Work
External Work

Provisional Sums

Mashananandane SS School
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Sub-Total

Add 5% Contingencies

Subtotal

Add15% VAT

Carried to Form of Tender
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