
AmountItem
No

Quantity Rate

Storm Damage Programme

Nzuza Secondary School

BILL NO. 1

i) The agreement is to be the JBCC Series 2000 
Principal Building Agreement, Edition 4.1 May 
2005, and other contract documents that 
together form the contract between the 
employer and contractor

PRELIMINARIESNOTES 

ii) The preliminaries are to be the JBCC Series 
2000 Code 2103 Preliminaries prepared by the 
Joint Building Contracts Committee, May 2005 
edition and shall be deemed to be incorporated 
herein 

iii) Tenderers are referred to the abovementioned 
documents for the full intent and meaning of 
each clause thereof (hereinafter referred to by 
heading and clause number only) for which such
allowance must be made as may be considered 
necessary 

iv) Where standard clauses or alternatives are not 
entirely applicable to this contract such 
modifications, corrections or supplements as will 
apply are given under each relevant clause 
heading 

v) Where any item is not relevant to this specific 
contract such item is marked N/A (signifying 
"not applicable") 

vi) If Alternative A as set out in clause B10.3 
hereinafter is to be used for the adjustment of 
the preliminaries each item priced is to be 
allocated to one or more of the three categories, 
where "F" denotes a fixed amount (amount not 
to be varied), "V" denotes an amount variable in 
proportion to value and "T" denotes an amount 
in proportion to time 

------------------------- 
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SECTION A: PRINCIPAL BUILDING 
AGREEMENT 

Item

Definitions and interpretation (clause 
1)F:............................. V:............................ 
T:............................

1

Definitions (A1) 

Item

Offer acceptance and performance (clause 
2)F:............................. V:............................ 
T:............................

2

Objective and Preparation (A2 to A14) 

Item
Documents (clause 3)F:............................. 
V:............................ T:............................

3

Item
Design responsibility (clause 4)F:............................. 
V:............................ T:............................

4

Item
Employer's agents (clause 5)F:............................. 
V:............................ T:............................

5

Item
Site representative (clause 6)F:............................. 
V:............................ T:............................

6

Item

Compliance with regulations (clause 
7)F:............................. V:............................ 
T:............................

7

Item
Works risk (clause 8)F:............................. 
V:............................ T:............................

8

Item
Indemnities (clause 9)F:............................. 
V:............................ T:............................

9

Item

Works insurances (clause 10)

F:............................. V:............................ 
T:............................

10

Item
Liability insurances (clause 11)F:............................. 
V:............................ T:............................

11

Item
Effecting insurance (clause 12)F:............................. 
V:............................ T:............................

12
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N/ANO CLAUSE13

Item
Security (clause 14)F:............................. 
V:............................ T:............................

14

Item

Preparation for and execution of the works (clause 15) 
fixed F:............................. V:............................ 
T:............................

15

Execution (A15-A23) 

Item
Access to the works (clause 16)F:............................. 
V:............................ T:............................

16

Item
Contract instructions (clause 17)F:............................. 
V:............................ T:............................

17

Item
Setting out of the works (clause 18)F:............................. 
V:............................ T:............................

18

Item
Assignment (clause 19)F:............................. 
V:............................ T:............................

19

Item

Nominated subcontractors (clause 
20)F:............................. V:............................ 
T:............................

20

Item
Selected subcontractors (clause 21)F:............................. 
V:............................ T:............................

21

Item

Employer's Direct Contractors (clause 22)

F:............................. V:............................ 
T:............................

22

Item

Contractor's Domestic Sub-Contractors (Clause 23)

F:............................. V:............................ 
T:............................

23

Item
Practical completion (clause 24)F:............................. 
V:............................ T:............................

24

Completion (A24-A30) 

Item
Works completion (clause 25)F:............................. 
V:............................ T:............................

25
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Item
Final completion (clause 26)F:............................. 
V:............................ T:............................

26

Item

Latent defects liability period (clause 
27)F:............................. V:............................ 
T:............................

27

Item
Sectional completion (clause 28)F:............................. 
V:............................ T:............................

28

Item

Revision of date of practical completion (clause 
29)F:............................. V:............................ 
T:............................

29

Item

Penalty for non-completion (clause 
30)F:............................. V:............................ 
T:............................

30

Item

Interim payment to the contractor (clause 
31)F:............................. V:............................ 
T:............................

31

Payment (A31 - A35) 

Item

Adjustment to the contract value (clause 
32)F:............................. V:............................ 
T:............................

32

Item

Recovery of expense and loss (clause 
33)F:............................. V:............................ 
T:............................

33

Item

Final account and final payment (clause 
34)F:............................. V:............................ 
T:............................

34

Item

Payment to other parties (clause 35)

F:............................. V:............................ 
T:............................

35

Item

Cancellation by employer - contractor's default (clause 
36)F:............................. V:............................ 
T:............................

36

Cancellation (A36-A39) 
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Item

Cancellation by employer - loss and damage (clause 
37)F:............................. V:............................ 
T:............................

37

Item

Cancellation by contractor - employer's default (clause 
38)F:............................. V:............................ 
T:............................

38

Item

Cancellation - cessation of the works (clause 
39)F:............................. V:............................ 
T:............................

39

Item

Dispute Settlement (clause 40)

F:............................. V:............................ 
T:............................

40

Dispute (A40) 

Item

State clauses (Clause 41)

F:............................. V:............................ 
T:............................

41

Substitute Provisions (A41) 

Information necessary for completion of those clauses 
contained in the schedule which are necessary for 
tender purposes is given hereunder 

THE SCHEDULE

Item

Pre-tender information (clause 42)

F:............................. V:............................ 
T:............................

42
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42.1.1
Employer: 

.....................................................................

Postal address: 

.....................................................................

.....................................................................

Code ..........................

Tel ........................................ 

Fax .........................................

E-mail ..........................................

Physical Address:

.....................................................................

.....................................................................

42.1  CONTRACTING AND OTHER PARTIES

42.1.2
Principal Agent: 

.....................................................................

Postal address: 

.....................................................................

.....................................................................

Code ..........................

Tel ........................................ 

Fax ........................................

E-mail ........................................
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42.1.3 
Agents service:Architect  

Agent (1) 

.....................................................................

Postal address: 

.....................................................................

.....................................................................

Code ..........................

Tel ........................................ 

Fax ........................................

E-mail ........................................

42.1.4 
Agents service: Quantity Surveyor

Agent (2) 

....................................................................

Postal address: 

.....................................................................

.....................................................................

Code ..........................

Tel ........................................ 

Fax ........................................

E-mail ........................................
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42.1.5 
Agents service:Structural & Civil Engineer

Agent (3) 

....................................................................

Postal address: 
.....................................................................

.....................................................................

Code ..........................

Tel ........................................ 

Fax ........................................

E-mail ........................................

42.1.6 
Agents service: Electrical Engineer

Agent (4) 

....................................................................

Postal address: 

.....................................................................

.....................................................................

Code ..........................

Tel ........................................

Fax ........................................

E-mail ........................................
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42.1.7
Agents Service : Mechanical Engineer 

Agent (5) 

....................................................................

Postal address: 

.....................................................................

.....................................................................

Code ..........................

Tel ........................................ 

Fax ........................................

E-mail ........................................

42.1.8
Agents Service : 

Agent (6) 

....................................................................

Postal address: 

.....................................................................

.....................................................................

Code ..........................

Tel ........................................ 

Fax ........................................

E-mail ........................................
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42.2.1 Works Description: 

........................................................................................

.........................................................................................

.........................................................................................

42.2  CONTRACT DETAILS

42.2.2 Site Description:

.........................................................................................

.........................................................................................

.........................................................................................

42.2.3 Work or installations by direct contractors:

.........................................................................................

.........................................................................................

.........................................................................................

42.2.4 This agreement is for a government contract 
where there are specific options that are 
applicable to a State organ only

 Yes/No

42.2.5 Date on which possession of the site is intended 
to be given: 

?.............................................      (Date)

42.2.6 Period for the commencement of the works after 
the contractor takes possession of the site 

?............................      working days

42.2.7 For the works as a whole. Intended date of 
practical completeion and the penalty per 
calendar day 

?......................................... Date

?R......................... Penalty Amount
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42.2.8 For the works in sections:  ??Intended date of 
practical completion and the penalty per 
calender day 

Section 1
......................................... Date

R......................... Penalty Amount

Section 2
......................................... Date

R......................... Penalty Amount

Section 3
......................................... Date

R......................... Penalty Amount

Section 4
......................................... Date

R......................... Penalty Amount

42.2.9 The law applicable to this agreement shall be 
that of 

.............................. (country)

42.3.1 Contract works insurance to be effected by:

Employer/Contractor:
For the Sum of R ..................................

 With a deductible of of R ..................................

42.3 INSURANCES

42.3.2 Supplementary insurance is required
Yes/No

42.3.3 Public liability insurance to be effected by:
 Employer/Contractor:

 For the Sum of R ..................................

With a deductible of of R ..................................
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42.4.1 Waivers of contractors lien or right of 
continuing possession is required

Yes/No

42.4 DOCUMENTS

42.4.2 Number of construction document copies to be 
supplied to the contractor free of charge: 

 .........................  Number of

42.4.3 Bills of Quantities/Lump sum document 
schedule of rates drawn up in accordance with:

(state system)  .....................................................  

42.4.4 On acceptance of the tender the bills of 
quantities/lump sum document is to be 
submitted within working days

 ......................   Number of

42.4.5 JBCC Engineering General Conditions are to be 
included in the contract documents:

 Yes/No

42.4.6 The contract value is to be adjusted using 
escalation adjustment indices

Yes/No
Where JBCC CPAP is to be used

Base Month .......................................

42.4.7 Details of changes made to the provision of 
JBCC standard documentation:

....................................................................

........................................................................

........................................................................

........................................................................

........................................................................
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SECTION B:  PRELIMINARIES 

Item

Definition and interpretation (B1.1 - B1.4.6)

F:............................. V:............................ 
T:............................

43

Definitions and interpretation (B1) 

Item
Checking of documents (B2.1)F:............................. 
V:............................ T:............................

44

Documents (B2) 

Item
Provisional bills of quantities (B2.2)F:............................. 
V:............................ T:............................

45

Item

Availability of construction documentation (B2.3)

F:............................. V:............................ 
T:............................

46

Item
Interests of agents (B2.4)F:............................. 
V:............................ T:............................

47

Item
Priced documents (B2.5)F:............................. 
V:............................ T:............................

48

Item
Tender submission (B2.6)F:............................. 
V:............................ T:............................

49

Item
Defined works area (B3.1)F:............................. 
V:............................ T:............................

50

The site (B3) 

Item
Geotechnical investigation (B3.2)F:............................. 
V:............................ T:............................

51

Item
Inspection of the site (B3.3)F:............................. 
V:............................ T:............................

52

Item
Existing premises occupied (B3.4)F:............................. 
V:............................ T:............................

53
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Item

Previous work - dimensional accuracy 
(B3.5)F:............................. V:............................ 
T:............................

54

Item
Previous work - defects (B3.6)F:............................. 
V:............................ T:............................

55

Item
Services - known (B3.7)F:............................. 
V:............................ T:............................

56

Item
Services - unknown (B3.8)F:............................. 
V:............................ T:............................

57

Item
Protection of trees etc (B3.9)F:............................. 
V:............................ T:............................

58

Item
Articles of value (B3.10)F:............................. 
V:............................ T:............................

59

Item

Inspection of adjoining properties etc 
(B3.11)F:............................. V:............................ 
T:............................

60

Item
Management of the works (B4.1)F:............................. 
V:............................ T:............................

61

Management of contract (B4) 

Item

Programme for the works (B4.2)

F:............................. V:............................ 
T:............................

62

Item
Progress meetings (B4.3)F:............................. 
V:............................ T:............................

63

Item
Technical meetings (B4.4)F:............................. 
V:............................ T:............................

64

Item

Labour and Plant records (B4.5)

F:............................. V:............................ 
T:............................

65
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Item
Samples of materials (B5.1)F:............................. 
V:............................ T:............................

66

Samples, Shop Drawings and Manufacturer's 
Instructions (B5) 

Item
Workmanship samples (B5.2)F:............................. 
V:............................ T:............................

67

Item

Shop drawings (B5.3)

F:............................. V:............................ 
T:............................

68

Item

Compliance with Manufacturer's Instructions (B5.4)

F:............................. V:............................ 
T:............................

69

Item
Deposits and fees (B6.1)F:............................. 
V:............................ T:............................

70

Temporary works and plant (B6) 

Item
Enclosure of the works (B6.2)F:............................. 
V:............................ T:............................

71

Item
Advertising (B6.3)F:............................. 
V:............................ T:............................

72

Item

Plant, equipment, sheds and offices 
(B6.4)F:............................. V:............................ 
T:............................

73

Item
Main notice board (B6.5)F:............................. 
V:............................ T:............................

74

Item

Subcontractors' notice board (B6.6)

F:............................. V:............................ 
T:............................

75

Item
Location (B7.1)F:............................. V:............................ 
T:............................

76

Temporary services (B7) 
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Item

Water (B7.2)
Option [A] / [B] ? shall apply

F:............................. V:............................ 
T:............................

77

Item

Electricity (B7.3)
Option [A] / [B] ? shall apply

F:............................. V:............................ 
T:............................

78

Item

Telecommunication facilities (B7.4)

F:............................. V:............................ 
T:............................

79

Item

Ablution facilities (B7.5)
Option [A] / [B] ? shall apply

F:............................. V:............................ 
T:............................

80

Item

Responsibility for prime cost amounts 
(B8.1)F:............................. V:............................ 
T:............................

81

Prime cost amounts (B8) 

Item
General attendance (B9.1)F:............................. 
V:............................ T:............................

82

Attendance on N/S Subcontractors (B9) 

Item
Special attendance (B9.2)F:............................. 
V:............................ T:............................

83

Item

Commissioning - Fuel, water and power 
(B9.3)F:............................. V:............................ 
T:............................

84

Item

Statutory taxes, duties and levies 
(B10.1)F:............................. V:............................ 
T:............................

Financial aspects (B10) 
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Item

Payment of preliminaries (B10.2)
Option [A] / [B] ? shall apply

F:............................. V:............................ 
T:............................

85

Item
Adjustment of preliminaries (B10.3)F:............................. 
V:............................ T:............................

86

Item

Payment certificate cash flow 
(B10.4)F:............................. V:............................ 
T:............................

87

Item
Protection of works (B11.1)F:............................. 
V:............................ T:............................

88

General (B11) 

Item

Protection/isolation of existing/sectionally occupied 
works (B11.2)F:............................. V:............................ 
T:............................

89

Item

Security of the Works (B11.3)

F:............................. V:............................ 
T:............................

90

Item
Notice before covering work (B11.4)F:............................. 
V:............................ T:............................

91

Item

Disturbance (B11.5)

F:............................. V:............................ 
T:............................

92

Item

Environmental Disturbance (B11.6)

F:............................. V:............................ 
T:............................

93

Item

Works cleaning and clearing (B11.7)

F:............................. V:............................ 
T:............................

94
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Item

Vermin (B11.8)

F:............................. V:............................ 
T:............................

95

Item

Overhand work (B11.9)

F:............................. V:............................ 
T:............................

96

Item

Instruction manuals and guarantees (B11.10)

F:............................. V:............................ 
T:............................

97

Item

As built information (B11.11)

F:............................. V:............................ 
T:............................

98

Item

Tenant Installations (B11.12)

F:............................. V:............................ 
T:............................

99

Item
Pre-tender information (B12.1)F:............................. 
V:............................ T:............................

100

Schedule of variables (B12) 

12.1.1 Provisional bills of quantities (B2.2)
The quantities are provisional:         

Yes/No

12.1.2 Availability of construction documentation (B2.3)
Construction documentation is not complete

 Yes/No

12.1.3 Interest of agents (B2.4)

....................................................................

........................................................................

........................................................................
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12.1.4 Defined works area (B3.1) 

....................................................................

........................................................................

........................................................................

12.1.5 Geotechnical investigation (B3.2) 

....................................................................

........................................................................

........................................................................

12.1.6 Existing premises occupied (B3.4)

 ....................................................................

........................................................................

........................................................................

12.1.7 Previous work - dimensional accuracy (B3.4)

 ....................................................................

........................................................................

........................................................................

12.1.8 Previous work - defects (B3.5)

....................................................................

........................................................................

........................................................................
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12.1.9 Services - known (B3.7)

 ....................................................................

........................................................................

........................................................................

12.1.10 Protection of trees (B3.9) 

....................................................................

........................................................................

........................................................................

12.1.11 Inspection of adjoining properties 
(B3.11) 

....................................................................

........................................................................

........................................................................

12.1.12 Enclosure of the works (B6.2) 
....................................................................

........................................................................

........................................................................

12.1.13 Offices (B6.4.3) 

....................................................................

........................................................................

........................................................................
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12.1.14 Main notice board (B6.5) 

....................................................................

........................................................................

........................................................................

12.1.15 Subcontractors notice board (B6.6)
A notice board is required

 Yes/No

12.1.16 Water (B7.2)
Alternative Selected: 

12.1.17 Electricity (B7.3)
Alternative selected:

12.1.18 Telecommunications (B7.4)

12.1.19 Ablution facilities (B7.5)
Alternative selected:  

12.1.20 Protection of existing/sectionally occupied works 
(B11.2)

12.1.21 Special attendance (B9.2) 

Subcontractor (1) details:

....................................................................

........................................................................

........................................................................

12.1.22 Protection of the works (B11.1) 

....................................................................

........................................................................

........................................................................
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12.1.23 Disturbance (B11.5) 

 ....................................................................

........................................................................

........................................................................

12.1.24 Environmental Disturbance (B11.6) 

....................................................................

........................................................................

........................................................................

12.2.1 Payment of preliminaries
Alternative selected:  

Post tender information (B12.2)

12.2.2 Adjustment of preliminaries
Alternative selected: 

12.2.3 Additional agreed preliminaries items
................................................................- 
................................................................- 
................................................................- 

Any special items to meet the particular circumstances 
of a specific project are embodied in this section.  
Where required for an aspect of the works to be 
executed according to a design by a consulting 
engineer, a recital of the headings to the individual 
clauses of the JBCC Engineering General Conditions 
are included

SECTION  C: SPECIFIC PRELIMINARIES

Item
Occupational Health and Safety Compliance (BoQ to be 
provided on award)

101

-77-

Preliminaries
Bill No.  1
Preliminaries
Section No.  1

Ramgoolam (Pty) Ltd

Carried to Collection R



74

73

72

71

70

69

68

67

66

65

64

63

62

61

60

59

58

57

56Total Brought Forward from Page No.

Preliminaries

Section No.  1

Bill No.  1

AmountPage
No

Preliminaries

COLLECTION

Storm Damage Programme

Nzuza Secondary School

-78-

Preliminaries
Bill No.  1
Preliminaries
Section No.  1

Ramgoolam (Pty) Ltd

Carried Forward R



Preliminaries

Section No.  1

Bill No.  1

AmountPage
No

Preliminaries

COLLECTION

R

Storm Damage Programme

Nzuza Secondary School

77

76

75Total Brought Forward from Page No.

-79-

Preliminaries
Bill No.  1
Preliminaries
Section No.  1

Ramgoolam (Pty) Ltd

Carried to Final Summary R



AmountItem
No

Quantity Rate

Storm Damage Programme

Nzuza Secondary School

BILL NO. 1 

ALTERATIONS

Note:

The Contractor is referred to the relevant Clauses in the 
separate document Specifications of Materials and 
Methods to be Used (PW 371) Fourth Revision October 
1993 and the Supplementary Preambles and any 
amplification/s stated hereunder
_____________________________________________
________

PREAMBLES

SUPPLEMENTARY PREAMBLES

Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants.  He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent

General
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Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent

Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include 
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc 
and making good floor and wall finishes to match 
existing

With regard to building up of openings in existing walls, 
cement screeds and pavings, granolithic, tops of walls, 
etc, shall be levelled and prepared for raising of 
brickwork

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied, where necessary

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)

(CPAP WORK GROUP NO. 102) unless 
otherwise stated

REMOVAL OF EXISTING WORK
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153NoAir bricks1

Breaking down and removing brickwork etc

30NoTimber single door and frame not exceeding 2,5m²2

Taking out and removing doors, windows, etc 

21NoSingle security gate size 900 x 2030mm high overall3

Taking out doors, windows, etc, including thresholds, 
sills, etc, setting aside for re-use and later refixing in 
similar new position

1,506m2

Competent persons to inspect existing roof coverings 
and trusses and provide specifications for the removal 
and replacement (replacement elsewhere measured) of 
roof structure

4

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

1,506m2Existing roof covering5

323mFascias and bargeboards6

306mGutters and rainwater pipes7

1,506m2
Gypsum plasterboard ceilings, including timber 
brandering, cornices, etc in patches

8

176m2Ceramic floor tiles9

1,330m2Vinyl floor tiles10

627mTimber skirtings11

Taking out and removing sundry joinery work, fittings, 
etc

1NoCounter top 1160 x 700 x 70mm thick12

60NoHinges13

Taking out and removing ironmongery

30NoDoor handle14
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30NoDoor lock15

30NoDoor stop16

22No1500 x 1500mm High pinning boards17

38NoChalkboards18

1,383m225mm Screed from floors19

Hacking up/off and removing granolithic, screeds, 
plaster, etc from concrete or brickwork and preparing 
surfaces for new screed, plaster, tile finishes, etc

388m2Internal plaster from walls and columns20

452m2On floors in patches not exceeding 35mm thick21

Making good cement screeds

35m2Screed on floors not exceeding 35mm thick22

309m2
Glass from steel windows, including cleaning out 
rebates and preparing for new glass

23

Taking out/off and removing glass and mirrors

19m2

Existing timber door leaves to be sanded smooth and 
prepared for painting. Prime door leaf then paint with 2-
3 coats paint/varnish so as to achieve complete 
coverage. 

24

PREPARATORY WORK TO EXISTING 
SURFACES

19m2
Make good to GMS door frames then treat with cold 
galvanise. 

25

2No

Existing galvanised mild steel gate to be cleaned and all 
paint/rust to be removed. Once all paint/rust has been 
removed, prepare gate and treat with cold galvanising. 

26

MAKING GOOD OF FINISHES, ETC
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2,136m2On internal walls27

Prepare existing walls by scraping and sanding down 
loose and flaking paint and make good and paint 
(paintwork elsewhere measured)

1,734m2On external walls28

57m2Brick piers29

GENERAL MAINTENANCE

1,330m2Existing metal roof coverings (measured on flat)30

Metal roof coverings:

Surface preparation
High-pressure clean roofs to remove of all dirt. Remove 
any fungal growth or algae with household bleach (3,5% 
solution of sodium hypochlorite) thinned 2 parts bleach 
to 1 part water by volume. Leave on surface for 
approximately 1 hour and then scrub with a hard bristle 
brush to remove all dead growth. Rinse thoroughly with 
fresh water. Allow to dry

Repair leaks and defective flashing with Plascon 
multiseal (WSS 2) professional waterproofing compound 
(PWC 520) or similar approved and the appropriate 
waterproofing membrane 

Surfaces must be clean, firm and thoroughly dry before 
painting

Where large perforations and damages in existing roof 
sheets, flashings, roof caps, etc are found the contractor 
is to remove the affected items and replace with new to 
match the existing (elsewhere masured). Sample of 
replacement items and technical data sheet to be 
provided to the Architect for approval prior to installation

Architectural specification code: RF-M-01 

146mFlashings31
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210m2
Clean down existing face brick walls with high pressure 
water hose

32

Making good and sealing external face brickwork 
(sealing of face brickwork measured elsewhere)

665m2
Facebrick walls (Architectural Specification Code: WF-
FB-01)

33

266m2
General maintenance to concrete verandah including 
washing down, repairing spalling, power float etc 

34

Making good exposed concrete

152m

General maintenance to exposed concrete at 
stormwater drains including washing down, repairing 
spalling, etc not exceeding 300mm wide 

35

1,330m2Ceilings36

Making good gypsum plasterboard ceilings and timber 
brandering with taped joints and the whole finished with 
gypsum plaster trowelled to a smooth polished surface 
to the thickness recommended by the manufacturer

SUNDRIES

19NoExisting Windows37

Overall, adjust, service and replace broken or missing 
hinges, stays, handles, glazing, hacking out damaged 
beading and re-bead to existing windows including 
cleaning glazing and frame including the cleaning and 
treatment for rust to burglar bars. Thereafter inspect and 
repair damages to frame beading and glazing. Repair all 
imperfections as per surface preparation guidelines

OPENINGS THROUGH EXISTING WALLS ETC

Altering openings

21NoWC Suite 38

Taking out and removing sanitary fittings, tanks, 
geysers, etc, including disconnecting from pipes, traps, 
etc and making good floor and wall finishes (making 
good tiling and paintwork elsewhere)
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21NoToilet seat39

12NoBasins40

14NoPillar tap41

2NoBasin waste42

2NoBottle trap43

2NoStop tap44

2NoSoap dispenser45

2NoDouble toilet paper holder46

1NoWall mounted brackets for sinks47

5m15mm copper pipes48

Taking out and removing existing pipes including fittings 
and making good floor and wall finishes (making good 
tiling and paintwork elsewhere)

5m22mm Copper pipes49

57.00m2
Removal of existing plaster of 1500mm wide x 2800mm 
high to fix vertical crack

50

Structural cracks to internal walls

76.00m2
Removal of existing plaster of 1500mm high to fix 
vertical crack

51

57.00m
Fix 32mm metal strap against wall including concrete 
nails

52

57.00m220mm Thick plaster to internal walls or to match existing53

57.00m2Suitable crack filler on visible plaster cracks54
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19m2

Remove one skin of existing facebrick to make good  to 
allow for metal strap to be fixed (New brickwork 
measured elsewhere)

55

Structural cracks to external walls

19.00m
Fix 32mm metal strap against wall including concrete 
nails

56

19m2

Replace facebricks to match existing including toothing, 
bonding and making good as per Architects 
Specification

57

19.00m3
Cut and remove of existing concrete to allow for working 
space

58

Structural cracks to concrete surface beds

114.00No
Drill 250mm long holes and epoxy Y10 bars into existing 
concrete

59

1.900tY10 bars along the crack60

19.00m330 Mpa concrete61

19.00No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

62
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BILL NO 2

CONCRETE, FORMWORK AND 
REINFORCEMENT

The General Preambles for Trades 2017 published by 
the Association of South African Quantity Surveyors 
shall be deemed to be incorporated in these bills of 
quantities and no claims arising from brevity of 
description of items fully described in the said General 
Preambles will be entertained

PREAMBLES FOR TRADES

Supplementary preambles and/or specifications are 
incorporated in these bills of quantities to satisfy the 
requirements of this project. Such supplementary 
preambles and/or specifications shall take precedence 
over the provisions of the General Preambles

The contractor's prices for all items throughout these 
bills of quantities shall take account of and include 
where applicable for all of the obligations, requirements 
and specifications given in the General Preambles and 
in any supplementary preambles and/or specifications

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests for approval.  The testing 
shall be undertaken by an approved independent firm or 
institution nominated by the contractor (test cubes are 
measured separately)

Cost of tests
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Breeze concrete shall consist of twelve parts clean dry 
furnace ash, free from coal or other foreign matter, to 
one part cement (1:12); the ash graded up to particles 
which will pass a 16,5mm ring from a minimum which 
fails to pass a 4,75mm mesh.  The finer materials from 
the screening are to be first mixed with the cement into 
a mortar and the ash added afterwards and thoroughly 
incorporated

Breeze concrete

Lightweight concrete shall have a density of 600kg/m3 
for the top 50mm and 400kg/m3 for the remaining 
thickness.  The minimum thickness at outlets, channels, 
etc shall be 50mm

Lightweight concrete

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself

Formwork to soffits of solid slabs etc shall be deemed to 
be to slabs not exceeding 250mm thick unless otherwise 
described

Formwork to soffits of slabs, beams, etc shall be 
deemed to be propped up exceeding 1,5m and not 
exceeding 3,5m high unless otherwise described
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Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"

(CPAP WORK GROUP NO. 110) unless 
otherwise stated

CONCRETE

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

19m3Apron slab to match existing as per specification1

25MPa/19mm concrete

19m3

Storm water drain cast in panels on waterproofing to 
match existing as per specification including all 
excavations, trimming and levelling of ground surfaces, 
compaction, filling etc complete

2

66No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

3

TEST CUBES

FORMWORK

(CPAP WORK GROUP NO. 111) unless 
otherwise stated

SMOOTH FORMWORK (DEGREE OF 
ACCURACY II)

206m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

4

Smooth formwork to sides

CONCRETE SUNDRIES
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124m2Surface beds, slabs, etc5

Finishing top surfaces of concrete smooth with a wood 
float

(CPAP WORK GROUP NO. 114) unless 
otherwise stated

REINFORCEMENT

155m2Type 193 fabric reinforcement 6

Fabric reinforcement

60m2Type 252 fabric reinforcement7
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BILL NO 3

MASONRY

Note:

The Contractor is referred to the relevant Clauses in the 
separate document Specifications of Materials and 
Methods to be Used (PW 371) Fourth Revision October 
1993 and the Supplementary Preambles and any 
amplification/s stated hereunder
_____________________________________________
________

PREAMBLES

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the width and "half brick" the width 
of a brick

Sizes in descriptions

Descriptions of hollow walls shall be deemed to include 
leaving every fifth perpend of the bottom course of the 
external skin open as a weep hole

Hollow walls

The following preamble generally applies for works in 
hot and humid coastal areas

User note

Walls in two skins described as "bagged and sealed" 
shall be deemed to include having the outer face of the 
inner skin bagged with 1:6 cement and sand mixture 
and sealed with two coats bitumen emulsion 
waterproofing coating

Bagged and sealed walls
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Bricks shall be ordered timeously to obtain uniformity in 
size and colour

Face bricks 

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, etc

Pointing 

Blocks shall be of approved manufacture, sound, well 
burnt or cured and uniform and true in size, shape and 
colour

DECORATIVE BLOCKS

(CPAP WORK GROUP NO. 116) unless 
otherwise stated

BRICKWORK

SUPERSTRUCTURE

98m2Half brick walls in beamfilling1

Brickwork of NFP bricks in class II mortar

154NoAir brick2

SUPERSTRUCTURE

132No

30 x 1,6mm Roof tie 1,5m long with one end built into 
brickwork or cast in on top of concrete and other end 
fixed to timber

3

Galvanised hoop iron cramps, ties, etc
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BILL NO 4

WATERPROOFING

Note:

The Contractor is referred to the relevant Clauses in the 
separate document Specifications of Materials and 
Methods to be Used (PW 371) Fourth Revision October 
1993 and the Supplementary Preambles and any 
amplification/s stated hereunder
_____________________________________________
________

PREAMBLES

SUPPLEMENTARY PREAMBLES

Waterproofing of roofs, basements, etc shall be laid 
under a ten year guarantee.  Waterproofing to roofs 
shall be laid to even falls to outlets etc with necessary 
ridges, hips and valleys. Descriptions of sheet or 
membrane waterproofing shall be deemed to include 
additional labour to turn-ups and turn-downs

Waterproofing

(CPAP WORK GROUP NO. 120) unless 
otherwise stated

WATERPROOFING TO ROOFS, BASEMENTS, 
ETC

14m2On concrete roofs1

One layer 1,7mm self-adhesive fully bonded waterproof 
membrane comprising 1,4mm rubberised asphalt and a 
layer of heat-resistant woven polypropylene mesh, laid 
with 75mm side and 100mm end laps

SEALING STRIPS, JOINT SEALANTS, ETC
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144m
Approximately 5 x 5mm In joints between window 
frames and walls

2

Silicone joint sealing strips
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BILL NO 5

ROOF COVERINGS

Note:

The Contractor is referred to the relevant Clauses in the 
separate document Specifications of Materials and 
Methods to be Used (PW 371) Fourth Revision October 
1993 and the Supplementary Preambles and any 
amplification/s stated hereunder
_____________________________________________
________

PREAMBLES

(CPAP WORK GROUP NO. 124) unless 
otherwise stated

PROFILED METAL SHEETING AND 
ACCESSORIES

1,330m2

Roof covering with pitches not exceeding 25 degrees 
with side laps sealed with 6 x 20mm closed cell bitumen 
impregnated polyurethane foam strips and seam 
stitched

1

0,58mm "Brownbuilt Klip-Lok 700" roof sheeting 
system complete with all fittings and fixtures 
installed strictly according to manufacturers 
specification.  Chromadek finish (Colour: Dark 
Dolphin)

152mRidge cappings 450mm girth2

152mCover flashings 200mm girth3

152mSide wall flashings 450mm girth4

152mHead wall flashings 450mm girth5

152mStandard narrow and broad flute closers 6

152mMoulded narrow and broad rib polyethylene filler blocks7
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200mRoof Tiles which had been previously removed 8

20mBarge Ridge 9

1,330m2

50mm Lamdaboard Insulation sheeting fixed to 
underside of rafters not exceeding 400mm centres and 
double-sided tape at edges where required

10

ROOF AND WALL INSULATION
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BILL NO 6

CARPENTRY AND JOINERY

Note:

The Contractor is referred to the relevant Clauses in the 
separate document Specifications of Materials and 
Methods to be Used (PW 371) Fourth Revision October 
1993 and the Supplementary Preambles and any 
amplification/s stated hereunder
_____________________________________________
________

PREAMBLES

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Descriptions of frames shall be deemed to include 
frames, transomes, rails, etc

Joinery

Descriptions of hardwood joinery shall be deemed to 
include sinking and pelleting heads and nuts of bolts

Laminate covering shall be glued under pressure and 
edge strips of same shall be butt jointed at junctions 
with adjacent similar finish

Decorative thermosetting plastic laminate covering

SUPPLEMENTARY PREAMBLES
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(CPAP WORK GROUP NO. 126) unless 
otherwise stated

ROOFS ETC

SUPPLEMENTARY PREAMBLES

Tenderers are to make allowance in their rates for 
additional expenses in regard  to treatment of timber 
against insect pest affecting softwood fixed permanently 
in the building

Plate nailed timber roof truss construction etc

The design of prefabricated roof trusses, bracings and 
secondary members forming part of the total timber roof 
construction shall be prepared by a professional 
structural engineer- Truss System Engineer

A copy of letter reference TR1 and TR2 must be 
completed and signed by the Truss System Engineer 
and submitted to the Architect

The tenderer is to allow in his rates for the roof trusses 
for the design, manufacture, supply, hoisting and fixing 
of the roof trusses and permanent bracings, any 
necessary temporary bracing, and for the costs of all 
inspections by the Truss System Engineer

Trusses are at maximum 1150mm centres

Roof coverings are 0,58mm embossed profile metal 
sheets on 50 x 76mm purlins 

Ceilings are 12.5mm gypsumboard or mineral wool 
suspended ceilings on 38 x 50mm brandering or metal 
tees

Sawn softwood
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Item

Design, manufacture, supply, hoist and fix including 
trusses, rafters, temporary and permanent bracings, 
purlins, wall plates, runners, gangboards, valley boards, 
teco products, and removal of existing roof trusses etc 
all as per Engineers details. Roof pitch is 22,5 degrees.
Floor area is 289.23m2

1

PLATE NAILED TIMBER ROOF TRUSS 
CONSTRUCTION ETC

Item

Design, manufacture, supply, hoist and fix including 
trusses, rafters, temporary and permanent bracings, 
purlins, wall plates, runners, gangboards, valley boards, 
teco products, and removal of existing roof trusses etc 
all as per Engineers details. Roof pitch is 22,5 degrees.
Floor area is 290.92m2

2

1,865mExtra over for wrought splayed purlins at eaves3

44m2
Two coats creosote on wall plate and exposed roof 
timbers

4

Sundries

Tenderers are to make allowance in their rates for 
additional expenses in regard  to treatment of timber 
against insect pest affecting softwood fixed permanently 
in the building

EAVES, VERGES, ETC

High density plain fibre-cement flat sheets

344m
12 x 225mm Fascias, including galvanised steel H-
profile joiners (product no. 685-195) 

5

EVERITE NUTEC pressed fibre-cement fascia boards 
12mm thick with aluminium H-profile fascia joiners 
(Product no. 685-195) screwed to soffit batten and purlin 
with cadmium-plated screws.  Fixing to be hidden and 
no short fascia lengths permitted.  Fascias to be sealed 
all sides.
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191m
80 x 275mm Barge boards, including aluminium H-
profile joiners etc

6

EVERITE NUTEC pressed fibre-cement barge boards 
12mm thick with aluminium H-profile fascia joiners 
(Product no. 685-195) screwed to soffit batten and purlin 
with cadmium-plated screws.  Fixing to be hidden and 
no short fascia lengths permitted.  Fascias to be sealed 
all sides.

SKIRTINGS

RAILS

8m22 x 45mm Rebated and moulded dado rail7

S A Pine

DOORS ETC

32No40mm Door 813 x 2032mm high8

Soild flush panel door leaf with veneer with 6.4mm 
laminated safety glass fanlights as per Bruply

1No40mm Door 1575 x 2032mm high9

Soild flush panel 1 and a half  door leaf with veneer as 
per Bruply sanded down and treated with "Ruboult"

Soild flush panel door leaf with veneer as per Bruply

CUPBOARDS TO KITCHENS, BEDROOMS, ETC

High density plain fibre-cement fascias 
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The following cupboard fittings have been given as 
complete units i.e. the components of the units have not 
been given separately. Descriptions of such units shall, 
therefore, be deemed to include all components, 
assembling, housing, notching, glueing, blocking, 
planting-on and screwing with countersunk screws, 
edge strips, thermosetting plastic laminate, glass, 
ironmongery, metalwork, paint or varnish finishes, etc

Prices are to include for all necessary filler pieces 
against walls etc

SUPPLEMENTARY PREAMBLES

References given in descriptions refer to the respective 
types of fittings detailed on the architect's drawings 
numbered annexed to these bills of quantities for tender 
purposes

References

1No

Floor drawers type 4100 x 540 x 850mm high with 
16mm thick red oak "Bison Ply" with finish on both sides 
with 10mm solid red oak edging stripsto all exposed 
edges with edging strip corners cut at 45 degrees 
counter backing with steel draw sliding track and flush 
door handle as per "Buchel" code B3641 with granite 
tops

10

Kitchen cupboards etc with hinges, handles and drawer 
slides

1No

Floor cupboard type 4100 x 540 x 850mm high with 
22mm and 16mm thick red oak "bison ply" finish on both 
sides with 10mm solid red oak edging stripsto to all 
exposed edges eith edging  strip corners cut at 45 
degrees counter backing with single hinged door with 
flush door handle as per " Buchel" code B 3641 with 
magneic catch and granite tops

11

1No

Floor cupboard type 8200 x 540 x 850mm high with 
22mm and 16mm thick red oak "bison ply" finish on both 
sides with 10mm solid red oak edging stripsto to all 
exposed edges eith edging  strip corners cut at 45 
degrees counter backing with double hinged doors with 
flush door handle as per " Buchel" code B 3641 with 
magneic catch and granite tops

12
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1No

Sink cupboard type 7500 x 540 x 850mm high with 50 x 
25 x 2.5 mm mild steel hollow section fasten ed to wall 
using M10 heavy duty expansion bolt including 45 x 22 
mm solid red oak with edges cut at 45 degrees (sink 
elsewhere measured)

13

3No

Store room shelves type 2250 x 900 x 2900mm high 
including 25 x 50 x 2.5mm mild steel hollow section 
framework bolted with M10 heavy duty bolts with 25mm 
thick hardwood fixed to steel frame and 50 x 25 x 
2.5mm thick mild steel bracket welded to frame and 
fixed to floor using M10 heavy duty bolts with adjustable 
foot (inner shelves-not fixed to the wall)

14

Store room shelves etc

2No

Store room shelves type 2250 x 880 x 2900mm high 
including 25 x 50 x 2.5mm mild steel hollow section 
framework bolted with M10 heavy duty bolts with 25mm 
thick hardwood fixed to steel frame and 100 x 50 x 25 x 
2.5mm thick mild steel bracket welded to frame and 
fixed to floor using M10 heavy duty bolts with adjustable 
foot

15

20No

Passage cupboards type 2500 x 600 x 1300mm,16mm 
thick red oak "BISON PLY" with finish on both sides with 
10mm soild red oak edging strips to all exposed edges 
with edging strip corners to be 45 degrees counter 
backing

16

Classroom cupboards

1No

Desk CSS type 2600 x 1250mm high with 16mm 
melowood timber finish chipboard cupboards doors, 
drawer frompanels with PVC impact edge strips 
including 3.2mm white masonite back panel cupboards 
with cylinder-lock doors and 32mm thick local granite 
tops comprising of 6 cupboards

17

Reception desk
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BILL NO 7

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

Note:

The Contractor is referred to the relevant Clauses in the 
separate document Specifications of Materials and 
Methods to be Used (PW 371) Fourth Revision October 
1993 and the Supplementary Preambles and any 
amplification/s stated hereunder
_____________________________________________
________

PREAMBLES

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

All steel components for ceilings, partitions, etc are to be
galvanised in accordance with SANS 121

Steel components

(CPAP WORK GROUP NO. 129) unless 
otherwise stated

CEILING TIMBERS, BEADS, INSULATION, ETC
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1,330m2150mm Thick insulation fitted above ceilings1

"Isotherm" polyester high density 7-10kg/m3 
thermbonded insulation blanket

NAILED-UP CEILINGS

SUPPLEMENTARY PREAMBLES

Prices for openings for light fittings, ventilation grilles, air 
conditioning diffusers, etc are to include for any 
necessary additional support, trimming around, etc

Openings

1,330m2
Ceilings including 50 x 50mm sawn softwood brandering 
at 400mm centres and cross brandering at ?mm centres

2

12.5mm Gypsum plasterboard with rhinotape and all 
screw heads to be stopped and sanded level when dry

21No

Extra over ceiling for 600 x 600mm trap door of 38 x 
114mm wrought softwood rebated framing with one 
cross brander, covered with ceiling board and fitted flush 
in opening, including necessary trimmers around

3

742m
83mm Coved cornices as per 'Masonite' nailed at max 
300mm centres

4

Gypsum plasterboard cornices  
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BILL NO 8

FLOOR COVERINGS, WALL LININGS, ETC

Note:

The Contractor is referred to the relevant Clauses in the 
separate document Specifications of Materials and 
Methods to be Used (PW 371) Fourth Revision October 
1993 and the Supplementary Preambles and any 
amplification/s stated hereunder
_____________________________________________
________

PREAMBLES

SUPPLEMENTARY PREAMBLES

SELF LEVELLING SCREEDS

Self-levelling screed to be laid on a dry clean surface.  
Screed to be laid in accordance with the manufacturer's 
specification with the relevant primers and bonding 
agents.  Floor must comply with SABS 0155 1980 where
no wave should exceed 3mm over a 3m span

Laying

Floor coverings, wall linings, etc shall, where applicable, 
be fixed with adhesive as recommended by the 
manufacturers of the flooring, linings, etc

Fixing

FLOOR COVERINGS

1,330m2On floors1

2mm thick fully flexible vinyl sheeting as per Architects 
specification, acrylic adhesive to be laid on and 
including new TAL screedmaster self-levelling screed 
according to the manufacturer's specification  
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1,330m2 2 coats wax polish on vinyl flooring2

POLISH, SEALERS, ETC
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BILL NO 9

IRONMONGERY

Note:

The Contractor is referred to the relevant Clauses in the 
separate document Specifications of Materials and 
Methods to be Used (PW 371) Fourth Revision October 
1993 and the Supplementary Preambles and any 
amplification/s stated hereunder
_____________________________________________
________

PREAMBLES

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product 
catalogue titles are given in sub-headings preceding the 
items

Prices are to be based on the specific products/articles 
specified.  If tenderers wish to offer alternative 
products/articles for certain items, these items are to be 
clearly marked and the alternative specification given 
with supporting brochures etc clarifying the features of 
the products/articles offered

On request returnable samples are to be provided to the 
principal agent for consideration

Proprietary items
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Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 
BS Satin bronze lacquered
CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled
AN Anodised natural 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

Finishes to ironmongery

(CPAP WORK GROUP NO. 132) unless 
otherwise stated

HINGES, BOLTS, ETC

64No
SS 2BB BUTT HINGE EN1935GRD13 (JH-BB-STD-2-
SS)

1

"Union" or equal approved

LOCKS

The following locks are to be suitable for master key 
operation

"EN-SUITE" LOCKS

32No4 lever union lock set2

"Union" or equal approved

21NoUnion Euro CYL Deadlock SS (L-2109-78SS)3

2NoUnion bathroom lock SS (2226-78SS)4

DOOR CLOSERS
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11NoR & P Closer EN3-6 SIL (DC300)5

"Dorma" or equal approved 

HANDLES

32Pairs350mm Back to back pull handle (5213BBSS)6

"Union" or equal approved

LETTERS, NAMEPLATES, ETC

32No
5mm Thick perspex plate with engraved and painted 
letters or numerals for office doors

7

"Union" or equal approved

1NoTea/Kitchen sign (SS5066-06SSE02)8

"Solid" or equal approved

1NoMale indicator sign (SS5066-06SSSE10)9

1NoFemale indicator sign (SS5066-06SSSE11)10

1NoParaplegic Toilet sign (SS5066-06SSSE14)11

4No

150  x 150mm Anodised aluminium plate with fire exit, 
fire extinguisher, fire hose reel or fire hydrant symbol 
and directional signage 

12

KICK PLATES, ETC

45NoKick plates 200 x 800mm wide13

Stainless steel kick plates and push plates

ALUMINIUM VENTILATION LOUVRES

8NoLouvres 400 x 400mm high14

Trox natural anodised aluminium  ventilation 
louvre fitted to hardwood door including cutting  the 
hole in the door and fixing vent in place

SUNDRIES
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32NoFloor door stop satin SS (87001SS)15

"Union" or equal approved

13NoHat and coat hook with buffer (SS8025SS)16

BATHROOM FITTINGS

2No Sanitary bin17

"Union" or equal approved

1No
32mm chromium plated back grab rail 800mm long, 
plugged

18

1No32mm chromium plated side grab rail, plugged19

1No

300 x 300 x 300 dogleg rail (code:DL2) with 80mm o/d 
flanges drilled and countersunken with three fixed 
screwed with stainless steel fixing screws with plastic 
wall plugs fasteners as per 'Railman' industries in 304 
high quality stainless steel 32mm o/d Satin polished 
finish

20

1No

670 x 246mm cistern rail for Pearl (code: SR2A) as per 
'Railman Industries' in 304 high quality stainless steel 
32mm o/d Satin polished finish with 80mm o/d flanges 
drilled and countersunken with three fixed screwed with 
stainless steel fixing screws with plastic wall plugs 
fasteners as per 'Railman' industries in 304 high quality 
stainless steel 32mm o/d Satin polished finish

21

17No

'Rodan' Double toilet roll holder witth spindle system for 
wall mounting RODX672 (code:359987) in 0.8mm 
stainless steel with satin finished surface folded front 
cover,cylinder lock with Franke standard key,for 2 rolls 
including stainless steel screws and dowels

22

10No

'Rodan' waste bin for wall mounting RODX605 
(code:359983) in 0.8mm stainless steel with satin 
finished surface, cylinder lock with Franke standard key 
, 23 litres capacity including stainless steel screws and 
dowels

23
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10No

'Rodan' soap dispenser for wall mounting RODX619 
(code: 359981) in 0.8mm stainless steel with satin 
finished surface, cylinder lock with Franke standard key, 
1 litre soap push buttonin ffront including stainless steel 
screws and dowels

24

BLINDS (PROVISIONAL)

4No673 x 511mm high overall (Window type SS21/SS21)25

Hunter Douglas SA supplying Luxaflex or equal 
approved manually operated 127mm 'Solar Bloc Grey' 
(code:240100),privacy and light control fabric vertical 
blinds complete with standard stacking flame retardant 
slats ,recess fixed to walls Contact no: (011) 624-
1222/3/4

8No2000 x 2400mm high overall26

PINNING BOARDS, WRITING BOARDS, 
PROJECTION SCREENS, ETC

46NoPinning boards size 1000 x 1500mm high27

Vitrex System 2000 Pin Boards of Flortime Premier 
pinning material (colour:misty ) laminated to a soft boar, 
the unit to be beaded all around with a aluminum 
channels surround mitered at the corners (code:2304). 
Pin board supplied complete with necessary fixing 
components and fixed in position strictly according to 
manufacturer’s instructions. 

46NoWhite boards size 1000 x 1500mm high28
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BILL NO. 10

METALWORK

Note:

The Contractor is referred to the relevant Clauses in the 
separate document Specifications of Materials and 
Methods to be Used (PW 371) Fourth Revision October 
1993 and the Supplementary Preambles and any 
amplification/s stated hereunder
_____________________________________________
________

PREAMBLES

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of bolts, anchors, etc

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed 
to exclude the bolts unless otherwise described

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 600mm centres

(CPAP WORK GROUP NO. 136) unless 
otherwise stated

STEEL GATES
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20No

40 x 40 x 3mm Galvanised mild steel gate with mitred 
corners including pre-drilled holes for barrel bolt locking, 
including padlock, including 50 x 50 x 3mm square 
galvanised mild steel hollow section gate frame with 
mitred corners, bolted to concrete palisade posts 
through pre-drilled holes in steel frame, overall size 950 
x 2195mm high as per gate schedule GT01 

1

Gates

1No

Galvanised mild steel double gate with mitred corners 
including mentex flatex mesh welded to gate frame 
including 3 x 50 x 50mm square hollow section 
galvanised mild steel gate frame with mitred corners, 
bolted to concrete palisade posts through pre-drilled 
holes in steel frame, overall size 1700 x 2100mm high 
as per gate schedule GT03 

2

GALVANISED STEEL WINDOWS, DOORS, ETC

20NoWindow type SS21/SS21, 673 x 511mm high overall 3

Standard industrial type rolled steel window sections 
with standard brass fittings and with standard 20 x 5mm 
flat section burglar bars to fixed and opening sections

3NoWindow type, 2000 x 2400mm high overall4

GALVANISED PRESSED STEEL DOOR FRAMES

31NoFrame for door 813 x 2032mm high 5

1,6mm Single rebated  mild steel frames suitable for one
brick walls

1NoFrame for door 1690 x 2032mm high6

1,6mm Single rebated  mild steel frames suitable for one
brick walls (180 degrees swing)

SERVICING OF EXISTING STEEL DOOR 
FRAMES

2NoFrame for door 813 x 2032mm high in one brickwall7

Overall, adjust, service, replace missing or broken 
hinges, striking plate, etc and leave in perfect working 
condition
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BILL NO. 11

PLASTERING

Note:

The Contractor is referred to the relevant Clauses in the 
separate document Specifications of Materials and 
Methods to be Used (PW 371) Fourth Revision October 
1993 and the Supplementary Preambles and any 
amplification/s stated hereunder
_____________________________________________
________

PREAMBLES

GRANOLITHIC

The method to be used shall be either the monolithic 
method or the bonded method

Method

For granolithic applied monolithically, the concrete floor 
shall be swept clean after bleeding of the concrete has 
ceased and the slab has begun to stiffen; any remaining 
bleed water shall be removed and the granolithic applied
immediately thereafter. For granolithic to be bonded to 
the floor slab after it has hardened, the slab surface 
shall be hacked (preferably by mechanical means) until 
all laitance, dirt, oil, etc is dislodged and swept clean of 
all loose matter. The slab shall then be wetted and kept 
damp for at least six hours before applying the 
granolithic

Preparation
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Granolithic shall attain a compressive strength of at 
least 41MPa. The coarse aggregate shall comply with 
SANS 1083 and shall generally be capable of passing a 
10mm mesh sieve. Where the thickness of the 
granolithic exceeds 25mm, the size of the coarse 
aggregate shall be increased to the maximum size 
compatible with the thickness of the granolithic

Mix

Granolithic shall be laid in panels not exceeding 14m² 
for monolithic finishes, not exceeding 9,5m² for bonded 
finishes and not exceeding 6m² for all external 
granolithic. Wherever possible, panels shall be square 
but at no time should the length of the panel exceed 1,5 
times its width

Panels

Where possible joints between panels shall be 
positioned over joints in the floor slab and shall be at 
least 3mm wide through the full thickness of the finish, 
separated by strips of wood or fibreboard and finished 
with V-joints

Monolithic granolithic shall be applied to the partially set 
slab and thoroughly compacted and lightly wood floated 
to the required levels

Laying

Bonded granolithic shall be applied to the slab after 
applying a 1:1 sand-and-cement slurry brushed over the 
surface and allowed to partially set before applying the 
granolithic. The granolithic shall be throughly compacted 
and lightly wood floated to the required levels

After wood floating, the monolithic and bonded 
granolithic shall remain undisturbed until bleeding has 
ceased and the surface has stiffened. Any remaining 
bleed water and laitance shall then be removed and the 
surface steel trowelled or power floated

Granolithic shall be covered with clean hessian with 
waterproof building foil over and kept wet for at least 
seven days after laying

Curing, seasoning and protection
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Coloured granolithic shall be tinted with an approved 
colouring pigment mixed into a true and even colour

Colour

(CPAP WORK GROUP NO. 142) unless 
otherwise stated

The contractor is referred to relevant Clause in the 
document Model Preambles for Trades and Methods as 
published by the Association of South African Quantity 
Surveyors (2008 edition)
_____________________________________________
_______

PREAMBLES

SCREEDS

1,590m2Average 20mm thick on roofs with upper surface to falls1

Cement plaster screeds steel trowelled, on concrete

GRANOLITHIC

60m235mm Thick on floors2

Non-slip untinted granolithic, on concrete

114m235mm Thick on floors3

INTERNAL PLASTER

362m2On walls4

15mm Cement plaster steel trowelled, on brickwork

6m2On narrow widths5

EXTERNAL PLASTER

541m2On walls6

Cement plaster wood floated, on brickwork
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BILL NO. 12

TILING

Note:

The Contractor is referred to the relevant Clauses in the 
separate document Specifications of Materials and 
Methods to be Used (PW 371) Fourth Revision October 
1993 and the Supplementary Preambles and any 
amplification/s stated hereunder
_____________________________________________
________

PREAMBLES

SUPPLEMENTARY PREAMBLES

Unless described as "fixed with adhesive to plaster 
(plaster elsewhere)" descriptions of tiling on brick or 
concrete walls, columns, etc shall be deemed to include 
1:4 cement plaster backing and descriptions of tiling on 
concrete floors etc shall be deemed to include 1:3 
plaster bedding

Fixing

Tiling described as "fixed with adhesive on power 
floated concrete" shall be deemed to include for 
approved tiling key-coat

Ceramic, porcelain, marble and granite tiles are to be 
fixed and grouted with suitable adhesives and grouts 
from the "Tal Professional" ("Ceresit Tylon") range of 
products as recommended by the manufacturer of the 
tiles

(CPAP WORK GROUP NO. 144) unless 
otherwise stated

WALL TILING
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7m2On splashbacks1

Full bodied first grade 300 x 600mm STONEWORKS 
porcelain tiles in matte finish as per "JNB Ceramica" or 
equal approved, fixed up to window height plaster 
(elsewhere measured) with Ceresit Tylon CM19 
adhesive and flush pointed with Ceresit Tylon CE 33 
waterproof grout (dark grey) with 10 year warranty

FLOOR TILING

176m2On floors and landings2

Full bodied first grade 300 x 600mm STONEWORKS 
porcelain tiles in matte finish as per "JNB Ceramica" or 
equal approved, fixed to floor screed (elsewhere 
measured) with Ceresit Tylon CM19 adhesive and flush 
pointed with Ceresit Tylon CE 33 waterproof grout (dark 
grey) with 10 year warranty

775mSkirting 100mm high of cut tiles 3
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BILL NO. 13

PLUMBING AND DRAINAGE 
(PROVISIONAL)

Note:

The Contractor is referred to the relevant Clauses in the 
separate document Specifications of Materials and 
Methods to be Used (PW 371) Fourth Revision October 
1993 and the Supplementary Preambles and any 
amplification/s stated hereunder
_____________________________________________
________

PREAMBLES

SUPPLEMENTARY PREAMBLES

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings

Stainless steel for economy basins, domestic sinks and 
worktops shall be Type 430 (17/0)

Stainless steel for urinals, basins, quality sinks, wash 
troughs, institutional equipment, etc shall be Type 304 
(18/8)

Stainless steel for laboratory sinks, photographic 
equipment, etc shall be Type 316 (18/8)

Units shall have standard aprons on all exposed edges 
and tiling keys against walls where applicable

Stainless steel basins, sinks, wash troughs, urinals, etc

Outer edges of sinks, basins, baths, urinals, etc are to 
be sealed against adjacent surfaces with approved 
silicone

Sealing of edges
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Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

Pipes of 50mm diameter and smaller shall be plain 
ended with solvent welded uPVC loose sockets and 
fittings

Pipes of 63mm diameter and greater shall have sockets 
and spigots with push-in type integral rubber ring joints.  
Bends shall be uPVC and all other fittings shall be cast 
iron, all with similar push-in type joints

uPVC pressure pipes and fittings

Pipes shall be type IV and of the class specified with 
"Plasson" or "Alprene" compression fittings

High density polyethylene (HDPe) pipes and fittings

Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured Class 16 pipes jointed 
with "Fast-fuse" heat welded thermoplastic or where so 
described "Polylock" compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

"Polycop" polypropylene pipes

Pipes shall be hard drawn and half-hard "Maksal" pipes 
of the class described.  Class 0 (thin walled hard drawn) 
pipes shall not be bent.  Class 1 (thin walled half-hard), 
Class 2 (half-hard) and Class 3 (heavy walled half-hard) 
pipes shall only be bent with benders with inner and 
outer formers.  Fittings to copper waste, vent and anti-
syphon pipes, capillary solder fittings and compression 
fittings shall be "Cobra Watertech" type.  Capillary solder
fittings shall comply with ISO 2016

Copper pipes

-133-

Plumbing and Drainage (Provisional)
Bill No.  13
Repairs and Renovations
Section No.  2

Ramgoolam (Pty) Ltd

Carried to Collection R



Storm Damage Programme

Nzuza Secondary School

Copper pipes are to be installed in accordance with the 
latest revision of the Code of Practice for Copper 
Plumbing soldering techniques.  Flux, solder, etc to be 
strictly in accordance with the manufacturer's 
requirements with special attention to copper flux 
composition

Where fittings have reducing ends or branches they are 
described as "reducing" and only the largest end or 
branch size is given. Should the contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained

Reducing fittings

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes

Pipes chased into brickwork must be wrapped with two 
layers of stout brown paper tied with wire.  Rates are to 
include for wrapping around joints and fittings

Paper wrapping to pipes

Water pipework is to be disinfected at completion in 
accordance with SABS 1200L 

Disinfection of water pipework

Pipes to be taped shall be coated with the appropriate 
primer and the tape shall be applied in the appropriate 
widths and with overlaps

Couplings and fittings to pipes shall be taped in strict 
accordance with the manufacturer's instructions 
including mastic, tape, "Layflat" sheeting, securing of 
same, etc

"Densyl" petrolatum anti-corrosion tape as manufactured 
by Denso SA (Pty) Ltd.

Prices for wrapping of pipes shall include for all work as 
described to couplings in the length
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Pipes shall be laid and bedded in accordance with 
manufacturers' instructions and trenches shall be 
carefully backfilled 

Laying, backfilling, bedding, etc of pipes

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with Clauses 5.1 and 5.2 of each 
of the following: 
SABS 1200L : Medium-pressure pipelines 
SABS 1200LD : Sewers 
SABS 1200LE: Stormwater drainage 

Pipe trenches, etc shall be backfilled in accordance with 
Clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200DB : 
Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with Clauses 3.1 
to 3.4.1, 5.1 to 5.3 and 7 of SABS 1200LB : Bedding 
(Pipes)

Unless otherwise described bedding of rigid pipes shall 
be Class B bedding

Descriptions of cast iron roof outlets shall be deemed to 
include joints to pipes and casting into concrete 
(adaptors for joints to PVC pipes, etc are given 
separately)

Descriptions of overflow pipes where measured in 
number, shall be deemed to include joints to cisterns 
and splay cut ends

General

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
and disposal of surplus material on site

Descriptions of service pipes and flexible connecting 
pipes shall be deemed to include connections to taps, 
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors are separately measured)
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(CPAP WORK GROUP NO. 148) unless 
otherwise stated

RAINWATER DISPOSAL

Seamless aluminium gutters and rainwater pipes with 
baked enamel finish

325m75 x 125mm PVC gutters1

Seamless aluminium prepainted gutters and rainwater 
pipes

14NoExtra over gutter for outlet for 100 x 75mm pipe2

14NoExtra over gutter for stopped end 3

53m100 x 75mm Rainwater pipes 4

14NoExtra over rainwater pipe for shoe 5

27NoExtra over rainwater pipe for eaves or plinth offset6

(CPAP WORK GROUP NO. 148) unless 
otherwise stated

SANITARY FITTINGS

2No

Projectline inset sink, 1160 x 460mm madel PLN621 
with satin finish and supplied complete with 38mm PVC 
waste fittings and plug to be fitted to kitchen counter top 
(Contact person: Sam Joseph (082) 411-2555)

7

"Franke Stainless Steel" or equal approved 

1No

1,2mm Grade 304 18/10 stainless steel CH slop hopper 
code: 351350) size 540 x 540 x 415mm deep, 100mm 
high intergral splashback, 110mm  waste outlet with 
intergral flushing rim fitted with a 38 x 250mm long 
vertical flush pipe inlet in cobra FM with a hinged bucket 
grid fitted over funnel, fixed to wall with 2No. 40 x 40mm 
square stainless steel gallows brackets bolted with 4No. 
anchor bolts 600mm from finished level

8
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2No

'Ecoline' (code:773561) close coupled 90 degree outlet 
closed rim washdown pan and matching 6 litre top dual 
flush cistern complete with lid, fitments, quality themoset 
seat and fixing screws installed strictly according to 
manufactures specification

9

"Vaal Vitreous China" or equal approved 

1No

'Lavatera' wall hung urinal 600 x 385 x 380mm with top 
inlet (code:705426) including to inlet fittings 
(code:7054Z1) with a 38mm c.p domical gratting, a 
spreader (with a 20mm diameter thread) and two hanger
brackets installed strictly in accoradnce to 
manufacturer's specification (Contact: Andy 
Camphausen (083) 288-4536)

10

10No
Charlog christy wash hand basin with galvanised 
brackets and fittings, fixed to brickwork

11

Atlas Plastic or similar approved and installed according 
to manufacturers specification

17No

CHARLOG 200 VIP pedstal c/w seat and pan 
(Code:222 AP C/W) with Altas 200 VIP Funnel (Code: 
224 AP)

12

17NoToilet Seat Cover 13

WASTE UNIONS ETC

2NoChrome plated basin waste union (code: 303)14

"Cobra Watertech" or equal approved

2No38mm sink waste union15

TRAPS ETC

12No38mm "P" or "S" trap16

PVC 

2NoChrome bottle trap (code:345/50P)17

"Cobra Watertech" or equal approved

TAPS, VALVES, ETC
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3NoFullway isolating ball valve (code:1090-15)18

Brass

3NoFullway isolating ball valve (code:1090-20)19

2No35mm Flush valve20

14NoCobra Carina pillar taps 115CA21

"Cobra Watertech" or equal approved

1No
Cobra Carina wall mounted sink mixer with swivel outlet 
266/041/10CA with S-041/10

22

6No
Chrome angle regulating valve, including 350mm 
braided flexi hose (code: 832/350F)

23

2NoChrome Flush pipe (code:FJT5.5)24

2NoPB1.10RB vacuum breaker25

1No
PA3.522 "Masterflo 1" pressure control valve with 
vacuum breaker

26

SANITARY PLUMBING

48m50mm Pipes27

uPVC soil and vent pipes

6m50mm Pipes chased into concrete or brickwork28

15m110mm Pipes29

18No50mm Bend30

Extra over uPVC soil and vent pipes for fittings

6No50mm Junction31

8No50mm Access bend32

8No50mm Access junction33

4No50mm Two-way vent valve34
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2No110mm Pan connector35

2No110mm Bend36

2No110mm Junction37

2No110mm Reducing junction38

4No110mm Access bend39

2No110mm Access bend with anti-syphon horn40

2No110mm Two way vent valve41

ItemTesting waste pipe system42

Testing

WATER SUPPLIES

30m15mm Pipes43

Class 2 copper pipes with brass compression couplings

15m15mm Pipes chased into brickwork or concrete44

30m22mm Pipes45

15m22mm Pipes chased into brickwork or concrete46

13No15mm Fittings47

Extra over Class 2 copper pipes for capillary fittings

10No22mm Fittings48

10No15mm Fittings49

Extra over Class 2 copper pipes for brass compression 
fittings

10No22mm Fittings50

5No15mm Service pipe 350mm girth51

Flexible service pipes
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ItemTesting water pipe system52

Testing

ELECTRIC WATER HEATERS

1No
150Litre "Megaflo" floor/wall mounted electric water 
heater

53

"Kwikot" or equal approved

1No10 Litre "Prisma" over-basin electric water heater54

DRIP TRAYS

1No

Drip tray suitable for 150Litre water heater, with 100mm 
high upstand all round with top edge bent over and with 
50mm threaded outlet union

55

0,6mm Galvanised sheet steel

3No4.5kg Dry chemical powder fire extinguisher56

FIRE APPLIANCES ETC

WATER SUPPLIES TO FIRE APPLIANCES

Class 2 copper pipes with brass compression couplings

Extra over Class 2 copper pipes for brass compression 
fittings

ItemTesting water pipe system57

Testing

HOLES ETC

4NoThrough one brick wall faced one side58

Core drilling hole for pipe not exceeding 50mm diameter

2NoThrough one brick wall faced one side59

Core drilling hole for pipe exceeding 50mm and not 
exceeding 100mm diameter
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5No

Excavate in earth for and build French drain 10,0m long 
x 0,60m wide x 2,0m deep with 110mm diameter slotted 
uPVC pipe wrapped in "Kaymat" U14 geofabric filter 
material and encased in 40 to 75mm diameter stones to 
a height of 0,80m, backfill top with earth to ground level

60

FRENCH DRAIN 
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BILL NO. 14

GLAZING

Note:

The Contractor is referred to the relevant Clauses in the 
separate document Specifications of Materials and 
Methods to be Used (PW 371) Fourth Revision October 
1993 and the Supplementary Preambles and any 
amplification/s stated hereunder
_____________________________________________
________

PREAMBLES

SUPPLEMENTARY PREAMBLES

The term "float glass" is used for monolithic annealed 
glass 

Float glass

Laminated glass to have polyvinyl butyral (PVB) 
interlayer(s)

Laminated glass

(CPAP WORK GROUP NO. 150) unless 
otherwise stated

GLAZING TO STEEL WITH PUTTY

6m2Panes exceeding 0,1m² and not exceeding 0,5m²1

6.4mm Laminated safety glass (SAGGA Certificate to be 
provided)

309m2Panes exceeding 0,5m² and not exceeding 2m²2

TOPS, SHELVES, DOORS, MIRRORS, ETC
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13NoMirror 400 x 700mm high with four screws3

4mm Polished mirror with beveled edge, fixed wall with 
dome mirrow screws
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BILL NO. 15

PAINTWORK

Note:

The Contractor is referred to the relevant Clauses in the 
separate document Specifications of Materials and 
Methods to be Used (PW 371) Fourth Revision October 
1993 and the Supplementary Preambles and any 
amplification/s stated hereunder
_____________________________________________
________

PREAMBLES

SUPPLEMENTARY PREAMBLES

All paints shall be "Plascon" and done in accordance 
with "Plascon" specifications or equal approved 

PAINT SPECIFICATIONS

Unless otherwise described all paintwork shall be 
deemed to have a colour value in excess of 7 on the 
Munsell system in accordance with SANS 1091

COLOURS

(CPAP WORK GROUP NO. 152) unless 
otherwise stated

PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

2,150m2Walls1

One coat Plascon plaster primer UC56 and two coats 
Double Velvet luxury wall coating paint (colour as per 
Architect)
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2,150m2Walls2

One coat Plascon plaster primer UC56 and two coats 
Velvago wall coating paint (colour as per Architect)

ON EXTERNAL FLOATED PLASTER SURFACES

192m2Walls3

One coat Plascon plaster primer UC56 and two coats 
Double Velvet luxury wall coating paint (colour as per 
Architect)

ON PLASTERBOARD SURFACES

1,710m2Ceilings and cornices ("White" colour group)4

One coat alkali resistant primer and two coats Polvin 
super acrylic PVA emulsion paint

176m2
Ceilings and cornices, including priming metal cover 
strips and nailheads

5

65NoDoor frames6

One coat alkyd based universal undercoat and two 
coats superior quality universal enamel paint, on steel

ON FIBRE-CEMENT BOARD SURFACES

75m2
Fascias and barge boards, including priming metal 
jointing strips (Provisional)

7

One coat alkali resistant primer and two coats superior 
quality acrylic PVA

ON WOOD SURFACES

56m2Doors8

Two coats of Plascon Velgo White (vlo 1)

163mSkirtings and beads etc not exceeding 300mm girth9
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45m2Single security gate10

Treatment with cold galvanise as per manufacturers 
specification

3m2Double security gate11

PAINTWORK, ETC TO PREVIOUSLY PAINTED 
WORK

ON EXTERNAL FLOATED PLASTER SURFACES

80m2Epoxy paint on floors12

One coat Plascon plaster primer UC56 and two coats 
Double Velvet luxury wall coating paint (colour as per 
Architect)

ON PVC SURFACES

6m
Existing exposed PVC plumbing and drainage pipes not 
exceeding 300mm girth

13

One coat water based galvanised iron acrylic primer and 
two coats pure acrylic roof coating, on galvanised steel. 
Preparation carried out as per Supplementary Preamble
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Repairs and Renovations

SECTION SUMMARY - Repairs and Renovations

Bill
No

Page
No

Amount

Section No. 2

88Alterations1

93Concrete, Formwork and Reinforcement2

96Masonry3

99Waterproofing4

102Roof Coverings5

109Carpentry and Joinery6

112Ceilings, Partitions and Access Flooring7

115Floor Coverings, Wall Linings, etc.8

121Ironmongery9

124Metalwork10

128Plastering11

131Tiling12

142Plumbing and Drainage (Provisional)13

145Glazing14

149Paintwork15
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BILL NO. 1

DEMOLITIONS AND SITE CLEARANCE

Note:

The Contractor is referred to the relevant Clauses in the 
separate document Specifications of Materials and 
Methods to be Used (PW 371) Fourth Revision October 
1993 and the Supplementary Preambles and any 
amplification/s stated hereunder
_____________________________________________
________

PREAMBLES

The SUPPLEMENTARY PREAMBLES applicable to the 
same trade in the preceding Sections, apply equally to 
this BILL

SUPPLEMENTARY PREAMBLES

(CPAP WORK GROUP NO. 102) unless 
otherwise stated

DEMOLITIONS ETC

7No
Demolition of existing water tank stand size 2500 x 
2500mm and cart away of rubble. Area to be reinstated.

1

Breaking up, taking down and removing

367m
Steel weldmesh fence 3000mm high with timber or steel 
posts, standards etc and double gates

2

Taking down and removing
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BILL NO. 2

ASSEMBLY AREA (PROVISIONAL) 

Note:

The Contractor is referred to the relevant Clauses in the 
separate document Specifications of Materials and 
Methods to be Used (PW 371) Fourth Revision October 
1993 and the Supplementary Preambles and any 
amplification/s stated hereunder
_____________________________________________
________

PREAMBLES

SUPPLEMENTARY PREAMBLES

Descriptions of earth filling, compaction, etc shall be 
deemed to include for all necessary testing required in 
accordance with the SABS 1200 series

Testing of material and filling

(CPAP WORK GROUP NO. 154) unless 
otherwise stated

SITE CLEARANCE ETC

1,247m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs, bush, trees not exceeding 
approximately 500mm girth, manhole covers and 
frames, stopcock boxes etc and generally grade, fill up 
small holes etc

1

Site clearance

187m3
Over site between buildings, etc to reduce levels and 
dispose in prescribed stock piles on site

2

Excavation in earth not exceeding 2m deep
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37m3Soft rock3

Extra over excavation in earth for excavation in

56m3Hard rock4

94m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

5

Extra over all excavations for carting away

Item
Keeping excavations free of water other than 
subterranean water

6

Keeping excavations free of water

17m3to form platforms7

Earth filling of approved selected filler material supplied 
by the contractor, compacted to 95% Mod AASHTO 
density

1,247m2

Compaction of ground surfaces under roadworks etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density (Roadbed)

8

Compaction of surfaces

1,247m2

Apply Bromosoil or equal approved herbicide to river 
sand bedding under paving in strict accordance with the 
manufacturer's instruction

9

Sundries

1,247m2Paving to roadworks and parking areas to falls10

80mm thick 30MPa precast concrete grey interlocking 
block paving blocks in accordance with SANS 1058, laid 
to falls on and including 25mm thick sand layer with 
joints filled in with sand, compacted with a vibration 
compactor
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144m

150 x 300mm High kerbs (SANS 927 fig 3) with 150 x 
150 x 300mm unreinforced concrete haunching at back 
of each joint, including excavation, backfilling, etc

11

Precast concrete finished smooth on exposed surfaces, 
including bedding, jointing and pointing
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BILL NO. 3

CONCRETE OPEN WALKWAYS AND 
STAIRS

Note:

The Contractor is referred to the relevant Clauses in the 
separate document Specifications of Materials and 
Methods to be Used (PW 371) Fourth Revision October 
1993 and the Supplementary Preambles and any 
amplification/s stated hereunder
_____________________________________________
________

PREAMBLES

The SUPPLEMENTARY PREAMBLES applicable to the 
same trade in the preceding Sections, apply equally to 
this BILL

SUPPLEMENTARY PREAMBLES

WALKWAY

(CPAP WORK GROUP NO. 104) unless 
otherwise stated

42m3Trenches1

Excavation in earth not exceeding 2m deep

28m3Thickening under walkways2

19m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

3

Extra over all excavations for carting away

Item
Keeping excavations free of all water other than 
subterranean water

4

Keeping excavations free of water
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FILLING, ETC:

28m3Under floors5

Earth filling of granular material supplied by the 
contractor, compacted to 95% Mod AASHTO density

14m3Under floors etc6

Coarse river sand filling supplied by the contractor

282m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 100mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density

7

Compaction of surfaces

282m2Under floors (Cerificate must be provided)8

Weedkiller (active ingredients metalaclor 102,8 g/l, 
terbitilasien 248,6 g/l and atrasien 248,6 g/l) mixed in 
the proportion of 100 ml weedkiller to 100 l water and 
applied at a rate of 10 l/mý

CONCRETE

(CPAP WORK GROUP NO. 110) unless 
otherwise stated

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

28m3Walkway cast on waterproofing9

30MPa/19mm concrete reinforced concrete cast on/in 
formwork

8m3Ramps10

25m2Walkways to falls11

Finishing top surfaces of concrete smooth with a wood 
float to a non-slip surface

FORMWORK
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(CPAP WORK GROUP NO. 111) unless 
otherwise stated

312m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

12

Smooth formwork to sides

REINFORCEMENT

(CPAP WORK GROUP NO. 114) unless 
otherwise stated

282m2Type 617 fabric reinforcement in concrete walkways13

Fabric reinforcement

WATERPROOFING

(CPAP WORK GROUP NO. 120) unless 
otherwise stated

282m2Under walkways14

One layer of 250 micron "Consol Plastics Gunplas USB 
Green" waterproof sheeting sealed at laps with PVC 
self-adhesive tape
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158

157

156Total Brought Forward from Page No.
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BILL NO. 4

ROADWORKS AND PARKING 
(PROVISIONAL) 

Note:

The Contractor is referred to the relevant Clauses in the 
separate document Specifications of Materials and 
Methods to be Used (PW 371) Fourth Revision October 
1993 and the Supplementary Preambles and any 
amplification/s stated hereunder
_____________________________________________
________

PREAMBLES

SUPPLEMENTARY PREAMBLES

Descriptions of earth filling, compaction, etc shall be 
deemed to include for all necessary testing required in 
accordance with the SABS 1200 series

Testing of material and filling

(CPAP WORK GROUP NO. 154) unless 
otherwise stated

SITE CLEARANCE ETC

371m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs, bush, trees not exceeding 
approximately 500mm girth, manhole covers and 
frames, stopcock boxes etc and generally grade, fill up 
small holes etc

1

Site clearance

56m3
Over site between buildings, etc to reduce levels and 
dispose in prescribed stock piles on site

2

Excavation in earth not exceeding 2m deep
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11m3Soft rock3

Extra over excavation in earth for excavation in

17m3Hard rock4

6m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

5

Extra over all excavations for carting away

Item
Keeping excavations free of water other than 
subterranean water

6

Keeping excavations free of water

28m3to form platforms7

Earth filling of approved selected filler material supplied 
by the contractor, compacted to 95% Mod AASHTO 
density

371m2

Compaction of ground surfaces under roadworks etc, 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density (Roadbed)

8

Compaction of surfaces

371m2

Apply Bromosoil or equal approved herbicide to river 
sand bedding under paving in strict accordance with the 
manufacturer's instruction

9

Sundries

371m2Paving to roadworks and parking areas to falls10

80mm thick 30MPa precast concrete grey interlocking 
block paving blocks in accordance with SANS 1058, laid 
to falls on and including 25mm thick sand layer with 
joints filled in with sand, compacted with a vibration 
compactor
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156m

150 x 300mm High kerbs (SANS 927 fig 3) with 150 x 
150 x 300mm unreinforced concrete haunching at back 
of each joint, including excavation, backfilling, etc

11

Precast concrete finished smooth on exposed surfaces, 
including bedding, jointing and pointing

1No

Standard "STOP, DIRECTION" sign with 50mm 
diameter galvanised mild steel post bedded in and 
including unreinforced concrete base, including any 
necessary excavation, paint finish, etc

12

Road signs

Paintwork

28m100mm Wide line13

Prepare and apply one coat white reflective road 
marking paint on precast concrete paving blocks

2NoStandard directional arrow signs not exceeding 2m2 14

1NoStandard paraplegic 15
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External Works

COLLECTION
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162

161

160Total Brought Forward from Page No.
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BILL NO. 5

WATER TANKS, BOOSTER PUMPS, 
CHLORINATION PLANT

Note:

The Contractor is referred to the relevant Clauses in the 
separate document Specifications of Materials and 
Methods to be Used (PW 371) Fourth Revision October 
1993 and the Supplementary Preambles and any 
amplification/s stated hereunder
_____________________________________________
________

PREAMBLES

The SUPPLEMENTARY PREAMBLES applicable to the 
same trade in the preceding Sections, apply equally to 
this BILL

SUPPLEMENTARY PREAMBLES

(CPAP WORK GROUP NO. 104) unless otherwise 
stated

EXCAVATION, FILLING, ETC

131m3Trenchs1

Excavate in earth not exceeding 2m deep.

3m3Soft rock2

Extra over trench and hole excavations in earth for 
excavating in

3m3Hard rock3

37m3
Surplus material from excavations and/or stockpiles on 
site, to a dumping site to be located by the contractor 

4

Extra over all excavations for carting away
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163m2
Sides of trench and hole excavations not exceeding 
1,5m deep

5

Risk of collapse of excavations

Item
Keeping excavations free of all water other than 
subterranean water

6

Keeping excavations free of water

39m3Backfilling to bases, trenches, holes, etc7

Earth filling of excavated material 

82m3Under paving, concrete surface beds etc8

Earth filling of G5 material supplied by the contractor, 
compacted in 150mm layers to 93% MOD AASHTO 
density

1m330mm thick Bedding Sand9

Coarse sand or selected soil supplied by contractor 
compacted to 95% MOD AASHTO density

21m3
150mm Insitu material rip and compacted to 93% MOD 
AASHTO

10

Filling supplied by the contractor under parking areas, 
roadways, etc

12NoModified AASHTO Density test11

ADDITIONAL TEST REQUIRED

SOIL POISONING

75m2In trenches, under slab etc.12

Weedkiller (active ingredients metalaclor 102,8 g/l, 
terbitilasien 248,6 g/l and atrasien 248,6 g/l) mixed in 
the proportion of 100 ml weedkiller to 100 l water and 
applied at a rate of 10 l/m2

CONCRETE, FORMWORKAND 
REINFORCEMENT
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For Preambles refer to the Standard Preambles to 
All Trades - WB20 - and the Supplementary 
Preambles SUP1 to SUP5 and any amplification/s 
stated hereunder
_____________________________________________
_______

(CPAP) WORK GROUP NO. 110) unless 
otherwise stated

SUPPLEMENTARY PREAMBLES

REINFORCED CONCRETE

14m3Trenches13

30MPa/19mm concrete

11m3Slab14

12No

Making and testing 150 x 150 x 150mm concrete 
strength test cubes in sets as instructed by Engineer 
(Provisional)

15

TEST CUBES

REINFORCEMENT

(CPAP WORK GROUP NO. 114) unless otherwise 
stated

1.500tVarious diameter bars16

Mild steel reinforcement to structural concrete work

75m2
Type 617 mesh reinforcement vertically in cavity of 
brickwalls

17

Fabric reinforcement

(CPAP) WORK GROUP NO. 116) unless otherwise 
stated

168m2
One brick walls of two half brick skins with inner skin 
bagged and sealed

18

BRICKWORK
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1,848m150mm Wide reinforcement built in horizontally19

168m2Extra over brickwork for face brickwork20

FACE BRICKWORK

163mFair raking cutting21

PLUMBING AND DRAINAGE

11No

5000 Litre Polyethylene circular water tank with 
openings for overflow and 75 x 100mm inlet for 
rainwater pipes and outlet union for and including 15mm 
cobra demand bibtap KM2.203-15, including hoop iron 
strap cast 500mm into RC slab on either side 

22

"ALCO" OR similar approved

WATER CONNECTIONS FROM MAIN 
RETICULATION LINE TO BUILDINGS

30m
22mm Pipes laid in and including trenches not 
exceeding 1m deep

23

"Polycop" polypropylene pipes with "Fast-fuse" 
thermoplastic couplings

25m
28mm Pipes laid in and including trenches not 
exceeding 1m deep

24

13No22mm Fittings25

Extra over "Polycop" polypropylene pipes for brass 
compression fittings

11No28mm Fittings26

TAPS, VALVES, ETC

2No30mm 1065-30CP fullway gate valve27

"Cobra Watertech" or equal approved

2No35mm 1065-35CP fullway gate valve28
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11No20mm Plastic tap29

''Tommy Tap'' or equal approved

ItemTesting domestic water pipe system30

Testing
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165
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BILL NO 6

FENCING AND GATES 

The General Preambles for Trades 2017 published by 
the Association of South African Quantity Surveyors 
shall be deemed to be incorporated in these bills of 
quantities and no claims arising from brevity of 
description of items fully described in the said General 
Preambles will be entertained

PREAMBLES FOR TRADES

Supplementary preambles and/or specifications are 
incorporated in these bills of quantities to satisfy the 
requirements of this project. Such supplementary 
preambles and/or specifications shall take precedence 
over the provisions of the General Preambles

The contractor's prices for all items throughout these 
bills of quantities shall take account of and include 
where applicable for all of the obligations, requirements 
and specifications given in the General Preambles and 
in any supplementary preambles and/or specifications

FENCING

367m

Fence 2100mm high of Smart Fence PVC coated 
anthracite and including smartHT posts 2700mm long 
PVC coated anthracite including all accessories

1

High Security approved smartfence with PVC anthracite 
coating

1No

Gate 6000mm x 2100mm high double leaf swing gate 
with smartfence mesh infill PVC coated anthracite 
panels, including hinges, spring latch with catch, etc

2
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External Works

SECTION SUMMARY - External Works

Bill
No

Page
No

Amount

Section No. 3

151Demolitions and Site Clearance1

155Assembly 2

159Walkways3

163Roadworks and Parking4

169Water Tanks, Booster Pumps, Chlorination Plant5

170Fencing and Gates6
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BILL NO. 1

PROVISIONAL SUMS

Note:

The Contractor is referred to the relevant Clauses in the 
separate document Specifications of Materials and 
Methods to be Used (PW 371) Fourth Revision October 
1993 and the Supplementary Preambles and any 
amplification/s stated hereunder
_____________________________________________
________

PREAMBLES

SUPPLEMENTARY PREAMBLES

Prime cost amounts and provisional sums are net.  
Prime cost amounts include for delivery to site of all 
articles concerned

Provisional sums are for material and equipment 
supplied and installed complete by firms of specialists

General

Where stated, the contractor may allow for profit if 
required

Profit

The item "Attendance" which follows each provisional 
sum for nominated/selected subcontractors' work, shall 
be deemed to cover all the contractor's costs incurred in 
providing free of charge to the nominated/selected 
subcontractors, the following:

General attendance on nominated/selected 
subcontractors
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1 The services as set out in clause B9.1 of the 
Preliminaries

2 Making good in all trades and cleaning down 
and removal of rubbish on completion

Item

Provide the sum of R238,050.00Two Hundred and 
Thirty Eight Thousand and Fifty Rand  for the decanting 
relating but limited to temporary ablutions, temporary 
classrooms including power, fixed hoarding, dust 
proofing control etc.

1

DECANTING 

%Profit2

%Attendance3

Item
Provide the sum of R41,000.00 Forty One Thousand  
Rand  for the de-sludging of the existing ablution pits 

4

DE-SLUDGE OF EXISTING PITS TO TOILETS  

%Profit5

%Attendance6

Item

Provide the sum of R75,200.00 Seventy Five Thousand 
Two Hundred Rand  for the construction of retaining 
structures 

7

RETAINING STRUCTURES 

%Profit8

%Attendance9

Item

Provide the sum of R10,000.00 Ten Thousand Rand  for 
the investigation and tracing of existing electrical, water, 
sewer etc. services network

10

EXISTING SERVICES 

%Profit11

%Attendance12
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Item

Provide the sum of R1,102,500.00 One Million One 
Hundred and Two Thousand Five Hundred Rand  for 
electrical installations and reticulation 

13

ELECTRICAL INSTALLATIONS AND 
RETICULATION 

%Profit14

%Attendance15
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100 000.00Item
Allow the sum of R100000(One Hundred ThousandRand)for
Community Liason Officer

16

Community Liaison Officer

ItemAdd for admin/handling fee on the above17

MINIMUM TARGETED ENTERPRISE DEVELOPMENT  
A provisional amount has been allowed for in the execution 
of this project as described in  C3.1 Project Specifications. 
The provisional amount allowed is for the appointment of 
training coordinator, mentor, training service providers and 
training of the beneficiary enterprises including monitoring 
and monthly reporting. 
 
 
Allowance for profit all inclusive of associated costs to the 
contractor for implementation. 
 
 
Allowance for attendance all inclusive of associated costs to 
the contractor for implementation. 
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AmountPage
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174

173
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Page
No

FINAL SUMMARY

Section
No

Amount

79Preliminaries1

150Repairs and Renovations2

171External Works3

175Provisional Sums4

RSub-total

RProject Contingency at 5%

RSub Total

RAdd: Value Added Tax @ 15%
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