Isulompakhathi Primary School

Iltem Unit | Quantity Rate Amount
No

SECTION NO.1
PRELIMINARIES
BILL NO1
PRELIMINARIES

BUILDING AGREEMENT AND
PRELIMINARIES

The JBCC Series 2000 Principal Building Agreement
(JBCC 2005 4.1 Edition) prepared by the Joint Building
Contract Committee shall be the applicable building
agreement, amended as hereinafter described

The ASAQS Preliminaries (November 2007 edition)
published by the Association of South African Quantity
Surveyors for use with the said JBCC Principal Building
Agreement shall be deemed to be incorporated in these
bills of quantities

Contractors are referred to the above mentioned
documents for the full intent and meaning of each
clause thereof

These clauses are hereinafter referred to by clause
number and heading only. Where standard clauses or
alternatives are not entirely applicable to this contract
such modifications, corrections or supplements as will
apply are given under each relevant clause heading and
such modifications, corrections or supplements shall
take precedence notwithstanding anything contrary
contained in the above mentioned documents

Where any item is not relevant to this specific contract
such item is marked N/A, signifying "not applicable"

PREAMBLES FOR TRADES

The Model Preambles for Trades (2008 edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained
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Supplementary preambles are incorporated in these bills
of quantities to satisfy the requirements of this project.
Such supplementary preambles shall take precedence
over the provisions of the said Model Preambles

The contractor's prices for all items throughout these
bills of quantities must take account of and include for
all of the obligations, requirements and specifications
given in the said Model Preambles and in any
supplementary preambles

PRICIN FPRELIMINARIE

Should the contractor select Option A in terms of sub-
clause 3.2.1 in the Contract Data - Contractor to
Employer (CE) for the purpose of adjustment of these
preliminaries, the amount entered into the amount
column in these preliminaries is to be divided into one or
more of the three categories provided namely Fixed (F),
Value Related (V) and Time Related (T)

SECTION A - PRINCIPAL BUILDING
AGREEMENT

Definitions
Clause 1.0 - Definitions and interpretation

Frrriiiin, Vi, T, Item

Objective and preparations

Clause 2.0 - Offer acceptance and performance
obligations

Frn, Ve T Item
Clause 3.0 - Documents
| Vi, T Item

Clause 4.0 - Design responsibility

Fris Vi T Item

| Vi, T Item
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Clause 6.0 - Contractor's site representative

Without limiting the generality of the provisions of clause
7.0, the contractor's attention is drawn to the provisions
of the Construction Regulations, 2003 issued in terms of
the Occupational Health and Safety Act, 1993. It is
specifically stated that the employer shall prepare a
documented health and safety specification for the
works and that the employer shall ensure that the
contractor has made provision for the cost of health and
safety measures during the execution of the works. The
contractor shall price opposite this item for compliance
with the act and the regulations and the reasonable
provisions of the aforementioned health and safety
specifications

The contractor shall allow for and pay any levies
required by the National Home Builders Registration
Council (NHBRC). The contractor warrants that he is
registered and will maintain registration with the NHBRC
for the duration of this agreement
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Clause 13.0 - Assignment

Execution

Clause 15.0 - Preparation for and execution of the works

Clause 18.0 - Setting out of the works

The contractor shall notify the principal agent if any
encroachments of adjoining foundations, buildings,
structures, pavements, boundaries, etc. exist in order
that the necessary arrangements may be made for the
rectification of any such encroachments.

| Vi, i

Clause 19.0 - Temporary works and plant
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Clause 23.0 - Contractor's domestic subcontractors

Completion

Clause 24.0 - Practical completion

Clause 29.0 - Revision of date for practical completion

The removal and replacement of materials and/or
workmanship which do not conform to specification or
drawing shall not constitute grounds for the extension of
the construction period nor for the adjustment of the
contract value (Clause 29.3)

Payment

Clause 31.0 - Interim payment
Clause 31.6.5 shall be deemed to be deleted

Materials and goods stored off site shall not be included
in the amount authorised for payment
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Clause 32.0 - Adjustment to the contract value
Notwithstanding the provision of clause 32.13 or any
other clause, all fluctuations in costs, with the exception

of fluctuations in the rate of Value Added Tax, shall be
for the account of the contractor

Termination

Clause 36.0 - Termination by employer - contractor's
default

damage

default

Dispute
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Contract agreement

Clause 41.0 - Post tender provisions
Clause 42.0 - Contractual agreement

1.0 CONTRACT DATA EMPLOYER - CONTRACTOR

The JBCC series 2000 Principal Building Agreement
Edition 4.1 Contract Data - Employer to Contractor
addendum contains all variables referred to in the
Principal Building Agreement that are the responsibility
of the Employer to provide the appropriate information
that is necessary for the Contractor to complete his
tender.

1.0 CONTRACTING AND OTHER PARTIES

1.1 Employer: Development Bank of South
Africa (DBSA)

Address : 1258 Lever Rd, Headway Hill,
Midrand
1685

Telephone : 011 313 3500

1.2 Principal Agent: GladAfrica

Address: GladAfrica House, Hertford Office
Park, Block G, 2nd & 3rd Floor, 90
Bekker Road, Midrand, 1686

Telephone : 011 - 312 2537/2584

E-mail : unathin@gladafrica.com

1.3 Agent's Service: Architect

Agent (2) : Melt Architecture &
Construction
Address : Crn Heuwel Rd & Lenchen Av

Shop 6, Biela Centre,
Centurion, 0157

Telephone : 012 - 641 4030

E-mail : info@meltarch.co.za
1.4 Agent's Service: Quantity Surveyor
Agent (3) : Matino Cost Engineers

Address : 810 Breed Street, 290 Oxford
Heights. Pretoria 0182
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Telephone : +27 794 000 495
E-mail : martin@matino.co.za

1.5 Agent's Service: Civil & Structural Engineers

Agent (4): GladAfrica

Address : GladAfrica House, Hertford Office
Park, Block G, 2nd & 3rd Floor, 90
Bekker Road, Midrand, 1686

1.6 Agent's Service: Electrical Engineers

Agent (5): GladAfrica

Address : GladAfrica House, Hertford Office
Park, Block G, 2nd & 3rd Floor, 90

Bekker Road, Midrand, 1686

1.9 Interest of principal agent or other agents in the
project: No
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2.0 CONTRACT AND SITE INFORMATION

Law applicable to this agreement:
Republic of South Africa

2.2 Works Identification:
The description hereunder is a general guide only.
1.The scope of the works comprises the repairs,
maintenance, and renovations.
2. Storm water drainage
3. Boundary Fence

2.3 Site Description:
The location of the site:lsulompakhathi
Primary
School in Richard Bay area
Coordinates:

2.4 Possession of the site is intended to be given on:
01st March 2023

2.5 Period for the commencement of the works after
the contractor takes possession of the site:
1 Working Day
2.6 Completion of the works in sections is required: Yes
(To be advised working with SGB, Principal and
Principal Agent)

2.7 Waiver of the contractor's lien or right of continuing
possession is required: N/A

2.8 Defined restrictions to the site area: Yes
As detailed and noted in the Bills of Quantities.

2.9 Geotechnical investigation of the site has been
undertaken: N/A

2.10 Existing premises will be occupied: Yes
As stated and noted in the Bill of Quantities.

2.11 Provision of temporary services is required: Yes

2.11.1 Water: Option B
2.11.2 Electricity: Option B
2.11.3 Telecom: Option A
2.11.4 Ablutions Option B

2.12 Protection of existing trees and shrubs is required:
Yes
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3.0 INSURANCES AND SECURITIES

3.1 Contract works insurance to be effected by:
CONTRACTOR
For the sum of: Contract value +10%
With a deductible of: R nil

3.2 Supplementary/Special insurance required: No
3.3 Public liability insurance to be effected by:
CONTRACTOR
For the amount of: R 5,000,000.00
With a deductible of: R. Nil

3.4 Support insurance required: No

3.5 Special insurance required: No

4.0 PRACTICAL COMPLETION DATES AND
PENALTIES

4.1 For the works as a whole:
The date for practical completion:
29th October 2023

Penalty per calendar day: 0.04% of the Contract
Value

Carried Forward
Section No. 1

Bill No. 1
Preliminaries

-10-

Isulompakhathi Primary School

R




Brought Forward

5.0 DOCUMENTS AND GENERAL
5.1 Construction document copies to be supplied to the
Contractor free of charge: 3 (THREE)

Thereafter all drawings and documents will issued
electronically

5.2 The priced document may be used as a
specification of materials and goods and work
methods: No

5.3 The contractor shall provide a schedule of rates: No

5.4 Changes made to JBCC standard documents: Refer
to the Tender document

5.5 On acceptance of the tender the priced document is
to be submitted within:

5 Working Days
5.6 Work to be undertaken by direct contractors: No

The Employer reserves the right to appoint any
person to perform any works what-so-ever on the
site.
The definable works items are:
1. Maintenance, repairs and renovations of all
building blocks
2. Stormwater Drainage
3. Supply and install boundary security fence

5.7 On achievement of practical completion the
contractor is to hand over manuals, etc. related to
the works:

(1) Electrical certificate
(2) All compliance Certificates

5.8 Interim payment certificate to be issued by:
To be agreed

6.0 CHANGES MADE TO THE STANDARD JBCC
DOCUMENT

Changes made to the standard JBCC document: Not
Applicable

CONTRACT DATA CONTRACTOR - EMPLOYER
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The JBCC series 2000 Principal Building Agreement
Edition 4.1, Contract Data - Contract to Employer
addendum contains all variable referred to in the
Principal Building Agreement that are the responsibility
of the Contractor to provide the appropriate information
that is necessary for the Contractor to complete his
tender.

3.0 PAYMENT AND ADJUSTMENT OF
PRELIMINARIES

3.1 & 3.2.5 Payment of Preliminaries:
The payment of preliminaries shall be according to
the option selected by the contractor. The amount
included in each monthly payment certificate in
respect of preliminaries as stated in the contract
data shall be:

Option Aor B
3.2.1 - 2 & 3.2.6 Adjustment of Preliminaries:
Option A or B

3.2.3 Payment certificate cash flow:
The Contractor shall provide all reasonable
assistance to the principal agent in preparation
of cash flow projections of claims for payment
certificates where required by the employer. The
projections shall be based on the programme and
shall be updated as and when the programme
requires updating.

3.2.4 The contract value shall be adjusted according
CPAP: No (Fixed Contract)

5.0 THE TENDER

5.1 This is to be submitted to the Employer at the street
address provided in the invitation to tender before
the tender closing date and time stated therein.

5.2 By the submission of the tender to the Employer
The Tenderer offers and agrees to the contract for,
execute and complete the works for the tender
sum stated.

5.3 Tenders will be opened in public directly after the
the stated closing time. Only the total tender sum
as stated in each tender will be announced.

5.4 The lowest or any tender will not necessarily be
accepted.
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5.5 The Tender will remain in full legal force for thirty
(90) calendar days. The Tenderer accepts liability
for damages as may be suffered by the employer
should the tender validity period not be honoured.

5.6 This tender takes into account all listed items [4.0]
for the purpose of preparing and submitting this
tender.

5.7 The successful tenderer will be appointed in terms
of the JBCC Principal Building Agreement.

SECTION B - PRELIMINARIES

Definitions and interpretation

Clause 1.0 - Definitions and interpretation

Documents

Clause 2.1 - Checking of documents

Clause 2.2 - Provisional bills of quantities

These bills of quantities are provisionally measured and
the subsequent trades are budgetary allowances

Yes

Previous work and adjoining properties

Clause 3.1 - Previous work - dimensional accuracy
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Clause 3.3 - Inspection of adjoining properties

Management of contract (B4)

Management of the works (B4.1)

Samples, shop drawings and manufacturer's
instructions

Clause 4.1 - Samples of materials
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Clause 4.3 - Shop drawings

Clause 4.4 - Compliance with manufacturer's
instructions

Deposits and fees

Clause 5.1 - Deposits and fees

Temporary services

Clause 6.1 - Water
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Clause 6.4 - Ablution facilities

Prime cost amounts

Clause 7.1 - Responsibility for prime cost amounts

Attendance on N/S Subcontractors (B9)

General attendance (B9.1)

Special attendance on n/s subcontractors

Clause 8.1 - Special attendance

Financial aspects (B10)

Statutory taxes, duties and levies (B10.1)

Payment of preliminaries (B10.2)
Option [A] /[B] shall apply

Adjustment of preliminaries (B10.3)

General

Clause 9.1 - Protection of the works

Clause 9.2 - Protection/isolation of existing/sectionally
occupied works
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Clause 9.3 - Security of the works

Schedule of variables

Information necessary for elections and completion of
those clauses contained in the schedule which are
necessary for tender purposes is given hereunder.
Where no information is given it shall mean that no
specific requirements are expected or that the clause is
not relevant to this specific contract
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10.1 - Provisional bills of quantities [clause 2.2]
The quantities are provisional
Yes

10.2 - Availability of construction documentation [clause
2.3]
Construction documentation is complete
Yes

10.3 - Previous work - dimensional accuracy [clause 3.1]

N/A
10.4  Interest of agents (B2.4)
NO
10.5 Defined works area (B3.1)
1. Maintenance, repairs and renovation of all
building blocks

2. Stormwater drainage
3. Boundary Security fencing and gates.

10.6  Geotechnical investigation (B3.2)

N/A

10.7  Existing premises occupied (B3.4)
Yes
10.8  Previous work - dimensional accuracy (B3.4)
N/A
10.9  Previous work - defects [clause 3.2]
N/A
10.10 Services - known (B3.7)

NO - Tenderer must allow for investigation of
the correct location where needed.

10.11 Protection of trees (B3.9)

YES
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10.12 Inspection of adjoining properties [clause 3.3]
YES
10.13 Enclosure of the works (B6.2)
YES

10.14 Offices (B6.4.3)

YES
10.15 Main notice board (B6.5)

YES, as per the Architect Design

10.16 Subcontractors notice board (B6.6)

A notice board is not required
No

10.17 - Water [clause 7.2]

Option A (by Contractor) YES

10.18 - Electricity [clause 7.3]

Option A (by Contractor) YES

10.19 - Telecommunications [clause 7.4]

Telkom/Cell (by Contractor) YES

10.20 - Ablution facilities [clause 7.5]

Option A (by Contractor) YES
10.21 - Protection of the works [clause 9.1]

10.22  -Protection/isolation  of  existing/sectionally
occupied works [clause 9.2]
Protection/isolation is required

10.23 - Disturbance [clause 9.5]

10.24 - Environmental disturbance [clause 9.6]
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Post tender information (B12.2)

10.25 Payment of preliminaries
Alternative selected: A and or B

10.26  Adjustment of preliminaries
Alternative selected: A

10.27 Additional agreed preliminaries items

SECTION C - SPECIFIC PRELIMINARIES
Site instructions

Instructions issued on site are to be recorded in triplicate
in a site instruction book which is to be maintained on
site by the contractor

Warranties for material and workmanship

Where warranties for materials and/or workmanship are
called for, the contractor shall obtain a written warranty,
addressed to the employer, from the firm supplying the
materials and/or doing the work and shall deliver same
to the principal agent on the certified completion of the
contract. The warranty shall state that workmanship,
materials and installation are warranteed for a specified
period from the date of final completion and that any
defects that may arise during the specified period shall
be made good at the expense of the firm supplying the
materials and/or doing the work, upon written notice to
do so. The warranty will not be enforced if the work is
damaged by defects in the construction of the building
in which case the responsibility for replacement shall
rest entirely with the contractor

Frns Vi, T
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Co-operation of contractor for cost management

It is specifically agreed that the contractor accepts the
obligation of assisting the principal agent in
implementing proper cost management. The contractor
will be advised by the principal agent of all cost
management procedures which will be implemented to
ensure that the final building cost does not exceed the
budget. The principal agent undertakes to make
available to the contractor all budgetary allowances and
cost assessments/reports to enable the proper
procedure to be implemented and the contractor shall
attend all cost plan review and cost management
meetings. The contractor undertakes to extend these
procedures, as necessary, to all subcontractors

Propping of floors below

The contractor is advised that propping of floors below
may be required if he wishes to use any areas of
completed suspended reinforced concrete slabs for
vehicle access, storage of materials and goods and
location of plant, scaffolding, etc. The location of these
areas and any necessary propping shall be approved by
the principal agent and the cost thereof shall be borne
by the contractor

Agreement: Code of conduct for Contractors

The Contractor must comply with the agreement: Code
of Conduct for Conractors, as per Client requirements

Rules and Regulations

The Contractor must comply with the Rules and
Regulations (as per Client's requirements)
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LOCAL LABOUR

It is a general requirement of this contract that persons
normally resident in the locality of the works (local
labour) be given preference for employment on the
contract. Provided, however, that should adequate and
appropriate labour not be available within the locality,
other may be employed subject to satisfactory proof
being provided that every reasonable endeavour has
been made to employ local labour. The Contractor shall
identify the local community leaders with the purpose of
negotiating with them regarding the utilization of local
labour in the construction process. In this regard, the
Contractor shall furthermore give preference, wherever
possible to the employment of single heads of
households, women and youth. The Contractor shall, in
general, maximize the involvement of the local
community.

COMMUNITY LIAISON OFFICER

Allow for the sum of (R10.000.00 per month) for
community Liaison Officer.

LABOUR RECORD

At the end of each week the contractor shall provide the
principal agent with written record, in schedule form,
reflecting the number and description of tradesmen and
labours employed by him and all subcontractors on each
day.
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100 | C13 HIV/AIDS Awareness

It is required of the contractor to thoroughly study the
HIV/AIDS Specification (HIV 1 to HIV 4) of the
Department of Public Works, which must be read
together with and is deemed to be incorporated under
this section of the Bills of Quantities. Provision for
pricing of HIV/AIDS awareness is made under C13.1 to
C13.5 hereafter and it is explicitly pointed out that all
requirements of the aforementioned specification are
deemed to be priced hereunder, as the said items
represent the only method of measurement and no
additional items or extras to the contract in this regard
shall be entertained

The contractor must take note that compliance with the
HIV/AIDS Specification is compulsory. In the event of
partial or total non-compliance, the

Frriis Vi T, Item

101 | C13.1 Awareness Champion

Selection, appointment, briefing and making available of
an Awareness Champion including provision of all
relevant services, all in accordance with the HIV/AIDS
Specification.

Fo Vi, T, ltem

102 | C13.3 Posters, Booklets, Videos, etc.

Provision, displaying, maintaining and replacing when
necessary of four plastic laminated posters, booklets
and educational videos, etc. for the

Foerrreenn, Vi, T, Item

103 | C13.4 Access to condoms

Provision and maintenance of condom dispensers fixed
in position, including male and female condoms,
replenish male and female condoms on a daily basis as
required for the duration of the construction period, all
in accordance with the HIV/AIDS Specification.

Foei, V2 T, Item
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C13.5 Monitoring

Monitoring HIV/AIDS awareness of workers, providing
the principal agent with access to information including
making available all reports, thoroughly completed and
reflecting the correct information, for the duration of the
construction period, all in accordance with the HIV/AIDS
Specification.

C14 Occupational Health and Safety Act No. 85 of
1993

Bidders are to allow for costs in providing a
"Construction Phase Safety, Health and Environmental
Plan". Bidders are further reminded that it is their

responsibility to amend their safety plan if the assessed
risk of the work changes in the slightest manner.

MMARY OF CATEGORIE
Category : FiXed R...cccceviiiiiieiiiiiiiiieeceee e
Category:Value R......ocooiiiiiiiiiiieeeie e

Category : TiIMe R
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SECTION NO.2

BLOCK A - GUARD HOUSE

BILL NO.1

ALTERATIONS AND DEMOLITIONS

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES

Damage and Repairs to Services

Should the Contractor damage any services which are
to remain in operation or any services which have not
yet been disconnected prior to removal, then the
Contractor will be held soley responsible for such
damage and any further resultant damage.

The Contractor shall immediately notify the
Representative/Agent and the Authorities concerned
and he shall at his own cost make all necessary
arrangements for disconnection and repairs with the
relevant Authorities and shall pay all fees and charges
levied.

Disposal of Materials

All existing materials specified to be "removed",
demolished and removed", "hacked up or off and
removed”, or "taken down or off and removed" or
"broken down and removed", etc., become the property
of the contractor. These materials and all debris, rubbish
and earth must be carted away by the Contractor and
the site must be left clean and unencumbered. The
Contractor must make his own arrangements for
dumping and shall pay all fees and charges levied.
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If any of the bricks or other materials specified to be
"removed" are sound and considered suitable for any
portion of the new work they must be thoroughly
cleaned off and stacked on site for inspection by the
Representative/Agent must be obtained before any such
materials are re-used in the new work.

All existing materials specified to be "taken down and
set aside for re-use" or "taken down and set aside" shall
remain the property of Employer and must be cleaned
off, cleared off all nails, etc. and neatly stacked and
stored on site by the Contractor where directed and
carefully handled during taking down, storage and re-
fixing. The Contractor will be held responsible for the
safety of these materials and must take all necessary
precautions for their protection and any damage or loss
that may occur must be made good by the Contractor at
his own expense.

The Contractor must visit the site and the buildings and
acquaint himself fully with conditions and scope of
alterations and demolitions. Descriptions herein are brief
and are to serve as a means of identifying work only.
The full extent of work is to be assessed by the
contractor on site. All sizes indicated are approximate.

Rates for demolitions and alterations are to include for
all needling, strutting and shoring, etc. that may be
necessary whilst carrying out any portion of the work to
ensure the stability of the building with suitable and
substantial materials to the satisfaction of the
Representatitve/Agent and remove when directed.

Old Materials to become the property of the contractor.

Old materials from alterations, except where described
to be re-used or handed over, become the property of
the contractor who must allow credit in the final
summary.

Old Materials to be carted away:

Old materials from alterations, except where described
to be re-used or handed over, as well as rubbish, etc.
must be regularly carted from site and not to be allowed
to accumulate on or around the site.
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Handling over of materials

Where certain materials or articles from alterations are
described to be handed over by the contractor to the
Regional Representative/Agent, such materials or
articles shall be properly stored by the contractor, until
handling over thereof.

The Contractor must obtain an official receipt listing the
materials or articles and dates of handing over. If the
contractor fails to submit the receipt when requested to
do so, it shall be deemed that the materials or articles
are still in his possession and he will be held liable to
the Municipality for the full replacement value thereof,
which will be deducted from any monies due to the
Contractor.

TEMPORARY BARRIER REENS. ETC,

Temporary barriers, screens, etc. and including
removal

Provide, fix, maintain, move and subsequently remove
all temporary barriers, screens, overhead projections,
etc. that may be necessary whilsy carrying out any
portion of the work for the protection of persons, animals
and things, including the protection of existing buildings,
structures, pavings and services on the remainder of the
site

REMOVAL OF EXISTING WORK

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc

RhinoBoard ceiling, including cornices, timber
brandering, etc.

Taking up and removing wood block floor
coverings, vinyl floor coverings, carpets, etc and
preparing screeds for new floor coverings

Vinyl tile floor covering

Taking out and removing sundry joinery work

Timber skirtings from brickwork

Carried Forward
Section No. 2

Bill No. 1
Alterations and Demolitions

-27-

m2

m2

Item

Isulompakhathi Primary School




Brought Forward

Taking out and removing doors, ironmongery

Timber single door including iromongery

PREPARATORY WORK TO EXISTING
SURFACES

'Sika repair system' or similar approved

Repair concrete surface with SIKA monotop 615 on

SIKA monotop primer, then seal with SIKAFLEX, as per
manufacturer's specification

MAKING GOOD OF FINISHES, ETC.

Making good

Make good affected 100mm thick surface beds and
screed to floors (Guard House)

Carried Forward to Summary of Section No.
2
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Iltem Unit | Quantity Rate Amount
No

SECTION NO.2
BLOCK A - GUARD HOUSE
BILL NO.2

ROOF COVERINGS, ETC.

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

(CPAP WORK GROUP NO. 124) unless otherwise
stated

SERVICE. REPAIRS. ETC. TO EXISTING
WORKS

Service, repair and make good existing roof
coverings

1 [Service and make good the existing roof coverings
including refixing roof sheets with new galvanised
screws, patching all roof leaks with derbigum and leave
roof in fully functional state for end user. (Provisional)
(All leaking roofs iBlocks B, C and D) m2 6

Carried Forward to Summary of Section No.
2
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Iltem Unit | Quantity Rate Amount
No

SECTION NO.2

BLOCK A - GUARD HOUSE
BILL NO.3

CARPENTRY AND JOINERY

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES

Fixing:

Items described as nailed shall be deemed to be fixed
with hardened stainless steel nails/slots pins/spinless
screws to brick or concrete.

Fixing brackets to be hot dipped galvanised where items
not specifically mentioned.

Iltems described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Decorative thermosetting plastic laminate covering

Laminate covering shall be glued under pressure and
edge strips of same shall be butt jointed at junctions
with adjacent similar finish

(CPAP WORK GROUP NO. 126) unless

otherwise stated

DOORS. . ETC

Refer to Architectural door schedule.

Carried Forward R
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'Saligna Blaco"

40mm Framed ledged and braced batten door 813 x
2032mm high with 40 x 110mm styles and top rail, 20 x
150mm middle ledge, 20 x 225mm bottom ledge and 20
x 110mm braces filled in with V-jointed one side vertical
boarding with tongued and grooved joints to top rail and
stiles and with inner edges of framing and abutting
edges of boarding chamfered to form V-joint (D1)

SKIRTINGS

Wrought meranti

19 x 76mm Skirtings with 19mm quadrant bead,
plugged.

Purpose made:

Worktop with drawer and lockable cupboard as per
Architectural drawing complete

Carried Forward to Summary of Section No.
2
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Iltem Unit | Quantity Rate Amount
No

SECTION NO.2
BLOCK A - GUARD HOUSE
BILL NO.4

CEILINGS. PARTITIONS AND ACCESS
FLOORING

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

ltems described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Ceilings

Unless otherwise described ceilings shall be deemed to
be horizontal

CEILINGS. ETC.

(CPAP WORK GROUP NO. 129) unless

otherwise stated

NAILED-UP CEILINGS

Carried Forward R
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6.5mm Gypsum plasterboard with H-profile metal
steel jointing strips

Ceilings including 50 x 50mm sawn softwood brandering
at 400mm centres generally in one direction and 50 x
50mm branders and cross branders at joints and edges
of boards

Extra over ceiling for 600 x 600mm trap door of 38 x
114mm softwood rebated framing with one cross
brander, covered with ceiling board and fitted flush in
opening, including necessary trimmers around

"Rhino" gypsum plasterboard cornices

75mm Coved cornices

"Isotherm"” insulation

50mm Insulation closely fitted and laid on top of
brandering between roof timbers, etc

Carried Forward to Summary of Section No.
2
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Item Unit | Quantity Rate Amount
No

SECTION NO.2
BLOCK A - GUARD HOUSE
BILL NO.5

FLOOR COVERINGS. PLASTIC LININGS
ETC.

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES
Fixing
Floor coverings, wall linings, etc shall, where applicable,

be fixed with adhesive as recommended by the
manufacturers of the flooring, linings, etc

(CPAP WORK GROUP NO. 130) unless

otherwise stated
FLOOR COVERINGS
VINYL FLOOR COVERINGS

2mm thick x 1200mm wide Superflex fully flexible
vinyl floor tiles

1 | On floors m2 6

POLISH SEALERS ETC

2 | Three coats waterbased sealer on vinyl flooring. m2 6

Carried Forward to Summary of Section No. R
2
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Item Unit | Quantity Rate Amount
No

SECTION NO, 2

BLOCK A - GUARD HOUSE
BILL NO.6

IRONMONGERY

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

(CPAP WORK GROUP NO. 132) unless
otherwise stated

LOCKS

"Dorma" or similar approved

1 | "Ref 390/313" four-lever mortice lockset No 1
SUNDRIES
2 | 38mm Diameter rubber door stop plugged No 1
KEY TAGS
3 | 28mm Diameter x 1mm thick brass key tags with one
numeral and one letter engraved No 1
4 | Approved standard stainless steel key rings No 1
Carried Forward to Summary of Section No. R
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Item Unit | Quantity Rate Amount
No

SECTION NO. 2

BLOCK A - GUARD HOUSE
BILL NO.7

GLAZING

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

PAP WORK GROUP NO. 1 nl
otherwise stated

GLAZING TO STEEL WITH PUTTY

emm Clear float glass

1 | Panes exceeding 0,1m2 and not exceeding 0,5m2 m2 3

Carried Forward to Summary of Section No. R
2
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Item Unit | Quantity Rate Amount
No

SECTION NO.2

BLOCK A - GUARD HOUSE
BILL NO.8

PLUMBING AND DRAINAGE

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

FIREAPPLAINCES. ETC

"Chubb" or other equal and approved fire
appliances all to SABS 543 requirements

1 | 4.5kg Dry chemical powder portable fire extinguisher No 1

2 | 190 x 190mm ABS plastic symbolic safety sign type FB2

plugged and screwed to wall. No 1
Carried Forward to Summary of Section No. R
2
Section No. 2
Bill No. 8
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Iltem Unit | Quantity Rate Amount
No

SECTION NO.2

BLOCK A - GUARD HOUSE
BILL NO.9

PAINTWORK

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES

PAINT SPECIFICATIONS

All painting shall be done in accordance with "Plascon”
specifications unless otherwise described

Prime all skirtings and timber work not visible prior to
installation. Further paint all glazing beads and reveals
prior to glazing.

Primers and first coats may be thinned in accordance
with the paint specifications to aid the absorption of the
paint.

Where surfaces of plaster etc are sandy / friable, the
first coat must be replaced with 'Merit' plaster primer
thinned 10% with turpentine.

All surfaces must be sound, clean and have a moisture
content of less than 8% for walls generally and 3% for
slabs/screeds etc.

The paint and surface finishes specified herein are for
normal applications as intended by the manufacturer.
Should a finish be required for a surface other than that
for which it would normally be used, then the specifier
should contact manufacturer for approval.

Carried Forward R
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COLOURS

Unless otherwise described all paintwork shall be
deemed to have a colour value in excess of 7 on the
Munsell system in accordance with SANS 1091

PAP WORK GROUP NO. 152) unl
otherwise stated

PAINTWORK ETC,
ON INTERNAL FLOATED PLASTER SURFACES

Prepare surfaces and remove all loose material,
apply one coat 'Plascon Wall and All Pure Acrylic'
thinned 20% and one coat 'Plascon Wall and All
Pure Acrylic' paint or equal and approved:

On internal walls
External walls
ON PLASTERBOARD

Prepare surfaces and remove all loose material,
apply one coat 'Merit Plaster Primer' and two coats
'Plascon Double Velvet Pure Acrylic' paint or equal

and approved:

On ceilings and cornices.
ON METAL

Prepare surfaces and remove all loose material,
dust, qgrease, salts and contamination with a
degreaser, rinse and apply one coat Calcium
Plumbate Primer, one coat Universal Undercoat and
two coats High Gloss Enamel paint on galvanised
steel:

On door frames
On gates

ON WOOD

Carried Forward
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Stop, sand down _and prepare wood surfaces and
apply one coat wood primer, one undercoat and two
coats high gloss enamel paint:

On doors m2 3
ON FIBRE-CEMENT

Apply Plascon meit plaster primer and two coats
Plascon Velvaglo Polyurethane Enamel paint.

Fascias and barge boards. m 5

Carried Forward to Summary of Section No.
2
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Iltem Unit | Quantity Rate Amount
No

SECTION NO.3

BLOCK B - 3NO CLASSROOM BLOCK
BILL NO.1

ALTERATIONS AND DEMOLITIONS

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES

Damage and Repairs to Services

Should the Contractor damage any services which are
to remain in operation or any services which have not
yet been disconnected prior to removal, then the
Contractor will be held soley responsible for such
damage and any further resultant damage.

The Contractor shall immediately notify the
Representative/Agent and the Authorities concerned
and he shall at his own cost make all necessary
arrangements for disconnection and repairs with the
relevant Authorities and shall pay all fees and charges
levied.

Disposal of Materials

All existing materials specified to be "removed",
demolished and removed", "hacked up or off and
removed”, or "taken down or off and removed" or
"broken down and removed", etc., become the property
of the contractor. These materials and all debris, rubbish
and earth must be carted away by the Contractor and
the site must be left clean and unencumbered. The
Contractor must make his own arrangements for
dumping and shall pay all fees and charges levied.

Carried Forward R
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If any of the bricks or other materials specified to be
"removed" are sound and considered suitable for any
portion of the new work they must be thoroughly
cleaned off and stacked on site for inspection by the
Representative/Agent must be obtained before any such
materials are re-used in the new work.

All existing materials specified to be "taken down and
set aside for re-use" or "taken down and set aside" shall
remain the property of Employer and must be cleaned
off, cleared off all nails, etc. and neatly stacked and
stored on site by the Contractor where directed and
carefully handled during taking down, sotorage and re-
fixing. The Contractor will be held responsible for the
safety of these materials and must take all necessary
precautions for their protection and any damage or loss
that may occur must be made good by the Contractor at
his own expense.

The Contractor must visit the site and the buildings and
aquaint himself fully with conditions and scope of
alterations and demolitions. Descriptions herein are brief
and are to serve as a means of identifying work only.
The full extent of work is to be assessed by the
contractor on site. All sizes indicated are approximate.

Rates for demolitions and alterations are to include for
all needling, strutting and shoring, etc. that may be
necessary whilst carrying out any portion of the work to
ensure the stability of the building with suitable and
substantial materials to the satisfaction of the
Representatitve/Agent and remove when directed.

Old Materials to become the property of the contractor.

Old materials from alterations, except where described
to be re-used or handed over, become the property of
the contractor who must allow credit in the final
summary.

Old Materials to be carted away:

Old materials from alterations, except where described
to be re-used or handed over, as well as rubbish, etc.
must be regularly carted from site and not to be allowed
to accumulate on or around the site.

Carried Forward R
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Handling over of materials

Where certain materials or articles from alterations are
described to be handed over by the contractor to the
Regional Representative/Agent, such materials or
articles shall be properly stored by the contractor, until
handling over thereof.

The Contractor must obtain an official receipt listing the
materials or articles and dates of handing over. If the
contractor fails to submit the receipt when requested to
do so, it shall be deemed that the materials or articles
are still in his possession and he will be held liable to
the Municipality for the full replacement value thereof,
which will be deducted from any monies due to the
Contractor.

TEMPORARY BARRIER REENS. ETC,

Temporary barriers, screens, etc. and including
removal

Provide, fix, maintain, move and subsequently remove
all temporary barriers, screens, overhead projections,
etc. that may be necessary whilst carrying out any
portion of the work for the protection of persons, animals
and things, including the protection of existing buildings,
structures, pavings and services on the remainder of the
site Item

REMOVAL OF EXISTING WORK

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc

RhinoBoard ceiling, including cornices, timber
brandering, etc
m2 175

Taking up and removing wood block floor
coverings, vinyl floor coverings, carpets, etc and
preparing screeds for new floor coverings

Vinyl tile floor covering m2 175

Taking out and removing doors, windows, etc and
prepare openings to receive new doors, etc. and
make good brickwork and plaster to one brick walls:

812 x 2032mm High timber single doors including timber
frame, ironmongery, etc No 3

Carried Forward R
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Taking out and removing sundry joinery work

Timber skirtings from brickwork

Taking up and remove damaged fascia board

Fascia boards and bardge boards

Remove existing chakboard

Chalkboard

PREPARATORY WORK TO EXISTING
SURFACES

'Sika repair system' or similar approved

Repair concrete surface with SIKA monotop 615 on
SIKA monotop primer, then seal with SIKAFLEX, as per
manufacture's specification

MAKING GOOD OF FINISHES. ETC.

Making good

Make good screed to floors to receive new floor
coverings (elsewhere)

Carried Forward to Summary of Section No.
3
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Iltem Unit | Quantity Rate Amount
No

SECTION NO.3
BLOCK B - 3NO CLASSROOM BLOCK
BILL NO.2

ROOF COVERINGS, ETC.

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

(CPAP WORK GROUP NO. 124) unless otherwise
stated

SERVICE. REPAIRS. ETC. TO EXISTING
WORKS

Service, repair and make good existing roof
coverings

1 [Service and make good the existing roof coverings
including refixing roof sheets with new galvanised
screws, patching all roof leaks with derbigum and leave
roof in fully functional state for end user. (Provisional)
(All leaking roofs iBlocks B, C and D) m2 196

Carried Forward to Summary of Section No.
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No

SECTION NO.3
BLOCK B - 3NO CLASSROOM BLOCK
BILL NO.3

CARPENTRY AND JOINERY

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

PAP WORK GROUP NO. 12 nl
otherwise stated

EAVES. VERGES . ETC

"Everite Nutech' Medium density fibre-cement facia
board with H-profile plastic fascia jointers

1 | 12 x 225mm Fascia boards, including aluminium H-
profile fascia joiners and fixed with hot dipped
galvanised drive screws and washers (no paint) (Everite
Nutech - product number 041-203 and 685-195) m 47

"Everite Nutech' Fibre-cement socketless barge
boards

2 | 10 x 80 x 225mm Barge boards including aluminium H-
profile barge joiners and fixed with hot dipped
galvanised drive screws and washers (no paint) (Everite

Nutech - product number 721-800) m 19
DOORS. ETC.
SOLID DOORS
Carried Forward R
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Brought Forward

'Saligna Blaco"

40mm Framed ledged and braced batten door 813 x
2032mm high with 40 x 110mm styles and top rail, 20 x
150mm middle ledge, 20 x 225mm bottom ledge and 20
x 110mm braces filled in with V-jointed one side vertical
boarding with tongued and grooved joints to top rail and
stiles and with inner edges of framing and abutting

edges of boarding chamfered to form V-joint No 3

SKIRTINGS

Wrought meranti

19 x 76mm Skirtings with 19mm quadrant bead, plugged m 102

Carried Forward to Summary of Section No.
3
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Iltem Unit | Quantity Rate Amount
No

SECTION NO.3
BLOCK B - 3NO CLASSROOM BLOCK
BILL NO.4

CEILINGS. PARTITIONS AND ACCESS
FLOORING

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

ltems described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Ceilings

Unless otherwise described ceilings shall be deemed to
be horizontal

CEILINGS. ETC,

(CPAP WORK GROUP NO. 129) unless
otherwise stated

NAILED-UP CEILINGS

Carried Forward R
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6.5mm Gypsum plasterboard with H-profile metal
steel jointing strips

Ceilings including 50 x 50mm sawn softwood brandering
at 400mm centres generally in one direction and 50 x
50mm branders and cross branders at joints and edges
of boards

Extra over ceiling for 600 x 600mm trap door of 38 x
114mm softwood rebated framing with one cross
brander, covered with ceiling board and fitted flush in
opening, including necessary trimmers around

"Rhino" gypsum plasterboard cornices

75mm Coved cornices

"Isotherm"” insulation

50mm Insulation closely fitted and laid on top of
brandering between roof timbers, etc

Carried Forward to Summary of Section No.
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Item Unit | Quantity Rate Amount
No

SECTION NO.3
BLOCK B - 3NO CLASSROOM BLOCK
BILL NO.5

FLOOR COVERINGS. PLASTIC LININGS
ETC.

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES
Fixing
Floor coverings, wall linings, etc shall, where applicable,

be fixed with adhesive as recommended by the
manufacturers of the flooring, linings, etc

(CPAP WORK GROUP NO. 130) unless

otherwise stated
FLOOR COVERINGS

VINYL FL OOR COVERINGS

2mm thick x 1200mm wide Superflex fully flexible
vinyl floor tiles

1 | Onfloors m2 175

POLISH, SEALERS ETC.

2 | Three coats water based sealer on vinyl flooring. m2 175

Carried Forward to Summary of Section No. R
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Item Unit | Quantity Rate Amount
No

SECTION NO.3

BLOCK B - 3NO CILASSROOM BLOCK
BILL NO.6

IRONMONGERY

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

(CPAP WORK GROUP NO. 132) unless
otherwise stated

LOCKS

"Dorma" or similar approved

1 | "Ref 390/313" four-lever mortice lockset No 3
SUNDRIES

2 | 38mm Diameter rubber door stop plugged No 3
KEY TAGS

3 | 28mm Diameter x 1mm thick brass key tags with one
numeral and one letter engraved No 3

4 | Approved standard stainless steel key rings No 3

WRITING BOARDS . ETC

"Parrot" or equal approved

5 | Model 2203 white vitreous enamelled wall mounted
white board 2400 x 900mm high complete with
aluminium pen rail etc fixed to brickwork or partition

system ( Magnetic) No 3

PINNING BOARD

Carried Forward R
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EP09 Floortime domestic _pinning boards fixed to
brickwall strictly in_accordance to _manufacturer's
instructions

2400 x 1200mm high pinning board fixed 900mm above
finished floor level

CHALKBOARDS
Green chalkboard to comply with CKS-38-1980

complete with chalk rail fixed in accordance with the
manufacturers specifications

4800 x 1140mm high Chalkboard

Carried Forward to Summary of Section No.
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Item Unit | Quantity Rate Amount
No

SECTION NO.3

BLOCK B - 3NO CLASSROOM BLOCK
BILL NO.7

GLAZING

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

PAP WORK GROUP NO. 1 nl
otherwise stated

GLAZING TO STEEL WITH PUTTY

emm Clear float glass

1 | Panes exceeding 0,1m2 and not exceeding 0,5m2 m2 5

Carried Forward to Summary of Section No. R
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SECTION NO.3

BLOCK B - 3NO CLASSROOM BLOCK
BILL NO.8

PLUMBING AND DRAINAGE

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

PLUMBING AND DRAINAGE (PROVISIONAL)

RAINWATER DISPOSAL

0.6mm Chromadek seamless qutters and rainwater

pipes
1 | 155 x 100 x 115mm aluminium ogee roof gutters with

baked enamel finish fixed with concealed brackets m 46
2 | Extra over gutter for stopped end No 4
3 | 75 x 100mm Diameter rainwater pipes m 11
4 | Extra over gutter for outlet for 100 x 75mm pipe No 4

5 | Extra over 100mm rainwater pipe for eaves or plinth
offset 650mm projection. No 4

FIRE APPLAINCES. ETC

"Chubb" or other equal and approved fire
appliances all to SABS 543 requirements

6 | 4.5kg Dry chemical powder portable fire extinguisher No 1
7 | 190 x 190mm ABS plastic symbolic safety sign type FB2
plugged and screwed to wall. No 1
Carried Forward to Summary of Section No. R
3
Section No. 3
Bill No. 8

Plumbing and Drainage

-55-



Isulompakhathi Primary School

Iltem Unit | Quantity Rate Amount
No

SECTION NO.3

BLOCK B - 3NO CLASSROOM BLOCK
BILL NO.9

PAINTWORK

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES

PAINT SPECIFICATIONS

All painting shall be done in accordance with "Plascon”
specifications unless otherwise described

Prime all skirtings and timber work not visible prior to
installation. Further paint all glazing beads and reveals
prior to glazing.

Primers and first coats may be thinned in accordance
with the paint specifications to aid the absorption of the
paint.

Where surfaces of plaster etc are sandy / friable, the
first coat must be replaced with 'Merit' plaster primer
thinned 10% with turpentine.

All surfaces must be sound, clean and have a moisture
content of less than 8% for walls generally and 3% for
slabs/screeds etc.

The paint and surface finishes specified herein are for
normal applications as intended by the manufacturer.
Should a finish be required for a surface other than that
for which it would normally be used, then the specifier
should contact manufacturer for approval.

Carried Forward R
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COLOURS
Unless otherwise described all paintwork shall be

deemed to have a colour value in excess of 7 on the
Munsell system in accordance with SANS 1091

PAP WORK GROUP NO. 152) unl
otherwise stated

PAINTWORK ETC.

ON INTERNAL FLOATED PLASTER SURFACES

Prepare surfaces and remove all loose material,
apply one coat 'Plascon Wall and All Pure Acrylic'
thinned 20% and one coat 'Plascon Wall and All
Pure Acrylic' paint or equal and approved:

On internal walls
External walls
ON PLASTERBOARD

Prepare surfaces and remove all loose material,
apply one coat 'Merit Plaster Primer' and two coats
'Plascon Double Velvet Pure Acrylic' paint or equal

and approved:

On ceilings and cornices
ON METAL

Prepare surfaces and remove all loose material,
dust, qgrease, salts and contamination with a
degreaser, rinse and apply one coat Calcium
Plumbate Primer, one coat Universal Undercoat and
two coats High Gloss Enamel paint on galvanised
steel:

On door frames
On gates
On Windows

ON WOOD

Carried Forward
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Stop, sand down and prepare wood surfaces and
apply one coat wood primer, one undercoat and two
coats high gloss enamel paint:

On doors
On Skirting

ON FIBRE-CEMENT

Apply Plascon meit plaster primer and two coats
Plascon Velvaglo Polyurethane Enamel paint.

Fascias and barge boards.

Carried Forward to Summary of Section No.
3

Section No. 3
Bill No. 9
Paintwork

-58-

m2

10

102

66

Isulompakhathi Primary School




Bill
No
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OCK

Alterations and Demolitions

Roof Coverings

Carpentry and Joinery

Ceilings, Partitions and Access Flooring
Floor Coverings

Ironmongery

Glazing

Plumbing and Drainage

Paintwork
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Iltem Unit | Quantity Rate Amount
No

SECTION NO.4

BLOCK C - 6NO CILASSROOM AND
ADMINISTRATION

BILL NO.1
ALTERATIONS AND DEMOLITIONS

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES

Damage and Repairs to Services

Should the Contractor damage any services which are
to remain in operation or any services which have not
yet been disconnected prior to removal, then the
Contractor will be held soley responsible for such
damage and any further resultant damage.

The Contractor shall immediately notify the
Representative/Agent and the Authorities concerned
and he shall at his own cost make all necessary
arrangements for disconnection and repairs with the
relevant Authorities and shall pay all fees and charges
levied.

Disposal of Materials

All existing materials specified to be "removed",
demolished and removed", "hacked up or off and
removed”, or "taken down or off and removed" or
"broken down and removed", etc., become the property
of the contractor. These materials and all debris, rubbish
and earth must be carted away by the Contractor and
the site must be left clean and unencumbered. The
Contractor must make his own arrangements for
dumping and shall pay all fees and charges levied.

Carried Forward R
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If any of the bricks or other materials specified to be
"removed" are sound and considered suitable for any
portion of the new work they must be thoroughly
cleaned off and stacked on site for inspection by the
Representative/Agent must be obtained before any such
materials are re-used in the new work.

All existing materials specified to be "taken down and
set aside for re-use" or "taken down and set aside" shall
remain the property of Employer and must be cleaned
off, cleared off all nails, etc. and neatly stacked and
stored on site by the Contractor where directed and
carefully handled during taking down, sotorage and re-
fixing. The Contractor will be held responsible for the
safety of these materials and must take all necessary
precautions for their protection and any damage or loss
that may occur must be made good by the Contractor at
his own expense.

The Contractor must visit the site and the buildings and
aquaint himself fully with conditions and scope of
alterations and demolitions. Descriptions herein are brief
and are to serve as a means of identifying work only.
The full extent of work is to be assessed by the
contractor on site. All sizes indicated are approximate.

Rates for demolitions and alterations are to include for
all needling, strutting and shoring, etc. that may be
necessary whilst carrying out any portion of the work to
ensure the stability of the building with suitable and
substantial materials to the satisfaction of the
Representatitve/Agent and remove when directed.

Old Materials to become the property of the contractor.

Old materials from alterations, except where described
to be re-used or handed over, become the property of
the contractor who must allow credit in the final
summary.

Old Materials to be carted away:

Old materials from alterations, except where described
to be re-used or handed over, as well as rubbish, etc.
must be regularly carted from site and not to be allowed
to accumulate on or around the site.

Carried Forward
Section No. 4
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Handling over of materials

Where certain materials or articles from alterations are
described to be handed over by the contractor to the
Regional Representative/Agent, such materials or
articles shall be properly stored by the contractor, until
handling over thereof.

The Contractor must obtain an official receipt listing the
materials or articles and dates of handing over. If the
contractor fails to submit the receipt when requested to
do so, it shall be deemed that the materials or articles
are still in his possession and he will be held liable to
the Municipality for the full replacement value thereof,
which will be deducted from any monies due to the
Contractor.

TEMPORARY BARRIER REENS. ETC,

Temporary barriers, screens, etc. and including
removal

Provide, fix, maintain, move and subsequently remove
all temporary barriers, screens, overhead projections,
etc. that may be necessary whilst carrying out any
portion of the work for the protection of persons, animals
and things, including the protection of existing buildings,
structures, pavings and services on the remainder of the
site

REMOVAL OF EXISTING WORK

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc

RhinoBoard ceiling, including cornices, timber
brandering, etc

Taking up and removing wood block floor
coverings, vinyl floor coverings, carpets, etc and
preparing screeds for new floor coverings

Vinyl tile floor covering

Taking out and removing doors, windows, etc and
prepare openings to receive new doors, etc. and
make good brickwork and plaster to one brick walls:

812 x 2032mm High timber single doors including timber
frame, ironmongery, etc

Carried Forward
Section No. 4
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Taking out and removing sundry joinery work

Timber skirtings from brickwork

Taking up and remove damaged fascia board

Fascia boards and bardge boards

Remove existing chakboard

Chalkboard

Removal of timber roof structure composed of
purlins, trusses wall plates, etc. complete and
prepare to receive new roof structure

Roof structure overall size 22400mm long x 10600mm x
3500mm pitched roof less than 25 degrees

Remove existing chakboard

Chalkboard

PREPARATORY WORK TO EXISTING
SURFACES

'Sika repair system' or similar approved

Repair concrete surface with SIKA monotop 615 on
SIKA monotop primer, then seal with SIKAFLEX, as per
manufacture's specification

MAKING GOOD OF FINISHES. ETC,

Making good

Make good screed to floors to receive new floor
coverings (elsewhere)

Carried Forward to Summary of Section No.
4
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Item Unit | Quantity Rate Amount
No

SECTION NO.4

BLOCK C - 6NO CLASSROOM AND
ADMINISTRATION

BILL NO.2

ROOF COVERINGS. ETC.

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

PAP WORK GROUP NO. 124) unl
otherwise stated

PROFILED METAL SHEETING AND
ACCE RIE

Chromadek (10.5) corrugated 0,8mm thick 1ISO0230
Dove Grey pre-painted with chromadek finish to one
side and with protective primer _coating on reverse
side, interlocking galvanised steel roof sheeting
with Z275 spelter sheeting to _both sides fixed to
timber _purlins (elsewhere) with clips screw, all in
accordance with _manufacturer's recommendations
and specifications

1 | Roof covering with pitches not exceeding 25 degrees

with side laps seam stitched m2 581
2 | Ridge capping 450mm girth m 33
3 | Standard narrow and broad flute closers m 33
4 | Moulded narrow and broad rib polyethylene filler blocks m 33

ROOF AND WALL INSULATION

Carried Forward R
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"Sisalation 420" heavy industrial grade aluminium
foil based insulation

Insulation sheeting laid taut over purlins and fixed
concurrent with roof covering with minimum 150mm
stapled laps including steel straining wires at not
exceeding 400mm centres and double sided tape at
edges where required

Carried Forward to Summary of Section No.
4

Section No. 4
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Iltem Unit | Quantity Rate Amount
No

SECTION NO.4

BLOCK C - 6NO CILASSROOM AND
ADMINISTRATION

BILL NO.3
CARPENTRY AND JOINERY

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES

Fixing:

Items described as nailed shall be deemed to be fixed
with hardened stainless steel nails/slots pins/spinless
screws to brick or concrete.

Fixing brackets to be hot dipped galvanised where items
not specifically mentioned.

Iltems described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Decorative thermosetting plastic laminate covering

Laminate covering shall be glued under pressure and
edge strips of same shall be butt jointed at junctions
with adjacent similar finish

(CPAP WORK GROUP NO. 126) unless

otherwise stated
ROOES ETC

PLATE NAILED TIMBER ROOF TRUSS
CONSTRUCTION, ETC.

Carried Forward R
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SUPPLEMENTARY PREAMBLES

Tenderers are to make allowance in their rates for
additional expenses in regard to treatment of timber
against insect pest affecting softwood fixed permanently
in the building

The design of prefabricated roof trusses, bracings and
secondary members forming part of the total timber roof
construction shall be prepared by a professional
structural engineer- Truss System Engineer

A copy of letter reference TR1 and TR2 must be
completed and signed by the Truss System Engineer
and submitted to the Architect

The tenderer is to allow in his rates for the roof trusses
for the design, manufacture, supply, hoisting and fixing
of the roof trusses and permanent bracings, any
necessary temporary bracing, and for the costs of all
inspections by the Truss System Engineer

Roof pitch is to be 17.5 degrees

Ceilings are 6.0mm Gypsum on 38 x 38mm brandering
at 400 c/c

The dimensions in the description of the trusses are
nominal and actual measurements are to be obtained
from the Architect/Engineers and or taken on site before
design or fabrication.

Sawn treated softwood grade V4

Roof construction to double pitched roof 22400mm long
x 10600mm x 3500mm wide x 1750mm high (17.5
degrees pitch) with 600mm overhang on both sides
including trusses, runners, bracings etc (all plates,
purlins hurricane clips, elsewhere measured).

38 x 114mm Wall plates

38 x 228mm Gangboards

50 x 76mm Purlins

Extra over for 300mm long wrought end to purlins

76 x 76mm Splayed purlins

Carried Forward
Section No. 4
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Supply Performance certificate to certify that the roof
has been constructed and erected in accordance with
approved design (TR1 and TR2 Certificates)

Sundries

Two coats "ABE provonite" paint on exposed roof
timbers and wall plates.

"Teco" two way hurricane clips

EAVES. VERGES. ETC

"Everite Nutech' Medium density fibre-cement facia
board with H-profile plastic fascia jointers

12 x 225mm Fascia boards, including aluminium H-
profile fascia joiners and fixed with hot dipped
galvanised drive screws and washers (no paint) (Everite
Nutech - product number 041-203 and 685-195)

"Everite Nutech' Fibre-cement socketless barge
boards

10 x 80 x 225mm Barge boards including aluminium H-
profile barge joiners and fixed with hot dipped
galvanised drive screws and washers (no paint) (Everite
Nutech - product number 721-800)

DOORS. ETC.
Refer to Architectural door schedule.

'Saligna Blaco”

40mm Framed ledged and braced batten door 813 x
2032mm high with 40 x 110mm styles and top rail, 20 x
150mm middle ledge, 20 x 225mm bottom ledge and 20
x 110mm braces filled in with V-jointed one side vertical
boarding with tongued and grooved joints to top rail and
stiles and with inner edges of framing and abutting
edges of boarding chamfered to form V-joint

SKIRTINGS

Wrought meranti

19 x 76mm Skirtings with 19mm quadrant bead,
plugged.

Carried Forward to Summary of Section No.
4
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Iltem Unit | Quantity Rate Amount
No

SECTION NO.4

BLOCK C - 6NO CILASSROOM AND
ADMINISTRATION

BILL NO.4

CEILINGS. PARTITIONS AND ACCESS
FLOORING

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES
Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

ltems described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Ceilings

Unless otherwise described ceilings shall be deemed to
be horizontal

CEILINGS. ETC.

(CPAP WORK GROUP NO. 129) unless
otherwise stated

NAILED-UP CEILINGS

Carried Forward R
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6.5mm Gypsum plasterboard with H-profile metal
steel jointing strips

Ceilings including 50 x 50mm sawn softwood brandering
at 400mm centres generally in one direction and 50 x
50mm branders and cross branders at joints and edges
of boards

Extra over ceiling for 600 x 600mm trap door of 38 x
114mm softwood rebated framing with one cross
brander, covered with ceiling board and fitted flush in
opening, including necessary trimmers around

"Rhino" gypsum plasterboard cornices

75mm Coved cornices

"Isotherm"” insulation

50mm Insulation closely fitted and laid on top of
brandering between roof timbers, etc

Carried Forward to Summary of Section No.
4
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Item Unit | Quantity Rate Amount
No

SECTION NO.4

BLOCK C - 6NO CLASSROOM AND
ADMINISTRATION

BILL NO.5

FLOOR COVERINGS. PLASTIC LININGS
ETC.

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES
Fixing
Floor coverings, wall linings, etc shall, where applicable,

be fixed with adhesive as recommended by the
manufacturers of the flooring, linings, etc

(CPAP WORK GROUP NO. 130) unless

otherwise stated
FLOOR COVERINGS

VINYL FL OOR COVERINGS

2mm thick x 1200mm wide Superflex fully flexible
vinyl floor tiles

1 | On floors m2 341

POLISH SEALERS ETC.

2 | Three coats water based sealer on vinyl flooring. m2 341

Carried Forward to Summary of Section No. R
4

Section No. 4
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Item Unit | Quantity Rate Amount
No

SECTION NO.4

BLOCK C - 6NO CLASSROOM AND
ADMINISTRATION

BILL NO.6
IRONMONGERY

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

PAP WORK GROUP NO. 132) unl
otherwise stated

LOCKS

"Dorma” or similar approved

1 | "Ref 390/313" four-lever mortice lockset No 5

SUNDRIES

2 | 38mm Diameter rubber door stop plugged No 5

KEY TAGS

3 | 28mm Diameter x 1mm thick brass key tags with one
numeral and one letter engraved No 5

4 | Approved standard stainless steel key rings No 5

WRITING BOARDS. ETC

"Parrot" or equal approved

5 | Model 2203 white vitreous enamelled wall mounted
white board 2400 x 900mm high complete with
aluminium pen rail etc fixed to brickwork or partition

system ( Magnetic) No 3

PINNING BOARD

Carried Forward R
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EP09 Floortime domestic _pinning boards fixed to
brickwall strictly in_accordance to _manufacturer's
instructions

2400 x 1200mm high pinning board fixed 900mm above
finished floor level

CHALKBOARDS
Green chalkboard to comply with CKS-38-1980

complete with chalk rail fixed in accordance with the
manufacturers specifications

4800 x 1140mm high Chalkboard

Carried Forward to Summary of Section No.
4

Section No. 4
Bill No. 6
Ironmongery

-73-

No

No

Isulompakhathi Primary School




Isulompakhathi Primary School

Iltem Unit | Quantity Rate Amount
No

SECTION NO.4

BLOCK C - 6NO CILASSROOM AND
ADMINISTRATION

BILL NO.7
PLUMBING AND DRAINAGE

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

PLUMBING AND DRAINAGE (PROVISIONAL)

RAINWATER DISPOSAL

0.6mm Chromadek seamless gutters and rainwater

pipes
1 | 155 x 100 x 115mm aluminium ogee roof gutters with

baked enamel finish fixed with concealed brackets m 51
2 | Extra over gutter for stopped end No 6
3 | 75 x100mm Diameter rainwater pipes m 17
4 | Extra over gutter for outlet for 100 x 75mm pipe No 6

5 | Extra over 100mm rainwater pipe for eaves or plinth
offset 650mm projection No 6

FIRE APPLIANCES. ETC

"Chubb" or other equal and approved fire
appliances all to SABS 543 requirements

6 | 4.5kg Dry chemical powder portable fire extinguisher No 2

7 | 190 x 190mm ABS plastic symbolic safety sign type FB2
plugged and screwed to wall. No 2

Carried Forward to Summary of Section No.
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Item Unit | Quantity Rate Amount
No

SECTION NO.4

BLOCK C - 6NO CLASSROOM AND
ADMINISTRATION

BILL NO.8
GLAZING

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

PAP WORK GROUP NO. 1 nl
otherwise stated

GLAZING TO STEEL WITH PUTTY

emm Clear float glass

1 | Panes exceeding 0,1m2 and not exceeding 0,5m2 m2 18

Carried Forward to Summary of Section No. R
4
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SECTION NO.4

BLOCK C - 6NO CILASSROOM AND
ADMINISTRATION

BILL NO.9
PAINTWORK

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES

PAINT SPECIFICATIONS

All painting shall be done in accordance with "Plascon”
specifications unless otherwise described

Prime all skirtings and timber work not visible prior to
installation. Further paint all glazing beads and reveals
prior to glazing.

Primers and first coats may be thinned in accordance
with the paint specifications to aid the absorption of the
paint.

Where surfaces of plaster etc are sandy / friable, the
first coat must be replaced with 'Merit' plaster primer
thinned 10% with turpentine.

All surfaces must be sound, clean and have a moisture
content of less than 8% for walls generally and 3% for
slabs/screeds etc.

The paint and surface finishes specified herein are for
normal applications as intended by the manufacturer.
Should a finish be required for a surface other than that
for which it would normally be used, then the specifier
should contact manufacturer for approval.

Carried Forward R
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COLOURS
Unless otherwise described all paintwork shall be

deemed to have a colour value in excess of 7 on the
Munsell system in accordance with SANS 1091

PAP WORK GROUP NO. 152) unl
otherwise stated

PAINTWORK ETC.

ON INTERNAL FLOATED PLASTER SURFACES

Prepare surfaces and remove all loose material,
apply one coat 'Plascon Wall and All Pure Acrylic'
thinned 20% and one coat 'Plascon Wall and All
Pure Acrylic' paint or equal and approved:

On internal walls
External walls
ON PLASTERBOARD

Prepare surfaces and remove all loose material,
apply one coat 'Merit Plaster Primer' and two coats
'Plascon Double Velvet Pure Acrylic' paint or equal

and approved:

On ceilings and cornices
ON METAL

Prepare surfaces and remove all loose material,
dust, qgrease, salts and contamination with a
degreaser, rinse and apply one coat Calcium
Plumbate Primer, one coat Universal Undercoat and
two coats High Gloss Enamel paint on galvanised
steel:

On door frames
On gates
On Windows

ON WOOD

Carried Forward
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Stop, sand down and prepare wood surfaces and
apply one coat wood primer, one undercoat and two
coats high gloss enamel paint:

On doors m2 8
On Skirting m 93
ON FIBRE-CEMENT

Apply Plascon meit plaster primer and two coats
Plascon Velvaglo Polyurethane Enamel paint.

Fascias and barge boards. m 58

Carried Forward to Summary of Section No.
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Roof Coverings

Carpentry and Joinery

Ceilings, Partitions and Access Flooring
Floor Coverings

Ironmongery

Plumbing and Drainage

Glazing

Paintwork
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Iltem Unit | Quantity Rate Amount
No

SECTION NO.5

BLOCK E - 2NO CLASSROOM BLOCK
BILL NO.1

ALTERATIONS AND DEMOLITIONS

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES

Damage and Repairs to Services

Should the Contractor damage any services which are
to remain in operation or any services which have not
yet been disconnected prior to removal, then the
Contractor will be held soley responsible for such
damage and any further resultant damage.

The Contractor shall immediately notify the
Representative/Agent and the Authorities concerned
and he shall at his own cost make all necessary
arrangements for disconnection and repairs with the
relevant Authorities and shall pay all fees and charges
levied.

Disposal of Materials

All existing materials specified to be "removed",
demolished and removed", "hacked up or off and
removed”, or "taken down or off and removed" or
"broken down and removed", etc., become the property
of the contractor. These materials and all debris, rubbish
and earth must be carted away by the Contractor and
the site must be left clean and unencumbered. The
Contractor must make his own arrangements for
dumping and shall pay all fees and charges levied.

Carried Forward R
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If any of the bricks or other materials specified to be
"removed" are sound and considered suitable for any
portion of the new work they must be thoroughly
cleaned off and stacked on site for inspection by the
Representative/Agent must be obtained before any such
materials are re-used in the new work.

All existing materials specified to be "taken down and
set aside for re-use" or "taken down and set aside" shall
remain the property of Employer and must be cleaned
off, cleared off all nails, etc. and neatly stacked and
stored on site by the Contractor where directed and
carefully handled during taking down, sotorage and re-
fixing. The Contractor will be held responsible for the
safety of these materials and must take all necessary
precautions for their protection and any damage or loss
that may occur must be made good by the Contractor at
his own expense.

The Contractor must visit the site and the buildings and
aquaint himself fully with conditions and scope of
alterations and demolitions. Descriptions herein are brief
and are to serve as a means of identifying work only.
The full extent of work is to be assessed by the
contractor on site. All sizes indicated are approximate.

Rates for demolitions and alterations are to include for
all needling, strutting and shoring, etc. that may be
necessary whilst carrying out any portion of the work to
ensure the stability of the building with suitable and
substantial materials to the satisfaction of the
Representatitve/Agent and remove when directed.

Old Materials to become the property of the contractor.

Old materials from alterations, except where described
to be re-used or handed over, become the property of
the contractor who must allow credit in the final
summary.

Old Materials to be carted away:

Old materials from alterations, except where described
to be re-used or handed over, as well as rubbish, etc.
must be regularly carted from site and not to be allowed
to accumulate on or around the site.

Carried Forward R
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Handling over of materials

Where certain materials or articles from alterations are
described to be handed over by the contractor to the
Regional Representative/Agent, such materials or
articles shall be properly stored by the contractor, until
handling over thereof.

The Contractor must obtain an official receipt listing the
materials or articles and dates of handing over. If the
contractor fails to submit the receipt when requested to
do so, it shall be deemed that the materials or articles
are still in his possession and he will be held liable to
the Municipality for the full replacement value thereof,
which will be deducted from any monies due to the
Contractor.

TEMPORARY BARRIER REENS. ETC,

Temporary barriers, screens, etc. and including
removal

Provide, fix, maintain, move and subsequently remove
all temporary barriers, screens, overhead projections,
etc. that may be necessary whilst carrying out any
portion of the work for the protection of persons, animals
and things, including the protection of existing buildings,
structures, pavings and services on the remainder of the
site

REMOVAL OF EXISTING WORK

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc

RhinoBoard ceiling, including cornices, timber
brandering, etc

Taking up and removing wood block floor
coverings, vinyl floor coverings, carpets, etc and
preparing screeds for new floor coverings

Vinyl tile floor covering

Taking out and removing doors, windows, etc and
prepare openings to receive new doors, etc. and
make good brickwork and plaster to one brick walls:

812 x 2032mm High timber single doors including timber
frame, ironmongery, etc

Carried Forward
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Bill No. 1
Alterations and Demolitions

-82-

m2

m2

No

Item

150

150

Isulompakhathi Primary School




Brought Forward

Taking out and removing sundry joinery work

Timber skirtings from brickwork

Taking up and remove damaged fascia board

Fascia boards and bardge boards

Remove existing chakboard

Chalkboard

PREPARATORY WORK TO EXISTING
SURFACES

'Sika repair system' or similar approved

Repair concrete surface with SIKA monotop 615 on
SIKA monotop primer, then seal with SIKAFLEX, as per
manufacture's specification

MAKIN D OF FINISHES, ETC,

Making good

Make good screed to floors to receive new floor
coverings (elsewhere)

Carried Forward to Summary of Section No.
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Iltem Unit | Quantity Rate Amount
No

SECTION NO.5
BLOCK E - 2NO CLASSROOM BLOCK
BILL NO.2

ROOF COVERINGS, ETC.

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

(CPAP WORK GROUP NO. 124) unless
otherwise stated

SERVICE. REPAIRS. ETC. TO EXISTING
WORKS

Service, repair and make good existing roof
coverings

1 | Service and make good the existing roof coverings
including refixing roof sheets with new galvanised
screws, patching all roof leaks with derbigum and leave
roof in fully functional state for end user. (Provisional) m2 175

Carried Forward to Summary of Section No.
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No

SECTION NO.5
BLOCK E - 2NO CLASSROOM BLOCK
BILL NO.3

CARPENTRY AND JOINERY

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES

Fixing:

Items described as nailed shall be deemed to be fixed
with hardened stainless steel nails/slots pins/spinless
screws to brick or concrete.

Fixing brackets to be hot dipped galvanised where items
not specifically mentioned.

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Decorative thermosetting plastic laminate covering

Laminate covering shall be glued under pressure and
edge strips of same shall be butt jointed at junctions
with adjacent similar finish

(CPAP WORK GROUP NO. 126) unless

otherwise stated
ROOES ETC

ROOF STRUCTURE REPAIRS

1 | Allow for roof structure repairs for damaged and rotten
roof timber members for roof overall size 20250mm long
X 7400mm wide (Block E) No 1

Carried Forward R
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EAVES . VERGES. ETC

"Everite Nutech" Medium density fibre-cement facia
board with H-profile plastic fascia jointers

12 x 225mm Fascia boards, including aluminium H-
profile fascia joiners and fixed with hot dipped
galvanised drive screws and washers (no paint) (Everite
Nutech - product number 041-203 and 685-195)

"Everite Nutech' Fibre-cement socketless barge
boards

10 x 80 x 225mm Barge boards including aluminium H-
profile barge joiners and fixed with hot dipped
galvanised drive screws and washers (no paint) (Everite
Nutech - product number 721-800)

DOORS. ETC.

Refer to Architectural door schedule.

"Saligna Blaco"

40mm Framed ledged and braced batten door 813 x
2032mm high with 40 x 110mm styles and top rail, 20 x
150mm middle ledge, 20 x 225mm bottom ledge and 20
x 110mm braces filled in with V-jointed one side vertical
boarding with tongued and grooved joints to top rail and
stiles and with inner edges of framing and abutting
edges of boarding chamfered to form V-joint

SKIRTINGS

Wrought meranti

19 x 76mm Skirtings with 19mm quadrant bead,
plugged.

Carried Forward to Summary of Section No.
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Iltem Unit | Quantity Rate Amount
No

SECTION NO.5
BLOCK E - 2NO CLASSROOM BLOCK
BILL NO.4

CEILINGS. PARTITIONS AND ACCESS
FLOORING

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

ltems described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Ceilings

Unless otherwise described ceilings shall be deemed to
be horizontal

CEILINGS. ETC,

(CPAP WORK GROUP NO. 129) unless
otherwise stated

NAILED-UP CEILINGS

Carried Forward R
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6.5mm Gypsum plasterboard with H-profile metal
steel jointing strips

Ceilings including 50 x 50mm sawn softwood brandering
at 400mm centres generally in one direction and 50 x
50mm branders and cross branders at joints and edges
of boards

Extra over ceiling for 600 x 600mm trap door of 38 x
114mm softwood rebated framing with one cross
brander, covered with ceiling board and fitted flush in
opening, including necessary trimmers around

"Rhino" gypsum plasterboard cornices

75mm Coved cornices

"Isotherm"” insulation

50mm Insulation closely fitted and laid on top of
brandering between roof timbers, etc

Carried Forward to Summary of Section N0.5
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Item Unit | Quantity Rate Amount
No

SECTION NO.5

BLOCK E - 2NO CLASSROOM BLOCK
BILL NO.5

IRONMONGERY

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

(CPAP WORK GROUP NO. 132) unless
otherwise stated

LOCKS

"Dorma" or similar approved

1 | "Ref 390/313" four-lever mortice lockset No 2
SUNDRIES

2 | 38mm Diameter rubber door stop plugged No 2
KEY TAGS

3 | 28mm Diameter x 1mm thick brass key tags with one
numeral and one letter engraved No 2

4 | Approved standard stainless steel key rings No 2

WRITING BOARDS. ETC

"Parrot" or equal approved

5 | Model 2203 white vitreous enamelled wall mounted
white board 2400 x 900mm high complete with
aluminium pen rail etc fixed to brickwork or partition

system ( Magnetic) No 2

PINNING BOARD
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EP09 Floortime domestic _pinning boards fixed to
brickwall strictly in_accordance to _manufacturer's
instructions

2400 x 1200mm high pinning board fixed 900mm above
finished floor level

CHALKBOARDS
Green chalkboard to comply with CKS-38-1980

complete with chalk rail fixed in accordance with the
manufacturers specifications

4800 x 1140mm high Chalkboard

Carried Forward to Summary of Section No.
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Item Unit | Quantity Rate Amount
No

SECTION NO.5
BLOCK E - 2NO CLASSROOM BLOCK
BILL NO.6

FLOOR COVERINGS. PLASTIC LININGS
ETC.

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES
Fixing
Floor coverings, wall linings, etc shall, where applicable,

be fixed with adhesive as recommended by the
manufacturers of the flooring, linings, etc

(CPAP WORK GROUP NO. 130) unless

otherwise stated
FLOOR COVERINGS

VINYL FL OOR COVERINGS

2mm thick x 1200mm wide Superflex fully flexible
vinyl floor tiles

1 | On floors m2 150

POLISH, SEALERS ETC.

2 | Three coats water based sealer on vinyl flooring. m2 150

Carried Forward to Summary of Section No. R
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Iltem Unit | Quantity Rate Amount
No

SECTION NO.5

BLOCK E - 2NO. CLASSROOM BLOCK
BILL NO.7

PLUMBING AND DRAINAGE

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

PLUMBING AND DRAINAGE (PROVISIONAL)

RAINWATER DISPOSAL

0.6mm Chromadek seamless qutters and rainwater

pipes
1 | 155 x 100 x 115mm aluminium ogee roof gutters with

baked enamel finish fixed with concealed brackets m 41
2 | Extra over gutter for stopped end No 4
3 | 75 x 100mm Diameter rainwater pipes m 11
4 | Extra over gutter for outlet for 100 x 75mm pipe No 4

5 | Extra over 100mm rainwater pipe for eaves or plinth
offset 650mm projection No 4

FIRE APPLAINCES. ETC

"Chubb" or other equal and approved fire
appliances all to SABS 543 requirements

6 | 4.5kg Dry chemical powder portable fire extinguisher No 1
7 | 190 x 190mm ABS plastic symbolic safety sign type FB2
plugged and screwed to wall No 1
Carried Forward to Summary of Section No. R
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Item Unit | Quantity Rate Amount
No

SECTION NO.5

BLOCK E - 2NO CLASSROOM BLOCK
BILL NO.8

GLAZING

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

PAP WORK GROUP NO. 1 nl
otherwise stated

GLAZING TO STEEL WITH PUTTY

emm Clear float glass

1 | Panes exceeding 0,1m2 and not exceeding 0,5m2 m2 10

Carried Forward to Summary of Section No. R
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Iltem Unit | Quantity Rate Amount
No

SECTION NO.5

BLOCK E - 2NO. CLASSROOM BLOCK
BILL NO.9

PAINTWORK

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES

PAINT SPECIFICATIONS

All painting shall be done in accordance with "Plascon”
specifications unless otherwise described

Prime all skirtings and timber work not visible prior to
installation. Further paint all glazing beads and reveals
prior to glazing.

Primers and first coats may be thinned in accordance
with the paint specifications to aid the absorption of the
paint.

Where surfaces of plaster etc are sandy / friable, the
first coat must be replaced with 'Merit' plaster primer
thinned 10% with turpentine.

All surfaces must be sound, clean and have a moisture
content of less than 8% for walls generally and 3% for
slabs/screeds etc.

The paint and surface finishes specified herein are for
normal applications as intended by the manufacturer.
Should a finish be required for a surface other than that
for which it would normally be used, then the specifier
should contact manufacturer for approval.
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COLOURS
Unless otherwise described all paintwork shall be

deemed to have a colour value in excess of 7 on the
Munsell system in accordance with SANS 1091

PAP WORK GROUP NO. 152) unl
otherwise stated

PAINTWORK ETC.

ON INTERNAL FLOATED PLASTER SURFACES

Prepare surfaces and remove all loose material,
apply one coat 'Plascon Wall and All Pure Acrylic'
thinned 20% and one coat 'Plascon Wall and All
Pure Acrylic' paint or equal and approved:

On internal walls
External walls
ON PLASTERBOARD

Prepare surfaces and remove all loose material,
apply one coat 'Merit Plaster Primer' and two coats
'Plascon Double Velvet Pure Acrylic' paint or equal

and approved:

On ceilings and cornices
ON METAL

Prepare surfaces and remove all loose material,
dust, qgrease, salts and contamination with a
degreaser, rinse and apply one coat Calcium
Plumbate Primer, one coat Universal Undercoat and
two coats High Gloss Enamel paint on galvanised
steel:

On door frames
On gates
On Windows

ON WOOD
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Stop, sand down and prepare wood surfaces and
apply one coat wood primer, one undercoat and two
coats high gloss enamel paint:

On doors m2 7
On Skirting m 69
ON FIBRE-CEMENT

Apply Plascon meit plaster primer and two coats
Plascon Velvaglo Polyurethane Enamel paint.

Fascias and barge boards. m 57

Carried Forward to Summary of Section No.
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Iltem Unit | Quantity Rate Amount
No

SECTION NO.6

BLOCK F - FEMALE ABLUTIONS
BILL NO.1

ALTERATIONS AND DEMOLITIONS

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES

Damage and Repairs to Services

Should the Contractor damage any services which are
to remain in operation or any services which have not
yet been disconnected prior to removal, then the
Contractor will be held soley responsible for such
damage and any further resultant damage.

The Contractor shall immediately notify the
Representative/Agent and the Authorities concerned
and he shall at his own cost make all necessary
arrangements for disconnection and repairs with the
relevant Authorities and shall pay all fees and charges
levied.

Disposal of Materials

All existing materials specified to be "removed",
demolished and removed", "hacked up or off and
removed", or "taken down or off and removed" or
"broken down and removed", etc., become the property
of the contractor. These materials and all debris, rubbish
and earth must be carted away by the Contractor and
the site must be left clean and unencumbered. The
Contractor must make his own arrangements for
dumping and shall pay all fees and charges levied.
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If any of the bricks or other materials specified to be
"removed" are sound and considered suitable for any
portion of the new work they must be thoroughly
cleaned off and stacked on site for inspection by the
Representative/Agent must be obtained before any such
materials are re-used in the new work.

All existing materials specified to be "taken down and
set aside for re-use" or "taken down and set aside" shall
remain the property of Employer and must be cleaned
off, cleared off all nails, etc. and neatly stacked and
stored on site by the Contractor where directed and
carefully handled during taking down, sotorage and re-
fixing. The Contractor will be held responsible for the
safety of these materials and must take all necessary
precautions for their protection and any damage or loss
that may occur must be made good by the Contractor at
his own expense.

The Contractor must visit the site and the buildings and
aquaint himself fully with conditions and scope of
alterations and demolitions. Descriptions herein are brief
and are to serve as a means of identifying work only.
The full extent of work is to be assessed by the
contractor on site. All sizes indicated are approximate.

Rates for demolitions and alterations are to include for
all needling, strutting and shoring, etc. that may be
necessary whilst carrying out any portion of the work to
ensure the stability of the building with suitable and
substantial materials to the satisfaction of the
Representatitve/Agent and remove when directed.

Old Materials to become the property of the contractor.

Old materials from alterations, except where described
to be re-used or handed over, become the property of
the contractor who must allow credit in the final
summary.

Old Materials to be carted away:

Old materials from alterations, except where described
to be re-used or handed over, as well as rubbish, etc.
must be regularly carted from site and not to be allowed
to accumulate on or around the site.
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Handling over of materials

Where certain materials or articles from alterations are
described to be handed over by the contractor to the
Regional Representative/Agent, such materials or
articles shall be properly stored by the contractor, until
handling over thereof.

The Contractor must obtain an official receipt listing the
materials or articles and dates of handing over. If the
contractor fails to submit the receipt when requested to
do so, it shall be deemed that the materials or articles
are still in his possession and he will be held liable to
the Municipality for the full replacement value thereof,
which will be deducted from any monies due to the
Contractor.

TEMPORARY BARRIER REENS. ETC,

Temporary barriers, screens, etc. and including
removal

Provide, fix, maintain, move and subsequently remove
all temporary barriers, screens, overhead projections,
etc. that may be necessary whilst carrying out any
portion of the work for the protection of persons, animals
and things, including the protection of existing buildings,
structures, pavings and services on the remainder of the
site Item

REMOVAL OF EXISTING WORK

Taking out and removing doors, ironmongery

Timber single door including iromongery No 7

Taking out and removing piping, sanitary fittings,
etc including disconnecting piping from fittings
and making good floor and wall finishes (making
good tiling and paintwork elsewhere)

Vitreous china wash hand basin No 3
Vitreous china WC pan with cistern No 4

Take out and remove wall tiles

Existing wall tiles m2 10
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Taking up and remove damaged fascia board

Fascia boards and bardge boards

Making Good

Make good affected screed to floors

Removal of timber roof structure composed of

purlins, trusses wall plates, etc. complete and
prepare to receive new roof structure

Roof structure overall size 6000mm long x 2918mm
wide pitched roof less than 25 degrees

BUDGETARY ALLOWANCE

Allow the budgetary amount of R 50 000 (Fifty
Thousand Rands) to be used for any unforeseen
alterations or omitted in part or in whole as required for
additional builder's work not to be used at the discretion
of contractor.

Carried Forward to Summary of Section No.
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Item Unit | Quantity Rate Amount
No

SECTION NO.6
BLOCK G - FEMALE ABLUTIONS
BILL NO.2

ROOF COVERINGS. ETC.

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

(CPAP WORK GROUP NO. 124) unless
otherwise stated

PROFILED METAL SHEETING AND
ACCESSORIES

Chromadek (10.5) corrugated 0,.8mm thick 1ISOQ230
Dove Grey pre-painted with chromadek finish to one
side and with protective primer _coating on reverse
side, interlocking galvanised steel roof sheeting
with Z275 spelter sheeting to _both sides fixed to
timber _purlins (elsewhere) with clips screw, all in
accordance with _manufacturer's recommendations
and specifications

1 | Roof covering with pitches not exceeding 25 degrees

with side laps seam stitched m2 36
2 | Ridge capping 450mm girth m 6
3 | Standard narrow and broad flute closers m 6
4 | Moulded narrow and broad rib polyethylene filler blocks m 12

ROOF AND WALL INSULATION
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"Sisalation 420" heavy industrial grade aluminium
foil based insulation

Insulation sheeting laid taut over purlins and fixed
concurrent with roof covering with minimum 150mm
stapled laps including steel straining wires at not
exceeding 400mm centres and double sided tape at
edges where required

Carried Forward to Summary of Section No.
6

Section No. 6
Bill No. 2
Roof Coverings

-103-

m2

36

Isulompakhathi Primary School




Isulompakhathi Primary School

Iltem Unit | Quantity Rate Amount
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SECTION NO.6

BLOCK G- FEMALE ABLUTIONS
BILL NO.3

CARPENTRY AND JOINERY

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES

Fixing:

Iltems described as nailed shall be deemed to be fixed
with hardened stainless steel nails/slots pins/spinless
screws to brick or concrete.

Fixing brackets to be hot dipped galvanised where items
not specifically mentioned.

Iltems described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted”, the bolts have been given elsewhere

Decorative thermosetting plastic laminate covering

Laminate covering shall be glued under pressure and
edge strips of same shall be butt jointed at junctions
with adjacent similar finish

(CPAP WORK GROUP NO. 126) unless
otherwise stated

ROOFS ETC

PLATE NAILED TIMBER ROOF TRUSS
CONSTRUCTION, ETC.
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SUPPLEMENTARY PREAMBLES

Tenderers are to make allowance in their rates for
additional expenses in regard to treatment of timber
against insect pest affecting softwood fixed permanently
in the building

The design of prefabricated roof trusses, bracings and
secondary members forming part of the total timber roof
construction shall be prepared by a professional
structural engineer- Truss System Engineer

A copy of letter reference TR1 and TR2 must be
completed and signed by the Truss System Engineer
and submitted to the Architect

The tenderer is to allow in his rates for the roof trusses
for the design, manufacture, supply, hoisting and fixing
of the roof trusses and permanent bracings, any
necessary temporary bracing, and for the costs of all
inspections by the Truss System Engineer

Roof pitch is to be 17.5 degrees

Ceilings are 6.0mm Gypsum on 38 x 38mm brandering
at 400 c/c

The dimensions in the description of the trusses are
nominal and actual measurements are to be obtained
from the Architect/Engineers and or taken on site before
design or fabrication.

Sawn treated softwood grade V4

Roof construction to double pitched roof 6000mm long x
2918mm wide x 1750mm high (17.5 degrees pitch) with
600mm overhang on both sides including trusses,
runners, bracings etc (all plates, purlins hurricane clips,

elsewhere measured). No 1

38 x 114mm Wall plates m 12

38 x 228mm Gangboards m 6

50 x 76mm Purlins m 48

Extra over for 300mm long wrought end to purlins No 12

76 x 76mm Splayed purlins m 6
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Supply Performance certificate to certify that the roof
has been constructed and erected in accordance with
approved design (TR1 and TR2 Certificates)

Sundries

Two coats "ABE provonite" paint on exposed roof
timbers and wall plates.

"Teco" two way hurricane clips

EAVES . VERGES. ETC

"Everite Nutech' Medium density fibre-cement facia
board with H-profile plastic fascia jointers

12 x 225mm Fascia boards, including aluminium H-
profile fascia joiners and fixed with hot dipped
galvanised drive screws and washers (no paint) (Everite
Nutech - product number 041-203 and 685-195)

"Everite Nutech' Fibre-cement socketless barge
boards

10 x 80 x 225mm Barge boards including aluminium H-
profile barge joiners and fixed with hot dipped
galvanised drive screws and washers (no paint) (Everite
Nutech - product number 721-800)

DOORS. ETC,

Refer to Architectural door schedule.

Semi-solid flush core timber door with masonite
veneer hung to 1.2mm galvanised steel door frames

(elsewhere)

44mm x 730 x 2032mm high single door with 100mm
undercut

SOLID DOORS

'Saligna Blaco”

40mm Framed ledged and braced batten door 813 x
2032mm high with 40 x 110mm styles and top rail, 20 x
150mm middle ledge, 20 x 225mm bottom ledge and 20
x 110mm braces filled in with V-jointed one side vertical
boarding with tongued and grooved joints to top rail and
stiles and with inner edges of framing and abutting
edges of boarding chamfered to form V-joint

Carried Forward to Summary of Section No.
6
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SECTION NO.6
BLOCK G- FEMALE ABLUTIONS
BILL NO.4

CEILINGS. PARTITIONS AND ACCESS
FLOORING

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

ltems described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Ceilings

Unless otherwise described ceilings shall be deemed to
be horizontal

CEILINGS. ETC.

(CPAP WORK GROUP NO. 129) unless
otherwise stated

NAILED-UP CEILINGS

Carried Forward R

Section No. 6
Bill No. 4
Ceilings, Partitions and Access Flooring

-107-



Brought Forward

6.5mm Gypsum plasterboard with H-profile metal
steel jointing strips

Ceilings including 50 x 50mm sawn softwood brandering
at 400mm centres generally in one direction and 50 x
50mm branders and cross branders at joints and edges
of boards

Extra over ceiling for 600 x 600mm trap door of 38 x
114mm softwood rebated framing with one cross
brander, covered with ceiling board and fitted flush in
opening, including necessary trimmers around

"Rhino" gypsum plasterboard cornices

75mm Coved cornices

"Isotherm"” insulation

50mm Insulation closely fitted and laid on top of
brandering between roof timbers, etc

Carried Forward to Summary of Section No.
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Item Unit | Quantity Rate Amount
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SECTION NO.6

BLOCK G - FEMALE ABLUTIONS
BILL NO.5

IRONMONGERY

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

(CPAP WORK GROUP NO. 132) unless
otherwise stated

LOCKS

"Dorma" or similar approved

1 | "Ref 390/313" four-lever mortice lockset No 3

2 | Anodised Aluminium mortice indicator bolt Solid Art 294

wcC No 4
SUNDRIES
3 | 38mm Diameter rubber door stop plugged No 7
KEY TAGS
4 | 28mm Diameter x 1mm thick brass key tags with one
numeral and one letter engraved No 7
5 | Approved standard stainless steel key rings No 7
Carried Forward to Summary of Section No. R
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SECTION NO.6

BLOCK G- FEMALE ABLUTIONS
BILL NO.6
PLUMBING AND DRAINAGE

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

PLUMBING AND DRAINAGE (PROVISIONAL)

RAINWATER DISPOSAL

0.6mm Chromadek seamless qutters and rainwater

pipes
1 | 155 x 100 x 115mm aluminium ogee roof gutters with

baked enamel finish fixed with concealed brackets m 12
2 | Extra over gutter for stopped end No 4
3 | 75 x 100mm Diameter rainwater pipes m 11
4 | Extra over gutter for outlet for 100 x 75mm pipe No 4

5 | Extra over 100mm rainwater pipe for eaves or plinth
offset 650mm projection. No 4

SANITARY FITTINGS

Rates for sanitary fittings to include for silicone sealing.

6 | Vaal Sanitaryware vitreous china size 450 x 350mm
BANTAM CLOAKROOM rectangular basin with one tap
hole, CODE: 703003, bolted to the wall using two 10mm
bolts CODE: 844820 complete with all necessary

accessories No 3

Carried Forward R
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Vaal Sanitaryware vitreous china URBAN COMPACT
close coupled 90° outlet closed rim wash down pan and
matching 6 litre top dual flush cistern, CODE: 772562.
Complete with lid, fitments, quality thermoset soft-close
seat and floor brackets

WASTE UNIONS, ETC.

'Cobra Watertech' or other equal and approved

32mm WC waste union

TRAPS. ETC.

uPVC:

Cobra re-seal 340 BOTTLE TRAP with telescopic basin
connection pipe

TAPS. VALVES . ETC,

"Cobra Watertech"

Cobra LEDIMO square type pillar tap with cold indice,
CODE: TC-951

SANITARY PLUMBING

uPVC pipes:

40mm Pipes
50mm Pipes
110mm Pipes

Extra over uPVC pipes for fittings:

40mm Bend

50mm Bend

110mm Bend

110mm Pan connector

40mm Access bend

Carried Forward
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Brought Forward
50mm Access bend
110mm Access bend
110mm Junction
50mm Reducing junction
110mm Reducing junction.
110mm "Gl Two-way" vent valve

Sundries:

Testing waste pipe system.

WATER SUPPLIES

Class 1 copper pipes:

15mm pipes.
22mm pipes.

Extra over Class 1 copper pipes for cappilary
fittings:

15mm Fittings
22mm Fittings

Sundries:

Testing water pipe system.

FIRE APPLAINCES. ETC

"Chubb" or other equal and approved fire
appliances all to SABS 543 requirements

4.5kg Dry chemical powder portable fire extinguisher

190 x 190mm ABS plastic symbolic safety sign type FB2
plugged and screwed to wall.

BUDGETARY ALLOWANCE
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The following budgetary allowance for plumbing
work, if required, to be executed by the contractor:

Provide the amount of R 50, 000.00 (Fifty Thousand
Rands) for plumbing work to be spent in whole or part or
omitted from the contract. Work will be measured at
scheduled rates.

Carried Forward to Summary of Section No.
6
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SECTION NO.6

BLOCK F - FEMALE ABLUTIONS
BILL NO.7

TILING

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES

Smooth, off form/shutter or power floated cement
surfaces must be acid washed to remove laitance and
rinsed with water

No adhesive is to be applied to wet screeds nor to
screeds with a water content greater than that required
by the adhesive manufacturer.

Loading and heavy duty installations

In areas where the loading exceeds 20kg/m2, heavy
traffic areas and floor areas which are frequently
washed down or external and wet conditions flexible
water resistant adhesives and grouts are recommended.

Preparation of surfaces:

On both walls and floors there are minimum curing
periods for walls and concrete floors as well as screeds
and plasters and they are as follows:

On both walls and floors there are minimum curing
periods for walls and concrete floors as well as screeds
and plasters and they are as follows:

Surfaces must be firm and free of dust, mould, oil,
grease, wax polish and organic growth. Organic growth
must be removed and the spores killed with an effective
fungicide such as a household bleaching solution.

Carried Forward R
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Unless described as fixed with adhesive to plaster
(plaster elsewhere), descriptions of tiling on brick or
concrete walls, columns, etc., shall be deemed to
include 1:4 cement plaster backing and descriptions of
tiling on concrete floors etc. shall be deemed to include
1:3 plaster bedding.

CERAMIC WALL TILING

Glazed ceramic wall tiles size 200 x 200 x 5mm thick
fixed with Ceresit Tylon recommended adhesive or
equal _and approved with straight joints in_both
directions, jointed and flush pointed with Ceresit
Tylon CM33 white grout or equal and approved:

On Walls
EL RTILIN

600 x 600 x 10mm Non slip glazed floor tiles fixed
with _high _strength rapid setting adhesive to and
plaster bedding on concrete ( elsewhere measured)
and flush pointed with tinted waterproof jointing

compound

On floors and landings
Extra over tiles to floors for work done in patterns

100mm High cut tile

Carried Forward to Summary of Section No.
6
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SECTION NO.6

BLOCK G- FEMALE ABLUTIONS
BILL NO.8

PAINTWORK

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES

PAINT SPECIFICATIONS

All painting shall be done in accordance with "Plascon”
specifications unless otherwise described

Prime all skirtings and timber work not visible prior to
installation. Further paint all glazing beads and reveals
prior to glazing.

Primers and first coats may be thinned in accordance
with the paint specifications to aid the absorption of the
paint.

Where surfaces of plaster etc are sandy / friable, the
first coat must be replaced with 'Merit' plaster primer
thinned 10% with turpentine.

All surfaces must be sound, clean and have a moisture
content of less than 8% for walls generally and 3% for
slabs/screeds etc.

The paint and surface finishes specified herein are for
normal applications as intended by the manufacturer.
Should a finish be required for a surface other than that
for which it would normally be used, then the specifier
should contact manufacturer for approval.

Carried Forward R
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COLOURS
Unless otherwise described all paintwork shall be

deemed to have a colour value in excess of 7 on the
Munsell system in accordance with SANS 1091

PAP WORK GROUP NO. 152) unl
otherwise stated

PAINTWORK ETC.

ON INTERNAL FLOATED PLASTER SURFACES

Prepare surfaces and remove all loose material,
apply one coat 'Plascon Wall and All Pure Acrylic'
thinned 20% and one coat 'Plascon Wall and All
Pure Acrylic' paint or equal and approved:

On internal walls
External walls
ON PLASTERBOARD

Prepare surfaces and remove all loose material,
apply one coat 'Merit Plaster Primer' and two coats
'Plascon Double Velvet Pure Acrylic' paint or equal

and approved:

On ceilings and cornices
ON WOOD

Stop, sand down and prepare wood surfaces and
apply one coat wood primer, one undercoat and two
coats high gloss enamel paint:

On doors
ON METAL

Prepare surfaces and remove all loose material,
dust, qgrease, salts and contamination with a
degreaser, rinse and apply one coat Calcium
Plumbate Primer, one coat Universal Undercoat and
two coats High Gloss Enamel paint on galvanised
steel:

On door frames

Carried Forward
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On window frames m2 6

ON FIBRE-CEMENT

Apply Plascon meit plaster primer and two coats
Plascon Velvaglo Polyurethane Enamel paint.

Fascias and barge boards m 18

Carried Forward to Summary of Section NOG
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SECTION NO.7

BLOCK H-BOYS ABLUTIONS
BILL NO.1

ALTERATIONS AND DEMOLITIONS

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES

Damage and Repairs to Services

Should the Contractor damage any services which are
to remain in operation or any services which have not
yet been disconnected prior to removal, then the
Contractor will be held soley responsible for such
damage and any further resultant damage.

The Contractor shall immediately notify the
Representative/Agent and the Authorities concerned
and he shall at his own cost make all necessary
arrangements for disconnection and repairs with the
relevant Authorities and shall pay all fees and charges
levied.

Disposal of Materials

All existing materials specified to be "removed",
demolished and removed", "hacked up or off and
removed”, or "taken down or off and removed" or
"broken down and removed", etc., become the property
of the contractor. These materials and all debris, rubbish
and earth must be carted away by the Contractor and
the site must be left clean and unencumbered. The
Contractor must make his own arrangements for
dumping and shall pay all fees and charges levied.

Carried Forward R
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If any of the bricks or other materials specified to be
"removed" are sound and considered suitable for any
portion of the new work they must be thoroughly
cleaned off and stacked on site for inspection by the
Representative/Agent must be obtained before any such
materials are re-used in the new work.

All existing materials specified to be "taken down and
set aside for re-use" or "taken down and set aside" shall
remain the property of Employer and must be cleaned
off, cleared off all nails, etc. and neatly stacked and
stored on site by the Contractor where directed and
carefully handled during taking down, sotorage and re-
fixing. The Contractor will be held responsible for the
safety of these materials and must take all necessary
precautions for their protection and any damage or loss
that may occur must be made good by the Contractor at
his own expense.

The Contractor must visit the site and the buildings and
aquaint himself fully with conditions and scope of
alterations and demolitions. Descriptions herein are brief
and are to serve as a means of identifying work only.
The full extent of work is to be assessed by the
contractor on site. All sizes indicated are approximate.

Rates for demolitions and alterations are to include for
all needling, strutting and shoring, etc. that may be
necessary whilst carrying out any portion of the work to
ensure the stability of the building with suitable and
substantial materials to the satisfaction of the
Representatitve/Agent and remove when directed.

Old Materials to become the property of the contractor.

Old materials from alterations, except where described
to be re-used or handed over, become the property of
the contractor who must allow credit in the final
summary.

Old Materials to be carted away:

Old materials from alterations, except where described
to be re-used or handed over, as well as rubbish, etc.
must be regularly carted from site and not to be allowed
to accumulate on or around the site.
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Handling over of materials

Where certain materials or articles from alterations are
described to be handed over by the contractor to the
Regional Representative/Agent, such materials or
articles shall be properly stored by the contractor, until
handling over thereof.

The Contractor must obtain an official receipt listing the
materials or articles and dates of handing over. If the
contractor fails to submit the receipt when requested to
do so, it shall be deemed that the materials or articles
are still in his possession and he will be held liable to
the Municipality for the full replacement value thereof,
which will be deducted from any monies due to the
Contractor.

TEMPORARY BARRIER REENS. ETC,

Temporary barriers, screens, etc. and including
removal

Provide, fix, maintain, move and subsequently remove
all temporary barriers, screens, overhead projections,
etc. that may be necessary whilst carrying out any
portion of the work for the protection of persons, animals
and things, including the protection of existing buildings,
structures, pavings and services on the remainder of the
site Item

REMOVAL OF EXISTING WORK

Taking out and removing doors, ironmongery

Timber single door including iromongery No 7

Taking out and removing piping, sanitary fittings,
etc including disconnecting piping from fittings
and making good floor and wall finishes (making
good tiling and paintwork elsewhere)

Vitreous china wash hand basin No 3
Vitreous china WC pan with cistern No 4

Take out and remove wall tiles

Existing wall tiles m2 10
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Taking up and remove damaged fascia board

Fascia boards and bardge boards

Making Good

Make good affected screed to floors

Removal of timber roof structure composed of

purlins, trusses wall plates, etc. complete and
prepare to receive new roof structure

Roof structure overall size 6000mm long x 2918mm
wide pitched roof less than 25 degrees

BUDGETARY ALLOWANCE

Allow the budgetary amount of R 50 000 (Fifty
Thousand Rands) to be used for any unforeseen
alterations or omitted in part or in whole as required for
additional builder's work not to be used at the discretion
of contractor.

Carried Forward to Summary of Section No.
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SECTION NO.7
BLOCK H - BOYS ABLUTIONS
BILL NO.2

ROOF COVERINGS. ETC.

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

(CPAP WORK GROUP NO. 124) unless
otherwise stated

PROFILED METAL SHEETING AND
ACCESSORIES

Chromadek (10.5) corrugated 0,.8mm thick 1ISOQ230
Dove Grey pre-painted with chromadek finish to one
side and with protective primer _coating on reverse
side, interlocking galvanised steel roof sheeting
with Z275 spelter sheeting to _both sides fixed to
timber _purlins (elsewhere) with clips screw, all in
accordance with _manufacturer's recommendations
and specifications

1 | Roof covering with pitches not exceeding 25 degrees

with side laps seam stitched m2 36
2 | Ridge capping 450mm girth m 6
3 | Standard narrow and broad flute closers m 6
4 | Moulded narrow and broad rib polyethylene filler blocks m 12

ROOF AND WALL INSULATION

Carried Forward R
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"Sisalation 420" heavy industrial grade aluminium
foil based insulation

Insulation sheeting laid taut over purlins and fixed
concurrent with roof covering with minimum 150mm
stapled laps including steel straining wires at not
exceeding 400mm centres and double sided tape at
edges where required

Carried Forward to Summary of Section No.
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SECTION NO.7

BLOCK H-BOYS ABLUTIONS
BILL NO.3

CARPENTRY AND JOINERY

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES

Fixing:

Iltems described as nailed shall be deemed to be fixed
with hardened stainless steel nails/slots pins/spinless
screws to brick or concrete.

Fixing brackets to be hot dipped galvanised where items
not specifically mentioned.

Iltems described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted”, the bolts have been given elsewhere

Decorative thermosetting plastic laminate covering

Laminate covering shall be glued under pressure and
edge strips of same shall be butt jointed at junctions
with adjacent similar finish

(CPAP WORK GROUP NO. 126) unless

otherwise stated

ROOFS ETC

PLATE NAILED TIMBER ROOF TRUSS
CONSTRUCTION, ETC.
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SUPPLEMENTARY PREAMBLES

Tenderers are to make allowance in their rates for
additional expenses in regard to treatment of timber
against insect pest affecting softwood fixed permanently
in the building

The design of prefabricated roof trusses, bracings and
secondary members forming part of the total timber roof
construction shall be prepared by a professional
structural engineer- Truss System Engineer

A copy of letter reference TR1 and TR2 must be
completed and signed by the Truss System Engineer
and submitted to the Architect

The tenderer is to allow in his rates for the roof trusses
for the design, manufacture, supply, hoisting and fixing
of the roof trusses and permanent bracings, any
necessary temporary bracing, and for the costs of all
inspections by the Truss System Engineer

Roof pitch is to be 17.5 degrees

Ceilings are 6.0mm Gypsum on 38 x 38mm brandering
at 400 c/c

The dimensions in the description of the trusses are
nominal and actual measurements are to be obtained
from the Architect/Engineers and or taken on site before
design or fabrication.

Sawn treated softwood grade V4

Roof construction to double pitched roof 6000mm long x
2918mm wide x 1750mm high (17.5 degrees pitch) with
600mm overhang on both sides including trusses,
runners, bracings etc (all plates, purlins hurricane clips,

elsewhere measured). No 1

38 x 114mm Wall plates m 12

38 x 228mm Gangboards m 6

50 x 76mm Purlins m 48

Extra over for 300mm long wrought end to purlins No 12

76 x 76mm Splayed purlins m 6
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Supply Performance certificate to certify that the roof
has been constructed and erected in accordance with
approved design (TR1 and TR2 Certificates)

Sundries

Two coats "ABE provonite" paint on exposed roof
timbers and wall plates.

"Teco" two way hurricane clips

EAVES . VERGES. ETC

"Everite Nutech" Medium density fibre-cement facia
board with H-profile plastic fascia jointers

12 x 225mm Fascia boards, including aluminium H-
profile fascia joiners and fixed with hot dipped
galvanised drive screws and washers (no paint) (Everite
Nutech - product number 041-203 and 685-195)

"Everite Nutech' Fibre-cement socketless barge
boards

10 x 80 x 225mm Barge boards including aluminium H-
profile barge joiners and fixed with hot dipped
galvanised drive screws and washers (no paint) (Everite
Nutech - product number 721-800)

DOORS. ETC.

Refer to Architectural door schedule.

Semi-solid flush core timber door with masonite
veneer hung to 1.2mm galvanised steel door frames

(elsewhere)

44mm x 730 x 2032mm high single door with 100mm
undercut

SOLID DOORS

'Saligna Blaco”

40mm Framed ledged and braced batten door 813 x
2032mm high with 40 x 110mm styles and top rail, 20 x
150mm middle ledge, 20 x 225mm bottom ledge and 20
x 110mm braces filled in with V-jointed one side vertical
boarding with tongued and grooved joints to top rail and
stiles and with inner edges of framing and abutting
edges of boarding chamfered to form V-joint

Carried Forward to Summary of Section No.
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SECTION NO.7
BLOCK H-BOYS ABLUTIONS
BILL NO.4

CEILINGS. PARTITIONS AND ACCESS
FLOORING

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

ltems described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Ceilings

Unless otherwise described ceilings shall be deemed to
be horizontal

CEILINGS. ETC,

(CPAP WORK GROUP NO. 129) unless

otherwise stated

NAILED-UP CEILINGS
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6.5mm Gypsum plasterboard with H-profile metal
steel jointing strips

Ceilings including 50 x 50mm sawn softwood brandering
at 400mm centres generally in one direction and 50 x
50mm branders and cross branders at joints and edges
of boards

Extra over ceiling for 600 x 600mm trap door of 38 x
114mm softwood rebated framing with one cross
brander, covered with ceiling board and fitted flush in
opening, including necessary trimmers around

"Rhino" gypsum plasterboard cornices

75mm Coved cornices

"Isotherm"” insulation

50mm Insulation closely fitted and laid on top of
brandering between roof timbers, etc

Carried Forward to Summary of Section No.
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SECTION NO.7

BLOCK H - BOYS ABLUTIONS
BILL NO.5

IRONMONGERY

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

(CPAP WORK GROUP NO. 132) unless
otherwise stated

LOCKS

"Dorma" or similar approved

1 | "Ref 390/313" four-lever mortice lockset No 3

2 | Anodised Aluminium mortice indicator bolt Solid Art 294

wC No 4
SUNDRIES
3 | 38mm Diameter rubber door stop plugged No 7
KEY TAGS
4 | 28mm Diameter x 1mm thick brass key tags with one
numeral and one letter engraved No 7
5 | Approved standard stainless steel key rings No 7
Carried Forward to Summary of Section No. R
7
Section No. 7
Bill No. 5
Ironmongery
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Iltem Unit | Quantity Rate Amount
No

SECTION NO.7

BLOCK H - BOYS ABLUTIONS
BILL NO.6

PLUMBING AND DRAINAGE

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

PLUMBING AND DRAINAGE (PROVISIONAL)

RAINWATER DISPOSAL

0.6mm Chromadek seamless qutters and rainwater

pipes
1 | 155 x 100 x 115mm aluminium ogee roof gutters with

baked enamel finish fixed with concealed brackets m 12
2 | Extra over gutter for stopped end No 4
3 | 75 x100mm Diameter rainwater pipes m 11
4 | Extra over gutter for outlet for 100 x 75mm pipe No 4

5 | Extra over 100mm rainwater pipe for eaves or plinth
offset 650mm projection. No 4

SANITARY FITTINGS
Rates for sanitary fittings to include for silicone sealing

6 | Vaal Sanitaryware vitreous china size 450 x 350mm
BANTAM CLOAKROOM rectangular basin with one tap
hole, CODE: 703003, bolted to the wall using two 10mm
bolts CODE: 844820 complete with all necessary

accessories No 3

Carried Forward R

Section No. 7
Bill No. 6
Plumbing and Drainage
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10

11

12

13

14

15

16

17

18

Brought Forward

Vaal Sanitaryware vitreous china URBAN COMPACT
close coupled 90° outlet closed rim wash down pan and
matching 6 litre top dual flush cistern, CODE: 772562.
Complete with lid, fitments, quality thermoset soft-close
seat and floor brackets

WASTE UNIONS, ETC.

'Cobra Watertech' or other equal and approved

32mm WC waste union

TRAPS. ETC.

uPVC:

Cobra re-seal 340 BOTTLE TRAP with telescopic basin
connection pipe

TAPS. VALVES . ETC,

"Cobra Watertech"

Cobra LEDIMO square type pillar tap with cold indice,
CODE: TC-951

SANITARY PLUMBING

uPVC pipes:

40mm Pipes
50mm Pipes
110mm Pipes

Extra over uPVC pipes for fittings:

40mm Bend

50mm Bend

110mm Bend

110mm Pan connector

40mm Access bend

Carried Forward
Section No. 7

Bill No. 6
Plumbing and Drainage

-133-

No

No

No

No

No

No

No

No

No

20

12

10

Isulompakhathi Primary School




19

20
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24

25

26

27

28
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32

Brought Forward
50mm Access bend
110mm Access bend
110mm Junction
50mm Reducing junction
110mm Reducing junction
110mm "Gl Two-way" vent valve

Sundries:

Testing waste pipe system.

WATER SUPPLIES

Class 1 copper pipes:

15mm pipes
22mm pipes

Extra over Class 1 copper pipes for cappilary
fittings:

15mm Fittings
22mm Fittings

Sundries:

Testing water pipe system

FIRE APPLAINCES. ETC

"Chubb" or other equal and approved fire
appliances all to SABS 543 requirements

4.5kg Dry chemical powder portable fire extinguisher

190 x 190mm ABS plastic symbolic safety sign type FB2
plugged and screwed to wall

BUDGETARY ALLOWANCE

Carried Forward
Section No. 7

Bill No. 6
Plumbing and Drainage
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33

Brought Forward

The following budgetary allowance for plumbing
work, if required, to be executed by the contractor:

Provide the amount of R 50, 000.00 (Fifty Thousand
Rands) for plumbing work to be spent in whole or part or
omitted from the contract. Work will be measured at
scheduled rates.

Carried Forward to Summary of Section No.
7

Section No. 7
Bill No. 6
Plumbing and Drainage
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Iltem Unit | Quantity Rate Amount
No

SECTION NO.7

BLOCK H-BOYS ABLUTIONS
BILL NO.7

TILING

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES

Smooth, off form/shutter or power floated cement
surfaces must be acid washed to remove laitance and
rinsed with water

No adhesive is to be applied to wet screeds nor to
screeds with a water content greater than that required
by the adhesive manufacturer.

Loading and heavy duty installations

In areas where the loading exceeds 20kg/m2, heavy
traffic areas and floor areas which are frequently
washed down or external and wet conditions flexible
water resistant adhesives and grouts are recommended.

Preparation of surfaces:

On both walls and floors there are minimum curing
periods for walls and concrete floors as well as screeds
and plasters and they are as follows:

On both walls and floors there are minimum curing
periods for walls and concrete floors as well as screeds
and plasters and they are as follows:

Surfaces must be firm and free of dust, mould, oil,
grease, wax polish and organic growth. Organic growth
must be removed and the spores killed with an effective
fungicide such as a household bleaching solution.

Carried Forward R

Section No. 7
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Brought Forward

Unless described as fixed with adhesive to plaster
(plaster elsewhere), descriptions of tiling on brick or
concrete walls, columns, etc., shall be deemed to
include 1:4 cement plaster backing and descriptions of
tiling on concrete floors etc. shall be deemed to include
1:3 plaster bedding.

CERAMIC WALL TILING

Glazed ceramic wall tiles size 200 x 200 x 5mm thick
fixed with Ceresit Tylon recommended adhesive or
equal _and approved with straight joints in_both
directions, jointed and flush pointed with Ceresit
Tylon CM33 white grout or equal and approved:

On Walls
EL RTILIN

600 x 600 x 10mm Non slip glazed floor tiles fixed
with _high _strength rapid setting adhesive to and
plaster bedding on concrete ( elsewhere measured)
and flush pointed with tinted waterproof jointing

compound

On floors and landings
Extra over tiles to floors for work done in patterns

100mm High cut tile

Carried Forward to Summary of Section No.
7

Section No. 7
Bill No. 7
Tiling
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Iltem Unit | Quantity Rate Amount
No

SECTION NO.7

BLOCK H-BOYS ABLUTIONS
BILL NO.8

PAINTWORK

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2017
Edition) and to the Supplementary Preambles which are
incorporated in this Bill.

SUPPLEMENTARY PREAMBLES

PAINT SPECIFICATIONS

All painting shall be done in accordance with "Plascon”
specifications unless otherwise described

Prime all skirtings and timber work not visible prior to
installation. Further paint all glazing beads and reveals
prior to glazing.

Primers and first coats may be thinned in accordance
with the paint specifications to aid the absorption of the
paint

Where surfaces of plaster etc are sandy / friable, the
first coat must be replaced with 'Merit' plaster primer
thinned 10% with turpentine

All surfaces must be sound, clean and have a moisture
content of less than 8% for walls generally and 3% for
slabs/screeds etc.

The paint and surface finishes specified herein are for
normal applications as intended by the manufacturer.
Should a finish be required for a surface other than that
for which it would normally be used, then the specifier
should contact manufacturer for approval

Carried Forward R

Section No. 7
Bill No. 8
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Brought Forward

COLOURS
Unless otherwise described all paintwork shall be

deemed to have a colour value in excess of 7 on the
Munsell system in accordance with SANS 1091

PAP WORK GROUP NO. 152) unl
otherwise stated

PAINTWORK ETC.

ON INTERNAL FLOATED PLASTER SURFACES

Prepare surfaces and remove all loose material,
apply one coat 'Plascon Wall and All Pure Acrylic'
thinned 20% and one coat 'Plascon Wall and All
Pure Acrylic' paint or equal and approved:

On internal walls
External walls
ON PLASTERBOARD

Prepare surfaces and remove all loose material,
apply one coat 'Merit Plaster Primer' and two coats
'Plascon Double Velvet Pure Acrylic' paint or equal

and approved:

On ceilings and cornices
ON WOOD

Stop, sand down and prepare wood surfaces and
apply one coat wood primer, one undercoat and two
coats high gloss enamel paint:

On doors
ON METAL

Prepare surfaces and remove all loose material,
dust, qgrease, salts and contamination with a
degreaser, rinse and apply one coat Calcium
Plumbate Primer, one coat Universal Undercoat and
two coats High Gloss Enamel paint on galvanised
steel:

On door frames

Carried Forward
Section No. 7

Bill No. 8
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Brought Forward
On window frames m2 6

ON FIBRE-CEMENT

Apply Plascon meit plaster primer and two coats
Plascon Velvaglo Polyurethane Enamel paint.

Fascias and barge boards m 18

Carried Forward to Summary of Section No.
R
7

Section No. 7
Bill No. 8
Paintwork
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No

SECTION SUMMARY -BLOCK H-BOYS ABLUTIONS

Alterations and Demolitions

Roof Coverings

Carpentry and Joinery

Ceilings, Partitions and Access Flooring
Ironmongery

Plumbing and Drainage

Tiling

Paintwork

Carried to Final Summary

Section No. 7
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Item Unit | Quantity Rate Amount
No

SECTION NO.8

CIVIL WORKS

BILL NO.1

WATER RETICULATION

1 | Repairs to the existing borehole Item

Carried Forward to Summary of Section No.
8

Section No. 8
Bill No. 1
Water Reticulation
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Item Unit | Quantity Rate Amount
No
SECTION NO.8
CIVIL WORKS
BILL NO.2
STORMWATER
1 | Demolishing and removal of existing damaged V-drains m 350

2 | Reinforced concrete 25mpa/19mm stone in hew
stormwater V-drains m 350

Carried Forward to Summary of Section No.
8

Section No. 8
Bill No. 2
Stormwater
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Item Unit | Quantity Rate Amount
No

SECTION NO.8

CIVIL WORKS

BILL NO.3

PAVING

1 | Supply and install 60 mm grey concrete interlocking
blocks complete with including 25 mm thick bedding
sand m2 1,991

2 | 150 mm Imported Upper Sub-Base Layer Stabilised
With 3% Cement Compacted To 95% MOD AASHTO -

(C4) m3 299
3 | 150 mm Imported Upper Selected Gravel Layer
Compacted To 93% Mod AASHTO - (G5) m3 299
4 | 200 mm Imported Sub Grade Gravel Layer Compacted
To 90% Mod AASHTO - (G7) m3 398
Carried Forward to Summary of Section No. R
8
Section No. 8
Bill No. 3
Paving
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SECTION SUMMARY - CIVIL WORKS

Water Reticulation
Stormwater

Paving

Carried to Final Summary

Section No. 8
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Iltem Unit | Quantity Rate Amount
No

SECTION NO.9
ELECTRICAL WORKS

BILL NO.1

Preliminary & General

The Contractor shall at his own cost, supply all samples
that may be required. Material or work not conforming
to the approved samples shall be rejected. The
Engineer reserves to himself the right to submit samples
to any tests to ensure that the material represented by
the sample conforms to the requirements of the
specifications.

1 | Amount required to comply with the Conditions of
Contract SUM

2 [ Amount required to comply with the Technical
Specification SUM

3 | Amount required to comply with Health & Safety
Specification SUM

Site Establishment

4 | Amount required as a Fixed Amount SUM
5 | Amount required as Adjustable with Contract Period SUM
6 | Amount required as Adjustable with Contract Amount SUM

Carried Forward to Summary of Section No.
9

Section No. 9
Bill No. 1
Preliminaries and Generals

-146-



Isulompakhathi Primary School

Iltem Unit | Quantity Rate Amount
No

SECTION NO.9
ELECTRICAL WORKS
BILL NO. 2

LV RETICULATION

1 | Refurbishment of Main DB and issuing of COC SUM

2 | Refurbishment and modification of DB-1 and issuing of
CcocC SUM

3 | Refurbishment and modification of DB-2 and issuing of
cocC SUM

4 | Refurbishment and modification of DB-3 and issuing of
CcocC SUM

5 | Refurbishment and modification of DB-4 and issuing of
CcocC SUM

6 | Refurbishment and modification of DB-5 and issuing of

cocC SUM
7 | Supply and Installation of 1 x 35mm2 4C PVC/SWA/Cu
cable m 65
8 | Supply and Installation of 1 x 25mm2 BCEW m 65
9 | Cable terminations for 1 x 35mm2 4C PVC/SWA/Cu
cable to new Prefab cLassrooms m 6
10 | Earth terminations for 1 x 25mm2 BCEW m 6

11 | Supply and Installation of 1 x 10mm2 4C PVC/SWA/Cu

cable m 125
12 | Supply and Installation of 1 x 6mm2 BCEW m 125
13 | Electrical wireways: P8000 trunking complete with

covers, bends and accessories m 420
14 | Sleeves wireways: 50mm diameter HDPE m 75

Carried Forward to Summary of Section No.
9

Section No. 9
Bill No. 2
LV Reticulation
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Iltem Unit | Quantity Rate Amount
No

SECTION NO.9
ELECTRICAL WORKS
BILL NO. 3

POWER INSTALLATION

1 | Supply, installation and Wiring of 16A Switched Socket
outlet (SANS 164-1, 164-2) c/w 4mm2 L+N & 2.5mm2 E
copper conductors wired from DB. No 28

2 | Allow for an electrical heating system / air-conditioners,
32A Isolators for heaters / aircon c/w 6mm2 L+N &
4mm2 E copper conductors wired from DB, 3 phase
cable to DB and additional circuit breakers per

classroom No 5

Carried Forward to Summary of Section No.
9

Section No. 9
Bill No. 3
Power Installation
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Item Unit | Quantity Rate Amount
No

SECTION NO.9
ELECTRICAL WORKS
BILL NO. 4

LIGHTING INSTALLATION

1 | Supply and installation of Type A Luminaire: 2 x 18W
Linear LED Vapourproof (T8) 1500mm long, mild steel,
c/w accessories (min. efficacy: 105 Im/W) SUM

2 | 5A unswitched sockets for Type A Luminaire c/w

2.5mm2 L+N & 1.5mm2 E copper conductors wired from
DB. SUM

3 | Supply and installation of Type C Luminaire: Round
Bulkhead c/w 2x9W E27 LED Lamps, Surface mounted,
die cast aluminium body and polycarbonate diffuser. SUM

4 | Control point for Type C Luminaire c/w 2.5mm2 L+N &
1.5mm2 E copper conductors wired from DB. SUM

5 | Supply and installation of Type VP Luminaire: Round
Bulkhead c/w 2x9W E27 LED Lamps, Surface mounted,
die cast aluminium body and polycarbonate diffuser. SUM

6 | Control point for Type VP Luminaire c/w 2.5mm2 L+N &
1.5mm2 E copper conductors wired from DB. SUM

7 | Supply and install light switch c/w 2.5mm2 L+N &
1.5mm2 E copper conductors wired from DB. SUM

8 | Supply and install 16A Day/night switch, IP65 installed
in empty rectangular bulkhead fitting SUM

Carried Forward to Summary of Section No.
9

Section No. 9
Bill No. 4
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Iltem Unit | Quantity Rate Amount
No

SECTION NO.9
ELECTRICAL WORKS

BILL NO. 5

EARTHING AND LIGHTNING PROTECTION
INSTALLATION

1 | PC SUMS for installation of Earthing and Lightning
Protection as per the design and issuing of Certificate of
Compliance. SUM

Carried Forward to Summary of Section No.
9

Section No. 9
Bill No. 5
Earthing and Lightning Protection Installation
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SECTION SUMMARY - ELECTRICAL WORKS

Preliminaries and Generals
LV Reticulation

Power Installation

Lighting Installation

Earthing and Lightning Protection Installation

Carried to Final Summary

Section No. 9
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Iltem Unit | Quantity Rate Amount
No

SECTION NO.10
EXTERNAL WORKS
BILL NO. 1

GENERAL SITE WORKS

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2009
Edition) and to the Supplementary Preambles which are
incorporated in this Bill

ALUMINIUM FLAGPOLE

(CPAP WORK GROUP NO. 140) unless

otherwise stated

The following in a 8,5m high standard government
type aluminium flagpole as "Aluweld" or other
similar approved and erected on 600 x 600 x 800mm
deep 20Mpa concrete base, including excavations,
carting away, etc.

1 | "Aluweld"” or similar approved aluminium flagpole
comprising 76mm and 50mm outside diameter
aluminium tubing tapered by way of an aluminium cone
casting, welded, and complete with spherical top cap,
two pulleys, two cleats, two halyards (ropes) and swivel
type base, etc. No 1

ASBESTOS REMOVAL

2 | Allow for removal of asbestos by the specialists, loading,
dumping to the authorised municipal site, provide the
specialist details with the tender. ltem

3 | Allow for testing the roof materials suspected to be
Asbestos before removal Item

Carried Forward R

Section No. 10
Bill No. 1
General Site Works
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Brought Forward

STRUCTURAL STEEL REPAIRS

Allow for the repairs of damaged structural steel
structures on site, supply and replace where necessary
make good and paint as directed by the Engineer and
the Architect.

Allow for supply and fit new structural steel parts
(Remeasurable on site)

Allow for all necessary accessories to complete the
above

Carried Forward to Summary of Section No.
10

Section No. 10
Bill No. 1
General Site Works
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Iltem Unit | Quantity Rate Amount
No

SECTION NO.10
EXTERNAL WORKS
BILL NO.2

FENCING AND GATES

PREAMBLES

The tenderer is referred to the relevant clauses in the
separate document Model Preambles for Trades (2008
Edition) and to the Supplementary Preambles which are
incorporated in this Bill

PAP WORK GROUP NO. 1 nl
otherwise stated

REMOVAL OF EXISTING FENCE
1 | Break down and remove existing fence and gate

complete with all posts, droppers, concrete footings,
concrete underdig, etc. m 481

SECURITY FENCING

THE FOLLOWING WORK SHALL BE UNDERTAKEN
BY REPUTABLE CONTRACTORS WHO ARE TO BE
APPROVED BY THE PRINCIPAL AGENT PRIOR TO
COMMENCING ANY WORK ON SITE

ClearVu or equal approved fencing

Carried Forward R

Section No. 10
Bill No. 2
Fencing
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ClearVU or equal approved anti-climbing and anti-
cut pressed mesh panel fencing 2,2m high, formed
of 3mm dia. horizontal and 4mm dia. vertical high
tensile line galvanised with polymer coating wires
with aperture size 76,2mm x 12,7mm and reinforcing
V-section ribs, bolted with vandal resistant bolts and
clamping plates to 60 x 60 x 3mm square tube posts
2.75m high at 2,534m centres with sealed end caps
and 30 x 3mm x 250mm long angle section base
anchors with posts bedded in 15MPa concrete
bases size 400 x 400 x 600mm deep with anti theft
double bar riveted to mesh and mesh base:

1800mm High fencing

100mm high powder coated charcoal shark tooth type
spike rail, bolted to 50mm wide mesh fencing flange
bent along the top

200 x 200mm concrete sill for anti-burrow including
excavations, cartaway, backfilling, formwork to sides,
etc.

Extra over fencing for all necessary accessories,
components, transportation, etc.

ATE

Purpose made sliding gate size 7000 x 2100mm high
complete with, rail, motor, lock and locking mechanism

Purpose made pedestrian gate size 1000 x 2100mm
high complete with lock and locking mechanism

Carried Forward to Summary of Section No.
10

Section No. 10
Bill No. 2
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No

SECTION SUMMARY - EXTERNAL WORKS

General Site Works

Fencing

Carried to Final Summary

Section No. 10
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Iltem
No

PROVISIONAL SUMS : SECTION 11

PROVISIONAL SUMS

The following budgetry allowances are for work to be
executed by a specialist Sub- Contractor nominated by
the Principal Agent

MINIMUM TARGETED ENTERPRISE DEVELOPMENT
A provisional amount has been allowed for in the execution
of this project as described in C3.1 Project Specifications.
The provisional amount allowed is for the appointment of
training coordinator, mentor, training service providers and
training of the beneficiary enterprises including monitoring
and monthly reporting.

Allowance for profit all inclusive of associated costs to the
contractor for implementation.

Allowance for attendance all inclusive of associated costs tg
the contractor for implementation.

Carried to Collection

SECTION NO.11 ASBESTOS REPLACEMENT
Bill No. 1
Provisional Sums
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KwaZulu Natal Department of Education

Quantity

Rate

R249 126,56

Isulomphakathi

Amount
R

R 249 126,56




Section
No

10
11

FINAL SUMMARY

PRELIMINARIES

BLOCK A - GUARD HOUSE

BLOCK B - 3NO CLASSROOM BLOCK

BLOCK C - 6NO CLASSROOMS AND
ADMINISTRATION

BLOCK E - 2NO CLASSROOM BLOCK

BLOCK G - FEMALE ABLUTIONS

BLOCK H - BOYS ABLUTIONS

CIVIL WORKS

ELECTRICAL WORKS

EXTERNAL WORKS
PROVISIONAL SUMS

SUB-TOTAL

ADD: CONTINGENCY

Provide 5% to be wused as directed by the
Client/Employer and deducted in whole or in part if not
required

SUB-TOTAL

ADD: VAT @15%

TOTAL TENDER AMOUNT (CARRIED TO FORM OF
TENDER)

Carried to Form of Tender
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