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Item 
No 

 

 
SECTION NO.1 

Unit Quantity Rate 

 

PRELIMINARIES 
 

BILL NO 1 
 

PRELIMINARIES 
 

BUILDING AGREEMENT AND 
PRELIMINARIES 

 

The JBCC Series 2000 Principal Building Agreement 
(JBCC 2005 4.1 Edition) prepared by the Joint Building 
Contract Committee shall be the applicable building 
agreement, amended as hereinafter described 

 

The ASAQS Preliminaries (November 2007 edition) 
published by the Association of South African Quantity 
Surveyors for use with the said JBCC Principal Building 
Agreement shall be deemed to be incorporated in these 
bills of quantities 

 
Contractors are referred to the above mentioned 
documents for the full intent and meaning of each 
clause thereof 

 
These clauses are hereinafter referred to by clause 
number and heading only. Where standard clauses or 
alternatives are not entirely applicable to this contract 
such modifications, corrections or supplements as will 
apply are given under each relevant clause heading and 
such modifications, corrections or supplements shall 
take precedence notwithstanding anything contrary 
contained in the above mentioned documents 

 
Where any item is not relevant to this specific contract 
such item is marked N/A, signifying "not applicable" 

 

PREAMBLES FOR TRADES 
 

The Model Preambles for Trades (2008 edition) as 
published by the Association of South African Quantity 
Surveyors shall be deemed to be incorporated in these 
bills of quantities and no claims arising from brevity of 
description of items fully described in the said Model 
Preambles will be entertained 
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Supplementary preambles are incorporated in these bills 
of quantities to satisfy the requirements of this project. 
Such supplementary preambles shall take precedence 
over the provisions of the said Model Preambles 

 
The contractor's prices for all items throughout these 
bills of quantities must take account of and include for 
all of the obligations, requirements and specifications 
given in the said Model Preambles and in any 
supplementary preambles 

 

PRICING OF PRELIMINARIES 
 

Should the contractor select Option A in terms of sub- 
clause 3.2.1 in the Contract Data - Contractor to 
Employer (CE) for the purpose of adjustment of these 
preliminaries, the amount entered into the amount 
column in these preliminaries is to be divided into one or 
more of the three categories provided namely Fixed (F), 
Value Related (V) and Time Related (T) 

 

SECTION A - PRINCIPAL BUILDING 
AGREEMENT 

 

Definitions 
 

1 Clause 1.0 - Definitions and interpretation 

F:..................... V:...................... T:......................... 

 

 
Item 

Objective and preparations 
 

2 Clause 2.0 - Offer acceptance and performance 
obligations 

 
F:....................... V:........................ T:...................... 

 
 

 
Item 

 

3 Clause 3.0 - Documents 

F:....................V:.....................T:.................. 

 

 
Item 

4 Clause 4.0 - Design responsibility 

F:......................... V:...................... T:..................... 

 
 

Item 

5 Clause 5.0 - Employer's agents 

F:......................V:..................... T:...................... 

 
 

Item 
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6 Clause 6.0 - Contractor's site representative 

F:....................... V:................... T:..................... 

 

 
Item 

7 Clause 7.0 - Compliance with laws and regulations 

F:....................... V:.................. T:.................... 

 
 

Item 

Without limiting the generality of the provisions of clause 
7.0, the contractor's attention is drawn to the provisions 
of the Construction Regulations, 2003 issued in terms of 
the Occupational Health and Safety Act, 1993. It is 
specifically stated that the employer shall prepare a 
documented health and safety specification for the 
works and that the employer shall ensure that the 
contractor has made provision for the cost of health and 
safety measures during the execution of the works. The 
contractor shall price opposite this item for compliance 
with the act and the regulations and the reasonable 
provisions of the aforementioned health and safety 
specifications 

 

8 The contractor shall allow for and pay any levies 
required by the National Home Builders Registration 
Council (NHBRC). The contractor warrants that he is 
registered and will maintain registration with the NHBRC 
for the duration of this agreement 

 
F:.................... V:.................... T:............................ 

 
 
 
 
 
 

Item 
 

9 Clause 8.0 - Works risk 
 

F:.................... V:..................... T:....................... 

 

 
Item 

 

10 Clause 9.0 - Indemnities 
 

F:....................... V:..................... T:................... 

 

 
Item 

 

11 Clause 10.0 - General insurances 

F:..................... V:....................T:.................... 

 

 
Item 

12 Clause 11.0 - Special insurances 

F:..................... V:.................... T:.................. 

 
 

Item 

13 Clause 12.0 - Effecting insurances 

F:...................... V:.....................T:..................... 

 
 

Item 

 
 

Carried Forward R 
 

Section No. 1 
Bill No. 1 
Preliminaries 

 

 

 

 

 

 

 

 

 

 



Isulompakhathi Primary School 

-4- 

 

 

 

Brought Forward R 
 

14 Clause 13.0 - Assignment 
 

F:......................... V:..................... T:.......................... 

 

 
Item 

 

15 Clause 14.0 - Security 
 

F:...................... V:................... T:.................... 

 

 
Item 

 

Execution 
 

16 Clause 15.0 - Preparation for and execution of the works 

F:................. V:.................. T:..................... 

 

 
Item 

17 Clause 16.0 - Site and access 

 
 

F:................... V:...................... T:.................... 

 
 
 

Item 
 

18 Clause 17.0 - Contract instructions 

F:................... V:..................... T:..................... 

 

 
Item 

19 Clause 18.0 - Setting out of the works 
 

The contractor shall notify the principal agent if any 
encroachments of adjoining foundations, buildings, 
structures, pavements, boundaries, etc. exist in order 
that the necessary arrangements may be made for the 
rectification of any such encroachments. 

 
F: .................. V:......................T:.................. 

 
 
 
 
 
 

 
Item 

 

20 Clause 19.0 - Temporary works and plant 

 
 

F:.................. V:.................. T:.................... 

 
 

 
Item 

 

21 Clause 20.0 - Nominated subcontractors 

F:................... V:.................... T:.................... 

 

 
Item 

22 Clause 21.0 - Selected subcontractors 

F:...................... V:.................. T:.................... 

 
 

Item 

23 Clause 22.0 - Employer's direct contractors 

F:...................... V:..................... T:...................... 

 
 

Item 
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24 Clause 23.0 - Contractor's domestic subcontractors 

F:.................. V:................. T:..................... 

 

 
Item 

Completion 
 

25 Clause 24.0 - Practical completion 

F:................. V:.................. T:................... 

 

 
Item 

26 Clause 25.0 - Works completion 
 

F:....................... V:.................... T:......................... 

 
 

Item 
 

27 Clause 26.0 - Final completion 

F:.................. V:.................. T:................... 

 

 
Item 

28 Clause 27.0 - Latent defects liability period 

F:.................... V:.................... T:..................... 

 
 

Item 

29 Clause 28.0 - Sectional completion 

F:..................... V:.................. T:....................... 

 
 

Item 

30 Clause 29.0 - Revision of date for practical completion 
 

The removal and replacement of materials and/or 
workmanship which do not conform to specification or 
drawing shall not constitute grounds for the extension of 
the construction period nor for the adjustment of the 
contract value (Clause 29.3) 

 
F:......................... V:...................... T:..................... 

 
 
 
 
 
 

 
Item 

 

31 Clause 30.0 - Penalty for late or non-completion 

F:..................... V:................... T:................... 

 

 
Item 

Payment 
 

32 Clause 31.0 - Interim payment 
 

Clause 31.6.5 shall be deemed to be deleted 
 

Materials and goods stored off site shall not be included 
in the amount authorised for payment 

 
F:................... V:.................. T:.................. 

 
 
 
 
 
 

Item 
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33 Clause 32.0 - Adjustment to the contract value 
 

Notwithstanding the provision of clause 32.13 or any 
other clause, all fluctuations in costs, with the exception 
of fluctuations in the rate of Value Added Tax, shall be 
for the account of the contractor 

 
F:..................... V:....................... T:.................... 

 
 
 
 
 
 

Item 
 

34 Clause 33.0 - Recovery of expense and loss 

F:...................... V:....................... T:..................... 

 

 
Item 

35 Clause 34.0 - Final account and final payment 

F:.................... V:................... T:................... 

 
 

Item 

36 Clause 35.0 - Payment to other parties 

F:...................... V:.................... T:................... 

 
 

Item 

Termination 
 

37 Clause 36.0 - Termination by employer - contractor's 
default 

 
F:.................... V:.................... T:...................... 

 
 

 
Item 

 

38 Clause 37.0 - Termination by employer - loss and 
damage 

 
F:.................. V:.................. T:................... 

 
 

 
Item 

 

39 Clause 38.0 - Termination by contractor - employer's 
default 

 
F:.................. V:................... T:.................... 

 
 

 
Item 

 

40 Clause 39.0 - Termination - cessation of the works 

F:..................... V:................... T:................... 

 

 
Item 

Dispute 
 

41 Clause 40.0 - Settlement of disputes 

F:...................... V:................. T:................. 

 

 
Item 
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Contract agreement 
 

42 Clause 41.0 - Post tender provisions 

 

 
Item 

 

43 Clause 42.0 - Contractual agreement Item 
 

1.0 CONTRACT DATA EMPLOYER - CONTRACTOR 
 

The JBCC series 2000 Principal Building Agreement 
Edition 4.1 Contract Data - Employer to Contractor 
addendum contains all variables referred to in the 
Principal Building Agreement that are the responsibility 
of the Employer to provide the appropriate information 
that is necessary for the Contractor to complete his 
tender. 

 
1.0 CONTRACTING AND OTHER PARTIES 

 
1.1 Employer : Development Bank of South 

Africa (DBSA) 
Address :  1258 Lever Rd, Headway Hill, 

Midrand 
1685 

Telephone : 011 313 3500 
 

1.2 Principal Agent: GladAfrica 
Address: GladAfrica House, Hertford Office , 

Park, Block G, 2nd & 3rd Floor, 90 
Bekker Road, Midrand, 1686 

 
Telephone : 011 - 312 2537/2584 

 
E-mail : unathin@gladafrica.com 

 
1.3 Agent's Service: Architect 
Agent (2) : Melt Architecture & 

Construction 
Address :  Crn Heuwel Rd & Lenchen Av 

Shop 6, Biela Centre, 
Centurion, 0157 

 
Telephone : 012 - 641 4030 

 
E-mail : info@meltarch.co.za 

 
 

1.4 Agent's Service: Quantity Surveyor 
Agent (3) : Matino Cost Engineers 
Address :  810 Breed Street, 290 Oxford 

Heights. Pretoria 0182 
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Telephone : +27 794 000 495 
 

E-mail : martin@matino.co.za 
 

1.5 Agent's Service: Civil & Structural Engineers 
Agent (4): GladAfrica 
Address : GladAfrica House, Hertford Office , 

Park, Block G, 2nd & 3rd Floor, 90 
Bekker Road, Midrand, 1686 

 
1.6 Agent's Service: Electrical Engineers 
Agent (5): GladAfrica 
Address : GladAfrica House, Hertford Office , 
Park, Block G, 2nd & 3rd Floor, 90 
Bekker Road, Midrand, 1686 

 
1.9 Interest of principal agent or other agents in the 

project: No 
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2.0 CONTRACT AND SITE INFORMATION 
 
2.1 Law applicable to this agreement: 

Republic of South Africa 
 

2.2 Works Identification: 
The description hereunder is a general guide only. 
1.The scope of the works comprises the repairs, 
maintenance, and renovations. 
2. Storm water drainage 
3. Boundary Fence 

 
2.3 Site Description: 

The location of the site:Isulompakhathi 
Primary 

School in Richard Bay area 
Coordinates: 

 
2.4 Possession of the site is intended to be given on: 

01st March 2023 
 

2.5 Period for the commencement of the works after 
the contractor takes possession of the site: 

1 Working Day 
 

2.6 Completion of the works in sections is required: Yes 
(To be advised working with SGB, Principal and 
Principal Agent) 

 
2.7 Waiver of the contractor's lien or right of continuing 

possession is required: N/A 
 

2.8 Defined restrictions to the site area: Yes 
 

As detailed and noted in the Bills of Quantities. 
 

2.9 Geotechnical investigation of the site has been 
undertaken: N/A 

 
2.10 Existing premises will be occupied: Yes 

 
As stated and noted in the Bill of Quantities. 

 
2.11 Provision of temporary services is required: Yes 
2.11.1 Water: Option B 
2.11.2 Electricity: Option B 
2.11.3 Telecom: Option A 
2.11.4 Ablutions Option B 

 
2.12 Protection of existing trees and shrubs is required: 
Yes 
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3.0 INSURANCES AND SECURITIES 
 

3.1 Contract works insurance to be effected by: 
CONTRACTOR 
For the sum of: Contract value +10% 
With a deductible of: R nil 

 
3.2 Supplementary/Special insurance required: No 

 
3.3 Public liability insurance to be effected by: 

CONTRACTOR 
For the amount of: R 5,000,000.00 
With a deductible of: R. Nil 

 
3.4 Support insurance required: No 

 
3.5 Special insurance required: No 

 
4.0 PRACTICAL COMPLETION DATES AND 
PENALTIES 

 
4.1 For the works as a whole: 

The date for practical completion: 
29th October 2023 

 
Penalty per calendar day: 0.04% of the Contract 
Value 
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5.0 DOCUMENTS AND GENERAL 
 

5.1 Construction document copies to be supplied to the 

Contractor free of charge: 3 (THREE) 

Thereafter all drawings and documents will issued 
electronically 

 
5.2 The priced document may be used as a 

specification of materials and goods and work 
methods: No 

 
5.3 The contractor shall provide a schedule of rates: No 

 
5.4 Changes made to JBCC standard documents: Refer 
to the Tender document 

 
5.5 On acceptance of the tender the priced document is 

to be submitted within: 
 

5 Working Days 
 

5.6 Work to be undertaken by direct contractors: No 
 

The Employer reserves the right to appoint any 
person to perform any works what-so-ever on the 

site. 
The definable works items are: 

1. Maintenance, repairs and renovations of all 
building blocks 

2. Stormwater Drainage 
3. Supply and install boundary security fence 

 
5.7 On achievement of practical completion the 

contractor is to hand over manuals, etc. related to 
the works: 

 
(1) Electrical certificate 
(2) All compliance Certificates 

 
5.8 Interim payment certificate to be issued by: 

To be agreed 

 
6.0 CHANGES MADE TO THE STANDARD JBCC 
DOCUMENT 

 
Changes made to the standard JBCC document: Not 
Applicable 

 
CONTRACT DATA CONTRACTOR - EMPLOYER 
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The JBCC series 2000 Principal Building Agreement 
Edition 4.1, Contract Data - Contract to Employer 
addendum contains all variable referred to in the 
Principal Building Agreement that are the responsibility 
of the Contractor to provide the appropriate information 
that is necessary for the Contractor to complete his 
tender. 

 
3.0 PAYMENT AND ADJUSTMENT OF 
PRELIMINARIES 

 
3.1 & 3.2.5 Payment of Preliminaries: 

The payment of preliminaries shall be according to 
the option selected by the contractor. The amount 
included in each monthly payment certificate in 
respect of preliminaries as stated in the contract 
data shall be: 

 
Option A or B 

 
3.2.1 - 2 & 3.2.6 Adjustment of Preliminaries: 

 
Option A or B 

 
3.2.3 Payment certificate cash flow: 

The Contractor shall provide all reasonable 
assistance to the principal agent in preparation 
of cash flow projections of claims for payment 
certificates where required by the employer. The 
projections shall be based on the programme and 
shall be updated as and when the programme 
requires updating. 

 
3.2.4 The contract value shall be adjusted according 

CPAP: No (Fixed Contract) 
 

5.0 THE TENDER 
 

5.1 This is to be submitted to the Employer at the street 
address provided in the invitation to tender before 
the tender closing date and time stated therein. 

 
5.2 By the submission of the tender to the Employer 

The Tenderer offers and agrees to the contract for, 
execute and complete the works for the tender 
sum stated. 

 
5.3 Tenders will be opened in public directly after the 

the stated closing time. Only the total tender sum 
as stated in each tender will be announced. 

 
5.4 The lowest or any tender will not necessarily be 

accepted. 
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5.5 The Tender will remain in full legal force for thirty 
(90) calendar days. The Tenderer accepts liability 
for damages as may be suffered by the employer 
should the tender validity period not be honoured. 

 
5.6 This tender takes into account all listed items [4.0] 

for the purpose of preparing and submitting this 
tender. 

 
5.7 The successful tenderer will be appointed in terms 

of the JBCC Principal Building Agreement. 

 

SECTION B - PRELIMINARIES 
 

Definitions and interpretation 
 

44 Clause 1.0 - Definitions and interpretation 

F:................... V:.................... T:.................... 

 

 
Item 

Documents 
 

45 Clause 2.1 - Checking of documents 

F:.................. V:..................... T:........................ 

 

 
Item 

46 Clause 2.2 - Provisional bills of quantities 
 

These bills of quantities are provisionally measured and 
the subsequent trades are budgetary allowances 

 
F:..................... V:.................... T:....................... 

 
 
 
 

Item 
 

47 Clause 2.3 - Availability of construction documentation - 
Yes 

 
F:..................... V:..................... T:...................... 

 
 

 
Item 

 

Previous work and adjoining properties 
 

48 Clause 3.1 - Previous work - dimensional accuracy 

F:................... V:.................... T:...................... 

 

 
Item 

49 Clause 3.2 - Previous work - defects 

F:.................... V:.................... T:....................... 

 
 

Item 
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50 Clause 3.3 - Inspection of adjoining properties 

F:....................... V:...................... T:............... 

 

 
Item 

51 Interests of agents (B2.4) 
 

F:....................... V:...................... T:............... 

 
 

Item 
 

52 Priced documents (B2.5) 
 

F:....................... V:...................... T:............... 

 

 
Item 

 

53 Tender submission (B2.6) 
 

F:....................... V:...................... T:............... 

 

 
Item 

 

Management of contract (B4) 
 

54 Management of the works (B4.1) 

F:....................... V:...................... T:..................... 

 

 
Item 

55 Programme for the works (B4.2) 

F:....................... V:...................... T:............... 

 
 

Item 

56 Progress meetings (B4.3) 
 

F:....................... V:...................... T:............... 

 
 

Item 
 

57 Technical meetings (B4.4) 
 

F:....................... V:...................... T:............... 

 

 
Item 

 

58 Labour and Plant records (B4.5) 

F:....................... V:...................... T:............... 

 

 
Item 

Samples, shop drawings and manufacturer's 
instructions 

 

59 Clause 4.1 - Samples of materials 

F:..................... V:...................... T:....................... 

 
 
 
 

Item 

60 Clause 4.2 - Workmanship samples 

F:.................... V:...................... T:................... 

 
 

Item 
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61 Clause 4.3 - Shop drawings 
 

F:..................... V:..................... T:.................... 

 

 
Item 

 

62 Clause 4.4 - Compliance with manufacturer's 
instructions 

 
F:.................... V:.................. T:.................... 

 
 

 
Item 

 

Deposits and fees 
 

63 Clause 5.1 - Deposits and fees 

F:...................... V:................... T:...................... 

 

 
Item 

64 Enclosure of the works (B6.2) 

F:.................... V:...................... T:............... 

 
 

Item 

65 Advertising (B6.3) 
 

F:....................... V:...................... T:............... 

 
 

Item 
 

66 Plant, equipment, sheds and offices (B6.4) 

F:....................... V:...................... T:...................... 

 

 
Item 

67 Main notice board (B6.5) 
 

F:....................... V:...................... T:............... 

 
 

Item 
 

68 Subcontractors' notice board (B6.6) 

F:....................... V:...................... T:............... 

 

 
Item 

Temporary services 
 

69 Clause 6.1 - Water 
 

F:................... V:..................... T:.................... 

 

 
Item 

 

70 Clause 6.2 - Electricity 
 

F:.................... V:...................... T:....................... 

 

 
Item 

 

71 Clause 6.3 - Telecommunication facilities 

F:................... V:.................... T:.................... 

 

 
Item 
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72 Clause 6.4 - Ablution facilities 
 

F:...................... V:................... T:..................... 

 

 
Item 

 

Prime cost amounts 
 

73 Clause 7.1 - Responsibility for prime cost amounts 

F:.................... V:..................... T:.................... 

 

 
Item 

Attendance on N/S Subcontractors (B9) 
 

74 General attendance (B9.1) 

 
 

Item 
 

Special attendance on n/s subcontractors 
 

75 Clause 8.1 - Special attendance 
 

F:.................... V:....................... T:..................... 

 

 
Item 

 

Financial aspects (B10) 
 

Statutory taxes, duties and levies (B10.1) 

F:....................... V:...................... T:............... 

 

 
Item 

76 Payment of preliminaries (B10.2) 
Option [A] / [B] shall apply 

 
Item 

 

77 Adjustment of preliminaries (B10.3) 

F:....................... V:...................... T:............... 

 

 
Item 

78 Payment certificate cash flow (B10.4) 

F:....................... V:...................... T:............... 

 
 

Item 

General 
 

79 Clause 9.1 - Protection of the works 

F:...................... V:.................... T:..................... 

 

 
Item 

80 Clause 9.2 - Protection/isolation of existing/sectionally 
occupied works 

 
F:..................... V:..................... T:..................... 

 
 
 

Item 
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81 Clause 9.3 - Security of the works 

F:.................... V:..................... T:..................... 

 

 
Item 

82 Clause 9.4 - Notice before covering work 

F:..................... V:...................... T:........................ 

 
 

Item 

83 Clause 9.5 - Disturbance 
 

F:...................... V:.................... T:......................... 

 
 

Item 
 

84 Clause 9.6 - Environmental disturbance 

F:..................... V:..................... T: ...................... 

 

 
Item 

85 Clause 9.7 - Works cleaning and clearing 

F:.................... V:...................... T:..................... 

 
 

Item 

86 Clause 9.8 - Vermin 
 

F:.................. V:................... T:....................... 

 
 

Item 
 

87 Clause 9.9 - Overhand work 
 

F:........................ V:...................... T:........................ 

 

 
Item 

 

88 Instruction manuals and guarantees (B11.10) 

F:....................... V:...................... T:............... 

 

 
Item 

89 As built information (B11.11) 

F:....................... V:...................... T:............... 

 
 

Item 

90 Tenant Installations (B11.12) 

F:....................... V:...................... T:............... 

 
 

Item 

Schedule of variables 
 

Information necessary for elections and completion of 
those clauses contained in the schedule which are 
necessary for tender purposes is given hereunder. 
Where no information is given it shall mean that no 
specific requirements are expected or that the clause is 
not relevant to this specific contract 
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10.1 - Provisional bills of quantities [clause 2.2] 
The quantities are provisional 

Yes 
 

10.2 - Availability of construction documentation [clause 
2.3] 

Construction documentation is complete 
Yes 

 

10.3 - Previous work - dimensional accuracy [clause 3.1] 
 

N/A 

 
10.4 Interest of agents (B2.4) 

 
NO 

 
10.5 Defined works area (B3.1) 

 
1. Maintenance, repairs and renovation of all 
building blocks 
2. Stormwater drainage 
3. Boundary Security fencing and gates. 

 
10.6 Geotechnical investigation (B3.2) 

 
N/A 

 
 

10.7 Existing premises occupied (B3.4) 
 

Yes 

 
10.8 Previous work - dimensional accuracy (B3.4) 

 
N/A 

 
10.9 Previous work - defects [clause 3.2] 

 
N/A 

 
10.10 Services - known (B3.7) 

 
NO - Tenderer must allow for investigation of 
the correct location where needed. 

 
10.11 Protection of trees (B3.9) 

 
YES 
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10.12 Inspection of adjoining properties [clause 3.3] 
 

YES 

 
10.13 Enclosure of the works (B6.2) 

 
YES 

 
10.14 Offices (B6.4.3) 

 
YES 

 
10.15 Main notice board (B6.5) 

 
YES, as per the Architect Design 

 
10.16 Subcontractors notice board (B6.6) 

 

A notice board is not required 
No 

 

10.17 - Water [clause 7.2] 
 

Option A (by Contractor) YES 

 
10.18 - Electricity [clause 7.3] 

 
Option A (by Contractor) YES 

 
 

10.19 - Telecommunications [clause 7.4] 
 

Telkom/Cell (by Contractor) YES 

 
 

10.20 - Ablution facilities [clause 7.5] 
 

Option A (by Contractor) YES 

 
10.21 - Protection of the works [clause 9.1] 

 
10.22  -Protection/isolation of existing/sectionally 

occupied works [clause 9.2] 
Protection/isolation is required 

 
 

10.23 - Disturbance [clause 9.5] 

 
10.24 - Environmental disturbance [clause 9.6] 
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Post tender information (B12.2) 
 

10.25 Payment of preliminaries 
Alternative selected: A and or B 

 

10.26 Adjustment of preliminaries 
Alternative selected: A 

 
10.27 Additional agreed preliminaries items 

 
 

SECTION C - SPECIFIC PRELIMINARIES 
 

91 Site instructions 
 

Instructions issued on site are to be recorded in triplicate 
in a site instruction book which is to be maintained on 
site by the contractor 

 
F:................... V:....................... T:....................... 

 
 
 
 
 
 

Item 
 

92 Warranties for material and workmanship 
 

Where warranties for materials and/or workmanship are 
called for, the contractor shall obtain a written warranty, 
addressed to the employer, from the firm supplying the 
materials and/or doing the work and shall deliver same 
to the principal agent on the certified completion of the 
contract. The warranty shall state that workmanship, 
materials and installation are warranteed for a specified 
period from the date of final completion and that any 
defects that may arise during the specified period shall 
be made good at the expense of the firm supplying the 
materials and/or doing the work, upon written notice to 
do so. The warranty will not be enforced if the work is 
damaged by defects   in the construction of the building 
in which case the responsibility for replacement shall 
rest entirely with the contractor 

 
F:.......................V:.........................T:............................ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Item 
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93 Co-operation of contractor for cost management 
 

It is specifically agreed that the contractor accepts the 
obligation of assisting the principal agent in 
implementing proper cost management. The contractor 
will be advised by the principal agent of all cost 
management procedures which will be implemented to 
ensure that the final building cost does not exceed the 
budget. The principal agent undertakes to make 
available to the contractor all budgetary allowances and 
cost assessments/reports to enable the proper 
procedure to be implemented and the contractor shall 
attend all cost plan review and cost management 
meetings. The contractor undertakes to extend these 
procedures, as necessary, to all subcontractors 

 
F:...........................V:.........................T:......................... 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Item 
 

94 Propping of floors below 
 

The contractor is advised that propping of floors below 
may be required if he wishes to use any areas of 
completed suspended reinforced concrete slabs for 
vehicle access, storage of materials and goods and 
location of plant, scaffolding, etc. The location of these 
areas and any necessary propping shall be approved by 
the principal agent and the cost thereof shall be borne 
by the contractor 

 
F:..................... V:...................... T:................... 

 
 
 
 
 
 
 
 
 

 
Item 

 

95 Agreement: Code of conduct for Contractors 
 

The Contractor must comply with the agreement: Code 
of Conduct for Conractors, as per Client requirements 

 
F:.................... V:....................... T:......................... 

 
 
 
 
 

Item 
 

96 Rules and Regulations 
 

The Contractor must comply with the Rules and 
Regulations (as per Client's requirements) 

 
F:....................... V:.................... T:...................... 

 
 
 
 
 

Item 
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97 LOCAL LABOUR 
 

It is a general requirement of this contract that persons 
normally resident in the locality of the works (local 
labour) be given preference for employment on the 
contract. Provided, however, that should adequate and 
appropriate labour not be available within the locality, 
other may be employed subject to satisfactory proof 
being provided that every reasonable endeavour has 
been made to employ local labour. The Contractor shall 
identify the local community leaders with the purpose of 
negotiating with them regarding the utilization of local 
labour in the construction process. In this regard, the 
Contractor shall furthermore give preference, wherever 
possible to the employment of single heads of 
households, women and youth. The Contractor shall, in 
general, maximize the involvement of the local 
community. 

 
F:........................... V:........................ T:.................... 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Item 
 

98 COMMUNITY LIAISON OFFICER 
 

Allow for the sum of (R10.000.00 per month) for 
community Liaison Officer. 

 
Item 

 

99 LABOUR RECORD 
 

At the end of each week the contractor shall provide the 
principal agent with written record, in schedule form, 
reflecting the number and description of tradesmen and 
labours employed by him and all subcontractors on each 
day. 

 
F:.......................... V:......................... T:..................... 

 
 
 
 
 
 

Item 
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100 C13 HIV/AIDS Awareness 
 

It is required of the contractor to thoroughly study the 
HIV/AIDS Specification (HIV 1 to HIV 4) of the 
Department of Public Works, which must be read 
together with and is deemed to be incorporated under 
this section of the Bills of Quantities. Provision for 
pricing of HIV/AIDS awareness is made under C13.1 to 
C13.5 hereafter and it is explicitly pointed out that all 
requirements of the aforementioned specification are 
deemed to be priced hereunder, as the said items 
represent the only method of measurement and no 
additional items or extras to the contract in this regard 
shall be entertained 

 

The contractor must take note that compliance with the 
HIV/AIDS Specification is compulsory. In the event of 
partial or total non-compliance, the 

 
F:......................... V:....................... T:...................... 

 
 
 
 

Item 
 

101 C13.1 Awareness Champion 
 

Selection, appointment, briefing and making available of 
an Awareness Champion including provision of all 
relevant services, all in accordance with the HIV/AIDS 
Specification. 

 
F....................... V............................ T...................... 

 
 
 
 
 
 

Item 
 

102 C13.3 Posters, Booklets, Videos, etc. 
 

Provision, displaying, maintaining and replacing when 
necessary of four plastic laminated posters, booklets 
and educational videos, etc. for the 

 
F.................. V....................... T.......................... 

 
 
 
 
 
 

Item 
 

103 C13.4 Access to condoms 
 

Provision and maintenance of condom dispensers fixed 
in position, including male and female condoms, 
replenish male and female condoms on a daily basis as 
required for the duration of the construction period, all 
in accordance with the HIV/AIDS Specification. 

 
F............................ V..................... T......................... 

 
 
 
 
 
 
 

Item 
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104 C13.5 Monitoring 
 

Monitoring HIV/AIDS awareness of workers, providing 
the principal agent with access to information including 
making available all reports, thoroughly completed and 
reflecting the correct information, for the duration of the 
construction period, all in accordance with the HIV/AIDS 
Specification. 

 
F.................. V.................... T.......................... 

 
 
 
 
 
 
 
 

Item 
 

105 C14 Occupational Health and Safety Act No. 85 of 
1993 

 
Bidders are to allow for costs in providing a 
"Construction Phase Safety, Health and Environmental 
Plan". Bidders are further reminded that it is their 
responsibility to amend their safety plan if the assessed 
risk of the work changes in the slightest manner. 

 
F......................... V....................... T....................... 

 
 
 
 
 
 
 
 

Item 
 

SUMMARY OF CATEGORIES 
 

Category : Fixed R......................................................... 
 

Category : Value R......................................................... 
 

Category : Time R......................................................... 
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Item 
No 

 

 
SECTION NO.2 

Unit Quantity Rate 

 

BLOCK A - GUARD HOUSE 
 

BILL NO.1 
 

ALTERATIONS AND DEMOLITIONS 
 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

SUPPLEMENTARY PREAMBLES 
 

Damage and Repairs to Services 
 

Should the Contractor damage any services which are 
to remain in operation or any services which have not 
yet been disconnected prior to removal, then the 
Contractor will be held soley responsible for such 
damage and any further resultant damage. 

 
The Contractor shall immediately notify the 
Representative/Agent and the Authorities concerned 
and he shall at his own cost make all necessary 
arrangements for disconnection and repairs with the 
relevant Authorities and shall pay all fees and charges 
levied. 

 

Disposal of Materials 
 

All existing materials specified to be "removed", 
demolished and removed", "hacked up or off and 
removed", or "taken down or off and removed" or 
"broken down and removed", etc., become the property 
of the contractor. These materials and all debris, rubbish 
and earth must be carted away by the Contractor and 
the site must be left clean and unencumbered. The 
Contractor must make his own arrangements for 
dumping and shall pay all fees and charges levied. 
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If any of the bricks or other materials specified to be 
"removed" are sound and considered suitable for any 
portion of the new work they must be thoroughly 
cleaned off and stacked on site for inspection by the 
Representative/Agent must be obtained before any such 
materials are re-used in the new work. 

 
All existing materials specified to be "taken down and 
set aside for re-use" or "taken down and set aside" shall 
remain the property of Employer and must be cleaned 
off, cleared off all nails, etc. and neatly stacked and 
stored on site by the Contractor where directed and 
carefully handled during taking down, storage and re- 
fixing. The Contractor will be held responsible for the 
safety of these materials and must take all necessary 
precautions for their protection and any damage or loss 
that may occur must be made good by the Contractor at 
his own expense. 

 
The Contractor must visit the site and the buildings and 
acquaint himself fully with conditions and scope of 
alterations and demolitions. Descriptions herein are brief 
and are to serve as a means of identifying work only. 
The full extent of work is to be assessed by the 
contractor on site. All sizes indicated are approximate. 

 
Rates for demolitions and alterations are to include for 
all needling, strutting and shoring, etc. that may be 
necessary whilst carrying out any portion of the work to 
ensure the stability of the building with suitable and 
substantial materials to the satisfaction of the 
Representatitve/Agent and remove when directed. 

 

Old Materials to become the property of the contractor. 
 

Old materials from alterations, except where described 
to be re-used or handed over, become the property of 
the contractor who must allow credit in the final 
summary. 

 

Old Materials to be carted away: 
 

Old materials from alterations, except where described 
to be re-used or handed over, as well as rubbish, etc. 
must be regularly carted from site and not to be allowed 
to accumulate on or around the site. 
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Handling over of materials 
 

Where certain materials or articles from alterations are 
described to be handed over by the contractor to the 
Regional Representative/Agent, such materials or 
articles shall be properly stored by the contractor, until 
handling over thereof. 

 
The Contractor must obtain an official receipt listing the 
materials or articles and dates of handing over. If the 
contractor fails to submit the receipt when requested to 
do so, it shall be deemed that the materials or articles 
are still in his possession and he will be held liable to 
the Municipality for the full replacement value thereof, 
which will be deducted from any monies due to the 
Contractor. 

 

TEMPORARY BARRIERS, SCREENS, ETC. 
 

Temporary barriers, screens, etc. and including 
removal 

 

1 Provide, fix, maintain, move and subsequently remove 
all temporary barriers, screens, overhead projections, 
etc. that may be necessary whilsy carrying out any 
portion of the work for the protection of persons, animals 
and things, including the protection of existing buildings, 
structures, pavings and services on the remainder of the 
site 

 
 
 
 
 
 
 

 
Item 

 

REMOVAL OF EXISTING WORK 
 

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc 

 

2 RhinoBoard ceiling, including cornices, timber 
brandering, etc. 

m2 6 

Taking up and removing wood block floor 
coverings, vinyl floor coverings, carpets, etc and 
preparing screeds for new floor coverings 

3 Vinyl tile floor covering m2 6 

Taking out and removing sundry joinery work 

4 Timber skirtings from brickwork m 9 
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Taking out and removing doors, ironmongery 

 
5 Timber single door including iromongery 

 
 

 
No 

 
 
 

1 

PREPARATORY WORK TO EXISTING 
  

SURFACES   

'Sika repair system' or similar approved 
  

6 Repair concrete surface with SIKA monotop 615 on 
  

SIKA monotop primer, then seal with SIKAFLEX, as per 
manufacturer's specification 

 
m2 

 

6 

MAKING GOOD OF FINISHES, ETC. 
  

Making good 
 

7 Make good affected 100mm thick surface beds and 
screed to floors (Guard House) 
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No 

 

 
SECTION NO.2 

Unit Quantity Rate 

 

BLOCK A - GUARD HOUSE 
 

BILL NO.2 
 

ROOF COVERINGS, ETC. 
 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

(CPAP WORK GROUP NO. 124) unless otherwise 
stated 

 

SERVICE, REPAIRS, ETC. TO EXISTING 
WORKS 

 

Service, repair and make good existing roof 
coverings 

 

1 Service and make good the existing roof coverings 
including refixing roof sheets with new galvanised 
screws, patching all roof leaks with derbigum and leave 
roof in fully functional state for end user. (Provisional) 
(All leaking roofs iBlocks B, C and D) m2 6 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Carried Forward to Summary of Section No. 

2 
R 

Section No. 2 
Bill No. 2 
Roof Coverings 

Amount 



Isulompakhathi Primary School 

-30- 

 

 

 

Item 
No 

 

 
SECTION NO.2 

Unit Quantity Rate 

 

BLOCK A - GUARD HOUSE 
 

BILL NO.3 
 

CARPENTRY AND JOINERY 
 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

SUPPLEMENTARY PREAMBLES 
 

Fixing: 
 

Items described as nailed shall be deemed to be fixed 
with hardened stainless steel nails/slots pins/spinless 
screws to brick or concrete. 

 
Fixing brackets to be hot dipped galvanised where items 
not specifically mentioned. 

 

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere 

 

Decorative thermosetting plastic laminate covering 
 

Laminate covering shall be glued under pressure and 
edge strips of same shall be butt jointed at junctions 
with adjacent similar finish 

 

(CPAP WORK GROUP NO. 126) unless 
otherwise stated 

 

DOORS, ETC 
 

Refer to Architectural door schedule. 
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R 
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"Saligna Blaco" 
 

1 40mm Framed ledged and braced batten door 813 x 
 

2032mm high with 40 x 110mm styles and top rail, 20 x  

150mm middle ledge, 20 x 225mm bottom ledge and 20  

x 110mm braces filled in with V-jointed one side vertical  

boarding with tongued and grooved joints to top rail and  

stiles and with inner edges of framing and abutting 
edges of boarding chamfered to form V-joint (D1) 

 
No 

 

1 

SKIRTINGS 
  

Wrought meranti 
  

2 19 x 76mm Skirtings with 19mm quadrant bead, 
plugged. 

 
m 

 
9 

Purpose made: 
 

3 Worktop with drawer and lockable cupboard as per 
Architectural drawing complete 
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No 

 

 
SECTION NO.2 

Unit Quantity Rate 

 

BLOCK A - GUARD HOUSE 
 

BILL NO.4 
 

CEILINGS, PARTITIONS AND ACCESS 
FLOORING 

 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

SUPPLEMENTARY PREAMBLES 
 

Fixing 
 

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete 

 

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere 

 

Ceilings 
 

Unless otherwise described ceilings shall be deemed to 
be horizontal 

 

CEILINGS, ETC. 
 

(CPAP WORK GROUP NO. 129) unless 
otherwise stated 

 

NAILED-UP CEILINGS 
 
 
 
 
 
 
 
 

 
Carried Forward R 

 

Section No. 2 
Bill No. 4 
Ceilings, Partitions and Access Flooring 

Amount 



Isulompakhathi Primary School 

-33- 

 

 

 

Brought Forward R 
 

6.5mm Gypsum plasterboard with H-profile metal 
steel jointing strips 

 

1 Ceilings including 50 x 50mm sawn softwood brandering 
at 400mm centres generally in one direction and 50 x 
50mm branders and cross branders at joints and edges 
of boards m2 6 

 
2 Extra over ceiling for 600 x 600mm trap door of 38 x 

114mm softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around No 1 

"Rhino" gypsum plasterboard cornices 

3 75mm Coved cornices m 9 

"Isotherm" insulation 

4 50mm Insulation closely fitted and laid on top of 
brandering between roof timbers, etc m2 6 
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Unit 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

m2 

 
 
 

m2 

Quantity 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
6 

 
 
 

6 

Rate 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
R 

Amount Item 
No 

 

  SECTION NO.2 

  
BLOCK A - GUARD HOUSE 

  
BILL NO.5 

  
FLOOR COVERINGS, PLASTIC LININGS, 
ETC. 

  
PREAMBLES 

  
The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

   
SUPPLEMENTARY PREAMBLES 

  
Fixing 

  
Floor coverings, wall linings, etc shall, where applicable, 
be fixed with adhesive as recommended by the 
manufacturers of the flooring, linings, etc 

  
(CPAP WORK GROUP NO. 130) unless 
otherwise stated 

  
FLOOR COVERINGS 

  
VINYL FLOOR COVERINGS 

  
2mm thick x 1200mm wide Superflex fully flexible 
vinyl floor tiles 

 
1 On floors 

  
POLISH, SEALERS, ETC 

 
2 Three coats waterbased sealer on vinyl flooring. 
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Rate 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
R 

Amount Item 
No 

  Unit Quantity 

  SECTION NO. 2   

  
BLOCK A - GUARD HOUSE 

  

  
BILL NO.6 

  

  
IRONMONGERY 

  

  
PREAMBLES 

  

  The tenderer is referred to the relevant clauses in the   

  separate document Model Preambles for Trades (2017   

  Edition) and to the Supplementary Preambles which are   

  incorporated in this Bill.   

   
(CPAP WORK GROUP NO. 132) unless 

  

  otherwise stated   

  
LOCKS 

  

  
"Dorma" or similar approved 

  

 
1 "Ref 390/313" four-lever mortice lockset No 1 

  
SUNDRIES 

  

 
2 38mm Diameter rubber door stop plugged No 1 

  
KEY TAGS 

  

 
3 28mm Diameter x 1mm thick brass key tags with one 

numeral and one letter engraved 
 

No 

 
1 

 
4 Approved standard stainless steel key rings No 1 
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Unit 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

m2 

Quantity 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

3 

Rate 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
R 

Amount Item 
No 

 

  SECTION NO. 2 

  
BLOCK A - GUARD HOUSE 

  
BILL NO.7 

  
GLAZING 

  
PREAMBLES 

  
The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

   
(CPAP WORK GROUP NO. 150) unless 
otherwise stated 

  
GLAZING TO STEEL WITH PUTTY 

  
6mm Clear float glass 

 
1 Panes exceeding 0,1m2 and not exceeding 0,5m2 
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Rate 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
R 

Amount Item 
No 

  Unit Quantity 

  SECTION NO.2   

  
BLOCK A - GUARD HOUSE 

  

  
BILL NO.8 

  

  
PLUMBING AND DRAINAGE 

  

  
PREAMBLES 

  

  The tenderer is referred to the relevant clauses in the   

  separate document Model Preambles for Trades (2017   

  Edition) and to the Supplementary Preambles which are   

  incorporated in this Bill.   

   
FIRE APPLAINCES, ETC 

  

  
"Chubb" or other equal and approved fire 

  

  appliances all to SABS 543 requirements   

 
1 4.5kg Dry chemical powder portable fire extinguisher No 1 

 
2 190 x 190mm ABS plastic symbolic safety sign type FB2 

plugged and screwed to wall. 

 
No 

 
1 
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Item 
No 

 

 
SECTION NO.2 

Unit Quantity Rate 

 

BLOCK A - GUARD HOUSE 
 

BILL NO.9 
 

PAINTWORK 
 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

SUPPLEMENTARY PREAMBLES 
 

PAINT SPECIFICATIONS 
 

All painting shall be done in accordance with "Plascon" 
specifications unless otherwise described 

 

Prime all skirtings and timber work not visible prior to 
installation. Further paint all glazing beads and reveals 
prior to glazing. 

 
Primers and first coats may be thinned in accordance 
with the paint specifications to aid the absorption of the 
paint. 

 
Where surfaces of plaster etc are sandy / friable, the 
first coat must be replaced with 'Merit' plaster primer 
thinned 10% with turpentine. 

 
All surfaces must be sound, clean and have a moisture 
content of less than 8% for walls generally and 3% for 
slabs/screeds etc. 

 
The paint and surface finishes specified herein are for 
normal applications as intended by the manufacturer. 
Should a finish be required for a surface other than that 
for which it would normally be used, then the specifier 
should contact manufacturer for approval. 
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COLOURS 
 

Unless otherwise described all paintwork shall be 
deemed to have a colour value in excess of 7 on the 
Munsell system in accordance with SANS 1091 

 

(CPAP WORK GROUP NO. 152) unless 
otherwise stated 

 

PAINTWORK ETC. 
 

ON INTERNAL FLOATED PLASTER SURFACES 
 

Prepare surfaces and remove all loose material, 
apply one coat 'Plascon Wall and All Pure Acrylic' 
thinned 20% and one coat 'Plascon Wall and All 
Pure Acrylic' paint or equal and approved: 

1 On internal walls m2 25 

2 External walls m2 25 

ON PLASTERBOARD 

Prepare surfaces and remove all loose material, 
apply one coat 'Merit Plaster Primer' and two coats 
'Plascon Double Velvet Pure Acrylic' paint or equal 
and approved: 

3 On ceilings and cornices. m2 6 

ON METAL 

 
Prepare surfaces and remove all loose material, 
dust, grease, salts and contamination with a 
degreaser, rinse and apply one coat Calcium 
Plumbate Primer, one coat Universal Undercoat and 
two coats High Gloss Enamel paint on galvanised 
steel: 

 

4 On door frames m2 4 

 
5 On gates m2 3 

 

ON WOOD 
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Stop, sand down and prepare wood surfaces and 
apply one coat wood primer, one undercoat and two 
coats high gloss enamel paint: 

 

6 On doors m2 3 

ON FIBRE-CEMENT 
  

Apply Plascon meit plaster primer and two coats 
Plascon Velvaglo Polyurethane Enamel paint. 

  

7 Fascias and barge boards. m 5 
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  SECTION SUMMARY - BLOCK A - GUARD HOUSE 

    
  

Bill 
No 

   Page 
No 

 Amount 

 1 Alterations and Demolitions  
28 

  

 
2 Roof Coverings 

 
29 

  

 
3 Carpentry and Joinery 

 
31 

  

 
4 Ceilings, Partitions and Access Flooring 

 
33 

  

 
5 Floor Coverings 

 
34 

  

 
6 Ironmongery 

 
35 

  

 
7 Glazing 

 
36 

  

 
8 Plumbing and Drainage 

 
37 

  

 
9 Paintwork 

 
40 
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Item 
No 

 

 
SECTION NO.3 

Unit Quantity Rate 

 

BLOCK B - 3NO CLASSROOM BLOCK 
 

BILL NO.1 
 

ALTERATIONS AND DEMOLITIONS 
 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

 

SUPPLEMENTARY PREAMBLES 
 

Damage and Repairs to Services 
 

Should the Contractor damage any services which are 
to remain in operation or any services which have not 
yet been disconnected prior to removal, then the 
Contractor will be held soley responsible for such 
damage and any further resultant damage. 

 
The Contractor shall immediately notify the 
Representative/Agent and the Authorities concerned 
and he shall at his own cost make all necessary 
arrangements for disconnection and repairs with the 
relevant Authorities and shall pay all fees and charges 
levied. 

 

Disposal of Materials 
 

All existing materials specified to be "removed", 
demolished and removed", "hacked up or off and 
removed", or "taken down or off and removed" or 
"broken down and removed", etc., become the property 
of the contractor. These materials and all debris, rubbish 
and earth must be carted away by the Contractor and 
the site must be left clean and unencumbered. The 
Contractor must make his own arrangements for 
dumping and shall pay all fees and charges levied. 
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If any of the bricks or other materials specified to be 
"removed" are sound and considered suitable for any 
portion of the new work they must be thoroughly 
cleaned off and stacked on site for inspection by the 
Representative/Agent must be obtained before any such 
materials are re-used in the new work. 

 
All existing materials specified to be "taken down and 
set aside for re-use" or "taken down and set aside" shall 
remain the property of Employer and must be cleaned 
off, cleared off all nails, etc. and neatly stacked and 
stored on site by the Contractor where directed and 
carefully handled during taking down, sotorage and re- 
fixing. The Contractor will be held responsible for the 
safety of these materials and must take all necessary 
precautions for their protection and any damage or loss 
that may occur must be made good by the Contractor at 
his own expense. 

 
The Contractor must visit the site and the buildings and 
aquaint himself fully with conditions and scope of 
alterations and demolitions. Descriptions herein are brief 
and are to serve as a means of identifying work only. 
The full extent of work is to be assessed by the 
contractor on site. All sizes indicated are approximate. 

 
Rates for demolitions and alterations are to include for 
all needling, strutting and shoring, etc. that may be 
necessary whilst carrying out any portion of the work to 
ensure the stability of the building with suitable and 
substantial materials to the satisfaction of the 
Representatitve/Agent and remove when directed. 

 

Old Materials to become the property of the contractor. 
 

Old materials from alterations, except where described 
to be re-used or handed over, become the property of 
the contractor who must allow credit in the final 
summary. 

 

Old Materials to be carted away: 
 

Old materials from alterations, except where described 
to be re-used or handed over, as well as rubbish, etc. 
must be regularly carted from site and not to be allowed 
to accumulate on or around the site. 
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Handling over of materials 
 

Where certain materials or articles from alterations are 
described to be handed over by the contractor to the 
Regional Representative/Agent, such materials or 
articles shall be properly stored by the contractor, until 
handling over thereof. 

 
The Contractor must obtain an official receipt listing the 
materials or articles and dates of handing over. If the 
contractor fails to submit the receipt when requested to 
do so, it shall be deemed that the materials or articles 
are still in his possession and he will be held liable to 
the Municipality for the full replacement value thereof, 
which will be deducted from any monies due to the 
Contractor. 

 

TEMPORARY BARRIERS, SCREENS, ETC. 
 

Temporary barriers, screens, etc. and including 
removal 

 

1 Provide, fix, maintain, move and subsequently remove 
all temporary barriers, screens, overhead projections, 
etc. that may be necessary whilst carrying out any 
portion of the work for the protection of persons, animals 
and things, including the protection of existing buildings, 
structures, pavings and services on the remainder of the 
site 

 
 
 
 
 
 
 

 
Item 

 

REMOVAL OF EXISTING WORK 
 

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc 

 

2 RhinoBoard ceiling, including cornices, timber 
brandering, etc 

 
 
 

 
m2 175 

Taking up and removing wood block floor 
coverings, vinyl floor coverings, carpets, etc and 
preparing screeds for new floor coverings 

3 Vinyl tile floor covering 

 
 
 

 
m2 175 

 

Taking out and removing doors, windows, etc and 
prepare openings to receive new doors, etc. and 
make good brickwork and plaster to one brick walls: 

 

4 812 x 2032mm High timber single doors including timber 
frame, ironmongery, etc No 3 
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Taking out and removing sundry joinery work 
 

5 Timber skirtings from brickwork m 102 

Taking up and remove damaged fascia board 

6 Fascia boards and bardge boards m 66 

Remove existing chakboard 

7 Chalkboard No 3 

PREPARATORY WORK TO EXISTING 
SURFACES 

'Sika repair system' or similar approved 

8 Repair concrete surface with SIKA monotop 615 on 
SIKA monotop primer, then seal with SIKAFLEX, as per 
manufacture's specification m2 175 

MAKING GOOD OF FINISHES, ETC. 

Making good 

9 Make good screed to floors to receive new floor 
coverings (elsewhere) m2 175 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Carried Forward to Summary of Section No. 

3 
R 

Section No. 3 
Bill No. 1 
Alterations and Demolitions 



Isulompakhathi Primary School 

-46- 

 

 

 

Item 
No 

 

 
SECTION NO.3 

Unit Quantity Rate 

 

BLOCK B - 3NO CLASSROOM BLOCK 
 

BILL NO.2 
 

ROOF COVERINGS, ETC. 
 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

(CPAP WORK GROUP NO. 124) unless otherwise 
stated 

 

SERVICE, REPAIRS, ETC. TO EXISTING 
WORKS 

 

Service, repair and make good existing roof 
coverings 

 

1 Service and make good the existing roof coverings 
including refixing roof sheets with new galvanised 
screws, patching all roof leaks with derbigum and leave 
roof in fully functional state for end user. (Provisional) 
(All leaking roofs iBlocks B, C and D) m2 

 
 
 
 
 
 

196 
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R 

Amount Item   Unit  Quantity Rate 

No       

  SECTION NO.3     

  
BLOCK B - 3NO CLASSROOM BLOCK 

    

  
BILL NO.3 

    

  
CARPENTRY AND JOINERY 

    

  
PREAMBLES 

    

  The tenderer is referred to the relevant clauses in the     

  separate document Model Preambles for Trades (2017     

  Edition) and to the Supplementary Preambles which are     

  incorporated in this Bill.     

   
(CPAP WORK GROUP NO. 126) unless 

    

  otherwise stated     

  
EAVES, VERGES, ETC 

    

  
''Everite Nutech'' Medium density fibre-cement facia 

    

  board with H-profile plastic fascia jointers     

 1 12 x 225mm Fascia boards, including aluminium H-     

  profile   fascia joiners and fixed with   hot   dipped     

  galvanised drive screws and washers (no paint) (Everite 
Nutech - product number 041-203 and 685-195) 

  
m 

 

47 
 

  
''Everite Nutech'' Fibre-cement socketless barge 

    

  boards     

 2 10 x 80 x 225mm Barge boards including aluminium H-     

  profile barge joiners and fixed   with   hot dipped     

  galvanised drive screws and washers (no paint) (Everite 
Nutech - product number 721-800) 

  
m 

 

19 
 

  
DOORS, ETC. 

    

  
SOLID DOORS 
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R 
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"Saligna Blaco" 
 

3 40mm Framed ledged and braced batten door 813 x 
 

2032mm high with 40 x 110mm styles and top rail, 20 x  

150mm middle ledge, 20 x 225mm bottom ledge and 20  

x 110mm braces filled in with V-jointed one side vertical  

boarding with tongued and grooved joints to top rail and  

stiles and with inner edges of framing and abutting 
edges of boarding chamfered to form V-joint 

 
No 

 

3 

SKIRTINGS 
  

Wrought meranti 
  

4 19 x 76mm Skirtings with 19mm quadrant bead, plugged m 102 
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Item 
No 

 

 
SECTION NO.3 

Unit Quantity Rate 

 

BLOCK B - 3NO CLASSROOM BLOCK 
 

BILL NO.4 
 

CEILINGS, PARTITIONS AND ACCESS 
FLOORING 

 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

SUPPLEMENTARY PREAMBLES 
 

Fixing 
 

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete 

 

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere 

 

Ceilings 
 

Unless otherwise described ceilings shall be deemed to 
be horizontal 

 

CEILINGS, ETC. 
 

(CPAP WORK GROUP NO. 129) unless 
otherwise stated 

 

NAILED-UP CEILINGS 
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6.5mm Gypsum plasterboard with H-profile metal 
steel jointing strips 

 

1 Ceilings including 50 x 50mm sawn softwood brandering 
at 400mm centres generally in one direction and 50 x 
50mm branders and cross branders at joints and edges 
of boards m2 

 
 
 
 
 

175 
 

2 Extra over ceiling for 600 x 600mm trap door of 38 x 
114mm softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around No 2 

"Rhino" gypsum plasterboard cornices 

3 75mm Coved cornices m 102 

"Isotherm" insulation 

4 50mm   Insulation   closely fitted   and   laid   on   top   of 
brandering between roof timbers, etc m2 175 
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Unit 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

m2 

 
 
 

m2 

Quantity 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
175 

 
 
 

175 

Rate 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
R 

Amount Item 
No 

 

  SECTION NO.3 

  
BLOCK B - 3NO CLASSROOM BLOCK 

  
BILL NO.5 

  
FLOOR COVERINGS, PLASTIC LININGS, 
ETC. 

  
PREAMBLES 

  
The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

   
SUPPLEMENTARY PREAMBLES 

  
Fixing 

  
Floor coverings, wall linings, etc shall, where applicable, 
be fixed with adhesive as recommended by the 
manufacturers of the flooring, linings, etc 

  
(CPAP WORK GROUP NO. 130) unless 
otherwise stated 

  
FLOOR COVERINGS 

  
VINYL FLOOR COVERINGS 

  
2mm thick x 1200mm wide Superflex fully flexible 
vinyl floor tiles 

 
1 On floors 

  
POLISH, SEALERS, ETC. 

 
2 Three coats water based sealer on vinyl flooring. 
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Amount 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Item 
No 

  Unit Quantity Rate 

  SECTION NO.3    

  
BLOCK B - 3NO CLASSROOM BLOCK 

   

  
BILL NO.6 

   

  
IRONMONGERY 

   

  
PREAMBLES 

   

  The tenderer is referred to the relevant clauses in the    

  separate document Model Preambles for Trades (2017    

  Edition) and to the Supplementary Preambles which are    

  incorporated in this Bill.    

   
(CPAP WORK GROUP NO. 132) unless 

   

  otherwise stated    

  
LOCKS 

   

  
"Dorma" or similar approved 

   

 
1 "Ref 390/313" four-lever mortice lockset No 3 

 

  
SUNDRIES 

   

 
2 38mm Diameter rubber door stop plugged No 3 

 

  
KEY TAGS 

   

 
3 28mm Diameter x 1mm thick brass key tags with one 

numeral and one letter engraved 

 
No 

 
3 

 

 
4 Approved standard stainless steel key rings No 3 

 

  
WRITING BOARDS, ETC 

   

  
 "Parrot" or equal approved 

   

 
5 Model 2203 white vitreous enamelled wall mounted 

   

  white board   2400   x   900mm   high   complete   with    

  aluminium pen rail etc fixed to brickwork or partition 
system ( Magnetic) 

 
No 

 

3 
 

  
PINNING BOARD 
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R 

Brought Forward   

EP09 Floortime domestic pinning boards fixed to 
 

brickwall strictly in accordance  to manufacturer's  

instructions  

6 2400 x 1200mm high pinning board fixed 900mm above 
finished floor level 

 
No 

 
3 

CHALKBOARDS 
  

Green chalkboard to   comply   with CKS-38-1980 
  

complete with chalk rail fixed in accordance with the   

manufacturers specifications   

7 4800 x 1140mm high Chalkboard No 3 
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Unit 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

m2 

Quantity 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

5 

Rate 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
R 

Amount Item 
No 

 

  SECTION NO.3 

  
BLOCK B - 3NO CLASSROOM BLOCK 

  
BILL NO.7 

  
GLAZING 

  
PREAMBLES 

  
The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

   
(CPAP WORK GROUP NO. 150) unless 
otherwise stated 

  
GLAZING TO STEEL WITH PUTTY 

  
6mm Clear float glass 

 
1 Panes exceeding 0,1m2 and not exceeding 0,5m2 
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R 

Amount Item   Unit Quantity Rate 

No      

  SECTION NO.3    

  
BLOCK B - 3NO CLASSROOM BLOCK 

   

  
BILL NO.8 

   

  
PLUMBING AND DRAINAGE 

   

  
PREAMBLES 

   

  The tenderer is referred to the relevant clauses in the    

  separate document Model Preambles for Trades (2017    

  Edition) and to the Supplementary Preambles which are    

  incorporated in this Bill.    

   
PLUMBING AND DRAINAGE (PROVISIONAL) 

   

  
RAINWATER DISPOSAL 

   

  
0.6mm Chromadek seamless gutters and rainwater 

   

  pipes    

 
1 155 x 100 x 115mm aluminium ogee roof gutters with 

baked enamel finish fixed with concealed brackets 
 

m 

 
46 

 

 
2 Extra over gutter for stopped end No 4 

 

 
3 75 x 100mm Diameter rainwater pipes m 11 

 

 
4 Extra over gutter for outlet for 100 x 75mm pipe No 4 

 

 
5 Extra over 100mm rainwater pipe for eaves or plinth 

offset 650mm projection. 

 
No 

 
4 

 

  
FIRE APPLAINCES, ETC 

   

  
"Chubb" or other equal and approved fire 

   

  appliances all to SABS 543 requirements    

 
6 4.5kg Dry chemical powder portable fire extinguisher No 1 

 

 
7 190 x 190mm ABS plastic symbolic safety sign type FB2 

plugged and screwed to wall. 

 
No 

 
1 
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Item 
No 

 

 
SECTION NO.3 

Unit Quantity Rate 

 

BLOCK B - 3NO CLASSROOM BLOCK 
 

BILL NO.9 
 

PAINTWORK 
 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

SUPPLEMENTARY PREAMBLES 
 

PAINT SPECIFICATIONS 
 

All painting shall be done in accordance with "Plascon" 
specifications unless otherwise described 

 

Prime all skirtings and timber work not visible prior to 
installation. Further paint all glazing beads and reveals 
prior to glazing. 

 
Primers and first coats may be thinned in accordance 
with the paint specifications to aid the absorption of the 
paint. 

 
Where surfaces of plaster etc are sandy / friable, the 
first coat must be replaced with 'Merit' plaster primer 
thinned 10% with turpentine. 

 
All surfaces must be sound, clean and have a moisture 
content of less than 8% for walls generally and 3% for 
slabs/screeds etc. 

 
The paint and surface finishes specified herein are for 
normal applications as intended by the manufacturer. 
Should a finish be required for a surface other than that 
for which it would normally be used, then the specifier 
should contact manufacturer for approval. 
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COLOURS 
 

Unless otherwise described all paintwork shall be 
deemed to have a colour value in excess of 7 on the 
Munsell system in accordance with SANS 1091 

 

(CPAP WORK GROUP NO. 152) unless 
otherwise stated 

 

PAINTWORK ETC. 
 

ON INTERNAL FLOATED PLASTER SURFACES 
 

Prepare surfaces and remove all loose material, 
apply one coat 'Plascon Wall and All Pure Acrylic' 
thinned 20% and one coat 'Plascon Wall and All 
Pure Acrylic' paint or equal and approved: 

 

1 On internal walls m2 

 
2 External walls m2 

 
 
 
 
 

287 

 
171 

 

ON PLASTERBOARD 
 

Prepare surfaces and remove all loose material, 
apply one coat 'Merit Plaster Primer' and two coats 
'Plascon Double Velvet Pure Acrylic' paint or equal 
and approved: 

 

3 On ceilings and cornices m2 

 
 
 
 
 

175 
 

ON METAL 
 

Prepare surfaces and remove all loose material, 
dust, grease, salts and contamination with a 
degreaser, rinse and apply one coat Calcium 
Plumbate Primer, one coat Universal Undercoat and 
two coats High Gloss Enamel paint on galvanised 
steel: 

4 On door frames m2 4 

5 On gates m2 10 

6 On Windows m2 30 

ON WOOD 
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Stop, sand down and prepare wood surfaces and 
apply one coat wood primer, one undercoat and two 
coats high gloss enamel paint: 

 

7 On doors m2 

 
8 On Skirting m 

 
 
 
 

10 

 
102 

 

ON FIBRE-CEMENT 
 

Apply Plascon meit plaster primer and two coats 
Plascon Velvaglo Polyurethane Enamel paint. 

9 Fascias and barge boards. m 66 
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  SECTION SUMMARY - BLOCK B - 3NO CLASSROOM BLOCK 

  
  

Bill 
No 

  Page 
No 

 Amount 

 1 Alterations and Demolitions 45 
  

 
2 Roof Coverings 46 

  

 
3 Carpentry and Joinery 48 

  

 
4 Ceilings, Partitions and Access Flooring 50 

  

 
5 Floor Coverings 51 

  

 
6 Ironmongery 53 

  

 
7 Glazing 54 

  

 
8 Plumbing and Drainage 55 

  

 
9 Paintwork 58 
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Item 
No 

 

 
SECTION NO.4 

Unit Quantity Rate 

 

BLOCK C - 6NO CLASSROOM AND 
ADMINISTRATION 

 

BILL NO.1 
 

ALTERATIONS AND DEMOLITIONS 
 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

 

SUPPLEMENTARY PREAMBLES 
 

Damage and Repairs to Services 
 

Should the Contractor damage any services which are 
to remain in operation or any services which have not 
yet been disconnected prior to removal, then the 
Contractor will be held soley responsible for such 
damage and any further resultant damage. 

 
The Contractor shall immediately notify the 
Representative/Agent and the Authorities concerned 
and he shall at his own cost make all necessary 
arrangements for disconnection and repairs with the 
relevant Authorities and shall pay all fees and charges 
levied. 

 

Disposal of Materials 
 

All existing materials specified to be "removed", 
demolished and removed", "hacked up or off and 
removed", or "taken down or off and removed" or 
"broken down and removed", etc., become the property 
of the contractor. These materials and all debris, rubbish 
and earth must be carted away by the Contractor and 
the site must be left clean and unencumbered. The 
Contractor must make his own arrangements for 
dumping and shall pay all fees and charges levied. 
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If any of the bricks or other materials specified to be 
"removed" are sound and considered suitable for any 
portion of the new work they must be thoroughly 
cleaned off and stacked on site for inspection by the 
Representative/Agent must be obtained before any such 
materials are re-used in the new work. 

 
All existing materials specified to be "taken down and 
set aside for re-use" or "taken down and set aside" shall 
remain the property of Employer and must be cleaned 
off, cleared off all nails, etc. and neatly stacked and 
stored on site by the Contractor where directed and 
carefully handled during taking down, sotorage and re- 
fixing. The Contractor will be held responsible for the 
safety of these materials and must take all necessary 
precautions for their protection and any damage or loss 
that may occur must be made good by the Contractor at 
his own expense. 

 
The Contractor must visit the site and the buildings and 
aquaint himself fully with conditions and scope of 
alterations and demolitions. Descriptions herein are brief 
and are to serve as a means of identifying work only. 
The full extent of work is to be assessed by the 
contractor on site. All sizes indicated are approximate. 

 
Rates for demolitions and alterations are to include for 
all needling, strutting and shoring, etc. that may be 
necessary whilst carrying out any portion of the work to 
ensure the stability of the building with suitable and 
substantial materials to the satisfaction of the 
Representatitve/Agent and remove when directed. 

 

Old Materials to become the property of the contractor. 
 

Old materials from alterations, except where described 
to be re-used or handed over, become the property of 
the contractor who must allow credit in the final 
summary. 

 

Old Materials to be carted away: 
 

Old materials from alterations, except where described 
to be re-used or handed over, as well as rubbish, etc. 
must be regularly carted from site and not to be allowed 
to accumulate on or around the site. 
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Handling over of materials 
 

Where certain materials or articles from alterations are 
described to be handed over by the contractor to the 
Regional Representative/Agent, such materials or 
articles shall be properly stored by the contractor, until 
handling over thereof. 

 
The Contractor must obtain an official receipt listing the 
materials or articles and dates of handing over. If the 
contractor fails to submit the receipt when requested to 
do so, it shall be deemed that the materials or articles 
are still in his possession and he will be held liable to 
the Municipality for the full replacement value thereof, 
which will be deducted from any monies due to the 
Contractor. 

 

TEMPORARY BARRIERS, SCREENS, ETC. 
 

Temporary barriers, screens, etc. and including 
removal 

 

1 Provide, fix, maintain, move and subsequently remove 
all temporary barriers, screens, overhead projections, 
etc. that may be necessary whilst carrying out any 
portion of the work for the protection of persons, animals 
and things, including the protection of existing buildings, 
structures, pavings and services on the remainder of the 
site 

 
 
 
 
 
 
 

 
Item 

 

REMOVAL OF EXISTING WORK 
 

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc 

 

2 RhinoBoard ceiling, including cornices, timber 
brandering, etc 

 
 
 

 
m2 553 

Taking up and removing wood block floor 
coverings, vinyl floor coverings, carpets, etc and 
preparing screeds for new floor coverings 

3 Vinyl tile floor covering 

 
 
 

 
m2 553 

 

Taking out and removing doors, windows, etc and 
prepare openings to receive new doors, etc. and 
make good brickwork and plaster to one brick walls: 

 

4 812 x 2032mm High timber single doors including timber 
frame, ironmongery, etc No 5 
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Taking out and removing sundry joinery work 
 

5 Timber skirtings from brickwork m 93 

Taking up and remove damaged fascia board 

6 Fascia boards and bardge boards m 58 

Remove existing chakboard 

7 Chalkboard No 3 

 
Removal of timber roof structure composed of 
purlins, trusses wall plates, etc. complete and 
prepare to receive new roof structure 

 

8 Roof structure overall size 22400mm long x 10600mm x 
3500mm pitched roof less than 25 degrees No 1 

Remove existing chakboard 

9 Chalkboard No 3 

PREPARATORY WORK TO EXISTING 
SURFACES 

'Sika repair system' or similar approved 

10 Repair concrete surface with SIKA monotop 615 on 
SIKA monotop primer, then seal with SIKAFLEX, as per 
manufacture's specification m2 341 

MAKING GOOD OF FINISHES, ETC. 

Making good 

11 Make good screed to floors to receive new floor 
coverings (elsewhere) m2 553 
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Rate 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
R 

Amount Item 
No 

  Unit Quantity 

  SECTION NO.4   

  
BLOCK C - 6NO CLASSROOM AND 

  

  ADMINISTRATION   

  
BILL NO.2 

  

  
ROOF COVERINGS, ETC. 

  

  
PREAMBLES 

  

  The tenderer is referred to the relevant clauses in the   

  separate document Model Preambles for Trades (2017   

  Edition) and to the Supplementary Preambles which are   

  incorporated in this Bill.   

   
(CPAP WORK GROUP NO. 124) unless 

  

  otherwise stated   

  
PROFILED METAL SHEETING AND 

  

  ACCESSORIES   

  
Chromadek (10.5) corrugated 0,8mm thick ISOQ230 

  

  Dove Grey pre-painted with chromadek finish to one   

  side and with protective primer coating on reverse   

  side, interlocking galvanised steel roof sheeting   

  with Z275 spelter sheeting to both sides fixed to   

  timber purlins (elsewhere) with clips screw, all in   

  accordance with manufacturer's recommendations   

  and specifications   

 
1 Roof covering with pitches not exceeding 25 degrees 

with side laps seam stitched 
 

m2 

 
581 

 
2 Ridge capping 450mm girth m 33 

 
3 Standard narrow and broad flute closers m 33 

 
4 Moulded narrow and broad rib polyethylene filler blocks m 33 

  
ROOF AND WALL INSULATION 
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"Sisalation 420" heavy industrial grade aluminium 
foil based insulation 

 

5 Insulation sheeting laid taut over purlins and fixed 
concurrent with roof covering with minimum 150mm 
stapled laps including steel straining wires at not 
exceeding 400mm centres and double sided tape at 
edges where required m2 

 
 
 
 
 
 

581 
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Item 
No 

 

 
SECTION NO.4 

Unit Quantity Rate 

 

BLOCK C - 6NO CLASSROOM AND 
ADMINISTRATION 

 

BILL NO.3 
 

CARPENTRY AND JOINERY 
 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

SUPPLEMENTARY PREAMBLES 
 

Fixing: 
 

Items described as nailed shall be deemed to be fixed 
with hardened stainless steel nails/slots pins/spinless 
screws to brick or concrete. 

 
Fixing brackets to be hot dipped galvanised where items 
not specifically mentioned. 

 

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere 

 

Decorative thermosetting plastic laminate covering 
 

Laminate covering shall be glued under pressure and 
edge strips of same shall be butt jointed at junctions 
with adjacent similar finish 

 

(CPAP WORK GROUP NO. 126) unless 
otherwise stated 

 

ROOFS ETC 
 

PLATE NAILED TIMBER ROOF TRUSS 
CONSTRUCTION, ETC. 
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SUPPLEMENTARY PREAMBLES 
 

Tenderers are to make allowance in their rates for 
additional expenses in regard to treatment of timber 
against insect pest affecting softwood fixed permanently 
in the building 

 

The design of prefabricated roof trusses, bracings and 
secondary members forming part of the total timber roof 
construction shall be prepared by a professional 
structural engineer- Truss System Engineer 

 
A copy of letter reference TR1 and TR2 must be 
completed and signed by the Truss System Engineer 
and submitted to the Architect 

 
The tenderer is to allow in his rates for the roof trusses 
for the design, manufacture, supply, hoisting and fixing 
of the roof trusses and permanent bracings, any 
necessary temporary bracing, and for the costs of all 
inspections by the Truss System Engineer 

 
Roof pitch is to be 17.5 degrees 

 
Ceilings are 6.0mm Gypsum on 38 x 38mm brandering 
at 400 c/c 

 
The dimensions in the description of the trusses are 
nominal and actual measurements are to be obtained 
from the Architect/Engineers and or taken on site before 
design or fabrication. 

 

Sawn treated softwood grade V4 
 

1 Roof construction to double pitched roof 22400mm long 
x 10600mm x 3500mm wide x 1750mm high (17.5 
degrees pitch) with 600mm overhang on both sides 
including trusses, runners, bracings etc (all plates, 
purlins hurricane clips, elsewhere measured). No 

 

2 38 x 114mm Wall plates m 

 

3 38 x 228mm Gangboards m 

 

4 50 x 76mm Purlins m 

 

5 Extra over for 300mm long wrought end to purlins No 

 

6 76 x 76mm Splayed purlins m 

 
 
 
 

1 

 
51 

 
33 

 
403 

 
24 

 
24 
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7 Supply Performance certificate to certify that the roof 
has been constructed and erected in accordance with 
approved design (TR1 and TR2 Certificates) 

 

 
Item 

 

Sundries 
 

8 Two coats "ABE provonite" paint on exposed roof 
timbers and wall plates. 

 
9 "Teco" two way hurricane clips 

m2 10 

No 220 

EAVES, VERGES, ETC 

 
''Everite Nutech'' Medium density fibre-cement facia 
board with H-profile plastic fascia jointers 

 

10 12 x 225mm Fascia boards, including aluminium H- 
profile fascia joiners and fixed with hot dipped 
galvanised drive screws and washers (no paint) (Everite 
Nutech - product number 041-203 and 685-195) m 51 

 

''Everite Nutech'' Fibre-cement socketless barge 
boards 

 

11 10 x 80 x 225mm Barge boards including aluminium H- 
profile barge joiners and fixed with hot dipped 
galvanised drive screws and washers (no paint) (Everite 
Nutech - product number 721-800) m 7 

DOORS, ETC. 

Refer to Architectural door schedule. 

"Saligna Blaco" 
 

12 40mm Framed ledged and braced batten door 813 x 
2032mm high with 40 x 110mm styles and top rail, 20 x 
150mm middle ledge, 20 x 225mm bottom ledge and 20 
x 110mm braces filled in with V-jointed one side vertical 
boarding with tongued and grooved joints to top rail and 
stiles and with inner edges of framing and abutting 
edges of boarding chamfered to form V-joint No 5 

SKIRTINGS 

Wrought meranti 

13 19 x 76mm Skirtings with 19mm quadrant bead, 
plugged. m 93 
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Item 
No 

 

 
SECTION NO.4 

Unit Quantity Rate 

 

BLOCK C - 6NO CLASSROOM AND 
ADMINISTRATION 

 

BILL NO.4 
 

CEILINGS, PARTITIONS AND ACCESS 
FLOORING 

 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

SUPPLEMENTARY PREAMBLES 
 

Fixing 
 

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete 

 

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere 

 

Ceilings 
 

Unless otherwise described ceilings shall be deemed to 
be horizontal 

 

CEILINGS, ETC. 
 

(CPAP WORK GROUP NO. 129) unless 
otherwise stated 

 

NAILED-UP CEILINGS 
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6.5mm Gypsum plasterboard with H-profile metal 
steel jointing strips 

 

1 Ceilings including 50 x 50mm sawn softwood brandering 
at 400mm centres generally in one direction and 50 x 
50mm branders and cross branders at joints and edges 
of boards m2 

 
 
 
 
 

553 
 

2 Extra over ceiling for 600 x 600mm trap door of 38 x 
114mm softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around No 3 

"Rhino" gypsum plasterboard cornices 

3 75mm Coved cornices m 93 

"Isotherm" insulation 

4 50mm   Insulation   closely fitted   and   laid   on   top   of 
brandering between roof timbers, etc m2 553 
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Unit 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

m2 

 
 
 

m2 

Quantity 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

341 

 
 
 

341 

Rate 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
R 

Amount Item 
No 

 

  SECTION NO.4 

  
BLOCK C - 6NO CLASSROOM AND 
ADMINISTRATION 

  
BILL NO.5 

  
FLOOR COVERINGS, PLASTIC LININGS, 
ETC. 

  
PREAMBLES 

  
The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

   
SUPPLEMENTARY PREAMBLES 

  
Fixing 

  
Floor coverings, wall linings, etc shall, where applicable, 
be fixed with adhesive as recommended by the 
manufacturers of the flooring, linings, etc 

  
(CPAP WORK GROUP NO. 130) unless 
otherwise stated 

  
FLOOR COVERINGS 

  
VINYL FLOOR COVERINGS 

  
2mm thick x 1200mm wide Superflex fully flexible 
vinyl floor tiles 

 
1 On floors 

  
POLISH, SEALERS, ETC. 

 
2 Three coats water based sealer on vinyl flooring. 

  
 
 
 

Carried Forward to Summary of Section No. 
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Amount 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Item 
No 

  Unit Quantity Rate 

  SECTION NO.4    

  
BLOCK C - 6NO CLASSROOM AND 

   

  ADMINISTRATION    

  
BILL NO.6 

   

  
IRONMONGERY 

   

  
PREAMBLES 

   

  The tenderer is referred to the relevant clauses in the    

  separate document Model Preambles for Trades (2017    

  Edition) and to the Supplementary Preambles which are    

  incorporated in this Bill.    

   
(CPAP WORK GROUP NO. 132) unless 

   

  otherwise stated    

  
LOCKS 

   

  
"Dorma" or similar approved 

   

 
1 "Ref 390/313" four-lever mortice lockset No 5 

 

  
SUNDRIES 

   

 
2 38mm Diameter rubber door stop plugged No 5 

 

  
KEY TAGS 

   

 
3 28mm Diameter x 1mm thick brass key tags with one 

numeral and one letter engraved 
 

No 

 
5 

 

 
4 Approved standard stainless steel key rings No 5 

 

  
WRITING BOARDS, ETC 

   

  
 "Parrot" or equal approved 

   

 
5 Model 2203 white vitreous enamelled wall mounted 

   

  white board   2400   x   900mm   high   complete   with    

  aluminium pen rail etc fixed to brickwork or partition 
system ( Magnetic) 

 
No 

 

3 
 

  
PINNING BOARD 

   

   
Carried Forward 
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Brought Forward   

EP09 Floortime domestic pinning boards fixed to 
 

brickwall strictly in accordance  to manufacturer's  

instructions  

6 2400 x 1200mm high pinning board fixed 900mm above 
finished floor level 

 
No 

 
3 

CHALKBOARDS 
  

Green chalkboard to   comply   with CKS-38-1980 
  

complete with chalk rail fixed in accordance with the   

manufacturers specifications   

7 4800 x 1140mm high Chalkboard No 3 
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Item 
No 

 

 
SECTION NO.4 

Unit Quantity Rate 

 

BLOCK C - 6NO CLASSROOM AND 
ADMINISTRATION 

 

BILL NO.7 
 

PLUMBING AND DRAINAGE 
 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

PLUMBING AND DRAINAGE (PROVISIONAL) 
 

RAINWATER DISPOSAL 
 

0.6mm Chromadek seamless gutters and rainwater 
pipes 

 

1 155 x 100 x 115mm aluminium ogee roof gutters with 
baked enamel finish fixed with concealed brackets m 51 

2 Extra over gutter for stopped end No 6 

3 75 x 100mm Diameter rainwater pipes m 17 

4 Extra over gutter for outlet for 100 x 75mm pipe No 6 

5 Extra over 100mm rainwater pipe for eaves or plinth 
offset 650mm projection No 6 

FIRE APPLIANCES, ETC 

"Chubb" or other equal and approved fire 
appliances all to SABS 543 requirements 

6 4.5kg Dry chemical powder portable fire extinguisher No 2 

7 190 x 190mm ABS plastic symbolic safety sign type FB2 
plugged and screwed to wall. No 2 
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Unit 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

m2 

Quantity 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

18 

Rate 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
R 

Amount Item 
No 

 

  SECTION NO.4 

  
BLOCK C - 6NO CLASSROOM AND 
ADMINISTRATION 

  
BILL NO.8 

  
GLAZING 

  
PREAMBLES 

  
The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

   
(CPAP WORK GROUP NO. 150) unless 
otherwise stated 

  
GLAZING TO STEEL WITH PUTTY 

  
6mm Clear float glass 

 
1 Panes exceeding 0,1m2 and not exceeding 0,5m2 
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Item 
No 

 

 
SECTION NO.4 

Unit Quantity Rate 

 

BLOCK C - 6NO CLASSROOM AND 
ADMINISTRATION 

 

BILL NO.9 
 

PAINTWORK 
 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

SUPPLEMENTARY PREAMBLES 
 

PAINT SPECIFICATIONS 
 

All painting shall be done in accordance with "Plascon" 
specifications unless otherwise described 

 

Prime all skirtings and timber work not visible prior to 
installation. Further paint all glazing beads and reveals 
prior to glazing. 

 
Primers and first coats may be thinned in accordance 
with the paint specifications to aid the absorption of the 
paint. 

 
Where surfaces of plaster etc are sandy / friable, the 
first coat must be replaced with 'Merit' plaster primer 
thinned 10% with turpentine. 

 
All surfaces must be sound, clean and have a moisture 
content of less than 8% for walls generally and 3% for 
slabs/screeds etc. 

 
The paint and surface finishes specified herein are for 
normal applications as intended by the manufacturer. 
Should a finish be required for a surface other than that 
for which it would normally be used, then the specifier 
should contact manufacturer for approval. 
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COLOURS 
 

Unless otherwise described all paintwork shall be 
deemed to have a colour value in excess of 7 on the 
Munsell system in accordance with SANS 1091 

 

(CPAP WORK GROUP NO. 152) unless 
otherwise stated 

 

PAINTWORK ETC. 
 

ON INTERNAL FLOATED PLASTER SURFACES 
 

Prepare surfaces and remove all loose material, 
apply one coat 'Plascon Wall and All Pure Acrylic' 
thinned 20% and one coat 'Plascon Wall and All 
Pure Acrylic' paint or equal and approved: 

 

1 On internal walls m2 

 
2 External walls m2 

 
 
 
 
 

259 

 
161 

 

ON PLASTERBOARD 
 

Prepare surfaces and remove all loose material, 
apply one coat 'Merit Plaster Primer' and two coats 
'Plascon Double Velvet Pure Acrylic' paint or equal 
and approved: 

 

3 On ceilings and cornices m2 

 
 
 
 
 

553 
 

ON METAL 
 

Prepare surfaces and remove all loose material, 
dust, grease, salts and contamination with a 
degreaser, rinse and apply one coat Calcium 
Plumbate Primer, one coat Universal Undercoat and 
two coats High Gloss Enamel paint on galvanised 
steel: 

4 On door frames m2 7 

5 On gates m2 8 

6 On Windows m2 71 

ON WOOD 
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Stop, sand down and prepare wood surfaces and 
apply one coat wood primer, one undercoat and two 
coats high gloss enamel paint: 

7 On doors m2 8 

8 On Skirting m 93 

ON FIBRE-CEMENT 

Apply Plascon meit plaster primer and two coats 
Plascon Velvaglo Polyurethane Enamel paint. 

9 Fascias and barge boards. m 58 
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 SECTION SUMMARY - BLOCK C - 6NO CLASSROOMS AN D ADM INISTRATI   

 

Bill 
No 

    
Page 
No 

  

Amount 

 1 Alterations and Demolitions  
63 

  

 
2 Roof Coverings 

 
65 

  

 
3 Carpentry and Joinery 

 
68 

  

 
4 Ceilings, Partitions and Access Flooring 

 
70 

  

 
5 Floor Coverings 

 
71 

  

 
6 Ironmongery 

 
73 

  

 
7 Plumbing and Drainage 

 
74 

  

 
8 Glazing 

 
75 

  

 
9 Paintwork 

 
78 
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Item 
No 

 

 
SECTION NO.5 

Unit Quantity Rate 

 

BLOCK E - 2NO CLASSROOM BLOCK 
 

BILL NO.1 
 

ALTERATIONS AND DEMOLITIONS 
 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

 

SUPPLEMENTARY PREAMBLES 
 

Damage and Repairs to Services 
 

Should the Contractor damage any services which are 
to remain in operation or any services which have not 
yet been disconnected prior to removal, then the 
Contractor will be held soley responsible for such 
damage and any further resultant damage. 

 
The Contractor shall immediately notify the 
Representative/Agent and the Authorities concerned 
and he shall at his own cost make all necessary 
arrangements for disconnection and repairs with the 
relevant Authorities and shall pay all fees and charges 
levied. 

 

Disposal of Materials 
 

All existing materials specified to be "removed", 
demolished and removed", "hacked up or off and 
removed", or "taken down or off and removed" or 
"broken down and removed", etc., become the property 
of the contractor. These materials and all debris, rubbish 
and earth must be carted away by the Contractor and 
the site must be left clean and unencumbered. The 
Contractor must make his own arrangements for 
dumping and shall pay all fees and charges levied. 
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If any of the bricks or other materials specified to be 
"removed" are sound and considered suitable for any 
portion of the new work they must be thoroughly 
cleaned off and stacked on site for inspection by the 
Representative/Agent must be obtained before any such 
materials are re-used in the new work. 

 
All existing materials specified to be "taken down and 
set aside for re-use" or "taken down and set aside" shall 
remain the property of Employer and must be cleaned 
off, cleared off all nails, etc. and neatly stacked and 
stored on site by the Contractor where directed and 
carefully handled during taking down, sotorage and re- 
fixing. The Contractor will be held responsible for the 
safety of these materials and must take all necessary 
precautions for their protection and any damage or loss 
that may occur must be made good by the Contractor at 
his own expense. 

 
The Contractor must visit the site and the buildings and 
aquaint himself fully with conditions and scope of 
alterations and demolitions. Descriptions herein are brief 
and are to serve as a means of identifying work only. 
The full extent of work is to be assessed by the 
contractor on site. All sizes indicated are approximate. 

 
Rates for demolitions and alterations are to include for 
all needling, strutting and shoring, etc. that may be 
necessary whilst carrying out any portion of the work to 
ensure the stability of the building with suitable and 
substantial materials to the satisfaction of the 
Representatitve/Agent and remove when directed. 

 

Old Materials to become the property of the contractor. 
 

Old materials from alterations, except where described 
to be re-used or handed over, become the property of 
the contractor who must allow credit in the final 
summary. 

 

Old Materials to be carted away: 
 

Old materials from alterations, except where described 
to be re-used or handed over, as well as rubbish, etc. 
must be regularly carted from site and not to be allowed 
to accumulate on or around the site. 
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Handling over of materials 
 

Where certain materials or articles from alterations are 
described to be handed over by the contractor to the 
Regional Representative/Agent, such materials or 
articles shall be properly stored by the contractor, until 
handling over thereof. 

 
The Contractor must obtain an official receipt listing the 
materials or articles and dates of handing over. If the 
contractor fails to submit the receipt when requested to 
do so, it shall be deemed that the materials or articles 
are still in his possession and he will be held liable to 
the Municipality for the full replacement value thereof, 
which will be deducted from any monies due to the 
Contractor. 

 

TEMPORARY BARRIERS, SCREENS, ETC. 
 

Temporary barriers, screens, etc. and including 
removal 

 

1 Provide, fix, maintain, move and subsequently remove 
all temporary barriers, screens, overhead projections, 
etc. that may be necessary whilst carrying out any 
portion of the work for the protection of persons, animals 
and things, including the protection of existing buildings, 
structures, pavings and services on the remainder of the 
site 

 
 
 
 
 
 
 

 
Item 

 

REMOVAL OF EXISTING WORK 
 

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc 

 

2 RhinoBoard ceiling, including cornices, timber 
brandering, etc 

 
 
 

 
m2 150 

Taking up and removing wood block floor 
coverings, vinyl floor coverings, carpets, etc and 
preparing screeds for new floor coverings 

3 Vinyl tile floor covering 

 
 
 

 
m2 150 

 

Taking out and removing doors, windows, etc and 
prepare openings to receive new doors, etc. and 
make good brickwork and plaster to one brick walls: 

 

4 812 x 2032mm High timber single doors including timber 
frame, ironmongery, etc No 1 
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Taking out and removing sundry joinery work 
 

5 Timber skirtings from brickwork m 
 

Taking up and remove damaged fascia board 
 

6 Fascia boards and bardge boards m 
 

Remove existing chakboard 
 

7 Chalkboard No 
 

PREPARATORY WORK TO EXISTING 
SURFACES 

 

'Sika repair system' or similar approved 
 

8 Repair concrete surface with SIKA monotop 615 on 
SIKA monotop primer, then seal with SIKAFLEX, as per 
manufacture's specification m2 

 

MAKING GOOD OF FINISHES, ETC. 
 

Making good 
 

9 Make good screed to floors to receive new floor 
coverings (elsewhere) m2 
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Item 
No 

 

 
SECTION NO.5 

Unit Quantity Rate 

 

BLOCK E - 2NO CLASSROOM BLOCK 
 

BILL NO.2 
 

ROOF COVERINGS, ETC. 
 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

(CPAP WORK GROUP NO. 124) unless 
otherwise stated 

 

SERVICE, REPAIRS, ETC. TO EXISTING 
WORKS 

 

Service, repair and make good existing roof 
coverings 

 

1 Service and make good the existing roof coverings 
including refixing roof sheets with new galvanised 
screws, patching all roof leaks with derbigum and leave 
roof in fully functional state for end user. (Provisional) m2 

 
 
 
 
 

175 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Carried Forward to Summary of Section No. 

5 
R 

Section No. 5 
Bill No. 2 
Roof Coverings 

Amount 



Isulompakhathi Primary School 

-85- 

 

 

 

Amount 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Item   Unit Quantity Rate 

No      

  SECTION NO.5    

  
BLOCK E - 2NO CLASSROOM BLOCK 

   

  
BILL NO.3 

   

  
CARPENTRY AND JOINERY 

   

  
PREAMBLES 

   

  The tenderer is referred to the relevant clauses in the    

  separate document Model Preambles for Trades (2017    

  Edition) and to the Supplementary Preambles which are    

  incorporated in this Bill.    

   
SUPPLEMENTARY PREAMBLES 

   

  
Fixing: 

   

  Items described as nailed shall be deemed to be fixed    

  with hardened stainless steel nails/slots pins/spinless    

  screws to brick or concrete.    

  
Fixing brackets to be hot dipped galvanised where items 

   

  not specifically mentioned.    

  
Items described as "plugged" shall be deemed to 

   

  include screwing to fibre, plastic or metal plugs at not    

  exceeding 500mm centres, and where described as    

  "bolted", the bolts have been given elsewhere    

  
Decorative thermosetting plastic laminate covering 

   

  
Laminate covering shall be glued under pressure and 

   

  edge strips of same shall be butt jointed at junctions    

  with adjacent similar finish    

  
(CPAP WORK GROUP NO. 126) unless 

   

  otherwise stated    

  
ROOFS ETC 

   

  
ROOF STRUCTURE REPAIRS 

   

 
1 Allow for roof structure repairs for damaged and rotten 

   

  roof timber members for roof overall size 20250mm long 
x 7400mm wide (Block E) 

 
No 

 

1 
 

   
Carried Forward 

   
R 

 
Section No. 5 
Bill No. 3 
Carpentry and Joinery 

   

 



Isulompakhathi Primary School 

-86- 

 

 

 

Brought Forward 
 

EAVES, VERGES, ETC 
 

''Everite Nutech'' Medium density fibre-cement facia 
board with H-profile plastic fascia jointers 

 

2 12 x 225mm Fascia boards, including aluminium H- 
profile fascia joiners and fixed with hot dipped 
galvanised drive screws and washers (no paint) (Everite 
Nutech - product number 041-203 and 685-195) m 39 

 
''Everite Nutech'' Fibre-cement socketless barge 
boards 

 

3 10 x 80 x 225mm Barge boards including aluminium H- 
profile barge joiners and fixed with hot dipped 
galvanised drive screws and washers (no paint) (Everite 
Nutech - product number 721-800) m 16 

DOORS, ETC. 

Refer to Architectural door schedule. 

"Saligna Blaco" 
 

4 40mm Framed ledged and braced batten door 813 x 
2032mm high with 40 x 110mm styles and top rail, 20 x 
150mm middle ledge, 20 x 225mm bottom ledge and 20 
x 110mm braces filled in with V-jointed one side vertical 
boarding with tongued and grooved joints to top rail and 
stiles and with inner edges of framing and abutting 
edges of boarding chamfered to form V-joint No 2 

SKIRTINGS 

Wrought meranti 

5 19 x 76mm Skirtings with 19mm quadrant bead, 
plugged. m 69 
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Item 
No 

 

 
SECTION NO.5 

Unit Quantity Rate 

 

BLOCK E - 2NO CLASSROOM BLOCK 
 

BILL NO.4 
 

CEILINGS, PARTITIONS AND ACCESS 
FLOORING 

 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

SUPPLEMENTARY PREAMBLES 
 

Fixing 
 

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete 

 

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere 

 

Ceilings 
 

Unless otherwise described ceilings shall be deemed to 
be horizontal 

 

CEILINGS, ETC. 
 

(CPAP WORK GROUP NO. 129) unless 
otherwise stated 

 

NAILED-UP CEILINGS 
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6.5mm Gypsum plasterboard with H-profile metal 
steel jointing strips 

 

1 Ceilings including 50 x 50mm sawn softwood brandering 
at 400mm centres generally in one direction and 50 x 
50mm branders and cross branders at joints and edges 
of boards m2 

 
 
 
 
 

150 
 

2 Extra over ceiling for 600 x 600mm trap door of 38 x 
114mm softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around No 1 

"Rhino" gypsum plasterboard cornices 

3 75mm Coved cornices m 69 

"Isotherm" insulation 

4 50mm   Insulation   closely fitted   and   laid   on   top   of 
brandering between roof timbers, etc m2 150 
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Amount 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Item 
No 

  Unit Quantity Rate 

  SECTION NO.5    

  
BLOCK E - 2NO CLASSROOM BLOCK 

   

  
BILL NO.5 

   

  
IRONMONGERY 

   

  
PREAMBLES 

   

  The tenderer is referred to the relevant clauses in the    

  separate document Model Preambles for Trades (2017    

  Edition) and to the Supplementary Preambles which are    

  incorporated in this Bill.    

   
(CPAP WORK GROUP NO. 132) unless 

   

  otherwise stated    

  
LOCKS 

   

  
"Dorma" or similar approved 

   

 
1 "Ref 390/313" four-lever mortice lockset No 2 

 

  
SUNDRIES 

   

 
2 38mm Diameter rubber door stop plugged No 2  

  
KEY TAGS 

   

 
3 28mm Diameter x 1mm thick brass key tags with one 

numeral and one letter engraved 
 

No 

 
2 

 

 
4 Approved standard stainless steel key rings No 2 

 

  
WRITING BOARDS, ETC 

   

  
 "Parrot" or equal approved 

   

 
5 Model 2203 white vitreous enamelled wall mounted 

   

  white board   2400   x   900mm   high   complete   with    

  aluminium pen rail etc fixed to brickwork or partition 
system ( Magnetic) 

 
No 

 

2 
 

  
PINNING BOARD 
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Brought Forward   

EP09 Floortime domestic pinning boards fixed to 
 

brickwall strictly in accordance  to manufacturer's  

instructions  

6 2400 x 1200mm high pinning board fixed 900mm above 
finished floor level 

 
No 

 
2 

CHALKBOARDS 
  

Green chalkboard to   comply   with CKS-38-1980 
  

complete with chalk rail fixed in accordance with the   

manufacturers specifications   

7 4800 x 1140mm high Chalkboard No 2 
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Unit 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

m2 

 
 
 

m2 

Quantity 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
150 

 
 
 

150 

Rate 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
R 

Amount Item 
No 

 

  SECTION NO.5 

  
BLOCK E - 2NO CLASSROOM BLOCK 

  
BILL NO.6 

  
FLOOR COVERINGS, PLASTIC LININGS, 
ETC. 

  
PREAMBLES 

  
The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

   
SUPPLEMENTARY PREAMBLES 

  
Fixing 

  
Floor coverings, wall linings, etc shall, where applicable, 
be fixed with adhesive as recommended by the 
manufacturers of the flooring, linings, etc 

  
(CPAP WORK GROUP NO. 130) unless 
otherwise stated 

  
FLOOR COVERINGS 

  
VINYL FLOOR COVERINGS 

  
2mm thick x 1200mm wide Superflex fully flexible 
vinyl floor tiles 

 
1 On floors 

  
POLISH, SEALERS, ETC. 

 
2 Three coats water based sealer on vinyl flooring. 
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R 

Amount Item   Unit Quantity Rate 

No      

  SECTION NO.5    

  
BLOCK E - 2NO. CLASSROOM BLOCK 

   

  
BILL NO.7 

   

  
PLUMBING AND DRAINAGE 

   

  
PREAMBLES 

   

  The tenderer is referred to the relevant clauses in the    

  separate document Model Preambles for Trades (2017    

  Edition) and to the Supplementary Preambles which are    

  incorporated in this Bill.    

   
PLUMBING AND DRAINAGE (PROVISIONAL) 

   

  
RAINWATER DISPOSAL 

   

  
0.6mm Chromadek seamless gutters and rainwater 

   

  pipes    

 
1 155 x 100 x 115mm aluminium ogee roof gutters with 

baked enamel finish fixed with concealed brackets 
 

m 

 
41 

 

 
2 Extra over gutter for stopped end No 4 

 

 
3 75 x 100mm Diameter rainwater pipes m 11 

 

 
4 Extra over gutter for outlet for 100 x 75mm pipe No 4 

 

 
5 Extra over 100mm rainwater pipe for eaves or plinth 

offset 650mm projection 

 
No 

 
4 

 

  
FIRE APPLAINCES, ETC 

   

  
"Chubb" or other equal and approved fire 

   

  appliances all to SABS 543 requirements    

 
6 4.5kg Dry chemical powder portable fire extinguisher No 1 

 

 
7 190 x 190mm ABS plastic symbolic safety sign type FB2 

plugged and screwed to wall 

 
No 

 
1 
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Unit 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

m2 

Quantity 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

10 

Rate 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
R 

Amount Item 
No 

 

  SECTION NO.5 

  
BLOCK E - 2NO CLASSROOM BLOCK 

  
BILL NO.8 

  
GLAZING 

  
PREAMBLES 

  
The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

   
(CPAP WORK GROUP NO. 150) unless 
otherwise stated 

  
GLAZING TO STEEL WITH PUTTY 

  
6mm Clear float glass 

 
1 Panes exceeding 0,1m2 and not exceeding 0,5m2 
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Item 
No 

 

 
SECTION NO.5 

Unit Quantity Rate 

 

BLOCK E - 2NO. CLASSROOM BLOCK 
 

BILL NO.9 
 

PAINTWORK 
 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

SUPPLEMENTARY PREAMBLES 
 

PAINT SPECIFICATIONS 
 

All painting shall be done in accordance with "Plascon" 
specifications unless otherwise described 

 

Prime all skirtings and timber work not visible prior to 
installation. Further paint all glazing beads and reveals 
prior to glazing. 

 
Primers and first coats may be thinned in accordance 
with the paint specifications to aid the absorption of the 
paint. 

 
Where surfaces of plaster etc are sandy / friable, the 
first coat must be replaced with 'Merit' plaster primer 
thinned 10% with turpentine. 

 
All surfaces must be sound, clean and have a moisture 
content of less than 8% for walls generally and 3% for 
slabs/screeds etc. 

 
The paint and surface finishes specified herein are for 
normal applications as intended by the manufacturer. 
Should a finish be required for a surface other than that 
for which it would normally be used, then the specifier 
should contact manufacturer for approval. 
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COLOURS 
 

Unless otherwise described all paintwork shall be 
deemed to have a colour value in excess of 7 on the 
Munsell system in accordance with SANS 1091 

 

(CPAP WORK GROUP NO. 152) unless 
otherwise stated 

 

PAINTWORK ETC. 
 

ON INTERNAL FLOATED PLASTER SURFACES 
 

Prepare surfaces and remove all loose material, 
apply one coat 'Plascon Wall and All Pure Acrylic' 
thinned 20% and one coat 'Plascon Wall and All 
Pure Acrylic' paint or equal and approved: 

 

1 On internal walls m2 

 
2 External walls m2 

 
 
 
 
 

193 

 
113 

 

ON PLASTERBOARD 
 

Prepare surfaces and remove all loose material, 
apply one coat 'Merit Plaster Primer' and two coats 
'Plascon Double Velvet Pure Acrylic' paint or equal 
and approved: 

 

3 On ceilings and cornices m2 

 
 
 
 
 

150 
 

ON METAL 
 

Prepare surfaces and remove all loose material, 
dust, grease, salts and contamination with a 
degreaser, rinse and apply one coat Calcium 
Plumbate Primer, one coat Universal Undercoat and 
two coats High Gloss Enamel paint on galvanised 
steel: 

4 On door frames m2 3 

5 On gates m2 7 

6 On Windows m2 60 

ON WOOD 
 
 
 

 
Carried Forward R 

 

Section No. 5 
Bill No. 9 
Paintwork 



Isulompakhathi Primary School 

Brought Forward 

-96- 

 

 

 

Stop, sand down and prepare wood surfaces and 
apply one coat wood primer, one undercoat and two 
coats high gloss enamel paint: 

7 On doors m2 7 

8 On Skirting m 69 

ON FIBRE-CEMENT 

Apply Plascon meit plaster primer and two coats 
Plascon Velvaglo Polyurethane Enamel paint. 

9 Fascias and barge boards. m 57 
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  SECTION SUMMARY - BLOCK E - 2NO CLASSROOM BLOCK 

  
  

Bill 
No 

  Page 
No 

 Amount 

 1 Alterations and Demolitions 83 
  

 
2 Roof Coverings 84 

  

 
3 Carpentry and Joinery 86 

  

 
4 Ceilings, Partitions and Access Flooring 88 

  

 
5 Ironmongery 90 

  

 
6 Floor Coverings 91 

  

 
7 Plumbing and Drainage 92 

  

 
8 Glazing 93 

  

 
9 Paintwork 96 
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Item 
No 

 

 
SECTION NO.6 

Unit Quantity Rate 

 

BLOCK F - FEMALE ABLUTIONS 
 

BILL NO.1 
 

ALTERATIONS AND DEMOLITIONS 
 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

SUPPLEMENTARY PREAMBLES 
 

Damage and Repairs to Services 
 

Should the Contractor damage any services which are 
to remain in operation or any services which have not 
yet been disconnected prior to removal, then the 
Contractor will be held soley responsible for such 
damage and any further resultant damage. 

 
The Contractor shall immediately notify the 
Representative/Agent and the Authorities concerned 
and he shall at his own cost make all necessary 
arrangements for disconnection and repairs with the 
relevant Authorities and shall pay all fees and charges 
levied. 

 

Disposal of Materials 
 

All existing materials specified to be "removed", 
demolished and removed", "hacked up or off and 
removed", or "taken down or off and removed" or 
"broken down and removed", etc., become the property 
of the contractor. These materials and all debris, rubbish 
and earth must be carted away by the Contractor and 
the site must be left clean and unencumbered. The 
Contractor must make his own arrangements for 
dumping and shall pay all fees and charges levied. 
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If any of the bricks or other materials specified to be 
"removed" are sound and considered suitable for any 
portion of the new work they must be thoroughly 
cleaned off and stacked on site for inspection by the 
Representative/Agent must be obtained before any such 
materials are re-used in the new work. 

 
All existing materials specified to be "taken down and 
set aside for re-use" or "taken down and set aside" shall 
remain the property of Employer and must be cleaned 
off, cleared off all nails, etc. and neatly stacked and 
stored on site by the Contractor where directed and 
carefully handled during taking down, sotorage and re- 
fixing. The Contractor will be held responsible for the 
safety of these materials and must take all necessary 
precautions for their protection and any damage or loss 
that may occur must be made good by the Contractor at 
his own expense. 

 
The Contractor must visit the site and the buildings and 
aquaint himself fully with conditions and scope of 
alterations and demolitions. Descriptions herein are brief 
and are to serve as a means of identifying work only. 
The full extent of work is to be assessed by the 
contractor on site. All sizes indicated are approximate. 

 
Rates for demolitions and alterations are to include for 
all needling, strutting and shoring, etc. that may be 
necessary whilst carrying out any portion of the work to 
ensure the stability of the building with suitable and 
substantial materials to the satisfaction of the 
Representatitve/Agent and remove when directed. 

 

Old Materials to become the property of the contractor. 
 

Old materials from alterations, except where described 
to be re-used or handed over, become the property of 
the contractor who must allow credit in the final 
summary. 

 

Old Materials to be carted away: 
 

Old materials from alterations, except where described 
to be re-used or handed over, as well as rubbish, etc. 
must be regularly carted from site and not to be allowed 
to accumulate on or around the site. 
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Handling over of materials 
 

Where certain materials or articles from alterations are 
described to be handed over by the contractor to the 
Regional Representative/Agent, such materials or 
articles shall be properly stored by the contractor, until 
handling over thereof. 

 
The Contractor must obtain an official receipt listing the 
materials or articles and dates of handing over. If the 
contractor fails to submit the receipt when requested to 
do so, it shall be deemed that the materials or articles 
are still in his possession and he will be held liable to 
the Municipality for the full replacement value thereof, 
which will be deducted from any monies due to the 
Contractor. 

 

TEMPORARY BARRIERS, SCREENS, ETC. 
 

Temporary barriers, screens, etc. and including 
removal 

 

1 Provide, fix, maintain, move and subsequently remove 
all temporary barriers, screens, overhead projections, 
etc. that may be necessary whilst carrying out any 
portion of the work for the protection of persons, animals 
and things, including the protection of existing buildings, 
structures, pavings and services on the remainder of the 
site 

 
 
 
 
 
 
 

 
Item 

 

REMOVAL OF EXISTING WORK 
 

Taking out and removing doors, ironmongery 
 

2 Timber single door including iromongery No 7 

 
Taking out and removing piping, sanitary fittings, 
etc including disconnecting piping from fittings 
and making good floor and wall finishes (making 
good tiling and paintwork elsewhere) 

 

3 Vitreous china wash hand basin 

 
4 Vitreous china WC pan with cistern 

 
 
 
 
 

No 3 

No 4 

Take out and remove wall tiles 

5 Existing wall tiles m2 10 
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Taking up and remove damaged fascia board 
 

6 Fascia boards and bardge boards m 18 

Making Good 

7 Make good affected screed to floors m2 24 

Removal of timber roof structure composed of 
purlins, trusses wall plates, etc. complete and 
prepare to receive new roof structure 

8 Roof structure overall size 6000mm long x 2918mm 
wide pitched roof less than 25 degrees 

 
 
 
 
 

No 1 
 

BUDGETARY ALLOWANCE 
 

9 Allow the budgetary amount of R 50 000 (Fifty 
Thousand Rands) to be used for any unforeseen 
alterations or omitted in part or in whole as required for 
additional builder's work not to be used at the discretion 
of contractor. 

 
 
 
 
 
 

Item 
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Rate 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
R 

Amount Item 
No 

  Unit Quantity 

  SECTION NO.6   

  
BLOCK G - FEMALE ABLUTIONS 

  

  
BILL NO.2 

  

  
ROOF COVERINGS, ETC. 

  

  
PREAMBLES 

  

  The tenderer is referred to the relevant clauses in the   

  separate document Model Preambles for Trades (2017   

  Edition) and to the Supplementary Preambles which are   

  incorporated in this Bill.   

   
(CPAP WORK GROUP NO. 124) unless 

  

  otherwise stated   

  
PROFILED METAL SHEETING AND 

  

  ACCESSORIES   

  
Chromadek (10.5) corrugated 0,8mm thick ISOQ230 

  

  Dove Grey pre-painted with chromadek finish to one   

  side and with protective primer coating on reverse   

  side, interlocking galvanised steel roof sheeting   

  with Z275 spelter sheeting to both sides fixed to   

  timber purlins (elsewhere) with clips screw, all in   

  accordance with manufacturer's recommendations   

  and specifications   

 
1 Roof covering with pitches not exceeding 25 degrees 

with side laps seam stitched 
 

m2 

 
36 

 
2 Ridge capping 450mm girth m 6 

 
3 Standard narrow and broad flute closers m 6 

 
4 Moulded narrow and broad rib polyethylene filler blocks m 12 

  
ROOF AND WALL INSULATION 
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"Sisalation 420" heavy industrial grade aluminium 
foil based insulation 

 

5 Insulation sheeting laid taut over purlins and fixed 
concurrent with roof covering with minimum 150mm 
stapled laps including steel straining wires at not 
exceeding 400mm centres and double sided tape at 
edges where required m2 36 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Carried Forward to Summary of Section No. 

6 
R 

Section No. 6 
Bill No. 2 
Roof Coverings 



Isulompakhathi Primary School 

-104- 

 

 

 

Item 
No 

 

 
SECTION NO.6 

Unit Quantity Rate 

 

BLOCK G - FEMALE ABLUTIONS 
 

BILL NO.3 
 

CARPENTRY AND JOINERY 
 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

SUPPLEMENTARY PREAMBLES 
 

Fixing: 
 

Items described as nailed shall be deemed to be fixed 
with hardened stainless steel nails/slots pins/spinless 
screws to brick or concrete. 

 
Fixing brackets to be hot dipped galvanised where items 
not specifically mentioned. 

 

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere 

 

Decorative thermosetting plastic laminate covering 
 

Laminate covering shall be glued under pressure and 
edge strips of same shall be butt jointed at junctions 
with adjacent similar finish 

 

(CPAP WORK GROUP NO. 126) unless 
otherwise stated 

 

ROOFS ETC 
 

PLATE NAILED TIMBER ROOF TRUSS 
CONSTRUCTION, ETC. 
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SUPPLEMENTARY PREAMBLES 
 

Tenderers are to make allowance in their rates for 
additional expenses in regard to treatment of timber 
against insect pest affecting softwood fixed permanently 
in the building 

 

The design of prefabricated roof trusses, bracings and 
secondary members forming part of the total timber roof 
construction shall be prepared by a professional 
structural engineer- Truss System Engineer 

 
A copy of letter reference TR1 and TR2 must be 
completed and signed by the Truss System Engineer 
and submitted to the Architect 

 
The tenderer is to allow in his rates for the roof trusses 
for the design, manufacture, supply, hoisting and fixing 
of the roof trusses and permanent bracings, any 
necessary temporary bracing, and for the costs of all 
inspections by the Truss System Engineer 

 
Roof pitch is to be 17.5 degrees 

 
Ceilings are 6.0mm Gypsum on 38 x 38mm brandering 
at 400 c/c 

 
The dimensions in the description of the trusses are 
nominal and actual measurements are to be obtained 
from the Architect/Engineers and or taken on site before 
design or fabrication. 

 

Sawn treated softwood grade V4 
 

1 Roof construction to double pitched roof 6000mm long x 
2918mm wide x 1750mm high (17.5 degrees pitch) with 
600mm overhang on both sides including trusses, 
runners, bracings etc (all plates, purlins hurricane clips, 
elsewhere measured). No 1 

2 38 x 114mm Wall plates m 12 

3 38 x 228mm Gangboards m 6 

4 50 x 76mm Purlins m 48 

5 Extra over for 300mm long wrought end to purlins No 12 

6 76 x 76mm Splayed purlins m 6 
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7 Supply Performance certificate to certify that the roof 
has been constructed and erected in accordance with 
approved design (TR1 and TR2 Certificates) 

 

 
Item 

 

Sundries 
 

8 Two coats "ABE provonite" paint on exposed roof 
timbers and wall plates. 

 
9 "Teco" two way hurricane clips 

m2 10 

No 30 

EAVES, VERGES, ETC 

 
''Everite Nutech'' Medium density fibre-cement facia 
board with H-profile plastic fascia jointers 

 

10 12 x 225mm Fascia boards, including aluminium H- 
profile fascia joiners and fixed with hot dipped 
galvanised drive screws and washers (no paint) (Everite 
Nutech - product number 041-203 and 685-195) m 12 

 

''Everite Nutech'' Fibre-cement socketless barge 
boards 

 

11 10 x 80 x 225mm Barge boards including aluminium H- 
profile barge joiners and fixed with hot dipped 
galvanised drive screws and washers (no paint) (Everite 
Nutech - product number 721-800) m 8 

DOORS, ETC. 

Refer to Architectural door schedule. 

 
Semi-solid flush core timber door with masonite 
veneer hung to 1.2mm galvanised steel door frames 
(elsewhere) 

 

12 44mm x 730 x 2032mm high single door with 100mm 
undercut No 4 

SOLID DOORS 

"Saligna Blaco" 
 

13 40mm Framed ledged and braced batten door 813 x 
2032mm high with 40 x 110mm styles and top rail, 20 x 
150mm middle ledge, 20 x 225mm bottom ledge and 20 
x 110mm braces filled in with V-jointed one side vertical 
boarding with tongued and grooved joints to top rail and 
stiles and with inner edges of framing and abutting 
edges of boarding chamfered to form V-joint No 3 

Carried Forward to Summary of Section No. 
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Item 
No 

 

 
SECTION NO.6 

Unit Quantity Rate 

 

BLOCK G - FEMALE ABLUTIONS 
 

BILL NO.4 
 

CEILINGS, PARTITIONS AND ACCESS 
FLOORING 

 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

SUPPLEMENTARY PREAMBLES 
 

Fixing 
 

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete 

 

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere 

 

Ceilings 
 

Unless otherwise described ceilings shall be deemed to 
be horizontal 

 

CEILINGS, ETC. 
 

(CPAP WORK GROUP NO. 129) unless 
otherwise stated 

 

NAILED-UP CEILINGS 
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6.5mm Gypsum plasterboard with H-profile metal 
steel jointing strips 

 

1 Ceilings including 50 x 50mm sawn softwood brandering 
at 400mm centres generally in one direction and 50 x 
50mm branders and cross branders at joints and edges 
of boards m2 24 

 
2 Extra over ceiling for 600 x 600mm trap door of 38 x 

114mm softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around No 1 

"Rhino" gypsum plasterboard cornices 

3 75mm Coved cornices m 30 

"Isotherm" insulation 

4 50mm Insulation closely fitted and laid on top of 
brandering between roof timbers, etc m2 24 
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Rate 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
R 

Amount Item 
No 

  Unit Quantity 

  SECTION NO.6   

  
BLOCK G - FEMALE ABLUTIONS 

  

  
BILL NO.5 

  

  
IRONMONGERY 

  

  
PREAMBLES 

  

  The tenderer is referred to the relevant clauses in the   

  separate document Model Preambles for Trades (2017   

  Edition) and to the Supplementary Preambles which are   

  incorporated in this Bill.   

   
(CPAP WORK GROUP NO. 132) unless 

  

  otherwise stated   

  
LOCKS 

  

  
"Dorma" or similar approved 

  

 
1 "Ref 390/313" four-lever mortice lockset No 3 

 
2 Anodised Aluminium mortice indicator bolt Solid Art 294 

WC 

 
No 

 
4 

  
SUNDRIES 

  

 
3 38mm Diameter rubber door stop plugged No 7 

  
KEY TAGS 

  

 
4 28mm Diameter x 1mm thick brass key tags with one 

numeral and one letter engraved 

 
No 

 
7 

 
5 Approved standard stainless steel key rings No 7 
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R 

Amount Item   Unit Quantity Rate 

No      

  SECTION NO.6    

  
BLOCK G - FEMALE ABLUTIONS 

   

  
BILL NO.6 

   

  
PLUMBING AND DRAINAGE 

   

  
PREAMBLES 

   

  The tenderer is referred to the relevant clauses in the    

  separate document Model Preambles for Trades (2017    

  Edition) and to the Supplementary Preambles which are    

  incorporated in this Bill.    

   
PLUMBING AND DRAINAGE (PROVISIONAL) 

   

  
RAINWATER DISPOSAL 

   

  
0.6mm Chromadek seamless gutters and rainwater 

   

  pipes    

 
1 155 x 100 x 115mm aluminium ogee roof gutters with 

baked enamel finish fixed with concealed brackets 
 

m 

 
12 

 

 
2 Extra over gutter for stopped end No 4 

 

 
3 75 x 100mm Diameter rainwater pipes m 11 

 

 
4 Extra over gutter for outlet for 100 x 75mm pipe No 4 

 

 
5 Extra over 100mm rainwater pipe for eaves or plinth 

offset 650mm projection. 

 
No 

 
4 

 

  
SANITARY FITTINGS 

   

  
Rates for sanitary fittings to include for silicone sealing. 

   

 
6 Vaal Sanitaryware vitreous china size 450 x 350mm 

   

  BANTAM CLOAKROOM rectangular basin with one tap    

  hole, CODE: 703003, bolted to the wall using two 10mm    

  bolts CODE: 8448Z0 complete with all necessary 
accessories 

 
No 

 

3 
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7 Vaal Sanitaryware vitreous china URBAN COMPACT 
close coupled 90° outlet closed rim wash down pan and 
matching 6 litre top dual flush cistern, CODE: 772562. 
Complete with lid, fitments, quality thermoset soft-close 
seat and floor brackets No 4 

WASTE UNIONS, ETC. 

'Cobra Watertech' or other equal and approved 

8 32mm WC waste union No 4 

TRAPS, ETC. 

uPVC: 

9 Cobra re-seal 340 BOTTLE TRAP with telescopic basin 
connection pipe No 3 

TAPS, VALVES, ETC. 

"Cobra Watertech" 

10 Cobra LEDIMO square type pillar tap with cold indice, 
CODE: TC-951 No 3 

SANITARY PLUMBING 

 
uPVC pipes: 

 

11 40mm Pipes 

 
12 50mm Pipes 

 
13 110mm Pipes 

m 20 

m 12 

m 10 

 
Extra over uPVC pipes for fittings: 

 

14 40mm Bend 

 
15 50mm Bend 

 
16 110mm Bend 

 
17 110mm Pan connector 

 
18 40mm Access bend 

No 4 

No 3 

No 3 

No 4 

No 2 
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19 50mm Access bend 

 
20 110mm Access bend 

 
21 110mm Junction 

 
22 50mm Reducing junction 

 
23 110mm Reducing junction. 

 
24 110mm "GI Two-way" vent valve 

No 3 

No 4 

No 4 

No 2 

No 2 

No 4 

Sundries: 

25 Testing waste pipe system. Item 

WATER SUPPLIES 

 
Class 1 copper pipes: 

 

26 15mm pipes. 

 
27 22mm pipes. 

m 12 

m 8 

 
Extra over Class 1 copper pipes for cappilary 
fittings: 

 

28 15mm Fittings 

 
29 22mm Fittings 

No 6 

No 3 

Sundries: 

30 Testing water pipe system. Item 

FIRE APPLAINCES, ETC 

"Chubb" or other equal and approved fire 
appliances all to SABS 543 requirements 

31 4.5kg Dry chemical powder portable fire extinguisher No 1 

32 190 x 190mm ABS plastic symbolic safety sign type FB2 
plugged and screwed to wall. No 1 

BUDGETARY ALLOWANCE 
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The following budgetary allowance for plumbing 
work, if required, to be executed by the contractor: 

 

33 Provide the amount of R 50, 000.00 (Fifty Thousand 
Rands) for plumbing work to be spent in whole or part or 
omitted from the contract. Work will be measured at 
scheduled rates. 

 
 
 
 
 

Item 
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Item 
No 

 

 
SECTION NO.6 

Unit Quantity Rate 

 

BLOCK F - FEMALE ABLUTIONS 
 

BILL NO.7 
 

TILING 
 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

SUPPLEMENTARY PREAMBLES 
 

Smooth, off form/shutter or power floated cement 
surfaces must be acid washed to remove laitance and 
rinsed with water 

 

No adhesive is to be applied to wet screeds nor to 
screeds with a water content greater than that required 
by the adhesive manufacturer. 

 
Loading and heavy duty installations 

 
In areas where the loading exceeds 20kg/m², heavy 
traffic areas and floor areas which are frequently 
washed down or external and wet conditions flexible 
water resistant adhesives and grouts are recommended. 

 
Preparation of surfaces: 

 
On both walls and floors there are minimum curing 
periods for walls and concrete floors as well as screeds 
and plasters and they are as follows: 

 
On both walls and floors there are minimum curing 
periods for walls and concrete floors as well as screeds 
and plasters and they are as follows: 

 
Surfaces must be firm and free of dust, mould, oil, 
grease, wax polish and organic growth. Organic growth 
must be removed and the spores killed with an effective 
fungicide such as a household bleaching solution. 
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Unless described as fixed with adhesive to plaster 
(plaster elsewhere), descriptions of tiling on brick or 
concrete walls, columns, etc., shall be deemed to 
include 1:4 cement plaster backing and descriptions of 
tiling on concrete floors etc. shall be deemed to include 
1:3 plaster bedding. 

 
CERAMIC WALL TILING 

 

Glazed ceramic wall tiles size 200 x 200 x 5mm thick 
fixed with Ceresit Tylon recommended adhesive or 
equal and approved with straight joints in both 
directions, jointed and flush pointed with Ceresit 
Tylon CM33 white grout or equal and approved: 

1 On Walls m2 20 

FLOOR TILING 

 
600 x 600 x 10mm Non slip glazed floor tiles fixed 
with high strength rapid setting adhesive to and 
plaster bedding on concrete ( elsewhere measured) 
and flush pointed with tinted waterproof jointing 
compound 

2 On floors and landings m2 24 

3 Extra over tiles to floors for work done in patterns m2 8 

4 100mm High cut tile m 30 
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Item 
No 

 

 
SECTION NO.6 

Unit Quantity Rate 

 

BLOCK G - FEMALE ABLUTIONS 
 

BILL NO.8 
 

PAINTWORK 
 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

SUPPLEMENTARY PREAMBLES 
 

PAINT SPECIFICATIONS 
 

All painting shall be done in accordance with "Plascon" 
specifications unless otherwise described 

 

Prime all skirtings and timber work not visible prior to 
installation. Further paint all glazing beads and reveals 
prior to glazing. 

 
Primers and first coats may be thinned in accordance 
with the paint specifications to aid the absorption of the 
paint. 

 
Where surfaces of plaster etc are sandy / friable, the 
first coat must be replaced with 'Merit' plaster primer 
thinned 10% with turpentine. 

 
All surfaces must be sound, clean and have a moisture 
content of less than 8% for walls generally and 3% for 
slabs/screeds etc. 

 
The paint and surface finishes specified herein are for 
normal applications as intended by the manufacturer. 
Should a finish be required for a surface other than that 
for which it would normally be used, then the specifier 
should contact manufacturer for approval. 
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COLOURS 
 

Unless otherwise described all paintwork shall be 
deemed to have a colour value in excess of 7 on the 
Munsell system in accordance with SANS 1091 

 

(CPAP WORK GROUP NO. 152) unless 
otherwise stated 

 

PAINTWORK ETC. 
 

ON INTERNAL FLOATED PLASTER SURFACES 
 

Prepare surfaces and remove all loose material, 
apply one coat 'Plascon Wall and All Pure Acrylic' 
thinned 20% and one coat 'Plascon Wall and All 
Pure Acrylic' paint or equal and approved: 

 

1 On internal walls m2 

 
2 External walls m2 

 
 
 
 
 

133 

 
50 

 

ON PLASTERBOARD 
 

Prepare surfaces and remove all loose material, 
apply one coat 'Merit Plaster Primer' and two coats 
'Plascon Double Velvet Pure Acrylic' paint or equal 
and approved: 

3 On ceilings and cornices m2 24 

ON WOOD 

 
Stop, sand down and prepare wood surfaces and 
apply one coat wood primer, one undercoat and two 
coats high gloss enamel paint: 

4 On doors m2 23 

ON METAL 

 
Prepare surfaces and remove all loose material, 
dust, grease, salts and contamination with a 
degreaser, rinse and apply one coat Calcium 
Plumbate Primer, one coat Universal Undercoat and 
two coats High Gloss Enamel paint on galvanised 
steel: 

5 On door frames m2 10 
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6 On window frames 

 
ON FIBRE-CEMENT 

m2 6 

Apply Plascon meit plaster primer and two coats 
Plascon Velvaglo Polyurethane Enamel paint. 

  

7 Fascias and barge boards m 18 
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  SECTION SUMMARY - BLOCK G - FEMALE ABLUTIONS  

  
  

Bill 
No 

   Page 
No 

 Amount 

 1 Alterations and Demolitions  
101 

  

 
2 Roof Coverings 

 
103 

  

 
3 Carpentry and Joinery 

 
106 

  

 
4 Ceilings, Partitions and Access Flooring 

 
108 

  

 
5 Ironmongery 

 
109 

  

 
6 Plumbing and Drainage 

 
113 

  

 
7 Tiling 

 
115 

  

 
8 Paintwork 

 
118 
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Item 
No 

 

 
SECTION NO.7 

Unit Quantity Rate 

 

BLOCK H - BOYS ABLUTIONS 
 

BILL NO.1 
 

ALTERATIONS AND DEMOLITIONS 
 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

SUPPLEMENTARY PREAMBLES 
 

Damage and Repairs to Services 
 

Should the Contractor damage any services which are 
to remain in operation or any services which have not 
yet been disconnected prior to removal, then the 
Contractor will be held soley responsible for such 
damage and any further resultant damage. 

 
The Contractor shall immediately notify the 
Representative/Agent and the Authorities concerned 
and he shall at his own cost make all necessary 
arrangements for disconnection and repairs with the 
relevant Authorities and shall pay all fees and charges 
levied. 

 

Disposal of Materials 
 

All existing materials specified to be "removed", 
demolished and removed", "hacked up or off and 
removed", or "taken down or off and removed" or 
"broken down and removed", etc., become the property 
of the contractor. These materials and all debris, rubbish 
and earth must be carted away by the Contractor and 
the site must be left clean and unencumbered. The 
Contractor must make his own arrangements for 
dumping and shall pay all fees and charges levied. 
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If any of the bricks or other materials specified to be 
"removed" are sound and considered suitable for any 
portion of the new work they must be thoroughly 
cleaned off and stacked on site for inspection by the 
Representative/Agent must be obtained before any such 
materials are re-used in the new work. 

 
All existing materials specified to be "taken down and 
set aside for re-use" or "taken down and set aside" shall 
remain the property of Employer and must be cleaned 
off, cleared off all nails, etc. and neatly stacked and 
stored on site by the Contractor where directed and 
carefully handled during taking down, sotorage and re- 
fixing. The Contractor will be held responsible for the 
safety of these materials and must take all necessary 
precautions for their protection and any damage or loss 
that may occur must be made good by the Contractor at 
his own expense. 

 
The Contractor must visit the site and the buildings and 
aquaint himself fully with conditions and scope of 
alterations and demolitions. Descriptions herein are brief 
and are to serve as a means of identifying work only. 
The full extent of work is to be assessed by the 
contractor on site. All sizes indicated are approximate. 

 
Rates for demolitions and alterations are to include for 
all needling, strutting and shoring, etc. that may be 
necessary whilst carrying out any portion of the work to 
ensure the stability of the building with suitable and 
substantial materials to the satisfaction of the 
Representatitve/Agent and remove when directed. 

 

Old Materials to become the property of the contractor. 
 

Old materials from alterations, except where described 
to be re-used or handed over, become the property of 
the contractor who must allow credit in the final 
summary. 

 

Old Materials to be carted away: 
 

Old materials from alterations, except where described 
to be re-used or handed over, as well as rubbish, etc. 
must be regularly carted from site and not to be allowed 
to accumulate on or around the site. 
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Handling over of materials 
 

Where certain materials or articles from alterations are 
described to be handed over by the contractor to the 
Regional Representative/Agent, such materials or 
articles shall be properly stored by the contractor, until 
handling over thereof. 

 
The Contractor must obtain an official receipt listing the 
materials or articles and dates of handing over. If the 
contractor fails to submit the receipt when requested to 
do so, it shall be deemed that the materials or articles 
are still in his possession and he will be held liable to 
the Municipality for the full replacement value thereof, 
which will be deducted from any monies due to the 
Contractor. 

 

TEMPORARY BARRIERS, SCREENS, ETC. 
 

Temporary barriers, screens, etc. and including 
removal 

 

1 Provide, fix, maintain, move and subsequently remove 
all temporary barriers, screens, overhead projections, 
etc. that may be necessary whilst carrying out any 
portion of the work for the protection of persons, animals 
and things, including the protection of existing buildings, 
structures, pavings and services on the remainder of the 
site 

 
 
 
 
 
 
 

 
Item 

 

REMOVAL OF EXISTING WORK 
 

Taking out and removing doors, ironmongery 
 

2 Timber single door including iromongery No 7 

 
Taking out and removing piping, sanitary fittings, 
etc including disconnecting piping from fittings 
and making good floor and wall finishes (making 
good tiling and paintwork elsewhere) 

 

3 Vitreous china wash hand basin 

 
4 Vitreous china WC pan with cistern 

 
 
 
 
 

No 3 

No 4 

Take out and remove wall tiles 

5 Existing wall tiles m2 10 

 
 
 
 

Carried Forward R 
 

Section No. 7 
Bill No. 1 
Alterations and Demolitions 

 



Isulompakhathi Primary School 

-123- 

 

 

 

Brought Forward 
 

Taking up and remove damaged fascia board 
 

6 Fascia boards and bardge boards m 18 

Making Good 

7 Make good affected screed to floors m2 24 

Removal of timber roof structure composed of 
purlins, trusses wall plates, etc. complete and 
prepare to receive new roof structure 

8 Roof structure overall size 6000mm long x 2918mm 
wide pitched roof less than 25 degrees 

 
 
 
 
 

No 1 
 

BUDGETARY ALLOWANCE 
 

9 Allow the budgetary amount of R 50 000 (Fifty 
Thousand Rands) to be used for any unforeseen 
alterations or omitted in part or in whole as required for 
additional builder's work not to be used at the discretion 
of contractor. 

 
 
 
 
 
 

Item 
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Rate 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
R 

Amount Item 
No 

  Unit Quantity 

  SECTION NO.7   

  
BLOCK H - BOYS ABLUTIONS 

  

  
BILL NO.2 

  

  
ROOF COVERINGS, ETC. 

  

  
PREAMBLES 

  

  The tenderer is referred to the relevant clauses in the   

  separate document Model Preambles for Trades (2017   

  Edition) and to the Supplementary Preambles which are   

  incorporated in this Bill.   

   
(CPAP WORK GROUP NO. 124) unless 

  

  otherwise stated   

  
PROFILED METAL SHEETING AND 

  

  ACCESSORIES   

  
Chromadek (10.5) corrugated 0,8mm thick ISOQ230 

  

  Dove Grey pre-painted with chromadek finish to one   

  side and with protective primer coating on reverse   

  side, interlocking galvanised steel roof sheeting   

  with Z275 spelter sheeting to both sides fixed to   

  timber purlins (elsewhere) with clips screw, all in   

  accordance with manufacturer's recommendations   

  and specifications   

 
1 Roof covering with pitches not exceeding 25 degrees 

with side laps seam stitched 
 

m2 

 
36 

 
2 Ridge capping 450mm girth m 6 

 
3 Standard narrow and broad flute closers m 6 

 
4 Moulded narrow and broad rib polyethylene filler blocks m 12 

  
ROOF AND WALL INSULATION 
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"Sisalation 420" heavy industrial grade aluminium 
foil based insulation 

 

5 Insulation sheeting laid taut over purlins and fixed 
concurrent with roof covering with minimum 150mm 
stapled laps including steel straining wires at not 
exceeding 400mm centres and double sided tape at 
edges where required m2 36 
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Item 
No 

 

 
SECTION NO.7 

Unit Quantity Rate 

 

BLOCK H - BOYS ABLUTIONS 
 

BILL NO.3 
 

CARPENTRY AND JOINERY 
 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

SUPPLEMENTARY PREAMBLES 
 

Fixing: 
 

Items described as nailed shall be deemed to be fixed 
with hardened stainless steel nails/slots pins/spinless 
screws to brick or concrete. 

 
Fixing brackets to be hot dipped galvanised where items 
not specifically mentioned. 

 

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere 

 

Decorative thermosetting plastic laminate covering 
 

Laminate covering shall be glued under pressure and 
edge strips of same shall be butt jointed at junctions 
with adjacent similar finish 

 

(CPAP WORK GROUP NO. 126) unless 
otherwise stated 

 

ROOFS ETC 
 

PLATE NAILED TIMBER ROOF TRUSS 
CONSTRUCTION, ETC. 
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SUPPLEMENTARY PREAMBLES 
 

Tenderers are to make allowance in their rates for 
additional expenses in regard to treatment of timber 
against insect pest affecting softwood fixed permanently 
in the building 

 

The design of prefabricated roof trusses, bracings and 
secondary members forming part of the total timber roof 
construction shall be prepared by a professional 
structural engineer- Truss System Engineer 

 
A copy of letter reference TR1 and TR2 must be 
completed and signed by the Truss System Engineer 
and submitted to the Architect 

 
The tenderer is to allow in his rates for the roof trusses 
for the design, manufacture, supply, hoisting and fixing 
of the roof trusses and permanent bracings, any 
necessary temporary bracing, and for the costs of all 
inspections by the Truss System Engineer 

 
Roof pitch is to be 17.5 degrees 

 
Ceilings are 6.0mm Gypsum on 38 x 38mm brandering 
at 400 c/c 

 
The dimensions in the description of the trusses are 
nominal and actual measurements are to be obtained 
from the Architect/Engineers and or taken on site before 
design or fabrication. 

 

Sawn treated softwood grade V4 
 

1 Roof construction to double pitched roof 6000mm long x 
2918mm wide x 1750mm high (17.5 degrees pitch) with 
600mm overhang on both sides including trusses, 
runners, bracings etc (all plates, purlins hurricane clips, 
elsewhere measured). No 1 

2 38 x 114mm Wall plates m 12 

3 38 x 228mm Gangboards m 6 

4 50 x 76mm Purlins m 48 

5 Extra over for 300mm long wrought end to purlins No 12 

6 76 x 76mm Splayed purlins m 6 
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7 Supply Performance certificate to certify that the roof 
has been constructed and erected in accordance with 
approved design (TR1 and TR2 Certificates) 

 

 
Item 

 

Sundries 
 

8 Two coats "ABE provonite" paint on exposed roof 
timbers and wall plates. m2 10 

9 "Teco" two way hurricane clips No 30 

EAVES, VERGES, ETC 

 
''Everite Nutech'' Medium density fibre-cement facia 
board with H-profile plastic fascia jointers 

 

10 12 x 225mm Fascia boards, including aluminium H- 
profile fascia joiners and fixed with hot dipped 
galvanised drive screws and washers (no paint) (Everite 
Nutech - product number 041-203 and 685-195) m 12 

 

''Everite Nutech'' Fibre-cement socketless barge 
boards 

 

11 10 x 80 x 225mm Barge boards including aluminium H- 
profile barge joiners and fixed with hot dipped 
galvanised drive screws and washers (no paint) (Everite 
Nutech - product number 721-800) m 8 

DOORS, ETC. 

Refer to Architectural door schedule. 

 
Semi-solid flush core timber door with masonite 
veneer hung to 1.2mm galvanised steel door frames 
(elsewhere) 

 

12 44mm x 730 x 2032mm high single door with 100mm 
undercut No 4 

SOLID DOORS 

"Saligna Blaco" 
 

13 40mm Framed ledged and braced batten door 813 x 
2032mm high with 40 x 110mm styles and top rail, 20 x 
150mm middle ledge, 20 x 225mm bottom ledge and 20 
x 110mm braces filled in with V-jointed one side vertical 
boarding with tongued and grooved joints to top rail and 
stiles and with inner edges of framing and abutting 
edges of boarding chamfered to form V-joint No 3 
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Item 
No 

 

 
SECTION NO.7 

Unit Quantity Rate 

 

BLOCK H - BOYS ABLUTIONS 
 

BILL NO.4 
 

CEILINGS, PARTITIONS AND ACCESS 
FLOORING 

 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

SUPPLEMENTARY PREAMBLES 
 

Fixing 
 

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete 

 

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere 

 

Ceilings 
 

Unless otherwise described ceilings shall be deemed to 
be horizontal 

 

CEILINGS, ETC. 
 

(CPAP WORK GROUP NO. 129) unless 
otherwise stated 

 

NAILED-UP CEILINGS 
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6.5mm Gypsum plasterboard with H-profile metal 
steel jointing strips 

 

1 Ceilings including 50 x 50mm sawn softwood brandering 
at 400mm centres generally in one direction and 50 x 
50mm branders and cross branders at joints and edges 
of boards m2 24 

 
2 Extra over ceiling for 600 x 600mm trap door of 38 x 

114mm softwood rebated framing with one cross 
brander, covered with ceiling board and fitted flush in 
opening, including necessary trimmers around No 1 

"Rhino" gypsum plasterboard cornices 

3 75mm Coved cornices m 30 

"Isotherm" insulation 

4 50mm Insulation closely fitted and laid on top of 
brandering between roof timbers, etc m2 24 
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Rate 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
R 

Amount Item 
No 

  Unit Quantity 

  SECTION NO.7   

  
BLOCK H - BOYS ABLUTIONS 

  

  
BILL NO.5 

  

  
IRONMONGERY 

  

  
PREAMBLES 

  

  The tenderer is referred to the relevant clauses in the   

  separate document Model Preambles for Trades (2017   

  Edition) and to the Supplementary Preambles which are   

  incorporated in this Bill.   

   
(CPAP WORK GROUP NO. 132) unless 

  

  otherwise stated   

  
LOCKS 

  

  
"Dorma" or similar approved 

  

 
1 "Ref 390/313" four-lever mortice lockset No 3 

 
2 Anodised Aluminium mortice indicator bolt Solid Art 294 

WC 

 
No 

 
4 

  
SUNDRIES 

  

 
3 38mm Diameter rubber door stop plugged No 7 

  
KEY TAGS 

  

 
4 28mm Diameter x 1mm thick brass key tags with one 

numeral and one letter engraved 

 
No 

 
7 

 
5 Approved standard stainless steel key rings No 7 
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R 

Amount Item   Unit Quantity Rate 

No      

  SECTION NO.7    

  
BLOCK H - BOYS ABLUTIONS 

   

  
BILL NO.6 

   

  
PLUMBING AND DRAINAGE 

   

  
PREAMBLES 

   

  The tenderer is referred to the relevant clauses in the    

  separate document Model Preambles for Trades (2017    

  Edition) and to the Supplementary Preambles which are    

  incorporated in this Bill.    

   
PLUMBING AND DRAINAGE (PROVISIONAL) 

   

  
RAINWATER DISPOSAL 

   

  
0.6mm Chromadek seamless gutters and rainwater 

   

  pipes    

 
1 155 x 100 x 115mm aluminium ogee roof gutters with 

baked enamel finish fixed with concealed brackets 
 

m 

 
12 

 

 
2 Extra over gutter for stopped end No 4 

 

 
3 75 x 100mm Diameter rainwater pipes m 11 

 

 
4 Extra over gutter for outlet for 100 x 75mm pipe No 4 

 

 
5 Extra over 100mm rainwater pipe for eaves or plinth 

offset 650mm projection. 

 
No 

 
4 

 

  
SANITARY FITTINGS 

   

  
Rates for sanitary fittings to include for silicone sealing 

   

 
6 Vaal Sanitaryware vitreous china size 450 x 350mm 

   

  BANTAM CLOAKROOM rectangular basin with one tap    

  hole, CODE: 703003, bolted to the wall using two 10mm    

  bolts CODE: 8448Z0 complete with all necessary 
accessories 

 
No 

 

3 
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7 Vaal Sanitaryware vitreous china URBAN COMPACT 
close coupled 90° outlet closed rim wash down pan and 
matching 6 litre top dual flush cistern, CODE: 772562. 
Complete with lid, fitments, quality thermoset soft-close 
seat and floor brackets No 4 

WASTE UNIONS, ETC. 

'Cobra Watertech' or other equal and approved 

8 32mm WC waste union No 4 

TRAPS, ETC. 

uPVC: 

9 Cobra re-seal 340 BOTTLE TRAP with telescopic basin 
connection pipe No 3 

TAPS, VALVES, ETC. 

"Cobra Watertech" 

10 Cobra LEDIMO square type pillar tap with cold indice, 
CODE: TC-951 No 3 

SANITARY PLUMBING 

 
uPVC pipes: 

 

11 40mm Pipes 

 
12 50mm Pipes 

 
13 110mm Pipes 

m 20 

m 12 

m 10 

 
Extra over uPVC pipes for fittings: 

 

14 40mm Bend 

 
15 50mm Bend 

 
16 110mm Bend 

 
17 110mm Pan connector 

 
18 40mm Access bend 

No 4 

No 3 

No 3 

No 4 

No 2 
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19 50mm Access bend 

 
20 110mm Access bend 

 
21 110mm Junction 

 
22 50mm Reducing junction 

 
23 110mm Reducing junction 

 
24 110mm "GI Two-way" vent valve 

No 3 

No 4 

No 4 

No 2 

No 2 

No 4 

Sundries: 

25 Testing waste pipe system. Item 

WATER SUPPLIES 

 
Class 1 copper pipes: 

 

26 15mm pipes 

 
27 22mm pipes 

m 12 

m 8 

 
Extra over Class 1 copper pipes for cappilary 
fittings: 

 

28 15mm Fittings 

 
29 22mm Fittings 

No 6 

No 3 

Sundries: 

30 Testing water pipe system Item 

FIRE APPLAINCES, ETC 

"Chubb" or other equal and approved fire 
appliances all to SABS 543 requirements 

31 4.5kg Dry chemical powder portable fire extinguisher No 1 

32 190 x 190mm ABS plastic symbolic safety sign type FB2 
plugged and screwed to wall No 1 

BUDGETARY ALLOWANCE 
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The following budgetary allowance for plumbing 
work, if required, to be executed by the contractor: 

 

33 Provide the amount of R 50, 000.00 (Fifty Thousand 
Rands) for plumbing work to be spent in whole or part or 
omitted from the contract. Work will be measured at 
scheduled rates. 

 
 
 
 
 

Item 
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Item 
No 

 

 
SECTION NO.7 

Unit Quantity Rate 

 

BLOCK H - BOYS ABLUTIONS 
 

BILL NO.7 
 

TILING 
 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

SUPPLEMENTARY PREAMBLES 
 

Smooth, off form/shutter or power floated cement 
surfaces must be acid washed to remove laitance and 
rinsed with water 

 

No adhesive is to be applied to wet screeds nor to 
screeds with a water content greater than that required 
by the adhesive manufacturer. 

 
Loading and heavy duty installations 

 
In areas where the loading exceeds 20kg/m², heavy 
traffic areas and floor areas which are frequently 
washed down or external and wet conditions flexible 
water resistant adhesives and grouts are recommended. 

 
Preparation of surfaces: 

 
On both walls and floors there are minimum curing 
periods for walls and concrete floors as well as screeds 
and plasters and they are as follows: 

 
On both walls and floors there are minimum curing 
periods for walls and concrete floors as well as screeds 
and plasters and they are as follows: 

 
Surfaces must be firm and free of dust, mould, oil, 
grease, wax polish and organic growth. Organic growth 
must be removed and the spores killed with an effective 
fungicide such as a household bleaching solution. 
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Unless described as fixed with adhesive to plaster 
(plaster elsewhere), descriptions of tiling on brick or 
concrete walls, columns, etc., shall be deemed to 
include 1:4 cement plaster backing and descriptions of 
tiling on concrete floors etc. shall be deemed to include 
1:3 plaster bedding. 

 
CERAMIC WALL TILING 

 

Glazed ceramic wall tiles size 200 x 200 x 5mm thick 
fixed with Ceresit Tylon recommended adhesive or 
equal and approved with straight joints in both 
directions, jointed and flush pointed with Ceresit 
Tylon CM33 white grout or equal and approved: 

1 On Walls m2 20 

FLOOR TILING 

 
600 x 600 x 10mm Non slip glazed floor tiles fixed 
with high strength rapid setting adhesive to and 
plaster bedding on concrete ( elsewhere measured) 
and flush pointed with tinted waterproof jointing 
compound 

2 On floors and landings m2 24 

3 Extra over tiles to floors for work done in patterns m2 8 

4 100mm High cut tile m 30 
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Item 
No 

 

 
SECTION NO.7 

Unit Quantity Rate 

 

BLOCK H - BOYS ABLUTIONS 
 

BILL NO.8 
 

PAINTWORK 
 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2017 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill. 

 

 

SUPPLEMENTARY PREAMBLES 
 

PAINT SPECIFICATIONS 
 

All painting shall be done in accordance with "Plascon" 
specifications unless otherwise described 

 

Prime all skirtings and timber work not visible prior to 
installation. Further paint all glazing beads and reveals 
prior to glazing. 

 
Primers and first coats may be thinned in accordance 
with the paint specifications to aid the absorption of the 
paint 

 
Where surfaces of plaster etc are sandy / friable, the 
first coat must be replaced with 'Merit' plaster primer 
thinned 10% with turpentine 

 
All surfaces must be sound, clean and have a moisture 
content of less than 8% for walls generally and 3% for 
slabs/screeds etc. 

 
The paint and surface finishes specified herein are for 
normal applications as intended by the manufacturer. 
Should a finish be required for a surface other than that 
for which it would normally be used, then the specifier 
should contact manufacturer for approval 
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COLOURS 
 

Unless otherwise described all paintwork shall be 
deemed to have a colour value in excess of 7 on the 
Munsell system in accordance with SANS 1091 

 

(CPAP WORK GROUP NO. 152) unless 
otherwise stated 

 

PAINTWORK ETC. 
 

ON INTERNAL FLOATED PLASTER SURFACES 
 

Prepare surfaces and remove all loose material, 
apply one coat 'Plascon Wall and All Pure Acrylic' 
thinned 20% and one coat 'Plascon Wall and All 
Pure Acrylic' paint or equal and approved: 

 

1 On internal walls m2 

 
2 External walls m2 

 
 
 
 
 

133 

 
50 

 

ON PLASTERBOARD 
 

Prepare surfaces and remove all loose material, 
apply one coat 'Merit Plaster Primer' and two coats 
'Plascon Double Velvet Pure Acrylic' paint or equal 
and approved: 

3 On ceilings and cornices m2 24 

ON WOOD 

 
Stop, sand down and prepare wood surfaces and 
apply one coat wood primer, one undercoat and two 
coats high gloss enamel paint: 

4 On doors m2 23 

ON METAL 

 
Prepare surfaces and remove all loose material, 
dust, grease, salts and contamination with a 
degreaser, rinse and apply one coat Calcium 
Plumbate Primer, one coat Universal Undercoat and 
two coats High Gloss Enamel paint on galvanised 
steel: 

5 On door frames m2 10 
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6 On window frames 

 
ON FIBRE-CEMENT 

m2 6 

Apply Plascon meit plaster primer and two coats 
Plascon Velvaglo Polyurethane Enamel paint. 

  

7 Fascias and barge boards m 18 
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  SECTION SUMMARY - BLOCK H - BOYS ABLUTIONS 

    
  

Bill 
No 

   Page 
No 

 Amount 

 1 Alterations and Demolitions  
123 

  

 
2 Roof Coverings 

 
125 

  

 
3 Carpentry and Joinery 

 
128 

  

 
4 Ceilings, Partitions and Access Flooring 

 
130 

  

 
5 Ironmongery 

 
131 

  

 
6 Plumbing and Drainage 

 
135 

  

 
7 Tiling 

 
137 

  

 
8 Paintwork 

 
140 
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Item 
No 

 

 
SECTION NO.8 

Unit Quantity Rate 

 

CIVIL WORKS 
 

BILL NO.1 
 

WATER RETICULATION 

1 Repairs to the existing borehole 

 

 
Item 
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Item 
No 

 

 
SECTION NO.8 

Unit Quantity Rate 

 

CIVIL WORKS 
 

BILL NO.2 
 

STORMWATER 

1 Demolishing and removal of existing damaged V-drains m 350 

2 Reinforced concrete 25mpa/19mm stone in new 
stormwater V-drains m 350 
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Rate 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
R 

Amount Item 
No 

  Unit Quantity 

  SECTION NO.8   

  
CIVIL WORKS 

  

  
BILL NO.3 

  

  
PAVING 

  

 
1 Supply and install 60 mm grey concrete interlocking 

  

  blocks complete with including 25 mm thick bedding 
sand 

 
m2 

 

1,991 

 
2 150 mm Imported Upper Sub-Base Layer Stabilised 

  

  With 3% Cement Compacted To 95% MOD AASHTO - 
(C4) 

 
m3 

 

299 

 
3 150 mm Imported Upper Selected Gravel Layer 

Compacted To 93% Mod AASHTO - (G5) 

 
m3 

 
299 

 
4 200 mm Imported Sub Grade Gravel Layer Compacted 

To 90% Mod AASHTO - (G7) 

 
m3 

 
398 
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Bill 
No 

1 

 
2 

 
3 

SECTION SUMMARY - CIVIL WORKS 

 
 

Water Reticulation 

Stormwater 

Paving 

 
Page 
No 

142 

 
143 

 
144 
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Item 
No 

 

 
SECTION NO.9 

Unit Quantity Rate 

 

ELECTRICAL WORKS 
 

BILL NO.1 
 

Preliminary & General 
 

The Contractor shall at his own cost, supply all samples 
that may be required. Material or work not conforming 
to the approved samples shall be rejected. The 
Engineer reserves to himself the right to submit samples 
to any tests to ensure that the material represented by 
the sample conforms to the requirements of the 
specifications. 

 

1 Amount required to comply with the Conditions of 
Contract 

 
SUM 

 

2 Amount required to comply with the Technical 
Specification 

 
SUM 

 

3 Amount required to comply with Health & Safety 
Specification 

 
SUM 

 

Site Establishment 
 

4 Amount required as a Fixed Amount 

 

 
SUM 

 

5 Amount required as Adjustable with Contract Period SUM 
 

6 Amount required as Adjustable with Contract Amount SUM 
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Item 
No 

 

 
SECTION NO.9 

Unit Quantity Rate 

 

ELECTRICAL WORKS 
 

BILL NO. 2 
 

LV RETICULATION 
 

1 Refurbishment of Main DB and issuing of COC 

 

 
SUM 

 

2 Refurbishment and modification of DB-1 and issuing of 
COC 

 
SUM 

 

3 Refurbishment and modification of DB-2 and issuing of 
COC 

 
SUM 

 

4 Refurbishment and modification of DB-3 and issuing of 
COC 

 
SUM 

 

5 Refurbishment and modification of DB-4 and issuing of 
COC 

 
SUM 

 

6 Refurbishment and modification of DB-5 and issuing of 
COC 

 
SUM 

 

7 Supply and Installation of 1 x 35mm2 4C PVC/SWA/Cu 
cable 

 
8 Supply and Installation of 1 x 25mm2 BCEW 

m 65 

m 65 

 
9 Cable terminations for 1 x 35mm2 4C PVC/SWA/Cu 

cable to new Prefab cLassrooms m 6 

 

10 Earth terminations for 1 x 25mm2 BCEW m 6 
 

11 Supply and Installation of 1 x 10mm2 4C PVC/SWA/Cu 
cable 

 
12 Supply and Installation of 1 x 6mm2 BCEW 

m 125 

m 125 

13 Electrical wireways: P8000 trunking complete with 
covers, bends and accessories 

14 Sleeves wireways: 50mm diameter HDPE 

m 420 

m 75 
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Item 
No 

 

 
SECTION NO.9 

Unit Quantity Rate 

 

ELECTRICAL WORKS 
 

BILL NO. 3 
 

POWER INSTALLATION 
 

1 Supply, installation and Wiring of 16A Switched Socket 
outlet (SANS 164-1, 164-2) c/w 4mm2 L+N & 2.5mm2 E 
copper conductors wired from DB. No 28 

 
2 Allow for an electrical heating system / air-conditioners, 

32A Isolators for heaters / aircon c/w 6mm2 L+N & 
4mm2 E copper conductors wired from DB, 3 phase 
cable to DB and additional circuit breakers per 
classroom No 5 
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Amount 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

Item   Unit Quantity Rate 

No      

  SECTION NO.9    

  
ELECTRICAL WORKS 

   

  
BILL NO. 4 

   

  
LIGHTING INSTALLATION 

   

 
1 Supply and installation of Type A Luminaire: 2 x 18W 

   

  Linear LED Vapourproof (T8) 1500mm long, mild steel, 
c/w accessories (min. efficacy: 105 lm/W) 

   

SUM 

 
2 5A unswitched sockets for Type A Luminaire c/w 

   

  2.5mm2 L+N & 1.5mm2 E copper conductors wired from 
DB. 

   

SUM 

 
3 Supply and installation of Type C Luminaire: Round 

   

  Bulkhead c/w 2x9W E27 LED Lamps, Surface mounted, 
die cast aluminium body and polycarbonate diffuser. 

   

SUM 

 
4 Control point for Type C Luminaire c/w 2.5mm2 L+N & 

1.5mm2 E copper conductors wired from DB. 

   
SUM 

 
5 Supply and installation of Type VP Luminaire: Round 

   

  Bulkhead c/w 2x9W E27 LED Lamps, Surface mounted, 
die cast aluminium body and polycarbonate diffuser. 

   

SUM 

 
6 Control point for Type VP Luminaire c/w 2.5mm2 L+N & 

1.5mm2 E copper conductors wired from DB. 

   
SUM 

 
7 Supply and install light switch c/w 2.5mm2 L+N & 

1.5mm2 E copper conductors wired from DB. 

   
SUM 

 
8 Supply and install 16A Day/night switch, IP65 installed 

in empty rectangular bulkhead fitting 

   
SUM 
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Item 
No 

 

 
SECTION NO.9 

Unit Quantity Rate 

 

ELECTRICAL WORKS 
 

BILL NO. 5 
 

EARTHING AND LIGHTNING PROTECTION 
INSTALLATION 

 

1 PC SUMS for installation of Earthing and Lightning 
Protection as per the design and issuing of Certificate of 
Compliance. 

 

 
SUM 
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  SECTION SUMMARY - ELECTRICAL WORKS    

Bill 
No 

  Page 
No 

 Amount 

 1 Preliminaries and Generals 146 
  

 
2 LV Reticulation 147 

  

 
3 Power Installation 148 

  

 
4 Lighting Installation 149 

  

 
5 Earthing and Lightning Protection Installation 150 
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Item 
No 

 

 
SECTION NO.10 

Unit Quantity Rate 

 

EXTERNAL WORKS 
 

BILL NO. 1 
 

GENERAL SITE WORKS 
 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2009 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill 

 

 

ALUMINIUM FLAGPOLE 
 

(CPAP WORK GROUP NO. 140) unless 
otherwise stated 

 

The following in a 8,5m high standard government 
type aluminium flagpole as "Aluweld" or other 
similar approved and erected on 600 x 600 x 800mm 
deep 20Mpa concrete base, including excavations, 
carting away, etc. 

1 "Aluweld" or similar approved aluminium flagpole 
comprising 76mm and 50mm outside diameter 
aluminium tubing tapered by way of an aluminium cone 
casting, welded, and complete with spherical top cap, 
two pulleys, two cleats, two halyards (ropes) and swivel 
type base, etc. No 1 

ASBESTOS REMOVAL 

2 Allow for removal of asbestos by the specialists, loading, 
dumping to the authorised municipal site, provide the 
specialist details with the tender. 

 
 
 
 

Item 
 

3 Allow for testing the roof materials suspected to be 
Asbestos before removal 

 
Item 
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STRUCTURAL STEEL REPAIRS 
 

4 Allow for the repairs of damaged structural steel 
structures on site, supply and replace where necessary 
make good and paint as directed by the Engineer and 
the Architect. 

 
 
 
 

t 2.51 

5 Allow for supply and fit new structural steel parts 
(Remeasurable on site) t 2.50 

6 Allow for all necessary accessories to complete the 
above Item 
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Item 
No 

 

 
SECTION NO.10 

Unit Quantity Rate 

 

EXTERNAL WORKS 
 

BILL NO.2 
 

FENCING AND GATES 
 

PREAMBLES 
 

The tenderer is referred to the relevant clauses in the 
separate document Model Preambles for Trades (2008 
Edition) and to the Supplementary Preambles which are 
incorporated in this Bill 

 

 

 

(CPAP WORK GROUP NO. 136) unless 
otherwise stated 

 

REMOVAL OF EXISTING FENCE 

1 Break down and remove existing fence and gate 
complete with all posts, droppers, concrete footings, 
concrete underdig, etc. m 481 

SECURITY FENCING 

THE FOLLOWING WORK SHALL BE UNDERTAKEN 
BY REPUTABLE CONTRACTORS WHO ARE TO BE 
APPROVED BY THE PRINCIPAL AGENT PRIOR TO 
COMMENCING ANY WORK ON SITE 

ClearVu or equal approved fencing 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Carried Forward R 

 

Section No. 10 
Bill No. 2 
Fencing 

Amount 



Isulompakhathi Primary School 

-155- 
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ClearVU or equal approved anti-climbing and anti- 
cut pressed mesh panel fencing 2,1m high, formed 
of 3mm dia. horizontal and 4mm dia. vertical high 
tensile line galvanised with polymer coating wires 
with aperture size 76,2mm x 12,7mm and reinforcing 
V-section ribs, bolted with vandal resistant bolts and 
clamping plates to 60 x 60 x 3mm square tube posts 
2,75m high at 2,534m centres with sealed end caps 
and 30 x 3mm x 250mm long angle section base 
anchors with posts bedded in 15MPa concrete 
bases size 400 x 400 x 600mm deep with anti theft 
double bar riveted to mesh and mesh base: 

 

2 1800mm High fencing 

 
 
 
 
 
 
 
 
 
 

 
m 481 

3 100mm high powder coated charcoal shark tooth type 
spike rail, bolted to 50mm wide mesh fencing flange 
bent along the top m 481 

4 200 x 200mm concrete sill for anti-burrow including 
excavations, cartaway, backfilling, formwork to sides, 
etc. m 481 

5 Extra over fencing for all necessary accessories, 
components, transportation, etc. Item 

 
GATES 

 
6 Purpose made sliding gate size 7000 x 2100mm high 

complete with, rail, motor, lock and locking mechanism No 1 
 

7 Purpose made pedestrian gate size 1000 x 2100mm 
high complete with lock and locking mechanism No 2 
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Bill 
No 

1 

 
2 

SECTION SUMMARY - EXTERNAL WORKS 

 
 

General Site Works 

Fencing 

 
Page 
No 

153 

 
155 
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KwaZulu Natal Department of Education 

Isulomphakathi 
 
 

Item 
No 

 

 
PROVISIONAL SUMS : SECTION 111 

 

PROVISIONAL SUMS 

Quantity Rate Amount 

R 

 

The following budgetry allowances are for work to be 
executed by a specialist Sub- Contractor nominated by 
the Principal Agent 

MINIMUM TARGETED ENTERPRISE DEVELOPMENT 

A provisional amount has been allowed for in the execution 
of this project as described in C3.1 Project Specifications. 
The provisional amount allowed is for the appointment of PS 
training coordinator, mentor, training service providers and 
training of the beneficiary enterprises including monitoring 
and monthly reporting. 

 
 

Allowance for profit all inclusive of associated costs to the % 
contractor for implementation. 

 

Allowance for attendance all inclusive of associated costs to 

the contractor for implementation. % 

 
 
 
 
 
 

1 R249 126,56 

 
 
 
 
 
 

R 249 126,56 
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Isulompakhathi Primary School 

 
 FINAL SUMMARY     

Section 
No 

  Page 
No 

 Amount 

1 PRELIMINARIES 
 

24 
  

2 BLOCK A - GUARD HOUSE 
 

41 
  

3 BLOCK B - 3NO CLASSROOM BLOCK 
 

59 
  

4 BLOCK C - 6NO CLASSROOMS AND 
ADMINISTRATION 

  
79 

  

5 BLOCK E - 2NO CLASSROOM BLOCK 
 

97 
  

6 BLOCK G - FEMALE ABLUTIONS 
 

119 
  

7 BLOCK H - BOYS ABLUTIONS 
 

141 
  

8 CIVIL WORKS 
 

145 
  

9 ELECTRICAL WORKS 
 

151 
  

10 EXTERNAL WORKS  
156 

  

11 PROVISIONAL SUMS  157   

 
SUB-TOTAL 

  
R 

 

 
ADD: CONTINGENCY 

    

 
Provide 5% to be used as directed by the 

   

 Client/Employer and deducted in whole or in part if not 
required 

 

 
SUB-TOTAL 

ADD: VAT @15% 

TOTAL TENDER AMOUNT (CARRIED TO FORM OF 
TENDER) 

 
 
 
 
 
 
 
 
 
 
 
 
 

Carried to Form of Tender 

  
 

R 

 

R 

R 

 
R 

 
 
 
 
 
 
 
 
 
 
 
 
 

R 
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