
DEVELOPMENT BANK OF SOUTHERN AFRICA 

ASBESTOS REPLACEMENT PROGRAM 

MASHOBA  PRIMARY SCHOOL

PRELIMINARIES 

Item No. Unit Quantity Rate Amount

SECTION NO. 1 

BILL NO. 1 

PRELIMINARIES 

BUILDING AGREEMENT AND PRELIMINARIES 

MEANING OF TERMS "TENDER / TENDERER" 

Any reference to the words "Tender" or "Tenderer" herein and/or in 

any other documentation shall be construed to have the same 

meaning as the words "Bid" or "Bidder"

PRELIMINARIES 

The JBCC Preliminaries, May 2005 edition for use with the JBCC 

Principal Building Agreement Edition 4.1, March 2005 is taken to be 

incorporated herein. The tenderer is deemed to have referred to these 

documents for the full intent and meaning of each clause. These 

clauses are referred to by number and heading only.

  Where standard clauses or options are not applicable to the contract 

such modifications or corrections as are necessary are given under 

each relevant clause. Where an item is not relevant to this  specific 

contract such item is marked. "N/A" signifying "Not Applicable".

PRICING OF PRELIMINARIES 

Should Option A, as set out in clause B10.3.1 hereinafter be  used for 

the adjustment of preliminaries then each item priced  is to be 

allocated to one or more of the three categories Fixed, Value Related 

or Time Related and the respective amounts  entered in the spaces 

provided under each item.

Items not priced in these Preliminaries shall be deemed to be included 

elsewhere in these Bills of Quantities.

SECTION A: JBCC PRINCIPAL BUILDING

 AGREEMENT 

DEFINITIONS 

A1 DEFINITIONS AND INTERPRETATION

Clause 1.0 Clause 

1.1 Definition of "Commencement Date" is added:

"COMMENCEMENT DATE" means the date that the

 agreement, made in terms of the Form of Offer and

 Acceptance, comes into effect.

Clause 1.1 Definition of "ConstructionGuarantee" is amended by 

replacing it with the following:

"CONSTRUCTION GUARANTEE" means a guarantee at call  

obtained by the contractor from an institution approved by the  

employer in termsof the employer's construction guarantee  form as 

selected in the schedule.

"CONSTRUCTION PERIOD" means the period commencing on the 

commencement date and ending on the date of practical completion.
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Clause 1.1 Definition of ''Corrupt Practice'' is added:

'CORRUPT PRACTICE'' means the offering, giving,receiving or 

soliciting of anything of value to influence the action of a  public official 

in the procurement process or in contract  execution.

Clause 1.1 Definition of ''Fraudulent Practice'' is added:

'FRAUDULENT PRACTICE'' means the misrepresentation of facts in 

order to influence a procurement process or the  execution of a 

contract to the detriment of any tenderer and includes collusive 

practice among tenderers (prior to or after the tender submission) 

designed to establish tender prices at  artificial non-competitive levels 

and to deprive the tenderer of  the benefits of free and open 

competition.

Clause 1.1 Definition of "Interest" is amended by replacing it with 

the following:

INTEREST means the interest rates applicable on this contract, 

whether specifically indicated in the relevant clauses or not, will  be the 

rate as determined by the Minister of Finance,from time  to time,in 

terms of section 80(1)(b) of the Finance Management  Act,1999 (Act 

No.1 of 1999).

Clause 1.1 Definition of ''Principal Agent'' is amended by replacing it 

with the following

'PRINCIPAL AGENT'' means the person or entity appointed by the 

employer and named in the schedule. In the event of a  principal agent 

not being appointed, then all the duties and  obligations of a principal 

agent as detailed in the agreement shall be fulfilled by a representative 

of the employer as named  in the schedule.

Clause 1.1 Definition of "Security" is amended by replacing it with 

the following:

'SECURITY'' means the form of security provided by the employer of 

contractor, as stated in the schedule, from which the contractor or 

employer may recover expenses or loss.

Clause 1.6 is amended by replacing the words "prepaid  registered 

post, telefaf or e-mail'' with ''prepaid registered post or telefax'' in 

respect of interest owed to the employer, the  interest rate as 

determined by the Minister of Finance,  from time to time, in terms of 

section 80(1)(b) of the  Public Finance Management Act, 1999 (Act 

No. 1 of  1999), will apply.

Clause 1.6.4 is amended by replacing it with the following:

1 No clause

Fixed:____________ Value related:____________ Time Item

 related:____________

OBJECTIVE AND PREPARATION 

A2 OFFER, ACCEPTANCE AND PERFORMANCE

2 Clause 2.0

Fixed:____________ Value related:____________ Time

 related:____________ Item
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A3 DOCUMENTS 

Clause 3.0

Clause 3.7 is amended by the addition of the following:  

3

The contractor shall supply and keep a copy of the JBCC Series 2000 

Principal Building Agreement and Preliminaries applicable to this 

contract on the site, to which the employer, principal agent and agents 

shall have access at all times 

Fixed:____________ Value related:____________ Time

 related:____________ Item

A4 DESIGN RESPONSIBILITY 

4 Clause 4.0 

Fixed:____________ Value related:____________ Time

 related:____________ Item

A5 EMPLOYERS AGENTS 

5 Clause 5.0 (See notes to Tenders)

Clause 5.1.2 is amended to include clauses 32.6.3, 34.3 and 34,4

Fixed:____________ Value related:____________ Time

 related:____________ Item

A6 SITE REPRESENTATIVE 

6 Clause 6.0 

Fixed:____________ Value related:____________ Time

 related:____________ Item

A7 COMPLIANCE WITH REGULATIONS 

7 Clause 7.0 

Note: The provisions herein include inter alia, compliance with all the 

requirements set out in the Construction Regulations, 2014 issued 

under the Occupational Health and Safety Act, 1993 (Act No 85 of 

1993), and in particular with Regulation 5(1) requiring the compilation 

of a health and safety plan, as well as

 Regulation 6(1) requiring the appointment of a construction supervisor 

See also clause C10 of Section C - Specific Preliminaries 

Fixed:____________ Value related:____________ Time

 related:____________ Item

A8 WORKS RISK 

8 Clause 8.0 

Fixed:____________ Value related:____________ Time

 related:____________ Item
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A9 INDEMNITIES 

9 Clause 9.0 

Fixed:____________ Value related:____________ Time

 related:____________ Item

A10 WORKS INSURANCES 

10 Clause 10.0 

Clause 10.0 is amended by the addition of the following clauses:

10.5 Damage to the Works

(a) 

Without in any way limiting the contractors  obligations in terms of the 

contract, the contractor shall bear the full risk of damage to and/or 

destruction of the works by whatever cause during construction of the 

works and hereby indemnifies and holds harmless the employer 

against any such damage. The  contractor shall take such precautions 

and security measures and other steps for the protection and security 

of the works as the contractor may deem necessary

(b)
The contractor shall at all times proceed immediately to remove or 

dispose of any debris arising  from damage to or destruction of the 

works and to rebuild, restore, replace and/or repair the works

(c)

The employer shall carry the risk of damage to or destruction of the 

works and material paid for by the  employer that is the result of the 

excepted risks as set out in 10.6

(d) Where the employer bears the risk in terms of this

 contract, the contractor shall, if requested to do so,

 reinstate any damage or destroyed portions of the

 works and the costs of such reinstatement shall be

 measured and valued in terms of 32.0 hereof 10.6 Injury to Persons 

or loss of or damage to Properties

(a)

The contractor shall be liable for and hereby indemnifies the employer 

against any liability, loss, claim or proceeding whether arising in 

common law or by statute, consequent upon personal injuries to or the 

death of any person whomsoever arising out of or in the course of or 

caused by the execution of the works unless due to any act or neglect 

of any person for whose actions the employer is legally liable works 

unless due to any act or neglence of any person

(a)

The contractor shall be liable for and hereby indemnifies the employer 

against any liability, loss,claim or proceeding wether arising in 

common law or by statute, consequence upon personal injuries to or 

the death of any person whomsoever arising out of or in the course of 

or caused by the execution of the for whose actions the employer is 

legally liable

(b) The contractor shall be liable for and hereby

 indemnifies the employer against any liability, loss,

 claim or proceeding consequent upon loss of or

 damage to any moveable or immovable or personal

 property or property contiguous to the site, whether

 belonging to or under the control of the employer or

 any other body or person, arising out of or in the course of or by 

reason of the execution of the works unless due to any act or neglect 

of any person for whose actions the employer is legally liable
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(c) The contractor shall, upon receiving a contract

 instruction from the principal agent, cause the same

 to be made good in a perfect and workmanlike manner

 at his own cost and in default thereof the employer

 shall be entitled to cause it to be made good and to

 recover the cost thereof from the contractor or to

 deduct the same from amounts due to the contractor

(d) The contractor shall be responsible for the

 protection and safety of such portions of the premises

 placed under his control by the employer for the
 purpose of executing the works until the issue of the

 certificate of practical completion

(e) Where the execution of the works involves the risk

 of removal of or interference with support to adjoining

 properties including land or structures or any structuresto be altered 

or added to, the contractor shall and will remain adequately insured or 

insured against the death of or injury to persons or damage to such 

property consequent on such removal or interference with the support 

until such portion of the works has been completed 

(f)

The contractor shall at all times proceed  immediately at his own cost 

to remove or dispose of  any debris and to rebuild, restore, replace 

and/or repair  such property and to execute the works 10.7 High risk 

insurance 

In the event of the project being executed in a geological 

areaclassified as a High Risk Area, that is an area which is subject to 

highly unstable subsurface conditions that might result in catastrophic 

ground movement evident by sinkhole or doline formation the following 

will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of the works until 

the date of the certificate of practical completion bear the full risk of 

and hereby indemnifies and holds harmless the employer against any 

damage to and/or destruction of the works consequent upon a 

catastrophic ground movement as mentioned above. The contractor 

shall take such precautions and security measures and other steps for 

the protection of the works as he may deem necessary 

When so instructed to do so by the principal agent, the contractor shall 

proceed immediately to remove and/or dispose of any debris arising 

from damage to or destruction of the works and to rebuild, restore, 

replace and/or repair the works, at the contractorÆs own costs

10.7.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds 

harmless the employer against any liability, loss, claim or proceeding 

arising at any time during the period of the contract whether arising in 

common law or by statute, consequent upon personal injuries to or the 

death of any person whomsoever resulting from, arising out of or 

caused by a catastrophic ground movement as mentioned above
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The contractor shall be liable for and hereby indemnifies theemployer 

against any and all liability, loss, claim or proceeding consequent upon 

loss of or damage to any moveable or immovable or personal property 

or property contiguous to the site, whether belonging to or under the 

control of the employer  or any other body or person whomsoever 

arising out of or  caused by a catastrophic ground movement, as 

mentioned  above, which occurred during the period of the contract

10.7.3 It is the responsibility of the contractor to ensure that he has 

adequate insurance to cover his risk and liability as mentioned in 

10.7.1 and 10.7.2. Without limiting the contractors obligations in terms 

of the contract, the contractor  shall, within twenty-one (21) calendar 

days of the  commencement date but before commencement of the 

works , submit to the employer proof of such insurance policy, if 

requested to do so

10.7.4 The employer shall be entitled to recover any and all losses 

and/or damages of whatever nature suffered or incurred consequent 

upon the contractors default of his obligations as set out in 10.7.1; 

10.7.2 and 10.7.3. Such losses or damages may be recovered from 

the contractor or by deducting the same from any amounts still due 

under this contract or under any other contract presently or hereafter 

existing between the employer and the contractor and for this purpose 

all these contracts shall be considered one indivisible whole 

Fixed:____________ Value related:____________ Time

 related:____________ Item

A11 LIABILITY INSURANCES

11 Clause 11.0

Fixed:____________ Value related:____________ Time

 related:____________ Item

A12 EFFECTING INSURANCES

12 Clause 12.0

Fixed:____________ Value related:____________ Time

 related:____________ Item

13 A13 No clause

A14 SECURITY

14 Clause 14.0

Clauses 14.1 - 14.8 are amended by replacing them with the following:

14.1 In respect of contracts with a contract sum up to R1 million, the 

security to be submitted by the contractor to the employer will be as a 

payment reduction of five per cent (5%) of the value certified in the 

payment certificate (excluding VAT)

14.1.1 The payment reduction of the value certified in a

 payment certificate shall be mutatis mutandi in terms of 31.8(A) 
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14.1.2 The employer shall be entitled to recover expense and loss 

from the payment reduction in terms of 33.0 provided that the 

employer complies with the provisions of 33.4 in which event the 

employers entitlement shall take precedence over his obligations to 

refund the payment reduction security or portions thereof to the 

contractor

14.2 In respect of contracts with a contract sum above R1 million, the 

contractor shall have the right to select the security to be provided in 

terms of 14.3, 14.4, 14.5, 14.6, or 14.7 as stated in the schedule. Such 

security shall be provided to the employer within twenty-one (21) 

calendar days from commencement date. Should the contractor fail to 

select the security to be provided or should the contractor fail  to 

provide the employer with the selected security within twenty-one (21) 

calendar days from commencement date, the security in terms of 14.7 

shall be deemed to have been selected.

14.3 Where security as a cash deposit of ten per cent (10%) of the 

contract sum (excluding VAT) has been selected:

 

14.3.1 The contractor shall furnish the employer with a cash deposit 

equal in value to ten per cent (10%) of the contract sum (excluding 

VAT) within twenty-one (21) calendar days from commencement 

date14.3.2 Within twenty-one (21) calendar days of the date of 

practical completion of the works the employer shall reduce the cash 

deposit to an amount equal to three per cent (3%) of the contract 

value (excluding VAT), and refund the balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date of final 

completion of the works the employer shall reduce the cash deposit to 

an amount equal to one per cent (1%) of the contract value (excluding 

VAT) and refund the balance to the contractor

14.3.4 On the date of payment of the amount in the final payment 

certificate, the employer shall refund the remainder of the cash deposit 

to the contractor

14.3.5 The employer shall be entitled to recover expense and loss 

from the cash deposit in terms of 33.0 provided that the employer 

complies with the provisions of 33.4 in which event the employers 

entitlement shall take precedence over his obligations to refund the 

cash deposit security or portions obligations to refund the cash deposit 

security or portions thereof to the contractor

14.3.6 The parties expressly agree that neither the employer nor the 

contractor shall be entitled to cede the rights to the deposit to any third 

party

14.4 Not applicable

14.5 Where security as a fixed construction guarantee of five per cent 

(5%) of the contract sum (excluding VAT) and a five per cent (5%) 

payment reduction of the value certified in the payment certificate 

(excluding VAT) has been selected:

14.5.1 The contractor shall furnish a fixed construction guarantee to 

the employer equal in value to five per cent (5%) of the contract sum 

(excluding VAT)

14.5.2 The fixed construction guarantee shall come into force on the 

date of issue and shall expire on the date of practical completion
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14.5.3 The employer shall return the fixed construction guarantee to 

the contractor within fourteen (14) calendar days of it expiring

14.5.4 The payment reduction of the value certified in a payment 

certificate shall be in terms of 31.8 (A) and 34.8

14.5.5 Where the employer has a right of recovery against the 

contractor in terms of 33.0, the employer shall be entitled to issue a 

written demand in terms of the fixed construction guarantee or may 

recover from the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent (5%) of the 

contract sum (excluding VAT) and a payment reduction of five per cent 

(5%) of the value certified in the payment certificate (excluding VAT) 

has been selected:

14.6.1 The contractor shall furnish the employer with a cash deposit 

equal in value to five per cent (5%) of the contract sum (excluding 

VAT) within twenty-one (21) calendar days from commencement date

14.6.2 Within twenty-one (21) calendar days of the date of practical 

completion of the works the employer shall refund the cash deposit in 

total to the contractor

14.6.3 The payment reduction of the value certified in apayment 

certificate shall be mutatis mutandi in terms of 31.8(A)

14.6.4 Where the employer has a right of recovery against the 

contractor in terms of 33.0, the employer may issue a written notice in 

terms of 33.4 or may recover from the payment reduction or may do 

both

14.7 Where security as a payment reduction of ten per cent (10%) of 

the value certified in the payment certificate (excluding VAT) has been 

selected:

14.7.1 The payment reduction of the value certified in a

 payment certificate shall be mutatis mutandi in terms of 31.8(B)

14.7.2 The employer shall be entitled to recover expense and loss 

from the payment reduction in terms of 33.0 provided that the 

employer complies with the provisions of 33.4 in which event the 

employers entitlement shall take precedence over his obligations to 

refund the payment reduction or portions thereof to the contractor

14.8 Payments made by the guarantor to the employer in terms of the 

fixed or variable construction guarantee shall not prejudice the rights 

of the employer or contractor in terms of  this agreement
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14.9 Should the contractor fail to furnish the security in terms of 14.2, 

the employer, in his sole discretion and without notification to the 

contractor, is entitled to change the notification to the contractor, is 

entitled to change the notification to the contractor, is entitled to 

change the contractors selected form of security to that of a ten per 

cent (10%) payment reduction of the value certified in the payment  

certificate (excluding VAT), whereafter 14.7 shall be applicable

Fixed:____________ Value related:____________ Time

 related:____________ Item

EXECUTION 

A15 PREPARATION FOR AND EXECUTION OF THE

 WORKS

15 Clause 15.0

Clause 15.1.1 is amended by replacing it with:

No Clause

Clause 15.1 is amended by the addition of the following clause:

 15.1.4 An acceptable health and safety plan, required in terms of the 

Occupational Health and Safety Act, 1993 (Act 85 of  1993), within 

twenty-one (21) calendar days of  commencement date

Clause 15.2.1 is amended by replacing it with the following 

clause:

Give the contractor possession of the site within ten (10) working days 

of the contractor complying with the terms of 15.1.2 and 15.1.4

Fixed:____________ Value related:____________ Time

 related:____________ Item

A16 ACCESS TO THE WORKS

16 Clause 16.0

Fixed:____________ Value related:____________ Time

 related:____________ Item

A17 CONTRACT INSTRUCTIONS

17 Clause 17.0

Fixed:____________ Value related:____________ Time

 related:____________ Item

A18 SETTING OUT OF THE WORKS

18 Clause 18.0

Fixed:____________ Value related:____________ Time

 related:____________ Item
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A19 ASSIGNMENT

19 Clause 19.0

Fixed:____________ Value related:____________ Time

 related:____________ Item

A20 NOMINATED SUB-CONTRACTORS

20 Clause 20.0

Clause 20.1.3 is amended by replacing it with the following: 

No Clause

Note: See item B9.1 hereinafter for adjustment of attendance on 

nominated subcontractors executing work allowed for under 

provisional sums 

Fixed:____________ Value related:____________ Time

 related:____________ Item

A21 SELECTED SUBCONTRACTORS

21 Clause 21.0

Clause 21 is amended by replacing it with:

No Clause

Fixed:____________ Value related:____________ Time

 related:____________ Item

A22 EMPLOYERS DIRECT CONTRACTORS

22 Clause 22.0

Fixed:____________ Value related:____________ Time

 related:____________ Item

A23 CONTRACTOR'S DOMESTIC SUBCONTRACTORS

23 Clause 23.0

Fixed:____________ Value related:____________ Time

 related:____________ Item

COMPLETION 

A24 PRACTICAL COMPLETION

24 Clause 24.0

Fixed:____________ Value related:____________ Time

 related:____________ Item

A25 WORK'S COMPLETION

25 Clause 25.0

Fixed:____________ Value related:____________ Time

 related:____________ Item
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A26 FINAL COMPLETION

26 Clause 26.0

Fixed:____________ Value related:____________ Time

 related:____________ Item

A27 LATENT DEFECTS LIABILITY PERIOD

27 Clause 27.0

Fixed:____________ Value related:____________ Time

 related:____________ Item

A28 SECTIONAL COMPLETION

28 Clause 28.0

Fixed:____________ Value related:____________ Time

 related:____________ Item

A29 REVISION OF DATE FOR PRACTICAL

 COMPLETION

29 Clause 29.0

Fixed:____________ Value related:____________ Time

 related:____________ Item

A30 PENALTY FOR NON-COMPLETION

30 Clause 30.0

Fixed:____________ Value related:____________ Time

 related:____________ Item

PAYMENT 

A31 INTERIM PAYMENT TO THE CONTRACTOR

Clause 31.0

Clause 31.8 is amended by replacing it with the following two 

alternative clauses:

Alternative A

31.8(A) Where a security is selected in terms of 14.1; 14.5 or 14.6, the 

value of the works in terms of 31.4.1 and materials and goods in terms 

of 31.4.2 shall be certified in full. The value certified shall be subject to 

the following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in interim payment 

certificates issued up to the date of practical completion

31.8(A).2 Ninety-seven per cent (97%) of such value in interim 

payment certificates issued on the date of practical completion and up 

to but excluding the date of final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment 

certificates issued on the date of final completion and up to but 

excluding the final payment certificate in terms of 34.6
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31.8(A).4 One hundred per cent (100%) of such value in the final 

payment certificate in terms of 34.6 except where the amount certified 

is in favour of the employer. In such an event the payment reduction 

shall remain at the adjustment level applicable to the final payment 

certificate

Alternative B

31.8(B) Where security is a payment reduction in terms of 14.7 the 

value of the works in terms of 31.4.1 and materials and goods in terms 

of 31.4.2 shall be certified in full. The value certified shall be subject to 

the following percentage adjustments:

31.8(B).1 Ninety per cent (90%) of such value in interim payment 

certificates issued up to the date of practical completion

31.8(B).2 Ninety-seven per cent (97%) of such value in interim 

payment certificates issued on the date of practical completion and up 

to but excluding the date of final completion

31.8(B).3 Ninety-nine per cent (99%) of such value in interim payment 

certificates issued on the date of final completion and up to but 

excluding the final payment certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in the final 

payment certificate in terms of 34.6 except where the amount certified 

is in favour of the employer. In such an event the payment reduction 

shall remain at the adjustment level applicable to the final payment 

certificate

Clause 31.12 is amended by deleting the following:

Payment shall be subject to the employer giving the

 contractor a tax invoice for the amount due

Fixed:____________ Value related:____________ Time

 related:____________

Item
A32 ADJUSTMENT TO THE CONTRACT VALUE

32 Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the addition of the 

following at the end of the sentence:

"due to no fault of the contractor"

Fixed:____________ Value related:____________ Time

 related:____________ Item

A33 RECOVERY OF EXPENSE AND LOSS

33 Clause 33.0

Fixed:___________Value related:__________Time

 related:____________ Item
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A34 FINAL ACCOUNT AND FINAL PAYMENT

34 Clause 34.0

Clause 34.1 is amended by removing "#" next to 34.1

Clause 34.2 is amended by removing "#" next to 34.2

Clause 34.8 is amended by deleting the words where security as a 

fixed construction guarantee in terms of 14.4 has been selected or 

where payment reduction has been applied in terms of 14.7.1

Clause 34.13 is amended by replacing "seven (7) calender days" with 

"twenty one (21) calender days" and deleting the words "subject to the 

employer giving the contractor a tax  invoice for the amount due.

Fixed:____________ Value related:____________ Time

 related:____________ Item

A35 PAYMENT TO OTHER PARTIES

35 Clause 35.0

Fixed:____________ Value related:____________ Time

 related:____________ Item

CANCELLATION 

A36 CANCELLATION BY EMPLOYER - CONTRACTORS

 DEFAULT 

36 Clause 36.0

Clause 36.3 is amended by removing the reference to No clause and 

replacing the words principal agent with employer

Clause 36.0 is amended by the addition of the following clause:

Clause 36.1.3 refuses or neglects to comply strictly with any of

 the conditions of contract.

Clause 36.1.4 estate being sequestrated, liquidated or surrendered in 

terms insolvency laws in force within the  Republic of South Africa.

36.1.5 in the judgement of the employer, has engaged in  corrupt or 

fraudulent practices in competing for or in executing  the contract.

Clause 36.3 is amended by removing the reference to "No clause" and 

replacing the words "principal agent" with  "employer".
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Clause 36.0 is amended by the addition of the following clause:

36.7 Notwithstanding any clause to the contrary, on cancellation of this 

agreement either by the employer or the contractor; or  for any reason 

whatsoever, the contractor shall on written instruction, discontinue with 

the works on a date stated and withdraw himself from the site. The 

contractor shall not be entitled to refuse to withdraw from the works on 

the grounds of any lien or right of retention or on the grounds of any 

other right  whatsoever

Fixed:____________ Value related:____________ Time

 related:____________ Item

A37 CANCELLATION BY EMPLOYER  LOSS AND

 DAMAGE

37 Clause 37.0

Clause 37.0 is amended by the addition of the following clause:

37.5 Notwithstanding any clause to the contrary, on cancellation of this 

agreement either by the employer or the contractor; or for any reason 

whatsoever, the contractor shall on written instruction, discontinue with 

the works on a date stated and  withdraw himself from the site. The 

contractor shall not be entitled to refuse to withdraw from the works on 

the grounds of any lien or right of retention or on the grounds of any 

other right whatsoever

Fixed:____________ Value related:____________ Time

 related:____________ Item

A38 CANCELLATION BY CONTRACTOR - EMPLOYERS

 DEFAULT

38 Clause 38.0

Clause 38.0 is amended by the addition of the following clause:

38.7 Notwithstanding any clause to the contrary, on cancellation of this 

agreement either by the employer or the contractor; or for any reason 

whatsoever, the contractor shall on written instruction, discontinue with 

the works on a date stated and withdraw himself from the site. The 

contractor shall not be entitled to refuse to withdraw from the works on 

the grounds of any lien or right of retention or on the grounds of any 

other right whatsoever

Fixed:____________ Value related:____________ Time

 related:____________ Item

A39 CESSATON - CANCELLATION OF THE WORKS

39 Clause 39.0

Fixed:____________ Value related:____________ Time

 related:____________ Item
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A40 DISPUTE SETTLEMENT 

40 Clause 40.0 

Clause 40.2.2 is amended by replacing one (1) year with three (3) 

years  

Clause 40.6 is amended by removing the reference to:  

No clause 

Clause 40.7.1 is amended by replacing (10) with (15) and by the 

addition of the following: 

Whether or not mediation resolves the dispute, the parties shall bear 

their own cost concerning the mediation and equally share  the costs 

of the mediator and related costs 

Fixed:____________ Value related:____________ Time

 related:____________ Item

SUBSTITUTE PROVISIONS 

A41 STATE CLAUSES

41 Clause 41.0

Fixed:____________ Value related:____________ Time

 related:____________ Item

CONTRACT VARIABLES 

THE SCHEDULE (F Contract data) 

A42 PRE-TENDER INFORMATION

42 Clause 42.0

Tenderers are referred to the document C1.2 refer to Notes to 

Tenderers (EC) for variables pertaining to this contract

Fixed:____________ Value related:____________ Time

 related:____________ Item

SECTION B: JBCC PRELIMINARIES 

DEFINITIONS AND INTERPRETATION 

43 Definitions and interpretation

Fixed:____________ Value related:____________ Time

 related:____________ Item

DOCUMENTS 

44 Checking of documents

Fixed:____________ Value related:____________ Time

 related:____________ Item

45 Provisional bills of quantities

Fixed:____________ Value related:____________ Time

 related:____________ Item
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46 Availability of construction documentation

Fixed:____________ Value related:____________ Time

 related:____________ Item

47 Interests of agents

Fixed:____________ Value related:____________ Time

 related:____________ Item

48 Priced documents

Fixed:____________ Value related:____________ Time

 related:____________ Item

49 Tender submission

Clause 2.6 is amended by replacing JBCC Form of Tender with Form 

of Offer and Acceptance (see Returnable Schedules)

Fixed:____________ Value related:____________ Time

 related:____________ Item

THE SITE 

50 Defined works area

Fixed:____________ Value related:____________ Time

 related:____________

Item

Geotechnical investigation

Fixed:____________ Value related:____________ Time

 related:____________

Item

51 Inspection of the site

Tenderers shall complete the Site Inspection Certificate (as per 

Returnable Schedules) included in the tender documents and return 

the same with the tender  submission.

Fixed:____________ Value related:____________ Time

 related:____________ Item

52 Existing premises occupied

Fixed:____________ Value related:____________ Time

 related:____________

53 Previous work  dimensional accuracy Item

Fixed:____________ Value related:____________ Time

 related:____________

54 Previous work  defects Item

Fixed:____________ Value related:____________ Time

 related:____________

55 Services  known Item

Fixed:____________ Value related:____________ Time

 related:____________
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56 Services  unknown Item

Fixed:____________ Value related:____________ Time

 related:____________

57 Protection of trees Item

Fixed:____________ Value related:____________ Time

 related:____________

58 Articles of value Item

Fixed:____________ Value related:____________ Time

 related:___________

59 Inspection of adjoining properties Item

Fixed:____________ Value related:____________ Time

 related:____________ Item

MANAGEMENT OF CONTRACT 

60 Management of the works

Fixed:____________ Value related:____________ Time

 related:___________ Item

61 Programme for the works

Fixed:____________ Value related:____________ Time

 related:____________ Item

62 Progress meetings

Fixed:____________ Value related:____________ Time

 related:____________ Item

63 Technical meetings

Fixed:____________ Value related:____________ Time

 related:____________ Item

64 Labour and plant records

Fixed:____________ Value related:____________ Time

 related:____________ Item

SAMPLES, SHOP DRAWINGS AND

 MANUFACTURERSÆ INSTRUCTIONS 

65 Samples of materials

Fixed:____________ Value related:____________ Time

 related:____________ Item

66 Workmanship samples

Fixed:____________ Value related:____________ Time

 related:____________ Item

67 Shop drawings

Fixed:____________ Value related:____________ Time

 related:____________ Item
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68 Compliance with manufacturer's instructions

Fixed:____________ Value related:____________ Time

 related:____________ Item

TEMPORARY WORKS AND PLANT 

69 Deposits and fees

Fixed:____________ Value related:____________ Time

 related:____________ Item

70 Enclosure of the works

Fixed:____________ Value related:____________ Time

 related:____________ Item

71 Advertising

Fixed:____________ Value related:____________ Time

 related:____________ Item

72 Plant, equipment, sheds and offices

Fixed:____________ Value related:____________ Time

 related:____________ Item

73 Main notice board

Fixed:____________ Value related:____________ Time

 related:____________ Item

74 Subcontractors notice board

Fixed:____________ Value related:____________ Time

 related:____________ Item

TEMPORARY SERVICES 

75 Location

Fixed:____________ Value related:____________ Time

 related:____________ Item

76 Water

Fixed:____________ Value related:____________ Time

 related:____________ Item

77 Electricity

Fixed:____________ Value related:____________ Time

 related:____________ Item

78 Telecommunication facilities

Fixed:____________ Value related:____________ Time

 related:____________ Item

79 Ablution facilities

Fixed:____________ Value related:____________ Time

 related:____________ Item
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PRIME COST AMOUNTS 

80 Responsibility for prime cost amounts

Fixed:____________ Value related:____________ Time

 related:____________

ATTENDANCE ON N/S SUBCONTRACTORS 

81 General attendance

The schedule rates providing for attendance on nominated

 subcontractors and other contractors, will be adjusted only if the 

scope of the work has changed

Fixed:____________ Value related:____________ Time

 related:____________ Item

82 Special attendance

Fixed:____________ Value related:____________ Time

 related:____________ Item

83 Commissioning  fuel, water and electricity

Fixed:____________ Value related:____________ Time

 related:____________ Item

FINANCIAL ASPECTS 

84 Statutory taxes, duties and levies

Fixed:____________ Value related:____________ Time

 related:____________ Item

85 Payment for preliminaries

Fixed:____________ Value related:____________ Time

 related:____________ Item

86 Adjustment of preliminaries

Fixed:____________ Value related:____________ Time

 related:____________ Item

87 Payment certificate cash flow

Fixed:____________ Value related:____________ Time

 related:____________ Item

GENERAL 

88 Protection of the works

Fixed:____________ Value related:____________ Time

 related:____________ Item

89 Protection / isolation of existing / sectionally occupied

 works

Fixed:____________ Value related:____________ Time

 related:____________ Item
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90 Security of the works

Fixed:____________ Value related:____________ Time

 related:____________ Item

91 Notice before covering work

Fixed:____________ Value related:____________ Time

 related:____________ Item

92 Disturbance

Fixed:____________ Value related:____________ Time

 related:____________ Item

93 Environmental disturbance

Fixed:____________ Value related:____________ Time

 related:____________

Item

94 Works cleaning and clearing

Fixed:____________ Value related:____________ Time

 related:____________

Item

95 Vermin

Fixed:____________ Value related:____________ Time

 related:____________

Item

96 Overhand work

Fixed:____________ Value related:____________ Time

 related:____________

Item

97 Instruction manuals and guarantees

Fixed:____________ Value related:____________ Time

 related:____________

Item

98 As built information

Fixed:____________ Value related:____________ Time

 related:____________

Item

99 Tenant installations

Fixed:____________ Value related:____________ Time

 related:____________ Item

SCHEDULE OF VARIABLES 

100 Pre-tender information

Fixed:____________ Value related:____________ Time

 related:____________ Item

This schedule contains all variables referred to in this document and is 

divided into pretender and post-tender categories. The pre-tender 

category must be completed in full and included in the tender 

documents. Both the pre-tender and post-tender categories form part 

of these Preliminaries.
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Spaces requiring information must be filled in, shown as not applicable 

or deleted and not left blank. Where choices are offered, the non-

applicable items are to be deleted.

Where insufficient space is provided the information should be 

annexed hereto and cross-referenced to the applicable clause of the 

schedule. Key cross reference clauses are italicised in [ ] brackets

12,1 PRE TENDER INFORMATION

12.1.1 Provisional Bills of Quantities

[2.2] The quantities are provisional

NO

12.1.2 Availability of construction documentation

[2.3] Construction of documentation is complete

NO

12.1.3 Interest of agents

[2.4] Details: 
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12.1.4  Defined works area 

[3.1]  Details: Existing school; construction of toilet blocks. 

12.1.5 Geotechnical investigation

[3.2]  Details: Investigations have been conducted and 

 reports are available to be viewed at the the Principal Agent's

  offices. 

12.1.6 Existing premises occupied

12.1.7  Previous work - dimensional accuracy 

[3.5] Details: 

12.1.8  Previous work - defects 

[3.6}  Details: to be checked on site by the contractor prior to 

 building opperations

12.19. Services - known

[3.7]

Details: All known services will be pointed out at the handover of site. 

However Should the contracor encounter any existing services such 

as underground cables, pipes or sewer during the execution of the 

works he shall notify the principal agent immediately and suspend 

work in the immediate vicinity  until instruction to proceed has been 

given by the principal  agent.

12.1.10 Protection of trees

[3.9]

Specific requirements: All trees are to be protected and may only be 

removed, trimmed or otherwise interfered with, with the specific written 

approval of the principal agent.

 reports are available to be viewed at the the Principal Agent's

 offices.

12.1.6 Existing premises occupied

[3.4]

There are existing Structures on site including somethat will be 

renovated in this contract. These may also be occupied during works 

hence due arrangements shall be made to minimise disruption of the 

learning process.

12.1.7 Previous work - dimensional accuracy

[3.5] Details: 

12.1.8 Previous work - defects

[3.6} Details: to be checked on site by the contractor prior to

 building opperations

12.19. Services - known

[3.7]

Details: All known services will be pointed out at the handover of site. 

However Should the contracor encounter any existing services such 

as underground cables, pipes or sewer during the execution of the 

works he shall notify the principal agent immediately and suspend 

work in the immediate vicinity  until instruction to proceed has been 

given by the principal  agent.

12.1.10 Protection of trees

[3.9]

Specific requirements: All trees are to be protected and may only be 

removed, trimmed or otherwise interfered with, with the specific written 

approval of the principal agent.
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12.1.11 Inspection of adjoining properties

[3.11] Specific requirements: The contractor must inspect

 adjoining properties and immediately bring to the attention of the P/A 

of any consequences that may arise from the building works.

12.1.12 Enclosure of the works

[6.2}

Specific requirements: The contractor shall enclose the works as 

required by the Occupational Health and Safety Act.

12.1.13 Offices

[6.4.3] Specific requirements:

The contractor shall provide, maintain and remove on completion of 

the works an office for the exclusive use of the principal agent, 

minimum size 4 x 3 x 3m high internally, suitably insulated and 

ventilated, provided with electric lighting and fitted with boarded floor, 

desk,  chair, drawing stool, drawing board and lock-up  drawers for 

drawings. The office shall be kept clean  and fit for use at all times.

12.1.14 Main notice board

[6.5] Specific requirements:

The contractor shall provide, erect where directed,

 maintain and remove on completion of the works a

 notice board size 3 x 3m as type Drawing GEN 063,

 constructed of suitable boarding with flat smooth

 surface and with edging bead 19mm thick round outer

 edges and projecting 12mm from face of boarding and

 rounded on front edge. The board shall be securely

 fixed to hoarding, where hoarding is provided, or fixed

 to and including a suitable supporting structure of
 timber or tubular posts and braces. The board is to be

 painted ivory white and the bead and 12mm wide

 dividing lines dark green. All wording shall be inscribed

 in dark green as per the coat of arms for SA. All

 wording shall be inscribed in dark green painted sans

 serif lettering.

12.1.15 Subcontractors' notice board

[6.6] Specific requirements:

NO

12.1.16 Water

[7.2} Option A (by contractor)

YES

Option B (by employer - free of charge)

NO

Option C (by employer - metered)

NO
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12.1.17 Electricity

[7.3] Option A (by contractor)

YES

Option B (by employer - free of charge)

NO

Option C (by employer - metered)

NO

12.1.18 Telecommunications

[7.4] Telephone

YES

Facsimile

YES

E-mail

YES

12.1.19 Ablution facilities

[7.5} Option A (by contractor)

YES

Option B (by employer)

NO

12.1.20 Protection of existing/sectionally occupied works 

[11.2] Protection is required

YES

12.1.21 Special attendance

[9.2] Subcontractor (1) details:

Subcontractor (2) details:

Subcontractor (3) details:

Subcontractor (4) details:

12.1.22 Protection of works

[11.1] Specific requirements: The contractor shall protect the

 work for the duration of the contract.

12.1.23 Disturbance
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[11.5] Specific requirements:

The contractor shall keep the site, structures, etc well

 watered during operations to prevent dust and shall

 provide and erect and remove on completion of the

 works all necessary temporary dust screens, all to the

 satisfaction of the principal agent

12.1.24 Environmental disturbance

[11.6] Specific requirements: None

12,2 POST-TENDER INFORMATION

12.2.1 Payment of preliminaries

[10.2] Option A (prorated)

NO

Option B (calculates)

YES

12.2.2 Adjustment of preliminaries

[10.3] Option A (three categories)

YES

Option B (detailed breakdown)

YES

12.2.3 Additional agreed preliminaries items

Details:N/A

SECTION C: SPECIFIC PRELIMINARIES 

Section C contains specific preliminary items which apply to this 

contract except where N/A (Not  Applicable) appears against an 

item 

C1 CONTRACT DRAWINGS

The drawings issued with the tender documents do not

 comprise the complete set but serve as a guide only for tendering 

purposes and for indicating  the scope of the work to enable the 

tenderer to acquaint himself with the nature and extent of the works 

and the manner in which they are to be executed

Should any part of the drawings not be clearly intelligible to the 

tenderer he shall, before submitting his tender, obtain clarification in 

writing from the principal agent

Fixed: ____________ Value related:____________ Time

 related:____________ Item
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C2 GENERAL PREAMBLES

The document Specification of Materials and Methods to be used 

(PW371) is obtainable on request from the head office and all regional 

offices of the Department,and shall be read in conjunction with the bills 

of quantities and be referred to for the full descriptions of work to be 

done and  materials to be used

Fixed: ____________ Value related:____________ Time

 related:____________ Item

C3 TRADE NAMES

Wherever a trade name for any product has been described in the bills 

of quantities,

the tenderers attention is drawn to the fact that any other product of 

equal quality may be used subject to the written approval of the 

principal agent  being obtained prior to the closing date for submission 

of  tenders

If prior written approval for an alternative product is not  obtained, the 

product described shall be deemed to have been tendered for

Fixed: ____________ Value related:____________ Time

 related:____________ Item

C4 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer 

shall provide all the information called for, failing which the price of any 

such  item, materials or equipment shall be excluded from currency 

fluctuations. (refer  to Schedule of Imported Materials and Equipment 

to be completed by tenderer)

Notwithstanding any provisions elsewhere regarding the

 adjustment of contract prices,the price of any item, material or 

equipment listed in terms of this clause shall be excluded from the 

Contract Price Adjustment Provisions (if applicable)

Fixed: ____________ Value related:____________ Time

 related:____________

C5 VIEWING THE SITE IN SECURITY AREAS

The site is situated in a security area and the tenderer must arrange 

with the unit commander or other responsible officer to  obtain 

permission to enter the site for tendering purposes

Fixed:_______ Value related:_______ Time related:_______ N/A
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C6 COMMENCEMENT OF WORKS IN SECURITY

 AREAS

As the works falls within a security area the contractor must give the 

unit commander or other responsible officer noticebefore 

commencement of the works. Should the contractor fail to make such 

arrangements, admission to the site may be refused and any 

additional costs will be for the contractor's  account.

Fixed:_______ Value related:_______ Time related:_______ N/A

C7 ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor shall obtain 

entrance permits for his personnel and workmen entering the area and 

shall comply with all regulations and instructions which may be issued 

from time to time regarding the protection of persons and property 

under the control of the

 Defence Force, Police or chief security officer.

Fixed:_______ Value related:_______ Time related:_______ N/A

C8 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his personnel 

and workmen, or a certain number of them, security classified.

In the event of the principal agent requesting the removal of a person 

or persons from the works for security reasons, the contractor shall do 

so forthwith and shall thereafter ensure that such person or persons 

are denied access to the works and  the site and/or to any document 

or information relating to the  works.

Fixed:_______ Value related:_______ Time related:_______ N/A

C9 PROHIBITION ON TAKING OF PHOTOGRAPHS

 In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited 

to sketch or to take photographs of any military site or installation or 

any building or civil works thereon or to be in possession of a camera 

or other apparatus used for taking of  photographs except when 

authorized thereto by or on behalf of  the Minister.

The same prohibition is also applicable to all correctional institutions in 

terms of article 44.1(e) of the Correctional  Services Act 8 of 1959.

Fixed:_______ Value related:_______ Time related:_______ Item
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C10 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements set out in the 

Construction Regulations, 2008 issued under the  Occupational Health 

and Safety Act, 1993 (Act No 85 of 1993).

It is required of the contractor to thoroughly study the Health and 

Safety Specification that must be read together with and is deemed to 

be incorporated under this Section of the bills of quantities / lump sum 

document.

The contractor must take note that compliance with the Occupational 

Health and Safety Act, Construction Regulations  and Health and 

Safety Specification is compulsory.  In the event  of partial or total non 

compliance, the principal agent,  notwithstanding the provisions of 

clause A31.0 of Section A or  any other clause to the contrary, 

reserves the right to delay issuing any progress payment certificate 

until the contractor  provides satisfactory proof of compliance.  The 

contractor  shall not be entitled to any compensation of whatsoever 

nature, including interest, due to such delay of payment.

Provision for pricing of the Occupational Health and Safety Act, 

Construction Regulations and Health and Safety Specification is made 

under this clause and it is explicitly pointed out that all  requirements of 

the aforementioned are deemed to be priced  hereunder and no 

additional claims in this regard shall be  entertained.

Fixed:_______ Value related:_______ Time related:_______ Item

C11 HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the

 HIV/AIDS Specification (PW1544) of the Department that must be 

read together with and is deemed to be incorporated under this 

Section of the Bills of Quantities.

Provision for pricing of HIV/AIDS awareness is made under items 

C10.1 to C10.5  hereafter and it is explicitly pointed out that all 

requirements of the aforementioned  specification are deemed to be 

priced hereunder, as the said items represent the only method  of 

measurement and no additional items or extras to the contract in this 

regard shall be entertained

The contractor must take note that compliance with the

 HIV/AIDS Specification is compulsory. In the event of partial or total 

non-compliance, the  principal agent, notwithstanding the provisions of 

Clause A 31 of Section 1:

 Preliminaries (Section A) or any other clause to the contrary, reserves 

the right to delay issuing any progress payment certificate until the 

contractor provides satisfactory proof of compliance. The contractor 

shall not be entitled to any  compensation of whatsoever nature, 

including interest, due to  such delay of payment
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C11.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of an 

Awareness Champion including provision of all relevant services, all in 

accordance with the HIV/AIDS

Specification

Fixed:_____Value related:_______  Time related_______ Item

C11.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service Provider approved 

by the principal agent, provision of a Service Provider Workshop Plan 

and a  suitable venue, conducting of awareness workshops by means  

of traditional and/or modern multi-media techniques, including  follow-

up courses, making available all tuition material and  performing 

assessment procedures, all in accordance with the  HIV/AIDS 

Specification

Fixed:______Value related:________ Time related:_______ Item

C11.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when necessary of 

four plastic laminated posters, booklets and educational videos, etc. 

for the duration of the construction period, all in accordance with the 

HIV/AIDS Specification

Fixed:______Value related:________Time related:_______ Item

C11.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed in position, 

including male and female condoms, replenishing male and female 

condoms on a  daily basis as required for the duration of the 

construction  period, all in accordance with the HIV/AIDS Specification

Fixed:______ Value related:_______ Time related_________ Item

C11.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing the principal 

agent with access to information including making available all reports, 

thoroughly completed and reflecting the correct information, for the 

duration of the construction period and close out, all in accordance 

with the HIV/AIDS Specification

Fixed:________Value related:_______ Time related:________ Item

R

Section No. 1 

Bill No. 1

Preliminaries 

Mashoba Primary School 

-29-



DEVELOPMENT BANK OF SOUTHERN AFRICA 

ASBESTOS REPLACEMENT PROGRAM 

MASHOBA  PRIMARY SCHOOL

Item No. Unit Quantity Rate Amount

C12 SOCIAL AND ECONOMIC DELIVERABLES IN

 CONSTRUCTION WORKS CONTRACTS

The contractor shall thoroughly study and comply with the 

requirements and specification data set out in Part C3.6:

 Specification for Social and Economic Deliverables in

 Construction.

Provision for the pricing of Social and Economic Deliverables ismade 

under items C12.1 to C12.4 herefter and it is explicitly pointed out that 

all requirements of the aforementioned specification are deemed to be 

priced hereunder, and no additional items or extras to the contract in 

this regard shall be entertained.

Fixed:________Value related:_______ Time related:________ Item

C12.1 UTILIZE LOCAL RESOURCES

DELIVERABLE A1: Utilise local resources as described in the 

Specification Data.

Fixed:________Value related:_______ Time related:________ Item

C12.2 Provide Experiental Work Opportunities Towards a Technical 

Qualification For Designated Persons Item

DELIVERABLE A2: Provide experiental work opportunities towards a 

technical qualification for designated persons as described in the 

specification Data.

Fixed:________Value related:_______ Time related:________ Item

C12.3 Provide Experiental Work Opportunities

 TowardsTrade Competencies For Designated Persons

DELIVERABLE E3: Provide experiental work opportunities and  

training towards Trade competencies for designated persons as 

described in the specification Data.

Fixed:________Value related:_______ Time related:________ Item

C12.4 Provide and Manage Training Providers to Provide  Life Skills 

Training to Employees.

DELIVERABLE E4: Procure and Manage Training provider to  provide 

specific training for the minimum number of employees  as per part 

C3.6 in life skills training. As described in the  Specification Data.

Fixed:________Value related:_______ Time related:________
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C13. LABOUR - INTENSIVE WORKS

Those part of the contract to be constructed using

 labour-intensive methods have been marked in the bill of quantities 

with the letters LI in a separate col filled in against every item so 

designated. The  works, or parts of the works so designated are to be 

constructed using labour - intensive methods only. The use of plant to 

provide such works, other than plant specifically provided for in the 

scope of work, is a variation to the contract. The items marked with 

the lettar LI are  not necessorily an exhaustive list of all the activities 

which must be done by hand, and this clause does not overide any of 

the requirements in the "Specification for social and economic 

deliverables in construction works contracts" 

C13.1 LABOUR - INTENSIVE 

Payment for items which are designated to be constructed labour-

intensively (either in this schedule or in the Scope of Work) will not be 

made unless they are constructed using labour-intensive methods. 

Any unauthorised use of plant to carry out work which was to be done 

labour-intensively will not be condoned and any works so constructed 

will be certified for payment.

Fixed:________Value related:_______ Time related:________ Item

SCHEDULE OF SUPPLEMENTARY INFORMATION 

NOTE: 

The information listed below is in respect of certain clauses in the 

Preliminaries, requiring the supplementary information 

 

Amount  of insurance against injury to person or property in respect of 

any single occurence R 5 Million Amount of Insurance against removal 

of support to adjoining properties in respect of any single occurance.

Not specifically prescribed.

CLAUSE NO  A1   - Clause A1 has been amended to read that 

construction period means the period commencing on the date on 

which possesion of site is given to the contractor

CLAUSE NO  A24 

The date for site handover :-  TO BE ANNOUNCED

The contractual practical completion date is :6 (Six) months after the 

date of site handover including public holidays and statutory builders 

holidays.

CLAUSE NO  A30   -  Amount of penalty: 0.0275/R100 of the contract 

sum excluding VAT per calender day on which the completion of work 

may be in arrea.

CLAUSE NO  A31  - Clause A31 has been amended to read that 

payment be made within 30 days.

R
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CLAUSE NO  C11.1  - Clause C11.1 has been amended to include 

the following allowances:

R
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SECTION NO. 2

BILL NO. 1 

MASONRY 

PREAMBLES 

The Tenderer is referred to the relevant Clauses in the separate 

Standard Preambles of Trades hereunder  attached.

BRICKWORK IN SUPERSTRUCTURE 

Brickwork of NFX bricks (14 MPa nominal compressive strength) 

in Class I mortar: 

1 Half brick walls. m2 320                    -                           

2 Ditto, but in beamfilling. m2 128                    -                           

3 One brick walls. m2 448                    -                           

4 One brick walls of two half brick skins in gable walls. m2 144                    -                           

5 Piers. m3 1                        -                           

BRICKWORK SUNDRIES 

Brickwork reinforcement: 

6 75mm Wide reinforcement built in horizontally. m 245                    -                           

7 150mm Wide reinforcement built in horizontally. m 483                    -                           

Prestressed fabricated precast lintels including necessary 

temporary supports: 

8 Pair of 110 x 70mm Lintels in lengths not exeeding 3m. m 72                      -                           

9

Pair of 110 x 70mm Lintels in lengths exceeding 3m and not exeeding 

4.5m. m -                           

Turning pieces to lintels, etc: 

10 220mm Wide turning piece to lintels etc. m 48                      -                           

Galvanised Hoop Iron cramps, ties, etc: 

11

30 x 1.6mm Roof ties 1.5 long with one end fixed to timber and the 

other end built into brickwork (Provisional). No 212                    -                           

Air bricks etc: 

12 229 x 152mm Clay vermin proof air brick. (Provisional). No 28                      -                           
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SECTION NO. 2 

BILL NO. 2 

ROOF COVERINGS 

PREAMBLES

The Tenderer is referred to the relevant Clauses in the separate 

Standard Preambles of Trades hereunder  attached.

CORRUGATED METAL SHEETING AND

 ACCESSORIES 

0,53mm GRS Kliplok 700"Safintra" ( Rain Cloud) steel sheeting 

and accessories fixed to timber purlins (elsewhere): 

1 Roof covering with pitch not exceeding 25 degrees. m2 944                    -                           

0,53mm "Safintra" Kliplok 700 ( Rain Cloud) flashings: 

2 Ridge capping to suit roof profile. m 114                    -                           

3 Hip capping to suit roof profile. m 70                      -                           

RAINWATER DISPOSAL 

Seamless aluminium gutters. 

4 100x 75mm Eaves gutters. m 227                    -                           

5 Extra over gutter for stopped end. No 18                      -                           

6 Extra over gutter for angle. No 19                      -                           

7 Extra over 100 x 75mm eaves gutter for outlet for 75mm No 18                      -                           

 diameter pipe. 

8 75mm Diameter rainwater pipes. m 99                      -                           

9 Extra over rainwater pipe for bend. No 18                      -                           

10 Extra over rainwater pipe for eaves offset 500mm projection. No 18                      -                           

ROOF INSULATION 

Sisalation 420' or similar approved heavy industrial grade 

aluminium foil based insulation.: 

11

Insulation laid taut over battens (at approximately 380mm centres) and 

fixed concurrent with roof covering including galvanised steel straining 

wires, laps, etc. m2 944                    -                           

Asbestos Roof Removal

12

Asbestos Roof removal and roof trusses, ceiling with pitch not 

exceeding 25 degrees and cart away rubble to the approved spoil area m2 944                    -                           
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BUILDING WORK 

Item No. Unit Quantity Rate Amount

SECTION NO. 2

BILL NO. 3

CARPENTRY AND JOINERY 

PREAMBLES 

The Tenderer is referred to the relevant Clauses in the separate 

Standard Preambles of Trades hereunder  attached.

SUPPLEMENTARY PREAMBLES 

Prefabricated trusses shall be fabricated in a factory by a truss 

fabricator who has been awarded a Certificate of Competence by the 

Institute of Timber Construction and is approved by the Principal 

Agent. 

All trusses shall be designed by a registered Professional  Engineer in 

accordance with SABS Code of Practice for Design  of Timber 

Structures. 

The complete structure shall be inspected by the truss designer to 

ensure that the manufacture and erection details have been  complied 

PREFABRICATED ROOF TRUSSES, ETC. 

Sawn softwood: 

Prefabricated timber roof construction complete including 

purlins, runners, bracing hips, valleys, cleats, purlins, etc., 

supplied and fixed complete: 

1

Trusses for double pitched roof  rectangular shaped building, size 944 

m2 on plan m2 944                    -                           

2 114 x 38mm Wall plates. m 306                    -                           

EAVES, VERGES, ETC. 

Medium density plain fibre-cement fascial and barge boards: 

3

12  x 225mm Fascia and barge boards, including galvanised steel H-

profile joiners, etc. m 227                    -                           

4

200 x 80mm moulded socketless barge board, including galvnised H 

profile joiners, etc. m 83                      -                           
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FRAMED DOORS, ETC. 

Wrought meranti doors hung to steel frames: 

5

40mm Framed batten door 813 x 2032mm high of top rail and stiles, 

middle ledge and braces and bottom rail filled in with V-jointed one 

side boarding. D1 No 10                      -                           

SOLID LAMINATED FLUSH DOORS 

40mm solid laminated flush doors with hardwood veneer and two 

concealed edges hung to steel frames: 

6 40mm Door 813 x 2032mm high. No 2                        -                           

Carried to Bill Summary R -                           

Section No. 2 Building Work 

Bill No. 3

Capentry and Joinery 

0

-39-



DEVELOPMENT BANK OF SOUTHERN AFRICA 

CAPENTRY AND JOINERY ASBESTOS REPLACEMENT PROGRAM 

MASHOBA PRIMARY SCHOOL

SECTION NO. 2 BILL NO. 3 SUMMARY 
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SECTION NO. 2

BILL NO.4

CEILINGS PARTITIONS AND ACCESS

 FLOORING 

PREAMBLES

The Tenderer is referred to the relevant Clauses in the separate 

Standard Preambles of Trades hereunder  attached.

NAILED UP AND SCREW UP CEILINGS 

6,4mm Gypsum plasterboards with H-profile galvanised steel 

jointing strips: 

1

Ceilings including 38 x 38mm sawn softwood brandering at 450mm 

centres with cross brandering at 450mm centres and at joints, ends of m2 944                    -                           

2

Extra over ceiling for 600 x 600mm hinged trap door of wrought 

softwood rebated framing with one sawn softwood cross brander 

covered with ceiling board and fitted flush in opening, including 

necessary trimmers all around. No 10                      -                           

3 75mm Coved cornices, plugged m 952                    -                           

INSULATION 

Non-combustible lightweight fibreglass insulation blanket: 

4

100mm Insulation closely fitted between tie beams and laid loose on 

top of brandering. m2 944                    -                           
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SECTION NO. 2

BILL NO.5

IRONMONGERY 

PREAMBLES 

The Tenderer is referred to the relevant Clauses in the separate 

Standard Preambles of Trades hereunder  attached.

IRONMONGERY FIXED TO DOORS, ETC. 

HINGES, BOLTS, ETC 

Brass:

1 100 x 75mm LD  butt hinges No 24                      -                           

"Dorma" 

2

 3.0 Pair-DORMA DBB-SS-009 102x75x3mm stainless steel two ball 

bearing but hinges ( Provisional) No. 12                      -                           

Bolts and latches: 

3 25 x 50mm LD Polished barrel bolt or similarly approved No 10                      -                           

LOCKS: 

4 75mm Four lever security lockset with satin chrome furniture. No 12                      -                           

NUMERAL AND NAMEPLATES, ETC. 

Clear perspex name plate reverse engraved and enamelled in 

white lettering 25mm high to suit, twice countersunk holed for 

and tapscrewed to steel door frames or gate  framing with 

chromium plated dome-headed selftapping screws: 

5

75 x 150mm High aluminium toilet sign with MALE and/or  FEMALE/ 

and or DISABLED figure screwed to door. No 3                        -                           

SUNDRIES 

6 Rubber tipped coathook. No 12                      -                           

7 38mm Rubber stop plugged and srewed to wall or floor. No 12                      -                           

8

19mm Stainless steel chromium plated towel rail, 600mm long, with 

end brackets plugged to plastered or tiled wall. No 3                        -                           

9 3 x 25mm Brass dividing strip between different floor finishes. m 14                      -                           
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SECTION NO. 2

BILL NO.6

METALWORK 

PREAMBLES

The Tenderer is referred to the relevant Clauses in the separate 

Standard Preambles of Trades hereunder  attached.

STEEL WINDOWS, DOORS, ETC. 

Standard residential windows: 

1 Window type 14BH, 889 x 457mm high with one opening light. No 66                      -                           

PRESSED STEEL DOOR FRAMES 

1,2mm Double rebated frames suitable for one brick walls: 

2 Frame for door 813 x 2060mm high. No 12                      -                           

SECURITY GATES 

Steel security gates: 

3 Size 3877mm x 3250mm high, as per door schedule. (G01) No 4                        -                           
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SECTION NO. 2

BILL NO. 7

PLASTERING 

The Tenderer is referred to the relevant Clauses in the separate 

Standard Preambles of Trades hereunder  attached.

SCREEDS 

1 30mm Thick screeds steel trowelled on concrete floors. ( Provisional) m2 520                    -                           

INTERNAL PLASTER 

One coat cement plaster steel trowelled on brickwork. 

2 On walls. (Provisional) m2 804                    -                           

3 On narrow widths. ( Provisional) m2 120                    -                           
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SECTION NO.2

BILL NO.8

GLAZING 

PREAMBLES

The Tenderer is referred to the relevant Clauses in the separate 

Standard Preambles of Trades hereunder  attached.

GLAZING TO STEEL WITH PUTTY 

4mm Opaque float glass: 

1 Panes exceeding 0,1m2 and not exceeding 0,5m2. m2 20                      -                           
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SECTION NO. 2

BILL NO.9

PAINTWORK 

PREAMBLES

The Tenderer is referred to the relevant Clauses in the separate 

Standard Preambles of Trades hereunder  attached.

ON CONCRETE ( PROVISIONAL)

Prepare substrate and apply "Prostruct 639" primer or

 similar approved and two coats "Prostruct 623" high build

 epoxy enamel or similar approved (colour to architects approval) 

all in accordance with the manufacturer's instructions: 

1 On floors. m2 100                    -                           

ON FLOATED PLASTER SURFACES 

Prepare surfaces and remove all loose material, apply one

 coat alkaline resistant primer, one universal undercoat two coats 

eggshell enamel paint on: 

2 Interior walls. (Provisional) m2 1 597                 -                           

ON METAL 

Prepare, spot primer defects in pre-primed surfaces with

 red oxide primer and apply one coat synthetic metal

 primer, one universal undercoat and one finishing coat of

 high gloss enamel paint on: 

3 Door frames. m2 132                    -                           

4 Burglar gates. m2 20                      -                           

5 Windows. m2 15                      -                           

ON WOOD 

Prepare and apply two coats carbolineum on: 

6 Roof timbers at eaves and verges. (Provisional) m2 60                      -                           

7 Wall plate. m2 80                      -                           

Stop, sand down, prepare and apply two coats

 polyurethane varnish on: 

8 Exterior doors. m2 132                    -                           

9 Skirtings and quadrant bead, rails, etc., not exceeding 300 mm m -                     -                           

 girth. 
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Prepare and apply one coat pink wood primer, stop and

 apply two finishing coats of non-drip semi-gloss

 polyurethane enamel on: 

10 Interior doors. m2 132                    -                           

ON FIBRE-CEMENT 

Prepare and apply one coat zinc chromate to nail heads

 and H-spline strips, one universal undercoat, stop and

 apply two finishing coats of eggshell enamel on: 

11 General surfaces of ceilings. m2 944                    -                           

12 Fascias, bargeboards, etc. m2 48                      -                           

PLASTERBOARD 

Prepare, prime nail heads and strips with zinc chromate

 primer, one universal undercoat and two finishing coats of

 semi-gloss PVA on: 

13 General surfaces of ceilings. m2 944                    -                           
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SECTION 2 

BILL NO. 11

ELECTRICAL WORK 

PREAMBLES

The Tenderer is referred to the relevant Clauses in the separate 

Standard Preambles of Trades hereunder  attached.

DISCONNECTION/ REMOVAL OF REDUNDANT ELECTRICAL 

EQUIPMENT

ELECTRICAL INSTALLATIONS

DISCONNECTION/ REMOVAL OF REDUNDANT ELECTRICAL 

EQUIPMENT

1

Isolate, decommissioning, disconnect and removing of existing 

electrical installations including cable and distribution board. 

Contractor to provide temporaly power sum 1 -                           

LV SWITCHGEAR

DBs and LV Switchgear 

Manufacture, deliver to site, install, commission, test and tuning 

of distribution board as per specification and single line diagram. 

Rates to include for hot deep galvanised steelwork and powder 

coated, busbars and drilling, busbar connections internal wiring 

etc or as per drawing. Refer to attached single line diagram. 

Colour shall be as per single line diagram / drawings. 

2 DB - A No 1 -                           

3 DB - C No 1 -                           

4 DB - D No 1 -                           

5

Addition of surge arrestors on the existing DB-B1 pole mini railsurge 

arrestos No 1 -                           

CABLE TERMINATIONS 

Termination of cables shall include supply installation and testing of 

the IP65 glands with corrossion guard , making-off the cable, lugs, and 

fitting the gland to the board gland plate, switchgear or equipment and 

final connection of cable tails into board or terminals.  Include for 

Reducing Glands and shrouds where applicable. NB:  IP65 Glands are 

to be used 

6 16mm² 2c 600/1000V PVC/SWA/PVC ECC Cu Cable No 6 -                           

7 10mm² 2c 600/1000V PVC/SWA/PVC ECC Cu Cable No 4 -                           
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CABLES AND CONDUCTORSSupply, deliver to site and store cables and conductors as 

specified. Install, rack, strap and testing of cables as per 

8 2,5mm conductors (for all mixed colours - live, neutral and earth) m 2200 -                           

9 4,0mm conductors (for all mixed colours - live, neutral and earth) m 1700 -                           

10 16mm² 2c 600/1000V PVC/SWA/PVC ECC Cu Cable m 160 -                           

11 4mm² 2c 600/1000V PVC/SWA/PVC ECC Cu Cable m 220 -                           

SUPPLY AND INSTALL PVC CONDUIT 

Suppy and install the following PVC conduits in concrete slab,  

chased through brick walls and surface mounted to pvc boxes. 

Conduits are to include ends and all necessary conduits 

accessories. All material to be SABS approved and be suitable 

for conductors installation.

12 25mm pvc m 510 -                           

13 32mm pvc m 300 -                           

14

65mm  diameter/round PVC box, complete with cover and all 

necessary accessories. sum 1 -                           

CONTROL DEVICES AND ACCESSORIES

Supply, deliver and installation of the following accessories. Rate must 

allow for the termination and connecting of the PVC conductor to the 

accessory, fixing to the wall mounted steel conduit box and the fitting 

of the cover plate. All accessories to be PVC white cover with white 

toggle:-

15

Supply and installation of 15Amp, 230V AC, 1 lever, 1-way recessed, 

white coloured, light circuit switch complete with cover and all 

accessories, must be chased in the wall No 20 -                           

16

Supply and installation of recessed mounted 15Amp, 230VAC, 2 lever, 

2-way, white coloured, light circuit switch complete with cover and all 

accessories, must be chased in the wall No 5 -                           

17

Supply and install surface mounted 16A, 230VAC, 3pin with 2pin, 

Switched Socket Outlets, white coloured cover plate, chased in the 

wall No 25 -                           

18

Supply and install 16A, 3pin, 230V Double Switched Socket Outlets, 

white coloured cover plate, must be chased in the wall No 15 -                           

19

Supply and install 16A, 3pin, 230V Double Switched Socket Outlets, 

white coloured cover plate, must be chased in the wall No 3 -                           

20

Labelling of light switches, sockets and isolators outlets, cables 

engraved or pop riveted to cover plate or similar as per drawing sum 1 -                           

CONDUIT BOXES / DRAW BOXES

Supply, deliver and install the following conduit surface mounted 

boxes. Rate must allow for the termination of conduit ends.

21 100 x 100 x  50 mm                                                                          no. 40 -                           

 

22 100 x  50 x  50 mm                                                                           no. 25 -                           
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Supply, deliver, accept and store the following LED luminaires, 

23

Type A9- surface mounted fitting with  2x 28W/ ±2000 lumen per LED

lamp.Fitting rated IP65 surface mounted  1200mm luminaires IP65 

complete with acrylic diffuser 

 
 No 55 -                           

24

Type B1 - IP65 Rated high-pressure die cast aluminium base and trim 

ring 20W/ +/-2600lm LED - 4000k bulkhead luminaire with an opal 

high-impact acrylic diffuser, with 50000 hours lifespan.  No 20 -                           

25

Type C1 -  80W / +/-10000lm LED (4000k) Floodlight, rated IP65 with 

powder coating as per specification No 15 -                           

26 Photo electric cell as per specification No 8 -                           

SUNDRIES

27

Signs, Labels & Equipment Tags

Supply and install all power, lighting and earthing signs, labels and 

equipment tags as specified and in accordance with all Statutory 

requirements. sum 1 -                           

28

Earthing and Bonding of all electrically connected Equipment and 

cable racking and supports as per Spec & regulations for all 2 building 

structures sum 1 -                           

29

Supply, install, test and commissioning of the Lightning protection of 

the entire building on all corners of the building as aminimum, 

complete with all necessary required material, accessories for a 

complete installation. Contractor to use copper earth spike, copper 

conductors as per SANS, and have testing points at least 4 points 

around each block, the earthing conductors shall be terminated and 

fixed on the roof sheeting. Refer to drawing for details and specifiction. 

Rates to include all necessary required accessories for a complete 

installation and Lightning protection result / certificate. 

Admin sum 1 -                           

Classroom 1-4 sum 1 -                           

Classroom 5-6 sum 1 -                           

Guard House sum 1 -                           

Ablutions sum 3 -                           

TEST AND COMMISSIONING 

Test and commission  the complete electrical installation 

including completion of quality checksheets, Compliance 

Certificates & test results and submitting them to the Employer's 

Reprsentative. 

30
Test and Commission  the complete electrical installation including 

Certificates & test results & COC to the Engineer.  sum 1 -                           

Carried to Bill Summary R -                           
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Bill No. 11
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SECTION NO. 2 BILL NO. 12 SUMMARY 

Page 50 R -                           

Page 51 R -                           

Page 52 R -                           

Carried to Section Summary R -                           
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Bill No. SECTION NO.3 SUMMARY Amount

1 Masonry Page R -                           

2 Roof Coverings Page R -                           

3 Carpentry and Joinery Page R -                           

4 Ceilings, Partitioning, and Access Flooring Page R -                           

5 Ironmongary Page R -                           

6 Metalwork Page R -                           

7 Plastering Page R -                           

8 Glazing Page R -                           

9 Paintwork Page R -                           

10 Electrical Work Page R -                           

Carried to Final Summary R -                           
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Summary

Building Work
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EXTERNAL WORKS

Item No. Unit Quantity Rate Amount

SECTION NO.3

BILL NO. 1

WALKWAYS, RAMPS AND STOEPS 

PREAMBLES 

The Tenderer is referred to the relevant Clauses in the separate 

Standard Preambles of Trades hereunder  attached.

 

NOTE: 

Where items in this Bill are identical to those in the previous

 Bills, the descriptions have been shortened, and the full

 descriptions in the Trades concerned are to be referred to for

 the full meaning and intent of each item 

SUPPLIMENTARY PREAMBLES

The Supplementary Preambles described in previous Sections

 of these Bills of Quantities will be applicable to the Trades

 refered to in this Bill.

EARTHWORKS 

Excavation not exceeding 2m deep:

1 Over site between buildings,etc to reduce m3 80 -                           

 levels and depositing excavated material in prescribed stock

 piles on site 

2 Trenches and holes for thickening under surface beds. m3 191 -                           

Extra over excavation in pickable material for column

 bases, trenches, lift pits, sumps, etc for excavation 

3 Soft rock. m3 19 -                           

4 Hard rock. m3 10 -                           

Risk of collapse of excavations other than bulk: 

5 Sides of trench and hole excavations not exceeding 1,5m deep. m2 126 -                           

 

Keeping excavations free of water: 

6 Keeping excavations free of all water other than subterranean Item 1 -                           

 water. 

CARTING AWAY. 

Extra over all excavations for loading, carting and

 dumping surplus excavated material (no allowance made

 for increase in bulk): 

7 Off site to a dumping site to be found by the Contractor. m3 60 -                           

Carried to Bill Summary R -                           

Section No. 3 External Works 

Bill No. 1

Walkways 
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Item No. Unit Quantity Rate Amount

EARTH FILLING, ETC.

Earth filling supplied by the contractor under pavings, etc:

8 Oversite of G7 material in accordance with SABS 1200 M m3 55 -                           

 compacted to 93 % Mod AASHTO density. 

Filling with approved clean, river sand supplied and carted

 onto site by the Contractor, compacted to a density of at

 least 93% Mod. AASHTO maximum density: 

9 Under floors, pavings, ramps, etc. m2 55 -                           

Surface Preparation: 

10 Trim and level off surface of ground (excavated or filled under m2 342 -                           

 this Contract) to receive concrete surface beds, including

 excavating or filling, ripping and scarifying as necessary,

 stabilising with 4% lime and compacting the whole area for a

 depth of 150mm to a density of at least 95% Mod. AASHTO

 maximum density, part to falls. 

CONCRETE, FORMWORK & REINFORCEMENT 

CONCRETE  

Unreiforced 25Mpa/19mm Concrete:

11 Pavings cast in panels m3 34 -                           

Finishing top surfaces of concrete smooth with a wood

 float: 

12 Paving to falls. m2 342 -                           

FORMWORK 

Smooth Formwork (Degree of Accuracy II) 

13 Edges, risers, ends and reveals not exceeding 300mm high. m 172 -                           

MOVEMENT JOINTS ETC

Expansion joints with low density (33kg/m│), cross linked,

 closed cell, expanded polyethylene joint former, with tear

 off strip fitted to concrete surface with adhesive as per

 adhesive manufacturer's recommendation between vertical

 concrete surfaces: 

14 Expansion joints in floors m 112 -                           

REINFORCEMENT (PROVISIONAL) 

Fabric reinforcement: 

15 Type 193 fabric reinforcement in concrete surface beds, slabs, m2 342 -                           

 etc. 

Carried to Bill Summary R -                           

Section No.3 External Works 

Bill No. 1
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Item No. Unit Quantity Rate Amount

DAMPPROOFING OF WALLS AND FLOORS

One layer of 250 micron USB Green waterproof sheeting

 complying with SABS 952 Type C sealed at laps with

 Pressure Sensitive Tape: 

16 Under surface beds. m2 342 -                           

JOINT SEALANTS ETC. 

Two part grey polysulphide sealing compound including

 backing cord, bond breaker, primer, etc:

17 10mm Expansion Joints not exceeding 300mm high with 10mm m 40 -                           

 soft board and polysulhide or similar approved sealant

10mm jointex or similar approved on apron and wall m 40 -                           

 intersections not exceeding 300mm high complete with 15mm x

 10mm polyurethane joint sealer.

 

GRANOLITHIC  

Unitinted granolithic on concrete: 

18 30mm Thick on floors and landings. m2 342 -                           

Carried to Bill Summary R -                           

Section No.3 External Works 

Bill No. 1
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SECTION NO. 3 BILL NO. 1 SUMMARY 

Page 55 R -                           

Page 56 R -                           

Page 57 R -                           

Carried to Section Summary R -                           
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Bill No. SECTION NO.3 SUMMARY Amount

1 Walkways Page 74                      R -                           

Carried to Final Summary R -                           

Section No.3
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Item No. Unit Quantity Rate Amount

SECTION NO. 3

BILL NO. 2

PROVISIONAL SUMS

 (PROVISIONAL) 

Community Liason Officer

1

Provide an amount of R100 000.00 (Eigthy Thousand Rand) nett for 

Community Liason Officer's Salary to be omitted in part or whole as 

instructed by Principal Agent (R10 000 per month) Item 1 100 000,00        100 000,00                

Add for profit upon above, if required. Item

Attend upon the above, if required. Item

Temporary Classrooms

2

Allow a budgetary amount of R1000 000.00 (One million Rand) for the 

provision and maintaining of temporary classrooms Item 1 1 000 000,00   1 000 000,00           

Allow for profit Item

Allow for attendance Item

Sundry building work

3

Provide the sum of R 140 000.00 (One and Forty Thousand Rand) for 

Sundries Item 1 140 000,00      140 000,00              

Allow for profit Item

Allow for attendance Item

AIA 

4

Provide the sum of R 150 000.00 (One Hundred  and Fifty Thousand 

Rand) for the provision of AIA Item 1 150 000,00      150 000,00              

Allow for profit Item

Allow for attendance Item

Carried to Final Summary R -                           

13

14

15

MINIMUM TARGETED ENTERPRISE DEVELOPMENT
  
A provisional amount has been allowed for in the execution 

of this project as described in  C3.1  Project Specifications. 

The provisional amount allowed is for the appointment of 

training coordinator, mentor, training service providers and 

training of the beneficiary enterprises including monitoring 

and monthly reporting.  

  Allowance for profit all inclusive of associated costs to the 

contractor for implementation.  

Allowance for attendance all inclusive of associated costs to 
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117 353.03 117 353.03
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FINAL SUMMARY Amount

1 Preliminaries Page R -                           

2 Building Work Page R -                           

3 External Work Page R -                           

4 Provisional Sums Page R -                           

Sub-Total -                           

Add 05% Contingencies -                           

Subtotal -                           

Add15% VAT -                           

Carried to Form of Tender R -                           
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