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BLOCK C

Remove asbestos roof sheeting including purlins, trusses and make good. Install new
sheet metal roof sheeting with colour coat applied finish, concealed fixing clips to
comply with SANS1200-hb. purlin spacing according to manufacturer's specification,
all to architect's approval. colour to match existing on site sheeting. Ridge capping -
standard factory manufactured ridges and flashings, finish to match roof covering.

[Block C: 233,32 sqm].

New timber roof trusses to be designed and manufactured by an approved licenced
timber truss specialist. To include timber purlins and all necessary bracing etc. All
design information to be issued to engineer for approval prior to manufacture of
trusses. A certificate of compliance to be issued on completion of work. Note new

trusses to be fixed back to existing trusses.
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Install new rainwater fascia board, gutter and downpipe. [PVC gutter and downpipes, \

fibre cement barge board to KZN DoE standard specification.

Existing standard pressed metal door frame. Make good to frame as required. Broken
hinges to frame to be removed and provide new (Also provide new where hinges are
missing) welded to the frames in correct positions. (4 Standard doors)

Remove existing floor finish as required and make good to screed. Prepare floor to
receive new tiles to standard specifications strict accordance with manufacturers
specification etc. Colour to be confirmed by architect. [Block C: 233,32 sqm]

x14 broken 950x1440mm steel windowpanes are to be removed, replace and make

good. New window to match existing

Site Development Plan
SCALE: 1:500

BLOCK D

Remove asbestos roof sheeting including purlins, trusses and make good. Install new
sheet metal roof sheeting with colour coat applied finish, concealed fixing clips to
comply with SANS1200-hb. purlin spacing according to manufacturer's specification,
all to architect's approval. colour to match existing on site sheeting. Ridge capping -
standard factory manufactured ridges and flashings, finish to match roof covering.
[Block D: 233,32 sqm].

New timber roof trusses to be designed and manufactured by an approved licenced
timber truss specialist. To include timber purlins and all necessary bracing etc. All
design information to be issued to engineer for approval prior to manufacture of
trusses. A certificate of compliance to be issued on completion of work. Note new
trusses to be fixed back to existing trusses.

Install new rainwater fascia board, gutter and downpipe. [PVC gutter and downpipes,
fibre cement barge board to KZN DoE standard specification.

Existing standard pressed metal door frame. Make good to frame as required. Broken
hinges to frame to be removed and provide new (Also provide new where hinges are
missing) welded to the frames in correct positions. (4 Standard doors)

Remove existing floor finish as required and make good to screed. Prepare floor to
receive new tiles to standard specifications strict accordance with manufacturers
specification etc. Colour to be confirmed by architect. [Block D: 233,32 sqm]

x10 broken 950x1440mm steel windowpanes are to be removed, replace and make
good. New window to match existing
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COPYRIGHT NOTICE

Copyright © 2014 /ndigo Kulani Architects.

Copyright subsists in this drawing. The person or entity whose name
appears in the title block of this drawing, is hereby granted a non-
exclusive license to use, display, print and / or reproduce this drawing
to the extent necessary to carry out and complete the project
described in the title block of this drawing.

This license in respect of the copyright is expressly limited as
aforesaid and the person and/or entity referred to above shall not be
entitled to grant sub-licenses in respect of the copyright in this
drawing to any other entity.

This license confers no ownership rights in the copyright vesting in
the drawing and this drawing & the copyright subsisting therein will, at
all times, remain the property of /ndigo Kulani Architects.

Any unauthorized reproduction, publication, transmission, adaptation
and/or inclusion of this drawing in a cinematograph film or television
broadcast is an act of copyright infringement which will render the
doer of the act liable for civil law copyright infringement and may in
certain circumstances render the doer liable to criminal prosecution.
Requests and enquiries concerning this drawing and the rights
subsisting therein should be addressed to the copyright owner.

ACTS OF PARLIAMENT

All Contractors shall ensure that, before any work is put in hand, they
comply with all the necessary Acts of Parliament of the Republic of
South Africa.

EMIS No. SCHOOL NAME
500 235 172 NOMYACA HIGHSCHOOL
ENROLMENT Mo. of Grade R learners: 0 Mo, of learners Grade 1-1Z 201
TAELE 1: DBE Minimum Morms and Standards
Thefacilties shown below are the minimum requirement as per DBE Minimum Norms and Standards and have been extrapolated fram the
Mational Building Regulations [SAMNS 10400-F:2010): Table & [Fersonnell and Table 7 [Learners]
SANITATION FACILITIES S Actual —w—
. : Wash : : Wash . : Wash
Toilet Seats Urinals Basina Toilet Seats Urinals Basine Toilet Seats Lrinals Basine
Girls' facilities 10 f 0 0 10 i
Boys' facilities 4 ] 3 ] 0 0 4 & 3
Female Teachers facilifies SN | 2 0 ) 0 SN 2
Male Teachers’ facilities 1 2 2 0 ] 0 1 2 2
Disabled Toilets (Unisex it E - [ 0 o=l o ER - S
Grade R Toilets - 6 [T 0 -
Grade R Teachers’ Toilets v s 0 0 <
TOTALS 20 8 15 ] ] o 20 g 15
Norm Ratios Actual Ratios
BLOCK A Learmer: Tailat!Urinal ML:IST:E:;” Learmer: Tailet!Uinal wLaiiE:;:in
- Remove asbestos roof sheeting including purlins, trusses and make good. Install new
sheet metal roof sheeting with colour coat applied finish, concealed fixing clips to 36,41 72,82 0,00 0,00
comply with SANS1200-hb. purlin spacing according to manufacturer's specification,
all to architect's approval. colour to match existing on site sheeting. Ridge capping -

standard factory manufactured ridges and flashings, finish to match roof covering.

- New timber roof trusses to be designed and manufactured by an approved licenced
timber truss specialist. To include timber purlins and all necessary bracing etc. All
design information to be issued to engineer for approval prior to manufacture of
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BLOCK E

Remove asbestos roof sheeting including purlins, trusses and make good. Install new
sheet metal roof sheeting with colour coat applied finish, concealed fixing clips to
comply with SANS1200-hb. purlin spacing according to manufacturer's specification,
all to architect's approval. colour to match existing on site sheeting. Ridge capping -
standard factory manufactured ridges and flashings, finish to match roof covering.
[Block E: 233,32 sqm].

New timber roof trusses to be designed and manufactured by an approved licenced
timber truss specialist. To include timber purlins and all necessary bracing etc. All
design information to be issued to engineer for approval prior to manufacture of
trusses. A certificate of compliance to be issued on completion of work. Note new
trusses to be fixed back to existing trusses.

Install new rainwater fascia board, gutter and downpipe. [PVC gutter and downpipes,
fibre cement barge board to KZN DoE standard specification.

Existing standard pressed metal door frame. Make good to frame as required. Broken
hinges to frame to be removed and provide new (Also provide new where hinges are
missing) welded to the frames in correct positions. (4 Standard doors)

Remove existing floor finish as required and make good to screed. Prepare floor to
receive new tiles to standard specifications strict accordance with manufacturers
specification etc. Colour to be confirmed by architect. [Block E: 233,32 sqm]

x10 broken 950x1440mm steel windowpanes are to be removed, replace and make
good. New window to match existing

trusses. A certificate of compliance to be issued on completion of work. Note new
trusses to be fixed back to existing trusses.

- Existing standard pressed metal door frame. Make good to frame as required. Broken
hinges to frame to be removed and provide new (Also provide new where hinges are
missing) welded to the frames in correct positions. (9 Standard doors)

- Remove existing floor finish as required and make good to screed. Prepare floor to
receive new tiles to standard specifications strict accordance with manufacturers
specification etc. Colour to be confirmed by architect. [Block A: 190 sqm]
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BLOCK B

- Remove asbestos roof sheeting including purlins, trusses and make good. Install new
sheet metal roof sheeting with colour coat applied finish, concealed fixing clips to
comply with SANS1200-hb. purlin spacing according to manufacturer's specification,
all to architect's approval. colour to match existing on site sheeting. Ridge capping -
standard factory manufactured ridges and flashings, finish to match roof covering.
[Block B: 233,32 sqm].

- New timber roof trusses to be designed and manufactured by an approved licenced
timber truss specialist. To include timber purlins and all necessary bracing etc. All
design information to be issued to engineer for approval prior to manufacture of
trusses. A certificate of compliance to be issued on completion of work. Note new
trusses to be fixed back to existing trusses.

Install new rainwater fascia board, gutter and downpipe. [PVC gutter and downpipes,
fibre cement barge board to KZN DoE standard specification.

- Existing standard pressed metal door frame. Make good to frame as required. Broken
hinges to frame to be removed and provide new (Also provide new where hinges are
missing) welded to the frames in correct positions. (4 Standard doors)

- Remove existing floor finish as required and make good to screed. Prepare floor to
receive new tiles to standard specifications strict accordance with manufacturers
specification etc. Colour to be confirmed by architect. [Block B: 233,32 sqm]

- x13 broken 950x1440mm steel windowpanes are to be removed, replace and make
good. New window to match existing.

- Remove all existing chalk boards and replace with new chalkboard to standard
specifications. [x14 Chalkboard. All classrooms]

0 ft 100 ft 200 ft 300 ft
ENROLMENT FIGURES
GR8 | GR9 GR10 GR11/GR12| TOTAL
GIRLS 87 | 86 81 102 | 67 423
BOYS 77 | 86 | 74 | 89 | 52 378
TOTAL 164 | 172 | 155 | 191 | 119 801
EXISTING BUILDINGS
BLOCK A 243,44m?
BLOCK B 242,43m?
BLOCK C 237,90m?
BLOCK D 235,74m?
GUARD HOUSE 9,71m?
KITCHEN 14m?
ADMIN OFFICE 196,45m?
STORAGE 12,42m?2

GENERAL NOTES:

THE CONTRACTOR MUST CHECK AND VERIFY ALL LEVELS,
DIMENSIONS AND POSITIONS PRIOR TO ANY WORK
COMMENCING. ANY ERRORS, DISCREPANCIES OR
OMMISIONS TO BE REPORTED TO THE ARCHITECT PRIOR TO
PROCEEDING.

NO DIMENSIONS MAY BE SCALED FROM ANY DRAWINGS.
GOLDEN RULE: 'ASK WHEN IN DOUBT".

THIS DRAWING TO BE READ IN CONJUNCTION WITH ALL
OTHER CONTRACT DOCUMENTATION.

FOUNDATIONS; COLUMNS; REINFORCED CONCRETE BEAMS &
SLABS AND STAIRS TO APPROVED ENGINEER'S DETAILS.

NEW PREMISES ARE NOT TO BE OCCUPIED UNTIL SERVICES
ARE TAKEN OVER BY LOCAL AUTHORITY & OCCUPANCY
CERTIFICATE ISSUED.

ELECTRICAL LAYOUT AND SPECIFICATIONS ARE TO BE
AGREED UPON BEFORE ANY WORK COMMENCES. GEYSER
SIZES AND POSITIONS TO SPECIALISTS DETAILS.
CONTRACTOR TO PROVIDE WRITTEN CONFIRMATION BEFORE
ANY WORK COMMENCES.

ALL WORK AND NEW DRAINAGE TO LOCAL AUTHORITY
STANDARDS & REQUIREMENTS. WORK TO STRICTLY ADHERE
TO RELEVANT SANS 10400 REGULATIONS.

THE CONTRACTOR SHALL BE HELD RESPONSIBLE FOR
ENSURING THE STRUCTURAL STABILITY OF ALL COMPONENTS
OF WORK & MUST ASCERTAIN THAT THE STRUCTURE IS
CAPABLE OF SUPPORTING ALL LOADS APPLIED THERETO.

THE CONTRACTOR MUST DO A SITE SURVEY PRIOR TO
COMMENCING WITH THE PROJECT & REPORT ANY DETAILS
THAT MAY INFLUENCE THE DESIGN OF THE PROPOSED
WORKS IN ANY WAY TO THE ARCHITECT FOR WRITTEN
CONFIRMATION & COMMENT BEFORE ANY WORK
COMMENCES.

THE CONTRACTOR MUST CHECK AND CONFIRM THAT NO
PART OF THESE DRAWINGS CONTRAVENE THE SANS 10400
REQUIREMENTS. IF THEY DO, THE CONTRACTOR MUST
REPORT THESE DISCREPANCIES TO THE ARCHITECT FOR
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