Item
No

Principal Building Agreement Code 2101

Edition 4.1 March 2005

AND PRELIMINARIES Code 2103 May 2005

BILL NO. 1

PRELIMINARIESNOTES

i)

ii)

Vi)

The agreement is to be the JBCC Series 2000
Principal Building Agreement, Edition 4.1 May
2005, and other contract documents that
together form the contract between the
employer and contractor

The preliminaries are to be the JBCC Series
2000 Code 2103 Preliminaries prepared by the
Joint Building Contracts Committee, May 2005
edition and shall be deemed to be incorporated
herein

Tenderers are referred to the above mentioned
documents for the full intent and meaning of
each clause thereof (hereinafter referred to by
heading and clause number only) for which such
allowance must be made as may be considered
necessary

Where standard clauses or alternatives are not
entirely applicable to this contract such
modifications, corrections or supplements as will
apply are given under each relevant clause
heading

Where any item is not relevant to this specific
contract such item is marked N/A (signifying
"not applicable")

If Alternative A as set out in clause B10.3
hereinafter is to be used for the adjustment of
the preliminaries each item priced is to be
allocated to one or more of the three categories,
where "F" denotes a fixed amount (amount not
to be varied), "V" denotes an amount variable in
proportion to value and "T" denotes an amount
in proportion to time
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SECTION A: PRINCIPAL BUILDING
AGREEMENT

Definitions (A1)

Definitions and interpretation (clause 1)

Objective and Preparation (A2 to A14)

Offer acceptance and performance (clause 2)
Documents (clause 3)

Design responsibility (clause 4)
Employer's agents (clause 5)

Site representative (clause 6)
Compliance with regulations (clause 7)
Works risk (clause 8)

Indemnities (clause 9)

Works insurances (clause 10)

Liability insurances (clause 11)
Effecting insurance (clause 12)

NO CLAUSE 13.

Security (clause 14)

Execution (A15-A23)

Preparation for and execution of the works (clause 15)
Access to the works (clause 16)
Contract instructions (clause 17)

Setting out of the works (clause 18)
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20

21

22

23

24

25

26

27

28

29

30

31

32

33

34

35

36

37

38

Assignment (clause 19)

Nominated subcontractors (clause 20)

Selected subcontractors (clause 21)

Employer's Direct Contractors (clause 22)
Contractor's Domestic Sub-Contractors (Clause 23)

Completion (A24-A30)

Practical completion (clause 24)

Works completion (clause 25)

Final completion (clause 26)

Latent defects liability period (clause 27)

Sectional completion (clause 28)

Revision of date of practical completion (clause 29)
Penalty for non-completion (clause 30)

Payment (A31 - A35)

Interim payment to the contractor (clause 31)
Adjustment to the contract value (clause 32)
Recovery of expense and loss (clause 33)
Final account and final payment (clause 34)
Payment to other parties (clause 35)

Cancellation (A36-A39)

Cancellation by employer - contractor's default (clause
36)

Cancellation by employer - loss and damage (clause 37)

Cancellation by contractor - employer's default (clause
38)
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40

41

42

Cancellation - cessation of the works (clause 39)

Dispute (A40)

Dispute Settlement (clause 40)

Substitute Provisions (A41)

State clauses (Clause 41)

THE SCHEDULE

Information necessary for completion of those clauses
contained in the schedule which are necessary for
tender purposes is given hereunder

Pre-tender information (clause 42)

421 CONTRACTING AND OTHER PARTIES

42.1.1

Employer:

Development Bank of Southern Africa
Postal address:

1258 Lever road, Headway hill, Midrand
Code 1658

Tel 031 313 3026

Fax

E-mail vusik3@dbsa.co.za

Physical Address:

42.2 CONTRACT DETAILS

42.2.1 Works Description:

42.2.2 Site Description:
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42.2.3 Work or installations by direct contractors:

The full scope of works is be carried out by the main
contractor with the option of using sub-contractors

42.2.4 This agreement is for a government contract
where there are specific options that are
applicable to a State organ only

Yes

42.2.5 Date on which possession of the site is intended
to be given:

to be confirmed in the JBCC agreement

42.2.6 Period for the commencement of the works after
the contractor takes possession of the site

to be confirmed in the JBCC agreement

42.2.7 For the works as a whole. Intended date of
practical completeion and the penalty per
calendar day

to be confirmed in the JBCC agreement
42.2.8 Forthe works in sections: ?7?Intended date of
practical completion and the penalty per
calender day

to be confirmed in the JBCC agreement

42.2.9 The law applicable to this agreement shall be
that of south africa

42.3 INSURANCES

42.3.1 Contract works insurance to be effected by:

Contractor:

42.3.2 Supplementary insurance is requiredto be

confirmed in the JBCC agreement
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42.3.3 Public liability insurance to be effected by:
Contractor:

424 DOCUMENTS

42.4.1 Waivers of contractors lien or right of
continuing possession is required

to be confirmed in the JBCC agreement

42.4.2 Number of construction document copies to be

supplied to the contractor free of charge: 3

42.4.3 Bills of Quantities/Lump sum document

schedule of rates drawn up in accordance with:

standard system of measuring

42.4.4 On acceptance of the tender the bills of

quantities/lump sum document is to be
submitted within working days

to be confirmed in the JBCC agreement
42.4.5 JBCC Engineering General Conditions are to be

included in the contract documents:
No

42.4.6 The contract value is to be adjusted using
escalation adjustment indices

No

42.4.7 Details of changes made to the provision of
JBCC standard documentation:

SECTION B: PRELIMINARIES

Definitions and interpretation (B1)

Definition and interpretation (B1.1 - B1.4.6)
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59

60

61

62

63

64

Documents (B2)

Checking of documents (B2.1)

Provisional bills of quantities (B2.2)

Availability of construction documentation (B2.3)
Interests of agents (B2.4)

Priced documents (B2.5)

Tender submission (B2.6)

The site (B3)

Defined works area (B3.1)

Geotechnical investigation (B3.2)

Inspection of the site (B3.3)

Existing premises occupied (B3.4)

Previous work - dimensional accuracy (B3.5)
Previous work - defects (B3.6)

Services - known (B3.7)

Services - unknown (B3.8)

Protection of trees etc (B3.9)

Articles of value (B3.10)

Inspection of adjoining properties etc (B3.11)

Management of contract (B4)

Management of the works (B4.1)
Programme for the works (B4.2)
Progress meetings (B4.3)

Technical meetings (B4.4)
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66

67

68

69

70
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72

73

74

75

76

77

78

79

80
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Labour and Plant records (B4.5)

Samples, Shop Drawings and Manufacturer's
Instructions (B5)

Samples of materials (B5.1)

Workmanship samples (B5.2)

Shop drawings (B5.3)

Compliance with Manufacturer's Instructions (B5.4)

Temporary works and plant (B6)

Deposits and fees (B6.1)

Enclosure of the works (B6.2)

Advertising (B6.3)

Plant, equipment, sheds and offices (B6.4)
Main notice board (B6.5)

Subcontractors' notice board (B6.6)

Temporary services (B7)

Location (B7.1)

Water (B7.2)

to be confirmed in the JBCC agreement

Electricity (B7.3)
to be confirmed in the JBCC agreement

Telecommunication facilities (B7.4)

Ablution facilities (B7.5)
to be confirmed in the JBCC agreement

Prime cost amounts (B8)

Responsibility for prime cost amounts (B8.1)
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Attendance on N/S Subcontractors (B9)

General attendance (B9.1)
Special attendance (B9.2)

Commissioning - Fuel, water and power (B9.3)

Financial aspects (B10)

Statutory taxes, duties and levies (B10.1)

Payment of preliminaries (B10.2)
to be confirmed in the JBCC agreement

Adjustment of preliminaries (B10.3)

Payment certificate cash flow (B10.4)

General (B11)

Protection of works (B11.1)

Protection/isolation of existing/sectionally occupied
works (B11.2)

Security of the Works (B11.3)

Notice before covering work (B11.4)
Disturbance (B11.5)

Environmental Disturbance (B11.6)

Works cleaning and clearing (B11.7)

Vermin (B11.8)

Overhand work (B11.9)

Instruction manuals and guarantees (B11.10)
As built information (B11.11)

Tenant Installations (B11.12)
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Schedule of variables (B12)

Pre-tender information (B12.1)

12.1.1 Provisional bills of quantities (B2.2)
The quantities are provisional:
No

12.1.2 Availability of construction documentation (B2.3)
Construction documentation is not complete
No

12.1.3 Interest of agents (B2.4)

12.1.4 Defined works area (B3.1)

Setting out will be pointed out to the contratctor

12.1.5 Geotechnical investigation (B3.2)

12.1.6 Existing premises occupied (B3.4)

The existing building should be protected during
construction.

12.1.7 Previous work - dimensional accuracy (B3.4)

12.1.8 Previous work - defects (B3.5)

12.1.9 Services - known (B3.7)

12.1.10 Protection of trees (B3.9)
12.1.11 Inspection of adjoining properties
(B3.11)
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12.1.12 Enclosure of the works (B6.2)

Existing structures should be enclosed and protected
during construction

12.1.13 Offices (B6.4.3)

12.1.14 Main notice board (B6.5)

12.1.15 Subcontractors notice board (B6.6)
A notice board is required
No
12.1.16 Water (B7.2)
12.1.17 Electricity (B7.3)

12.1.18 Telecommunications (B7.4)

12.1.19 Ablution facilities (B7.5)

12.1.20 Protection of existing/sectionally occupied works

(B11.2)

12.1.21 Special attendance (B9.2)

12.1.22 Protection of the works (B11.1)

12.1.23 Disturbance (B11.5)

12.1.24 Environmental Disturbance (B11.6)
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Post tender information (B12.2)

12.2.1 Payment of preliminaries
to be confirmed in the JBCC agreement

12.2.2 Adjustment of preliminaries
to be confirmed in the JBCC agreement

12.2.3 Additional agreed preliminaries items
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No

BILL NO. 2

ALTERATIONS (PROVISIONAL)

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural and Structural Works Information before
pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

View site:

Before submitting his tender the contractor shall visit the
site and satisfy himself as to the nature and extent of
the work to be done and the value of the materials
contained in the buildings or portions of the buildings to
be demolished. No claim for any variations of the
contract sum in respect of the nature and extent of the
work or of inferior or damaged materials will be
entertained

Damage to existing finishes:

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent
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Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account

Responsibility for site:

The contractor is to note that upon possession of the
site by himself, and extending until practical completion
is achieved, he is solely responsible for the site, site
security, general upkeep and cleaning of the site and all
other responsibilities in maintaining a construction site in
conformance with but not limited to, the Construction
Regulations 2003, all local by-laws, all user client
regulations, and all Client regulations and procedures.
Tenderers are therefore urged to study all available
material and to investigate fully the site and areas
contiguous to the site, in order to determine the range
and extent of responsibility. No additional monetary
and/or time claims will be entertained in respect of the
above

Explosives :

No explosives whatsoever may be used for demolition
purposes unless otherwise stated

General:

The contract shall carry out the whole of the works with
as little mess and noise as possible and with a minimum
of disturbance to adjoining classroom blocks and their
students. He shall provide proper protection and
provide, erect and remove when directed, any
temporary tapaulins that may be necessary during the
progress of the works, or to the satisfaction of the
principal agent

Water supply pipes and other piping that may be
encountered and found necessary to disconnect or cut,
shall be effectually stopped off or grubbed up and
removed, and any new connections that may be
necessary shall be made with proper fittings, to the
satisfaction of the principal agent
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Prices for taking out of doors, windows, etc. shall
include for removal of all beads, architraves,
ironmongery, etc

Prices for taking out and removing doors and frames
shall include for removing door stops, cabin hooks, etc.
and making good floor and wall finishes to match
existing

With regard to building up of openings in existing walls,
cement screeds and pavings, granolithic, tops of walls,
etc., shall be levelled and prepared for raising of
brickwork

Making good of finishes shall include making good of
the brick and concrete surfaces onto which the new
finishes are applied, where necessary

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items
(doors, windows, fittings, etc.)

Removal of materials:

Where removal is included in the heading, sub-heading
or item description, prices shall be deemed to include for
the necessary costs in removal and appropriate disposal
of materials including but not limited to labour,
transportation and disposal costs. No further claims in
this regard will be entertained

Removal of asbestos material:

All preparatory work, alterations, etc., to existing
asbestos cement roof sheeting, gutters, rainwater pipes,
etc., is to be carried out strictly by an approved and
certified specialist company and in accordance with
statutory requirements (Occupational Health and Safety
Act, 1993 - Asbestos Regulations 2001) and all
necessary precautions must be taken when working with
and disposing of asbestos cement products and the
disposing of waste water resulting from cleaning
operations, etc
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The following shall apply in respect of asbestos
removal:

The removal of asbestos shall be carried out by a
certified entity, registered in accordance with the
Occupational Health and Safety Act 1993 and the
Asbestos Regulation 2001. Asbestos in all
forms/building elements that is to be removed, shall be
carried out in strict accordance with aforementioned
regulation, and a certificate issued by the entity as
contemplated in the above, shall be provided per block
for the removal thereof, where the term block shall in
this context refer to any single, free standing building
structure, regardless of size or purpose. Corresponding
disposal certificates shall be issued by the facility at
which the asbestos is disposed off, with said facility to,
prior to the disposal of any asbestos material provide
satisfactory proof that the facility is duly registered and
fully compliant in terms of the act, to receive the
asbestos material. Under no circumtances is the
contractor nor any of his duly authorised representatives
to sell and/or give away asbestos material to any
member/s of the school community, the community in
general or the public at large. Should this be found to be
occuring, the contractor will be held responsible
contractually and may further be prosecuted criminally.
The cost for complying with the above, and all
requirements of regulation as reflected above is to be
priced for in the items for removal of asbestos material.
No further claims in this regard will therefore be
entertained
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The removal of asbestos shall be carried out by a
certified entity, registered in accordance with the
Occupational Health and Safety Act 1993 and the
Asbestos Regulation 2001. Asbestos in all
forms/building elements that is to be removed, shall be
carried out in strict accordance with aforementioned
regulation, and a certificate issued by the entity as
contemplated in the above, shall be provided per block
for the removal thereof, where the term block shall in
this context refer to any single, free standing building
structure, regardless of size or purpose. Corresponding
disposal certificates shall be issued by the facility at
which the asbestos is disposed of, with said facility to,
prior to the disposal of any asbestos material provide
satisfactory proof that the facility is duly registered and
fully compliant in terms of the act, to receive the
asbestos material.The cost for complying with the
above, and all requirements of regulation as reflected
above is to be priced for in the items for removal of
asbestos material. No further claims in this regard will
therefore be entertained

REMOVAL OF EXISTING WORK

Breaking up and removing mass concrete

150mm Thick surface bed, v-drains, etc

Taking down and removal of Asbestos by Specialist

Asbestos roof covering 14700 x 9700 x 1760mm high
overall

Asbestos roof covering 44000 x 9600 x 1760mm high
overall

Asbestos roof covering 55000 x 9800 x 1750mm high
overall

Taking out and removing doors, windows, etc from
brickwork

Timber single door and frame 900 x 2100mm high

Glazed steel window 1025 x 1449mm high
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13

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc

Rhinoboard ceilings including cornices, timber
brandering, etc

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc

Fibre cement fascias and barge boards including all
fixings, etc

Taking up and removing vinyl floor coverings,
carpeting, etc

Vinyl tile floor covering including preparing screed for
new vinyl floor covering

Taking out and removing ironmongery

Remove existing chalkboards approximately 4800 x
1200mm high, including fixings, etc. and cart off site

Remove existing pinning board approximately 1800 x
2800mm high, including fixings, etc. and cart off site

Taking out/off and removing sundry metalwork

900 x 2100mm Steel gate

TEMPORARY ROOF PROTECTION

The Contractor will be held responsible for all
damage, howsoever caused, to finishes inside
rooms where the existing roof coverings have been
removed and he must make good all damage at his
own expense to the approval of the Employer

Cover and maintain existing roofs in a perfectly
watertight condition during alterations by means of
heavy tarpaulins properly secured and maintained in
position to the approval of the Employer and make good
all work damaged or disturbed after completion
(measured on flat)
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BILL NO 3

EARTHWORKS (PROVISIONAL)

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural and Structural Works Information before
pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

EXCAVATION, FILLING, ETC OTHER THAN
BULK

Excavation in earth not exceeding 2m deep

1 | Reduced levels under floors m3 107
2 | Trenches m3 181
3 | Holes m3 1

Extra over trench and hole excavations in earth for
excavation in

4 | Soft rock m3 22
5 | Hard rock m3 11

Extra over all excavations for carting away

6 | Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor m3 85
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Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Keeping excavations free of water

Keeping excavations free of all water other than
subterranean water

Earth filling obtained from the excavations (not
compacted)

In prescribed stock piles on site

Earth filling obtained from the excavations and/or
prescribed stock piles on site compacted to 90%
Mod AASHTO density

Backfilling to trenches, holes, etc

Earth filling supplied by the contractor compacted
to 93% Mod AASHTO density

G9 material under floors

Earth filling supplied by the contractor compacted
to 95% Mod AASHTO density

G7 material under strip footings

Coarse river sand filling supplied by the contractor

Under floors etc

Compaction of surfaces

Compaction of ground surface under floors etc including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 95% Mod AASHTO
density

Compaction of trench surface including scarifying for a
depth of 150mm, breaking down oversize material,
adding suitable material where necessary and
compacting to 90% Mod AASHTO density
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Prescribed density tests on filling

"Modified AASHTO Density" test

SOIL POISONING

Soil insecticide

Under floors etc including forming and poisoning shallow
furrows against foundation walls etc, filling in furrows
and ramming

To bottoms and sides of trenches etc
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EXHAPHOZINI PRIMARY SCHOOL

Item Quantity Rate Amount
No

BILL NO 4

CONCRETE, FORMWORK AND
REINFORCEMENT

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural and Structural Works Information before
pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

10MPa/19mm concrete

1 | Surface blinding under footings and bases m3 12

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25MPa/19mm concrete

2 | Strip footings m3 69
3 | Bases m3 0.4

REINFORCED CONCRETE

25MPa/19mm concrete

4 | Surface beds and thickenings, etc cast in panels on
waterproofing m3 118

Carried to Collection R

Bill No. 4
Concrete, Formwork and Reinforcement

-25-



10

11

30MPa/19mm concrete

Vanity slabs, cupboard slabs, cover slabs, etc

TEST BLOCKS

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a
power float

Surface beds, slabs, etc to falls

MOVEMENT JOINTS ETC

Expansion joints with bitumen impregnated
softboard between vertical concrete and brick
surfaces

12mm Joints not exceeding 300mm high

Saw cut joints

5 x 30mm Saw cut joints in top of concrete

REINFORCEMENT (PROVISIONAL)

Mild steel and high tensile steel reinforcement

Various diameters to concrete slabs & beams, staircase,
columns and foundations

Fabric reinforcement

Type 245 fabric reinforcement in concrete surface beds,
slabs, etc

Carried to Collection

Bill No. 4
Concrete, Formwork and Reinforcement

-26-
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m3

Sets

m2

m2

12

906

658

409

10.37

708




Bill No. 4
Concrete, Formwork and Reinforcement

COLLECTION

Total Brought Forward from Page No.

Carried to Summary

Bill No. 4
Concrete, Formwork and Reinforcement
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Amount




KZN-DOE/DBSA - STORM DAMAGES PHASE 17
EXHAPHOZINI PRIMARY SCHOOL

Item Quantity Rate Amount
No

BILL NO 5

MASONRY

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural and Structural Works Information before
pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

FOUNDATIONS (PROVISIONAL)

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in class | mortar

1 Piers m3 0.3
2 | One brick walls m2 195
SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

3 | Piers m3 1
4 | Half brick walls m2 119
5 | Half brick walls in beamfilling m2 33
6 | One brick walls of two half brick skins bagged and
sealed m2 730
Carried to Collection R
Bill No. 5
Masonry

-28-



10

11

12

13

14

15

16

17

18

BRICKWORK SUNDRIES

Brickwork reinforcement

75mm Wide reinforcement built in horizontally
150mm Wide reinforcement built in horizontally
Prestressed fabricated lintels

110 x 75mm Lintels in lengths not exceeding 3m

Turning pieces

110mm Wide turning piece to lintels etc

Galvanised hoop iron cramps, ties, etc

30 x 1,6mm Roof tie 1,5m long with one end fixed to
timber and other end built into brickwork

Air bricks etc

229 x 152mm Clay terracota vermin proof air brick

FACE BRICKWORK

"Corobrik Maize Travertine FBX" or equally
approved face bricks pointed with recessed
horizontal and vertical joints

Extra over brickwork for face brickwork

"Corobrik Fireside Travertine FBX" or equally
approved face bricks pointed with recessed
horizontal and vertical joints

Extra over brickwork for face brickwork

Extra over brickwork for face brickwork in foundations
(Provisional)

Extra over brickwork for face brickwork in piers
Extra over brickwork for face brickwork in beamfilling

Half brick walls pointed on both sides

Carried to Collection

Bill No. 5
Masonry

-20-
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No

m2

m2

m2

m2

m2

m2

EXHAPHOZINI PRIMARY SCHOOL

361

2,133

22

76

156

16

267

482

66
17
35

246




19

20

21

22

23

24

Extra over brickwork for brick-on-edge header course
lintel

Fair raking cutting

Extra over brickwork for brick-on-flat header course
band

Fair cutting and fitting around pipe not exceeding
100mm diameter

Brick-on-edge header course copings, sills, etc of
"Corobrik Firelight Travertine FBX" or equally
approved face bricks pointed with recessed joints
on all exposed faces

110mm Wide sill set sloping and slightly projecting

NUTEC-CEMENT/FIBRE-CEMENT WINDOW
SILLS

Natural grey sills in single lengths bedded in class |

mortar including metal fixing lugs etc

15 x 150mm Wide sills set flat and slightly projecting

Carried to Collection

Bill No. 5
Masonry
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No

37

63

14

76

76




Bill No. 5
Masonry

COLLECTION

Total Brought Forward from Page No.

Bill No. 5
Masonry

Carried to Summary
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KZN-DOE/DBSA - STORM DAMAGES PHASE 17
EXHAPHOZINI PRIMARY SCHOOL

Item Quantity Rate Amount
No

BILL NO 6

WATERPROOFING

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural and Structural Works Information before
pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

DAMP-PROOFING OF WALLS AND FLOORS

One layer of 375 micron "Consol Plastics Brikgrip
DPC" or equally approved embossed damp proof

course
1 In walls m2 74
2 | In walls under sills m2 8

One layer of 250 micron "Consol Plastics Gunplas
USB Green" or equally approved waterproof
sheeting sealed at laps with "Gunplas Pressure

Sensitive Tape"
3 | Under surface beds m2 708

JOINT SEALANTS ETC

"Bostik" or equally approved silicone sealing
compound

4 | Applied with a pressure caulking gun sealing around
sanitary fittings m 9

Carried to Collection R

Bill No. 6
Waterproofing

-32-
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Two-part grey polysulphide sealing compound
including backing cord, bond breaker, primer, etc

5 x 10mm In saw cut joints in floors m 409

Carried to Collection R

Bill No. 6
Waterproofing

-33-



Bill No. 6
Waterproofing

COLLECTION

Total Brought Forward from Page No.

Bill No. 6
Waterproofing

Carried to Summary
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Amount




KZN-DOE/DBSA - STORM DAMAGES PHASE 17
EXHAPHOZINI PRIMARY SCHOOL

Item Quantity Rate Amount
No

BILL NO 7

ROOF COVERINGS ETC

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural and Structural Works Information before
pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

TROUGHED METAL SHEETING AND
ACCESSORIES

"Chromadek"or equally approved 0.8mm thick
1ISQ230, Z275 spelter galvanised steel sheeting with
"Chromadek" or equally approved finish to both
sides and accessories fixed to timber purlins or rails
at 1200mm maximum centres

1 | Roof covering with pitch not exceeding 25 degrees m2 2,085
2 | Ridge capping 462mm girth m 253
3 | Valley flashing 462mm girth m 11
4 | Side wall flashing 462mm girth m 9
5 | Moulded narrow and broad rib polyethelene filler blocks m 194
Carried to Collection R
Bill No. 7

Roof Coverings

-35-



ROOF AND WALL INSULATION

'Super Sisalation Heavy Industrial Grade 420" or
equally approved - Double sided reflective foil
laminate incorporating layers of kraft paper and

reinforcing scrim, laminated together with low
density polyethylene (293gsm

Insulation laid taut over timber rafters (at approximately
1200mm centres) and fixed concurrent with tiling
battens, purlins, etc

Carried to Collection

Bill No. 7
Roof Coverings

-36-

KZN-DOE/DBSA - STORM DAMAGES PHASE 17

m2
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1,442




Bill No. 7
Roof Coverings

COLLECTION

Total Brought Forward from Page No.

Bill No. 7
Roof Coverings

Carried to Summary
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Item Quantity Rate Amount
No

BILL NO 8

CARPENTRY AND JOINERY

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural and Structural Works Information before
pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

PREFABRICATED ROOF TRUSSES ETC

The design of the prefabricated roof trusses, bracing
and secondary members forming part of the total roof
construction shall be prepared by a professional
structural engineer (Truss System Engineer) strictly in
accordance with SABS 0163 for the design of timber
structures.

Erection must be carried out as described in "The
Erection and Bracing of Timber Roof Trusses" published
by the Truss Plate Association of South Africa LTD and
the National Timber Research Institute, CSIR

Description of roof trusses shall be deemed to include
for design, manufacture, supply, hoisting and fixing in
position, trimming ends, notching, etc and any adequate
temporary bracing during construction to the approval of
the engineer, allowance for permanent bracing has been
separately

Carried to Collection R

Bill No. 8
Carpentry and Joinery

-38-



Prefabricated plate nailed timber roof truss
construction

The following is applicable in respect of roof trusses:

Trusses are at maximum 1200mm centres

Roof covering is "Chromadek" 0.8mm thick 1SQ230 or
equally approved, Z275 spelter galvanised steel
sheeting on purlins. The references given in the
descriptions are to the respective types of trusses
detailed on the Architect's drawings annexed to these
bills of quantities for tender purposes. The dimensions in
the descriptions of the trusses are nominal and actual
measurements are to be obtained from the architect
and/or the site before design or fabrication commences

Double pitch roof truss with a clear span of 2445mm
rising 700mm to apex with a eaves overhang of 400mm
on both sides all as detailed on the Architectural
drawings attached to these bills of quantities

Double pitch roof truss with a clear span of 6430mm
rising 1276mm to apex with a eaves overhang of
600mm on both sides all as detailed on the Architectural
drawings attached to these bills of quantities

Double pitch roof truss with a clear span of 9343mm
rising 1650mm to apex with a eaves overhang of
600mm on both sides all as detailed on the Architectural
drawings attached to these bills of quantities

Double pitch roof truss with a clear span of 9348mm
rising 1751mm to apex with a eaves overhang of
600mm on both sides all as detailed on the Architectural
drawings attached to these bills of quantities

ROOFS ETC

Sawn softwood

38 x 114mm Wall plates

38 x 114mm Longitudinal bracing
50 x 76mm Purlins

76 x 76mm Splayed purlins

Carried to Collection

Bill No. 8
Carpentry and Joinery
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32

22

350
333
1,872

303




10

11

12

13

14

15

16

17

Sundries

Two coats creosote on sawn timbers

600mm Long wrought end to 38 x 114mm sawn timber
and splayed cut

"Teco" or equally approved hurricane clips

2.5mm Diameter galvanised wire tie 400mm girth
wrapped around rafter and purlin with ends tied together

EAVES, VERGES, ETC

"Everite Flexit" or equally approved pressed nutec-
cement

12 x 220mm Fascias boards fixed to ends of rafters
including galvanised steel H-profile joint strips

12 x 80 x 220mm Angle section barge boards fixed to
ends of rafters including galvanised steel H-profile joint
strips

SKIRTINGS

Wrought meranti

70 x 19mm Skirting nailed

DOORS ETC

Flush panel solid doors with "Sapele" or equally
approved veneer to both sides hung to steel frames

40mm Thick door size 900 x 2100mm high (D01) all as
detailed on the Architectural drawings attached to these
bills of quantities

Flush panel hollow-core door with "Sapele" or
equally approved veneer to both sides hung to steel
frames

40mm Thick door size 900 x 2100mm high (D02) all as
detailed on the Architectural drawings attached to these
bills of quantities

Carried to Collection

Bill No. 8
Carpentry and Joinery
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m2

No

No

No

No

No

140

230

244

371

158

298

34

19




Bill No. 8
Carpentry and Joinery

COLLECTION

Total Brought Forward from Page No.

Bill No. 8
Carpentry and Joinery

Carried to Summary
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KZN-DOE/DBSA - STORM DAMAGES PHASE 17
EXHAPHOZINI PRIMARY SCHOOL

Item Quantity Rate Amount
No

BILL NO 9

CEILINGS, PARTITIONS AND ACCESS
FLOORING

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural and Structural Works Information before
pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

NAILED UP CEILINGS

6mm_"Everite Nutec" or equally approved plain
boards with white PVC H-profile jointing strips over

joints

1 | Ceilings including 38 x 50mm sawn softwood
brandering at 600mm centres with cross brandering at
joints, ends of sheets and at light fittings, etc m2 1,910

2 | Extra over ceiling for 700 x 800mm trap door of
wrought softwood rebated framing with one sawn
softwood cross brander covered with ceiling board and
fitted flush in opening No 1

"Everite Nutec" or equally approved fibre cement
cornices

3 | 75mm Coved cornices m 881

"Isotherm" or equally approved insulation

4 | 100mm Insulation closely fitted and laid on top of
brandering between roof timbers etc m2 1,910

Carried to Summary R

Bill No. 9
Ceilings, Partitions and Access Flooring

-42-
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EXHAPHOZINI PRIMARY SCHOOL

Item Quantity Rate Amount
No

BILL NO 10

FLOOR COVERINGS, PLASTIC LININGS,
ETC

Refer to Standard Preambles to All Trades (WB20)
attached to these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

FLOOR COVERINGS

300 x 300 x 2.5mm Thick "Floorflex" or equally
approved semi-flexible vinyl tiles manufactured in
accordance with SANS 581 and laid in FloorworX
No. 62 acrylic adhesive spread with a trowel fitted
with an A2 notched blade at a rate of between 5.5m2
and 6.5m2 per litre on a previously prepared Class 1
sub floor in accordance with SANS 10070, using
FloorworX Self Leveller when required, including all
cutting and waste. The flooring must be rolled in
both directions with an articulated 68kq three-
sectional roller immediately after it has been laid
into the adhesive

1 | On floors m2 1,804

SKIRTINGS, NOSINGS, ETC

'Marley " or equally approved

2 | 12mm anodised aluminium edge strip fixed to concrete m 95

Carried to Collection R

Bill No. 10
Floor Coverings, Wall Linings, etc

-43-



POLISH, SEALERS, ETC

"Floorworx" or equally approved

Strip floor using "Floorworx Stripper”, including
scrubbing using a diluted solution of "Floorworx Rinse"
and seal with three coats of "Floorworx Silk Matt" or
"Gloss Sealer"

Carried to Collection

Bill No. 10
Floor Coverings, Wall Linings, etc

-44-
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1,804




Bill No. 10
Floor Coverings, Wall Linings, etc

COLLECTION

Total Brought Forward from Page No.

Bill No. 10
Floor Coverings, Wall Linings, etc

Carried to Summary
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Item Quantity Rate Amount
No

BILL NO 11

IRONMONGERY

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural and Structural Works Information before
pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS
Satin bronze lacquered CH Chromium plated SC Satin
chromium plated SE Silver enamelled GE Grey
enamelled AS Anodised silver AB Anodised bronze AG
Anodised gold ABL Anodised black PB Polished brass
PL Polished and lacquered PT Epoxy coated SD
Sanded

HINGES, BOLTS, ETC

"Union" or equally approved

1 | 100mm Brass hinge No 106
2 | "37651RH" WC indicator bolt with keep fixed to metal No 15
LOCKS

'Union" or equally approved

3 | "2277-103 SS" Three lever lockset No 19
4 | "2277-103 SS" Three lever rebated lockset No 34
Carried to Collection R
Bill No. 11
[ronmongery

-46-



10

11

12

13

"Viro" or equally approved

30mm Padlock
HANDLES

"Union" or equally approved

"CZ 682-13 CH Gower" Lever handle

BATHROOM FITTINGS

"Franke" or equally approved

"Rodan RODX619" Steel soap dispenser (2120095) size
200 x 85 x 140mm high plugged and screwed to wall

"BS 603" Wall mounted waste container fixed to wall
"CHRX675" Toilet roll holder fixed to wall

"Milga Manufacturing" or equally approved

Type M.M.24 general purpose grab rail

"Vaal Paragon" or equally approved

32mm Type 8 side grab rail 900mm girth plugged

SUNDRIES

'Union" or equally approved

"CZ8731SC" door stop

PINNING BOARDS, WRITING BOARDS,
PROJECTION SCREENS, ETC

'Vitrex" or equally approved

"System 2000" or equally approved pinning board 1800
x 2800mm high plugged all as detailed on the
architectural drawings attached to these bills of
quantities

Carried to Collection

Bill No. 11
[ronmongery
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30

48

14

44

21




14

KZN-DOE/DBSA - STORM DAMAGES PHASE 17

"Parrot Products" or equally approved

"BD0976" or equally approved standard magnetic white
board 2400 x 1200mm high overall complete with
bottom rail, etc plugged No

Carried to Collection

Bill No. 11
[ronmongery

-48-
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21




Bill No. 11
[ronmongery

COLLECTION

Total Brought Forward from Page No.

Bill No. 11
[ronmongery

Carried to Summary
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Item Quantity Rate Amount
No

BILL NO 12

STRUCTURAL STEELWORK

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural and Structural Works Information before
pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

GALVANISED STEEL COLUMNS AND BEAMS

Welded columns in single lengths embedded in
concrete with flat section base, top, bearer and
connection plates bolted to concrete including
paintwork to Engineer's requirements

1 | 102 x 3mm Thick circular hollow section posts t 1.67

Welded column capping

2 | 5mm thick x 160mm high Galvanized steel capping
welded together on and including rubber weather
stripping fixed to 230mm diameter concrete column,
including 5mm thick galvanized steel bracket fixed on
column capping and to timber beam all as detailed on
the Architectural drawings attached to these bills of
quantities No 33

Bolts to beams, etc

3 | M12 (Grade 8.8) bolt No 114
4 | M8 (Grade 8.8) bolt No 186
Carried to Summary R
Bill No. 12

Structural Steelwork
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Item Quantity Rate Amount
No

BILL NO 13

METALWORK

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural and Structural Works Information before
pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

WELDED GALVANISED SCREENS, GATES, ETC

Screens and gates
1 | Stainless steel industrial type gate overall size 1200 x

2100mm high all as detailed on the architectural
drawings attached to these bills of quantities No 29

GALVANISED PRESSED STEEL DOOR FRAMES

NOTE:

All door frames to be fitted with one and a half pair
chromium plated on steel, brass butts with double nylon
washers for each door leaf unless otherwise described
and chromium plated striking plates

1,2mm Double rebated frames suitable for half brick
walls

2 | Frame for door 900 x 2100mm high No 19

1,2mm Double rebated frames suitable for one brick
walls

3 | Frame for door 900 x 2100mm high No 17

Carried to Collection R

Bill No. 13
Metalwork

-51-



10

GALVANIZED STEEL WINDOWS, DOORS, ETC

NOTE:

All windows shall be fitted standard brass fittings as
recommended by the manufacturer

Burglar bars shall be standard pattern 5 x 20mm flat
section bars corresponding horizontally and vertically
with glazing bars

Burglar bars shall be fitted to opening sections only

Standard industrial windows (unpainted) including
burglar bars

Window size 988 x 511mm high (W13) all as detailed on
the architectural drawings attached to these bills of
quantities

Window size 988 x 978mm high (SS32) all as detailed
on the architectural drawings attached to these bills of
quantities

Window size 1302 x 511mm high (SS41) all as detailed
on the architectural drawings attached to these bills of
quantities

Window size 1025 x 1449mm high (SS21) all as detailed
on the architectural drawings attached to these bills of
quantities

Window size 1302 x 1250mm high (SS42) all as detailed
on the architectural drawings attached to these bills of
quantities

Window size 1302 x 1445mm high (SS43) all as

detailed on the architectural drawings attached to these
bills of quantities

STEEL ROLLER SHUTTERS ETC

Colour coated roller shutters fixed to brickwork

"Seranda" or equally approved roller shutter (RSD 01)
for 2200 x 1567mm high opening all as detailed on the
Architectural drawings attached to these bills of
quantities

Carried to Collection

Bill No. 13
Metalwork
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Bill No. 13
Metalwork

COLLECTION

Total Brought Forward from Page No.

Bill No. 13
Metalwork

Carried to Summary
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EXHAPHOZINI PRIMARY SCHOOL

Item Quantity Rate Amount
No

BILL NO 14

PLASTERING

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural and Structural Works Information before
pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

SCREEDS

Screeds wood floated on concrete

1 | 25mm Thick on floors and landings m2 786

GRANOLITHIC

Untinted granolithic on concrete

2 | 30mm Thick on floors and landings m2 16
3 | Skirting 75mm high m 21

INTERNAL PLASTER

Cement plaster on brickwork

4 | On walls m2 1,310
5 | On narrow widths m2 33
Carried to Collection R
Bill No. 14
Plastering
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AIR GRATINGS

235 x 157mm White plastic plain pattern air grating fixed
flush with plaster face No

EPOXY FLOORING

Apply epoxy primer and 2mm self levelling epoxy
(StonKonte 723 or similar approved) according to
manufactures instructions

20mm Thick on floors m2

Carried to Collection

Bill No. 14
Plastering
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Plastering
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Plastering
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Item Quantity Rate Amount
No

BILL NO 15

PLUMBING AND DRAINAGE
(PROVISIONAL)

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural and Structural Works Information before
pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

SOIL DRAINAGE

Class 34 uPVC pipes

1 | 110mm Pipes laid in and including trenches not
exceeding 1m deep m 38

2 | 110mm Pipes laid in and including trenches exceeding
1m and not exceeding 2m deep m 35

Extra over uPVC pipes for fittings

3 | 110mm Bend No 8
4 | 110mm Junction No 8
5 [ 110mm Access pipe No 12
6 | 110mm Access bend No 12
Carried to Collection R
Bill No. 15

Plumbing and Drainage (Provisional)
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15

16

17

18

RAINWATER DISPOSAL

0.8mm Seamless aluminium

125 x 75mm Ogee eaves gutters

Extra over eaves gutter for stopped end

Extra over eaves gutter for angle

Extra over eaves gutter for outlet for 100mm pipe
Extra over rainwater pipe for bend

Extra over rainwater pipe for shoe

125 x 75mm Rainwater pipes

SANITARY FITTINGS

"Vaal" or equally approved

"Protea" paraplegic 90 degree outlet pan (750246) with
double flap plastic seat and matching 9 litre cistern

(710631) with lid and fitments including purpose-made
CP side-flush lever mounted on wall adjacent to cistern

510 x 405mm "Hibiscus" wash hand basin (7023), white
colour with two tap configuration bolted to wall using 1 x
2 x 8mm bolts (8448Z0)

595 x 455mm "Cameo" vanity basin (7028), white colour
with two tap configuration installed as per manufacturers
requirements

"Hibiscus" close coupled 90 degrees outlet open rim
washdown pan (code 772610) and matching 9 litre
cistern (code 710531) complete with lid and fitments
including top dual flush push button (code 772701)

"Lavatera" wall hung urinal bowl size 600 x 386 x
380mm with top inlet (code 704001) and 38mm CP
domical grating (code 8787), and 2 no. hanger brackets
(code 812720)

Carried to Collection

Bill No. 15
Plumbing and Drainage (Provisional)
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20
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22

23

24
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26

27

28

"Franke" or equally approved

"Trendline" 1200 x 535 double end bowl drop on sink
code 1030009 with two 343 x 410 x 140mm deep bowls
fitted onto cupboard

"Avenge" or equally approved

Concrete wash trough (code 2400611Q)

WASTE UNIONS ETC

"Cobra" or equally approved

"Code - 316" 40mm CP sink waste union with plug,
chain and back nut

TRAPS ETC

"Marley" or equally approved

38mm Deep seal "P" or "S" trap

"Cobra Watertech" or equally approved

32mm 340 CP bottle trap including C-342/1 with tail
pipe, C-342/2 capnut and C-342/3 wall flange

TAPS, VALVES, ETC

Brass

28mm Stopcock

28mm Fullway gate valve
28mm Non-return valve

"Cobra" or equally approved

"Code - 401" or equally approved CP Basin set
comprising one pair 15mm "Star" pillar taps including
basin waste plug (Code - 301) or equally approved with
chain, stay and backnut

515-21 "Medical" mixer with raised nose and elbow
action

Carried to Collection

Bill No. 15
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38

39

40

41

42

43

44

266/041/10 1/2 Sink mixer including C-362/2 capnut and
C-362/3 wall flange, stays and backnuts

SANITARY PLUMBING

uPVC pipes

50mm Pipes
110mm Pipes

Extra over uPVC pipes for fittings

50mm Bend

50mm Access bend

50mm Access junction

110mm Access bend

110mm End cap

110mm Pan connector

110mm Access reducing junction
110mm Air vent cowl

50mm "Gl Two-way" vent valve
Sundries

Testing waste pipe system

WATER SUPPLIES

"Polylink" or equally approved polypropylene pipes

28mm Pipes laid in and including trenches

Extra over "Polylink" or equally approved
polypropylene pipes for fittings

28mm End cap

28mm Reducer

Carried to Collection

Bill No. 15
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45

46

47

48

49

50

51

52

53

54

55

56

28mm Bend

28mm Tee

Class 1 copper pipes

15mm Pipes
22mm Pipes
15mm Pipes chased into brick walls
22mm Pipes chased into brick walls

Extra over class 1 copper pipes for capillary fittings

15mm Fittings
22mm Fittings

Copper overflow and service pipes

15mm Bent service pipe average 450mm girth and joint
to copper and fittings

ELECTRIC WATER HEATERS

"Franke" or equally approved

"Zip" 5 litre stainless steel hydroboil size 318 x 150 x
460mm high (product code 2610009)

"Kwikot" or equally approved

"Kwiksol (Sol-150-Dir)" 150 Litre horizontal solar water
heater complete with driptray including "Kwiksol (Sol-
Panel-2B)" solar collector panel

CONNECTIONS TO MUNICIPAL OR EXISTING
SERVICES

Water connection

Locate existing 35mm pipe and connect new 35mm
HDPE pipe, including all couplers, fittings, etc

Carried to Collection
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Bill No. 15
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KZN-DOE/DBSA - STORM DAMAGES PHASE 17
EXHAPHOZINI PRIMARY SCHOOL

Item Quantity Rate Amount
No

BILL NO 16

GLAZING

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural and Structural Works Information before
pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

GLAZING TO STEEL WITH PUTTY

Note: Tenderers are referred to architect's drawings
annexed to these bill of quantities.

Glazing to conform with "The South African Glass &
Glazing Association (SAGGA)" and shall comply with
the National Building Regulations and Building
Standards Act 103 of 1977 and SANS 10137 Code of
Practice for the Installation of Glazing in Buildings

6mm Clear toughened safety glass puttied in with
steel window putty as per SANS 10400:N

1 | Panes exceeding 0,1m2 and not exceeding 0,5m2 m2 72

TOPS, SHELVES, DOORS, MIRRORS, ETC

6mm Silvered float glass copper backed mirrors
with polished edges holed for and fixed with
chromium plated dome capped mirror screws with
rubber buffers to plugs in brickwork or concrete

2 | Mirror 550 x 550mm high No 14

Carried to Summary R

Bill No. 16
Glazing
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BILL NO 17

PAINTWORK

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural and Structural Works Information before
pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

PAINTWORK ETC TO PREVIOUSLY PAINTED
WORK

ON FLOATED PLASTER

Prepare surfaces and remove all loose material,
apply one coat "Plascon or equally aproved
Professional Plaster Prime (PP700)" thinned 20%
and two coats "Plascon Egg Shell Enamel
(PSB700)" paint

1 | On internal walls m2 1,070

Carried to Collection R

Bill No. 17
Paintwork
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Prepare surfaces and remove all loose material,
apply one coat "Plascon or equally aproved
Professional Plaster Prime (PP700)" thinned 20%
and two coats "Plascon Egqg Shell Enamel
PSB700)" paint

On external walls m2 948
ON WOOD

Prepare surfaces and remove all loose material,
apply one coat "Plascon Merit Plaster Primer or
equally aproved" and two coats "Plascon Velvaglo
Polyurethane Enamel or equally aproved" paint

On trusses m2 605

PAINTWORK ETC TO NEW WORK

ON FLOATED PLASTER

Prepare surfaces and remove all loose material,
apply one coat "Plascon or equally aproved
Professional Plaster Prime (PP700)" thinned 20%
and two coats "Plascon Egg Shell Enamel

(PSB700)" paint

On internal walls m2 816

ON FIBRE-CEMENT

Prepare surfaces and remove all loose material,
apply one coat "Plascon Merit Plaster Primer or
equally aproved" and two coats "Plascon Velvaglo
Polyurethane Enamel or equally aproved" paint

On ceilings and cornices m2 1,910
On fascias and barge boards m2 46
ON METAL

One coat primer, one undercoat and two coats
"Dulux Easigloss D189-0734" gloss enamel paint

(Colour to be approved by Project Manager)

On door frames m2 18

Carried to Collection R

Bill No. 17
Paintwork
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ON WOOD

Spot, sand down and prepare wood surfaces and
apply three coats "Plascon Woodcare Woodcoat

Polyurethane or equally aproved" matt clear varnish

On doors

Carried to Collection

Bill No. 17
Paintwork
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Bill No. 17
Paintwork
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No

BILL NO 18

ELECTRICAL WORK (PROVISIONAL)

KZN-DOE/DBSA - STORM DAMAGES PHASE 17
EXHAPHOZINI PRIMARY SCHOOL

Quantity Rate Amount

THE FOLLOWING TO THE GUARD HOUSE

Lighting, Small and Main Power Requirements

Lighting Requirements
CONDUIT

Supply and install PVC conduit and accessories
including,adaptors,couplings jointing, saddles
cutting,bending,fixing and waste in
concrete,ceiling,surface on walls or brickwork. All
conduit work to be chased on to the wall surface.

20mm diameter

Note: Dirilling of structure is not permitted withouts the
prior approval of the Engineer. Any drilling of the
structure without the approval of the Engineer will result
in the cost of all necessary remdial work and / or
replacement of structural members to be charged to the
contractor's account. The above also applies to ' HILTI'
shot type fixings.

CONDUIT BOXES

Supply and install conduit boxes for 20mm conduit with
1, 2, 3 or 4 way side entries, and or back entry including
conduit connection. Allowance to be made for chasing of
boxes on the wall surface.

ROUND BOXES

60mm PVC.

PVC WIRING CONDUCTORS

Supply and install PVC insulated copper conductors as
specified drawn into conduit.

Carried to Collection

Bill No. 18
Electrical Installation (Provisional)
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1.5mm2 (red) m 40
1.5mm2 (black) m 40
2.5mm2 (green) m 40

LIGHT SWITCHES - Crabtree Classic Range

Supply and install 240 Volt flush mounted light switch
complete with PVC cover plate and all fixings. Price to
include for engraving on cover plate and conduit boxes

16 Amp 1 Lever 1 way. No 1

LIGHT FITTINGS

The supply, installation and termination of luminaires as
indicated on the drawings and specification. All fiittings
shall be as indicated in the luminaire schedule. All
fluorescent shall have cool white lamps.

NOTE : All roof mounted fittings to have a 5 A SSO for
supply connection and hanging chains for mounting onto
steel trusses.

Type "f" (2 x24 W T8 LED) No 1

Type "e" (1 x 20 W LED bulkhead luminaire) No 2

Small Power Requirements

Supply, install, connect, test and commission the
complete small power installation as described in the
specification and as described below,

CONDUIT

Flush mounted PVC conduit chased to walls. The price
is to include for cutting, bending, setting, joining, and
any other materials necessary for the successful
completion of the installation.

20 mm DIA PVC conduit m 35

Carried to Collection R

Bill No. 18
Electrical Installation (Provisional)
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Note: Drilling of structure is not permitted withouts the
prior approval of the Engineer. Any drilling of the
structure without the approval of the Engineer will result
in the cost of all necessary remdial work and / or
replacement of structural members to be charged to the
contractor's account. The above also applies to ' HILTI '
shot type fixings.

WIRING

Supply and installation of PVC copper conductors as
specified drawn into conduit.

2.5mm2 (red)
2.5mm2 (black)
4mm2 (green)

CONDUIT BOXES

Supply and install conduit boxes for 20mm conduit with
1, 2, 3 or 4 way side entries, and or back entry including
conduit connection. Allowance to be made for chasing of
boxes on the wall surface.

ROUND BOXES

60mm PVC.

SWITCHED SOCKET OUTLETS - EURO TYPE
(CRABTREE CALSSIC RANGE)

Supply and install 16 Amp 240 volt flush mounted euro
switch socket outlets complete with all fixings in conduit
box as well as the socket outlet box and cover.

Single Euro, 16 Amp, 3-pin, flush mounted combo outlet

Main Power Requirements

DISTRIBUTION BOARDS

Allow for the inspection testing and service, repair or
replacement of the affected distribution board complete
with similar equipment as was originally,pre-fitted in the
factory and all accessories. Installation shall include all
fixings, earthing and conduit termination as per
specification.

Carried to Collection

Bill No. 18
Electrical Installation (Provisional)
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NOTE: DB shall include lightning protection and surge
suppression equipment and shall be sized accordingly.

DB-GUARD

PHOTOCELL

Supply and install photo electric devices complete with
accessories.

Photocell

EARTHING AND BONDING

Install general earthing and bonding for metal
structures,distribution boards, etc, in accordance with
the drawings and specifications

TESTING AND COMMISSIONING

Conduct testing and commissioning of the electrical
installation in accordance with the drawings and
specifications.

THE FOLLOWING TO 7 CLASSROOM BLOCK
(x2)

CONDUIT

Supply and install PVC conduit and accessories
including,adaptors,couplings jointing, saddles
cutting,bending,fixing and waste in
concrete,ceiling,surface on walls or brickwork. All
conduit work to be chased on to the wall surface.

20mm diameter

Note: Drilling of structure is not permitted withouts the
prior approval of the Engineer. Any drilling of the
structure without the approval of the Engineer will result
in the cost of all necessary remdial work and / or
replacement of structural members to be charged to the
contractor's account. The above also applies to ' HILTI '
shot type fixings.

Carried to Collection
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22

23

24

25

26

CONDUIT BOXES

Supply and install conduit boxes for 20mm conduit with
1, 2, 3 or 4 way side entries, and or back entry including
conduit connection. Allowance to be made for chasing of
boxes on the wall surface.

ROUND BOXES

60mm PVC.

PVC WIRING CONDUCTORS

Supply and install PVC insulated copper conductors as
specified drawn into conduit.

1.5mm2 (red)
1.5mm2 (black)
2.5mm2 (green)

LIGHT SWITCHES - Crabtree Classic Range

Supply and install 240 Volt flush mounted light switch
complete with PVC cover plate and all fixings. Price to
include for engraving on cover plate and conduit boxes
16 Amp 1 Lever 1 way.

LIGHT FITTINGS

The supply, installation and termination of luminaires as
indicated on the drawings and specification. All fiittings
shall be as indicated in the luminaire schedule. All
fluorescent shall have cool white lamps.

NOTE : All roof mounted fittings to have a 5 A SSO for
supply connection and hanging chains for mounting onto
steel trusses.

Type "f' (2 x 24 W T8 LED)

Type "e" (1 x 20 W LED bulkhead luminaire)

Carried to Collection
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Small Power Requirements

Supply, install, connect, test and commission the
complete small power installation as described in the
specification and as described below,

CONDUIT

Flush mounted PVC conduit chased to walls. The price
is to include for cutting, bending, setting, joining, and
any other materials necessary for the successful
completion of the installation.

20 mm DIA PVC conduit

Note: Drilling of structure is not permitted withouts the
prior approval of the Engineer. Any drilling of the
structure without the approval of the Engineer will result
in the cost of all necessary remdial work and / or
replacement of structural members to be charged to the
contractor's account. The above also applies to ' HILTI'
shot type fixings.

WIRING

Supply and installation of PVC copper conductors as
specified drawn into conduit.

2.5 mm2 (red)

2.5mm2 (black)

4mm2 (green)

CONDUIT BOXES

Supply and install conduit boxes for 20mm conduit with
1, 2, 3 or 4 way side entries, and or back entry including
conduit connection. Allowance to be made for chasing of

boxes on the wall surface.

ROUND BOXES

60mm PVC.

Carried to Collection
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SWITCHED SOCKET OUTLETS - EURO TYPE
(CRABTREE CLASSIC RANGE)

Supply and install 16 Amp 240 volt flush mounted euro
switch socket outlets complete with all fixings in conduit
box as well as the socket outlet box and cover.

Single Euro, 16 Amp, 3-pin, flush mounted combo outlet

Main Power Requirements

DISTRIBUTION BOARDS

Supply,deliver,off load and install the following
Distribution Boards and Telephone DB including
equipment,pre-fitted in the factory complete all
accessories. Installation shall include all fixings, earthing
and conduit terminations as per the specification and
drawings.

NOTE: LV DB shall include lightning protection and
surge suppression equipment and shall be sized

accordingly and the telephone DB shall include
cardboard base.

DB-7C BLOCK 1&2

PHOTOCELL

Supply and install photo electric devices complete with
accessories.

Photocell

EARTHING AND BONDING

Install general earthing and bonding for metal
structures,distribution boards, etc, in accordance with

the drawings and specifications

TESTING AND COMMISSIONING

Conduct testing and commissioning of the electrical
installation in accordance with the drawings and
specifications.

Carried to Collection
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THE FOLLOWING TO 4 CLASSROOM BLOCK

CONDUIT

Supply and install PVC conduit and accessories
including,adaptors,couplings jointing, saddles
cutting,bending,fixing and waste in
concrete,ceiling,surface on walls or brickwork. All
conduit work to be chased on to the wall surface.

20mm diameter

Note: Drilling of structure is not permitted withouts the
prior approval of the Engineer. Any drilling of the
structure without the approval of the Engineer will result
in the cost of all necessary remdial work and / or
replacement of structural members to be charged to the
contractor's account. The above also applies to ' HILTI '
shot type fixings.

CONDUIT BOXES

Supply and install conduit boxes for 20mm conduit with
1, 2, 3 or 4 way side entries, and or back entry including
conduit connection. Allowance to be made for chasing of
boxes on the wall surface.

ROUND BOXES

60mm PVC.

PVC WIRING CONDUCTORS

Supply and install PVC insulated copper conductors as
specified drawn into conduit.

1.5mm2 (red)
1.5mm2 (black)
2.5mm2 (green)

LIGHT SWITCHES - Crabtree Classic Range

Supply and install 240 Volt flush mounted light switch
complete with PVC cover plate and all fixings. Price to
include for engraving on cover plate and conduit boxes

16 Amp 1 Lever 1 way.

Carried to Collection
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LIGHT FITTINGS

The supply, installation and termination of luminaires as
indicated on the drawings and specification. All fiittings
shall be as indicated in the luminaire schedule. All
fluorescent shall have cool white lamps.

NOTE : All roof mounted fittings to have a 5 A SSO for
supply connection and hanging chains for mounting onto
steel trusses.

Type "f' (2 x24 W T8 LED)
Type "e" (1 x 20 W LED bulkhead luminaire)

Small Power Requirements

Supply, install, connect, test and commission the
complete small power installation as described in the
specification and as described below,

CONDUIT

Flush mounted PVC conduit chased to walls. The price
is to include for cutting, bending, setting, joining, and
any other materials necessary for the successful
completion of the installation.

20 mm DIA PVC conduit

Note: Drilling of structure is not permitted withouts the
prior approval of the Engineer. Any drilling of the
structure without the approval of the Engineer will result
in the cost of all necessary remdial work and / or
replacement of structural members to be charged to the
contractor's account. The above also applies to ' HILTI '
shot type fixings.

WIRING

Supply and installation of PVC copper conductors as
specified drawn into conduit.

2.5 mm2 (red)
2.5mm2 (black)

4mm2 (green)

Carried to Collection
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CONDUIT BOXES

Supply and install conduit boxes for 20mm conduit with
1, 2, 3 or 4 way side entries, and or back entry including
conduit connection. Allowance to be made for chasing of
boxes on the wall surface.

ROUND BOXES

60mm PVC.

SWITCHED SOCKET OUTLETS - EURO TYPE
(CRABTREE CLASSIC RANGE)

Supply and install 16 Amp 240 volt flush mounted euro
switch socket outlets complete with all fixings in conduit
box as well as the socket outlet box and cover.

Single Euro, 16 Amp, 3-pin, flush mounted combo outlet

Main Power Requirements

DISTRIBUTION BOARDS

Supply,deliver,off load and install the following
Distribution Boards and Telephone DB including
equipment,pre-fitted in the factory complete all
accessories. Installation shall include all fixings, earthing
and conduit terminations as per the specification and
drawings.

NOTE: LV DB shall include lightning protection and
surge suppression equipment and shall be sized
accordingly and the telephone DB shall include
cardboard base.

DB-4 CLASS
1 x 60 A DP ISOL3
20 A SP MCB (Plugs)

3 x 15A SP MCB (Lights)
2 x 20 A SP MCB ( Spare)

PHOTOCELL

Supply and install photo electric devices complete with
accessories.

Photocell

Carried to Collection
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Lighting requirements to Grade R Toilet block

CONDUIT

Supply and install PVC conduit and accessories
including,adaptors,couplings jointing, saddles
cutting,bending,fixing and waste in
concrete,ceiling,surface on walls or brickwork. All
conduit work to be chased on to the wall surface.

20mm diameter

Note: Drilling of structure is not permitted withouts the
prior approval of the Engineer. Any drilling of the
structure without the approval of the Engineer will result
in the cost of all necessary remdial work and / or
replacement of structural members to be charged to the
contractor's account. The above also applies to ' HILTI '
shot type fixings.

CONDUIT BOXES

Supply and install conduit boxes for 20mm conduit with
1, 2, 3 or 4 way side entries, and or back entry including
conduit connection. Allowance to be made for chasing of
boxes on the wall surface.

ROUND BOXES

60mm PVC.

PVC WIRING CONDUCTORS

Supply and install PVC insulated copper conductors as
specified drawn into conduit.

1.5mm2 (red)
1.5mm2 (black)
2.5mm2 (green)

LIGHT SWITCHES - Crabtree Classic Range

Supply and install 240 Volt flush mounted light switch
complete with PVC cover plate and all fixings. Price to
include for engraving on cover plate and conduit boxes

16 Amp 1 Lever 1 way.
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LIGHT FITTINGS

The supply, installation and termination of luminaires as
indicated on the drawings and specification. All fiittings
shall be as indicated in the luminaire schedule. All
fluorescent shall have cool white lamps.

NOTE : All ceiling flush mounted fittings to have a 5 A
SSO for supply connection.

Type "c" (2 x 18 T8 LED vapour proof)
Type "e" (1 x 20 W LED bulkhead luminaire)

EARTHING AND BONDING

Install general earthing and bonding for metal
structures,distribution boards, etc, in accordance with
the drawings and specifications

TESTING AND COMMISSIONING

Conduct testing and commissioning of the electrical
installation in accordance with the drawings and
specifications.

THE FOLLOWING TO COMPUTER LAB AND 3
CLASSROOM BLOCK

CONDUIT

Supply and install PVC conduit and accessories
including,adaptors,couplings jointing, saddles
cutting,bending,fixing and waste in
concrete,ceiling,surface on walls or brickwork. All
conduit work to be chased on to the wall surface.

20mm diameter

Note: Drilling of structure is not permitted withouts the
prior approval of the Engineer. Any drilling of the
structure without the approval of the Engineer will result
in the cost of all necessary remdial work and / or
replacement of structural members to be charged to the
contractor's account. The above also applies to ' HILTI '
shot type fixings.
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CONDUIT BOXES

Supply and install conduit boxes for 20mm conduit with
1, 2, 3 or 4 way side entries, and or back entry including
conduit connection. Allowance to be made for chasing of
boxes on the wall surface.

ROUND BOXES

60mm PVC.

PVC WIRING CONDUCTORS

Supply and install PVC insulated copper conductors as
specified drawn into conduit.

1.5mm2 (red)
1.5mm2 (black)
2.5mm2 (green)

LIGHT SWITCHES - Crabtree Classic Range

Supply and install 240 Volt flush mounted light switch
complete with PVC cover plate and all fixings. Price to
include for engraving on cover plate and conduit boxes
16 Amp 1 Lever 1 way.

LIGHT FITTINGS

The supply, installation and termination of luminaires as
indicated on the drawings and specification. All fiittings
shall be as indicated in the luminaire schedule. All
fluorescent shall have cool white lamps.

NOTE : All roof mounted fittings to have a 5 A SSO for
supply connection and hanging chains for mounting onto
steel trusses.

Type "b" (2 x 18 W T8 LED)
Type "f" (2 x 24 W T8 LED)

Type "e" (1 x 20 W LED bulkhead luminaire)
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Small Power Requirements

Supply, install, connect, test and commission the
complete small power installation as described in the
specification and as described below,

CONDUIT

Flush mounted PVC conduit chased to walls. The price
is to include for cutting, bending, setting, joining, and
any other materials necessary for the successful
completion of the installation.

32 mm DIA PVC conduit

Note: Drilling of structure is not permitted withouts the
prior approval of the Engineer. Any drilling of the
structure without the approval of the Engineer will result
in the cost of all necessary remdial work and / or
replacement of structural members to be charged to the
contractor's account. The above also applies to ' HILTI'
shot type fixings.

WIRING

Supply and installation of PVC copper conductors as
specified drawn into conduit.

2.5 mm2 (red)

2.5mm2 (black)

4mm2 (green)

CONDUIT BOXES

Supply and install conduit boxes for 20mm conduit with
1, 2, 3 or 4 way side entries, and or back entry including
conduit connection. Allowance to be made for chasing of

boxes on the wall surface.

ROUND BOXES

60mm PVC.
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METAL POWER SKIRTING

Supply and install 2-compartment power skirting
complete with accessories and all fixings, as per
specification and detailed on drawings.

2-compartment metal power skirting

POWER SKIRTING OUTLETS AS CRABTREE
CLASSIC RANGE

Supply, install and connect power skirting 16 A white
euro combo switched socket complete with accessories
as per specification.

Supply and install power skirting punched coverplate
complete with Cat.5 flush mounted RJ45 data outlets as
per specification.

SWITCHED SOCKET OUTLETS - EURO TYPE
(CRABTREE CLASSIC RANGE)

Supply and install 16 Amp 240 volt flush mounted euro
switch socket outlets complete with all fixings in conduit
box as well as the socket outlet box and cover.

Single Euro, 16 Amp, 3-pin, flush mounted combo outlet

Main Power Requirements - Computer Room

DISTRIBUTION BOARDS

Supply,deliver,off load and install the following
Distribution Boards and Telephone DB including
equipment,pre-fitted in the factory complete all
accessories. Installation shall include all fixings, earthing
and conduit terminations as per the specification and
drawings.

NOTE: LV DB shall include lightning protection and
surge suppression equipment and shall be sized
accordingly and the telephone DB shall include
cardboard base.

DB-MAIN
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PHOTOCELL

Supply and install photo electric devices complete with
accessories.

Photocell

EARTHING AND BONDING

Install general earthing and bonding for metal
structures,distribution boards, etc, in accordance with
the drawings and specifications

TESTING AND COMMISSIONING

Conduct testing and commissioning of the electrical
installation in accordance with the drawings and
specifications.

THE FOLLOWING TO THE KITCHEN

CONDUIT

Supply and install PVC conduit and accessories
including,adaptors,couplings jointing, saddles
cutting,bending,fixing and waste in
concrete,ceiling,surface on walls or brickwork. All
conduit work to be chased on to the wall surface.

20mm diameter

Note: Drilling of structure is not permitted withouts the
prior approval of the Engineer. Any drilling of the
structure without the approval of the Engineer will result
in the cost of all necessary remdial work and / or
replacement of structural members to be charged to the
contractor's account. The above also applies to ' HILTI'
shot type fixings.

CONDUIT BOXES

Supply and install conduit boxes for 20mm conduit with
1, 2, 3 or 4 way side entries, and or back entry including
conduit connection. Allowance to be made for chasing of
boxes on the wall surface.

ROUND BOXES

60mm PVC.
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PVC WIRING CONDUCTORS

Supply and install PVC insulated copper conductors as
specified drawn into conduit.

1.5mm2 (red)
1.5mm2 (black)
2.5mm2 (green)

LIGHT SWITCHES - Crabtree Classic Range

Supply and install 240 Volt flush mounted light switch
complete with PVC cover plate and all fixings. Price to
include for engraving on cover plate and conduit boxes

16 Amp 1 Lever 1 way.
16 Amp 1 Lever 2 way.

LIGHT FITTINGS

The supply, installation and termination of luminaires as
indicated on the drawings and specification. All fiittings
shall be as indicated in the luminaire schedule. All
fluorescent shall have cool white lamps.

NOTE : All ceiling flush mounted fittings to have a 5 A
SSO for supply connection.

Type "c" (2 x 18 T8 LED vapour proof)
Type "f" (2 x24 W T8 LED)
Type "e" (1 x 20 W LED bulkhead luminaire)

Small Power Requirements

Supply, install, connect, test and commission the
complete small power installation as described in the
specification and as described below,
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CONDUIT

Flush mounted PVC conduit chased to walls. The price
is to include for cutting, bending, setting, joining, and
any other materials necessary for the successful
completion of the installation.

95 | 32mm DIA PVC conduit m 200

Note: Drilling of structure is not permitted withouts the
prior approval of the Engineer. Any drilling of the
structure without the approval of the Engineer will result
in the cost of all necessary remdial work and / or
replacement of structural members to be charged to the
contractor's account. The above also applies to ' HILTI '
shot type fixings.

WIRING

Supply and installation of PVC copper conductors as
specified drawn into conduit.

96 | 2.5 mm2 (red) m 200
97 | 2.5mm2 (black) m 200
98 | 4mm2 (green) m 200

CONDUIT BOXES

Supply and install conduit boxes for 20mm conduit with
1, 2, 3 or 4 way side entries, and or back entry including
conduit connection. Allowance to be made for chasing of
boxes on the wall surface.

ROUND BOXES
99 | 60mm PVC. No 10

SWITCHED SOCKET OUTLETS - EURO TYPE
(CRABTREE CLASSIC RANGE)

Supply and install 16 Amp 240 volt flush mounted euro
switch socket outlets complete with all fixings in conduit
box as well as the socket outlet box and cover.

100 | Single Euro, 16 Amp, 3-pin, flush mounted combo outlet No 4
101 | Double, 16 Amp, 3-pin, flush mounted outlet No 2
Carried to Collection R
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Main Power Requirements

DISTRIBUTION BOARDS

Supply,deliver,off load and install the following
Distribution Boards and Telephone DB including
equipment,pre-fitted in the factory complete all
accessories. Installation shall include all fixings, earthing
and conduit terminations as per the specification and
drawings.

NOTE: LV DB shall include lightning protection and
surge suppression equipment and shall be sized

accordingly and the telephone DB shall include
cardboard base.

DB-KITCHEN

PHOTOCELL

Supply and install photo electric devices complete with
accessories.

Photocell

EARTHING AND BONDING

Install general earthing and bonding for metal
structures,distribution boards, etc, in accordance with
the drawings and specifications

TESTING AND COMMISSIONING

Conduct testing and commissioning of the electrical
installation in accordance with the drawings and
specifications.

THE FOLLOWING TO GRADE R

CONDUIT

Supply and install PVC conduit and accessories
including,adaptors,couplings jointing, saddles
cutting,bending,fixing and waste in
concrete,ceiling,surface on walls or brickwork. All
conduit work to be chased on to the wall surface.

20mm diameter
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Note: Drilling of structure is not permitted withouts the
prior approval of the Engineer. Any drilling of the
structure without the approval of the Engineer will result
in the cost of all necessary remdial work and / or
replacement of structural members to be charged to the
contractor's account. The above also applies to ' HILTI '
shot type fixings.

CONDUIT BOXES
Supply and install conduit boxes for 20mm conduit with
1, 2, 3 or 4 way side entries, and or back entry including

conduit connection. Allowance to be made for chasing of
boxes on the wall surface.

ROUND BOXES

60mm PVC.

PVC WIRING CONDUCTORS

Supply and install PVC insulated copper conductors as
specified drawn into conduit.

1.5mm2 (red)
1.5mm2 (black)
2.5mm2 (green)

LIGHT SWITCHES - Crabtree Classic Range

Supply and install 240 Volt flush mounted light switch
complete with PVC cover plate and all fixings. Price to
include for engraving on cover plate and conduit boxes
16 Amp 1 Lever 1 way.

LIGHT FITTINGS

The supply, installation and termination of luminaires as
indicated on the drawings and specification. All fiittings
shall be as indicated in the luminaire schedule. All
fluorescent shall have cool white lamps.

NOTE : All ceiling flush mounted fittings to have a 5 A
SSO for supply connection.

Type "f" (2 x 24 W T8 LED)
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113 | Type "e" (1 x 20 W LED bulkhead luminaire) No 8

Small Power Requirements

Supply, install, connect, test and commission the
complete small power installation as described in the
specification and as described below,

CONDUIT

Flush mounted PVC conduit chased to walls. The price
is to include for cutting, bending, setting, joining, and
any other materials necessary for the successful
completion of the installation.

114 | 32mm DIA PVC conduit m 350

Note: Drilling of structure is not permitted withouts the
prior approval of the Engineer. Any drilling of the
structure without the approval of the Engineer will result
in the cost of all necessary remdial work and / or
replacement of structural members to be charged to the
contractor's account. The above also applies to ' HILTI '
shot type fixings.

WIRING

Supply and installation of PVC copper conductors as
specified drawn into conduit.

115 | 2.5 mm2 (red) m 350
116 | 2.5mm2 (black) m 350
117 | 4mm2 (green) m 350

CONDUIT BOXES

Supply and install conduit boxes for 20mm conduit with
1, 2, 3 or 4 way side entries, and or back entry including
conduit connection. Allowance to be made for chasing of
boxes on the wall surface.

ROUND BOXES

118 | 60mm PVC. No 10

Carried to Collection R

Bill No. 18
Electrical Installation (Provisional)

-88-



KZN-DOE/DBSA - STORM DAMAGES PHASE 17
EXHAPHOZINI PRIMARY SCHOOL

SWITCHED SOCKET OUTLETS - EURO TYPE
(CRABTREE CLASSIC RANGE)

Supply and install 16 Amp 240 volt flush mounted euro
switch socket outlets complete with all fixings in conduit
box as well as the socket outlet box and cover.

119 | Single Euro, 16 Amp, 3-pin, flush mounted combo outlet No 6

Main Power Requirements

DISTRIBUTION BOARDS

Supply,deliver,off load and install the following
Distribution Boards and Telephone DB including
equipment,pre-fitted in the factory complete all
accessories. Installation shall include all fixings, earthing
and conduit terminations as per the specification and
drawings.

NOTE: LV DB shall include lightning protection and
surge suppression equipment and shall be sized
accordingly and the telephone DB shall include
cardboard base.

120 | DB-BLOCK GRADE R No 1

PHOTOCELL

Supply and install photo electric devices complete with
accessories.

121 | Photocell No 1
EARTHING AND BONDING

122 | Install general earthing and bonding for metal
structures,distribution boards, etc, in accordance with

the drawings and specifications Item

TESTING AND COMMISSIONING

123 | Conduct testing and commissioning of the electrical
installation in accordance with the drawings and
specifications. ltem
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Lighting requirements to Grade R Toilet block

CONDUIT

Supply and install PVC conduit and accessories
including,adaptors,couplings jointing, saddles
cutting,bending,fixing and waste in
concrete,ceiling,surface on walls or brickwork. All
conduit work to be chased on to the wall surface.

124 | 20mm diameter m 100

Note: Drilling of structure is not permitted withouts the
prior approval of the Engineer. Any drilling of the
structure without the approval of the Engineer will result
in the cost of all necessary remdial work and / or
replacement of structural members to be charged to the
contractor's account. The above also applies to ' HILTI '
shot type fixings.

CONDUIT BOXES

Supply and install conduit boxes for 20mm conduit with
1, 2, 3 or 4 way side entries, and or back entry including
conduit connection. Allowance to be made for chasing of
boxes on the wall surface.

ROUND BOXES

125 | 60mm PVC. No 8

PVC WIRING CONDUCTORS

Supply and install PVC insulated copper conductors as
specified drawn into conduit.

126 | 1.5mm2 (red) m 120
127 | 1.5mm2 (black) m 120
128 | 2.5mm2 (green) m 120

LIGHT SWITCHES - Crabtree Classic Range

Supply and install 240 Volt flush mounted light switch
complete with PVC cover plate and all fixings. Price to
include for engraving on cover plate and conduit boxes

129 | 16 Amp 1 Lever 1 way. No 2

Carried to Collection R

Bill No. 18
Electrical Installation (Provisional)

-90-



130

131

132

133

134

135

136

137

LIGHT FITTINGS

The supply, installation and termination of luminaires as
indicated on the drawings and specification. All fiittings
shall be as indicated in the luminaire schedule. All
fluorescent shall have cool white lamps.

NOTE : All ceiling flush mounted fittings to have a 5 A
SSO for supply connection.

Type "c" (2 x 18 T8 LED vapour proof)
Type "e" (1 x 20 W LED bulkhead luminaire)

EARTHING AND BONDING

Install general earthing and bonding for metal
structures,distribution boards, etc, in accordance with
the drawings and specifications

TESTING AND COMMISSIONING

Conduct testing and commissioning of the electrical
installation in accordance with the drawings and
specifications.

Main LV Reticulation

ELECTRICAL CABLES ( ECC TYPE Cables)

Supply and install the following cables running in in
ground, trays, between LV distribution board, the meter
boxes and the sub distribution baords.

6mm2 2C PVC/SWA/ECC/Cu
10mm2 2C PVC/SWA/ECC/Cu
16mm2 2C PVC/SWA/ECC/Cu

SLEEVES

Supply and install below indivated sleeves and
accessories. Sleeves to be buried in the ground where
the street lighting cabling crosses road surfaces.

110 mm diameter
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138 | 50 mm diameter m 60

CABLE TERMNINATIONS

Supply and install cable terminations complete with
gland, lugs and other accessories.

139 | 6 mm2 2C No 2

140 | 10 mm2 2C No 2

141 | 16 mm2 2C No 4
TRENCHING

Allow for the trenching and installation of cable sleeves
for running electrical cables between the main DB and
sub distribution boards

142 | Trenching m 95

ELECTRICAL MANHOLES

143 | Allow for the construction of electrical manholes by
building contractor complete with stainless steel covers
as per specification and drawings Item

CABLE MARKINGS

144 | Supply and install concrete cable markers with
aluminium inlays to indicate direction of cable runs. Item

DISMANTLING AND REMOVAL OF REDUNDANT
ELECTRICAL EQUIPMENT

145 | Allow for the removal and safe disposal of redundant
electrical infrastruture as directed by the engineer. Item

Lightning Protection and Earthing Requirements

LIGHTNING PROTECTION SYSTEM

146 | Supply and installation of external lightning protection
equipment required in the selected blocks that make up
the Bhiliya Primary School complete with components
and accessories as specified in drawings. ltem
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TESTING AND COMMISSIONING

Testing and commissioning the lightning protection
installation in accordance with the drawings and
Specification. The testing and issuing of SABS
Compliant. Test Certificate to be done by Registered

SABS Specialist Contractor.
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Item Quantity Rate Amount
No

BILL NO 19

EXTERNAL WORK

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural and Structural Works Information before
pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

DEMOLITIONS

GENERAL NOTES

Demolitions, etc. shall be deemed to include for the
removal of all rubble, debris, etc. from the site to a
dumping-site to be found by the contractor.

Demolition to proceed in stages during construction
period.

Old materials to become the property of the
contractor

Old materials from alterations, except where described
to be re-used or handed over, become the property of
the contractor.

Old materials to be carted away

Old materials from alterations, except where described
to be re-used or handed over, as well as all rubbish, etc.
must be regularly carted from the site and not be
allowed to accumulate on or around the site.
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Old materials not to be re-used

Non of the old materials from alterations are to be used
for new work, except where specifically described being
set-aside for re-use.

Handing over materials

Where certain materials or articles from demolitions or
articles are described as to be handed over by the
contractor to the Regional Representative or
Representative/Agent, such materials or articles shall be
property stored by the contractor, until handing over
thereof. The contractor must obtain an official receipt
listing the materials or articles and dates of handing
over. If the contractor fails to submit the receipt when
requested, it shall be deemed that the materials or
articles are still in hi possession and he will be held
liable to the Department for the full replacement value
thereof, which amount will be deducted from any monies
due to the contractor.

Existing Buildings / Occupied

Tenderers attention is drawn to the fact that the existing
premises is presently occupied by the Staff, who will
have the right to take out and remove their own
furniture, fixtures and fittings, before handing the
building to the contractor.

Existing Furniture, Fittings, Equipment, etc

The contractor shall not remove or damage any
furniture, fittings, equipment, etc unless otherwise
indicated, and extreme care should be exercised not to
damage any existing items. items to be removed would
be indicated as such in this Bills of Quantities, and it will
in these instances be the responsibility of the contractor
to protect and secure these items against damage or
theft.

Items to be removed, moved or disposed

Items to be removed, moved or disposed of by the
contractor would be indicated as such in this Bills of
Quantities, and it will in these instances be the
responsibility of the contractor to protect and secure
these items against damage or theft.
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Disconnection of services

The electrical installation, air-conditioning, telephone
systems and fittings shall not be disconnected or
disturbed in any way by the contractor, but due notice
shall be given to the Principal Agent who would make
the necessary arrangements for the removal,
alterations, etc. thereto. The contractor will be liable for
any damage to this work and shall make some good at
his own expense.

Electrical - Mechanical - or airconditioning
installation

The removal of, and alterations to, the electrical,
mechanical or airconditioning instalation shall be
executed by the Electrical sub-contractor or a specialist
contractor appointed by the contractor.

Light fittings, plug boxes and light switches will, where
indicated by the Principal Agent, be taken down/out by
the sub-contractor. The wires will also be drawn by the
sub-contractor.

All the fitiings, wires, etc will be handed to the Principal
Agent.

Care to avoid structural or other damage

In taking down and removing existing work the utmost
care shall be observed to avoid any structural or other
damage to the remaining portions of the building. The
contractor shall cover up and protect injury all work not
removed and shall make good at his own expense any
damage that may occur.

Care to/of existing surfaces, structures and finishes

All work must be done carefully so as not to damage or
harm any existing adjoining surfaces. Any damage that
occurs will be repaired to be the same as the original at
the contractors expense.
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Dimensions and heights

The contractor is advised to check all dimensions and
heights affecting the existing buildings on site against
those indicated on the plans, as he will be held
responsible for all new work being in the correct sizes.
Should any discrepancies be found, he is to refer them
to the Principal Agent for correction, before proceeding
with the work.

Prices for demolitions

Prices for the demolition of any portion of the structure
shall include for its demolition complete with all surfaces
finishes such as plaster, screeds , etc, all attached items
of joinery such as skirtings and all reinforcements,
conduiting, pipes, lintels, etc. built into that portion of the
structure.

Prices for the removal of doors and frames shall include
for removal of fanlights, ironmongery, architraves and
other associated trim.

Prices for the removal of windows shall include for the
removal of glass, louvres, buglar bars attached to the
window, window sills and blinds.

Prices for the removal of sanitary fittings shall include for
the removal of all pipework, traps, brackets and fittings.

Demolishing and removing

Single storey existing building (Block A) with pitched
roof overall area 17m? on plan including all necessary
items, grubbing out foundations, etc all as detailed on
the Architectural drawings

SITE CLEARANCE ETC

Site clearance

Digging up and removing rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,
bush, etc

Stripping average 100mm thick layer of top soil and
stockpiling on site

Carried to Collection
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10

11

12

BULK EXCAVATION, FILLING, ETC

Open face excavation in earth over sloping site

Open face excavation

Extra over bulk excavation in earth for excavation in

Soft rock

Hard rock

THE FOLLOWING TO ASSEMBLY AREA

Earthworks

Excavate to form platform under parking areas etc and
depositing excavated material to a dumping site to be
located by the Contractor

Excavate for trenches ne 2m deep

Keeping excavations free of water

Keeping excavations free of all water other than
subterranean water

Earth filling obtained from the excavations

Rip, scarify as necessary and compact natural ground or
excavated surfaces for a depth of 150mm compacted to
90% Mod AASHTO density

Earth filling supplied by the contractor under
pavings etc

Rip, scarify as necessary and compact natural ground or
excavated surfaces for a depth of 150mm compacted to
90% Mod AASHTO density to minimum G9 quality
maximum density

Coarse river sand filling supplied by the contractor

Under floors etc

Carried to Collection
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14

15

16

17

18

19

20

21

22

Compaction of surfaces

Compaction of ground surface under pavings etc
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 90% Mod AASHTO
density

Soil insecticide

Under floors etc including forming and poisoning shallow
furrows against foundation walls etc, filling in furrows
and ramming

Prescribed density tests on filling

In-situ dry density (sand replacement) test in
accordance with method A10 (a) of TMH 1

Maximum dry density and optimum moisture content
test in accordance with method A7 of TMH 1

Atterberg limits test in accordance with methods A2 to
A4 of TMH1

Concrete, Formwork & Reinforcement

25MPa/19mm Reinforced concrete in ground beams

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

Steel reinforcement of various diameters to concrete
work

One layer of 250 micron "Consol Plastics Gunplas
USB Green or equally aproved" waterproof sheeting
sealed at laps with "Gunplas Pressure Sensitive
Tape or equally aproved”

Under pavings

Paving

60mm thick pavers laid brick on edge in single rows

Carried to Collection
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23

24

25

26

27

28

29

30

THE FOLLOWING TO WALKWAYS

Earthworks

Excavate to form platform under parking areas etc and
depositing excavated material to a dumping site to be
located by the Contractor

Excavate for trenches ne 2m deep

Keeping excavations free of water

Keeping excavations free of all water other than
subterranean water

Earth filling obtained from the excavations

Rip, scarify as necessary and compact natural ground or
excavated surfaces for a depth of 150mm compacted to
90% Mod AASHTO density

Earth filling supplied by the contractor under
pavings etc

Rip, scarify as necessary and compact natural ground or
excavated surfaces for a depth of 150mm compacted to
90% Mod AASHTO density to minimum G9 quality
maximum density

Coarse river sand filling supplied by the contractor

Under floors etc

Compaction of surfaces

Compaction of ground surface under pavings etc
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 90% Mod AASHTO
density

Soil insecticide
Under floors etc including forming and poisoning shallow

furrows against foundation walls etc, filling in furrows
and ramming
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32

33

34

35

36

37

38

39

40

41

42

Prescribed density tests on filling

In-situ dry density (sand replacement) test in
accordance with method A10 (a) of TMH 1

Maximum dry density and optimum moisture content
test in accordance with method A7 of TMH 1

Atterberg limits test in accordance with methods A2 to
A4 of TMH1

One layer of 250 micron "Consol Plastics Gunplas

USB Green or equally aproved” waterproof sheeting
sealed at laps with "Gunplas Pressure Sensitive
Tape or equally aproved”

Under pavings

Concrete, Formwork & Reinforcement

30MPa/19mm Reinforced concrete in surface beds laid
in panels

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

Finishing top surfaces of concrete smooth with a power
float

10mm Expansion joints not exceeding 300mm high
between vertical concrete and brick surfaces

Smooth formwork to edges, risers, ends and reveals not
exceeding 300mm high or wide

Type 193 fabric reinforcement in concrete surface beds,
slabs, etc

One layer of 250 micron "Consol Plastics Gunplas USB
Green or equally aproved" waterproof sheeting sealed at
laps with "Gunplas Pressure Sensitive Tape or equally
aproved" under pavings

Precast concrete finished smooth on exposed
surfaces including bedding, jointing and pointing

Kerb (fig 10) 100 x 250mm high with 150 x 150 x
300mm unreinforced 15MPa concrete haunching at
back of each joint including excavation, backfilling, etc
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44

45

46

47

48

49

50

51

52

53

54

THE FOLLOWING TO V-DRAINS

Earthworks

Excavation in earth not exceeding 2m deep for reducing
levels under floors

Keeping excavations free of all water other than
subterranean water

Coarse river sand supplied by the contractor under
floors etc

In-situ dry density (sand replacement) test in
accordance with method A10 (a) of TMH 1

Compaction of ground surface under floors etc including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 98% Mod AASHTO
density

Soil poisoning under floors etc including forming and
poisoning shallow furrows against foundation walls etc,
filling in furrows and ramming

Concrete, Formwork & Reinforcement

20MPa/19mm Reinforced concrete in surface beds laid
in panels

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

Finishing top surfaces of concrete smooth with a wood
float

10mm Expansion joints not exceeding 300mm high
between vertical concrete and brick surfaces

Smooth formwork to edges, risers, ends and reveals not
exceeding 300mm high or wide

Type 193 fabric reinforcement in concrete surface beds,
slabs, etc
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55

56

57

58

59

60

61

One layer of 250 micron "Consol Plastics Gunplas USB
Green or equally aproved" waterproof sheeting sealed at
laps with "Gunplas Pressure Sensitive Tape or equally
aproved" under pavings

THE FOLLOWING TO PARKING AREA AND
DRIVEWAY

Earthworks
Excavate to form platform under parking areas etc and

depositing excavated material to a dumping site to be
located by the Contractor

Keeping excavations free of water

Keeping excavations free of all water other than
subterranean water

Earth filling supplied by the contractor under
pavings etc

Rip, scarify as necessary and compact natural ground or
excavated surfaces for a depth of 150mm compacted to
90% Mod AASHTO density to minimum G9 quality
maximum density

Earth filling supplied by the contractor under
pavings etc

150mm Thick earth filling of G7 quality supplied by the
contractor compacted to 93% Mod AASHTO density

Earth filling supplied by the contractor under
pavings etc

150mm Thick earth filling of G5 quality supplied by the
contractor compacted to 95% Mod AASHTO density

Coarse river sand filling supplied by the contractor

Under floors etc
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62

63

64

65

66

67

68

Compaction of surfaces

Compaction of ground surface under pavings etc
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 90% Mod AASHTO
density

Soil insecticide

Under floors etc including forming and poisoning shallow
furrows against foundation walls etc, filling in furrows
and ramming

Prescribed density tests on filling

In-situ dry density (sand replacement) test in
accordance with method A10 (a) of TMH 1

Maximum dry density and optimum moisture content
test in accordance with method A7 of TMH 1

Atterberg limits test in accordance with methods A2 to
A4 of TMH1

One layer of 250 micron "Consol Plastics Gunplas
USB Green or equally aproved" waterproof sheeting
sealed at laps with "Gunplas Pressure Sensitive

Tape or equally aproved”

Under pavings

Vibro 25 Mpa Industrial Interlock concrete pavers or
equally aproved colour Grey (Code: INDINT2), size
220 x 100 x 80mm thick, manufactured in
accordance with SANS 1058: 2012 laid in
herringbone pattern in accordance with SANS 1200
MJ and CMA Concrete Block Paving Manuals, with a
minimum longitudinal fall of 1% on a traverse fall of
at least 2% on 25mm compacted sand bed with fine
jointing sand swept and vibrated into joints, all laid
on sub grade conforming to SANS 1200 D Degree of
Accuracy |l. Paving to be inspected and re-sanded
after three months

80mm thick pavers
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69

70

71

72

73

74

75

76

77

78

79

80

Precast concrete finished smooth on exposed
surfaces including bedding, jointing and pointing

Kerb (fig 6) 230 x 125mm high with 150 x 150 x 300mm
unreinforced 15MPa concrete haunching at back of
each joint including excavation, backfilling, etc

TANKS, ETC.

Polyethlene water storage tanks

5000 Litres Jo-jo rainwater tank or similar approved,
with 75mm Diameter opening for downpipe from gutter
including 50mm Diameter overflow opening with 4mm
Diameter galvanised wire looped through top of tank
isolated with 15mm diameter hose to top of tank and
anchored to top of slab with 'Hilti' hooks drilled into slab
at all four corners and 15mm hose bib tap

Tank stand

Excavation in earth not exceeding 2m deep to reduce
levels

Risk of collapse of sides of trench and hole excavations
not exceeding 1,5m deep

Extra over all excavations for loading, carting and
dumping surplus excavated material (no allowance
made for increase in bulk) off site to be located by the
contractor

Backfilling to trenches, holes, etc., with ditto

Keeping excavations free of all water other than
subterranean water

Reinforced concrete Class 25/19 in surface beds
Reinforced concrete Class 25/19 in strip footings
Class F1 formwork to soffits of slabs

10mm Diameter high tensile steel bar reinforcement to
structural concrete work

Type 617 fabric reinforcement
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82

83

84

85

86

87

88

89

90

91

92

93

One Brickwork of NFX bricks (14 MPa nominal
compressive strength) in Class | mortar

20mm COBRA 541 or equally aproved tank locking tap
fitted to a 22mm extension pipe with barrel nipple &
galvanised socket

THE FOLLOWING TO MAIN ENTRANCE
WALL

Earthworks
Excavation in earth not exceeding 2m deep for trenches

Extra over trench and hole excavations in earth for
excavation in soft rock

Extra over trench and hole excavations in earth for
excavation in hard rock

Risk of collapse of excavations to sides of trench and
hole excavations not exceeding 1,5m deep

Keeping excavations free of all water other than
subterranean water

Earth filling obtained from the excavations and/or
prescribed stock piles on site compacted to 90% Mod
AASHTO density for backfilling to trenches, holes, etc

Concrete, Formwork & Reinforcement

25MPa/19mm Unreinforced concrete in strip footings

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

Masonry

Brickwork of NFX bricks in one brick walls in
foundations

Brickwork of NFP bricks in one brick walls in
superstructure

Extra over brickwork for face brickwork in foundations in
"Corobrik Fireside Travertine FBX or equally aproved"
(Provisional)
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94

95

96

97

Extra over brickwork for face brickwork in "Corobrik
Fireside Travertine FBX or equally aproved"

12mm Bitumen impregnated fibre board built in vertically
between brick skins

Brick on edge coping on top of one brick wall in
"Corobrik Fireside Travertine FBX or equally aproved"

Gates

Single gate size 1000 x 1900mm high hot dipped
galvanised steel coated with fusion bond epoxy powder
welded mesh all as detailed on the Architectural
drawings attached to these Bills of Quantities
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Bill No. 19
External Works (Provisional)

COLLECTION

Total Brought Forward from Page No.

Bill No. 19
External Works (Provisional)
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BILL NO. 20

PROVISIONAL SUMS

Community Liaison Officer

Provide the Amount of R 120,000.00 (One hundred and
twenty thousand Rand) for the CLO

Mobile classrooms

Provide the Amount of R 380,000.00 (Three hundred
and eighty thousand Rand) for supply and installation of
mobile classrooms as determined by the Principal Agent

Profit

Allow for general attendance

Signage

Provide the Amount of R 10,000.00 (Ten thousand
Rand) for supply and installation entrance signage

Profit

Allow for general attendance

Jungle Gym

Provide the Amount of R 50,000.00 (Fifty thousand
Rand) for supply and installation of jungle gym

Profit

Allow for general attendance

MINIMUM TARGETED ENTERPRISE DEVELOPMENT

A provisional amount has been allowed for in the execution

of this project as described in C3.1 Project Specifications.

The provisional amount allowed is for the appointment of PS
training coordinator, mentor, training service providers and
training of the beneficiary enterprises including monitoring

and monthly reporting.

Allowance for profit all inclusive of associated costs to the o4
contractor for implementation.

Allowance for attendance all inclusive of associated costs to

the contractor for implementation. %

Carried to Summary
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120,000.

380,000,

10,000,

50,000,

257 474

00

00

00

00
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10

11
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13

14

15

16

17

18

19

20

FINAL SUMMARY

Preliminaries

Alterations (Provisional)

Earthworks (Provisional)

Concrete, Formwork and Reinforcement
Masonry

Waterproofing

Roof Coverings

Carpentry and Joinery

Ceilings, Partitions and Access Flooring
Floor Coverings, Wall Linings, etc
Ironmongery

Structural Steelwork

Metalwork

Plastering

Plumbing and Drainage (Provisional)
Glazing

Paintwork

Electrical Installation (Provisional)
External Works (Provisional)

Provisional Sums

Sub-total Excluding Vat
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Bill
No

FINAL SUMMARY

Brought Forward
ADD CONTINGENCIES

Allow 5% for contingencies which shall be applied to the
work as directed by the Project Manager and deducted
in whole or part if not required

Sub-total Excluding Vat

Add 15% Value Added Tax

Carried to Form of Tender
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