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No

KZN-DOE/DBSA-INFRASTRUCTURE DEVELOPMENT AND MAINTANANCE
EMIS NUMBER: 50037847

BILL NO. 1

PRELIMINARIES

NOMINATED/SELECTED SUB CONTRACT
AGREEMENT

The agreement shall be the Nominated/Selected Sub-
Contract Agreement prepared and published by the
Joint Building Contracts Committee; Edition 4.1 Code
2102, March 2005 (The JBCC Series 2000
Nominated/Selected Sub Contract Agreement).

FULL INTENT AND MEANING OF CLAUSES

Tenderers shall be deemed to have referred to the
aforementioned documents for the full intent and
meaning of each clause. These clauses are hereinafter
referred to by the heading and clause number only.

Where standard clauses or alternatives are not
applicable to this contract, such modifications,
corrections or supplements as are necessary are given
under each relevant clause heading or within the
relevant schedule.

Where an item is not relevant to this specific contract,
such item is marked "N/A" signifying "Not applicable".

PRICING OF CLAUSES

Tenderers shall allow opposite each clause for any cost
involved with complying with such clause. Any clauses
left unpriced shall be deemed to be covered by rates
and prices elsewhere incorporated throughout these bills
of quantities.
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KZN-DOE/DBSA-INFRASTRUCTURE DEVELOPMENT AND MAINTANANCE

Brought Forward

SECTION A : JBCC N/S SUB-CONTRACT
AGREEMENT

DEFINITIONS
Definitions and interpretations.
Clause 1.0
OBJECTIVE AND PREPARATION
Offer, acceptance and performance.
Clause 2.0

Documents and principal agreement.

? The following sub-clause shall be deemed to be
added:-

3.1 "The provisions of the Principal Agreement as
contained within Bill No. 1, Preliminaries (pages
...... to ...... inclusive) of the bills of quantities
applicable to the principal contract are included
under "Annexure ?" at the end of these
Subcontract bills of quantities. Allowance shall
be made against this item for complying with
any clauses or conditions not specifically
referred to herein."

Clause 3.0
Design responsibility.

Clause 4.0
Employer's agents.

Clause 5.0
Site representatives.

Clause 6.0
Compliance with regulations.

Clause 7.0
N/S Works risk.

Clause 8.0
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Indemnities.
Clause 9.0
Works and N/S works insurances.
Clause 10.0
Liability insurances.
Clauses 11.0
Effecting insurances.
Clauses 12.0
13.0 - no clause.
Security.
Clause 14.0
EXECUTION
Preparation for and execution of the N/S works.
Clause 15.0
Access to the N/S works.
Clause 16.0
Contractor's instructions.
Clause 17.0
Setting out of the N/S works.
Clause 18.0
Assignment.
Clause 19.0
Contractor's attendance.
Clause 20.0
Subcontractor's plant and services.
Clause 21.0
Other subcontractors.
Clause 22.0

Carried Forward
Bill No. 1

PRILIMINARIES AND GENERALS
LESHMAN SCHOOL

ltem

ltem

ltem

Iltem

ltem

ltem

ltem

ltem

ltem

ltem

ltem

Iltem

ltem

EMIS NUMBER: 50037847
LESHMAN SCHOOL

R




22

23

24

25

26

27

28

29

30

KZN-DOE/DBSA-INFRASTRUCTURE DEVELOPMENT AND MAINTANANCE

Brought Forward

COMPLETION
Interim completion.

Clause 23.0
Practical completion.

Clause 24.0
Works completion.

Clause 25.0
Final completion.

Clause 26.0
Latent defects liability period.

Clause 27.0
Sectional completion.

Clause 28.0
Revision of date for interim completion.

Clause 29.0
Damages due to non-performance.

Clause 30.0
PAYMENT
Interim payment to the subcontractor.

Clause 31.0
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Adjustment to the N/S contract value.

(USER NOTE: Not to be included in the Bill Text.
The following additional clause generally applies to
sub-contracts where imported equipment or
materials are likely to be included or where large
items of equipment are included, e.g. Lifts,
Escalators, Standby Generators, cladding systems,
special glass, special carpets, etc.)

? The following is hereby added to subclause 32.13:
In terms of CPAP clause 3.4, the work value for
adjustment shall exclude, inter alia:

Equipment in specialist works and imported materials
listed in the tender enquiry document (CPAP subclause
3.44)

and

Non-imported equipment in specialist work listed in the
tender enquiry document (CPAP subclause 3.4.5).

Tenderers shall list all items of equipment and materials,
which are to be excluded from the value for adjustment
and dealt with in terms of the above clauses, on the
schedules annexed to this tender enquiry document and
shall indicate the method of adjustment in respect of
each item.

Clause 32.0
Recovery of expense and loss.

Clause 33.0
N/S final account and final payment.

Clause 34.0

Direct payment to subcontractor / other parties.
Clause 35.0

CANCELLATION

Cancellation by contractor - subcontractor's default.
Clause 36.0
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Cancellation by contractor - loss or damage.
Clause 37.0

Suspension and cancellation by subcontractor -
contractor's/employer's default.

Clause 38.0
Cancellation - cessation of the works.

Clause 39.0
DISPUTE
Dispute settlement.

Clause 40.0

SUBSTITUTE PROVISIONS

(USER NOTE: Not to be included in the Bill text.
Ensure that this clause is marked "NA" signifying
not applicable, in the case of the contract NOT being
for an employer who is an organ of the state.)

State clauses
? Item / NA
Clause 41.0

N/S CONTRACT VARIABLES

THE N/S SCHEDULE

PRE-TENDER INFORMATION

Pre-tender information is given hereunder.

Clause
(and reference)

42.1  N/S CONTRACTING AND OTHER PARTIES
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4211 Contractor oo
Postal address .........coccvvriiiiiniiiice e
Code
Telephone
Fax
E-mail

Tax/VAT registration No.

42.1.2 to Details pertaining to the employer, principal

agent

42.1.5 and all other agents are as detailed in the
Principal Agreement.

42.2 N/S CONTRACT DETAILS

42.2.1 Works description
As detailed in the Principal Agreement.

42.2.2 Site description
As detailed in the Principal Agreement.
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42.2.3 N/S works description
(1.1)

42.2.4 Specific options that are applicable to a state
(41.0) organ only

? Where so :

(31.11.2)1) Legislation applicable to the interest rate.

(11.2) 2) Lateral support insurance effected by the
contractor
? Yes / No

(31.4.2)3) Payment will be made for materials and
goods
? Yes / No

(40.4) 4) Dispute resolution by litegation in terms of
the principal agreement.
? Yes / No

(26.1.2)5) Extended defects liability period applicable
to the following elements:

42.2.5 Commencement of the N/S construction period:
?Date ..o
? in accordance with the
programme
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42.2.6 The Subcontractor shall be responsible for the
design of the N/S works.
? Yes / No

42.2.7  For the works as a whole:-

(23.1.1
24.3.1)
Principal Agreement
Interim Penalty Practical
completion day completion
N/S works works works
date amount date
or

42.2.8 For the works in
(28.1 sections -
28.2.1)

Section 1 s e,

42.2.9 The law applicable to this N/S agreement shall
(1.1) be-
? South Africa / Other country (name)
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42.3 INSURANCES

42.3.1 Contract works insurance effected
(10.1, 10.2)

For the sum of :

42.3.2 Supplementary insurance is required
(8.3.2, 10.1)
? Yes / No

42.3.3 Public liability insurance to be effected by the
(11.1)
? Contractor / Subcontractor

For the sum of :

424 DOCUMENTS

42.4.1 Waiver of the contractor's lien or right of
continuing possession is required in terms of the
principal agreement.

? Yes / No

42.4.2 Construction document copies to be supplied
(3.7)  to the subcontractor free of charge.
Number of: ..........

42.4.3 N/S bills of quantities N/S lump sum document
(1.1)  schedule of rates drawn up in accordance with -
? Standard System of Measuring Building Works
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42.4.4 On acceptance of the tender the N/S bills of
quantities / NS lumpsum document is to be
submitted within working days.

Number of: ? 7

42.4.5 JBCC Engineering General Conditions are to be
(15.5) included in the N/S contract documents.
? Yes / No

42.4.6 The N/S contract value is to be adjusted using
CPAP
(32.13) indices.
? Yes / No

? Where JBCC CPAP is used
base month ..........................

? Alternative indices (if applicable)

? This shall be a fixed price contract.

42.4.7 7? Details of changes made to the provisions of
JBCC

(3.8) standard documentation shall be as detailed
under the provisions of the Principal Agreement.

42.4.8 7? Express amendments to the provisions of this
document.

? Clause 3.11 added
? Clause 32.13 amended
? others

42.0 POST-TENDER INFORMATION

Post-Tender information required under clauses 42.5 to
42.8 inclusive shall be completed prior to contract
signing, in consultation with the subcontractor
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SECTION B : SPECIFIC PRELIMINARIES

? Subcontractor's resources.

? Time is of the utmost importance on this contract and
the subcontractor warrants that he will make available
such resources as are necessary to maintain progress
of the subcontract works in line with the Principal
Agreement programme.

Should it become necessary for the subcontractor to
work overtime as a result of his non-performance, he
shall be liable for all additional costs (ie. additional
supervisors, hoisting, attendance, etc.) incurred as a
result thereof by the principal contractor.

? Subcontractor's personnel.

? The subcontractor shall nominate a director / member
/ partner responsible for the contract and he shall
personally attend all meetings relevant to the contract as
and when called upon to do so by the contractor.

The subcontractor shall provide a competent services
co-ordinator as and when required to ensure proper and
effective co-ordination of services by attending co-
ordination meetings.

The subcontractor shall provide a suitably qualified
person or persons to the satisfaction of the contractor to
liaise with the contractor in:

(a) maintaining, monitoring and updating a
computerised network programme, bar chart and/or
other suitable progress monitoring procedure;
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(b) cost and budget control;

(c) scheduling;

(d) project accounting;

(e) reporting;

(f) production of shop drawings and samples;
(g) procurement and expediting;

(h) co-ordination of construction, and

(i) commissioning, instruction, handover and follow-up.

SECTION C : SPECIAL CONDITIONS IN
ACCORDANCE WITH THE REQUIREMENTS OF
THE PRINCIPAL CONTRACTOR

(USER NOTE : Not to be included in the Bill text.
Major contractors very often introduce their own
standard clauses into subcontract documents. Care
should be taken in scrutinising these that they are
not in conflict with standard JBCC 2000
documentation.)
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No

KZN-DOE/DBSA-INFRASTRUCTURE DEVELOPMENT AND MAINTANANCE
EMIS NUMBER: 50037847

ALTERATIONS

MODEL PREAMBLES

For preambles refer to "standard preambles to all
trades as per WB20"

NOTE:

ALL RATES FOR ITEMS CONTAINED IN THIS
BILL MUST BE COMPUTED EXCLUDING THE
APPLICABLE VALUE ADDED TAX (VAT)

THE FUNCTION OF THE BILL OF QUANTITIES
IS TO SERVE AS A PRICING TOOL, IT SHOULD
NOT BE USED TO ORDER MATERIALS OR AS
A SCHEDULE OF SPECIFICATIONS

GENERAL NOTES

Tenderers are advised to visit the site before tendering
and satisfy themselves as to the nature and extent of
the work involved.

The Contractor is advised to take all dimensions
affecting the existing buildings on the site.

The descriptions in the items are given as a guide and
to assist Contractors in tendering, but are not
necessarily accurate or complete. Contractors must
verify the items by personal inspection on site.

Unless otherwise stated the Contractor shall not remove
or interfere with any furnishings, fittings or similar
articles belonging to the Employer, tenants and/or their
staff.
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KZN-DOE/DBSA-INFRASTRUCTURE DEVELOPMENT AND MAINTANANCE

Brought Forward

LOSS BY THEFT, FIRE OR OTHERWISE

The risk of loss by theft, fire, storm, riot or otherwise of
the buildings to be demolished and the materials therin,
shall rest entirely with the Contractor immediately upon
the handing over of the site. He shall take such steps as
he may deem fit, for his own protection against such
loss.

WATER AND OTHER PIPING

Any water supply or other piping that may be met with
and found necessary to disconnect or cut are to be
effectually stoped off and removed to the water meter
(but excluding the water meter and stopcock box).

Prices for such items of demolitions, are where

applicable to include for taking out and removing all
sanitary fittings, plumbing and water supplies.

DEMOLITION, REMOVAL AND WORKS ON SITE

The Contractor shall demolish all the existing structures
or buildings with a minimum amount of damage to
adjoining buildings, materials, etc. Any damage caused
is to be made good at his own expense with materials to
match existing to the entire satisfaction of the Principle
Agent.

Tenderers should take particular note of and allow
accordingly in their prices for the type of structure and
materials to be encountered and the thickness of walls,
concrete slabs, etc., to be demolished. The Tenderer
shall allow in his rates for the removal of material and
carting away of materials from all the structures,
buildings, etc.

All materials from the demolitions etc., except where
described as being set aside for re-use or be handed
over to the Employer, will become the property of the
Contractor and, excepting as provided below, all such
old materials are to be removed from the site by the
Contractor, and rates for all work involving demolition
are to include for the removal of any resultant rubble
and superfluous material.
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NOTE

Credit for all such old or reusable material is to be
allowed in the appropriate space provided on the
Summary Page.

In pricing, credit for old materials shall not be offset
against the charge so as to result in a net figure in the
amount column but shall be set out in detail in the space
provided at the end of this bill.

The Employer reserves the right to retain any of the old
materials at the prices shown in the list of credits or, if
no credit is shown in that list, at no charge to the
Employer.

1. Where lump sums must be submitted for the
various items contained in this section of the Bills of
Quantities, the Contractor shall satisfy himself as to the
exact extent of the work and is to include in the charges
for any differences found. Any items of work not
described below, but which are required in order to
comply with the requirements of this contract and are
not priced anywhere else herein, must be included in the
charges below.

2 The methods, equipment, etc., to be used will be
left to the Contractor's discretion, providing the
Contractor complies with the requirements of this
Contract, all acts, regulations, by-laws and the like and
the highest standards of demolition work. Should the
Contractor elect to use explosives or any other
demolition technique or method which would be
necessitate insurance cover in addition to that already
for herin, then the Contractor shall be responsible for
arranging additional cover and produce proof thereof
prior to commencement. The contractor will also be
responsible for any additional excesses required in
terms of that additional cover.

3  This document extends to outlining the
requirements of the works. The Contractor shall provide
fully detailed documentation, design and methodology
on every aspect of the services being offered along with
brochures, diagrams, photographs, etc., and the like
clearly indicating every aspect of the method being
offered and highlighting any deviation whatsoever from
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any aspect called for herein along with any alternative
available. The contractor acknowledges that as a
specialist and expert in his field, it is entirely his
responsibility to draw the Architects and Engineers
attention to any aspect, no matter how small or
irrelevant, at the time of submitting his price, which in
any way deviates from this document.

If such deviation is not specifically highlighted, it will be
assumed that the Contractor is carrying out exactly that
indicated and should such deviation be detected at any
time whatsoever, the Architect and the Engineer reserve
the right to instruct the contractor to rectify the aspect in
question which the Contractor undertakes to initiate
within 7 (seven) days of receipt of such instruction, at
his own cost.

Old materials, if sound and suitable and approved by
the Principle Agent, may be reused in the new works.
Except as stated above, or where specifically so
mentioned, no other materials from the demolition works
are to be reused in the new works.

Prices for the demolition of any portion of the structure
shall include for the demolition in its entirety, including
all surface finishes such as plaster, screeds, etc., steps,
all attached items of joinery such as skirtings, etc., and
all reinforcement, conduit pipes, lintols, etc., built into
that portion of the structure, and carting away.

Prices for the removal of doors and frames shall include

for the removal of fanlights, ironmongery, architraves
and other associated trimmings.

Removal From Site

Where "removal from" or "spoil" occurs in terms, it shall
include for all loading and carting away from the site to a
suitable dumping site found by the Contractor and the
Contractor shall pay all fees, etc., in this regard.

SUPPLEMENTARY PREAMBLES
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Brought Forward
View site

Before submitting his tender the contractor shall visit the
site and satisfy himself as to the nature and extent of
the work to be done and the value of the materials
contained in the buildings or portions of the buildings to
be demolished. No claim for any variations of the
contract sum in respect of the nature and extent of the
work or of inferior or damaged materials will be
entertained

Explosives

No explosives whatsoever may be used for demolition
purposes unless otherwise stated

General

The contractor shall carry out the whole of the works
with as little mess and noise as possible and with a
minimum of disturbance to adjoining premises and their
tenants. He shall provide proper protection and provide,
erect and remove when directed, any temporary
tarpaulins that may be necessary during the progress of
the works, all to the satisfaction of the principal agent

Water supply pipes and other piping that may be
encountered and found necessary to disconnect or cut,
shall be effectually stopped off or grubbed up and
removed, and any new connections that may be
necessary shall be made with proper fittings, to the
satisfaction of the principal agent

Doors, fanlights, fittings, frames, linings, etc which are to
be re-used shall be thoroughly overhauled before re
fixing including taking off, easing and rehanging,
cramping up, re wedging as required and making good
cramps, dowels, etc, and easing, oiling, adjusting and
repairing ironmongery as necessary, replacing any glass
damaged in removal or subsequently and stopping up
all nail and screw holes with tinted plastic wood to
match timber, unless otherwise described. Re-painting
or re-varnishing is given separately
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Prices for taking out of doors, windows, etc shall include
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames
shall include for removing door stops, cabin hooks, etc
and making good floor and wall finishes to match
existing

With regard to building up of openings in existing walls,
cement screeds and pavings, granolithic, tops of walls,
etc, shall be levelled and prepared for raising of
brickwork

Making good of finishes shall include making good of
the brick and concrete surfaces onto which the new
finishes are applied, where necessary

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items
(doors, windows, fittings, etc)

Carting away of demolition material

Descriptions of carting away of demolition material shall
be deemed to include loading demolition material onto
trucks directly from the building or, alternatively, from
stock piles situated on the building site to a legal
dumping site including all dumping fees,transport costs
etc.

NOTE:

ALL RATES FOR ITEMS CONTAINED IN THIS BILL
MUST BE COMPUTED EXCLUDING THE
APPLICABLE VALUE ADDED TAX (VAT)

THE FUNCTION OF THE BILL OF QUANTITIES IS TO
SERVE AS A PRICING TOOL, IT SHOULD NOT BE
USED TO ORDER MATERIALS OR AS A SCHEDULE
OF SPECIFICATIONS

SUPPLEMENTARY PREAMBLES
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Removing of works

When the word removing is mentioned in a
description it is to mean that the contractor is to
remove the item that is being refered to and dumped

at a suitable site by the contractor.

REMOVAL OF EXISTING WORK

Breaking up and removing unreinforced concrete

Remove Asbestos.

Remove Fascia Boards.

Remove Gutters.

Remove Down Pipes.

Remove Trusses.

Remove Ceilings.including cornices.
Remove Ridge Cap.

Clean internal wall paints and prepare for painting
Clean external walls and prepare for painting
Remove chalkboards

Remove pinboards

Remove doors

Remove windows

Remove floor screeds

Remove toilet windows
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KZN-DOE/DBSA-INFRASTRUCTURE DEVELOPMENT AND MAINTANANCE
EMIS NUMBER: 50037847

BILL NO. 3

MASONRY

The tenderer is referred to the relevant Clauses in the
Standard Preambles to All Trades and to the
Supplementary Preambles which are incorporated at the
front of these Bills of Quantities

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

Half brick walls in beamfilling
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KZN-DOE/DBSA-INFRASTRUCTURE DEVELOPMENT AND MAINTANANCE
EMIS NUMBER: 50037847

BILL NO. 5

ROOF COVERINGS, ETC

The tenderer is referred to the relevant Clauses in the
Standard Preambles to All Trades and to the
Supplementary Preambles which are incorporated at the
front of these Bills of Quantities

SUPPLEMENTARY PREAMBLES

PROFILED METAL SHEETING AND
ACCESSORIES

Sheeting shall be fixed to timber purlins in accordance
with the manufacturer's instructions.

Prices for sheeting are to include for all straight cutting
and waste, laps, protecting from damage and cleaning
down at completion - all in strict accordance with
manufacturer's instructions.

Prices for ridges, closers, etc. are to include for all
cutting and fitting at ends, etc.

Note : All roof coverings installed are to comply
with SABS Code of Practice 0237 as applicable. All
roof sheeting shall be laid under a five year written
guarantee for site workmanship and water tightness

0,8mm "1SQ230" Profile Z275 spelter galvanised
steel roof sheeting with chromadek finish to one
side and protective primer on the reverse side
(colour - dove grey) fixed to timber purlins with

pitch not exceeding 25 degrees

Chromadek (10 . 5) corrugated 0 . 8mm thick ISQ230
Z275 spelter galvanised steel roof sheeting with
chromadek finish to one side and protective primer
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Sundries to match sheeting and fixing as
munufactures instruction

AG150 G550 zincalume ridge capping wiht broad flute
closures to suit roof profile

Roof underlays and insulation

Sisalation 410 residential grade reinforced aluminium
foil insulation fixed in strict accordance with the
manufacturer's instructions.

Sundries

Two coats ABE "Provonite" on sawn timbers at eaves

Galvanised steel huricane clips nailed to purlins and
rafters

FLAT TOILET ROOF

Flat toilet roof with timber structure.

FASCIAS, ETC

"Everite Nutec" pressed fibre-cement or other
approved

225 x 15mm Barge boards including jointing with PVC
H-profile barge joiners

225 x 15mm Fascias screwed to rafter ends with 32mm
long x 4mm diameter brass screws countersunk, 2 per
rafter

Carried to Summary

Bill No. 4
ROOF COVERINGS, ETC.
LESHMAN SCHOOL
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No

KZN-DOE/DBSA-INFRASTRUCTURE DEVELOPMENT AND MAINTANANCE
EMIS NUMBER: 50037847

BILL NO. 6

CARPENTRY AND JOINERY

The tenderer is referred to the relevant Clauses in the
Standard Preambles to All Trades and to the
Supplementary Preambles which are incorporated at the
front of these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Particle board:

Particle board shall comply with the following
specifications:

SABS EN 317 Parts 1 to 7 for exterior, interior and
flooring type particleboard

Joinery:

Descriptions of frames shall be deemed to include
frames, transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to
include pelleting of bolt holes

Fixing
Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or

concrete

Decorative laminate finish:

Laminate finish shall be glued under pressure. Edge
strips shall be butt jointed at junctions with adjacent
similar finish

Decorative laminates are to comply with SABS 1S0
4586 and SABS 1405

Carried Forward

Bill No. 5
CARPENTRY AND JOINERY
LESHMAN SCHOOL

24

Unit

Quantity

Rate

LESHMAN SCHOOL

Amount




Bill No. 5
CARPENTRY AND JOINERY
LESHMAN SCHOOL

KZN-DOE/DBSA-INFRASTRUCTURE DEVELOPMENT AND MAINTANANCE

Brought Forward

Carried Forward
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Brought Forward
ROOFS ETC

ROOF COVERINGS, ETC

The tenderer is referred to the relevant Clauses in the
Standard Preambles to All Trades and to the
Supplementary Preambles which are incorporated at the
front of these Bills of Quantities

SUPPLEMENTARY PREAMBLES

PROFILED METAL SHEETING AND
ACCESSORIES

Sheeting shall be fixed to timber purlins in accordance
with the manufacturer's instructions.

Prices for sheeting are to include for all straight cutting
and waste, laps, protecting from damage and cleaning
down at completion - all in strict accordance with
manufacturer's instructions.

Prices for ridges, closers, etc. are to include for all
cutting and fitting at ends, etc.

Note : All roof coverings installed are to comply
with SABS Code of Practice 0237 as applicable. All
roof sheeting shall be laid under a five year written
guarantee for site workmanship and water tightness

FASCIAS, ETC

"Everite Nutec" pressed fibre-cement or other
approved

225 x 15mm Barge boards including jointing with PVC
H-profile barge joiners

225 x 15mm Fascias screwed to rafter ends with 32mm
long x 4mm diameter brass screws countersunk, 2 per
rafter

Carried Forward
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Brought Forward
SKIRTINGS

Wrot meranti

19 x 70mm Skirting including 25mm quadrant bead
nailed

DOORS

Tenderers are referred to Architect's drawings for Door
and Window Schedule issued with the tender

Type - Door 1 Classroom
Type - Door 4 Ablution

PINNING BOARDS

Pinning board size 4795 x 1280mm high formed of
10mm softboard backing and 6mm "Flortime" or other
approved rubber backed carpet sealed to chipboard with
approved adhesive and plugged and screwed to wall,
intemediate rail in hardwood to profile and 19 x 45mm
Saligna planed filleted fixed to wall with screws at
300mm centres, finished with two coats polyurathane
varnish

CHALKBOARDS

Green Chalkboards size 4800 x 1140 to comply with
CKS - 36-1980 or equivalent code of practice, complete
with chalk rail as one unit in accordance to
manufactures detail and fixed 900mm from floor level.

CUPBOARDS

Melamine floor cupboard unit size 3405 x 600 x 900mm
high with two drawer cupboard and continuous
melamine top with 19 x 45mm saligna edges as per
Joinery Schedule Drawing

Sink unit size 1820 x 600 x 900mm below single
stainless steel sink as per Joinery Schedule Drawing

Carried Forward

Bill No. 5
CARPENTRY AND JOINERY
LESHMAN SCHOOL

27

No

No

No

No

No

No

452

12

12

12

EMIS NUMBER: 50037847
LESHMAN SCHOOL

R




10

11

12

13

14

KZN-DOE/DBSA-INFRASTRUCTURE DEVELOPMENT AND MAINTANANCE

Brought Forward
PIGEON HOLE

Pigeon hole shelf unit overall size 4000 x 420 x 1025
high comprising of 22 mm laminated S.A. Pine vertical
divisions, 6mm hardboard shelves, 22mm laminated
S.A.Pine bottom and top shelf as per Joinery Schedule
Drawing

SHELVING

Wall shelves size 3511 x 344 x 1296mm high with four
laminated SA Pine shelves as per Joinery Schedule
Drawing

Wall shelves size 1800 x 344 x 1296mm high with four
laminated SA Pine shelves as per Joinery Schedule
Drawing

High fixed wall shelves size 3000 x 300 x 600mm high
with four laminated SA Pine shelves as per Joinery
Schedule Drawing

MAGAZINE RACK

Magazine rack size 4800 x 247 x 1500mm high
complete with 5 tubular steel frames at 280mm centres
and laminated saligna shelves as per Joinery Schedule
Drawing

Carried to Summary

Bill No. 5
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No
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EMIS NUMBER: 50037847

BILL NO. 7

CEILINGS AND PARTITIONS

The tenderer is referred to the relevant Clauses in the
Standard Preambles to All Trades and to the
Supplementary Preambles which are incorporated at the
front of these Bills of Quantities

NAILED UP CEILINGS

6,5mm Rhinoboard ceilings fixed to 38 x 50mm
brandering at maximum 400cc including "H" profile
jointing strips all to manufacturer's instructions

6.5mm Rhinoboards ceilings fixed to 38 xX50mm
brandering at max 400cc including ' H' prifile jointing
strips all to manufacturers instructions .

Extra over ceiling for forming trapdoor 600 x 600mm
hunged pressed metal with 38 x 50mm sawn softwood
braced framing

50 x 19mm S A Pine cornice plugged to wall including
sealing along lower edge next to plaster with approved
silicone sealant

Carried to Summary
Bill No. 6
CEILINGS, PARTITIONS AND ACCESS FLOORING
LESHMAN SCHOOL
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No

BILL NO. 8

KZN-DOE/DBSA-INFRASTRUCTURE DEVELOPMENT AND MAINTANANCE
EMIS NUMBER: 50037847

FLOOR COVERINGS, PLASTIC LININGS,
ETC

The tenderer is referred to the relevant Clauses in the
Standard Preambles to All Trades and to the
Supplementary Preambles which are incorporated at the
front of these Bills of Quantities

FLOOR COVERINGS

300 x 300 x 2,5mm "Marleyflex" semi-flexible vinyl
tiles laid on and bonded to screeded surfaces
including all straight cutting and waste and
polishing on completion

On floors

Carried to Summary
Bill No. 7
FLOOR COVERINGS, PLASTIC LININGS, ETC
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EMIS NUMBER: 50037847

BILL NO. 9

IRONMONGERY

The tenderer is referred to the relevant Clauses in the
Standard Preambles to All Trades and to the
Supplementary Preambles which are incorporated at the
front of these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS
Satin bronze lacquered CH Chromium plated SC Satin
chromium plated SE Silver enamelled GE Grey
enamelled AS Anodised silver AB Anodised bronze AG
Anodised gold ABL Anodised black PB Polished brass
PL Polished and lacquered PT Epoxy coated SD
Sanded

BATHROOM FITTINGS

"Kimberly Clark SE2 405597" or other approved toilet
tissue holder plugged to wall

HINGES, BOLTS, ETC

"Dorma"

DBB-SS-009 102 x 75 x 3mm stainless steel two ball
bearing butt hinge

Supply (PC Amount R 105.00/Pair nett)

Install (eg. labour, etc)

DRR-SS-012 102 x 75 x 3mm stainless steel
rising butt hinge

Carried Forward

Bill No. 8
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LESHMAN SCHOOL
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Brought Forward
LOCKS

D034S SS lever sash lock with two keys

Supply (PC Amount R 167.47/No. nett)
Install (eg. labour, etc)

HANDLES

"Dorma"

SH821 lever handles on rose with cylinder
escutcheons stainless steel

Supply (PC Amount R 273.33/Pair nett)
Install (eg. labour, etc)
SUNDRIES

DDS-SS-017 Floor Mounted Door Stop

Supply (PC Amount R 37.50/No. nett)
Install (eg. labour, etc)

Dorma DDS-SS-020 stainless steel wall buffer -
80mm projection

Supply (PC Amount R 69.48/No. nett)

Install (eg. labour, etc)

Carried to Summary

Bill No. 8
IRONMONGERY
LESHMAN SCHOOL
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No

KZN-DOE/DBSA-INFRASTRUCTURE DEVELOPMENT AND MAINTANANCE
EMIS NUMBER: 50037847

BILL NO. 10

METALWORK

The tenderer is referred to the relevant Clauses in the
Standard Preambles to All Trades and to the
Supplementary Preambles which are incorporated at the
front of these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts
and washers Descriptions of expansion anchors and
bolts and chemical anchors and bolts shall be deemed
to include nuts, washers and mortices in brickwork or
concrete Metalwork described as"holed for bolt(s)" shall
be deemed to exclude the bolts unless otherwise
described

NOTE : Pressed steel door frames shall be supplied
with three 100mm steel washered brass butt hinges
and frames for two leaved doors with three pairs of
100mm steel washered brass butt hinges

Transomes for fanlights shall be fitted with a pair of
75mm steel washered butt hinges

GALVANISED STEEL DOOR FRAMES

1.2mm Double rebated pressed steel frames suitable
for one brick wall

Frame for door size 813 x 2032mm high in half brick
walls

Frame for door size 813 x 2032mm high in onebrick
walls

Carried Forward

Bill No. 9
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KZN-DOE/DBSA-INFRASTRUCTURE DEVELOPMENT AND MAINTANANCE

Brought Forward

GALVANISED STEEL WINDOWS

Tenderers are referred to Architect's drawings for Door
and Window Schedule issued with the tender

The following items to be priced in accordance with
the above schedules to include all items viz., frame,
sealing, ironmongery, protection, etc., complete
(painting elsewhere measured)

Residential sction windows as Durowin or equal
approved with 10mm square horizontal burglar bars

1302 x 978mm Window Type SS42 Toilet windows

1302 x 1445mm Window Type SS43 Classroom
windows

GALVANISED MILD STEEL

Galvanised mild steel security gates:

Gate size 1000 x 2050mm high overall, comprising of 40
x 60 x 3m square section outer frame and 19mm
diameter vertical bars at 110mm centres with two 40 x
6mm horizontal supports holed for vertical rod, in 60 x
40 x 3mm frame to sides and top with three pin hinges
and pair of padlock plates for locking.

SUNDRY GALVANISED STEELWORK

Column 2600mm high to walkway roof comprising
70mm diameter x 3mm wall thickness pipe column with
80 x 170 x 10mm base plate welded on and twice drilled
for fixing and 70 x 70 x 150mm angle bracket at top
welded on and twice drilled for fixing.

10mm Diameter bolt with 100mm long shank and head,
nut and washer including drilling timber and fixing.

M12 Expansion anchor bolt including drilling concrete
and fixing.

Carried to Summary

Bill No. 9
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No
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BILL NO. 11

PLASTERING

The tenderer is referred to the relevant Clauses in the
Standard Preambles to All Trades and to the
Supplementary Preambles which are incorporated at the
front of these Bills of Quantities

SCREEDS

1:3 Cement plaster screeds steel trowelled on
concrete

40mm Thick on floors and landings

On walls

Plaster to beam filling

Carried to Summary
Bill No. 10

PLASTERING
LESHMAN SCHOOL
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EMIS NUMBER: 50037847

BILL NO. 12

PLUMBING AND DRAINAGE
(PROVISIONAL)

The tenderer is referred to the relevant Clauses in the
Standard Preambles to All Trades and to the
Supplementary Preambles which are incorporated at the
front of these Bills of Quantities

RAINWATER DISPOSAL

155 x 100 x 115mm Colour coated aluminium OGEE
profile seamless qutter with reinforced edges fixed
and including brackets to fascia

155 x 100 x 115mm Aluminium ogee profile seamless
gutter with baked enamel finish fixed with concealed
brackets to fascia

Extra over gutters for stopped ends

Extra over gutter for outlet and nozzle to suit 100 x
75mm diameter pipe

100 x 75mm Aluminium colour coated rectangular
downpipe fixed to walls or steel with and including
brackets

Extra over for bend
Extra over for shoe

RAINWATER TANKS

5000 Litre JoJo tank placed in position of tank stand
(size 1420mm diameter x 1800mm high, stand
elsewhere measured)

5mm Link galvanised steel chain pulled into 25mm hose
pipe and securing tank and to tank stand.

Carried Forward
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8mm Diameter galvanised steel U-bolt with nuts and
washers securing two chains at cross-over at top.

Expansion anchor with 10mm diameter bolt including
drilling brickwork and fixing chain to wall.

15mm Brass lockable bib tap fixed to plastic rainwater
tank including hole through side of tank ans short length
of threaded pipe with two nuts, washers and sealing
washers.

50mm PVC overflow outlet from tank comprising about
3m girth of pipe twice fixed with holderbats to brick base
of tank stand and including the necessary threaded
connection and sealing washers and including hole
through tank.

FIRE EQUIPMENT

9Kg Dry powder fire extinguisher on and including wall
fixing bracket fixed to wall.

Carried to Summary

Bill No. 11
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No

KZN-DOE/DBSA-INFRASTRUCTURE DEVELOPMENT AND MAINTANANCE
EMIS NUMBER: 50037847

BILL NO. 13

GLAZING

The tenderer is referred to the relevant Clauses in the
Standard Preambles to All Trades and to the
Supplementary Preambles which are incorporated at the
front of these Bills of Quantities

4mm Clear float glass

Panes exceeding 0,5m2 and not exceeding 2m2

TOPS, SHELVES, DOORS, MIRRORS, ETC

6mm Silvered float glass copper backed mirrors
with polished edges holed for and fixed with
chromium plated dome capped mirror screws with
rubber buffers to plugs in brickwork

Mirror 450 x 600mm x 6mm high with four screws

Carried to Summary

Bill No. 12
GLAZING
LESHMAN SCHOOL
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KZN-DOE/DBSA-INFRASTRUCTURE DEVELOPMENT AND MAINTANANCE
EMIS NUMBER: 50037847

BILL NO. 14

PAINTWORK

The tenderer is referred to the relevant Clauses in the
Standard Preambles to All Trades and to the
Supplementary Preambles which are incorporated at the
front of these Bills of Quantities

PAINTWORK ETC TO NEW WORK

ON FLOATED PLASTER

Prepare and apply one coat prime and two coats
interior quality super acrylic emulsion paint on

Internal plastered walls
External plastered walls

ON FIBRE CEMENT

Prepare and apply one coat primer and two coats
pure acrylic exterior paint on

External fibre cement fascias and barge boards
ON CEILINGS

Prepare and apply one coat of Alkaline basecoat
and two coats of PVA to:

Ceilings and cornices

ON METAL

Carried Forward

Bill No. 13
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Prepare and apply one coat calcium plumbate
primer, one coat alkyd undercoat and two coats of
gloss alkyd enamel paint on galvanised steel

Gates, grilles, burglar, balustrades, etc (both sides
measured over the full flat area)

Prepare, touch up manufacturer's primimg coat, one
undercoat as SABS Specification 681 Type Il and
two coats of high gloss enamel as SABS
Specification 630 Type 1 on shop primed steel

Door frames

Prepare and apply one coat zinc chromate primer as

SABS Specification 912, one undercoat as SABS
Specification 681 Type Il and two coats of high

dloss enamel as SABS Specification 630 Type 1 on
galvanised steel

Windows
ON WOOD

Prepare and apply one coat wood primer, one coat
alkyd undercoat and two coats gloss alkyd enamel

paint on

On doors
On skirtings, rails, etc not exceeding 300 mm girth

Prepare and apply two coats of Carbolinium or other
approved black coal tar paint on

Exposed roof timbers

Carried to Summary

Bill No. 13
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KZN-DOE/DBSA-INFRASTRUCTURE DEVELOPMENT AND MAINTANANCE
EMIS NUMBER: 50037847

BILL NO. 15

EXTERNAL WORKS

Concrete Apron with channel:

Concrete V- drain 600mm wide x 130mm high with
mesh ref. 193 including boxing in to form V- cut.

BLOCK PAVING

Paving of "Interlocking G-blocks"or other approved
precast concrete paving blocks size 224 x 112 x
60mm thick to SABC 1058, laid butt joint on 50mm
thick river sand bed with sand and cement mixtures
swept into joints and hosed down, including
prepartion of ground or filling.

Paving in walkways or play area.

Grassing

Load, cart and spread topsoil, 100mm thick from
suitable source on site

Cynodin Instant lawn sods, incl. all necessary
preparation, fertilizers, compost and watering

Maintenance of areas seeded with indigenous grass or
otherwise planted including regular weeding and
irrigating as necessary during a period of three months

FENCING

Clear visibility high security perimeter fencing enhancing
any facility or home fence 1.8m High as per architech
specification.

4m x 4m Car gate architect specification.

Carried Forward
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KZN-DOE/DBSA-INFRASTRUCTURE DEVELOPMENT AND MAINTANANCE

Brought Forward

Gates

Pedestrian gate.

RECREATIONAL FACILITIES

JUNGLE GYM

Materials to be used to conform to CCA, H3, H4 and
Tantalized treated.These should meet SABS
standards: nuts, bolts, cup squares, monkey poles
and fireman's poles to be galvanised

The equipment should arrive on site predrilled.
Timber should be cleaned and trimmed. Knots
should be removed on poles. No protruding nails.
Ends should be painted in bright coloured non toxic
paint that is weather proof. Poles are to be wood
quard protected. Timber to be treated according to
the CCA standards for pest and insects infestation.

Supply and fix complete jungle gym 6.9m x 7.5m
diameter comprising the following:

Platform; Roof; Slide; Ladder; Pull up Ladder; Bridge;
Monkey Bars; Rope Ladder; Tyre Climber and Combo
Net.

Platform
Solid platform 1.8m long x 1.8m wide must have a floor
and safety rails.

Slide
Bright coloured slide 2.4m long, made of heavy duty
fibre glass with deepened sides reinforced in the middle.

Pull up Ladder/ Ladder

The flat panks should be 900mm wide; side logs to be
1.8m long; knotted 12mm thick polysteel rope; nails and
ring tanks to be used.

Bridge
Must be solid rumble bridge 2.4m x 2.4m and made up
of half round poles and must be 600mm width.

Monkey Bars
2.4m long x 2.4m wide x 900mm ladder made of

Carried Forward
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galvanized steel and assembled with threades, nuts and
washers.

Rope Ladder
1.8m long, 56mm width with poles that are 50-75mm

diameter; 12mm thick polysteel rope.

Tyre Climber
4 car tyres; 3m x 3m poles, poles to be dug into the

ground with concrete bases.

Combo Net
1.8m width x 2.1m length, polysteel rope (12mm) thick
must be on frame.

Swings
Free standing two seater swing. The free standing swing
is preferred to avoid congestion in one area.

Free Standing Swing

4 poles x 3m al least (100mm - 125mm) diameter; 1
pole x 2.4m; 12m polysteelrope; 2 x rubber seats; 1m
thread bar; 8 x nuts and washers. To be dug into the
ground using concrete.

Allow for profit and attandance to nominated or direct
sub-contractors

ALLOW FOR EARTHWORKS

Carried to Summary

Bill No. 14
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Item Quantity Rate Amount
No

1 | Allow the provisional amount for CLO Item

BILL 15. PROVISIONAL SUMS

2 | Allow profit 5% %

3 | Allow attendance 5% %

Carried to Summary R

Bill No. 15
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LESHMAN SCHOOL

44



KZN-DOE/DBSA-INFRASTRUCTURE DEVELOPMENT AND MAINTANANCE
EMIS NUMBER: 50037847
LESHMAN SCHOOL

FINAL SUMMARY
Bill Page Amount
No ag
1 | PRILIMINARIES AND GENERALS 13
2 | ALTERATIONS ~ | T
3 | MASONRY IS I
4 | ROOF COVERINGS, ETC. N e
5 | CARPENTRY AND JOINERY VU e
6 | CEILINGS, PARTITIONS AND ACCESS FLOORING O e
7 | FLOOR COVERINGS, PLASTIC LININGS, ETC o | T
8 | IRONMONGERY A e
9 | METALWORK S e
10 | PLASTERING N
11 | PLUMBING AND DRAINAGE N e
12 | GLAZING N e
13 | PAINTWORK o [T
14 | EXTERNAL WORKS P e R
15 | PROVISIONAL SUMS P

SUB TOTAL R
Contingencies R
SUB TOTAL R
VAT R
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