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PHASE 1

IN EASTERN CAPE PROVINCE

PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

SECTION NO 1

BILL NO 1

PRELIMINARIES 

BUILDING AGREEMENT AND 
PRELIMINARIES

Any reference to the words "Tender" or "Tenderer" 
herein and/or in any other documentation shall be 
construed to have the same meaning as the words "Bid" 
or "Bidder".

MEANING OF TERMS "TENDER / TENDERER"

The JBCC Preliminaries Code 2103, May 2005 edition 
for use with the JBCC Principal Building Agreement 
Edition 4.1 Code 2101, March 2005 is taken to be 
incorporated herein. The tenderer is deemed to have 
referred to these documents for the full intent and 
meaning of each clause. These clauses are referred to 
by number and heading only. Where standard clauses 
or options are not applicable to the contract such 
modifications or corrections as are necessary are given 
under each relevant clause. Where an item is not 
relevant to this specific contract such item is marked. 
"N/A" signifying "Not Applicable".

PRELIMINARIES

Should Option A, as set out in clause B10.3 hereinafter 
be used for the adjustment of preliminaries then each 
item priced is to be allocated to one or more of the three 
categories Fixed, Value Related or Time Related and 
the respective amounts entered in the spaces provided 
under each item.

PRICING OF PRELIMINARIES

Items not priced in these Preliminaries shall be deemed 
to be included elsewhere in these Bills of Quantities.
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PHASE 1

IN EASTERN CAPE PROVINCE

PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

SECTION A: JBCC PRINCIPAL BUILDING 
AGREEMENT

A1.0 DEFINITIONS AND INTERPRETATION1

DEFINITIONS

Clause 1.0

Item
F:_____________ V:________________ 
T:______________

Item

A2.0 OFFER, ACCEPTANCE AND PERFORMANCE

Clause 2.0

F:_____________ V:________________ 
T:______________

2

OBJECTIVE AND PREPARATION

Item

A3.0 DOCUMENTS 

F:_____________ V:________________ 
T:______________

3

Item

A4.0 DESIGN RESPONSIBILITY 

Clause 4.0 

F:_____________ V:________________ 
T:______________

4

Item

A5.0 EMPLOYER'S AGENTS 

Clause 5.0 

F:_____________ V:________________ 
T:______________

5
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PHASE 1

IN EASTERN CAPE PROVINCE

PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

Item

A6.0 SITE REPRESENTATIVE 

Clause 6.0 

F:_____________ V:________________ 
T:______________

6

Item

A7.0 COMPLIANCE WITH REGULATIONS 

Clause 7.0 

Without limiting the generality of the provisions of 
Clause 7.0, the contractor's attention is drawn to the 
provisions of the Construction Regulations, 2014 issued 
in terms of the Occupational Health and Safety Act,  
1993 in particular with Regulation 7(1)(a) requiring the 
compilation of a health and safety plan, as well as 
Regulation 8(5) requiring the appointment of a 
Construction Health and Safety Officer, the necessary 
documented health and safety specifications for the 
works and that the employer shall ensure that the 
contractor has made provision for the cost of health and 
safety measures during the execution of the works. The 
contractor's attention is also drawn to the and Part C4.2 
(Annexure C) of this tender document. It is specifically 
stated that the employer shall prepare a documented 
health and safety specification for the works and that the 
employer shall ensure that the contractor has made 
provision for the cost of health and safety measures 
during the execution of the works. The contractor shall 
price opposite this item for compliance with the act and 
the regulations and the reasonable provisions of the 
aforementioned health and safety specifications. 

F:_____________ V:________________ 
T:______________

7

Item

A8.0 WORKS RISK 

Clause 8.0 

F:_____________ V:________________ 
T:______________

8
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IN EASTERN CAPE PROVINCE

PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

Item

A9.0 INDEMNITIES 

Clause 9.0 

F:_____________ V:________________ 
T:______________

9

A10.0 WORKS INSURANCES 

Clause 10.0 

10

Item

F:_____________ V:________________ 
T:______________

Item

A11.0 LIABILITY INSURANCES

Clause 11.0

F:_____________ V:________________ 
T:______________

11

Item

A12.0 EFFECTING INSURANCES

Clause 12.0

F:_____________ V:________________ 
T:______________

12

A13.0 No clause13

A14.0 SECURITY

Clause 14.0

14

Item

F:_____________ V:________________ 
T:______________
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PHASE 1

IN EASTERN CAPE PROVINCE

PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

A15.0 PREPARATION FOR AND EXECUTION OF 
THE WORKS

Clause 15.0

15

EXECUTION

Item
F:_____________ V:________________ 
T:______________

Item

A16.0 ACCESS TO THE WORKS

Clause 16.0

F:_____________ V:________________ 
T:______________

16

Item

A17.0 CONTRACT INSTRUCTIONS

Clause 17.0

In addition to the provisions of sub-clause 17.3 contract 
instructions are to be recorded in triplicate in a contract 
instruction book, which is to be supplied and maintained 
on site by the Contractor.

F:_____________ V:________________ 
T:______________

17

Item

A18.0 SETTING OUT OF THE WORKS

Clause 18.0

F:_____________ V:________________ 
T:______________

18

Item

A19.0 ASSIGNMENT

Clause 19.0

F:_____________ V:________________ 
T:______________

19
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PHASE 1

IN EASTERN CAPE PROVINCE

PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

Item

A20.0 NOMINATED SUB-CONTRACTORS

Clause 20.0

F:_____________ V:________________ 
T:______________

20

Item

A21.0 SELECTED SUBCONTRACTORS

Clause 21.0

Clause 21 is amended by replacing it with:

No Clause

F:_____________ V:________________ 
T:______________

21

Item

A22.0 EMPLOYER'S DIRECT CONTRACTORS

Clause 22.0

F:_____________ V:________________ 
T:______________

22

Item

A23.0 CONTRACTOR'S DOMESTIC 
SUBCONTRACTORS

Clause 23.0

F:_____________ V:________________ 
T:______________

23

Item

A24.0 PRACTICAL COMPLETION

Clause 24.0

F:_____________ V:________________ 
T:______________

24

COMPLETION
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IN EASTERN CAPE PROVINCE

PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

Item

A25.0 WORKS COMPLETION

Clause 25.0

F:_____________ V:________________ 
T:______________

25

Item

A26.0 FINAL COMPLETION

Clause 26.0

F:_____________ V:________________ 
T:______________

26

Item

A27.0 LATENT DEFECTS LIABILITY PERIOD

Clause 27.0

F:_____________ V:________________ 
T:______________

27

Item

A28.0 SECTIONAL COMPLETION

Clause 28.0

F:_____________ V:________________ 
T:______________

28

Item

A29.0 REVISION OF DATE FOR PRACTICAL 
COMPLETION

Clause 29.0

In addition to the provisions of sub-clause 17.3 contract 
instructions are to be recorded in triplicate in a contract 
instruction book, which is to be supplied and maintained 
on site by the Contractor.

F:_____________ V:________________ 
T:______________

29
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PHASE 1

IN EASTERN CAPE PROVINCE

PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

Item

A30.0 PENALTY FOR NON-COMPLETION

Clause 30.0

F:_____________ V:________________ 
T:______________

30

A31.0 INTERIM PAYMENT TO THE CONTRACTOR

Clause 31.0

31

PAYMENT

Item

F:_____________ V:________________ 
T:______________

Item

A32.0 ADJUSTMENT TO THE CONTRACT VALUE

Clause 32.0

All fluctuations in costs, with the exception of 
fluctuations in the rate of Value Added Tax, shall be for 
the account of the contractor.

F:_____________ V:________________ 
T:______________

32

Item

A33.0 RECOVERY OF EXPENSE AND LOSS

Clause 33.0

F:_____________ V:________________ 
T:______________

33

Item

A34.0 FINAL ACCOUNT AND FINAL PAYMENT

Clause 34.0

F:_____________ V:________________ 
T:______________

34
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PHASE 1

IN EASTERN CAPE PROVINCE

PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

Item

A35.0 PAYMENT TO OTHER PARTIES

Clause 35.0

F:_____________ V:________________ 
T:______________

35

A36.0 CANCELLATION BY EMPLOYER - 
CONTRACTOR'S DEFAULT 

Clause 36.0

36

CANCELLATION

Item

F:_____________ V:________________ 
T:______________

A37.0 CANCELLATION BY EMPLOYER - LOSS AND 
DAMAGE

Clause 37.0

37

Item

F:_____________ V:________________ 
T:______________

A38.0 CANCELLATION BY CONTRACTOR - 
EMPLOYER’S DEFAULT

Clause 38.0

38

Item

F:_____________ V:________________ 
T:______________
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PHASE 1

IN EASTERN CAPE PROVINCE

PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

Item

A39.0 CANCELLATION - CESSATION OF THE 
WORKS

Clause 39.0

F:_____________ V:________________ 
T:______________

39

Item

A40.0 DISPUTE SETTLEMENT 

Clause 40.0 

F:_____________ V:________________ 
T:______________

40

DISPUTE

Item

A41.0 STATE CLAUSES

Clause 41.0

THE SCHEDULE

Information necessary for completion of those clauses 
contained in the schedule which are necessary for 
tender purposes is given in VOLUME 3 OF 3 that 
accompanies these Bills of Quantities 

Details of changes made to the provision of JBCC 
standard documentation is given in C1.2 CONTRACT 
DATA in Volume 3 of 3 that accompanies these Bills of 
Quantities

CONTRACT DATA EC

F:_____________ V:________________ 
T:______________

41

SUBSTITUTE PROVISIONS
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IN EASTERN CAPE PROVINCE

PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

Item

The defined listed variables applicable to this agreement 
as contained in the employer to contractor (EC) 
addendum (clause 42)

Information necessary for completion of those clauses 
contained in the addendum which are necessary for 
tender purposes is given in C1.2 Contract Data 
contained in Volume 3 of 3 of the documentation.

F:_____________ V:________________ 
T:______________

42
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PHASE 1

IN EASTERN CAPE PROVINCE

PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

SECTION B: JBCC PRELIMINARIES

Item

B1.1 Definitions and interpretation

Definition and interpretation (B1.1 - B1.4.6)

F:_____________ V:________________ 
T:______________

43

B1.0 DEFINITIONS AND INTERPRETATION

Item

B2.1 Checking of documents

F:_____________ V:________________ 
T:______________

44

B2.0 DOCUMENTS

Item

B2.2 Provisional bills of quantities

F:_____________ V:________________ 
T:______________

45

Item

B2.3 Availability of construction documentation

F:_____________ V:________________ 
T:______________

46

Item

B2.4 Interests of agents

F:_____________ V:________________ 
T:______________

47

Item

B2.5 Priced documents

F:_____________ V:________________ 
T:______________

48
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PHASE 1

IN EASTERN CAPE PROVINCE

PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

Item

B2.6 Tender submission

Clause 2.6 is amended by replacing "JBCC Form of 
Tender" with "Form of Offer and Acceptance (C1.1)".

F:_____________ V:________________ 
T:______________

49

Item

B3.1 Defined works area

F:_____________ V:________________ 
T:______________

50

B3.0 THE SITE

Item

B3.2 Geotechnical investigation

F:_____________ V:________________ 
T:______________

51

Item

B3.3 Inspection of the site

Tenderers shall complete the Site Inspection Certificate 
included in the tender documents and return the same 
with the tender submission.

F:_____________ V:________________ 
T:______________

52

Item

B3.4 Existing premises occupied

F:_____________ V:________________ 
T:______________

53

Item

B3.5 Previous work - dimensional accuracy

F:_____________ V:________________ 
T:______________

54

-13-

Preliminaries
Bill No.  1
Section No.  1

Carried Forward R



Brought Forward R

PHASE 1

IN EASTERN CAPE PROVINCE

PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

Item

B3.6 Previous work - defects

F:_____________ V:________________ 
T:______________

55

Item

B3.7 Services - known

F:_____________ V:________________ 
T:______________

56

Item

B3.8 Services - unknown

F:_____________ V:________________ 
T:______________

57

Item

B3.9 Protection of trees

F:_____________ V:________________ 
T:______________

58

Item

B3.10 Articles of value

F:_____________ V:________________ 
T:______________

59

Item

B3.11 Inspection of adjoining properties

F:_____________ V:________________ 
T:______________

60

Item

B4.1 Management of the works

F:_____________ V:________________ 
T:______________

61

B4.0 MANAGEMENT OF CONTRACT
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IN EASTERN CAPE PROVINCE

PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

Item

B4.2 Programme for the works

F:_____________ V:________________ 
T:______________

62

Item

B4.3 Progress meetings

F:_____________ V:________________ 
T:______________

63

Item

B4.4 Technical meetings

F:_____________ V:________________ 
T:______________

64

Item

B4.5 Labour and plant records

F:_____________ V:________________ 
T:______________

65

Item

B5.1 Samples of materials

F:_____________ V:________________ 
T:______________

66

B5.0 SAMPLES, SHOP DRAWINGS AND 
MANUFACTURERS' INSTRUCTIONS

Item

B5.2 Workmanship samples

F:_____________ V:________________ 
T:______________

67

Item

B5.3 Shop drawings

F:_____________ V:________________ 
T:______________

68
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PHASE 1

IN EASTERN CAPE PROVINCE

PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

Item

B5.4 Compliance with manufacturers' instructions

F:_____________ V:________________ 
T:______________

69

Item

B6.1 Deposits and fees

F:_____________ V:________________ 
T:______________

70

B6.0 TEMPORARY WORKS AND PLANT

Item

B6.2 Enclosure of the works

F:_____________ V:________________ 
T:______________

71

Item

B6.3 Advertising

F:_____________ V:________________ 
T:______________

72

Item

B6.4 Plant, equipment, sheds and offices

F:_____________ V:________________ 
T:______________

73

Item

B6.5 Main notice board

F:_____________ V:________________ 
T:______________

74

Item

B6.6 Subcontractors' notice board

F:_____________ V:________________ 
T:______________

75
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PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

Item

B7.1 Location

F:_____________ V:________________ 
T:______________

76

B7.0 TEMPORARY SERVICES

Item

B7.2 Water

Option [A] shall apply

F:_____________ V:________________ 
T:______________

77

Item

B7.3 Electricity

Option [A] shall apply

F:_____________ V:________________ 
T:______________

78

Item

B7.4 Telecommunication facilities

Option [A] shall apply

F:_____________ V:________________ 
T:______________

79

Item

B7.5 Ablution facilities

Option [A] shall apply

F:_____________ V:________________ 
T:______________

80

Item

B8.1 Responsibility for prime cost amounts

F:_____________ V:________________ 
T:______________

81

B8.0 PRIME COST AMOUNTS
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ENOCH MAMBA SECONDARY SCHOOL

Item

B9.1 General attendance

F:_____________ V:________________ 
T:______________

82

B9.0 ATTENDANCE ON N/S 
SUBCONTRACTORS

Item

B9.2 Special attendance

F:_____________ V:________________ 
T:______________

83

Item

B9.3 Commissioning - fuel, water and electricity

F:_____________ V:________________ 
T:______________

84

Item

B10.1 Statutory taxes, duties and levies

F:_____________ V:________________ 
T:______________

85

B10.0 FINANCIAL ASPECTS

Item

B10.2 Payment for preliminaries

Option [A] shall apply

F:_____________ V:________________ 
T:______________

86

Item

B10.3 Adjustment of preliminaries

Option [A] shall apply

F:_____________ V:________________ 
T:______________

87
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ENOCH MAMBA SECONDARY SCHOOL

Item

B10.4 Payment certificate cash flow

F:_____________ V:________________ 
T:______________

88

Item

B11.1 Protection of the works

F:_____________ V:________________ 
T:_____________

89

B11.0 GENERAL

Item

B11.2 Protection / isolation of existing / sectionally 
occupied works

F:_____________ V:________________ 
T:______________

90

Item

B11.3 Security of the works

F:_____________ V:________________ 
T:______________

91

Item

B11.4 Notice before covering work

F:_____________ V:________________ 
T:______________

92

Item

B11.5 Disturbance

F:_____________ V:________________ 
T:______________

93

Item

B11.6 Environmental disturbance

F:_____________ V:________________ 
T:______________

94

Item

B11.7 Works cleaning and clearing

F:_____________ V:________________ 
T:______________

95
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Item

B11.8 Vermin

F:_____________ V:________________ 
T:______________

96

Item

B11.9 Overhand work

F:_____________ V:________________ 
T:______________

97

Item

B11.10 Instruction manuals and guarantees

F:_____________ V:________________ 
T:______________

98

Item

B11.11 As built information

F:_____________ V:________________ 
T:______________

99

Item

B11.12 Tenant installations

F:_____________ V:________________ 
T:______________

100

B12.1 Schedule of variables

The Special Conditions of Contract included in Volume 3
of 3 shall amplify, modify or supersede, as the case may 
be, the Conditions of Contract of JBCC 2005 to the 
extent specified therein, and shall take precedence and 
shall govern in the interpretation of any ambiguity or 
inconsistency between it and the Conditions of Contract.

B12.0 SCHEDULE OF VARIABLES

Item
F:_____________ V:________________ 
T:______________

101

Spaces requiring information must be filled in, shown as 
"not applicable" or deleted and not left blank. Where 
choices are offered, the non-applicable items are to be 
deleted.  Where insufficient space is provided the 
information should be annexed hereto and cross-
referenced to the applicable clause of the schedule. 
Key cross reference clauses are italicized in [ ] brackets.
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12.1 PRE-TENDER INFORMATION
12.1.1 Provisional Bills of Quantities
[2.2] The quantities are provisional

YES

Item
F:_____________ V:________________ 
T:______________

102

12.1.2 Availability of construction documentation
[2.3] Construction documentation is complete

YES

Item
F:_____________ V:________________ 
T:______________

103

12.1.3 Interest of agents

Item
F:_____________ V:________________ 
T:______________

104

12.1.4 Defined works area
[3.1] Details:

The precise area to be occupied by the 
contractor will be determined at site handover.

Item
F:_____________ V:________________ 
T:______________

105

12.1.5 Geotechnical investigation

Item
F:_____________ V:________________ 
T:______________

106

12.1.6 Existing premises occupied

Item
F:_____________ V:________________ 
T:______________

107

12.1.7 Previous work - dimensional accuracy
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Item
F:_____________ V:________________ 
T:______________

108

12.1.8 Previous work - defects

Item
F:_____________ V:________________ 
T:______________

109

12.1.9. Services - known
[3.7] Details:

Where relevant all known services are indicated 
on the drawings and will be shown out during 
site handover.

Item
F:_____________ V:________________ 
T:______________

110

12.1.10 Protection of trees

Item
F:_____________ V:________________ 
T:______________

111

12.1.11 Inspection of adjoining properties

Item
F:_____________ V:________________ 
T:______________

112

12.1.12 Enclosure of the works

Item
F:_____________ V:________________ 
T:______________

113

12.1.13 Offices

Item
F:_____________ V:________________ 
T:______________

114
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12.1.14 Main notice board
[6.5] Specific requirements:

A notice board is required YES

Item
F:_____________ V:________________ 
T:______________

115

12.1.15 Subcontractors' notice board
[6.6] A notice board is required YES

Item
F:_____________ V:________________ 
T:______________

116

12.1.16 Water
[7.2] Option A (by contractor)

YES
Option B (by employer - free of charge)

NO
Option C (by employer - metered)

NO

Item
F:_____________ V:________________ 
T:______________

117

12.1.17 Electricity
[7.3] Option A (by contractor)

YES
Option B (by employer - free of charge)

NO
Option C (by employer - metered)

NO

Item
F:_____________ V:________________ 
T:______________

118

12.1.18 Telecommunications
[7.4] Telephone

YES

Telephone and e-mail to be provided
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Item
F:_____________ V:________________ 
T:______________

119

12.1.19 Ablution facilities
[7.5] Option A (by contractor)

YES
Option B (by employer)

NO

Item
F:_____________ V:________________ 
T:______________

120

12.1.20 Protection of existing/sectionally occupied 
works 
[11.2] Protection is required

YES

Item
F:_____________ V:________________ 
T:______________

121

12.1.21 Special attendance
[9.2] Specific requirements:

N/A

Item
F:_____________ V:________________ 
T:______________

122

12.1.22 Protection of works
[11.1] Specific requirements:

N/A

Item
F:_____________ V:________________ 
T:______________

123

12.1.23 Disturbance
[11.5] Specific requirements:

N/A

Item
F:_____________ V:________________ 
T:______________

124
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12.1.24 Environmental disturbance
[11.6] Specific requirements: 

N/A

Item
F:_____________ V:________________ 
T:______________

125
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Section C contains specific preliminary items which 
apply to this contract except where N/A (Not 
Applicable) appears against an item

SECTION C: SPECIFIC PRELIMINARIES

Item

C1 CONTRACT DRAWINGS

The drawings issued with the tender documents do 
not comprise the complete set but serve as a guide 
only for tendering purposes and for indicating the 
scope of the work to enable the tenderer to acquaint 
himself with the nature and extent of the works and 
the manner in which they are to be executed  Should
any part of the drawings not be clearly intelligible to 
the tenderer he shall, before submitting his tender, 
obtain clarification in writing from the principal 
agent

F:_____________ V:________________ 
T:______________

126

Item

C2 MODEL PREAMBLES FOR TRADES 
PREAMBLES

The items in these bills of quantities are to be read 
and priced in conjunction with and the descriptions 
regarded as amplified by the Model Preambles for 
Trades as recommended and published by the 
Association of South African Quantity Surveyors, 
1997 edition, and no claim arising from brevity of 
description of items fully described in the said 
Model Preambles for Trades will be entertained

F:_____________ V:________________ 
T:______________

127
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Item

C3 TRADE NAMES

Wherever a trade name for any product has been 
described in the bills of quantities, the tenderers 
attention is drawn to the fact that any other product of 
equal quality may be used subject to the written 
approval of the principal agent being obtained prior to 
the closing date for submission of tenders If prior written 
approval for an alternative product is not obtained, the 
product described shall be deemed to have been 
tendered for.

F:_____________ V:________________ 
T:______________

128

Item

C4 OCCUPATIONAL HEALTH AND SAFETY

Allowance to be made under this clause for compliance 
with all requirements of the occupational health and 
safety act and regulations

F:_____________ V:________________ 
T:______________

129

Health and Safety (Clause C15)

The Contractor shall allow for Health and Safety 
according to the Occupational Health and Safety Act, 
1993, Construction Regulations 2014 as per 
Government Notice. Contractor to include all OHS 
requirements such as PPE, safety file, training, 
medicals, signage, safety officer

Item
F:_____________ V:________________ 
T:______________

130

Occupational Health and Safety Act
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Item

The contractor shall comply with all the requirements set 
out in the Construction Regulations, 2014 issued under  
the Occupational Health and Safety Act, 1993 (Act No 
85 of 1993)  It is required of the contractor to thoroughly 
study the Health and Safety Specification that must be 
read together with and is deemed to be incorporated 
under this Section of the bills of quantities / lump sum 
document  The contractor must take note that 
compliance with the Occupational Health and Safety 
Act,  construction Regulations and Health and Safety 
Specification is compulsory. In the event of partial or 
total non-compliance, the Employer, notwithstanding the 
provisions of clause A31.0 of Section A or any other 
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor 
provides satisfactory proof of compliance. The 
contractor shall not be entitled to any compensation of 
whatsoever nature, including interest, due to such delay 
of payment  Provision for pricing of the Occupational 
Health and Safety Act, Construction Regulations and 
Health and Safety Specification is made under this 
clause, as well as the clauses that follow hereafter and it 
is explicitly pointed out that all requirements of the 
aforementioned are deemed to be priced under these 
clauses and no additional claims in this regard shall be 
entertained 

F:_____________ V:________________ 
T:______________

131

Item

Principal contractor’s initial obligations in respect of the 
Health and Safety Act, Construction Regulations, etc.

F:_____________ V:________________ 
T:______________

132

Item

Principal contractor’s time related obligations in respect 
of the Health and Safety Act, Construction Regulations, 
etc.

F:_____________ V:________________ 
T:______________

133
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Item

Notification of Construction Work as per the Act No. 85 
of 1993

F:_____________ V:________________ 
T:______________

134

Item

Employers responsibility as per Act No. 85 of 1993

F:_____________ V:________________ 
T:______________

135

Item

Principal Contractors reponsibility as per Act No.85 of 
1993

F:_____________ V:________________ 
T:______________

136

Item

Supervision of Construction Work as per Act No. 85 of 
1993

F:_____________ V:________________ 
T:______________

137

Item

Risk assessment as per Act No. 85 of 1993

F:_____________ V:________________ 
T:______________

138

Item

Structures formwork as support as per Act No. 85 of 
1993

F:_____________ V:________________ 
T:______________

139

Item

Excavation as per Act No. 85 of 1993

F:_____________ V:________________ 
T:______________

140
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Item

Scaffolding as per Act No. 85 of 1993

F:_____________ V:________________ 
T:______________

141

Item

Explosived powered tools as per Act No. 85 of 1993

F:_____________ V:________________ 
T:______________

142

Item

Construction vehicles and mobile plant as per Act No. 
85 of 1993

F:_____________ V:________________ 
T:______________

143

Item

Electrical installation and machinery on construction site 
as per Act No. 85 of 1993

F:_____________ V:________________ 
T:______________

144

Item

Housekeeping on construction sites as per Act No. 85 of 
1993

F:_____________ V:________________ 
T:______________

145

Item

Stacking and storage on construction sites as per Act 
No. 85 of 1993

F:_____________ V:________________ 
T:______________

146

Item

Construction welfare as per Act No. 85 of 1993

F:_____________ V:________________ 
T:______________

147

Provision of personal protective equipment (PPE) 
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Item

Provision of reflective vests

F:_____________ V:________________ 
T:______________

148

Item

Provision of hard hats

F:_____________ V:________________ 
T:______________

149

Item

Provision of protective footwear

F:_____________ V:________________ 
T:______________

150

Item

Provision of earplugs

F:_____________ V:________________ 
T:______________

151

Item

Provision of dust masks 

F:_____________ V:________________ 
T:______________

152

Item

Provision of gloves

F:_____________ V:________________ 
T:______________

153

Item

Provision of high visibility overalls

F:_____________ V:________________ 
T:______________

154
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Item

Provision of SANS approved ear defenders

F:_____________ V:________________ 
T:______________

155

Occupational Health and Safety

Item

Allow for all compulsory Health and Safety files that 
must be completed daily and must be handed to the 
employer on completion of the contract.

F:_____________ V:________________ 
T:______________

156

Item

Provision of covered refuse bins and refuse bags and 
waste (including hazardous) management.

F:_____________ V:________________ 
T:______________

157

Item
F:_____________ V:________________ 
T:______________

158

Item

Provision of signage

F:_____________ V:________________ 
T:______________

159

Item

Provision of full time construction health and safety 
officer

F:_____________ V:________________ 
T:______________

160

Item

Medical certificates and medical surveillance including 
initial (baseline) medical examinations, periodic 
examinations, and exit examinations

F:_____________ V:________________ 
T:______________

161
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Item

Medical screenings, examinations, etc

F:_____________ V:________________ 
T:______________

162

Item

Induction training

F:_____________ V:________________ 
T:______________

163

Item

Provision of first aid boxes

F:_____________ V:________________ 
T:______________

164

Item

Noise monitoring including establishment of noise zones 
(plant), audiograms (personnel), etc

F:_____________ V:________________ 
T:______________

165

Item

Submission of health and safety file

F:_____________ V:________________ 
T:______________

166

HIV/AIDS Awareness

Provision for pricing of HIV/AIDS awareness is made 
under items hereafter and it is explicitly pointed out that 
all requirements of the aforementioned specification are 
deemed to be priced hereunder, as the said items 
represent the only method of measurement and no 
additional items or extras to the contract in this regard 
shall be entertained.  

The contractor must take note that compliance with the 
HIV/AIDS Specification is compulsory.  In the event of 
partial or total non-compliance, the Employer, 
notwithstanding the provisions of clause A 31.0 of 
Section A or any other clause to the contrary, reserves 
the right to delay issuing any progress payment 
certificate until the contractor provides satisfactory proof 
of compliance. The contractor shall not be entitled to 
any compensation of whatsoever nature, including 
interest, due to such delay of payment  

-33-

Preliminaries
Bill No.  1
Section No.  1

Carried Forward R



Brought Forward R

PHASE 1

IN EASTERN CAPE PROVINCE

PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

Item
F:_____________ V:________________ 
T:______________

167

Awareness Campaign 

Selection, appointment, briefing and making available of 
an Awareness Campaign including provision of all 
relevant services, all in accordance with the HIV/AIDS 
Specification

Item
F:_____________ V:________________ 
T:______________

168

Category : Fixed   R........................................

Category : Value   R........................................

Category : Time    R........................................

SUMMARY OF CATEGORIES
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GENERAL SITEWORKS (PROVISIONAL)

SECTION NO. 2

BILL NO. 1

The contractor is referred to the Model Preambles for
Trades (2008 Edition) as issued by the Association of
South African Quantity Surveyors before pricing this bill.

PREAMBLES

Descriptions 

Descriptions of bolts shall be deemed to include nuts
and washers.

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete.
Metalwork described as "holed for bolt(s)" shall be
deemed to exclude the bolts unless otherwise
described.

SUPPLEMENTARY PREAMBLES

Before submitting his tender the tenderer shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives
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Water supply pipes and other piping in ground that may 
be encountered and found necessary to disconnect or 
cut, shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings to the 
satisfaction of the principal agent

General

3No

Take out and remove tree with trunk exceeding 200mm
and not exceeding 500mm girth including grubbing up
roots and filling in holes with clean dry earth filling

1

REMOVAL OF TREES, ETC.

11No

Take out and remove tree with trunk exceeding 
500mm and not exceeding 2000mm girth including 
grubbing up roots and filling in holes with clean dry 
earth filling

2

RELOCATION OF SERVICES 

ALUMINIUM FLAGPOLE 

1No

"Aluweld" Aluminium Flagpole or other approved 
comprising 76mm and 50mm od aluminium tubing 
tapered by way of an aluminium cone casting, welded 
and complete with spherical top cap, two pulleys, two 
cleats, two halyards (ropes) and swivel type base. 

3

The following in a 8,5m high Standard Government 
type Aluminium Flagpole as "Aluweld" or other 
approved and erected on 600 x 600 x 800mm deep 
Class C concrete base, incl excavations, carting 
away, etc

10 141m2

Clear area of the site to be built upon including digging
up and removing rubbish, debris, vegetation, hedges,
boulders, shrubs and trees with trunk not exceeding
200mm girth and to a dumping site to be located by the
Contractor

4

Site clearance

1 521m3
Stripping average 150mm thick layer of top soil and
stockpiling on site.

5
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1 773m3

Open face excavation to form platforms and depositing
excavated material over site, including haulage not
exceeding 100m from perimeter of exacations

6

EARTHWORKS

2 252m2

Cut to fill in Open face excavation to form platforms and
depositing excavated material directly to fill areas over
site compacting to 95%, including haulage not
exceeding 100m from perimeter of excavations

7

40m3
Extra over open face excavations in earth for
excavations in hardrock

8

92m3
Extra over open face excavations in earth for
excavations in soft rock

9

10 063m2

Compaction of ground surface including scarifying for a
depth of 150mm, breaking down oversize material,
adding suitable material where necessary and compact
to 97% modified AASHTO density

10

1 773m3
Extra over all excavations for carting away excavated
material as described (Contractor to allow for bulking).

11

Extra over all excavations for carting away:

FILLING ETC

1 911m3Over site to make up levels12

Filling of gravel-soil material G7 supplied by the 
contractor, compacted to 98% Mod AASHTO density

THE FOLLOWING IN WATER TANKS

5m3Excavate for surface trenches not exceeding 2m deep.13

Excavation in earth not exceeding 2m deep:

18m2Risk of collapse not exceeding 1.5 m deep.14

2m3Backfilling to trenches.15
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2m3
Earth filling (G7) supplied by the Contractor under floors 
compacted.

16

Earth filling supplied by the Contractor compacted 
in 150mm layers to 93% Mod AASHTO at -1 to +2 of 
its optimum moisture content:

REINFORCED CONCRETE

3m3Slabs including beams17

25MPa/19mm concrete

12m2Surface beds, slabs, etc18

Finishing top surfaces of concrete smooth with a 
wood float

0,08tAll diameters19

Mild steel reinforcement to structural concrete work

0,88tAll diameters20

High tensile steel reinforcement to structural 
concrete work

12m2
Type 193 fabric reinforcement in concrete surface beds, 
slabs, etc

21

Fabric reinforcement

18m2Under surface beds22

One layer 250 micron green polyethylene waterproof 
sheeting complying with SABS 952 Type C in widest 
practicable widths with all joints lapped and sealed 
with pressure sensitive tape all in strict accordance 
with the manufacturer's requirements
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3No

5 000 Litre "Vertical", or similar approved, circular tank, 
2 200m diameter x 3 000m high, fixed on 200mm thick 
plinth (plinth elsewhere measured), including black lining 
internally, 20mm tap fitting, brass tap, 40mm outlet, 
plastic filter screen, 480mm clip-on lid, etc 

23

"Jojo" or similar approved polyethylene above-
ground rain-water harvesting system, including all 
sundry items, accessories, etc installed by an 
approved installer in strict accordance with the 
manufacturer's instructions and recommendation, 
and in accordance with the Architect's 
specifications and Engineering and Principal Agent 
approvals

3NoExtra over gutter for "Jojo" First Flush Diverter 24

3NoExtra over gutter for "Jojo" rainhead fitting25

THE FOLLOWING IN PIT LATRINES

288m3Excavate for holes not exceeding 2m deep.26

Excavation in earth not exceeding 2m deep:

108m2Risk of collapse not exceeding 1.5 m deep.27

Risk of collapse of excavations

36m2Risk of collapse exceeding 1.5 m deep.28

288m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

29

Extra over all excavations for carting away

ItemKeeping excavations free of water30

Keeping excavations free of water

Item
Provide pump with minimum 8,8 litre/hour capacity, 
including maintenance and removal

31

De-watering of seepage water and water from other 
subterranean sources in excavations
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Item
Provide necessary hoses for the above, including 
couplings etc

32

ItemAllow for pumping33

SOIL POISONING

216m2To bottoms and sides of trenches etc34

Soil insecticide

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

1m3Surface blinding under footings and bases35

15MPa/19mm Concrete in:

6m3Cavity infill in foundation (Provisional)36

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

8m3Strip footings37

25MPa/19mm concrete

43m3Slabs including beams38

43m3Surface beds39

14m3Ramps40

MOVEMENT JOINTS, ETC 

72m10mm Joints not exceeding 300mm high41

Isolation joints with "Dow Corning 813C" or similar 
approved sealant (sealant elsewhere measured) as 
per Drawing 500 / DTP / 301, Rev: P1
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16No

Making and testing 150 x 150 x 150mm concrete 
strength test cubes and submission of test reports to 
Principal Agent (Provisional)

42

TEST CUBES

ROUGH FORMWORK (DEGREE OF ACCURACY 
II)

72m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

43

Rough formwork to sides

144m2

Slabs exceeding 250mm and not exceeding 500mm 
thick propped up exceeding 1.5m and not high 
exceeding 3.5m high

44

Rough formwork to soffits

REINFORCEMENT (PROVISIONAL)

1,54tAll diameters45

Mild steel reinforcement to structural concrete work

17,66tAll diameters46

High tensile steel reinforcement to structural 
concrete work

Mild steel reinforcement to structural concrete work

144m2
Type 193 fabric reinforcement in concrete surface beds, 
slabs, etc

47

Fabric reinforcement

BRICKWORK

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick.

Sizes in descriptions
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Bricks shall be ordered timeously to obtain uniformity in
size and colour.

Face bricks 

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc.

Pointing 

Descriptions of lintels shall be deemed to include turning
pieces

Turning pieces

All brand names provided in the items below are merely 
to provide reference to indicative specifications and 
quality required from the Contractor. All equipment, 
fittings, etc. are to be approved by the Architect prior to 
installation by the Contractor.

Brand Names

Samples of all masonry building units, except those for
walls described as "load bearing", shall consist of a
minimum of 6 units.  Samples of building units to be
used in walls described as "load bearing" shall consist of
30 units from every 30 000 units delivered to site.

Samples

FOUNDATIONS (PROVISIONAL)

122m2
270mm Hollow walls of two half brick skis including wire 
ties 

48

Brickwork of  NFX bricks (14 MPA nominal 
compressive strength) in class I mortar

36No
40 x 1,6mm Wall tie strips shot pinned to concrete and 
with ties bent out and built into brickwork

49

Galvanised hoop iron cramps, ties, etc
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144m2Under surface beds50

One layer 250 micron green polyethylene waterproof 
sheeting complying with SABS 952 Type C in widest 
practicable widths with all joints lapped and sealed 
with pressure sensitive tape all in strict accordance 
with the manufacturer's requirements

288m2On walls51

Prime with one coat bitumen primer and two layers 
"Impermo" fully bonded waterproof membrane 
comprising coated with polyethelene film for heat 
bonding, laid with 100mm side and 150mm end laps

144m2On foundation beams52

JOINT SEALANTS, ETC

72m
10 x 25mm In expansion joints in floors including raking 
out expansion joint filler as necessary

53

Two-part grey polysulphide sealing compound 
including backing cord, bond breaker, primer, etc
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SECTION NO. 2

BILL NO. 2

The contractor is referred to the Model Preambles for
Trades (2008 Edition) as issued by the Association of
South African Quantity Surveyors before pricing this bill.

PREAMBLES

STORMWATER DRAINAGE, SOIL 
DRAINAGE AND WATER SUPPLY 
(PROVISIONAL)

SOIL DRAINAGE, ETC.

Descriptions 

Descriptions of bolts shall be deemed to include nuts
and washers.

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete.
Metalwork described as "holed for bolt(s)" shall be
deemed to exclude the bolts unless otherwise
described.

SUPPLEMENTARY PREAMBLES

Before submitting his tender the tenderer shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

8m
110mm Pipes vertical to cleaning eyes, etc. (no
excavation).

1

Unplasticised polyvinyl chloride (uPVC) pipes:
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99m
110mm Pipes laid in and including trenches not
exceeding 1m deep.

2

124m
110mm Pipes laid in and including trenches exceeding
1m not 2m deep.

3

19No110mm Bend.4

12No110mm Junction.5

9No110mm Access junction.6

11No110mm Access rodding eye.7

4No
265 x 265mm'Besaans du Plessis Type 14A'(mass 9kg)
cast iron single seal cleaning eye cover and frame.

8

Gulleys, etc.:

12mCast 110mm horizontal pipe in concrete 15 Mpa/19mm.9

Sundries:

3mCast 110mm vertical pipe in concrete 15 Mpa/19mm.10

4No110mm Channel bend.11

Extra over uPVC channel pipes for fittings:

9No110mm Channel junction.12

5No110mm Rodding eye.13

EXTERNAL WATER SUPPLIES 

90m
15mm Pipes laid in and including trenches not
exceeding 1 m deep.

14

Class 12 HDPE pressure pipes, as SABS 1200 LB
including pipe bedding of 1979 and excavation and
backfilling, cartaway surplus as SABS 1200 DB of
1982:

50m
25mm Pipes laid in and including trenches not
exceeding 1 m deep.

15
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277m

50mm HDPE Pipes Class 6 laid in including trenches,
bedding, blanket, backfilling and carting awaynot
exceeding 1m deep

16

9No15mm Pipe fittings.17

Extra over HDPE pipes for pressure fittings:

6No25mm Pipe fittings.18

7No50mm Reducer.19

22No50mm Bend.20

7No50mm Reducing tee.21

3No50mm BSP adaptor.22

Unplasticised polyvinyl chloride (uPVC) pipes:

386m

50mm pipes laid and including trenches not exceeding
1m deep including bedding, backfilling, cartaway
surplus.

23

UPVC Class 16 water pipes and laid in pipe trenches
as SABS 1200 LB including pipe bedding of 1979
and excavation and backfilling, cartaway surplus as
SABS 1200 DB of 1982:

48No50mm Bend24

Extra over UPVC pipes for fittings

39No50mm Tee25

8No50mm End Cap26

8No50mm Adaptor coupling27

2No50mm x75mm Adaptor coupling28

2No50mm Non Return Valve29

2No50mm isolation valve30
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4No50mm Gate Valve31

1No50mm Kent Type Water meter32

2No
75mm Hydrant, including tees, bends complete with
concrete pedestral 

33

1No
Stand pipe complete with tap and 160mm PVC pipe
filled with concrete pedestral

34

2No
Stand pipe complete with double tap and 160mm PVC
pipe filled with concrete pedestal

35

SUNDRIES

67NoBend36

Concrete Thrust blocks formed of 25Mpa Concrete
for pipe sizes up to 75mmdia, including, necessary,
excavation, formwork, reinforcement, cartaway
surplus, etc for:

55NoTee37

TANKS, ETC.

2No20mm Type'108 RB'hose bibtap with hose union.38

TAPS, VALVES, ETC.

2No

20mm Garden hose Reel Set (cleaning nozzle,water
stop,connectors, adapters etc) 50m long with special
folding mechanism for storage

39

Structural steel overhead tank stands in Accordance 
with the Structural and Mechanical Engineers 
layouts and specifications

GALVANISED STRUCTURAL STEEL 
OVERHEAD TANKS

FOUNDATION WORKS
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206m3Trenches40

Excavation in earth not exceeding 2m deep and
deposit excavated material in spoil heaps on site or
cart away from site in bases

42m3Holes or bases41

135m3Reduce ground excavation42

213m3
Surplus material from excavations on site to a suitable
dumping site to be located by the contractor.

43

676m2
Sides of trenches and hole excavations not exceeding
1.5m deep

44

Risk of collapse of excavations:

194m3Backfilling to trenches, holes, etc.45

Filling with material from the excavations
compacted to a density of at least 95% Mod.
AASHTO maximum density:

56m3

G7 Natural gravel in layers not exceeding 150 mm with
a CBR of less than 15 and a maximum particle size of
100 mm, compacted to 95% Modified AASHTO density
at optimum moisture content under in foundations, steps
aprons,surface beds, etc

46

Filling, etc.

34m3

Imported G5 earth filling, supplied and carted onto the
site by the Contractor, compacted to 95% modified
AASHTO under solid floors.

47

16m3Blinding48

15MPa/19mm concrete:

18m2Bases49

30MPa/19mm Reinfoced concrete in:

3m3Stub column50
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279m2Surfaces of beds, stub columns, etc51

Finishing top surfaces of concrete smooth with a
wood float:

FORMWORK

11m2Sides of stub bases52

Smooth formwork (Degree of Accuracy 11) to:

440m
Edges, risers, ends and reveals not exceeding 300mm
high or wide.

53

467m20mm Chamfer to edges54

5kgVarious Diameter bars.55

Mild steel reinforcement to structural concrete
work:

42kgVarious Diameter bars.56

High tensile steel reinforcement to structural
concrete work:

16No

M24 750mm long anchor bolts or Upat Express
Anchores with 80 x80 x14mm log plate welded ,
embedded in exact position in top of concrete including
75mm x 200mm deep pockets .

57

Bolts to columns and beams etc

Non-shrink grout

4No
Bedding approximately 60mm thick under 450 x 450mm
base plate including chamfered edges all round

58

25 MPa non-shrink grout

1,30tLegs, rails, braces, access ladder etc.59

Tank support structure and frame

2,64tPlatform beams, support etc.60
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70kgHigh tensile bolts.61

46m
76 x 114mm treated SAP boarding fixed with galvanised
bolts screws to steelwork (bolts elsewhere measured).

62

1No18 000mm High galvanised mild steel cat ladder63

GALVANISED STRUCTURAL STEEL TANKS

Galvanised steel:

1No

Supply, installation and commissioning of approximately 
261m3 (261kL) Galvanized Sectional Steel elevated 
tank on 10m stand including lockable roof complete, 
including handling, rigging, delivery, etc. with 4  x 
Connections & 2 x overflow

64

The following in pre-manufactured 15200mm high
galvanised steel overhead tanks complete with
5300mm x 5300mm tank platform and 1020mm high 
balustrade, tank stand formed of angle iron section 
legs, base plates, braces etc, including all welding, 
holes, bolts, nuts, washers, rivets, bolting, riveting, 
grinding smooth, catladder and fixing in position: all 
in accordance with Structural and Mechanical 
Engineers drawings

4No25mm Brass stop cock.65

"Taps, valves, etc:"

8No
"32mm ""No 1002/125"" or other approved brass non
return gate valve with non-rising spindle."

66

2No32mm Approved No.3 wing pump.67

12m
25mm Pipes on purpose-made supports including
clamps fixed to tank steel structure

68

Galvanised steel pipes

4m
25mm Pipes laid in and including trenches not
exceeding 1m deep.

69

12m
32mm Pipes on purpose-made supports including
clamps fixed to tank steel structure

70
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120m50mm HDPE black polyethylene to top of water tank71

HDPE Class 6 water pipes and laid in pipe trenches
as SABS 1200 LB (flexible pipe bedding) of 1979 and
excavation and backfilling as SABS 1200 DB of
1982:

24No40mm Elbow male thread (90 Degree)72

HDPE compression fittings

17No50mm Elbow male thread (90 Degree)73

5No50mm males adapter74

5No50mm Nipple.75

8No50mm Bend.76

8No50mm Tee.77

6NoReducing Tee.78

6No25mm Elbow.79

Extra over cast iron pipes for fittings

4No32mm Elbow.80

4No25mm Tee.81

4No32mm Tee.82

2No32 x 32 x 25mm Reducing junction.83

4No32mm Union joint.84

4NoExtra over for threading end of pipe for fitting.85

2No

Water drinking fountain complete in face brickwork
pedestral built on concrete foundation, granite top and
pipe work with 2No push down taps, drain out let to
gulleys complete as per architect drawings

86

Sundries
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STORMWATER CONCRETE CHANNELS

Earthworks

The following in concrete V Channels Surface
Preparation

15m3

Excavate in natural ground not exceeding 2m deep for
surface trenches including setting aside in spoil heaps
for later re-use or cart away.

87

Miscellaneous

47m2
Allow for risk of collapse to sides of excavations not
exceeding 1.5m deep.

88

15m3

Load surplus or unsuitable material from spoil heaps
and cart not exceeding 100m from the excavations
including spreading and levelling and lightly compacting.

89

101m2

Compaction of ground surface, including scarifying for a
depth of 150mm, breaking down oversize material,
adding suitable material where necessary and
compacting to 95% Mod. AASHTO density.

90

10m3

Imported G5 earth filling, supplied and carted onto the
site by the Contractor, compacted to 95% modified
AASHTO under solid floors.

91

FILLING, ETC:

15m3V-channels cast in panels including formwork92

30MPa/19mm Reinforced Concrete in:

156mForm work not exceeding 300mm in girth93

FORMWORK

101m2Surface beds, slabs, etc94

Finishing top surfaces of concrete smooth with a
wood float
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312m25 x25mm Chamfer to edges95

Sundries

101m2
Type 193 fabric reinforcement in concrete surface
beds, slabs, etc

96

Fabric reinforcement

10m

250mm Diameter Class 16 pipe laid in trenches not
exceeding 1m deep including selected granular material
bedding cradle and backfilled with soil selected from the
excavations compacted in 150mm thick layers to 93%
Modified AASHTO, and cartaway surplus

97

UPVC piping:

15m

250mm Diameter Class 16 pipe laid in trenches
exceeding 1m not exceeding 2m deep including
selected granular material bedding cradle and backfilled
with soil selected from the excavations compacted in
150mm thick layers to 93% Modified AASHTO, and
cartaway surplus

98

2No250 x 45 degree Bend99

Extra over UPVC pipe for:

2No250 x 250 Junction100

1No

Stormwater inlet manhole with 550 x 550mm grating for
small diameter 1m deep internally to invert level formed
of hard burnt one brick sides in 1:3 cement mortar on
and including 150 mm thick mass concrete (20 MPa at
28 days in 19 mm stone) bottom projecting 75 mm
beyond sides and mass concrete (15 MPa at 28 days in
12 mm stone) benching, rendered internally in 1:3
cement plaster with 100 mm thick mass concrete (20
MPa at 28 days in 19 mm stone) kerb on top, rebated
for and fitted with and including cast iron double seal
cover and frame in accordance with SABS 558, bedded
in 1:3 cement mortar and sealed in tallow including all
necessary vitrified clay channels and fittings,
excavations, formwork, holes through sides for pipes,
etc

101

Sumps, Catchpits, Inspection Chambers, etc.:
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1No

Stormwater inlet manhole with 550 x 900mm grating for
small diameter exceeding 1m not exceeding 2mdeep
internally to invert level formed of hard burnt one brick
sides in 1:3 cement mortar on and including 150 mm
thick mass concrete (20 MPa at 28 days in 19 mm
stone) bottom projecting 75 mm beyond sides and mass 
concrete (15 MPa at 28 days in 12 mm stone) benching, 
rendered internally in 1:3 cement plaster with 100 mm 
thick mass concrete (20 MPa at 28 days in 19 mm 
stone) kerb on top, rebated for and fitted with and
including cast iron double seal cover and frame in
accordance with SABS 558, bedded in 1:3 cement
mortar and sealed in tallow including all necessary
vitrified clay channels and fittings, excavations,
formwork, holes through sides for pipes, etc

102

1No

Kerb-Inlet Manhole size 1220 mm x 1220mm an not
exceeding 1m deep internally to invert level formed of
hard burnt one brick sides in 1:3 cement mortar on and
including 150 mm thick mass concrete (20 MPa at 28
days in 19 mm stone) bottom projecting 75 mm beyond
sides and mass concrete (15 MPa at 28 days in 12 mm
stone) benching, rendered internally in 1:3 cement
plaster with 100 mm thick mass concrete (20 MPa at 28
days in 19 mm stone) kerb on top, rebated for and fitted
with and including cast iron double seal cover and frame
type 2B in accordance with SABS 558, bedded in 1:3
cement mortar and sealed in tallow including all
necessary vitrified clay channels and fittings,
excavations, formwork, holes through sides for pipes,
etc

103

6m
Cast 250mm horizontal pipe in concrete 25 Mpa/19mm
including formwork.

104

Sundries:

-54-

Stormwater Drainage, Soil Drainage and Water Supply
Bill No.  2
Section No.  2

Carried Forward R



Brought Forward R

PHASE 1

IN EASTERN CAPE PROVINCE

PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

3No

Triangular shaped concrete spill basin size 1,08m at
head, 2,44m at base end and 1,209m along the sides,
formed of 200mm thick concrete base with concrete
upstand size 200 x 200mm high along two sides and
200 x 200mm footing along base end including all
necessary excavation, formwork and backfilling, the top
of the base inlaid with eleven hard burnt clay bricks
protruding 55mm above the surface of the concrete and
loose stones of 150 to 200mm diameter placed at the
base of the spill basin for a width of 500mm

105

Spiling basin

1No

Headwall Outlet Triangular shaped concrete spill
basin size 1,08m at head, 2,44m at base end and
1,209m along the sides, formed of 200mm thick
concrete base with concrete upstand size 200 x 200mm
high along two sides and 200 x 200mm footing along
base end including all necessary excavation, formwork
and backfilling, the top of the base inlaid with eleven
hard burnt clay bricks protruding 55mm above the
surface of the concrete and loose stones of 150 to
200mm diameter placed at the base of the spill basin for
a width of 500mm

106

Excavations in earth of more difficult character

32m3
Extra over excavations in earth for excavation in soft
rock.

107

14m3
Extra over excavations in earth for excavation in hard
rock.

108

77m3

Extra over all excavations for pipe trenches for carting
away from the site all surplus material from the
excavations (measured net - no allowance for bulking).

109

Sundries
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ROADS, PARKING AND PAVING
(PROVISIONAL)

SECTION NO. 2

BILL NO. 3

The contractor is referred to the Model Preambles for
Trades (2008 Edition) as issued by the Association of
South African Quantity Surveyors before pricing this bill.

PREAMBLES

Descriptions 

Descriptions of bolts shall be deemed to include nuts
and washers.

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete.
Metalwork described as "holed for bolt(s)" shall be
deemed to exclude the bolts unless otherwise
described.

SUPPLEMENTARY PREAMBLES

Before submitting his tender the tenderer shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

THE FOLLOWING IN ACCESS PAVED ROAD

SOIL POISONING
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2 205m2Under roads, and parking1

Weedkiller (active ingredients metalaclor 102,8 
g/1,terbitilasien 248.6 g/1 and atrasien 248 g/1) 
mixed in the proportion of 100 I water and applied at 
a rate of 10 l/m2

1 799m2

60mm Thick 25MPa precast concrete interlocking block
paving of 220 x 97mm grey paving blocks in accordance 
with SABS Specification 1058 and laid to falls on 20mm 
sand layer with joints filled in with sand and vibrated, 
including all straight cutting

2

Concrete block paving

624mCutting Units to fit Edge restraints3

253m

"Mountable kerb Figure8C, laid on 50mm thick 15Mpa
mass concrete base or 1:3cement/sand mix and
continuous kerb backing/hunching including intermittent
expansion joint."

4

Precast concrete kerbing (complying with SABS
927) in 1m lengths, wet presses, placed in position, 
bedded and jointed in (3:1) cement mortar and flush 
pointed on exposed faces, including 15MPa/19mm 
unreinforced concrete haunching at back, 
excavation, backfilling, ramming, etc.:

30m

"Mountable kerb Figure8C, laid on 50mm thick 15Mpa
mass concrete base or 1:3cement/sand mix and
continuous kerb backing/hunching including intermittent
expansion joint." circular on plan

5

743m
Edge/ Fig12 kerb size 150 x 75mm high cast on 50mm
thick mass concrete base and continuous kerb backing.

6

208m
Approved weather resistance 100mm Wide white paint
marking to concrete surfaces

7

COURT MARKINGS

312m
Approved weather resistance 50mm Wide white paint
marking to concrete surfaces

8

48m
Approved weather resistance 50mm Wide white paint
marking (half round/circular) to concrete surfaces

9
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8No

750mm diameter Suspended waste drum unit to
municipal solid waste specifications consisting of two
100mm diameter creosote impregnated posts planted in
600 x 600 x 800mm deep holes including filling with 
class B concrete, and suspending 220 litre iron drum
complete with pivoting bolts, including removing top of
drum and drilling holes in bottom.

10

WASTE DRUM

PLAYING COURT EQUIPMENT

2No

Supply and Install prefabricated combination two net ball 
post with net and two netballs.Installation to be
undertaken in accordance to manufacturers
requirements.

11

Net, post
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SECTION NO. 2

BILL NO. 4

DECANTING 

The contractor is referred to the Model Preambles for
Trades (2008 Edition) as issued by the Association of
South African Quantity Surveyors before pricing this bill.

PREAMBLES

EXTERNAL WORKS

Descriptions 

Descriptions of bolts shall be deemed to include nuts
and washers.

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete.
Metalwork described as "holed for bolt(s)" shall be
deemed to exclude the bolts unless otherwise
described.

SUPPLEMENTARY PREAMBLES

Before submitting his tender the tenderer shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or No claim for any variations 
of the contract sum in respect of the nature and extent 
of the work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives
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Water supply pipes and other piping in ground that may 
be encountered and found necessary to disconnect or 
cut, shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings to the 
satisfaction of the principal agent

General

295m2
Scarify in-situ material to a depth of 150mm and
compact to 93% Mod AASHTO density.

1

Compaction of surfaces

FENCING

The Contractor is to allow for, in his rates, for any
necessary site clearance or preparation of ground for
the fencing installation.

TEMPORARY SECURITY FENCING

550m

SANS approved weld mesh type temporary barrier
fencing 1,8m high covered with a net fixed to and
including 100mm diameter gum poles set securely min
300mm deep in ground at max 3m spacing including
bracing, excavation, backfilling, etc.

2

2NoPedestrian gate3

Extra over timber post/mesh/net etc, fencing for:

1NoVehicular gate4

NOTE: All the alternative building technology buildings
are design build therefore the contractor must employ a
competent qualified design team for the design,
construction supervision and commissioning of the
buildings. The Modular Structures Specifications for
Design, Manufacture, Supply, Deliver and Erect
Prefabricated Structures attached to these Bills must be
applied by the design team. JBCC principal building
agreement clause will not apply on the alternative
building technology buildings.

PREFABRICATED BUILDING STRUCTURES
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Description of erection process:

All material, workmanship, etc are to be of highest
quality and must comply with SANS 10400 and SANS
204:2011.

A Temporary Floor Construction Method is to be used
for this Project, where temporary suspended floors
constructed out of 19mm Treated Shutterboard (or
similar approved) are placed on an Engineer Designed
Galvanised Steel Structure.
The area under the floor structure is to be closed off
with a durable side wall material.(Breathable Allow for
Ventilation).

Shop drawings and designs:

Successful Contractor must provide the Principal Agent
with shop drawings and floor designs before
commencing with works on site. The Contractor must
resume with the works only after the Client / Principal
agent has approved the design of the buildings.

Quality certificates:

1. Contractor must provide compaction certificate for
density.
2. Certificate of compliance for fire Extinguishers.
3. Contractor must provide a structural walling
certificate.
4. Contractor must provide a roof covering certificate. 
5.Contractor must provide a certificate of compliance for 
electrical installation.
6. Contractor must provide a lighting protection
certificate where applicable.
7. Contractor must provide a commission certificate for
the entire building, it must also confirm the life
expectancy of the building which be not less than 50
years.
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7No

Supply, transport, assembly and installation of single 
storey SANS approved new double mobile prefabricated 
block including two (2) No. classroom each with 
approximate size of 60m2 (internally) firmly fixed and 
suspended on appropriate tripods/jacks on movable 
concrete pads complete with corrugated roof coverings 
including necessary rainwater goods, vinyl floor tiles 
finishes, appropriate ceilings, light fittings, matching 
aluminium windows and doors, complete with 
corresponding ironmongery, steel burglars to all 
windows and steel security door to all doors. Each 
classroom block to be equipped with 4 No. steel 
cupboard bolted to floor, 4No. chalk boards & pinning 
boards, 2x 4,5kg fire extinguishers, etc.. Under floor void
enclosure to match the prefabricated building material 
and finish. Complete with matching verandah supported 
on appropriate steel posts cast in concrete, steel steps 
and or concrete ramps where necessary.

5

Temporary structures 

1No

Supply, transport, assembly and installation of single 
storey SANS approved new mobile prefabricated 
administration block approximate size of 280m2 
(internally) with 1 x female ablution and 1 x male 
ablution firmly fixed and suspended on appropriate 
tripods/jacks on movable concrete pads complete with 
corrugated roof coverings including necessary rainwater 
goods, vinyl floor tiles finishes, appropriate ceilings, light 
fittings, matching aluminium windows and doors, 
complete with corresponding ironmongery, steel 
burglars to all windows and steel security door to all 
doors. Under floor void enclosure to match the 
prefabricated building material and finish. Complete with 
matching verandah supported on appropriate steel posts 
cast in concrete, steel steps and or concrete ramps 
where necessary.

6
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1No

Supply, transport, assembly and installation of single 
storey SANS approved new mobile prefabricated 
Science Laboratory approximate size of 156m2 
(internally) and Multi-Purpose Classroom approximate 
size of 60m2 (internally) firmly fixed and suspended on 
appropriate tripods/jacks on movable concrete pads 
complete with corrugated roof coverings including 
necessary rainwater goods, vinyl floor tiles finishes, 
appropriate ceilings, light fittings, matching aluminium 
windows and doors, complete with corresponding 
ironmongery, steel burglars to all windows and steel 
security door to all doors.Science laboratory to be fitted 
with 11 WHB as per the Architectural drawings.  Under 
floor void enclosure to match the prefabricated building 
material and finish. Complete with matching verandah 
supported on appropriate steel posts cast in concrete, 
steel steps and or concrete ramps where necessary.

7

1No

Supply, transport, assembly and installation of single 
storey SANS approved new mobile prefabricated 
Guardhouse approximate size of 10m2 (internally) firmly 
fixed and suspended on appropriate tripods/jacks on 
movable concrete pads complete with corrugated roof 
coverings including necessary rainwater goods, vinyl 
floor tiles finishes, appropriate ceilings, light fittings, 
matching aluminium windows and doors, complete with 
corresponding ironmongery, steel burglars to all 
windows and steel security door to all doors.Under floor 
void enclosure to match the prefabricated building 
material and finish. Complete with matching verandah 
supported on appropriate steel posts cast in concrete, 
steel steps and or concrete ramps where necessary.

8

1No

Supply, transport, assembly and installation of single 
storey SANS approved new mobile prefabricated Library 
approximate size of 147m2 (internally) firmly fixed and 
suspended on appropriate tripods/jacks on movable 
concrete pads complete with corrugated roof coverings 
including necessary rainwater goods, vinyl floor tiles 
finishes, appropriate ceilings, light fittings, matching 
aluminium windows and doors, complete with 
corresponding ironmongery, steel burglars to all 
windows and steel security door to all doors. Under floor 
void enclosure to match the prefabricated building 
material and finish. Complete with matching verandah 
supported on appropriate steel posts cast in concrete, 
steel steps and or concrete ramps where necessary.

9
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PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

1No

Supply, transport, assembly and installation of single 
storey SANS approved new mobile prefabricated female 
ablution approximate size of 27m2 (internally) firmly 
fixed on pit latrine structure complete with corrugated 
roof coverings including necessary rainwater goods, 
vinyl floor tiles finishes, appropriate ceilings, light fittings, 
matching aluminium windows and doors, complete with 
corresponding ironmongery, steel burglars to all 
windows and steel security door to all doors. Each with 
11 WC and 3 WHB. Under floor void enclosure to match 
the prefabricated building material and finish. Complete 
with matching verandah supported on appropriate steel 
posts cast in concrete, steel steps and or concrete 
ramps where necessary.

10

1No

Supply, transport, assembly and installation of single 
storey SANS approved new mobile prefabricated male 
ablution approximate size of 17m2 (internally) firmly 
fixed on pit latrine structure complete with corrugated 
roof coverings including necessary rainwater goods, 
vinyl floor tiles finishes, appropriate ceilings, light fittings, 
matching aluminium windows and doors, complete with 
corresponding ironmongery, steel burglars to all 
windows and steel security door to all doors. Each with 
3 x WC, 2 x urinals and 4 x WHB. Under floor void 
enclosure to match the prefabricated building material 
and finish. Complete with matching verandah supported 
on appropriate steel posts cast in concrete, steel steps 
and or concrete ramps where necessary.

11
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AmountItem
No

Quantity Rate

PHASE 1

IN EASTERN CAPE PROVINCE

PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

SECTION NO. 2

BILL NO. 5

BOREHOLE (PROVISIONAL)

The contractor is referred to the Model Preambles for
Trades (2008 Edition) as issued by the Association of
South African Quantity Surveyors before pricing this bill.

PREAMBLES

Descriptions 

Descriptions of bolts shall be deemed to include nuts
and washers.

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete.
Metalwork described as "holed for bolt(s)" shall be
deemed to exclude the bolts unless otherwise
described.

SUPPLEMENTARY PREAMBLES

Before submitting his tender the tenderer shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

100mBorehole drilling from 0-100m depth1

Drilling

100mBorehole drilling from 100-200m depth2

100m152mm Steel casing3
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PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

Item

Allow for Specialist to conduct groundwater source 
development and infrastructure implementation
consisting of the following:
Phase 1 Groundwater potential evaluation and borehole 
siting Site geohydrological setting and characterization 
and groundwater potential determination remote sensing 
- satelite images and air photos - ID target areas 
Geophysical survey to finalize drilling sites
Apointment of drilling sub-contractor Phase 2 Borehole 
drilling and testing Exploration Drilling to deliver one
production borehole (Provision to be made for three
holes) Aquifer Testing of 1 production borehole
Chemical water analysis Report with recommendations 
for sustainable use Water use registration and Licensing
(Groundwater development to be carried out according
to standards and guidelines set by the Department of
Water Affairs (DWA) Water use to be registered and
licensed Phase 3 Borehole infrastructure implementation
Design equipment for pump equipment and related 
infrastructure Supply and installation of pumping
infrastructure Water conveyance infrastructure
Supply of storage infrastructure (10 000L)
Engineering design and project management 
Conctractor to include for any profit and overheads
related to the above specialist services

4

HYDROLOGICAL INVESTIGATION

1No

Supply of 1 x Pumpset consisting of 2 x Pumps - 
variable speed pumps - Duty, standby and assist - 
Flowrate - 3 l/s at 300kPa pressure, including installation

5

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

1No
In base for columns, size 600 x 600 x 600mm, with
wood floated top surface at ground level

6

Mass concrete with a coarse aggregate of 19mm and
a minimum compressive strength of 20MPa at 28
days

2m320MPa surface bed7

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES
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19mForm work to aprons not exceeding 300mm in girth8

FORMWORK

23m2Surface beds, slabs, etc Fabric reinforcement9

Finishing top surfaces of concrete smooth with a
wood float including non-slip brush finish

23m2Mesh ref 193 reinforcement in surface bed10

1No

Collection of water samples, carrying out their chemicals
& biological tests in an approved laboratory and
submitting the test report to the Engineer

11

Water tests

1NoConcrete collar complete12

Concrete collar

1No

Allow for testing and commissioning and registration of
the bore holes with the Department of Water Affairs
(DWA)

13

Testing
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PHASE 1

IN EASTERN CAPE PROVINCE

PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

SECTION SUMMARY - EXTERNAL WORKS

Bill
No

Page
No

Amount

43General Siteworks1

55Stormwater Drainage, Soil Drainage and Water Supply2

58Roads, Parking and Paving3

64General Siteworks (Decanting)4

67Borehole5
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AmountItem
No

Quantity Rate

PHASE 1

IN EASTERN CAPE PROVINCE

PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

SECTION NO. 3

BILL NO. 1

MAIN SUPPLY

Descriptions 

Descriptions of bolts shall be deemed to include nuts
and washers.

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete.
Metalwork described as "holed for bolt(s)" shall be
deemed to exclude the bolts unless otherwise
described.

SUPPLEMENTARY PREAMBLES

Before submitting his tender the tenderer shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

SUM
Provisional sum of R200,000,00 for upgrade of main
Supply from Eskom and all connection related cost

1

Cables

531m
70mm2 4-core PVC insulated cu cable to main 
distribution kiosk

2

All Cables Rate Shall Include Cables Terminations

531m35mm2 Transformer to main distribution kiosk3

1 000m6mm2 4C SWA 4
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ENOCH MAMBA SECONDARY SCHOOL

1 000m4mm2 Becw5

Sleeves

531m110mmØ6

High-density polyethylene (HDPE) flexible
sleeve (trench and backfilling measured elsewhere)

27m110mmØ7

90 Degree long radius bends for high-density
polyeth: Sleeve Piping

1No
Construction of manholes, complete with heavy duty 600
x 600 x 600 Brick Manhole (underground junction box

8

Manholes

Excavation

318m3Electrical cable trenches9

Restricted excavation in all material

180m3Hard rock for Bedding Above/Below Electrical cable10

Filling

ItemTest and Commissioning11

Test and Commissioning
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AmountItem
No

Quantity Rate

PHASE 1

IN EASTERN CAPE PROVINCE

PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

SECTION No. 4: PROVISIONAL SUMS

PROVISIONAL SUMS

The contractor is referred to the Model Preambles for
Trades (2008 Edition) as issued by the Association of
South African Quantity Surveyors before pricing this bill.

PREAMBLES

SUPPLEMENTARY PREAMBLES

Work listed under the heading "DIRECT
CONTRACTORS WORK" will commence during the
execution of this contract and the contractor shall allow
free access to the site for these direct contractors. The
contractor shall prepare a programme in conjunction
with these direct contractors in order to complete the
work successfully. The direct contractors will be
regarded as nominated sub-contractors but payment will
not be made to them via the contractor. The estimated
values of these contracts are listed to enable the
contractor to determine profit and attendances, if
required

Work executed by direct contractors

Unless otherwise described, all prime cost amounts and
provisional sums exclude the cash discount of 5% and
include for delivery to site of all articles concerned. All
prime cost amounts and provisional sums are net and
include for delivery to site of all articles concerned.

General

The item "Add for profit" and "Attend upon the above" 
which follows each selected subcontractor, shall be 
deemed to allow for the contractor's profit if required and 
to cover all the contractor's costs incurred in providing 
free of charge to the selected subcontractors, the 
following:

Profit and general attendance upon selected 
subcontractors
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PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

1.Access to the site and places where the subcontract 
work is to be carried out, including the reasonable use of
any temporary personnel hoists erected by the 
contractor

2.Hoisting of the subcontractor's material in batches that 
can be handled by the contractor's hoist or crane during 
normal working hours

3.The provision of water and lighting and of single 
phase electric power to a position within 50m of the 
place where the subcontractor's work is to be carried out 
other than water, fuel and power for commissioning of 
any installation

4.The provision of an area for the subcontractor to 
establish temporary office accommodation and 
workshops and for the storage of plant and materials 
and goods

5.The use of erected scaffolding belonging to the 
contractor, along with others having the like right. 
Scaffolding will remain erected on site until all work 
which requires the use thereof has been 

completed 

6.The use of ablution facilities and the like, where 
provided

7.The use of the site telecommunication facilities, where 
provided,subject to payment by the subcontractor for 
usage thereof

8.Making good in all trades and cleaning down and 
removal of rubbish on completion

Where "special attendance" such as unloading, storing, 
placing in position, providing special power supplies, 
specific hoisting, cranage and scaffolding requirements, 
provision of temporary casing and/or other specific 
protection of the works, special security and clearing 
away rubbish is required, a separate item describing the 
specific requirements in detail is to be provided for the 
pricing of such requirements

Special attendance on nominated/selected 
subcontractors
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PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

Builder's work in connection with specialist services is 
given elsewhere in these bills of quantities

Builder's work

The contractor is referred to the Preliminaries for further
amplification of "Prime Cost Amounts and Provisional
Sums"

Preliminaries

SUM

Allow the sum of R 42,000-00 (Forty-Two thousand 
rand) for the appointment of a community liason 
officer for the full duration of the project to be 
expended in whole or part as per the discretion of 
the Principal Agent

1

COMMUNITY LIAISON OFFICER

SUMAllow for profit2

SUMAllow for attandance3

SUM

Provide the sum of R 400,000.00 (Four-Hundred 
Thousand Rand) for Loose Furniture Supply and 
Delivery in the Library and Science Laboratory to be 
executed by a firm of specialists

4

LOOSE FURNITURE

SUMAllow for profit5

SUMAllow for attandance6

SUM

Provide the sum of R120 000.00 (One Hundred and 
Twenty Thousand Rand) for Pump House/Chlorination 
Works to be executed by a firm of specialists

7

PUMP HOUSE

SUMAllow for profit8

SUMAllow for attandance9
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PHASE 1

IN EASTERN CAPE PROVINCE

PROVISION OF INFRASTRUCTURE FOR SCHOOLS

ENOCH MAMBA SECONDARY SCHOOL

SECTION SUMMARY - PROVISIONAL SUMS

Bill
No

Page
No

Amount

73Provisional Sums1

SECTION No. 4: PROVISIONAL SUMS
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Page
No

FINAL SUMMARY

Section
No

Amount

34PRELIMINARIES1

68EXTERNAL WORKS2

70ELECTRICAL WORKS 3

74PROVISIONAL SUMS 4

RSUB TOTAL

SUM

Allow an amount of R600 000.00 (Six Hundred  
Thousand Rands) as Contingency Amount for the 
unforeseen and the sum provided is under the sole 
control of the client and upon approval by the Client 
Representative and deducted in whole or in part.

CONTINGENCY AMOUNT

RSUBTOTAL 

SUM

Allow 0.05% for CIDB B.U.I.L.D Program. The sum 
provided is under the sole control of the client and upon 
approval by the Client Representative and deducted in 
whole or in part.

CIDB B.U.I.L.D PROGRAM

RSUBTOTAL 

RProvision for Value-Added Tax (VAT) at 15 percent

Note:

Tenderers must submit their tenders on the official form 
supplied for this purpose.
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