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SECTION 1
BILL NO. 1
PRELIMINARIES AND GENERAL

PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition
for use with the JBCC Principal Building Agreement
Edition 4.1 Code 2101, March 2005 as prepared by the
Joint Building Contract Committee shall be the
applicable building agreement, amended as hereinafter
described

The ASAQS Preliminaries published by the Association
of South African Quantity Surveyors for use with the
said JBCC Principal Building Agreement shall be
deemed to be incorporated in these bills of quantities

Contractor's are referred to the abovementioned
documents for the full intent and meaning of each
clause thereof.

These clauses are hereinafter referred to by clause
number and heading only. Where standard clauses or
alternatives are not entirely applicable to this contract,
such modifications, corrections or supplements as will
apply are given under each relevant clause heading and
such modifications, corrections or supplements shall
take precedence notwithstanding anything contrary
contained in the above-mentioned documents

Where any item is not relevant to this specific contract
such item is marked N/A, signifying "not applicable"

PRICING OF PRELIMINARIES

Should Option A, as set out in Clause B 10.3.1
hereinafter be used for the adjustment of the
preliminaries then each item priced is to be allocated to
one or more of the three categories; Fixed, Value
Related or Time Related and the respective amounts
entered in the spaces provided under each item
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Items not priced in these Preliminaries shall be deemed
to be included elsewhere in these Bills of Quantities

PREAMBLES FOR TRADES

The Model Preambles for Trades (2008 edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained

Supplementary preambles are incorporated in these bills
of quantities to satisfy the requirements of this project.
Such supplementary preambles shall take precedence
over the provisions of the said Model Preambles

The contractor's prices for all items throughout these
bills of quantities must take account of and include for
all of the obligations, requirements and specifications
given in the said Model Preambles and in any
supplementary preambles

SECTION A - JBCC PRINCIPAL BUILDING
AGREEMENT

DEFINITIONS

A1 DEFINITIONS AND INTERPRETATION

Clause 1.0

1.1 Definition of "Commencement Date" is added:

"COMMENCEMENT DATE" means the date that the
agreement, made in terms of the Form of Offer and
Acceptance, comes into effect

Clause 1.1 Definition of "Construction Period" is
amended by replacing it with the following:

"CONSTRUCTION PERIOD" means the period
commencing on the date that possession of the site is
given to the contractor and ending on the date of
practical completion
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Clause 1.1 Definition of "Interest" is amended by
replacing it with the following:

INTEREST means the interest rates applicable on this
contract, whether specifically indicated in the relevant
clauses or not, will be the rate as determined by the
Minister of Finance, from time to time, in terms of
section 80(1)(b) of the Public Finance Management Act,
1999 (Act No.1 of 1999)

(a) In respect of interest owed by the employer, the
interest rate as determined by the Minister of Justice
and Constitutional Development, from time to time, in
terms of section 1(2) of the Prescribed Rate of Interest
Act, 1975 (Act No. 55 of 1975), will apply; and

(b) in respect of interest owed to the employer, the
interest rate as determined by the Minister of Finance,
from time to time, in terms of section 80(1)(b) of the
Public Finance Management Act, 1999 (Act No. 1 of
1999), will apply.

Clause 1.6.4 is amended by replacing it with the
following:

No clause

T ltem

OBJECTIVE AND PREPARATION

A2 OFFER, ACCEPTANCE AND PERFORMANCE

Clause 2.0

T, ltem

A3 DOCUMENTS

Clause 3.0
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Clause 3.7 is amended by the addition of the following:

The contractor shall supply and keep a copy of the
JBCC Series 2000 Principal Building Agreement and
Preliminaries applicable to this contract on the site, to
which the employer, principal agent and agents shall
have access at all times

T ltem

A4 DESIGN RESPONSIBILITY

Clause 4.0

T, ltem

A5 EMPLOYERS AGENTS

Clause 5.0

Clause 5.1.2 is amended to include clauses 32.6.3, 34.3
and 34.4

T ltem

A6 SITE REPRESENTATIVE

Clause 6.0

T ltem

A7 COMPLIANCE WITH REGULATIONS

Clause 7.0
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Note: The provisions herein include inter alia,
compliance with all the requirements, without limiting the
generality of the provisions of Clause 7.0, the
contractor's attention is drawn to the provisions of the
Construction Regulations, 2014 issued in terms of the
Occupational Health and Safety Act, 1993 (Act No 85 of
1993) and in particular with Regulation 7(1)(a) requiring
the compilation of a health and safety plan, as well as
Regulation 8(5) requiring the appointment of a
Construction Health and Safety Officer, the necessary
documented health and safety specifications for the
works and that the employer shall ensure that the
contractor has made provision for the cost of health and
safety measures during the execution of the works. The
contractor shall price opposite this item for compliance
with the act and the regulations and the reasonable
provisions of the aforementioned health and safety
specifications

T ltem

A8 WORKS RISK

Clause 8.0

T, ltem

A9 INDEMNITIES

Clause 9.0

T, ltem

A10  WORKS INSURANCES

Clause 10.0

Clause 10.0 is amended by the addition of the following
clauses:
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10.5 Damage to the Works

('@ ) Without in any way limiting the contractors
obligations in terms of the contract, the contractor shall
bear the full risk of damage to and/or destruction of the
works by whatever cause during construction of the
works and hereby indemnifies and holds harmless the
employer against any such damage. The contractor
shall take such precautions and security measures and
other steps for the protection and security of the works
as the contractor may deem necessary

(b) The contractor shall at all times proceed
immediately to remove or dispose of any debris arising
from damage to or destruction of the works and to
rebuild, restore, replace and/or repair the works (c) The
employer shall carry the risk of damage to or
destruction of the works and material paid for by the
employer that is the result of the excepted risks as set
outin 10.6

(d) Where the employer bears the risk in terms of this
contract, the contractor shall, if requested to do so,
reinstate any damage or destroyed portions of the
works and the costs of such reinstatement shall be
measured and valued in terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to
Properties

(a) The contractor shall be liable for and hereby
indemnifies the employer against any liability, loss,
claim or proceeding whether arising in common law or
by statute, consequent upon personal injuries to or the
death of any person whomsoever arising out of or in the
course of or caused by the execution of the works
unless due to any act or neglect of any person for
whose actions the employer is legally liable

(b) The contractor shall be liable for and hereby
indemnifies the employer against any liability, loss,
claim or proceeding consequent upon loss of or damage
to any moveable or immovable or personal property or
property contiguous to the site, whether belonging to or
under the control of the employer or any other body or
person, arising out of or in the course of or by reason of
the execution of the works unless due to any act or
neglect of any person for whose actions the employer is
legally liable

Carried Forward

Bill No. 1

Preliminaries

SECTION 1 - PRELIMINARIES AND GENERAL
MONONTSHA INTERMEDIATE SCHOOL

DEVELOPMENT BANK OF SOUTHERN AFRICA

R




Brought Forward

(c) The contractor shall, upon receiving a contract
instruction from the principal agent, cause the same
to be made good in a perfect and workmanlike manner
at his own cost and in default thereof the employer
shall be entitled to cause it to be made good and to
recover the cost thereof from the contractor or to
deduct the same from amounts due to the contractor

(d) The contractor shall be responsible for the
protection and safety of such portions of the premises
placed under his control by the employer for the
purpose of executing the works until the issue of the
certificate of practical completion

(e) Where the execution of the works involves the risk of
removal of or interference with support to adjoining
properties including land or structures or any structures
to be altered or added to, the contractor shall and will
remain adequately insured or insured against the death
of or injury to persons or damage to such property
consequent on such removal or interference with the
support until such portion of the works has been
completed

(f) The contractor shall at all times proceed
immediately at his own cost to remove or dispose of any
debris and to rebuild, restore, replace and/or repair such
property and to execute the works

10.7 High risk insurance

In the event of the project being executed in a
geological area classified as a High Risk Area, that is an
area which is subject to highly unstable subsurface
conditions that might result in catastrophic ground
movement evident by sinkhole or doline formation the
following will apply:

Carried Forward
Bill No. 1
Preliminaries

SECTION 1 - PRELIMINARIES AND GENERAL
MONONTSHA INTERMEDIATE SCHOOL

DEVELOPMENT BANK OF SOUTHERN AFRICA

R




Brought Forward

10.7.1 Damage to the works

The contractor shall, from the commencement date of
the works until the date of the certificate of practical
completion bear the full risk of and hereby indemnifies
and holds harmless the employer against any damage
to and/or destruction of the works consequent upon a
catastrophic ground movement as mentioned above.
The contractor shall take such precautions and security
measures and other steps for the protection of the
works as he may deem necessary

When so instructed to do so by the principal agent, the
contractor shall proceed immediately to remove and/or
dispose of any debris arising from damage to or
destruction of the works and to rebuild, restore, replace
and/or repair the works, at the contractor’'s own costs

10.7.2 Injury to persons or loss of or damage to
property

The contractor shall be liable for and hereby
indemnifies and holds harmless the employer against
any liability, loss, claim or proceeding arising at any time
during the period of the contract whether arising in
common law or by statute, consequent upon personal
injuries to or the death of any person whomsoever
resulting from, arising out of or caused by a catastrophic
ground movement as mentioned above

The contractor shall be liable for and hereby
indemnifies the employer against any and all liability,
loss, claim or proceeding consequent upon loss of or
damage to any moveable or immovable or personal
property or property contiguous to the site, whether
belonging to or under the control of the employer or any
other body or person whomsoever arising out of or
caused by a catastrophic ground movement, as
mentioned above, which occurred during the period of
the contract

10.7.3 It is the responsibility of the contractor to ensure
that he has adequate insurance to cover his risk and
liability as mentioned in 10.7.1 and 10.7.2. Without
limiting the contractors obligations in terms of the
contract, the contractor shall, within twenty-one (21)
calendar days of the commencement date but before
commencement of the works , submit to the employer
proof of such insurance policy, if requested to do so
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10.7.4 The employer shall be entitled to recover any
and all losses and/or damages of whatever nature
suffered or incurred consequent upon the contractors
default of his obligations as set out in 10.7.1; 10.7.2 and
10.7.3. Such losses or damages may be recovered from
the contractor or by deducting the same from any
amounts still due under this contract or under any other
contract presently or hereafter existing between the
employer and the contractor and for this purpose all
these contracts shall be considered one indivisible
whole

A11 LIABILITY INSURANCES

Clause 11.0

A12 EFFECTING INSURANCES

Clause 12.0

A13  ASSIGNMENT

Clause 13.0

A14  SECURITY

Clause 14.0

Clauses 14.1 - 14.8 are amended by replacing them
with the following:
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14.1 In respect of contracts with a contract sum up to
R1 million, the security to be submitted by the
contractor to the employer will be as a payment
reduction of five per cent (5%) of the value certified in
the payment certificate (excluding VAT)

14.1.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms
of

31.8(A)

14.1.2 The employer shall be entitled to recover
expense and loss from the payment reduction in terms
of 33.0 provided that the employer complies with the
provisions of 33.4 in which event the employers
entitlement shall take precedence over his obligations to
refund the payment reduction security or portions
thereof to the contractor

14.2 In respect of contracts with a contract sum above
R1 million, the contractor shall have the right to select
the security to be provided in terms of 14.3, 14.4, 14.5,
14.6, or 14.7 as stated in the schedule. Such security
shall be provided to the employer within twenty-one
(21) calendar days from commencement date. Should
the contractor fail to select the security to be provided
or should the contractor fail to provide the employer
with the selected security within twenty-one (21)
calendar days from commencement date, the
security in terms of 14.7 shall be deemed to have been
selected.

14.3 Where security as a cash deposit of ten per cent
(10%) of the contract sum (excluding VAT) has been
selected:

14.3.1 The contractor shall furnish the employer with a
cash deposit equal in value to ten per cent (10%) of the
contract sum (excluding VAT) within twenty-one (21)
calendar days from commencement date

14.3.2 Within twenty-one (21) calendar days of the date
of practical completion of the works the employer
shall reduce the cash deposit to an amount equal to
three per cent (3%) of the contract value (excluding
VAT), and refund the balance to the contractor
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14.3.3 Within twenty-one (21) calendar days of the date
of final completion of the works the employer shall
reduce the cash deposit to an amount equal to one per
cent (1%) of the contract value (excluding VAT) and
refund the balance to the contractor

14.3.4 On the date of payment of the amount in the final
payment certificate, the employer shall refund the
remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover
expense and loss from the cash deposit in terms of 33.0
provided that the employer complies with the provisions
of 33.4 in which event the employers entitlement shall
take precedence over his obligations to refund the cash
deposit security or portions thereof to the contractor

14.3.6 The parties expressly agree that neither the
employer nor the contractor shall be entitled to cede
the rights to the deposit to any third party

14.4 Where security as a variable construction
guarantee of ten percent (10%) of the contract sum
(excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with
an

acceptable variable construction guarantee equal in
value to ten per cent (10%) of the contract sum
(excluding VAT) within twenty-one (21) calendar days
from commencement date

14.4.2 The variable construction guarantee shall reduce
and expire in terms of the Variable Construction
Guarantee form included in the invitation to tender

14.4.3 The employer shall return the variable
construction guarantee to the contractor within fourteen
(14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
shall issue a written demand in terms of the variable
construction guarantee
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14.5 Where security as a fixed construction guarantee
of five per cent (5%) of the contract sum (excluding
VAT) and a five per cent (5%) payment reduction of the
value certified in the payment certificate (excluding VAT)
has been selected:

14.5.1 The contractor shall furnish a fixed construction
guarantee to the employer equal in value to five per
cent (5%) of the contract sum (excluding VAT)

14.5.2 The fixed construction guarantee shall come into
force on the date of issue and shall expire on the date of
practical completion

14.5.3 The employer shall return the fixed construction
guarantee to the contractor within fourteen (14)
calendar

days of it expiring

14.5.4 The payment reduction of the value certified in a
payment certificate shall be in terms of 31.8 (A) and
34.8

14.5.5 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
shall be entitled to issue a written demand in terms of
the fixed construction guarantee or may recover from
the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent
(5%) of the contract sum (excluding VAT) and a
payment reduction of five per cent (5%) of the value
certified in the payment certificate (excluding VAT) has
been selected:

14.6.1 The contractor shall furnish the employer with a
cash deposit equal in value to five per cent (5%) of the
contract sum (excluding VAT) within twenty-one (21)
calendar days from commencement date

14.6.2 Within twenty-one (21) calendar days of the date
of practical completion of the works the employer
shall refund the cash deposit in total to the contractor
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14.6.3 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms
of

31.8(A)

14.6.4 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
may issue a written notice in terms of 33.4 or may
recover from the payment reduction or may do both

14.7 Where security as a payment reduction of ten per
cent (10%) of the value certified in the payment
certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms
of

31.8(B)

14.7.2 The employer shall be entitled to recover
expense and loss from the payment reduction in terms
of 33.0 provided that the employer complies with the
provisions of 33.4 in which event the employers
entitlement shall take precedence over his obligations to
refund the payment reduction or portions thereof to the
contractor

14.8 Payments made by the guarantor to the employer
in terms of the fixed or variable construction guarantee
shall not prejudice the rights of the employer or
contractor in terms of this agreement

14.9 Should the contractor fail to furnish the security
in terms of 14.2, the employer, in his sole discretion
and without notification to the contractor, is entitled to
change the contractors selected form of security to
that of a ten per cent (10%) payment reduction of the
value certified in the payment certificate (excluding
VAT), whereafter 14.7 shall be applicable

T, ltem

EXECUTION
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A15 PREPARATION FOR AND THE EXECUTION
OF THE WORKS
Clause 15.0

Clause 15.1.1 is amended by replacing it with:

No Clause

Clause 15.1 is amended by the addition of the following
clause:

15.1.4 An acceptable health and safety plan, required in
terms of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), Construction Regulations 2014 as per
Governent notice within twenty-one (21) calendar days
of commencement date

Clause 15.2.1 is amended by replacing it with the
following clause:

Give the contractor possession of the site within ten

(10) working days of the contractor complying with the
terms of 15.1.2 and 15.1.4

T ltem

A16  ACCESS TO THE WORKS

Clause 16.0

T ltem

A17  CONTRACT INSTRUCTIONS

Clause 17.0

T ltem
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A18  SETTING OUT OF THE WORKS

Clause 18.0

Setting Out Of The Works (Clause 18) The contractor
shall notify the Principal Agent if any encroachments of
adjoining foundations, buildings, structures, pavements,
boundaries, etc exist in order that the necessary
arrangements may be made for the rectification of any
such encroachments.

T ltem

A19  ASSIGNMENT

Clause 19.0

T ltem

A20 NOMINATED SUB CONTRACTORS

Clause 20.0

Clause 20.1.3 is amended by replacing it with the
following:

No Clause
Note: See item B9.1 hereinafter for adjustment of

attendance on nominated subcontractors executing work
allowed for under provisional sums

T ltem

A21 SELECTED SUBCONTRACTORS

Clause 21.0

Clause 21 is amended by replacing it with:

No Clause

[ Iltem
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A22 EMPLOYERS DIRECT CONTRACTORS

Clause 22.0

A23 CONTRACTORS DOMESTIC
SUBCONTRACTOR

Clause 23.0

COMPLETION

A24 PRACTICAL COMPLETION

Clause 24.0

A25 WORKS COMPLETION

Clause 25.0

FINAL COMPLETION

Clause 26.0

A27 LATENT DEFECTS LIABILITY PERIOD

Clause 27.0
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A28 SECTIONAL COMPLETION
Clause 28.0
Fre e, Vo,
T
ltem

A29 REVISION OF DATE FOR PRACTICAL
COMPLETION

Clause 29.0

Revision of Date for Practical Completion (Clause 29)
The removal and replacement of materials and/or
workmanship which do not conform to specification or
drawing shall not constitute grounds for the extension of
the construction period nor the adjustment of contract
value (Clause 29.3)

Foeeeeeeeees Vi,
T,

ltem
PENALTY FOR NON COMPLETION
Clause 30.0
Fioer, Vi,
T,

ltem
PAYMENT
Clause 31.0
The inclusion of materials and goods stored off site in
the amount authorized for payment in terms of Clause
31.4 shall be at the sole discretion of the Principal Agent
and such inclusion shall only be considered upon the
provision, by the contractor, of an approved guarantee
issued by a registered commercial bank. Clause 31.6.5
is therefore not applicable.
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Clause 31.8 is amended by replacing it with the
following two alternative clauses:

Alternative A

31.8(A) Where a security is selected in terms of 14.1;
14.5 or 14.6, the value of the works in terms of 31.4.1
and materials and goods in terms of 31.4.2 shall be
certified in full. The value certified shall be subject to the
following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in
interim payment certificates issued up to the date of
practical completion

31.8(A).2 Ninety-seven per cent (97%) of such value in
interim payment certificates issued on the date of
practical completion and up to but excluding the date
of final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in
interim payment certificates issued on the date of final
completion and up to but excluding the final payment
certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in
the final payment certificate in terms of 34.6 except
where the amount certified is in favour of the employer.
In such an event the payment reduction shall remain at
the adjustment level applicable to the final payment
certificate
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Alternative B

31.8(B) Where security is a payment reduction in terms
of 14.7 the value of the works in terms of 31.4.1 and
materials and goods in terms of 31.4.2 shall be
certified in full. The value certified shall be subject to the
following percentage adjustments:

31.8(B).1 Ninety per cent (90%) of such value in interim
payment certificates issued up to the date of practical
completion

31.8(B).2 Ninety-seven per cent (97%) of such value in
interim payment certificates issued on the date of
practical completion and up to but excluding the date
of final completion

31.8(B).3 Ninety-nine per cent (99%) of such value in
interim payment certificates issued on the date of final
completion and up to but excluding the final payment
certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in
the final payment certificate in terms of 34.6 except
where the amount certified is in favour of the employer.
In such an event the payment reduction shall remain at
the adjustment level applicable to the final payment
certificate

31.9 is amended by replacing "twenty-one (21) calender
days" with thirty (30) calender days

Clause 31.12 is amended by deleting the following:

Payment shall be subject to the employer giving the
contractor a tax invoice for the amount due

Foee, Ve,
[
Iltem
A32 ADJUSTMENT TO THE CONTRACT VALUE
Clause 32.0
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Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the
addition of the following at the end of the sentence:

"due to no fault of the contractor”

ltem

A33 RECOVERY OF EXPENSE AND LOSS

Clause 33.0

Clause 33.2 is amended by adding the following
clauses:

33.2.9 the contractors failure or neglect to commence
with the works on the dates prescribed in the contract

33.2.10 the contractors failure or neglect to proceed
with the works in terms of the contract

33.2.11 the contractors failure or neglect for any
reason to complete the works in accordance with the
contract

33.2.12 the contractors refusal or neglect to comply
strictly with any of the conditions of contract or any
contract instructions and/or orders in writing given in
terms of the contract

33.2.13 the contractors estate being sequestrated,
liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa

ltem

A34  FINAL ACCOUNT AND FINAL PAYMENT

Clause 34.0
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Clause 34.13 is amended by replacing seven (7)
calendar days with twenty-one (21) calendar days and
deleting the words subject to the employer giving the
contractor a tax invoice for the amount due
Fos Vi
T,

ltem
A35 PAYMENT TO OTHER PARTIES
Clause 35.0
Fos Vi
T

ltem
CANCELLATION
A36 _ CANCELLATION BY EMPLOYER -
CONTRACTORS DEFAULT
Clause 36.0
Clause 36.3 is amended by removing the reference to
No clause and replacing the words principal agent with
employer
Clause 36.0 is amended by the addition of the following
clause:
36.7 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever
Foe Vi
T

Item
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A37 CANCELLATION BY EMPLOYER - LOSS AND
DAMAGE
Clause 37.0

Clause 37.0 is amended by the addition of the following
clause:

37.5 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right

whatsoever
Freeeiee, Vi,
[

Iltem
A38 CANCELLATION BY CONTRACTOR -
EMPLOYERS DEFAULT
Clause 38.0
Clause 38.0 is amended by the addition of the following
clause:
38.7 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever
Freeri, Vi,
T,

ltem
A39 CESSATION - CANCELLATION OF THE
WORKS
Clause 39.0
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ltem

A40 DISPUTE SETTLEMENT

Clause 40.0

Clause 40.2.2 is amended by replacing one (1) year with
three (3) years

Clause 40.6 is amended by removing the reference to:

No clause

Clause 40.7.1 is amended by replacing (10) with (15)
and by the addition of the following:

Whether or not mediation resolves the dispute, the
parties shall bear their own cost concerning the

mediation and equally share the costs of the mediator
and related costs

ltem

SUBSTITUTE PROVISIONS

A41 STATE CLAUSES

Clause 41.0

ltem

THE SCHEDULE

Information necessary for completion of those clauses
contained in the schedule which are necessary for
tender

purposes is given hereunder

Pre-tender information (clause 42)
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Free e, Ve,
[

ltem
Clause 42.0
Tenderers are referred to document C1.2: Contract Data
for variables pertaining to this contract
Foee, Ve,
[

ltem
SECTION B - PRELIMINARIES
DEFINITIONS AND INTERPRETATION
Definitions and Interpretation
Fre e, Ve
T, ltem
DOCUMENTS
Checking of Documents
Free e, Ve,
[

ltem
Provisional bills of quantities
Fre e, Vo,
T

ltem
Availability of construction documentation
Fre e, Vi
T,

ltem
Interests of Agents
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Free e, Ve,
[

ltem
Priced documents
Fre e, Vo,
T

ltem

Tender submission

Clause 2.6 is amended by replacing JBCC Form of
Tender with "Form of Offer / Tender" included in the
returnable schedules

Foeee e, Ve,
T

ltem
THE SITE
Defined works area
Free e, Vi
[

ltem
Geotechnical investigation
Free e, Vi
[

ltem
Inspection of the site
Tenderers shall complete the Site INspection Certificate
included in the tender documents and return the same
with the tender submission
Foee, Ve,
[

Iltem
Existing premises occupied
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Free e, Ve,
[

Previous work dimensional accuracy
Fre e, Vo,
T

Previous work defects

Fre e, Vi
T,

Free e, Vi
[

Protection of trees

Free e, Vi
[
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63

64

65

66

67

68
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MANAGEMENT OF CONTRACT

Management of the works

SAMPLES, SHOP DRAWINGS AND
MANUFACTURERS' INSTRUCTIONS

Samples of Materials
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70
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73

74
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Shop Drawings

TEMPORARY WORKS AND PLANT

Deposits and Fees

Fre e, Vi
T,

Enclosure of the works

Fo e, Ve,
T,

Advertising

Free e, Vi
[
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TEMPORARY SERVICES

Location

PRIME COST AMOUNTS

Responsibility for Prime Cost Amounts

ATTENDANCE ON N/S SUBCONTRACTORS

General attendance
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The schedule rates providing for attendance on
nominated subcontractors and other contractors, will be
adjusted only if the scope of works has changed
Foereeeeees Vi,
T,

ltem
Special attendance
Foeeeeees Vi
T,

ltem
Commissioning, fuel, water and electricity
Foeeeeeeeees Vi,
T,

ltem
FINANCIAL ASPECTS
Statutory taxes, duties and levies
Fioer, Vi,
T,

ltem
Payment for preliminaries
Foeeeeees Vi
T,

Item
Adjustment of preliminaries
Foeeeeeiees Vi
T,

ltem
Payment certificate cash flow
Foreeeeees Vi,
T,

ltem
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GENERAL
Protection of the Works
Fre e, Vo,
T

ltem
Protection / Isolation of Existing / Sectionally Occupied
Works
Fre e, Vi
T,

ltem
Security of the Works
Foe e, Ve
T,

ltem
Notice Before Covering Work
Free e, Vi
[

ltem
Disturbance
Free e, Ve,
[

ltem
Environmental Disturbance
Fre e, Vo,
T

ltem
Works Cleaning and Clearing
Fre e, Vi
T,

ltem
Vermin
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Fo s Vi
L

Instruction manuals and guarantees

Fo e Vi
T

SCHEDULE OF VARIABLES

Pre-tender information
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This schedule contains all variables referred to in this
document and is divided into pretender and post-tender
categories. The pre-tender category must be completed
in full and included in the tender documents. Both the
pre-tender and post-tender categories form part of these
Preliminaries.

Spaces requiring information must be filled in, shown as
not applicable or deleted and not left blank. Where
choices are offered, the non-applicable items are to be
deleted. Where insufficient space is provided the
information should be annexed hereto and cross-
referenced to the applicable clause of the schedule. Key
cross reference clauses are italicised in [ ] brackets

12.1 PRE TENDER INFORMATION

12.1.1 Provisional Bills of Quantities
[2.2] The quantities are provisional

12.1.2 Availability of construction documentation
[2.3] Construction of documentation is complete
YES

12.1.3 Interest of agents
[2.4] Details: None

12.1.4 Defined works area
[3.1] Details: Restrictions will be pointed out at the site
inspection

12.1.5 Geotechnical investigation
[3.2] Details: N/A

12.1.6 Existing premises occupied
[3.4] Specific requirements: N/A

12.1.7 Previous work - dimensional accuracy
[3.5] Details:

12.1.8 Previous work - defects
[3.6} Details:

12.1.9. Services - known
[3.7] Details: Existing services and points of connection
will be pointed out on site by the principal agent
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12.1.10 Protection of trees
[3.9] Specific requirements:

12.1.11 Inspection of adjoining properties
[3.11] Specific requirements:

12.1.12 Enclosure of the works
[6.2} Specific requirements:

12.1.13 Offices

[6.4.3] Specific requirements:

The contractor shall provide, maintain and remove on
completion of the works an office for the exclusive use
of the principal agent, minimum size 4 x 3 x 3m high
internally, suitably insulated and ventilated, provided
with electric lighting and fitted with boarded floor, desk,
chair, drawing stool, drawing board and lock-up
drawers for drawings. The office shall be kept clean
and fit for use at all times.

12.1.14 Main notice board

[6.5] Specific requirements:

The contractor shall provide, erect where directed,
maintain and remove on completion of the works a
notice board size 3 x 3m, constructed of suitable
boarding with flat smooth surface and with edging bead
19mm thick round outer edges and projecting 12mm
from face of boarding and rounded on front edge. The
board shall be securely fixed to hoarding, where
hoarding is provided, or fixed to and including a
suitable supporting structure of timber or tubular posts
and braces. The board is to be painted ivory white and
the bead and 12mm wide dividing lines dark green. All
wording shall be inscribed in dark green as per the coat
of arms for SA. All wording shall be inscribed in dark
green painted sans serif lettering.

12.1.15 Subcontractors' notice board
[6.6] Specific requirements:

NO
12.1.16 Water
[7.2} Option A (by contractor)

YES

Option B (by employer - free of charge)

NO
Option C (by employer - metered)

NO
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12.1.17 Electricity
[7.3] Option A (by contractor)

YES
Option B (by employer - free of charge)
NO
Option C (by employer - metered)
NO
12.1.18 Telecommunications
[7.4] Telephone
YES
Facsimile
YES
E-mail
YES
12.1.19 Ablution facilities
[7.5} Option A (by contractor)
YES
Option B (by employer)
NO

12.1.20 Protection of existing/sectionally occupied
works
[11.2] Protection is required

YES

12.1.21 Special attendance
[9.2] NIA

12.1.22 Protection of works
[11.1] Specific requirements:

12.1.23 Disturbance

[11.5] Specific requirements:

The contractor shall keep the site, structures, etc well
watered during operations to prevent dust and shall
provide and erect and remove on completion of the
works all necessary temporary dust screens all to the
satisfaction of the principal agent

12.1.24 Environmental disturbance
[11.6] Specific requirements:
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12.2 POST-TENDER INFORMATION
12.2.1 Payment of preliminaries
[10.2] Option A (prorated)

YES/NO
Option B (calculates)

YES/NO
12.2.2 Adjustment of preliminaries
[10.3] Option A (three categories)

YES/NO
Option B (detailed breakdown)

YES/NO

12.2.3 Additional agreed preliminaries items
Details:

SECTION C - SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which
apply to this contract except where N/A (Not
Applicable) appears against an item

C1 CONTRACT DRAWINGS

The drawings issued with the tender documents do not
comprise the complete set but serve as a guide only for
tendering purposes and for indicating the scope of the
work to enable the tenderer to acquaint himself with the
nature and extent of the works and the manner in which
they are to be executed

Should any part of the drawings not be clearly intelligible

to the tenderer he shall, before submitting his tender,
obtain clarification in writing from the principal agent

102 | Frooeeeeee, Ve

ltem
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C2 MODEL PREAMBLES FOR TRADES
PREAMBLES

The items in these bills of quantities are to be read and
priced in conjunction with and the descriptions regarded
as amplified by the Model Preambles for Trades as
recommended and published by the Association of
South African Quantity Surveyors, 1997 edition, and no
claim arising from brevity of description of items fully
described in the said Model Preambles for Trades will
be entertained

103 | Froeeeeee, Vo,

ltem

C3 TRADE NAMES

Wherever a trade name for any product has been
described in the bills of quantities, the tenderers
attention is drawn to the fact that any other product of
equal quality may be used subject to the written
approval of the principal agent being obtained

prior to the closing date for submission of tenders

If prior written approval for an alternative product is not
obtained, the product described shall be deemed to
have been tendered for

104 | Frooeeee, Ve,

ltem

Cc4 OCCUPATIONAL HEALTH AND SAFETY

Allowance to be made under this clause for compliance
with all requirements of the occupational health and
safety act and regulations

105 | Frooeeeeeeeeeeeeee Vi

ltem

Health & Safety (clause C15)
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The Contractor shall allow for Health and Safety
according to the Occupational Health and Safety Act,
1993, Construction Regulations 2014 as per
Government Notice. Contractor to include all OHS
requirements such as PPE, safety file, training,
medicals, signage, safety officer and covid regulations

Occupational Health and Safety Act

The contractor shall comply with all the
requirements set out in the Construction
Requlations, 2014 issued under the Occupational
Health and Safety Act, 1993 (Act No 85 of 1993) It is
required of the contractor to thoroughly study the
Health and Safety Specification that must be read
together with and is deemed to be incorporated
under this Section of the bills of quantities / lump
sum document The contractor must take note that
compliance with the Occupational Health and Safety
Act, Construction Requlations and Health and
Safety Specification is compulsory. In the event of
partial or total non-compliance, the Employer,
notwithstanding the provisions of clause A31.0 of
Section A or any other clause to the contrary,
reserves the right to delay issuing any progress
payment certificate until the contractor provides
satisfactory proof of compliance. The contractor
shall not be entitled to any compensation of
whatsoever nature, including interest, due to such
delay of payment Provision for pricing of the
Occupational Health and Safety Act, Construction
Requlations and Health and Safety Specification is
made under this clause, as well as the clauses that
follow hereafter and it is explicitly pointed out that
all requirements of the aforementioned are deemed
to be priced under these clauses and no additional
claims in this regard shall be entertained

106 | Froooorreeeeeeeeeee, Ve,
[ Iltem
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The contractor shall also comply with the additional
requirements with regard to the Coronavirus
pandemic in terms of all Covid-19 legislation,
regulations and guidelines. It is explicitly pointed
out that all requirements of the aforementioned are
deemed to be priced under this clause and the
specific related clauses hereafter and no additional
claims in this regard shall be entertained

107 | Froereeeeeeeeeeee, Vi
T ltem

108 | Frooreeeeeeeeeeeeee, Ve,
[ ltem

Principal contractor’s initial obligations in respect of
the Health and Safety Act, Construction
Regulations, etc

109 | Frooeeeee, Ve,
T ltem

Principal contractor’s time related obligations in
respect of the Health and Safety Act, Construction
Regulations, etc

110 | Froeeee, Ve
T, ltem

Provision of personal protective equipment

(PPE)

Provision of reflective vests

111 | Froeee, Ve,

ltem

112 | Froeee, Vo,
T ltem
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Provision of protective footwear

Provision of high visibility overalls to SARTSM
Chapter 13 Level 3

Occupational Health and Safety

Provision of signage
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Provision of full time construction health and safety
officer (Pr.CHSO SACPCMP Registered)

120 | Froorrreeeeeeeeeeee Vi,
T, ltem

Medical certificates and medical surveillance
including initial (baseline) medical examinations,
periodic examinations, and exit examinations

121 | Froeeeeeeee, Ve,
[ Iltem

122 | Froeeeee, Ve,
T ltem

123 | Frooeeeeeeee, Ve
T, ltem

Noise monitoring including establishment of noise
zones (plant), audiograms (personnel), etc

124 | Frooeeee, Vo,
T ltem

125 | Froeeeeeee, Vi
T, ltem
HIV/AIDS Awareness

It is required of the contractor to thoroughly study
the HIV/AIDS Specification (PW 1544) of the
Department that must be read together with and is
deemed to be incorporated under this Section of the
bills of quantities / lump sum document. Provision
for pricing of HIV/AIDS awareness is made under
items hereafter and it is explicitly pointed out that all
requirements of the aforementioned specification
are deemed to be priced hereunder, as the said
items represent the only method of measurement
and no additional items or extras to the contract in
this regard shall be entertained.
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The contractor must take note that compliance with
the HIV/AIDS Specification is compulsory. In the
event of partial or total non-compliance, the
Employer, notwithstanding the provisions of clause
A 31.0 of Section A or any other clause to the
contrary, reserves the right to delay issuing any
progress payment certificate until the contractor
provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation
of whatsoever nature, including interest, due to
such delay of payment

126 | Fioorreeeeeeeeeeeeee, Vi
T ltem

Awareness Campaign

Selection, appointment, briefing and making
available of an Awareness Campaign including
provision of all relevant services, all in accordance
with the HIV/AIDS Specification

127 | Frooeeeeeeeee, Vi
T, ltem

Awareness workshops

Selection and appointment of a competent Service
Provider approved by the Employer, provision of a
Service Provider Workshop Plan and a suitable
venue, conducting of awareness workshops by
means of traditional and/or modern multi-media
techniques, including follow-up courses, making
available all tuition material and performing
assessment procedures, all in accordance with the
HIV/AIDS Specification

128 | Frorereeeeeeeeeeee, Ve
T, ltem

Posters, booklets, videos etc
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Provision, displaying, maintaining and replacing
when necessary of four plastic laminated posters,
booklets and educational videos, etc. for the
duration of the construction period, all in
accordance with the HIV/AIDS Specification

129 | Fiorreieeeeeeee, Vi
T, ltem

Access to condoms

Provision and maintenance of condom dispensers
fixed in position, including male and female
condoms, replenishing male and female condoms
on a daily basis as required for the duration of the
construction period, all in accordance with the
HIV/AIDS Specification

130 | Frovrrrreeeeeeeeeeeee Vi
T, ltem

Monitoring

Monitoring HIV/AIDS awareness of workers,
providing the Employer with access to information
including making available all reports, thoroughly
completed and reflecting the correct information, for
the duration of the construction period and close
out, all in accordance with the HIV/AIDS

Specification

131 | Frooeeeeee, Ve
T, ltem
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SUMMARY OF CATEGORIES
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Item Quantity Rate Amount
No

SECTION 2

BILL NO. 1

DEMOLITIONS

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

View site

Before submitting his tender the tenderer shall visit the
site and satisfy himself as to the nature and extent of
the work to be done and the value of the materials
contained in the buildings or portions of the buildings to
be demolished. No claim for any variations of the
contract sum in respect of the nature and extent of the
work or of inferior or damaged materials will be
entertained

Explosives
No explosives whatsoever may be used for demolition

purposes unless otherwise stated

General

Water supply pipes and other piping in ground that may
be encountered and found necessary to disconnect or
cut, shall be effectually stopped off or grubbed up and
removed, and any new connections that may be
necessary shall be made with proper fittings to the
satisfaction of the principal agent

Unless otherwise described all materials are to become
the property of the contractor and are to be removed
from the site
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Doors, fanlights, windows, fittings, frames, linings, etc
which are to be re-used shall be thoroughly overhauled
before refixing including taking off, easing and
rehanging, cramping up, re-wedging as required and
making good cramps, dowels, etc, and oiling, adjusting
and repairing ironmongery as necessary, replacing any
glass damaged in removal or subsequently and stopping
up all nail and screw holes with tinted plastic wood to
match timber, unless otherwise described. Re-painting
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames
shall include for removing door stops, cabin hooks, etc

With regard to building up of openings in existing walls,
cement screeds and pavings, granolithic, tops of walls,
etc, shall be levelled and prepared for raising of
brickwork

Making good of finishes shall include making good of
the brick and concrete surfaces onto which the new
finishes are applied, where necessary

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items
(doors, windows, fittings, etc)

NOTE

The Contractor is advised to visit the site prior to pricing
the following items in order to ascertain the exact nature
and full extent of the works as no liability whatsoever
shall be accepted as a result of brevity of descriptions.

All dimensional descriptions are to be treated as
approximate

The Contractor shall, in all cases, allow for disposal
of materials arising from demolition and alteration
works. This shall apply even if it is not expressly
provided for on the description of an item
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Demolition of brick walls shall be deemed to include
removal and carting away sundry items existing
within the walls to be demolished except for doors,
door frames and window frames which are
elsewhere measured.

The Contractor will be held responsible for and is to
make good at his own expense any damage caused to
the existing remaining structures and surrounding
buildings and all work not to be removed during the
progress of the works and also to any fittings, etc., and
is to leave all perfect and watertight on completion,
cover and protect as necessary

TEMPORARY BARRIERS, SCREENS ETC

Temporary barriers, screens etc, including removal

Dust screen minimum 1800mm high formed of suitable
timber or steel framing with 375 micron polyethylene
sheeting or equally approved material, fixed onto one
side, including corners, ends, etc including all access
gates and the removal of such upon completion of the
works (As per Architect's specification) m 370

DEMOLITIONS

Demolishing and removing

Block D - Single storey building with walkway - pitched
roof, approximately 456440mm x 9340mm on plan,
comprising reinforced concrete surface bed, brick walls,
and roof sheeting on timber trusses, including grubbing
up all foundations, removal and safe disposal thereof
complete, including any safe disposal certificates were
required No 1

Block E - Single storey building with walkway - pitched
roof, approximately 37820mm x 9240mm on plan,
comprising reinforced concrete surface bed, brick walls,
and roof sheeting on timber trusses, including grubbing
up all foundations, removal and safe disposal thereof
complete, including any safe disposal certificates were
required No 1
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Block F - Single storey building with walkway - pitched
roof, approximately 22840mm x 8075mm on plan,
comprising reinforced concrete surface bed, brick walls,
and roof sheeting on timber trusses, including grubbing
up all foundations, removal and safe disposal thereof
complete, including any safe disposal certificates were
required No 1

Block | - Single storey building with walkway - pitched
roof, approximately 7450mm x 8075mm on plan,
comprising reinforced concrete surface bed, brick walls,
and roof sheeting on timber trusses, including grubbing
up all foundations, removal and safe disposal thereof
complete, including any safe disposal certificates were
required No 1

CREDITS

Allowance for credit for materials salvaged from
demolitions

Iltems allocated for Block |, as detailed above ltem

Carried to Summary R
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SECTION 2

BILL NO. 2

ALTERATIONS

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

View site

Before submitting his tender the tenderer shall visit the
site and satisfy himself as to the nature and extent of
the work to be done and the value of the materials
contained in the buildings or portions of the buildings to
be demolished. No claim for any variations of the
contract sum in respect of the nature and extent of the
work or of inferior or damaged materials will be
entertained

Explosives
No explosives whatsoever may be used for demolition

purposes unless otherwise stated

General

Water supply pipes and other piping in ground that may
be encountered and found necessary to disconnect or
cut, shall be effectually stopped off or grubbed up and
removed, and any new connections that may be
necessary shall be made with proper fittings to the
satisfaction of the principal agent

Unless otherwise described all materials are to become
the property of the contractor and are to be removed
from the site

Carried Forward R
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Doors, fanlights, windows, fittings, frames, linings, etc
which are to be re-used shall be thoroughly overhauled
before refixing including taking off, easing and
rehanging, cramping up, re-wedging as required and
making good cramps, dowels, etc, and oiling, adjusting
and repairing ironmongery as necessary, replacing any
glass damaged in removal or subsequently and stopping
up all nail and screw holes with tinted plastic wood to
match timber, unless otherwise described. Re-painting
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames
shall include for removing door stops, cabin hooks, etc

With regard to building up of openings in existing walls,
cement screeds and pavings, granolithic, tops of walls,
etc, shall be levelled and prepared for raising of
brickwork

Making good of finishes shall include making good of
the brick and concrete surfaces onto which the new
finishes are applied, where necessary

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items
(doors, windows, fittings, etc)

NOTE

The Contractor is advised to visit the site prior to pricing
the following items in order to ascertain the exact nature
and full extent of the works as no liability whatsoever
shall be accepted as a result of brevity of descriptions.

All dimensional descriptions are to be treated as
approximate

The Contractor shall, in all cases, allow for disposal
of materials arising from demolition and alteration
works. This shall apply even if it is not expressly
provided for on the description of an item

Carried Forward
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Demolition of brick walls shall be deemed to include
removal and carting away sundry items existing
within the walls to be demolished except for doors,
door frames and window frames which are
elsewhere measured.

The Contractor will be held responsible for and is to
make good at his own expense any damage caused to
the existing remaining structures and surrounding
buildings and all work not to be removed during the
progress of the works and also to any fittings, etc., and
is to leave all perfect and watertight on completion,
cover and protect as necessary

REMOVAL OF EXISTING WORK

Average 120mm thick surface bed m2 179

Taking out and removing doors, windows etc from
brickwork, including all ironmongery, thresholds,
sills etc, and making good cement plaster on both
sides, where required

Single door and frame not exceeding 2.5m2 No 8

Double door and frame exceeding 2.5m2 and not
exceeding 5m2 No 1

Glazed windows not exceeding 2.5m2 No 21

Taking down and removing roofs, floors, panelling,
ceilings, partitioning etc

Gypsum plasterboard ceilings including all cornices and
preparing the existing brandering etc for new ceilings
(elsewhere measured) m2 366

Taking down and removing sundry joinery works,

fittings etc
Timber skirtings plugged, including quarter round timber
etc m 113
Fibre cement (or similar) fascia and barge boards m 218
Carried Forward R
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Brought Forward

Taking up and removing vinyl floor coverings,
carpeting etc and preparing screeds for new floor

coverings

Vinyl tile floor coverings

Hacking up / off and removing granolithic, screeds,
plaster etc from concrete or brickwork and
preparing surfaces for new screed, plaster, tile
finishes etc

Average 30mm screed from floors

Hacking up/off and removing ceramic tiles including
removing the mortar bed / adhesive from concrete
or brickwork and preparing surfaces for new screed,
plaster, tile finish etc

Tiles to floors
Tiles to walls

Tile skirtings 100mm high

Taking out and removing piping, sanitary fittings etc
including disconnecting piping from fittings an
making good floor and wall finishes if required
(making good paintwork and tiling elsewhere
measured)

Vitreous china wash hand basin, including any mirrors
above

Vitreous china WC pan and cistern
Vitreous china urinal
Stainless steel sink

Taking out and removing piping, rainwater disposal
items, including all fixings etc

Eaves gutters

Rainwater downpipes
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Taking out and removing sundry steelworks

Balustrades, handrails etc complete including all
necessary fixings

REPAIRING CRACKS TO CONCRETE FLOORS

Remedial works as per Engineering specifications

Groove open cracks in surface beds, slabs etc to form a
"V" Groove. Remove all debris using a wire brush pr
pressure washer if required. Clean and dry surface
around the crack, Repair / stitch using an approved
cementitious non shrink grout or structural mortar mix,
ensuring that the grout fills deep into the crack. Brush
the surface smooth to match the texture of the existing
surface allowing the grout / mortar to cure, as per
Engineering specifications and Manufacturer's
instructions

Ream out the top 15mm of joints in surface beds, slabs
etc, remove all debris using a wire brush or pressure
washer if required. Clean and dry surface around the
crack, install an approved UV resistant polysulphide
sealant ensuring that the sealant fills deep into the
opening. Brush the surface smooth to match the texture
of the existing surface allowing the sealant to cure, as
per Engineering specifications and Manufacturer's
instructions

REPAIRING CRACKS TO BRICK WALLS
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Remedial works as per Engineering specifications

Groove open cracks in walls vertically and/or diagonally
above/below windows and doors etc to form a "V"
Notch. Remove all debris using a wire brush pr pressure
washer if required. Clean and dry surface around the
crack, Saw cut the "V" Grooves perpendicular to the
crack length and epoxy R8 bars in grooves at 250mm
centres over the crack length. Fill with approved
cementitious non shrink grout or structural mortar mix
using mesh reinforcement Ref 100. Brush the surface
smooth allowing the grout / mortar to cure, as per
Engineering specifications and Manufacturer's
instructions

Ream out the top 15mm of joints in brick walls etc,
remove all debris using a wire brush or pressure washer
if required. Clean and dry surface around the crack,
install an approved UV resistant polysulphide sealant
ensuring that the sealant fills deep into the opening.
Brush the surface smooth to match the texture of the
existing surface allowing the sealant to cure, as per
Engineering specifications and Manufacturer's
instructions

PREPARATORY WORK TO EXISTING
SURFACES

Existing brick walls

Cleaning of all walls, piers, posts etc with sugar soap or
a similar approved method (As per Architectural
specifications) to all blocks, internally and externally

Treat all areas of mould and fungal growth by applying a
coat of micro-organism treatment biocide as per
Manufacturer's instructions. Prepare all surfaces by
removing coatings, flaking paint, grease, dirt etc and
sand through to provide a uniform surface. Brush down
to remove dust and wipe clean in preparation for new
paint (elsewhere measured)
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Brought Forward

Existing floors

Preparing screeds using a "Pavelite" or similar
compound to create a sound, smooth and level surface
in accordance with SANS (As per Architectural
specifications) in preparation for new finishes
(elsewhere measured)

Preparing screeds and / or existing external floor
surfaces (including such to stairs, landings etc) to create
a sound, level surface in accordance with SANS (As per
Architectural specifications)

Existing Windows

Block A&C: Type T1 size 980mm x 1440mm high
window frames and burglar bars - prepare all surfaces
by removing coatings, flaking paint, grease, dirt etc and
sand through to provide a uniform surface. Brush down
to remove dust and wipe clean in preparation for new
paint (elsewhere measured)

Block G: Type T1 size 1300mm x 1600mm high window
frames and burglar bars - prepare all surfaces by
removing coatings, flaking paint, grease, dirt etc and
sand through to provide a uniform surface. Brush down
to remove dust and wipe clean in preparation for new
paint (elsewhere measured)

Block G: Type T2 size 2000mm x 900mm high window
frames and burglar bars - prepare all surfaces by
removing coatings, flaking paint, grease, dirt etc and
sand through to provide a uniform surface. Brush down
to remove dust and wipe clean in preparation for new
paint (elsewhere measured)

Block G: Type T3 size 1300mm x 900mm high window
frames and burglar bars - prepare all surfaces by
removing coatings, flaking paint, grease, dirt etc and
sand through to provide a uniform surface. Brush down
to remove dust and wipe clean in preparation for new
paint (elsewhere measured)
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Brought Forward

Block G: Type T4 size 550mm x 675mm high window
frames and burglar bars - prepare all surfaces by
removing coatings, flaking paint, grease, dirt etc and
sand through to provide a uniform surface. Brush down
to remove dust and wipe clean in preparation for new
paint (elsewhere measured)

Block K: Type T5 size 955mm x 600mm high window
frames and burglar bars - prepare all surfaces by
removing coatings, flaking paint, grease, dirt etc and
sand through to provide a uniform surface. Brush down
to remove dust and wipe clean in preparation for new
paint (elsewhere measured)

Block K: Type T6 size 485mm x 600mm high window
frames and burglar bars - prepare all surfaces by
removing coatings, flaking paint, grease, dirt etc and
sand through to provide a uniform surface. Brush down
to remove dust and wipe clean in preparation for new
paint (elsewhere measured)

Removal of paint from existing glazed windows and,
clean, in preparation for installation of new vinyl film
(elsewhere measured)

Existing Doors

External single doors approximate size 900mm x
2100mm high - prepare all surfaces by removing
coatings, flaking paint, grease, dirt etc and sand through
to provide a uniform surface. Brush down to remove
dust and wipe clean in preparation for new paint
(elsewhere measured)

External gates to the above single doors - prepare all
surfaces by removing coatings, flaking paint, grease, dirt
etc and sand through to provide a uniform surface.
Brush down to remove dust and wipe clean in
preparation for new paint (elsewhere measured)
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Brought Forward

External double doors approximate size 1800mm x
2100mm high - prepare all surfaces by removing
coatings, flaking paint, grease, dirt etc and sand through
to provide a uniform surface. Brush down to remove
dust and wipe clean in preparation for new paint
(elsewhere measured)

External gates to the above double doors - prepare all
surfaces by removing coatings, flaking paint, grease, dirt
etc and sand through to provide a uniform surface.
Brush down to remove dust and wipe clean in
preparation for new paint (elsewhere measured)

Internal single doors approximate size 900mm x
2100mm high - prepare all surfaces by removing
coatings, flaking paint, grease, dirt etc and sand through
to provide a uniform surface. Brush down to remove
dust and wipe clean in preparation for new paint
(elsewhere measured)

Internal double doors approximate size 1800mm x
2100mm high - prepare all surfaces by removing
coatings, flaking paint, grease, dirt etc and sand through
to provide a uniform surface. Brush down to remove
dust and wipe clean in preparation for new paint
(elsewhere measured)

Internal strong room doors approximate size 1100mm x
2100mm high - prepare all surfaces by removing
coatings, flaking paint, grease, dirt etc and sand through
to provide a uniform surface. Brush down to remove
dust and wipe clean in preparation for new paint
(elsewhere measured)

Existing balustrades

Prepare all surfaces by removing coatings, flaking paint,
grease, dirt etc and sand through to provide a uniform
surface. Brush down to remove dust and wipe clean in
preparation for new paint (elsewhere measured)

MAKING GOOD OF FINISHES
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Making good internal cement plaster

Walls in patches

BUDGETARY ALLOWANCES

Allow a budgetary allowance of R50,000.00 (Fifty
thousand rands) for any additional demolitions and
alterations works, to be allocated as per the instruction
from the Principal Agent
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Item Quantity Rate Amount
No

SECTION 2

BILL NO. 3

CONCRETE, FORMWORK &

REINFORCEMENT

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

Cost of tests The costs of making, storing and testing of
concrete test cubes as required under clause 7 "Tests"
of SABS 1200 G shall include the cost of providing cube
moulds necessary for the purpose, for testing costs and
for submitting reports on the tests to the architect. The
testing shall be undertaken by an independent firm or
institution nominated by the contractor and to the
approval of the architect. (Test cubes are measured
separately)

Formwork Descriptions of formwork shall be deemed to
include use and waste only (except where described as
"left in" or "permanent"), for fitting together in the
required forms, wedging, plumbing and fixing to true
angles and surfaces as necessary to ensure easy
release during stripping and for reconditioning as
necessary before re-use. The vertical strutting shall be
carried down to such construction as is sufficiently
strong to afford the required support without damage
and shall remain in position until the newly constructed
work is able to support itself.

Carried Forward R

Bill No. 3

Concrete, Formwork & Reinforcement

SECTION 2 - REPAIR AND MAINTENANCE WORKS
MONONTSHA INTERMEDIATE SCHOOL

-60-



DEVELOPMENT BANK OF SOUTHERN AFRICA

Brought Forward R

Formwork to soffits of (solid) slabs etc shall be deemed
to be to slabs not exceeding 250mm thick unless
otherwise described

Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

REINFORCED CONCRETE

25MPa/19mm concrete

Underpinning to existing brick walls, including
excavations alongside the existing foundations in limited
lengths, down to the new founding levels, casting new
reinforced concrete footings, average size 1000mm x
300mm thick, including all working spaces, shoring,
backfilling, formwork, concrete, reinforcement etc
complete (As per Engineering specifications) m 267

Surface beds cast in panels on waterproofing m3 21

CONCRETE SUNDRIES

Test Blocks

Making and testing set of three 150 x 150 x 150mm
concrete strength test cubes (per set) No 10

Finishing top surfaces of concrete smooth with a
wood float including non-slip brush finish

Surface beds, slabs, etc m2 179

REINFORCEMENT

Fabric reinforcement

Type 193 fabric reinforcement in concrete surface beds,
slabs, etc m2 179
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SECTION 2

BILL NO. 4
WATERPROOFING
(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs, basements, etc. shall be laid
under a ten year guarantee. Waterproofing to roofs
shall be laid to even falls to outlets etc with necessary
ridges, hips and valleys. Descriptions of sheet or
membrane waterproofing shall be deemed to include
additional labour to turn-ups and turn-downs.

DAMPPROOFING OF WALLS AND FLOORS

One layer 375 micron embossed "Gunplas Brikgrip"
polyethylene damp proof course fixed with

approved adhesive

In walls, stepped up in cavities, under cills, etc.

BUDGETARY ALLOWANCES

Allow a budgetary allowance of R75,000.00 (Seventy
five thousand rands) for sourcing, isolating and repairing
water leaks / ingress of water causing damage to the
walls, floors etc, to be allocated as per the instruction
from the Principal Agent
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Bill No. 4
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Item Quantity Rate Amount
No

SECTION 2

BILL NO. 5

ROOF COVERINGS

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

PROFILED FIBRE-CEMENT SHEETING AND
ACCESSORIES

Safintra 0.55mm thick 700mm cover Saflok 700
Colorplus interlocking concealed fix roof covering,
fixed to timber purlins at 2112mm centres and end
span purlins at 1920mm centres by means of SL 700
Clip 21 clips secured to purlins in combination with
a suitable class Safintra approved water head self-
tapping fasteners, all in accordance with
manufacturer's recommendations, as per
Architectural specifications

1 | Polyclosures to suit sheeting profile m 218
2 | Eaves fillers m 218
Carried to Summary R
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No

SECTION 2

BILL NO. 6

CARPENTRY AND JOINERY

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not

exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

SKIRTINGS

Wrought Meranti

1 | 100 x 18mm Skirting plugged, including quarter round
timber m 113

DOORS ETC

Semi-solid flush panel doors

2 | Standard internal door size 813 x 2032 x 40mm No 5
3 | Standard internal double door size 1626 x 2032 x 40mm No 1

Meranti Timber Doors

4 | 813 x 2032mm high Framed, ledged and braced meranti
door No 3
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Solid flush panel doors with hardboard both sides
and two concealed edges

FRAMED FRAMES ETC

Hardwood Frames, stained as per Architectural
specifications

76 x 44mm Frames suitable for single doors
76 x 44mm Frames suitable for double doors

BUDGETARY ALLOWANCES

Allow a budgetary allowance of R80,000.00 (Eighty
thousand rands) for the replacement damaged timber at
eaves, to be allocated as per the instruction from the
Principal Agent
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Item Quantity Rate Amount
No

SECTION 2

BILL NO. 7

CEILINGS, PARTITIONING & ACCESS

FLOORING

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

Electrical light fittings, diffusers, panels, etc generally
are "lay in" units of the same / similar dimensions as the
ceiling grid described and allowance must be made
accordingly for their support inclusive of any flexibility
insetting out that may be required (ceiling panels /
boards have not been deducted and pricing is to take
cognisance thereof)

NAILED UP CEILINGS

6,4mm "Gyproc RhinoBoard" flush plastered
ceilings and bulkheads with square edged
RhinoBoard fixed print side up with 25mm
Rhinoboard sharp point screws at 150mm centres to
Donn steel brandering at 300mm centres in one
direction. All joints to be covered with RhinoTape
fixed over joints, double over butt joints, plastered
with 3mm to 6mm thick Rhinolite multipurpose
plaster, all fixed to slab / timber rafters at centres
not exceeding 1000mm, all in accordance with the
manufacturer recommendations

1 | Ceilings including 50 x 50 mm sawn softwood
brandering at 400mm centres in one direction only to
trusses (elsewhere) at 1,5mm centres m2 366
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Extra over ceiling for 600 x 600mm trap door of 38 x
76mm wrought softwood rebated framing with one 38 x
38mm sawn softwood cross brander covered with

ceiling board and fitted flush in opening No 5
"Rhino" or similar approved Moulded Gypsum

Cornices

75mm Coved cornice m 338

CEILING INSULATION

Aerolite insulation

100mm Thick insulation closely fitted and laid on top
of ceilings including cutting and fitting around roof
timbers m2 180
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SECTION 2

BILL NO. 8

FLOOR COVERINGS

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

Fixing

Floor coverings, wall linings, etc shall, where applicable,
be fixed with adhesive as recommended by the
manufacturers of the flooring, linings, etc

VINYL FLOOR COVERINGS, WALL LININGS, ETC

All vinyl flooring materials require a smooth, hard, clean,
true and level surface, not only for appearance but also
for achieving a satisfactory adhesive bond and long term
durability

The main contractor shall ensure that the sub-floor is
acceptable to receive the vinyl flooring specified in
respect of levelness, smoothness, soundness and
cleanness

FLOOR COVERINGS

300 x 300mm Non-slip resilient vinyl tile floor
covering (Polyflor XL 2mm thick fully flexible PVC
sheet flooring laid) as per manufacturer's
recommendations on screed

1 | On floors m2 168

POLISH, SEALERS, ETC

Polish on vinyl flooring

2 | Two coats of approved wax polish on vinyl flooring m2 168

Carried to Summary R

Bill No. 8

Floor Coverings
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Item Quantity Rate Amount
No

SECTION 2

BILL NO. 9

IRONMONGERY

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS
Satin bronze lacquered CH Chromium plated SC Satin
chromium plated SE Silver enamelled GE Grey
enamelled AS Anodised silver AB Anodised bronze AG
Anodised gold ABL Anodised black PB Polished brass
PL Polished and lacquered PT Epoxy coated SD
Sanded

HINGES, BOLTS, ETC

"Union" or equal and approved

1 | Brass butt hinges No 37
2 [ CP WC indicator bolt with keep No 3

LOCKS, CATCHES, CABIN HOOKS, ETC

"Union" or equal and approved

3 | CP four lever lockset with striking plate No 8
4 | 51mm Padlock No 3
5 | Master key No 1
Carried Forward R
Bill No. 9
Ironmongery
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Brought Forward
Grand master key

HANDLES

"Union" or equal and approved

Satin chrome lever handle on plate back to back
SS lever handle on plate W/C bathroom

SUNDRIES

"Union" or equal and approved

Code: 140/69 - S/Steel floor mount doorstop
Code: 154/69 - S/S Hat and coat hook with rubber buffer

VINYL FILM TO WINDOWS

Applied to existing prepared surfaces to reduce
sunlight glare

To glazed windows

Carried to Summary

Bill No. 9

Ironmongery
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Item Quantity Rate Amount
No

SECTION 2

BILL NO. 10

METALWORK

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Metalwork described as"holed for bolt(s)" shall be
deemed to exclude the bolts unless otherwise described

SUNDRY STAINLESS STEELWORK

Grade 306 stainless steel balustrades with top and
vertical rails to be 50.8mm diameter stainless steel

and horizontal and intermediate stainless steel
railings are to be fixed to vertical posts with no

more than 100mm gap between railings, all to
comply with SANS 10400 (As per Architectural
Specifications)

1 | 1000mm High fixed to concrete surfaces / walkways m 10

MILD STEEL DOORS, FRAMES ETC

Carried Forward R
Bill No. 10
Metalwork
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Brought Forward

1.2mm Double rebated frames including all sealing
etc as per Architectural specifications

Frame for single door, size 813 x 2032 mm high
Frame for double door, size 1600 x 2032 mm high

French doors

Double cottage pane french door size 1524 x 2100mm
high including locks, handles, ironmongery complete
including sealing at all brickwork, as per Architectural
specifications

Metal gates

Gate overall approximate size 900 x 2032mm high gate
with 50 x 50mm mild steel square frame and 10 x 10mm
mild steel bars placed at 100mm centres at 45 degree
angles, hung with two pair of galvanised mild steel
hinges including locks, handles, ironmongery complete,
as per Architectural specifications

Gate overall approximate size 1800 x 2032mm high
gate with 50 x 50mm mild steel square frame and 10 x
10mm mild steel bars placed at 100mm centres at 45
degree angles, hung with two pair of galvanised mild
steel hinges including locks, handles, ironmongery
complete, as per Architectural specifications

MILD STEEL WINDOWS, LOUVRES, DOORS,
ETC.

Standard Steel "School Type" metal windows as per
Architectural specifications including all brass

fittings
Block A&C: Type T1 size 980mm x 1440mm high

Block G: Type T1 size 1300mm x 1600mm high
Block G: Type T2 size 2000mm x 900mm high

Block G: Type T3 size 1300mm x 900mm high

Carried Forward

Bill No. 10

Metalwork
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17
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Brought Forward
Block G: Type T4 size 550mm x 675mm high
Block M: Type T5 size 955mm x 600mm high
Block M: Type T6 size 485mm x 600mm high

Burglar bars (as per Architectural specifications)
made to standard "School Type" pattern to be
welded at all intersections and against window
frames to be fixed sections at inside of classroom
and bent 75mm (or as approved) away from glass,
fitted over entire window

To fit window to Block A&C: Type T1 size 980mm x
1440mm high

To fit window to Block G: Type T1 size 1300mm x
1600mm high

To fit window to Block G: Type T2 size 2000mm x
900mm high

To fit window to Block G: Type T3 size 1300mm x
900mm high

To fit window to Block G: Type T4 size 550mm x
675mm high

To fit window to Block M: Type T5 size 955mm x
600mm high

To fit window to Block M: Type T6 size 485mm x
600mm high

EAVES, VERGES, ETC

Aluminium or similar approved fascia / barge boards

Aluminium barge boards including jointing strips etc if
required, as per Architectural specifications

Carried to Summary

Bill No. 10

Metalwork
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No

SECTION 2

BILL NO. 11

PLASTERING

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

PLASTERING
SCREEDS

Screeds steel trowelled on concrete

1 | 30mm Thick on floors, landings etc m2 235

Carried to Summary R

Bill No. 11

Plastering
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Item Quantity Rate Amount
No

SECTION 2

BILL NO. 12

TILING

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

Unless described as "fixed with adhesive to plaster
(plaster elsewhere)" descriptions of tiling on brick or
concrete walls, columns, etc shall be deemed to include
1:4 cement plaster backing and descriptions of tiling on
concrete floors etc shall be deemed to include 1:3
plaster bedding

WALL TILING

200 x 200 x 10mm thick ceramic tiles (similar or
equal approved) on plastered brickwork including
adhesive backing etc

1 | On splashbacks m2 3

FLOOR TILING

500 x 500 x 13mm thick clay tiles, Type B1 laid on
polymer cement adhesives

2 | On floors, landings, treads etc m2 16

3 | Skirting 100mm high of cut stretcher course tiles m 27

Edge trims
4 | "Genesis ESA 225" Aluminium edge trim to tiling m 27

Carried Forward R

Bill No. 12

Tiling

SECTION 2 - REPAIR AND MAINTENANCE WORKS
MONONTSHA INTERMEDIATE SCHOOL

-75-



DEVELOPMENT BANK OF SOUTHERN AFRICA

Brought Forward R

Weather bars
Threshold weather bars to all door thresholds (As per
Architectural specifications) m 9

Carried to Summary R
Bill No. 12
Tiling
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Item Quantity Rate Amount
No

SECTION 2

BILL NO. 13

PLUMBING AND DRAINAGE

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

RAINWATER DISPOSAL

'Watertite" or similar approved aluminium

1 | 155 x 100 x 115mm Ogee eaves gutters m 331
2 | Extra over 155 x 100 x 115mm Ogee eaves gutter for

stopped end No 32
3 | Extra over 155 x 100 x 115mm Ogee eaves gutter for

outlet for 100 x 75mm pipe No 32
4 | 100 x 75mm Rainwater pipes m 128
5 | Extra over 100 x 75mm rainwater pipe for bend No 96
6 | Extra over 100 x 75mm rainwater pipe for shoe No 32

SANITARY FITTINGS

STAINLESS STEEL - Franke or other approved

7 | One piece drop in sink 0.9mm stainless steel, tap hole,
mild steel gallow brackets and legs No 1

Carried Forward R

Bill No. 13

Plumbing and Drainage
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Brought Forward

"Vaal" or equal Approved

"Lecico Atlas" Code ATLDUOBASO0500BE, white
vitrous china 50cm basin with full pedestal, fixed
with stainless steel screws and washers to plugs
in wall and sealed with abe Dow Corning acetoxy
silicone sealant where basin meets wall, with 1
tap hole

"Lecico Madison" Code MADBOXDFLOSCSBE
white vitreous china close couple suite including
seat and cover bolted to bowl with metal washers
and rubber gaskets, with cistern, with foot of bowl
sealed to floor with abe Dow Corning acetoxy
silicone sealant

"Lecico Atlas" Code ATLBOXURIOB40BE white
vitreous china 40cm urinal colour White, with
back inlet and waste outlet including wall
mounting brackets and connected to water
supply, sealed with silicone sealant where urinal
meets wall

WASTES UNIONS ETC

"Cobra Watertech"

32mm 301CP slotted basin waste union

TRAPS ETC

'Flexitrap" flexible rubber traps, etc

50mm Deep seal "P" or "S" sink trap

"Cobra Watertech"

32mm 345/50CP deep seal bottle trap with outlet for
50mm PVC

40mm 345/50CP deep seal bottle trap with outlet for
50mm PVC

Carried Forward
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Plumbing and Drainage
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24

25
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29

Brought Forward
TAPS, VALVES, ETC

Taps, valves, etc and joints to copper pipes
including all necessary adaptors, etc

"Cobra Watertech" or similar

15mm 232/350CP angle regulating valve with 350mm
long bendable service pipe

15mm 832/350FCP ball type angle valve with 350mm
long with 350mm long flexible hose connector

15mm ballovalve type valve

22mm 1003/125RB fullway gate valve
35mm Ballostop

50mm Ballostop

15mm Underwall stopcock

15 mm Brass hose tap

Plumline Moderna Chrome pillar taps
(Code:038735)

SANITARY PLUMBING

uPVC pipes

25mm Pipes

50mm Pipes

50mm Pipes chased in
110mm Pipes

110mm Pipes chased in

Extra on UPVC piping for the following fittings:

25mm fittings

Carried Forward
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Plumbing and Drainage
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Brought Forward
50mm Bend
110mm Bend
50mm access bend
110mm access bend
50mm Junction
110mm Junction
50mm access junction
110mm access junction
110mm reducing junction
110mm pan connector
110mm bent pan connector
110mm IE pipe
50mm "Two-way" vent valve
110mm "Two-way" vent valve
110mm rodding eye
Sundries

Testing waste pipe system

WATER SUPPLIES

DOMESTIC AND FIRE

Class 0 copper pipes

15mm Pipes

15mm Pipes chased in to brick walls

Carried Forward
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Plumbing and Drainage
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Brought Forward
22mm Pipes
22mm Pipes chased in to brick walls
28mm Pipes
35mm Pipes
42mm Pipes

Extra over class 0 copper pipes for capillary fittings

15mm fittings
22mm fittings
28mm fittings
35mm reducer
42mm reducer
35mm elbow
42mm elbow
35mm tee

42mm tee

35mm reducing tee
42mm reducing tee
35mm copper to iron coupler

42mm copper to iron coupler

42mm copper to iron elbow

32mm copper to iron elbow

54 mm Elbow

Carried Forward
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Brought Forward

54 mm Male iron elbow

Extra over class 0 copper pipes for brass
compression fittings

15mm fitting

22mm fittings

28mm fittings

35mm copper to iron coupler

42mm copper to iron coupler

TESTING

Allow for testing the whole of the hot and cold water
supply to the satisfaction of the architect and Local
authority. All defective work to removed and made good
at the contractors expense and the whole re tested until
found satisfactory.

BUDGETARY ALLOWANCES

Allow a budgetary allowance of R100,000.00 (One
hundred thousand rands) for the servicing of the existing
sanitary fittings, including all necessary remedial and
repair works, to be allocated as per the instruction from
the Principal Agent

Carried to Summary

Bill No. 13
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Item Quantity Rate Amount
No

SECTION 2

BILL NO. 14

GLAZING

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

GLAZING TO STEEL WITH PUTTY

4mm Thick toughened safety glass

1 | Panes exceeding 0.1m2 and not exceeding 0.5m2 m2 1
2 | Panes exceeding 0,5m2 and not exceeding 2m2 m2 22
3 | Panes exceeding 2m2 and not exceeding 2.5m2 m2 6
Carried to Summary R
Bill No. 14
Glazing
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Item Quantity Rate Amount
No

SECTION 2

BILL NO. 15

PAINTWORK

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

All paintwork in this contract shall, unless otherwise
described, be executed using the "Plascon / Dulux"
range of products, as per Architectural Specifications

PAINTWORK ETC TO EXISTING AND NEW
SURFACES

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

ON EXISTING FLOATED PLASTER

Carried Forward R

Bill No. 15

Paintwork
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Brought Forward R

One coat primer and two coats acrylic paint (as per
architectural specifications)

On internal and/or external walls m2 1,391

ON PLASTER BOARD

One coat primer and two coats acrylic paint (as per
architectural specifications)

On skimmed ceilings m2 366
ON METAL

Prepare and apply one coat primer, one universal
undercoat and two coats enamel paint (as per
Architectural specifications)

On windows, doors, gates etc m2 292

On backs of door frames m2 53

On barge boards etc m2 103

ON WOOD

Three coats superior gquality clear varnish, including

all sealants

On doors, frames etc m2 203

Skirtings, rails, etc not exceeding 300mm girth m 113
Carried to Summary R
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SECTIONAL SUMMARY

Demolitions

Alterations

Concrete, Formwork & Reinforcement
Waterproofing

Roof Coverings

Carpentry and Joinery
Ceilings, Access Flooring etc
Floor Coverings

[ronmongery

Metalwork

Plastering

Tiling

Plumbing and Drainage
Glazing

Paintwork

Sub Total carried forward to Final Summary
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Item Quantity Rate Amount
No

SECTION 3

BILL NO. 1

EARTHWORKS

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SITE CLEARANCE ETC

Site clearance
1 | Digging up and removing rubbish, debris, vegetation,

hedges, shrubs and trees not exceeding 200mm girth,
bush, etc m2 1,945

EXCAVATION, FILLING, ETC

Excavation in earth not exceeding 2m deep

2 | Reduced levels m3 638
3 | Trenches, ground beams etc m3 464

Back excavation of vertical sides of excavation in
earth for working space including backfilling
compacted to 98% Mod AASHTO density

4 | Not exceeding 1.5m deep for placing and removing
formwork to walls etc against excavated face m2 1,032

Extra over trench and hole excavations in earth for
excavations in

5 | Soft rock m3 46
6 | Hard rock m3 23
Carried Forward R
Bill No. 1
Earthworks
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Brought Forward

Extra over back excavation in earth for working
space for excavation in soft rock

Not exceeding 1.5m deep for placing and removing
formwork to walls etc against excavated face

Extra over back excavation in earth for working
space for excavation in hard rock

Not exceeding 1.5m deep for placing and removing
formwork to walls etc against excavated face

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Keeping excavations free of water

Keeping excavations free of all water by hand, or
mechanical means for all buildings

Earth filling obtained from the excavations and/or
prescribed stock piles on site compacted to 95%
Mod AASHTO density

Below floors etc
Backfilling to trenches, holes, etc

Earth filling of G5 material supplied by the
contractor compacted to 98% Mod. AASHTO density
(or as stipulated by the Engineer)

To trenches, holes, etc
Under floors, etc

Earth filling of G7 material supplied by the
contractor compacted to 95% Mod. AASHTO density
(or as stipulated by the Engineer)

To trenches, holes, etc

Carried Forward
Bill No. 1
Earthworks
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Brought Forward
Under floors, etc

Coarse river sand filling supplied by the contractor

Under floors etc

Compaction of surfaces

Compaction of ground surface under floors etc including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 93% Mod AASTHO
density (or as stipulated by the Engineer)

Compaction of bottom of trenches, bases etc including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 93% Mod AASTHO
density (or as stipulated by the Engineer)

Prescribed density tests on filling

Modified AASHTO Density test

SOIL POISONING

Soil poisoning

Soil insecticide under floors, paving, etc including
forming and poisoning shallow furrows against
foundation walls etc, filling in furrows and ramming

Soil insecticide to bottoms of trenches, holes, etc

Carried to Summary
Bill No. 1
Earthworks
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Item Quantity Rate Amount
No

SECTION 3

BILL NO. 2

CONCRETE, FORMWORK AND
REINFORCEMENT
(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

15MPa/19mm concrete

1 | Surface blinding under footings and bases m3 21

REINFORCED CONCRETE

25MPa/19mm concrete

2 | Strip footings m3 82
3 | Surface beds, thickenings etc in waterproofing m3 170

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a
wood float including non-slip brush finish

4 | Surface beds, slabs, etc m2 1,357

ROUGH FORMWORK

Rough formwork to sides

5 | Footings, bases etc m2 235
6 | Edges, risers, ends and reveals not exceeding 300mm
high or wide m 318
Carried Forward R
Bill No. 2

Concrete, Formwork & Reinforcement
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Brought Forward

MOVEMENT JOINTS ETC

Expansion joints with softboard between vertical
concrete and brick surfaces

10mm Joints not exceeding 300mm high along edges of
surface beds

Saw cut joints

3 x 40mm Saw cut joints in top of concrete

TEST BLOCKS

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

REINFORCEMENT

Steel reinforcement to structural concrete work

Various diameter bars

Fabric reinforcement

Type 193 fabric reinforcement in concrete surface beds,
slabs, etc

Carried to Summary

Bill No. 2

Concrete, Formwork & Reinforcement
SECTION 3 - NEW WORKS
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No

m2

963

421

22

8.53

1,493
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DEVELOPMENT BANK OF SOUTHERN AFRICA

Item Quantity Rate Amount
No

SECTION 3

BILL NO. 3

MASONRY

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

FOUNDATIONS

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in class Il mortar (or as
stipulated by the Engineer)

1 | One brick walls m2 378
2 | Brick piers m3 1
SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

3 | Brick Piers m3 14

4 | Half brick walls m2 188

5 | One brick walls m2 1,397
BRICKWORK SUNDRIES

Brickwork reinforcement

6 | 75mm Wide reinforcement built in horizontally m 1,218
7 | 150mm Wide reinforcement built in horizontally m 9,225

Prestressed fabricated lintels

8 | 110 x 70mm Lintels in lengths not exceeding 3m m 244
Carried Forward R
Bill No. 3
Masonry

SECTION 3 - NEW WORKS
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11

12

13

14

Brought Forward

Turning pieces to lintels

230mm Wide turning pieces

Galvanised hoop iron cramps, ties, etc

4mm Diameter roof tie 2m girth bent double, with one end built into
brickwork and other end fixed to timber

Air bricks etc

215 x 215mm Terracotta air bricks

EXTRA OVER FOR FACE BRICKWORK

"Firelight Satin FBX" Face bricks (as per

Architectural specifications) pointed with recessed
horizontal and vertical joints

Extra over brickwork for face brickwork

Extra over brickwork for brick-on-edge header courses,
lintels etc

Extra over brickwork for sills set sloping and slightly
projecting

Carried to Summary
Bill No. 3
Masonry
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No
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m2

244

547
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374
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DEVELOPMENT BANK OF SOUTHERN AFRICA

Item Quantity Rate Amount
No

SECTION 3

BILL NO. 4

WATERPROOFING

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs, basements, etc. shall be laid
under a ten year guarantee. Waterproofing to roofs
shall be laid to even falls to outlets etc with necessary
ridges, hips and valleys. Descriptions of sheet or
membrane waterproofing shall be deemed to include
additional labour to turn-ups and turn-downs.

DAMPPROOFING OF WALLS AND FLOORS

One layer 250 micron "Gunplas USB Green"
polyethylene waterproofing sheeting sealed at laps
with "Gunplas Pressure Sensitive Tape"

1 | On compacted earth under concrete surface beds,
lapped 150 mm and sealed at all joints m2 1,393

One layer 375 micron embossed "Gunplas Brikgrip"
polyethylene damp proof course fixed with
approved adhesive

2 | On walls, stepped up in cavities, under cills, etc.
m2 343

JOINT SEALANTS ETC

Carried Forward R

Bill No. 4

Waterproofing

SECTION 3 - NEW WORKS
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Brought Forward R
Approved two-part grey polysulphide sealing
compound including backing cord, bond breaker,
primer, etc
10 x 10mm In expansion joints in floors including raking
out expansion joint filler as necessary m 963
Approved polyurethane sealant flexothane 1 by ABE
or similar approved, including backing cord, bond
breaker.primer, etc
10 x 40mm In saw cut joints in floors including raking
out joint filler as necessary
m 421
Carried to Summary R
Bill No. 4
Waterproofing
SECTION 3 - NEW WORKS
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Item Quantity Rate Amount
No

SECTION 3

BILL NO. 5

ROOF COVERINGS

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

PROFILED FIBRE-CEMENT SHEETING AND
ACCESSORIES

Safintra 0.55mm thick 700mm cover Saflok 700 Rain
Cloud Colorplus interlocking concealed fix roof
covering, fixed to timber purlins at 2112mm centres
and end span purlins at 1920mm centres by means
of SL 700 Clip 21 clips secured to purlins in
combination with a suitable class Safintra approved
water head self-tapping fasteners, all in accordance
with manufacturer's recommendations, as per
architects design complete

1 | Roof covering with pitch not exceeding 25 degrees m2 1,921

2 | 0.6mm Colomate finished galvanised metal ridge cap

with ridge closers to manufacturer's specifications m 142
3 | Polyclosures to suit sheeting profile m 92
4 | Eaves fillers m 376

ROOF AND WALL LINING AND INSULATION

100mm non-combustible lightweight fibreglass
insulation

5 | Insulation laid taut over timber rafters, in accordance
with manufacturer's specifications, all installed between
the beams and laid loose on top of brandering etc, as
per Architectural specifications m2 1,921

Carried to Summary R

Bill No. 5

Roof Coverings
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Item Quantity Rate Amount
No

SECTION 3

BILL NO. 6

CARPENTRY AND JOINERY

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

ROOFS ETC

Design, fabrication, supply and installation of the
Roof Structure Construction. The Timber Roof
Construction Sub-Contractor shall provide all
materials (such as nails, ties, trusses, rafters,
bracing, painting of exposed timbers, purlins, etc),
equipment, labour, services and Engineer's
Certificate necessary for the complete and efficient
operation of the Installation, all in strict accordance
to the architect's approval

1 | Roof area measured flat on plan m2 1,600

Sawn Softwood

2 | 38 x 114mm Wall plates m 328

SKIRTINGS

Carried Forward R

Bill No. 6

Carpentry and Joinery
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Brought Forward R

Wrought Meranti

100 x 18mm Skirting plugged, including quarter round
timber m 616

DADO RAILS

Isowood

80 x 24mm "Isowood" or similar approved classical type
dado rail, installed in position, as per Manufacturer's
specifications, including all adhesives, sanding, filling
and sealing etc m 65

DOORS ETC

Solid flush panel doors with hardboard both sides
and two concealed edges

D02 size 813 x 2032 x 40mm No 13

Wrought Meranti Doors
D01 size 813 x 2032 x 40mm No 19

Shelving, cupboards, fittings etc

NOTE: The following items have been measured as
complete units i.e the components of the units have not
been separately measured. The description therefore of
such units shall be deemed to include all components,
assembling, housing, notching, gluing, blocking, planting
on and screwing with countersunk screws, edge strips,
cut out for sinks, decorative plastic finish, glass,
ironmongery, metalwork, wall mounting brackets, paint
or varnish finishes, etc

Tenderers must refer to the architect's Joinery drawings
and referred to in the items in order to understand the
full requirements and descriptions of the works

Carried Forward R
Bill No. 6
Carpentry and Joinery
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Brought Forward R

Classroom Storerooms shelving (approximate wall
surface area 3030mm x 2100mm high) comprising
600mm wide shelves and base made of 20mm
melamine or similar approved. All exposed edges of
melamine to receive a 3mm thick white PVC impact
edging. Shelving to be countersunk screwed to brackets
from below. Brackets and support bands are epoxy
coated, metal free standing units, bolted together with
metal corner support posts, with feet fitted with PVC
corners, to protect floor coverings. All shelving to be
adjustable. and as per Architectural details and
specifications

No 1

Classroom Storerooms shelving (approximate wall
surface area 1710mm x 2100mm high) comprising
600mm wide shelves and base made of 20mm
melamine or similar approved. All exposed edges of
melamine to receive a 3mm thick white PVC impact
edging. Shelving to be countersunk screwed to brackets
from below. Brackets and support bands are epoxy
coated, metal free standing units, bolted together with
metal corner support posts, with feet fitted with PVC
corners, to protect floor coverings. All shelving to be
adjustable. and as per Architectural details and
specifications

No 1

Carried to Summary R

Bill No. 6

Carpentry and Joinery
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Item Quantity Rate Amount
No

SECTION 3

BILL NO. 7

CEILINGS, PARTITIONS & ACCESS

FLOORING

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

Electrical light fittings, diffusers, panels, etc generally
are "lay in" units of the same / similar dimensions as the
ceiling grid described and allowance must be made
accordingly for their support inclusive of any flexibility
insetting out that may be required (ceiling panels /
boards have not been deducted and pricing is to take
cognisance thereof)

NAILED UP CEILINGS

6.4mm "Rhinoboard M-Strip" or similar approved
ceiling fixed print side up to brandering with 32mm
galvanized semi-serrated nails or 32mm grabber
screws at 150mm centres with PVC cover strips
over joints with all nail or screw heads stopped and
sanded level, all in strict accordance with
manufacturer's instructions, including skimming to
receive paintwork

1 | Ceilings including 38 x 38mm sawn softwood brandering
at 400mm centres in one direction only to trusses
(elsewhere measured), as per manufacturers
specifications m2 1,357

2 | Extra over ceiling for 600 x 600mm trap door of 38 x
76mm wrought softwood rebated framing with one 38 x
38mm sawn softwood cross brander covered with
ceiling board and fitted flush in opening No 30

Carried Forward R

Bill No. 7

Ceilings, Access Flooring etc

SECTION 3 - NEW WORKS
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Brought Forward R

"Rhino" or similar approved Moulded Gypsum
Cornices
75mm Coved cornice m 894
CEILING INSULATION
Aerolite insulation
100mm Thick insulation closely fitted and laid on top
of ceilings including cutting and fitting around roof
timbers m2 1,357

Carried to Summary R
Bill No. 7
Ceilings, Access Flooring etc
SECTION 3 - NEW WORKS
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Item Quantity Rate Amount
No

SECTION 3

BILL NO. 8

FLOOR COVERINGS

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

Fixing

Floor coverings, wall linings, etc shall, where applicable,
be fixed with adhesive as recommended by the
manufacturers of the flooring, linings, etc

FLOOR COVERINGS

Non-slip resilient vinyl tile floor covering (Polyflor
XL 2mm thick fully flexible PVC sheet flooring laid)
as

per manufacturer's recommendations on 30mm
screed (elsehwere measured).

1 | On floors m2 1,064

POLISH, SEALERS, ETC

Polish on vinyl flooring

2 | Two coats of approved polish on vinyl flooring m2 1,064

Carried to Summary R

Bill No. 8

Floor Coverings
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Item Quantity Rate Amount
No

SECTION 3

BILL NO. 9

IRONMONGERY

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS
Satin bronze lacquered CH Chromium plated SC Satin
chromium plated SE Silver enamelled GE Grey
enamelled AS Anodised silver AB Anodised bronze AG
Anodised gold ABL Anodised black PB Polished brass
PL Polished and lacquered PT Epoxy coated SD
Sanded

HINGES, BOLTS, ETC

"Union" or equal and approved

1 | Code: 096/76 - S/S 4 B/B Hinge Pairs 4

LOCKS, CATCHES, CABIN HOOKS, ETC

"Union" or equal and approved

2 | CP four lever lockset with striking plate No 4
3 | 51mm Padlock No 3
4 | Master key No 1
5 | Grand master key No 1
Carried Forward R
Bill No. 9
Ironmongery
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11

Brought Forward

HANDLES

'Union" or equal and approved

Satin chrome lever handle on plate back to back

SUNDRIES

'Union" or equal and approved

Code: 140/69 - S/Steel floor mount doorstop
LETTERS, NAMEPLATES, ETC

150/300/450 x 70mm high with 30mm lettering
(helvetica medium) with black writing on white
perspex, to be fixed on doors at 1.6mm high, etc, all
as per architect's signage schedule, specifications
and by approved supplier

Sign with nine numerals or letters (STORE ROOM)

PINNING BOARDS, WRITING BOARDS,
PROJECTION SCREENS, ETC

'Parrot" or equal and approved

Magnetic white board and chalk board combo
comprising of an 1820mm wide x 1220mm high centre
magnetic whiteboard panel and 4 x 1220mm x 920mm
high side panels with 2 x side panels comprising of
chalkboard and 2 x panels comprising of chalkboard to
the one side of the leaf and magnetic whiteboard to the
other side of the leaf with pre-drawn lines on both sides
including all fittings, fixtures etc

Pinning board size 3000 x 1200mm high including
aluminium frame

STATIONERY CUPBOARDS

Steel stationery cupboards

900 x 450 x 1800mm High heavy duty steel cupboard,
"hammertone grey" in colour, with adjustable shelving

Carried to Summary

Bill No. 9

Ironmongery
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Item Quantity Rate Amount
No

SECTION 3

BILL NO. 10

METALWORK

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Metalwork described as"holed for bolt(s)" shall be
deemed to exclude the bolts unless otherwise described

MILD STEEL DOORS, FRAMES ETC

1.2mm Double rebated frames including all sealing
etc as per Architectural specifications

1 | Frame for single door type D01, size 813 x 2032 mm

high No 19
2 | Frame for single door type D02, size 813 x 2032 mm
high No 13
Carried Forward R
Bill No. 10
Metalwork
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Brought Forward

Metal gates

Gate G01 overall size 925 x 2032mm high gate with 50
x 50mm mild steel square frame and 10 x 10mm mild
steel bars placed at 100mm centres at 45 degree
angles, hung with two pair of galvanised mild steel
hinges including locks, handles, ironmongery complete

MILD STEEL WINDOWS, LOUVRES, DOORS,
ETC.

Standard Steel "School Type" metal windows as per
Architectural specifications

Window W01 size 1022 x 1245mm high
Window W05 size 889 x 1248mm high

Window W07 size 889 x 457mm high

Burglar bars (as per Architectural specifications)
made to standard "School Type" pattern to be

welded at all intersections and against window
frames to be fixed sections at inside of classroom

and bent 75mm (or as approved) away from glass
fitted over entire window

To fit window type W01, size 1022 x 1245mm high

To fit window type W05, size 889 x 1248mm high

To fit window type W07, size 889 x 457mm high

EAVES, VERGES, ETC

Aluminium or similar approved fascia / barge boards

Aluminium barge / fascia boards including jointing strips
etc if required, as per Architectural specifications

Carried to Summary

Bill No. 10
Metalwork
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Item Quantity Rate Amount
No

SECTION 3

BILL NO. 11

PLASTERING

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

PLASTERING
SCREEDS

Screeds wood floated on concrete

1 | 30mm Thick on floors and landings m2 1,357

INTERNAL PLASTER

Cement plaster on brickwork

2 | On walls m2 1,796
3 | On narrow widths m2 98
Carried to Summary R
Bill No. 11
Plastering
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Item Quantity Rate Amount
No

SECTION 3

BILL NO. 12

PLUMBING AND DRAINAGE

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

RAINWATER DISPOSAL

'Watertite" or similar approved aluminium

1 | 155 x 100 x 115mm Ogee eaves gutters m 293
2 | Extra over 155 x 100 x 115mm Ogee eaves gutter for
stopped end No 16
3 | Extra over 155 x 100 x 115mm Ogee eaves gutter for
outlet for 100 x 75mm pipe No 16
4 | 100 x 75mm Rainwater pipes m 64
5 | Extra over 100 x 75mm rainwater pipe for bend No 32
6 | Extra over 100 x 75mm rainwater pipe for shoe No 16
Carried to Summary R
Bill No. 12

Plumbing & Drainage
SECTION 3 - NEW WORKS
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Item Quantity Rate Amount
No

BILL NO. 14

GLAZING

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

GLAZING TO STEEL WITH PUTTY

4mm Thick toughened safety glass

1 | Panes exceeding 0.1m2 and not exceeding 0.5m2 m2 7
2 | Panes exceeding 0,5m2 and not exceeding 2m2 m2 1563
Carried to Summary R
Bill No. 13
Glazing
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Item Quantity Rate Amount
No

BILL NO. 15

PAINTWORK

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

All paintwork in this contract shall, unless otherwise
described, be executed using the "Plascon / Dulux"
range of products, as per Architectural Specifications

PAINTWORK ETC TO NEW WORK

ON FLOATED PLASTER

One coat primer and two coats acrylic paint (as per
architectural specifications)

1 | On internal walls m2 1,915

ON PLASTER BOARD

One coat primer and two coats acrylic paint (as per
architectural specifications)

2 | On ceilings and cornices m2 1,357
ON METAL

Prepare and apply one coat primer, one universal
undercoat and two coats enamel paint (as per
Architectural specifications)

3 | On windows, doors, gates etc m2 353
4 | On backs of door frames m2 47
Carried Forward R
Bill No. 14
Paintwork
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Brought Forward R

ON WOOD

Three coats superior gquality clear varnish, including

all sealants

On doors, frames etc m2 113
Skirtings, rails, etc not exceeding 300mm girth m 616

ON ISOWOOD

Prepare and apply one coat primer, one universal
undercoat and two coats enamel paint (as per
Architectural specifications)

Skirtings, rails, etc not exceeding 300mm girth m 65

Carried to Summary R

Bill No. 14

Paintwork
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FINAL SUMMARY

Earthworks

Concrete, Formwork & Reinforcement

Masonry
Waterproofing

Roof Coverings
Carpentry and Joinery
Ceilings, Access Flooring etc
Floor Coverings
[ronmongery
Metalwork

Plastering

Plumbing & Drainage
Glazing

Paintwork

Sub Total
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DEVELOPMENT BANK OF SOUTHERN AFRICA

Item Quantity Rate Amount
No

SECTION 4

BILL NO. 1

EXTERNAL WORKS

(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

EXTERNAL WORKS

SITE CLEARANCE ETC

Site clearance

1 | Digging up and removing rubbish, debris, vegetation,

hedges, shrubs and trees not exceeding 200mm girth,
bush, etc including the general cleaning of all sanded
areas etc to prevent corrosion m2 1,000

TEMPORARY BARRIERS, SCREENS ETC

Temporary barriers, screens etc, including removal

2 | Dust screen minimum 1800mm high formed of suitable
timber or steel framing with 375 micron polyethylene
sheeting or equally approved material, fixed onto one
side, including corners, ends, etc including the removal
of such upon completion of the works m 556

REMEDIAL WORK TO EXISTING STRUCTURES

Existing carport structures

3 | Cleaning of all structural elements to the Carport, overall
size approximately 21000 x 6500mm (measured flat on
plan) complete with sugar soap or a similar approved
method, strip off existing paint where required, sand
down, prime all bare surfaces and apply two coats of
Plascon or similar approved paint to all structural
components (As per Architectural specifications) No 1

Carried Forward R

Bill No. 1

External Works
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Brought Forward R

Existing V Drains

Ream out the top 15mm of joints in surface beds, slabs
etc, remove all debris using a wire brush or pressure
washer if required. Clean and dry surface around the
crack, install an approved UV resistant polysulphide
sealant ensuring that the sealant fills deep into the
opening. Brush the surface smooth to match the texture
of the existing surface allowing the sealant to cure, as
per Engineering specifications and Manufacturer's
instructions m 480

Groove open cracks in surface beds etc to form a "V"
Notch. Remove all debris using a wire brush pr pressure
washer if required. Clean and dry surface around the
crack, Saw cut the "V" Grooves perpendicular to the
crack length and epoxy R8 bars in grooves at 250mm
centres over the crack length. Fill with approved
cementitious non shrink grout or structural mortar mix
using mesh reinforcement Ref 100. Brush the surface
smooth allowing the grout / mortar to cure, as per
Engineering specifications and Manufacturer's
instructions

Existing walkways

Groove open cracks in surface beds, slabs etc to form a
"V" Groove. Remove all debris using a wire brush pr
pressure washer if required. Clean and dry surface
around the crack, Repair / stitch using an approved
cementitious non shrink grout or structural mortar mix,
ensuring that the grout fills deep into the crack. Brush
the surface smooth to match the texture of the existing
surface allowing the grout / mortar to cure, as per
Engineering specifications and Manufacturer's
instructions m 56

Ream out the top 15mm of joints in surface beds, slabs
etc, remove all debris using a wire brush or pressure
washer if required. Clean and dry surface around the
crack, install an approved UV resistant polysulphide
sealant ensuring that the sealant fills deep into the
opening. Brush the surface smooth to match the texture
of the existing surface allowing the sealant to cure, as
per Engineering specifications and Manufacturer's
instructions m 480
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Existing walkway surfaces

Hacking up / off and removing screeds from
concrete and preparing surfaces for new screed

Preparing external floor surfaces to create a sound,
level surface in accordance with SANS (As per
Architectural specifications) to receive new screed
surfacing (elsewhere measured)

30mm Thick screeds, steel trowelled on concrete floors
etc

Existing walkway / ramp surfaces

Hacking up / off and removing screeds from
concrete and preparing surfaces for new screed

Preparing external floor surfaces to create a sound,
level surface in accordance with SANS (As per
Architectural specifications) to receive new screed
surfacing (elsewhere measured)

30mm Thick screeds, steel trowelled on concrete floors
etc

SURFACE DRAINAGE

CONCRETE STORMWATER CHANNELS ETC

Breaking up and removing mass concrete V Drains
etc average 120mm thick and 1000mm wide

600mm wide V drain surface channel, aprons etc, cast
in panels to falls not exceeding 2m long, with 10mm
softboard joint material between panels and abutting
walls, raked out 20mm deep and sealed with grey
polysulphide sealant including all angles, intersections,
mitres etc, as per Engineering specifications
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1000mm wide V drain surface channel, aprons etc, cast
in panels to falls not exceeding 2m long, with 10mm
softboard joint material between panels and abutting
walls, raked out 20mm deep and sealed with grey
polysulphide sealant including all angles, intersections,
mitres etc, as per Engineering specifications

SUNDRIES
Allow for filling and the creation of an earth berm where
scouring at walkways etc, including all grassing etc (As

per Engineering specifications)

CONCRETE WALKWAYS, APRONS, RAMPS,
STAIRS ETC

Hack up and remove

Mass concrete to ramps, walkways, stairs etc

Excavation in earth not exceeding 2m deep

Reduced levels under surface beds, ramps, stairs etc

Back excavation of vertical sides of excavation in

earth for working space including backfilling
compacted to 98% Mod AASHTO density

Not exceeding 1.5m deep for placing and removing
formwork to walls etc against excavated face

Extra over trench and hole excavations in earth for
excavations in

(provisional)
Soft rock

Hard rock

Extra over back excavation in earth for working
space for excavation in soft rock

Not exceeding 1.5m deep for placing and removing
formwork to walls etc against excavated face
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Extra over back excavation in earth for working
space for excavation in hard rock

Not exceeding 1.5m deep for placing and removing
formwork to walls etc against excavated face

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Keeping excavations free of water

Keeping excavations free of all water by hand, or
mechanical means

Compaction of surfaces

Compaction of ground surface under floors etc including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 97% Mod AASTHO
density (or as stipulated by the Engineer)

Soil poisoning
Soil insecticide under floors, paving, etc including

forming and poisoning shallow furrows against
foundation walls etc, filling in furrows and ramming

Prescribed density tests on filling

Modified AASHTO density tests

25MPa/19mm concrete

Surface beds, ramps, stairs etc, cast in panels on
waterproofing
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Test Blocks

Making and testing set of three 150 x 150 x 150mm
concrete strength test cubes

Finishing top surfaces of concrete smooth with a
wood float including non-slip brush finish

Surface beds, slabs, stairs etc

Rough formwork to sides

Edges, risers, ends and reveals not exceeding 300mm
high or wide

Isolation joints with 10mm "Sondor Jointex" or
equal approved polyethylene joint former between
vertical concrete and brick surfaces

10mm Joints not exceeding 300mm high

Saw cut joints

10 x 20mm Saw cut joints in top of concrete

Fabric reinforcement

Type 193 fabric reinforcement in concrete surface beds,
slabs, etc

Type 245 fabric reinforcement in concrete surface beds,
slabs, etc

One layer 250 micron "Gunplas USB Green"
polyethylene waterproofing sheeting sealed at laps
with "Gunplas Pressure Sensitive Tape"

On compacted earth under concrete surface beds,
lapped 150 mm and sealed at all joints

Approved two-part grey polysulphide sealing
compound including backing cord, bond breaker,

primer etc

10 x 10mm In isolation joints in floors or walls including
raking out expansion joint filler as necessary
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Sikaflex 35SL or similar approved polyurethane
sealing compound including backing cord, bond

breaker,primer, etc

10 x 20mm In saw cut joints in floors including raking
out joint filler as necessary

Screeds steel trowelled on concrete

30mm Thick on floors, steps, landings etc

BUDGETARY ALLOWANCES

Allow a budgetary allowance of R10,000.00 (Ten
thousand rands) for the removal and replacement of
manhole covers where damaged, to be allocated as per
the instruction from the Principal Agent

Allow a budgetary allowance of R20,000.00 (Twenty
thousand rands) for the breaking out and removal off the
existing (4 no) concrete plinths and the construction of
new plinths to the Awning marked as Block B, to be
allocated as per the instruction from the Principal Agent

Allow a budgetary allowance of R20,000.00 (Twenty
thousand rands) for the cleaning off, stripping, sanding
and repainting of all existing steel members to the
reservoir stand area, to be allocated as per the
instruction from the Principal Agent

Allow a budgetary allowance of R10,000.00 (Ten
thousand rands) for the servicing of the existing external
taps, and all drainage to such including all necessary
remedial and repair works, to be allocated as per the
instruction from the Principal Agent

Allow a budgetary allowance of R50,000.00 (Fifty
thousand rands) for proving and cleaning pipework,
drainage lines etc to be allocated as per the instruction
from the Principal Agent

Allow a budgetary allowance of R50,000.00 (Fifty
thousand rands) for the inspection of the walkways
including all remedial works to the structural steel
members, cleaning, painting etc as per the instruction
from the Principal Agent
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Item
No

SECTION 5
BILL NO. 1
PROVISIONAL SUMS

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

The following Provisional Amounts are for equipment,
etc. supplied and installed or executed complete by
firms or specialists to be nominated by the Client or his
representative.lt should be noted that these amounts
are NET, (i.e. does NOT include 5% Builders Discount)
and is EXCLUSIVE of any Tax (IVA).Attendance shall in
all instances be deemed to include scaffolding and other
facilities to be specially provided, prescribed protective
measures, etc.

In the event of the Contractor being awarded any one or
more of the items allowed for in this Bill, then the related
Profit and Attendance items would be omitted, and the
item or items incorporated into these Bills of Quantities
at the Tendered or Adjusted Rates or Value.

PROVISIONAL SUMS FOR DIRECT WORKS

ELECTRICAL ENGINEER

Provide the sum of R80,000.00 (Eighty thousand rands)
for the appointment of an Electrical Engineer for the
project

Allow for profit on last item

Allow for attendance on last item

PROVISIONAL SUMS FOR NOMINATED /
SELECTED SUBCONTRACT WORKS
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TEMPORARY ACCOMODATION

Provide the sum of R3,270,000.00 (Three million two
hundred and seventy thousand rands) for the purchase
of, transportation, ground preparation works and
erection of mobile classrooms and ablution facilities,
including the regular maintenance of the ablution
facilities for the duration of construction. The units are to
be made good upon project completion and relocated to
another site determined by the Principal Agent and/or
Client, less than or equal to 200km from the site - all as
per Architectural / Engineering specifications, to be
performed by a specialist if required

Allow for profit on last item
Allow for attendance on last item
ELECTRICAL INSTALLATION

Provide the sum of R1,100,000.00 (One million one
hundred thousand rands) for the electrical installation
and lightening protection complete, as per Architectural /
Engineering specifications, to be performed by a
specialist if required

Allow for profit on last item

Allow for attendance on last item

PLUMBING AND DRAINAGE

GEOTECHNICAL ENGINEER

Provide the sum of R50,000.00 (Fifty thousand rands)
for the appointment of a Geotechnical Engineer for the
project

Allow for profit on last item
Allow for attendance on last item

LAND SURVEYOR

Provide the sum of R50,000.00 (Fifty thousand rands)
for the appointment of a Land Surveyor for the project
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Allow for profit on last item
Allow for attendance on last item

Provide the sum of R610,000.00 (Six hundred and ten
thousand rands) for the supply, installation and
guarantee of all plumbing and drainage related items, to
be performed by a specialist if required

Allow for profit on last item

Allow for attendance on last item

FURNITURE AND FITOUT

Provide the sum of R300,000.00 (Three hundred
thousand rands) for the supply and installation of all
Furniture and fitout items, as per Architectural /
Engineering specifications, to be performed by a
specialist if required

Allow for profit on last item

Allow for attendance on last item
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DEVELOPMENT BANK OF SOUTHERN AFRICA

Item Quantity Rate Amount
No

FINAL SUMMARY

Section 1 Preliminaries and General

Section 2 Repair and Maintenance Works

Section 3 New Works

Section 4 External Works

Section 5 Provisional Sums

Sub Total R

1 | Allow the sum of R750,000.00 (Seven hundred and fifty
thousand rands) for the provision of skills development
and mentorship of candidates for the duration of

construction Item 750,000400

2 | Allow the sum of R137,500.00 (One hundred and thirty
seven thousand five hundred rands) i.e. R12,500.00 per
month for the provision of a Community Liaison Officer
for the duration of construction ltem 137,500J00

3 | Allow the sum of R22,000.00 (Twenty two thousand
rands) i.e. R2,000.00 per month for the provision of a
Project Steering Committee for the duration of
construction ltem 22,000J00

Sub Total R

4 | Allow an amount of R1,700,000.00 for contingencies to
be used at the discretion of the Principal Agent / Client

and may be deducted in whole or in part Item 1,700,000400
Sub Total R
5 | VAT @ 15% %
Final Total R
Carried to Summary R
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