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SECTION 1
BILL NO. 1
PRELIMINARIES AND GENERAL

PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition 
for use with the JBCC Principal Building Agreement 
Edition 4.1 Code 2101, March 2005 as prepared by the 
Joint Building Contract Committee shall be the 
applicable building agreement, amended as hereinafter 
described

BUILDING AGREEMENT AND PRELIMINARIES

The ASAQS Preliminaries published by the Association 
of South African Quantity Surveyors for use with the 
said JBCC Principal Building Agreement shall be 
deemed to be incorporated in these bills of quantities

Contractor's are referred to the abovementioned 
documents for the full intent and meaning of each 
clause thereof. 

These clauses are hereinafter referred to by clause 
number and heading only. Where standard clauses or 
alternatives are not entirely applicable to this contract, 
such modifications, corrections or supplements as will 
apply are given under each relevant clause heading and 
such modifications, corrections or supplements shall 
take precedence notwithstanding anything contrary 
contained in the above-mentioned documents

Where any item is not relevant to this specific contract 
such item is marked N/A, signifying "not applicable"

Should Option A, as set out in Clause B 10.3.1 
hereinafter be used for the adjustment of the 
preliminaries then each item priced is to be allocated to 
one or more of the three categories; Fixed, Value 
Related or Time Related and the respective amounts 
entered in the spaces provided under each item

PRICING OF PRELIMINARIES
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Items not priced in these Preliminaries shall be deemed 
to be included elsewhere in these Bills of Quantities

The Model Preambles for Trades (2008 edition) as 
published by the Association of South African Quantity 
Surveyors shall be deemed to be incorporated in these 
bills of quantities and no claims arising from brevity of 
description of items fully described in the said Model 
Preambles will be entertained

PREAMBLES FOR TRADES

Supplementary preambles are incorporated in these bills 
of quantities to satisfy the requirements of this project. 
Such supplementary preambles shall take precedence 
over the provisions of the said Model Preambles

The contractor's prices for all items throughout these 
bills of quantities must take account of and include for 
all of the obligations, requirements and specifications 
given in the said Model Preambles and in any 
supplementary preambles

SECTION A - JBCC PRINCIPAL BUILDING 
AGREEMENT

DEFINITIONS

Clause 1.0

A1 DEFINITIONS AND INTERPRETATION

1.1 Definition of "Commencement Date" is added:

"COMMENCEMENT DATE" means the date that the
agreement, made in terms of the Form of Offer and
Acceptance, comes into effect

Clause 1.1 Definition of "Construction Period" is 
amended by replacing it with the following:

"CONSTRUCTION PERIOD" means the period 
commencing on the date that possession of the site is 
given to the contractor and ending on the date of 
practical completion
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Clause 1.1 Definition of "Interest" is amended by 
replacing it with the following:

INTEREST means the interest rates applicable on this 
contract, whether specifically indicated in the relevant 
clauses or not, will be the rate as determined by the 
Minister of Finance, from time to time, in terms of 
section 80(1)(b) of the Public Finance Management Act, 
1999 (Act No.1 of 1999) 

(a) In respect of interest owed by the employer, the
interest rate as determined by the Minister of Justice
and Constitutional Development, from time to time, in
terms of section 1(2) of the Prescribed Rate of Interest
Act, 1975 (Act No. 55 of 1975), will apply; and

(b) in respect of interest owed to the employer, the
interest rate as determined by the Minister of Finance,
from time to time, in terms of section 80(1)(b) of the
Public Finance Management Act, 1999 (Act No. 1 of
1999), will apply.

Clause 1.6.4 is amended by replacing it with the 
following:

No clause

Item
F:............................. V:............................ 
T:............................

1

OBJECTIVE AND PREPARATION

Clause 2.0

A2 OFFER, ACCEPTANCE AND PERFORMANCE

Item
F:............................. V:............................ 
T:............................

2

Clause 3.0

A3 DOCUMENTS
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Clause 3.7 is amended by the addition of the following:

The contractor shall supply and keep a copy of the 
JBCC Series 2000 Principal Building Agreement and 
Preliminaries applicable to this contract on the site, to 
which the employer, principal agent and agents shall 
have access at all times

Item
F:............................. V:............................ 
T:............................

3

Clause 4.0

A4  DESIGN RESPONSIBILITY

Item
F:............................. V:............................ 
T:............................

4

Clause 5.0

A5 EMPLOYERS AGENTS

Clause 5.1.2 is amended to include clauses 32.6.3, 34.3 
and 34.4

Item
F:............................. V:............................ 
T:............................

5

Clause 6.0

A6 SITE REPRESENTATIVE

Item
F:............................. V:............................ 
T:............................

6

Clause 7.0

A7 COMPLIANCE WITH REGULATIONS
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Note: The provisions herein include inter alia, 
compliance with all the requirements, without limiting the 
generality of the provisions of Clause 7.0, the 
contractor's attention is drawn to the provisions of the 
Construction Regulations, 2014 issued in terms of the 
Occupational Health and Safety Act, 1993 (Act No 85 of 
1993) and in particular with Regulation 7(1)(a) requiring 
the compilation of a health and safety plan, as well as 
Regulation 8(5) requiring the appointment of a 
Construction Health and Safety Officer, the necessary 
documented health and safety specifications for the 
works and that the employer shall ensure that the 
contractor has made provision for the cost of health and 
safety measures during the execution of the works. The 
contractor shall price opposite this item for compliance 
with the act and the regulations and the reasonable 
provisions of the aforementioned health and safety 
specifications

Item
F:............................. V:............................ 
T:............................

7

Clause 8.0

A8 WORKS RISK

Item
F:............................. V:............................ 
T:............................

8

Clause 9.0

A9 INDEMNITIES

Item
F:............................. V:............................ 
T:............................

9

Clause 10.0

A10 WORKS INSURANCES

Clause 10.0 is amended by the addition of the following
clauses:
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10.5 Damage to the Works

( a ) Without in any way limiting the contractors 
obligations in terms of the contract, the contractor shall 
bear the full risk of damage to and/or destruction of the 
works by whatever cause during construction of the 
works and hereby indemnifies and holds harmless the 
employer against any such damage. The contractor 
shall take such precautions and security measures and 
other steps for the protection and security of the works 
as the contractor may deem necessary

(b) The contractor shall at all times proceed 
immediately to remove or dispose of any debris arising 
from damage to or destruction of the works and to 
rebuild, restore, replace and/or repair the works (c) The 
employer shall carry the risk of damage to or 
destruction of the works and material paid for by the 
employer that is the result of the excepted risks as set
out in 10.6

(d) Where the employer bears the risk in terms of this 
contract, the contractor shall, if requested to do so, 
reinstate any damage or destroyed portions of the 
works and the costs of such reinstatement shall be 
measured and valued in terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to 
Properties

(a) The contractor shall be liable for and hereby 
indemnifies the employer against any liability, loss, 
claim or proceeding whether arising in common law or 
by statute, consequent upon personal injuries to or the 
death of any person whomsoever arising out of or in the 
course of or caused by the execution of the works 
unless due to any act or neglect of any person for 
whose actions the employer is legally liable

(b) The contractor shall be liable for and hereby 
indemnifies the employer against any liability, loss, 
claim or proceeding consequent upon loss of or damage 
to any moveable or immovable or personal property or 
property contiguous to the site, whether belonging to or 
under the control of the employer or any other body or 
person, arising out of or in the course of or by reason of 
the execution of the works unless due to any act or 
neglect of any person for whose actions the employer is 
legally liable
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(c) The contractor shall, upon receiving a contract 
instruction from the principal agent, cause the same 
to be made good in a perfect and workmanlike manner 
at his own cost and in default thereof the employer 
shall be entitled to cause it to be made good and to 
recover the cost thereof from the contractor or to 
deduct the same from amounts due to the contractor

(d) The contractor shall be responsible for the 
protection and safety of such portions of the premises 
placed under his control by the employer for the 
purpose of executing the works until the issue of the 
certificate of practical completion

(e) Where the execution of the works involves the risk of 
removal of or interference with support to adjoining 
properties including land or structures or any structures 
to be altered or added to, the contractor shall and will 
remain adequately insured or insured against the death 
of or injury to persons or damage to such property 
consequent on such removal or interference with the 
support until such portion of the works has been 
completed

(f) The contractor shall at all times proceed 
immediately at his own cost to remove or dispose of any 
debris and to rebuild, restore, replace and/or repair such 
property and to execute the works

10.7 High risk insurance

In the event of the project being executed in a 
geological area classified as a High Risk Area, that is an 
area which is subject to highly unstable subsurface 
conditions that might result in catastrophic ground 
movement evident by sinkhole or doline formation the 
following will apply:

-7-

Preliminaries
Bill No.  1

SECTION 1 - PRELIMINARIES AND GENERAL
MONONTSHA INTERMEDIATE SCHOOL

Carried Forward R



Brought Forward R

DEVELOPMENT BANK OF SOUTHERN AFRICA

10.7.1 Damage to the works

The contractor shall, from the commencement date of 
the works until the date of the certificate of practical 
completion bear the full risk of and hereby indemnifies 
and holds harmless the employer against any damage 
to and/or destruction of the works consequent upon a 
catastrophic ground movement as mentioned above. 
The contractor shall take such precautions and security 
measures and other steps for the protection of the
works as he may deem necessary

When so instructed to do so by the principal agent, the
contractor shall proceed immediately to remove and/or 
dispose of any debris arising from damage to or  
destruction of the works and to rebuild, restore, replace 
and/or repair the works, at the contractor’s own costs

10.7.2 Injury to persons or loss of or damage to 
property

The contractor shall be liable for and hereby 
indemnifies and holds harmless the employer against 
any liability, loss, claim or proceeding arising at any time 
during the period of the contract whether arising in 
common law or by statute, consequent upon personal 
injuries to or the death of any person whomsoever 
resulting from, arising out of or caused by a catastrophic 
ground movement as mentioned above 

The contractor shall be liable for and hereby 
indemnifies the employer against any and all liability, 
loss, claim or proceeding consequent upon loss of or 
damage to any moveable or immovable or personal 
property or property contiguous to the site, whether 
belonging to or under the control of the employer or any 
other body or person whomsoever arising out of or 
caused by a catastrophic ground movement, as 
mentioned above, which occurred during the period of 
the contract

10.7.3 It is the responsibility of the contractor to ensure 
that he has adequate insurance to cover his risk and 
liability as mentioned in 10.7.1 and 10.7.2. Without 
limiting the contractors obligations in terms of the 
contract, the contractor shall, within twenty-one (21) 
calendar days of the commencement date but before 
commencement of the works , submit to the employer 
proof of such insurance policy, if requested to do so
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10.7.4 The employer shall be entitled to recover any 
and all losses and/or damages of whatever nature 
suffered or incurred consequent upon the contractors 
default of his obligations as set out in 10.7.1; 10.7.2 and 
10.7.3. Such losses or damages may be recovered from 
the contractor or by deducting the same from any 
amounts still due under this contract or under any other 
contract presently or hereafter existing between the 
employer and the contractor and for this purpose all 
these contracts shall be considered one indivisible 
whole

Item
F:............................. V:............................ 
T:............................

10

Clause 11.0

A11 LIABILITY INSURANCES

Item
F:............................. V:............................ 
T:............................

11

Clause 12.0

A12 EFFECTING INSURANCES

Item
F:............................. V:............................ 
T:............................

12

Clause 13.0

A13 ASSIGNMENT

Item
F:............................. V:............................ 
T:............................

13

Clause 14.0

A14 SECURITY

Clauses 14.1 - 14.8 are amended by replacing them 
with the following:
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14.1 In respect of contracts with a contract sum up to 
R1 million, the security to be submitted by the 
contractor to the employer will be as a payment 
reduction of five per cent (5%) of the value certified in 
the payment certificate (excluding VAT)

14.1.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms 
of
31.8(A)

14.1.2 The employer shall be entitled to recover 
expense and loss from the payment reduction in terms 
of 33.0 provided that the employer complies with the 
provisions of 33.4 in which event the employers 
entitlement shall take precedence over his obligations to 
refund the payment reduction security or portions 
thereof to the contractor

14.2 In respect of contracts with a contract sum above 
R1 million, the contractor shall have the right to select 
the security to be provided in terms of 14.3, 14.4, 14.5, 
14.6, or 14.7 as stated in the schedule. Such security 
shall be provided to the employer within twenty-one 
(21) calendar days from commencement date. Should 
the contractor fail to select the security to be provided 
or should the contractor fail to provide the employer 
with the selected security within twenty-one (21) 
calendar days from commencement date, the 
security in terms of 14.7 shall be deemed to have been 
selected.

14.3 Where security as a cash deposit of ten per cent 
(10%) of the contract sum (excluding VAT) has been 
selected:

14.3.1 The contractor shall furnish the employer with a 
cash deposit equal in value to ten per cent (10%) of the 
contract sum (excluding VAT) within twenty-one (21) 
calendar days from commencement date

14.3.2 Within twenty-one (21) calendar days of the date 
of practical completion of the works the employer 
shall reduce the cash deposit to an amount equal to 
three per cent (3%) of the contract value (excluding 
VAT), and refund the balance to the contractor
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14.3.3 Within twenty-one (21) calendar days of the date 
of final completion of the works the employer shall 
reduce the cash deposit to an amount equal to one per 
cent (1%) of the contract value (excluding VAT) and 
refund the balance to the contractor

14.3.4 On the date of payment of the amount in the final
payment certificate, the employer shall refund the 
remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover 
expense and loss from the cash deposit in terms of 33.0 
provided that the employer complies with the provisions 
of 33.4 in which event the employers entitlement shall 
take precedence over his obligations to refund the cash 
deposit security or portions thereof to the contractor

14.3.6 The parties expressly agree that neither the 
employer nor the contractor shall be entitled to cede 
the rights to the deposit to any third party

14.4 Where security as a variable construction 
guarantee of ten percent (10%) of the contract sum 
(excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with 
an
acceptable variable construction guarantee equal in 
value to ten per cent (10%) of the contract sum 
(excluding VAT) within twenty-one (21) calendar days 
from commencement date

14.4.2 The variable construction guarantee shall reduce 
and expire in terms of the Variable Construction 
Guarantee form included in the invitation to tender

14.4.3 The employer shall return the variable 
construction guarantee to the contractor within fourteen 
(14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery 
against the contractor in terms of 33.0, the employer 
shall issue a written demand in terms of the variable 
construction guarantee
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14.5 Where security as a fixed construction guarantee 
of five per cent (5%) of the contract sum (excluding 
VAT) and a five per cent (5%) payment reduction of the 
value certified in the payment certificate (excluding VAT) 
has been selected:

14.5.1 The contractor shall furnish a fixed construction
guarantee to the employer equal in value to five per 
cent (5%) of the contract sum (excluding VAT)

14.5.2 The fixed construction guarantee shall come into 
force on the date of issue and shall expire on the date of 
practical completion

14.5.3 The employer shall return the fixed construction
guarantee to the contractor within fourteen (14) 
calendar
days of it expiring

14.5.4 The payment reduction of the value certified in a
payment certificate shall be in terms of 31.8 (A) and 
34.8

14.5.5 Where the employer has a right of recovery 
against the contractor in terms of 33.0, the employer 
shall be entitled to issue a written demand in terms of 
the fixed construction guarantee or may recover from 
the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent 
(5%) of the contract sum (excluding VAT) and a 
payment reduction of five per cent (5%) of the value 
certified in the payment certificate (excluding VAT) has 
been selected:

14.6.1 The contractor shall furnish the employer with a 
cash deposit equal in value to five per cent (5%) of the 
contract sum (excluding VAT) within twenty-one (21) 
calendar days from commencement date

14.6.2 Within twenty-one (21) calendar days of the date 
of practical completion of the works the employer 
shall refund the cash deposit in total to the contractor

-12-

Preliminaries
Bill No.  1

SECTION 1 - PRELIMINARIES AND GENERAL
MONONTSHA INTERMEDIATE SCHOOL

Carried Forward R



Brought Forward R

DEVELOPMENT BANK OF SOUTHERN AFRICA

14.6.3 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms 
of
31.8(A)

14.6.4 Where the employer has a right of recovery 
against the contractor in terms of 33.0, the employer 
may issue a written notice in terms of 33.4 or may 
recover from the payment reduction or may do both

14.7 Where security as a payment reduction of ten per 
cent (10%) of the value certified in the payment 
certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms 
of
31.8(B)

14.7.2 The employer shall be entitled to recover 
expense and loss from the payment reduction in terms 
of 33.0 provided that the employer complies with the 
provisions of 33.4 in which event the employers 
entitlement shall take precedence over his obligations to 
refund the payment reduction or portions thereof to the 
contractor

14.8 Payments made by the guarantor to the employer 
in terms of the fixed or variable construction guarantee 
shall not prejudice the rights of the employer or 
contractor in terms of this agreement

14.9 Should the contractor fail to furnish the security 
in terms of 14.2, the employer, in his sole discretion 
and without notification to the contractor, is entitled to 
change the contractors selected form of security to 
that of a ten per cent (10%) payment reduction of the 
value certified in the payment certificate (excluding 
VAT), whereafter 14.7 shall be applicable

Item
F:............................. V:............................ 
T:............................

14

EXECUTION
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Clause 15.0

A15 PREPARATION FOR AND THE EXECUTION 
OF THE WORKS

Clause 15.1.1 is amended by replacing it with:

No Clause

Clause 15.1 is amended by the addition of the following 
clause:

15.1.4 An acceptable health and safety plan, required in 
terms of the Occupational Health and Safety Act, 1993 
(Act 85 of 1993), Construction Regulations 2014 as per 
Governent notice within twenty-one (21) calendar days 
of commencement date

Clause 15.2.1 is amended by replacing it with the 
following clause:

Give the contractor possession of the site within ten 
(10) working days of the contractor complying with the 
terms of 15.1.2 and 15.1.4

Item
F:............................. V:............................ 
T:............................

15

Clause 16.0

A16 ACCESS TO THE WORKS

Item
F:............................. V:............................ 
T:............................

16

Clause 17.0

A17 CONTRACT INSTRUCTIONS

Item
F:............................. V:............................ 
T:............................

17
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Clause 18.0

Setting Out Of The Works (Clause 18)  The contractor 
shall notify the Principal Agent if any encroachments of 
adjoining foundations, buildings, structures, pavements, 
boundaries, etc exist in order that the necessary 
arrangements may be made for the rectification of any 
such encroachments.

A18 SETTING OUT OF THE WORKS

Item
F:............................. V:............................ 
T:............................

18

Clause 19.0

A19 ASSIGNMENT

Item
F:............................. V:............................ 
T:............................

19

Clause 20.0

A20 NOMINATED SUB CONTRACTORS

Clause 20.1.3 is amended by replacing it with the 
following:

No Clause

Note: See item B9.1 hereinafter for adjustment of 
attendance on nominated subcontractors executing work 
allowed for under provisional sums

Item
F:............................. V:............................ 
T:............................

20

Clause 21.0

A21 SELECTED SUBCONTRACTORS

Clause 21 is amended by replacing it with:

No Clause

Item
F:............................. V:............................ 
T:............................

21
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Clause 22.0

A22 EMPLOYERS DIRECT CONTRACTORS

Item
F:............................. V:............................ 
T:............................

22

Clause 23.0

A23 CONTRACTORS DOMESTIC 
SUBCONTRACTOR

Item
F:............................. V:............................ 
T:............................

23

COMPLETION

Clause 24.0

A24 PRACTICAL COMPLETION

Item
F:............................. V:............................ 
T:............................

24

Clause 25.0

A25 WORKS COMPLETION

Item
F:............................. V:............................ 
T:............................

25

Clause 26.0

FINAL COMPLETION

Item
F:............................. V:............................ 
T:............................

26

Clause 27.0

A27 LATENT DEFECTS LIABILITY PERIOD

Item
F:............................. V:............................ 
T:............................

27
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Clause 28.0

A28 SECTIONAL COMPLETION

Item

F:............................. V:............................ 
T:............................

28

Clause 29.0

Revision of Date for Practical Completion (Clause 29)  
The removal and replacement of materials and/or 
workmanship which do not conform to specification or 
drawing shall not constitute grounds for the extension of 
the construction period nor the adjustment of contract 
value (Clause 29.3)

A29 REVISION OF DATE FOR PRACTICAL 
COMPLETION

Item

F:............................. V:............................ 
T:............................

29

Clause 30.0

PENALTY FOR NON COMPLETION

Item

F:............................. V:............................ 
T:............................

30

Clause 31.0

PAYMENT 

The inclusion of materials and goods stored off site in 
the amount authorized for payment in terms of Clause 
31.4 shall be at the sole discretion of the Principal Agent 
and such inclusion shall only be considered upon the 
provision, by the contractor, of an approved guarantee 
issued by a registered commercial bank. Clause 31.6.5 
is therefore not applicable.
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Clause 31.8 is amended by replacing it with the 
following two alternative clauses:

Alternative A

31.8(A) Where a security is selected in terms of 14.1; 
14.5 or 14.6, the value of the works in terms of 31.4.1 
and materials and goods in terms of 31.4.2 shall be 
certified in full. The value certified shall be subject to the 
following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in 
interim payment certificates issued up to the date of 
practical completion

31.8(A).2 Ninety-seven per cent (97%) of such value in 
interim payment certificates issued on the date of 
practical completion and up to but excluding the date 
of final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in 
interim payment certificates issued on the date of final 
completion and up to but excluding the final payment 
certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in 
the final payment certificate in terms of 34.6 except 
where the amount certified is in favour of the employer. 
In such an event the payment reduction shall remain at 
the adjustment level applicable to the final payment 
certificate
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Alternative B

31.8(B) Where security is a payment reduction in terms 
of 14.7 the value of the works in terms of 31.4.1 and 
materials and goods in terms of 31.4.2 shall be 
certified in full. The value certified shall be subject to the 
following percentage adjustments:

31.8(B).1 Ninety per cent (90%) of such value in interim
payment certificates issued up to the date of practical
completion

31.8(B).2 Ninety-seven per cent (97%) of such value in 
interim payment certificates issued on the date of 
practical completion and up to but excluding the date 
of final completion

31.8(B).3 Ninety-nine per cent (99%) of such value in 
interim payment certificates issued on the date of final 
completion and up to but excluding the final payment 
certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in 
the final payment certificate in terms of 34.6 except 
where the amount certified is in favour of the employer. 
In such an event the payment reduction shall remain at 
the adjustment level applicable to the final payment 
certificate

31.9 is amended by replacing "twenty-one (21) calender 
days" with thirty (30) calender days

Clause 31.12 is amended by deleting the following:

Payment shall be subject to the employer giving the
contractor a tax invoice for the amount due

Item

F:............................. V:............................ 
T:............................

31

Clause 32.0

A32 ADJUSTMENT TO THE CONTRACT VALUE
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Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the 
addition of the following at the end of the sentence:

"due to no fault of the contractor"

Item

F:............................. V:............................ 
T:............................

32

Clause 33.0

A33 RECOVERY OF EXPENSE AND LOSS

Clause 33.2 is amended by adding the following 
clauses:

33.2.9 the contractors failure or neglect to commence 
with the works on the dates prescribed in the contract

33.2.10 the contractors failure or neglect to proceed 
with the works in terms of the contract

33.2.11 the contractors failure or neglect for any 
reason to complete the works in accordance with the 
contract

33.2.12 the contractors refusal or neglect to comply 
strictly with any of the conditions of contract or any 
contract instructions and/or orders in writing given in 
terms of the contract

33.2.13 the contractors estate being sequestrated, 
liquidated or surrendered in terms of the insolvency laws 
in force within the Republic of South Africa

Item

F:............................. V:............................ 
T:............................

33

Clause 34.0

A34 FINAL ACCOUNT AND FINAL PAYMENT
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Clause 34.13 is amended by replacing seven (7) 
calendar days with twenty-one (21) calendar days and 
deleting the words subject to the employer giving the 
contractor a tax invoice for the amount due

Item

F:............................. V:............................ 
T:............................

34

Clause 35.0

A35 PAYMENT TO OTHER PARTIES

Item

F:............................. V:............................ 
T:............................

35

CANCELLATION

Clause 36.0

A36 CANCELLATION BY EMPLOYER - 
CONTRACTORS DEFAULT

Clause 36.3 is amended by removing the reference to 
No clause and replacing the words principal agent with 
employer

Clause 36.0 is amended by the addition of the following 
clause:

36.7 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right
whatsoever

Item

F:............................. V:............................ 
T:............................

36
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Clause 37.0

A37 CANCELLATION BY EMPLOYER - LOSS AND
DAMAGE

Clause 37.0 is amended by the addition of the following 
clause:

37.5 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right
whatsoever

Item

F:............................. V:............................ 
T:............................

37

Clause 38.0

A38 CANCELLATION BY CONTRACTOR - 
EMPLOYERS DEFAULT

Clause 38.0 is amended by the addition of the following 
clause:

38.7 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right
whatsoever

Item

F:............................. V:............................ 
T:............................

38

Clause 39.0

A39 CESSATION - CANCELLATION OF THE 
WORKS
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Item

F:............................. V:............................ 
T:............................

39

Clause 40.0

A40 DISPUTE SETTLEMENT

Clause 40.2.2 is amended by replacing one (1) year with
three (3) years

Clause 40.6 is amended by removing the reference to:

No clause

Clause 40.7.1 is amended by replacing (10) with (15) 
and by the addition of the following:

Whether or not mediation resolves the dispute, the 
parties shall bear their own cost concerning the 
mediation and equally share the costs of the mediator 
and related costs

Item

F:............................. V:............................ 
T:............................

40

SUBSTITUTE PROVISIONS

Clause 41.0

A41 STATE CLAUSES

Item

F:............................. V:............................ 
T:............................

41

Information necessary for completion of those clauses
contained in the schedule which are necessary for 
tender
purposes is given hereunder

THE SCHEDULE

Pre-tender information (clause 42)
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Item

F:............................. V:............................ 
T:............................

42

Clause 42.0

Tenderers are referred to document C1.2: Contract Data 
for variables pertaining to this contract

Item

F:............................. V:............................ 
T:............................

43

SECTION B - PRELIMINARIES

Definitions and Interpretation

DEFINITIONS AND INTERPRETATION

Item
F:............................. V:............................ 
T:............................

44

Checking of Documents

DOCUMENTS

Item

F:............................. V:............................ 
T:............................

45

Provisional bills of quantities

Item

F:............................. V:............................ 
T:............................

46

Availability of construction documentation

Item

F:............................. V:............................ 
T:............................

47

Interests of Agents

-24-

Preliminaries
Bill No.  1

SECTION 1 - PRELIMINARIES AND GENERAL
MONONTSHA INTERMEDIATE SCHOOL

Carried Forward R



Brought Forward R

DEVELOPMENT BANK OF SOUTHERN AFRICA

Item

F:............................. V:............................ 
T:............................

48

Priced documents

Item

F:............................. V:............................ 
T:............................

49

Tender submission

Clause 2.6 is amended by replacing JBCC Form of 
Tender with "Form of Offer / Tender" included in the 
returnable schedules

Item

F:............................. V:............................ 
T:............................

50

Defined works area

THE SITE

Item

F:............................. V:............................ 
T:............................

51

Geotechnical investigation

Item

F:............................. V:............................ 
T:............................

52

Inspection of the site

Tenderers shall complete the Site INspection Certificate 
included in the tender documents and return the same 
with the tender submission

Item

F:............................. V:............................ 
T:............................

53

Existing premises occupied
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Item

F:............................. V:............................ 
T:............................

54

Previous work dimensional accuracy

Item

F:............................. V:............................ 
T:............................

55

Previous work defects

Item

F:............................. V:............................ 
T:............................

56

Services known

Item

F:............................. V:............................ 
T:............................

57

Services unknown

Item

F:............................. V:............................ 
T:............................

58

Protection of trees

Item

F:............................. V:............................ 
T:............................

59

Articles of value

Item
F:............................. V:............................ 
T:............................

60

Inspection of adjoining properties

Item

F:............................. V:............................ 
T:............................

61
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Management of the works

MANAGEMENT OF CONTRACT

Item

F:............................. V:............................ 
T:............................

62

Programme for the works

Item

F:............................. V:............................ 
T:............................

63

Progress meetings

Item

F:............................. V:............................ 
T:............................

64

Technical meetings

Item

F:............................. V:............................ 
T:............................

65

Labour and plant records

Item

F:............................. V:............................ 
T:............................

66

Samples of Materials

SAMPLES, SHOP DRAWINGS AND 
MANUFACTURERS' INSTRUCTIONS

Item

F:............................. V:............................ 
T:............................

67

Workmanship Samples

Item

F:............................. V:............................ 
T:............................

68
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Shop Drawings

Item

F:............................. V:............................ 
T:............................

69

Deposits and Fees

TEMPORARY WORKS AND PLANT

Item

F:............................. V:............................ 
T:............................

70

Enclosure of the works

Item

F:............................. V:............................ 
T:............................

71

Advertising

Item

F:............................. V:............................ 
T:............................

72

Plant, equipment, sheds and offices

Item

F:............................. V:............................ 
T:............................

73

Main notice board

Item

F:............................. V:............................ 
T:............................

74

Subcontractors notice board

Item

F:............................. V:............................ 
T:............................

75
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Location

TEMPORARY SERVICES

Item

F:............................. V:............................ 
T:............................

76

Water

Item

F:............................. V:............................ 
T:............................

77

Electricity

Item

F:............................. V:............................ 
T:............................

78

Telecommunication facilities

Item

F:............................. V:............................ 
T:............................

79

Ablution facilities

Item

F:............................. V:............................ 
T:............................

80

Responsibility for Prime Cost Amounts

PRIME COST AMOUNTS

Item

F:............................. V:............................ 
T:............................

81

General attendance

ATTENDANCE ON N/S SUBCONTRACTORS 
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The schedule rates providing for attendance on 
nominated subcontractors and other contractors, will be 
adjusted only if the scope of works has changed

Item

F:............................. V:............................ 
T:............................

82

Special attendance

Item

F:............................. V:............................ 
T:............................

83

Commissioning, fuel, water and electricity

Item

F:............................. V:............................ 
T:............................

84

Statutory taxes, duties and levies

FINANCIAL ASPECTS

Item

F:............................. V:............................ 
T:............................

85

Payment for preliminaries

Item

F:............................. V:............................ 
T:............................

86

Adjustment of preliminaries

Item

F:............................. V:............................ 
T:............................

87

Payment certificate cash flow

Item

F:............................. V:............................ 
T:............................

88
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Protection of the Works

GENERAL

Item

F:............................. V:............................ 
T:............................

89

Protection / Isolation of Existing / Sectionally Occupied 
Works

Item

F:............................. V:............................ 
T:............................

90

Security of the Works

Item

F:............................. V:............................ 
T:............................

91

Notice Before Covering Work

Item

F:............................. V:............................ 
T:............................

92

Disturbance 

Item

F:............................. V:............................ 
T:............................

93

Environmental Disturbance

Item

F:............................. V:............................ 
T:............................

94

Works Cleaning and Clearing

Item

F:............................. V:............................ 
T:............................

95

Vermin
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Item

F:............................. V:............................ 
T:............................

96

Overhand Work 

Item

F:............................. V:............................ 
T:............................

97

Instruction manuals and guarantees

Item

F:............................. V:............................ 
T:............................

98

As built information

Item

F:............................. V:............................ 
T:............................

99

Tenant installations

Item

F:............................. V:............................ 
T:............................

100

Pre-tender information

SCHEDULE OF VARIABLES

Item

F:............................. V:............................ 
T:............................

101
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This schedule contains all variables referred to in this 
document and is divided into pretender and post-tender 
categories. The pre-tender category must be completed 
in full and included in the tender documents. Both the 
pre-tender and post-tender categories form part of these 
Preliminaries.

Spaces requiring information must be filled in, shown as 
not applicable or deleted and not left blank. Where 
choices are offered, the non-applicable items are to be 
deleted. Where insufficient space is provided the 
information should be annexed hereto and cross-
referenced to the applicable clause of the schedule. Key 
cross reference clauses are italicised in [ ] brackets

12.1.1 Provisional Bills of Quantities
[2.2] The quantities are provisional

12.1 PRE TENDER INFORMATION

12.1.2 Availability of construction documentation
[2.3] Construction of documentation is complete

YES

12.1.3 Interest of agents
[2.4] Details: None

12.1.4 Defined works area
[3.1] Details: Restrictions will be pointed out at the site
inspection

12.1.5 Geotechnical investigation
[3.2] Details: N/A

12.1.6 Existing premises occupied
[3.4] Specific requirements: N/A

12.1.7 Previous work - dimensional accuracy
[3.5] Details:

12.1.8 Previous work - defects
[3.6} Details:

12.1.9. Services - known
[3.7] Details: Existing services and points of connection 
will be pointed out on site by the principal agent
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12.1.10 Protection of trees
[3.9] Specific requirements:

12.1.11 Inspection of adjoining properties
[3.11] Specific requirements:

12.1.12 Enclosure of the works
[6.2} Specific requirements:

12.1.13 Offices
[6.4.3] Specific requirements:
The contractor shall provide, maintain and remove on
completion of the works an office for the exclusive use
of the principal agent, minimum size 4 x 3 x 3m high
internally, suitably insulated and ventilated, provided
with electric lighting and fitted with boarded floor, desk,
chair, drawing stool, drawing board and lock-up
drawers for drawings. The office shall be kept clean
and fit for use at all times.

12.1.14 Main notice board
[6.5] Specific requirements:
The contractor shall provide, erect where directed,
maintain and remove on completion of the works a 
notice board size 3 x 3m, constructed of suitable 
boarding with flat smooth surface and with edging bead
19mm thick round outer edges and projecting 12mm
from face of boarding and rounded on front edge. The
board shall be securely fixed to hoarding, where
hoarding is provided, or fixed to and including a
suitable supporting structure of timber or tubular posts
and braces. The board is to be painted ivory white and
the bead and 12mm wide dividing lines dark green. All
wording shall be inscribed in dark green as per the coat
of arms for SA. All wording shall be inscribed in dark
green painted sans serif lettering.

12.1.15 Subcontractors' notice board
[6.6] Specific requirements:

NO

12.1.16 Water
[7.2} Option A (by contractor)

YES
Option B (by employer - free of charge)

NO
Option C (by employer - metered)

NO
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12.1.17 Electricity
[7.3] Option A (by contractor)

YES
Option B (by employer - free of charge)

NO
Option C (by employer - metered)

NO

12.1.18 Telecommunications
[7.4] Telephone

YES
Facsimile

YES
E-mail

YES

12.1.19 Ablution facilities
[7.5} Option A (by contractor)

YES
Option B (by employer)

NO

12.1.20 Protection of existing/sectionally occupied 
works
[11.2] Protection is required

YES

12.1.21 Special attendance
[9.2] N/A

12.1.22 Protection of works
[11.1] Specific requirements:

12.1.23 Disturbance
[11.5] Specific requirements:
The contractor shall keep the site, structures, etc well
watered during operations to prevent dust and shall
provide and erect and remove on completion of the
works all necessary temporary dust screens all to the
satisfaction of the principal agent

12.1.24 Environmental disturbance
[11.6] Specific requirements:
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12.2.1 Payment of preliminaries
[10.2] Option A (prorated)

YES/NO
Option B (calculates)

YES/NO

12.2 POST-TENDER INFORMATION

12.2.2 Adjustment of preliminaries
[10.3] Option A (three categories)

YES/NO
Option B (detailed breakdown)

YES/NO

12.2.3 Additional agreed preliminaries items
Details:

Section C contains specific preliminary items which 
apply to this contract except where N/A (Not 
Applicable) appears against an item

SECTION C - SPECIFIC PRELIMINARIES

The drawings issued with the tender documents do not
comprise the complete set but serve as a guide only for
tendering purposes and for indicating the scope of the 
work to enable the tenderer to acquaint himself with the 
nature and extent of the works and the manner in which 
they are to be executed

Should any part of the drawings not be clearly intelligible 
to the tenderer he shall, before submitting his tender, 
obtain clarification in writing from the principal agent

C1 CONTRACT DRAWINGS

Item

F:............................. V:............................ 
T:............................

102
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The items in these bills of quantities are to be read and 
priced in conjunction with and the descriptions regarded 
as amplified by the Model Preambles for Trades as 
recommended and published by the Association of 
South African Quantity Surveyors, 1997 edition, and no 
claim arising from brevity of description of items fully 
described in the said Model Preambles for Trades will 
be entertained

C2 MODEL PREAMBLES FOR TRADES 
PREAMBLES

Item

F:............................. V:............................ 
T:............................

103

Wherever a trade name for any product has been 
described in the bills of quantities, the tenderers 
attention is drawn to the fact that any other product of 
equal quality may be used subject to the written 
approval of the principal agent being obtained
prior to the closing date for submission of tenders
If prior written approval for an alternative product is not
obtained, the product described shall be deemed to 
have been tendered for

C3 TRADE NAMES

Item

F:............................. V:............................ 
T:............................

104

Allowance to be made under this clause for compliance 
with all requirements of the occupational health and 
safety act and regulations

C4 OCCUPATIONAL HEALTH AND SAFETY

Item

F:............................. V:............................ 
T:............................

105

Health & Safety (clause C15)
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The Contractor shall allow for Health and Safety 
according to the Occupational Health and Safety Act, 
1993, Construction Regulations 2014 as per 
Government Notice. Contractor to include all OHS 
requirements such as PPE, safety file, training, 
medicals, signage, safety officer and covid regulations

Occupational Health and Safety Act

Item
F:............................. V:............................ 
T:............................

106

The contractor shall comply with all the 
requirements set out in the Construction 
Regulations, 2014 issued under the Occupational 
Health and Safety Act, 1993 (Act No 85 of 1993)  It is 
required of the contractor to thoroughly study the 
Health and Safety Specification that must be read 
together with and is deemed to be incorporated 
under this Section of the bills of quantities / lump 
sum document  The contractor must take note that 
compliance with the Occupational Health and Safety 
Act, Construction Regulations and Health and 
Safety Specification is compulsory.  In the event of 
partial or total non-compliance, the Employer, 
notwithstanding the provisions of clause A31.0 of 
Section A or any other clause to the contrary, 
reserves the right to delay issuing any progress 
payment certificate until the contractor provides 
satisfactory proof of compliance.   The contractor 
shall not be entitled to any compensation of 
whatsoever nature, including interest, due to such 
delay of payment  Provision for pricing of the 
Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is 
made under this clause, as well as the clauses that 
follow hereafter and it is explicitly pointed out that 
all requirements of the aforementioned are deemed 
to be priced under these clauses and no additional 
claims in this regard shall be entertained 
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Item
F:............................. V:............................ 
T:............................

107

The contractor shall also comply with the additional 
requirements with regard to the Coronavirus 
pandemic in terms of all Covid-19 legislation, 
regulations and guidelines. It is explicitly pointed 
out that all requirements of the aforementioned are 
deemed to be priced under this clause and the 
specific related clauses hereafter and no additional 
claims in this regard shall be entertained

Item
F:............................. V:............................ 
T:............................

108

Provision of reflective vests

Item
F:............................. V:............................ 
T:............................

109

Principal contractor’s initial obligations in respect of 
the Health and Safety Act, Construction 
Regulations, etc

Item
F:............................. V:............................ 
T:............................

110

Principal contractor’s time related obligations in 
respect of the Health and Safety Act, Construction 
Regulations, etc

Provision of personal protective equipment 
(PPE) 

Item

F:............................. V:............................ 
T:............................

111

Provision of reflective vests

Item
F:............................. V:............................ 
T:............................

112

Provision of hard hats
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Item

F:............................. V:............................ 
T:............................

113

Provision of protective footwear

Item

F:............................. V:............................ 
T:............................

114

Provision of earplugs

Item
F:............................. V:............................ 
T:............................

115

Provision of dust masks 

Item

F:............................. V:............................ 
T:............................

116

Provision of gloves

Item

F:............................. V:............................ 
T:............................

117

Provision of high visibility overalls to SARTSM 
Chapter 13 Level 3

Item

F:............................. V:............................ 
T:............................

118

Provision of SANS approved ear defenders

Occupational Health and Safety

Item
F:............................. V:............................ 
T:............................

119

Provision of signage
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Item
F:............................. V:............................ 
T:............................

120

Provision of full time construction health and safety 
officer (Pr.CHSO SACPCMP Registered)

Item
F:............................. V:............................ 
T:............................

121

Medical certificates and medical surveillance 
including initial (baseline) medical examinations, 
periodic examinations, and exit examinations

Item
F:............................. V:............................ 
T:............................

122

Induction training

Item
F:............................. V:............................ 
T:............................

123

Provision of first aid boxes to GSR requirements

Item
F:............................. V:............................ 
T:............................

124

Noise monitoring including establishment of noise 
zones (plant), audiograms (personnel), etc

Item
F:............................. V:............................ 
T:............................

125

Submission of health and safety file

HIV/AIDS Awareness

It is required of the contractor to thoroughly study 
the HIV/AIDS Specification (PW 1544) of the 
Department that must be read together with and is 
deemed to be incorporated under this Section of the 
bills of quantities / lump sum document.  Provision 
for pricing of HIV/AIDS awareness is made under 
items hereafter and it is explicitly pointed out that all
requirements of the aforementioned specification 
are deemed to be priced hereunder, as the said 
items represent the only method of measurement 
and no additional items or extras to the contract in 
this regard shall be entertained.  

-41-

Preliminaries
Bill No.  1

SECTION 1 - PRELIMINARIES AND GENERAL
MONONTSHA INTERMEDIATE SCHOOL

Carried Forward R



Brought Forward R

DEVELOPMENT BANK OF SOUTHERN AFRICA

Item
F:............................. V:............................ 
T:............................

126

The contractor must take note that compliance with 
the HIV/AIDS Specification is compulsory.  In the 
event of partial or total non-compliance, the 
Employer, notwithstanding the provisions of clause 
A 31.0 of Section A or any other clause to the 
contrary, reserves the right to delay issuing any 
progress payment certificate until the contractor 
provides satisfactory proof of compliance. The 
contractor shall not be entitled to any compensation 
of whatsoever nature, including interest, due to 
such delay of payment

Awareness Campaign 

Item
F:............................. V:............................ 
T:............................

127

Selection, appointment, briefing and making 
available of an Awareness Campaign including 
provision of all relevant services, all in accordance 
with the HIV/AIDS Specification

Awareness workshops

Item
F:............................. V:............................ 
T:............................

128

Selection and appointment of a competent Service 
Provider approved by the Employer, provision of a 
Service Provider Workshop Plan and a suitable 
venue, conducting of awareness workshops by 
means of traditional and/or modern multi-media 
techniques, including follow-up courses, making 
available all tuition material and performing 
assessment procedures, all in accordance with the 
HIV/AIDS Specification

Posters, booklets, videos etc 
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Item
F:............................. V:............................ 
T:............................

129

Provision, displaying, maintaining and replacing 
when necessary of four plastic laminated posters, 
booklets and educational videos, etc. for the 
duration of the construction period, all in 
accordance with the HIV/AIDS Specification

Access to condoms

Item
F:............................. V:............................ 
T:............................

130

Provision and maintenance of condom dispensers 
fixed in position, including male and female 
condoms, replenishing male and female condoms 
on a daily basis as required for the duration of the 
construction period, all in accordance with the 
HIV/AIDS Specification

Monitoring

Item
F:............................. V:............................ 
T:............................

131

Monitoring HIV/AIDS awareness of workers, 
providing the Employer with access to information 
including making available all reports, thoroughly 
completed and reflecting the correct information, for 
the duration of the construction period and close 
out, all in accordance with the HIV/AIDS 
Specification
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ItemCategory: Fixed F:........................................................132

SUMMARY OF CATEGORIES

ItemCategory: Value V:........................................................133

ItemCategory: Time T:..........................................................134
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