
Pricing Schedule for the Completion of Cwecweni SSS_ Provision of Classrooms and Associated site works Cwecweni SSS

Note: Tenderers to note that this pricing schedule is indicative and must be read and completed in conjuction with the works information provided

Item # Description Unit Qty Rate Amount

Section 1: PRELIMINARIES and GENERAL

1

Allow for the preliminaries and general. Prices to include all 

applicable contract clauses, fixed, time based and value related 

components. All applicable and relevant OHS items as per the 

prevailing latest regulations must be adhered to and priced for 

accordingly. Item 1 -                                         

Section 1 Total -                                         



Section 2: BUILDING WORK Cwecweni SSS

Alterations:

1

Allow fo the complete demolition of existing pit toilet including 

desludging pits, breaking down and filling them up including 

rehabilitating ground. Sum 1 -                                         

New buildings:

1

Construction of a New brick and mortar 3 Classroom Building 

with a HOD office and storage area complete with earthworks 

and foundations, superstructure, roofs, rainwater goods and 

applicable finishes. Buildings must be designed and built to 

comply with the Minimum Uniform Norms and Standards for 

public school infrastructure and priced  accordingly.                                                                                                                                                              

The national Building Regulations must be fully adhered to. Sum 1 -                                         

2

Allow for the supply and installation classroom furniture 

(teacher's desks + chairs and learners desks and chairs), HOD 

office furniture and storage cabinets complete with appropriate 

shelving to storage area. Item 1 -                                         

3

Construction of New brick and mortar toilet buildings to 

accomodate Girls, Boys and Eductaors ( minimum 3 separate 

buildings) complete with earthworks and foundations, 

superstructure, roofs, rainwater goods and applicable finishes. 

Buildings must be designed and built to comply with the 

Minimum Uniform Norms and Standards for public school 

infrastructure and priced  accordingly.                                                                                                                                                              

The national Building Regulations must be fully adhered to. Sum 1 -                                         

Section 2 Total -                                         

Section 3: EXTERNAL WORKS

1

Construction of reinforced concrete walkways linking the new 3 

classroom building to the rest of the school, aprons, V drains 

and storm water discharge point, etc. complete with 

landscaping and grassing where necessary. Item 1 -                                         

2

Construction of rain water tank stands complete, including the 

supply, install and connection of rain water tanks (5000l).                                                                                        

Note: All tanks must be filled with clean drinking water at 

Practical Completion No 4 -                                         

3

Contractor to allow for the design and installation of a water 

reticulation network from tanks to drinking fountains Sum 1 -                                         

4 Contruction of drinking fountains Sum 1 -                                         

5

Allow for the Contruction of septic/conservacy tank with enough 

capacity to last for a minimum 1 year without servicing. Sum 1 -                                         

Section 3 Total -                                         



Cwecweni SSS

Section 4: PROVISIONAL SUMS

Note: All amounts to be used in full or partly with instruction of the client.

ELECTRICAL INSTALLATION

1

Allow a sum of R 750 000.00 (Seven Hundred and Fifty 

Thousand rands) for the provision and complete installation of 

electricity to the new buildings and converted kitchen Item 1.00              750,000.00                            750,000.00                            

Profit 

Attendance

COMMUNITY LIASON OFFICER

2

Allow a sum of R 61 250.00 (Sixty One Thousand Two 

Hundredand Fifty rands) for the appointment of CLO. Item 1.00              61,250.00                              61,250.00                              

Profit 

Attendance

PROJECT STEERING COMMITTEE

3

Allow a sum of R 24 000.00 (Twenty Four Thousand rands) for 

a maximum of 5 PSC members.                                                                                                                   

Note: Allowance is mainly transportaion and lunch for the 

unemployed PSC members Item 1.00              24,000.00                              24,000.00                              

Profit 

Attendance

Section 4 Total



Cwecweni SSS

Section 5: BUDGETARY ALLOWANCE

DESIGN CONSULTANTS

Note: Design team to be managed by and paid by the 

contractor. All disciplines are perform from stage 1 to stage 7 

of the FIPDM. All tendered resources must be Professionally 

Registered

4 Architects [Pr Arch or Pr Tech Arch] Item 1 -                                         -                                         

5 Civil and Structural [Pr Eng or Pr Tech Eng] Item 1 -                                         -                                         

6 Electrical and Mechanical [Pr Eng or Pr Tech Eng] Item 1 -                                         -                                         

7 Geotechnical Engineer [Professionally Registered] Item 1 -                                         -                                         

MONITORING CONSULTANTS:

Note: Monitoring team to be managed by and represent the 

client and be independent of the contractor and paid via the 

contractor or directly by the client. All disciplines are perform 

from stage 1 to stage 7 of the FIPDM. All resources must be 

Professionally Registered

8 Quantity Surveyor/PA [PrQS] Item 1 385,000.00                            385,000.00                            

9 OHS Consultant [SACPMP Professionally Registered] Item 1 175,000.00                            175,000.00                            

10 Social Facilitator Item 1 140,000.00                            140,000.00                            

11

Clerk of Works [Diploma or B. Degree Built Environment_ Civil 

or Building with 5years min experience] Item 1 210,000.00                            210,000.00                            

Section 5 Total



Cwecweni SSS

SUMMARY

1 Section 1: PRELIMINARIES and GENERAL -                                         

2 Section 2: BUILDING WORK -                                         

3 Section 3: EXTERNAL WORKS -                                         

4 Section 4: PROVISIONAL SUMS -                                         

5 Section 5: BUDGETARY ALLOWANCE -                                         

CONTINGENCY

6

Allow a sum of R 750 000.00 (Seven Hundred Fifty Thousand 

rand) for contingencies to be used at the client's descretion. To 

be deducted partly or in full by the client. 750,000.00                            750,000.00                            

Sub- TOTAL

7 vat 15% -                                         

TOTAL CARRIED TO FORM OF OFFER -                                         


