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Notes:

The Tender Document must be submitted as a whole. All forms must be properly completed as required
and the document shall not be taken apart or altered in any way whatsoever.

All forms must be duly completed in black ink as required.

The list of returnable documents, which consists of forms and schedules to be completed and company
specific certificates and information pages to be attached, comprise the following:
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PART 1: AGREEMENT AND CONTRACT DATA

JBCC Principal Building Agreement (Edition 4.1 Code 2101 of March 2005) issued by the
Joint Building Contracts Committee Inc. (including amendments).

Document Title No of
reference pages

C1.1 | Form of Offer and Acceptance 4
C1.2 | Contract Data 1
C1.2.1 | Conditions of Contract 5
C1.2.2 | Contract Specific Data 6
C1.3 | Construction Guarantee 4

Total number of pages 20
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‘ Cl.1 FORM OF OFFER AND ACCEPTANCE

C1.1.1 Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of: Tender No. RFP 184/2024 APPOINTMENT OF A CONTRACTOR FOR THE
DESIGN AND CONSTRUCTION OF LURHWAYIZO SENIOR SECONDARY SCHOOL IN THE
EASTERN CAPE.

The tenderer, identified in the offer signature block, has examined the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted
the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the service provider
under the contract including compliance with all its terms and conditions according to their true intent
and meaning for an amount to be determined in accordance with the conditions of contract identified in
the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the service
provider in the conditions of contract identified in the contract data.

Signature

For the tenderer

Name of Tenderer
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| Cl1.1 FORM OF OFFER AND ACCEPTANCE (Continued)

C1.1.2 Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer’s
offer. In consideration thereof, the Employer shall pay the service provider the amount due in accordance with
the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an
agreement between the employer and the tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)
Part C2: Pricing data

Part C3: Scope of work.

Part C4: Site information

and the schedules, forms, drawing and documents or parts thereof, which may be incorporated by reference
into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to
and forming part of this Agreement. No amendments to or deviations from said documents are valid unless
contained in this Schedule, which must be duly signed by the authorized representatives of both parties.

The Tenderer shall deliver the security in terms of Clause 14 of the JBCC 2005 within the period stated in the
contract Data, and he shall, immediately after receiving a completed copy of this Agreement, including the
Schedule of Deviations (if any), contract the Employer’s agent (whose details are given in the Contract Data)
to arrange the delivery of any other bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the Conditions of Contract identified in the Contract Data, within 14 days of the date on
which this Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms
shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the Tenderer (now Contractor) within five days of the date of such receipt notified the Employer in writing
of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding
contract within parties.

SIgNAIUNE .

NaME e e

CaAPACIY L

for the

Employer Development Bank of Southern Africa Limited
1258 Lever Road, Headway Hill,
Midrand, Gauteng Province

Name of withness . ... .. .

Signature of witness .. ... ... ... Date...................
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Schedule of Deviations

The extent of deviations from the Tender documents issued by the Employer prior to the Tender closing date
is limited to those permitted in terms of the Tender Data and the Conditions of Tender.

A Tenderer’s covering letter will not necessarily be included in the final contract document. Should any matter
in such letter, which constitutes a deviation as aforesaid becomes the subject of agreements reached during
the process of offer and acceptance, the outcome of such agreement shall be recorded here.

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the Tender documents and which it is agreed by the Parties becomes and obligation of the contract
shall also be recorded here.

Any change or addition to the Tender documents arising from the above agreements and recorded here shall
also be incorporated into the final draft of the Contract.

L SUD G . L o
DEtallS . . . ot

B U O . . o
DetallS . . . .

A SUDJECE . . .
DEtallS . . . o e

D SUD B . .
Details . . . .

By the duly authorized representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from the amendments to the
documents listed in the Tender Data and addend thereto as listed in the Tender Schedules, as well as any
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during
this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the Tender documents and the receipt by the Tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this Agreement.
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For the Tenderer:
SIgNALUIE(S) vt e
NaME(S) it e

CapacCity e

Name of TeNderer . ... ...
AdAress of TENAEIEr . . . .ot e e
=T TSI 11 1T

Signature of withess . . ... ... Date .......... .. ... .

For the Employer:
SIGNAtUIE(S) . v v v
NaME(S) e

CapacCity e

Name of Employer:  Development Bank of Southern Africa Limited

Address of Employer 1258 Lever Road, Headway Hill, Midrand, Gauteng Province

NAME Of WIlNESS ..o e e ettt e e et eas

Signature of witness ... ... ... Date ........................
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| Cl.2 CONTRACT DATA

Document Title No of
reference pages
C1.2 | Contract Data 1
C1.2.1 | Conditions of Contract 5
C1.2.2 | Contract Specific Data 6
C1.3 | Construction Guarantee 4
Total number of pages 16
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Cl21 CONDITIONS OF CONTRACT

GENERAL CONDITIONS OF CONTRACT

The Conditions of Contract are clauses 1 to 41 of the JBCC PRINCIPAL BUILDING AGREEMENT,
EDITION 4.1 CODE2101 MARCH 2005 published by the Joint Building Contracts Committee.

Copies of these conditions of contract may be obtained from the Association of South African Quantity
Surveyors (011-3154140), Master Builders Association (011-205-9000; 057-3526269) South African
Association of Consulting Engineers (011-4632022) or South African Institute of Architects (051-
4474909; 011-4860684; 053-8312003;)

The JBCC Principal Building Agreement makes several references to the Contract Data for specific data,
which together with these conditions collectively describe the risks, liabilities and obligations of the
contracting parties and the procedures for the administration of the Contract. The Contract Data shall
have precedence in the interpretation of any ambiguity or inconsistency between it and the JBCC
Principal Building Agreement.

Each item of data given below is cross-referenced to the clause in the JBCC Principal Building Agreement
to which it mainly applies.

The Conditions of Contract make several references to the Contract Data for specific data, which together
with these conditions collectively describe the risks, liabilities and obligations of the contracting parties
and the procedures for the administration of the Contract. The Contract Specific Data shall have
precedence in the interpretation of any ambiguity or inconsistency between it and the Conditions of
Contract or the Special Conditions of Contract.

The Contract Specific Data, General and Special Conditions of Contract shall have precedence over the
Drawings, Scope of Work and Standardised Specifications in the interpretation of any ambiguity or
inconsistency.

CIDB B.U.l.D PROGRAMME

A condition of contract is that:

a) The contractor shall achieve in the performance of the contract the Contract Skills Development
Goal (established in the CIDB Standard for Developing Skills through Infrastructure
Contracts, published in Gazette Notice No 43495 of 3 July 2020).

b) The contractor shall achieve in the performance of the contract the Contract Participation Goals
(CPG) relating to the engagement of targeted enterprises as established in the CIDB Standard
for Indirect Targeting for Enterprise Development through Construction works Contracts Gazette
Notice No 36190 of 25 February 2013.
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SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions
of Contract shall amplify, modify or supersede, as the case may be, the Conditions of Contract of JBCC
2005 to the extent specified below, and shall take precedence and shall govern in the interpretation of
any ambiguity or inconsistency between it and the Conditions of Contract.

The clauses of the Special Conditions hereafter are humbered “SCC” followed in each case by the
number of the applicable clause or sub clause in the JBCC 2005, and the applicable heading, or (where
a new special condition that has no relation to the existing clauses is introduced) by a number that follows
after the last clause number in the Conditions, and an appropriate heading.

The Forms included in the JBCC Edition 4.1, Code 2101, March 2005 (“*JBCC2005”), are replaced with
the Forms included in this Tender Document.

2. AMENDMENTS TO THE JBCC 2005 CONDITIONS OF CONTRACT
SCC11 Definitions and Interpretation

Add the definition of “contractor insolvency event” after "works completion”:
Contractor Insolvency Event means, and is considered to occur if:

(i) the Contractor commits an act which, if committed by an individual, would constitute an act of
insolvency within the meaning of Sections 8 or 9(3)(a)(v) of the Insolvency Act 24 of 1936, as amended,
or any equivalent legislation in any jurisdiction to which it is subject;

(i) the Contractor begins negotiations or takes any other step with a view to generally deferring, re-
scheduling or otherwise re-adjusting all or a material part of its indebtedness or proposes or makes a
general scheme, arrangement, assignment, or composition with or for the benefit of its creditors or a
moratorium is proposed or agreed in respect of or affecting all or a material part of its indebtedness;

(i) the Contractor makes an application to court for business rescue supervision or for its winding-up
(whether provisionally or finally);

(iv) a court of competent jurisdiction grants an order winding-up Contractor (whether provisionally or
finally) or makes an order placing the Contractor under business rescue supervision;

(v) an application or other legal process (including the filing of any document commencing judicial
process) is issued seeking an order for the winding-up of the Contractor (whether provisionally or finally)
or liquidation (whether provisionally or finally) the Contractor under business rescue supervision, except
for so long as such application or other legal process is being contested in good faith and by appropriate
means or except for the bona fide purpose of reconstruction, amalgamation, reorganisation, merger or
consolidation; or

(vi) a resolution is passed by:

a) the shareholders of the Contractor for the winding-up of the Contractor, whether by way of a members’
or creditors’ voluntary winding-up; or

b) the board of the Contractor for the Contractor to voluntarily begin business rescue proceedings and
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place himself under business rescue supervision.

SCC 1.5 The following new paragraphs are added after clause 1.5.6:

1.5.7 References to any party to this agreement include its successors or permitted assigns;
1.5.8 References to the contractor include the obligations of its personnel,

1.5.9 References to “month” shall be to a calendar month;

1.5.10 References to any amount shall mean that amount exclusive of VAT, unless the amount expressly
includes VAT,

1.5.11 References containing terms such as “best endeavours" when used in connection with an
obligation of either party, means taking in good faith and with due diligence all reasonable steps to
achieve the objective and to fulfil the obligation at the earliest possible time, including doing all that a
reasonable and prudent owner or provider of design and construction services in comparable
circumstances would do.

1.5.12 If a definition imposes substantive rights and obligations on a party, such rights and obligations
shall be given effect to and shall be enforceable, notwithstanding that they are contained in a definition;

1.5.13 Where any word is defined within the context of any particular clause in this agreement, that word,
unless it is clear from the clause in question that that word has limited application only to the relevant
clause, shall bear the meaning ascribed to it for all purposes in terms of this agreement, notwithstanding
that that word has not been defined in clause 1.1;

1.5.14 Words defined in this agreement shall bear the same meanings in any annexes or schedules to
this agreement unless the annexes or schedules contain their own definitions of such words;

1.5.15 Where any number of days is prescribed, those days shall be reckoned exclusively of the first and
inclusively of the last day unless the last day falls on a day that is not a working day, in which event the
last day shall be the next succeeding working day;

1.5.16 Words and abbreviations that have well known technical or trade meanings are used in the
agreement in accordance with such recognized meanings;

1.5.17 The rule of construction that if general words or terms are used in association with specific words
or terms that are a species of a particular genus or class, the meaning of the general words or terms shall
be restricted to that same class shall not apply, and whenever the word "including” is used followed by
specific examples, such examples shall not be interpreted so as to limit the meaning of any word or term
to the same genus or class as the examples given;

1.5.18 The rule of construction that the agreement shall be interpreted against or to the disadvantage of
the party responsible for the drafting or preparation of this agreement shall not apply.”

SCC 1.10 Add the following new Clause:

“SCC 1.10 The copyright in all contract documents, contract drawings and records
(irrespective of who prepared any of the aforesaid) related in any manner to the works shall
vest in the employer and the contractor shall not furnish any information in connection with
the works to any person or organization without the prior written approval of the employer
to this effect other than subcontractors appointed for purposes of this agreement.”

SCC 1.11 Add the following new Clause:
Any provision in this agreement that is or may become illegal, invalid or unenforceable in any jurisdiction
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shall be ineffective to the extent of such prohibition or unenforceability in such jurisdiction and
shall be treated as severed from the balance of this agreement in such jurisdiction, without
invalidating the remaining provisions of this agreement in such jurisdiction or affecting it in
any other jurisdiction

Delete sub-clause 3.5
Replace the second sentence starting in line 2 with the following:

“The contractor shall keep a copy of all drawings, schedules, unpriced bills of
guantities/lump sum document, contract instructions, minutes of site and other
meetings, health and safety files as specified in the scope of work, risk register, claims and
variation order register, labour records and subcontractors contracts on the site to which the
employer, principal agent and agents shall have access at all times. The employer has
the right to call for such further information from the contractor it deems necessary in the
event it carries out any investigation or audit into potential fraud, corruption, fronting, health
and safety incidents or verifying information the contractor has to supply to the employer in
terms of this agreement. The Contractor shall ensure a similar right for the Employer with its
subcontractors.

In sub-clause 3.10 in the first line replace “principal agent” with “employer”
Clauses 4.1, 4.2 and 4.3 are deleted and replaced or amended as follows:

“4.1 The contractor shall be responsible for the design of the works, including for any
temporary works. The contractor shall be responsible for the primary coordination of design
elements. All designs must be submitted to the principal agent and employer for approval
prior to construction of the works.

4.2 The contractor shall be responsible for any design of works undertaken by any
subcontractor, including nominated or selected subcontractor.

4.3 in second line delete the word “selected”
COMPLIANCE WITH LAWS AND REGULATIONS
Add the following:

“7.3 The Occupational Health and Safety Act No. 85 of 1993 and the Construction
Regulations 2014 will in all respects be applicable to this contract. All obligations in respect
of health and safety requirements of the Contractor are set out in the Scope of Work”

Contractor’s liability as mandatory

“Notwithstanding any actions which the employer may take, the contractor accepts sole
liability for due compliance with the relevant duties, obligations, prohibitions, arrangements
and procedures imposed by the Occupational Health and Safety Act, 1993 (Act 85 of 1993),
and all its regulations, including the Construction Regulations, 2014, for which the contractor
is liable as mandatory. By entering into this agreement it shall be deemed that the parties
have agreed in writing to the above provisions in terms of Section 37 (2) of the Act and will
enter into the mandatory agreement as set out in the Scope of Work. This clause will be
sufficient to establish the mandatory obligations of the contractor in the event the parties fail
to execute the aforesaid mandatory agreement.”

Amend sub-clause 14.1

Page 13 of 52
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Retain sub-clause 14.1 but amend to read: “The employer shall have the right to choose the
security to be provided in terms of 14.3 or 14.4 as stated in the schedule. The contractor
shall provide the security required or chosen by the employer in the schedule substantially
in the format prescribed in the tender documents that the contractor submitted a tender offer.
The required security shall be provided in the time period prescribed by the employer in the
conditional letter of acceptance of the contractor’s tender offer.

Amend sub-clause 14.3

Retain clause 14.3 but in the last line of sub-clause 14.3.1 replace “twelve point five (12.5%)”
with “ten (10%)”.

Amend sub-clause 14.4

Retain clause 14.4 but in the last line of sub-clause 14.4.1 replace “seven point five (7.5%)”
with “ten (10%)”.

Add sub-clause 14.7(a) before clause 14.7:

The construction guarantee provided by the contractor shall remain valid for the term of
the agreement . In case of extensions, the security must also be extended or replaced by
another construction guarantee of the same value, with an effective term equal to the term
of extension. If the contractor fails to keep a valid security for the duration of the agreement,
the principal agent shall deduct an amount of 10% from each interim payment certificate
and withhold the amount until the contractor provides a valid construction guarantee. Once
the contractor provides the valid construction guarantee, the principal agent will then
release the amount held from each payment certificate in the next payment certificate.

Notwithstanding the aforesaid, the employer reserves the right to cancel the agreement if
the contractor fails to submit a valid guarantee, acceptable to the employer, within 28 days
of the principal agent request.

Amend sub-clause 14.7

Retain sub-clause 14.7 but in sub-clause 14.7.1 in the third line amend “two point five (2.5%)”
to read “five (5%)”.

Add sub-clause 14.9

“A payment reduction of five (5%) of the value of each payment certificate up to a maximum
of five (5%) of the contract sum will be applied until practical completion. At practical
completion the amount withheld will be reduced to two point five (2.5%), which amount will
reduce to nil (0%) when the final account is issued. The employer reserves the right to use
retention money to correct defects where contractor fails to correct, fails or refuses to pay
service provides or its subcontractors.

SCC15.1.1 Amend sub-clause 15.1
In sub-clause 15.1 replace “principal agent” with “employer”
SCC 19 Delete clause 19 in its entirety and replace it with the following:
19.1 The contractor does not cede, delegate or assign any of its rights or obligations to any person.
19.2 Notwithstanding the above, the employer may, on written notice to the contractor, cede and
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delegate, handover, its rights and obligations under this contract to a Related Party or a Client
of the employer. On cession the Client becomes the employer and takes full responsibility.
For the purpose hereof the above clause:

a “Related Party” means any entity that directly or indirectly, through one or more
intermediaries, controls or is controlled by, or is under common control with the employer and
includes any other “Organ of State” as defined in section 239 of the Constitution of the
Republic of South Africa, 1996 and any entity or Organ of State for whom the Employer
carries out the works or acts as an implementing agent, (“control” means the beneficial
ownership of the majority in number of the issued equity of any entity (or the whole or majority
of the entity’s assets), and/or the right or ability to direct or otherwise control the entity or the
votes attaching to the majority of the entity’s equity and “controlled” or “under common
control” shall have a similar meaning); and

Client means the owner, funder and or sponsor of the project and or programme managed in
terms of the MOA between the Client and DBSA.

Amend clause 23
Add sub-clause 23.3

“The contractor may not subcontract the whole of the work without the written instruction or
approval of the employer. In such event the employer may require the contractor to cede
the contract to the subcontractor.”

Add sub-clause 23.4

“The subcontractors appointed by the contractor to comply with the developmental and
transformation requirements from the employer in terms of applicable legislation, including
but not limited to the Preferential Procurement Policy Framework Act, 5 of 2000, and
regulation thereto, will be domestic subcontractors for purposes of this agreement, and sub-
clauses 23.1 and 23.2 will apply accordingly.

Add new clause 23.5

The contractor shall submit the agreements and the supporting documents to
subcontracting agreements for each of its domestic subcontractors to the principal agent
and the employer at least 30 (thirty) days prior to such domestic subcontractor commencing
with the works on site, failing which the contractor shall be in breach of the contract. The
contractor may redact all commercially sensitive information from these agreements.

“supporting documents to subcontracting agreements” means the following:

Certified Copy of valid B-BBEE Certificate/ Affidavit;

Copy of valid/ active CIDB registration in the case of construction work.;

Copy of valid/ active registration to application regulatory institutions (where stipulated) in
the case of professional services work;

A valid and active Tax Compliance Status Pin issued by South African Revenue Services.
Submission of National Treasury Central Supplier Database (CSD) Summary Report.
Add New Clause 23.6

Contractor’s failure to pay subcontractors

If the contractor fails to make payment of any amount due and payable to a subcontractor
(“the Subcontractor Debt”) and the principal agent considers that the Subcontractor
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Debt has an adverse impact(s) on the progress of the works or the obligations of the
contractor under the agreement, the principal agent may request evidence of payment to
the subcontractor. In the absence of such evidence, the employer may (at its own
discretion) pay the Subcontractor Debt directly to the subcontractor concerned. Such
payment is, for all purposes under the agreement, regarded as a payment made on behalf
of the contractor and at the request of and with the approval and consent of the contractor,
as a payment towards the contract sum. As such, payment to the contractor shall be less
the payment to the subcontractor.

All adverse effects as a result of or arising from the Subcontractor Debt does not entitle the
contractor to any cost or time under this agreement.

The employer is indemnified from any direct or indirect damages arising from the principal
agent making payment directly to subcontractors, of the Subcontractor Debt.

SCC Replace reference to “36.3” at end of sentence with “36.0”
30.1
sce Sub-clause 31.9# is hereby amended by the substitution of the words "twenty-one (21)
31 04 calendar days" in the first line by the words "thirty (30) calendar days”.
Add new clause 39A Cancellation by the Employer- For any reason.
sce Notwithstanding any clause to the contrary, on cancellation of this agreement by the employer, or
339A for any reason whatsoever, the contractor shall on written instruction by the principal agent or the
employer, discontinue with the works on a stated date and withdraw itself from the site. The
contractor shall not be entitled to refuse to withdraw from the site on the grounds of any lien or right
of retention or on the grounds of any other right whatsoever.
sce Delete “Payment shall be subject to the employer giving the contractor a tax invoice for the amount
due.”
3112 ¢
#
SCC Delete the words in sub-clause 34.13 “subject to the employer giving the contractor a tax invoice
34.13 for the amount due”
SCC Retention of clause in respect of dispute settlement to be retained in its original form not applying
40.0 the state clause amendments.
SCC Clause 41 State Substitutions is amended as set out below with reference to sub-clause 41.1 or the
41.0 original clause number stated therein.
In sub-clause 41.1.3 the definition for CONSTRUCTION PERIOD is amended to read:
CONSTRUCTION PERIOD means the period commencing on the date the contractor takes
possession of the site to the date the certificate of practical completion is issued.
clause 39.2 to be amended as follows:
delete the third sentence and replace with the following:
Page 16 of 52
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“The employer shall pay the contractor all

amounts due in terms of the contract for work

completed at the date of termination or cancellation in terms of this clause 39.2, including retention
money after deducting any amounts due to the employer. The employer will also return any
guarantees still valid to the contractor after such cancellation.”

Clauses 39.2.1 to 39.2.3 no clause
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|C1.2.2

CONTRACT SPECIFIC DATA

Part One - Data provided by the Employer

42.1.1

42.1.2

Volume 3 of 3
The Contract

The Employer is the Development Bank of Southern Africa Limited
The address of the Employer is:

Address (physical): 1258 Lever Road, Headway Hill, Midrand, 1685
Address (postal): P.O. Box 1234, Halfway House, Midrand, 1685
Telephone: (011) 313 3911

Facsimile: (011) 313 3086

The Principal Agent: (Only to be inserted at contracting)
Telephone: Only to be inserted at contracting)
Facsimile: (Only to be inserted at contracting)
Electronic mail: (Only to be inserted at contracting)
Address (physical): (Only to be inserted at contracting)

Address (postal): (Only to be inserted at contracting)
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42.2.1

The Works to be carried out by the Design
mainly the following but is not limited to:

and Build Contractor under this Contract comprise

SCHEDULE OF ACCOMMODATION

SCHOOL DESIGN POPULATION

NOTES

Grade Number of learners
8 48

9 37

10 25

11 15

12 10

Total 135

School Classification: Large School

Latest enrolment figures, number of staff
and school subject offering to be
verified at site evaluation.

RATIONALISATION & RE-ALIGNMENT STATUS

NOTES

School Phase: Senior Secondary School

Grade 8 - 12

IA and PSP to provide prototype designs
for approval by the client ECDoE as this is
deemed to be a new school

TEACHING AND LEARNING SPACES, SUPPORT AREAS & BUILDING
SERVICES

NOTES

SOl 601 — WATER INFRASTRUCTURE

Upgrade water supply and reticulation throughout the site, to support all
new structures where applicable:

New connection to existing municipal water supply.
Investigate water pressure, yield and quality to sustain a flush-
toilet system.

Provision of rainwater tanks and stands. Connect to
rainwater goods for harvesting of rainwater. Install vandal
proof taps to all tanks.

Investigate Borehole water supply and Elevated Tank where
the Municipal yield and pressure testing fails or is proven
to be unreliable.

Stormwater Management. An open channel system is

preferred

As per National Building Regulations
SANS 10400.

As per Minimum Uniforms Norms and
Standards for Public School
Infrastructure.

SOl 602 — ELECTRICITY INFRASTRUCTURE

Upgrade electricity supply and reticulation throughout the site and to
support all new structures, complete with testing and commissioning.

As per National Building Regulations
SANS 10400.

As per Minimum Uniforms Norms and

Volume 3 of 3
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e Include perimeter lighting.

e Provide secured Solar Geysers for food preparation areas.

Standards for Public School

Infrastructure.

TEACHING AND LEARNING SPACES, SUPPORT AREAS & BUILDING
SERVICES

NOTES

SOI 603 — SANITATION

Reconcile number of existing ablutions facilities with the current
school population.

The existing ablution facilities under Mvula Trust as
follows:

1. Staff — 4 toilets
2. Girls — 12 toilets

3. Boys — 6 toilets and 6 urinals

Total = 22 toilets (toilets are enough)

Investigate water pressure, yield and quality of municipal water supply
to sustain a flush-toilet system..

Refer to Minimum Uniforms Norms and
Standards for Public School

Infrastructure.

The design of the any additions to the
school toilets must maximise natural
lighting and ventilation.

As per National Building Regulations
SANS 10400.

SOI 605 = MAINTENANCE

Every effort must be made to salvage existing buildings, which are to
undergo general maintenance as part of the intended works.

NOTE: The conversion of the buildings will depend on the approved
SDP, since some buildings might be demolished due to their position vs
the current scope of work.

As per National Building Regulations
SANS 10400.

As per Minimum Uniforms Norms and
Standards for Public School

Infrastructure.

NSOI 609 — ADDITIONAL CLASSROOMS — NEW BUILDINGS

14 * x 60m?2 Ordinary Brick & Mortar Classrooms. (Store included in
footprint)

Every effort must be made to salvage existing buildings, which are to
undergo maintenance as part of the intended works.

Refer to Minimum Uniforms Norms and
Standards for Public School
Infrastructure to reconcile number of
classrooms with confirmed
enrolment. *

As per National Building Regulations
SANS 10400.

Include staff and learner desks chairs,
storage cabinets and shelving.
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Building Work

e All the buildings consists mainly of brick wall structure on concrete raft foundations,
profiled sheet iron roof covering with coloured finish on one side on timber roof structure.

¢ The buildings are finished internally mainly with facebrick, plaster and paint, with some
tiling and externally with facebrick work, suspended and screwed up ceilings, vinyl
sheet and porcelain tile flooring. Mild steel window frames and steel door frames with
timber doors.

External Works

e Site works are mainly bulk earthworks, walkways, court yards, landscaping and paving
adjacent to the buildings, water supply, sewerage, stormwater, roads, two combi-
courts, boundary fence, gates, etc.

Electrical Installation

e Electricity Bulk Supply 100kVA

e General electrical installation, distribution and reticulation
Mechanical Installation

e The Domestic Cold Water Supply

e Air conditioning and Ventilation in designated areas

e Fire protection system including hydrants, hose reels and fire extinguishers
e Water pumps and Storage tanks

Structural Engineering

e Foundation Systems and elements.
e Surface beds
e Water Tank Base

e Plinth
The aforesaid information serves only as a guide to Bidders, but if more detailed information is
required, the drawings can be viewed at the Office of the Architects.

42.2.2 | Refer document C4 — Site Information C

42.2.3 | The Works or installations to be undertaken by direct contractors comprises
Complete construction works. Not applicable

42.2.4 | The Employer is an organ of State

Volume 3 of 3
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. The interest rate as determined by the Minister of Finance, from time to time, in terms
of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) will

apply.
. Lateral support insurance is not to be affected by the contractor

. Payment will be made for materials and goods

. Extended defects liability period will apply to the following elements: Not applicable

42.2.5

Possession of the site is to be given within three days of the contractor providing the employer
with construction guarantees in accordance with the provisions of 14.0 and the Contract has
been signed by both parties. Appointed Construction Health and Safety Agent to approve the
Principal Contractors Health and Safety plan and to compile and submit Construction Work
Permit application documentation to Department of Employment and Labour at least 30 days
prior to commencement of construction works.

42.2.6

The period for the commencement of the works after the contractor takes possession of the
site is 7 working days.

42.2.7

Completion:
For the works as a whole:

The date for practical completion shall be twenty-four (24) months from the Site Handover
Meeting. Specific completion dates will be advised at project kick-off.

The penalty per calendar day to be calculated as per the “Public Works QS 002 Procurement
Documentation Guidelines for Building Contracts dated February 2021” formula on calculations
of penalties up to a maximum of 10% of the contract sum.

Thereafter, the employer shall have a right during the identified delay period to intervene and
accelerate the work or appoint a third party to assist or complete the works to reach practical
completion at the planned period. The cost of the appointed third-party work shall be borne by
the contractor. The Employer may at its own discretion terminate this agreement if the
contractor’s penalties reach the maximum of 10% of the contract sum.

42.2.8

Sectional completion is not applicable.

42.2.9

The law applicable to the agreement shall be that of the Republic of South Africa.

42.3.1

Contract works insurance (construction guarantee) is to be affected by the contractor for a sum
not less than the contract sum plus 10%.

42.3.2

The supplementary insurance is required. Such insurance shall comprise a Coupon Policy for
Special Risks issued by the South African Special Risk Insurance Association. (SASRIA)

42.3.3

Public liability insurance to be affected by the contractor for the sum of R10 000 000.00 (ten
million rand) per event without a limit on a number of events with a deductible in an amount that
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the contractor deems appropriate.

42.3.4 | Lateral Support insurance: Deemed Not Applicable

42.4.1 | A waiver of the contractor’s lien or right of continuing possession is required.

42.4.2 | One copy of the construction documents is to be supplied to the contractor free of charge.

42.4.3 | Bill of Quantities/-ump-Sum-decumentschedule-ofrates drawn up in accord: See C2.1

42.4.5 | JBCC Engineering General Conditions are not to be included in the contract document.

42.4.6 | CPAP shall only be applicable to works that progress to later than twelve (12) months from
commencement date. Where the period is prolonged beyond the first twelve months due to the
delay or non- performance by the employer, the CPAP shall be applicable; however where the
period is extended due contractor’s failure to perform or delay caused by the contractor CPAP
shall not be applicable. The contract value is to be adjusted using CPAP indices. The base
month to be used to calculate CPAP is tender closing date. The value of the certificates issued
shall be adjusted in accordance with the JBCC Contract Price Adjustment Schedules, from the
thirteenth month of the works.

The preliminaries amounts shall be paid in terms of Option A and the contractor shall

4254 not have the right to select Option B.

31.3 The issue of an interim payment certificates shall be done no later than the 20" of each month.

29.1.1  The contractor shall allow eleven (11) working days during the contract period per 6 months
for the adverse effect of weather conditions and shall not be entitled to a revision of the date for
Practical Completion for delays suffered by adverse weather conditions.

14.5 The employer will not provide advanced payments against an advanced payment guarantee

14.2 The construction guarantee is to be a fixed construction guarantee. It is and shall be 10% of the

and contract sum until practical completion and 5% until final completion.

14.4

40.0 Dispute resolution shall be by adjudication. If a dispute is unresolved by adjudication the dispute
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[c1.2 CONTRACT DATA (Continued)

Part Two — Data provided by the Contractor
Completion of the data in full, is essential to create a complete contract.

Statements e The Contractor is
given in all Clause 42.5.1: NamMe . . . ..ottt e e e e e
contracts

The physical address, postal address, e-mail address and/or fax number
where the Contractor will receive notices.
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C1l.3 CONSTRUCTION GUARANTEE

Pro-Forma JBCC Fixed On Demand Performance Guarantee

To: The Development Bank of Southern Africa Limited

Dear Sirs

Reference No. [e] [Drafting Note: Guarantor/Bank reference number to be inserted]

Performance Bond: [Drafting Note: Name of Contractor to be inserted]

Employer: Contract Reference - [e] [Drafting Note: Contract reference number to be inserted]

1. In this Guarantee

111

1.1.2

1.1.3

114

1.15

1.1.6

1.1.7
1.1.8

The following words and expressions have the following meanings:

“Guarantor” - means [e], [®] Branch, (Registration No. [e]); [Drafting Note:
Name of Guarantor to be inserted] [*] Financial Services Board Registration
number

“Guarantor's Address” - means [e]; [Drafting Note: Guarantor’s physical
address to be inserted]

“Contract” - means the written agreement entered into between the Employer
and the Contractor on or about [e] [¢] 201[e] (Contract Reference No. [e]), as
amended, varied, restated, novated or substituted from time to time; [Drafting
Note: signature date and Contract reference number to be inserted]

“Contractor” - means [e] a [e] registered in accordance with the laws of [e] with
registration number [e]; [Drafting Note: Name and details of Contractor to be
inserted]

“Employer” - means The Development Bank of Southern Africa Limited, a juristic
person in terms of section 2 of The Development Bank of Southern Africa
Act,13 of 1997;

“Expiry Date” - means the date when the certificate of final completion is issued
for the whole of the works;

“this Guarantee” - means this document;

“This Guaranteed Sum” — means, subject to clause 4, the sum of [e - figure]
([e - words]) [Drafting Note: Maximum aggregate Guarantee amount (not
exceeding 10.0% of the total of the Prices as at the Contract Date) to be
inserted] which amount will reduce with 50% when the Practical Completion
certificate is issued until Final Completion.

1.2 Words or expressions capitalized shall bear the same meaning as assigned to them
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2. At the instance of the Contractor, the Guarantor hereby confirms that we hold the Guaranteed
Sum at the disposal of the Employer, as security for the proper performance by the Contractor
of all of his obligations in terms of and arising from the Contract, and hereby irrevocably and
unconditionally both agree and undertake to pay to the Employer, on written demand from
the Employer envisaged in paragraph 3 below and received prior to the Expiry Date, any
amount or amounts as may be so demanded from time to time, subject to a maximum of the
Guaranteed Sum in the aggregate.

3. A demand for payment under this Guarantee shall be made in writing at the Guarantor’s
address or by email to the following email [...........cccooiiiiiiiiiiii, ] and shall:

3.1 state the amount claimed (“the Demand Amount”);

3.2 state that the Demand Amount is payable to the Employer in the circumstances

contemplated in the Contract:

4, The Guaranteed Sum may be reduced from time to time upon receipt by the Guarantor of
the Employer’s written certificate certifying the amount of such reduction and the Contractor’s
entitlement thereto under the Contract.

5. Notwithstanding the reference herein to the Contract the Guarantor acknowledges that:

5.1 the liability of the Guarantor in terms hereof is as principal and not as surety and the

Guarantor’s obligation/s to make payment:

51.1 is and shall be absolute and unconditional in all circumstances; and

5.1.2 is not, and shall not be construed to be, accessory or collateral on any basis

whatsoever;

5.2 the Employer shall be entitled to arrange its affairs with the Contractor in any manner
which it sees fit, without advising us and without affecting the Guarantor’s liability
under this Guarantee. This includes, without limitation, any extensions, indulgences,
release or compromise granted to the Contractor or any variation under or to the
Contract or termination of the Contract.

5.3 should the Employer cede its rights against the Contractor to a third party where such
cession is permitted under the Contract, then the Employer shall be entitled to cede
to such third party the rights of the Employer under this Guarantee on written
notification to the Guarantor of such cession.

6. The Guarantor’s obligations in terms of this Guarantee:

6.1 shall be restricted to the payment of money only and shall be limited to the maximum
of the Guaranteed Sum; and

6.2 shall not be discharged and compliance with any demand for payment received by
the Guarantor in terms hereof shall not be delayed, by the fact that a dispute may
exist between the Employer and the Contractor.
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7. This Guarantee:

7.1 shall expire on the Expiry Date until which time it is irrevocable;

7.2 is, save as provided for in 5.3 above, personal to the Employer and is neither
negotiable nor transferable;

7.3 shall be returned to the Guarantor upon the earlier of payment of the full Guaranteed
Sum or expiry hereof;

7.4 shall be regarded as a liquid document for, firstly, the purpose of demonstrating
and/or determining the amount due by the Guarantor to the Employer and, secondly,
obtaining any court order; and

7.5 shall be governed by and construed in accordance with the law of the Republic of
South Africa and shall be subject to the jurisdiction of the Courts of the Republic of
South Africa.

8. The Guarantor chooses the domicilium citandi et executandi for all purposes in connection

with this Guarantee at the Guarantor’s Address.
Signed at Date

For and behalf of the Guarantor, which signatories by appending their signatures warrant that they are
authorised to bind the Guarantor as above stated:

Guarantor Signatory 1: Guarantor Signatory 2:
Name: Name:

Capacity of Guarantor Capacity of Guarantor
Signatory 1: Signatory 2:

Witness: Witness:

(Printed Name of Witness) (Printed name of witness)

Guarantor’s seal or stamp
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PART 2: PRICING DATA

JBCC Principal Building Agreement, Edition 4.1 Code2101 March 2005, issued by the Joint
Building Contracts Committee Inc. (including amendments).

Document Title No of
reference pages

C2.1 | Pricing Instructions 2

C2.2 | Bill of Quantities 1

C.2.3 | Amendments, Qualifications and Alternatives by Tenderer 1

Total number of pages 4
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c21

PRICING INSTRUCTIONS

10.

The Bills of Quantities have been drawn up in accordance with the Standard System of Measuring
Building Work (as amended) published and issued by the Association of South African Quantity
Surveyors (Sixth Edition (Revised)), 1999. Where applicable the:

a) civil engineering work has been drawn up in accordance with the provisions of the latest
edition of SABS 1200 Standardized Specifications for Civil Engineering Works.

b) electrical work has been drawn up in accordance with the provisions of the Model Bills of
Quantities for Electrical Work, published by the South African Association of Quantity
Surveyors, (July 2005).

The agreement is based on the JBCC Series 2000 Principal Building Agreement, prepared by the
Joint Building Contracts Committee, Edition 4.1, March 2005. The additions, deletions and
alterations to the JBCC Principal Building Agreement as well as the contract specific variables
are as stated in the Contract Data. Only the headings and clause numbers for which allowance
must be made in the Bills of Quantities are recited.

Preliminary and general requirements are based on the various parts of SANS 1921, Construction
and management requirements for works contracts. The additions, deletions and alterations to
the various parts of SANS 1921 as well as the contract specific variables are as stated in the
Specification Data in the Scope of Work. Only the headings and clause numbers for which
allowance must be made in the Bills of Quantities are recited.

It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28
days before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for
information on standards).

The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are
kept by the Principal Agent or Engineer and can be viewed at any time during office hours up until
the completion of the works.

Reference to any particular trademark, name, patent, design, type, specific origin or producer is
purely to establish a standard for requirements. Products or articles of an equivalent standard
may be substituted.

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)

The Contract Data and the standard form of contract referenced therein must be studied for the
full extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills
of Quantities.

The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials,
based on the Bills of Quantities, is at the Contractor’s risk.

The amount of the Preliminaries to be included in each monthly payment certificate shall be
assessed as an amount prorated to the value of the work duly executed in the same ratio as the
preliminaries bears to the total of prices excluding any contingency sum, the amount for the
Preliminaries and any amount in respect of contract price adjustment provided for in the contract.
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11.

12.

13.

14.

Where the initial contract period is extended, the monthly charge shall be calculated on the basis
as set out in 10 but taking into account the revised period for completing the works.

The amount or items of the Preliminaries shall be adjusted to take account of the theoretical
financial effect which changes in time or value (or both) have on this section. Such adjustments
shall be based on adjustments in the following categories as recorded in the Bills of Quantities:

a) an amount which is not to be varied, namely Fixed (F)

b) an amount which is to be varied in proportion to the contract value, namely Value Related
(V); and

c) an amount which is to be varied in proportion to the contract period as compared to the
initial construction period excluding revisions to the construction period for which no
adjustment to the contractor is not entitled to in terms of the contract, namely Time Related

(M.

Where no provision is made in the Bills of Quantities to indicate which of the three categories will
apply or where no selection is made, the adjustments shall be based on the following breakdown:

a) 10 percent is Fixed,;
b) 15 percent is Value Related
c) 75 percent is Time Related.

The adjustment of the Preliminaries shall apply notwithstanding the actual employment of
resources in the execution of the works. The contract value used for the adjustment of the
Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any
amount in respect of contract price adjustment provided for in the contract. Adjustments in respect
of any staged or sectional completion shall be prorated to the value of each section.
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C2.2 BILL OF QUANTITIES

Use this page as a cover page to the Contractor’s Bill of Quantities.

1) Tenderers are to ensure that adequate provision for the health and safety measures have
been and provided detailed breakdown in the Bill of Quantities, as required by the
Department of Labour.

2) The PDF/ original format Bill of Quantities must be populated by hand in black ink and will be
the document used for evaluation purposes.

3) Tenderers are also required to electronically populate the Excel format and add to the
required electronic Drive with your submission. This will be used to support verification of
pricing errors.

[, of

(Authorised Signatory) (Company Name)

Hereby acknowledge having read, understood and agree to requirements as set out in C2.2 and warrant that
the documents submitted are true and accurate.

(Signature) (Date)
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BILL OF QUANTITIES FOR LURHWAYI1ZO SENIOR SECONDARY SCHOOL
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PART 3: SCOPE OF WORK

Document Title No of
reference pages
This cover page 1
C3.1 | Project Specifications 12
C3.2 | Particular Specifications * 1
C3.3 | Drawings(list of all drawings) 4

* | Refer to Addendum A & B for additional pages

Total number of pages 18

Page 34 of 52
Volume 3 of 3 Part C
The Contract




VOLUME 3 OF 3

DASA

THE CONTRACT

Tender No. RFP 184/2024

APPOINTMENT OF A CONTRACTOR FOR THE
DESIGN AND CONSTRUCTION OF LURHWAYIZO
SENIOR SECONDARY SCHOOL IN THE EASTERN
CAPE

Contents

1. DESCRIPTION OF THE WORKS..............
2. DRAWINGS ...,
3. PROCUREMENT ...,
4. CONSTRUCTION......coooiiiiiiiiiie,

5. MANAGEMENT ...,

Page 35 of 52

Volume 3 of 3
The Contract

Part C




DEVELOFMENT BANK 0F SOUTWERN AFESCA

VOLUME 3 OF 3
JBCC

THE CONTRACT

Tender No. RFP 184/2024

APPOINTMENT OF A CONTRACTOR FOR THE
DESIGN AND CONSTRUCTION OF LURHWAYIZO
SENIOR SECONDARY SCHOOL IN THE EASTERN
CAPE

| C3.1 PROJECT SPECIFICATIONS

1. DESCRIPTION OF THE WORKS

1.1. Employer’s objectives

The Employer’s objectives are to deliver public infrastructure using labour-intensive methods where
possible as required by the Expanded Public Works Programme (EPWP) to provide temporary
employment opportunities to local unemployed people and to provide training or skills development
to these locally employed workers. The Contractor shall provide necessary employment
opportunities to qualifying individuals as and when required to comply with the job creation
requirements to the satisfaction of the Employer. The contractor shall provide monthly records of

EPWP employment created to the Employer.

1.2. Overview of the works

The Eastern Cape Department of Education has an objective to provide sustainable public
infrastructure that meets the demands, improve accessibility and improve the quality of life.

1.3. Extent of the works

The Works to be carried out by the Contractor under this Contract comprise mainly the
following but is not limited to:

The works comprise installation of new prefabricated buildings which include 14 classrooms, 1
administration building, 1 library, 1 science laboratory, staff and leaners ablution facilities.

Construction of new security fence, parking bays, paved areas and walkways.

Engineering services will be installed around and in the new buildings, which include, electricity,
water, sewer, fire protection and storm water control. All the services will connect to existing or
new services that run on site.

NUMBER FACILITY TYPE

1 Administration Block
14 Classrooms

1 Science Laboratories
1 Library

1 Multipurpose Room
3 Ablution Blocks

1 Guard House

ADDITIONAL WORKS INCLUDES THE FOLLOWING:

- Earthworks
- Civil Works
- Electrical Works

- Mechanical Works
- Stormwater Management
- Water Supply and reticulation

- Parking

Volume 3 of 3
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- Landscaping

- Court Yard

- Fencing

- Assembly area. ETC

Building Work

o Allthe buildings consists mainly of prefabricated structure on concrete raft foundations.

External Works

o Site works are mainly bulk earthworks, walkways, court yards, landscaping and
paving adjacent to the buildings, water supply, sewerage, stormwater, roads, two
combi-courts, boundary fence, gates, etc.

Electrical Installation
e Electricity Bulk Supply 100kVA

e General electrical installation, distribution and reticulation

Mechanical Installation

e The Domestic Cold Water Supply

Air conditioning and Ventilation in designated areas

Fire protection system including hydrants, hose reels and fire extinguishers

LP gas installation

Water pumps and Storage tanks

Structural Engineering

e Foundation Systems and elements.
e Surface beds

e \Water Base

e Plinth

Services

Before any work commences, the Contractor shall contact all private owners or public authorities
controlling services so that they may, either protect, move or relocate any service as required, or
confirm that all such work has been completed.

Payment will not be made for any inconvenience caused to the Contractor in regard to any services
crossing the site or any authority working on or relocating any such services, nor will any delays
caused by such work or relocation be accepted as a basis for claiming an extension of time for
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completing the works.

All known existing services and those services which require relocation and protection, are shown
on the services plans. The Contractor's attention is drawn to the fact that such services information
is based on information supplied by others, and the accuracy and completeness of this information
has not been confirmed. The Contractor will therefore be required to proceed with extreme caution
in order to avoid damage to existing services. Before commencing any work in the vicinity of
services, the Contractor shall contact the relevant service authorities for assistance in locating the
exact position of the services and where necessary the Contractor shall accurately locate the
services by careful hand excavation.

In general, the Engineer may call upon the Contractor to re-excavate trenches previously dug and
backfilled by others where in the opinion of the Engineer such work is necessary to ensure the
stability of any other works over such trenches. This in no way relieves the Contractor of his
responsibilities in terms of the works.

Coordination with Other contractors

Setting Out of Works

Whilst surveys have been carried out of the site, and the designs based on such surveys, it is the
responsibility of the Contractor to recheck all the benchmarks and protect the benchmarks from
damage at the start of the contract. It is the Contractor’s responsibility to set out the Works and any
discrepancies in the design or setting out shall be identified and brought to the attention of the
Engineer promptly so they can be corrected before any abortive expenditure is incurred.

Location of the works

The Works to be constructed are located in the area as stated below. Refer to C4 - Site
information for locality map.

Occupational Health and Safety
The contractor needs to comply with the following legal requirements:

¢ Occupational Health and Safety Act, 85 of 1993, (latest edition) and the Construction
Regulations, 2014;

o Code of Practice: Managing exposure to SARS-Cov-02 in the workplace
e Annexure A - DBSA Occupational Health and Safety Baseline specification
o Annexure B - DBSA Baseline Risk Assessment

¢ Annexure C - Safety, Health, Environment and Quality Policy.
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2. DRAWINGS

Refer to C3.3 for applicable drawing list.

The drawings which will be utilised as a guide will be prototype Drawings from DBE and a link
were to access these prototypes will be provided. The appointed Turnkey Contractor will
modify the prototype Drawings and not re-design.

3. PROCUREMENT
3.1. Preferential procurement procedures

The works shall be executed in accordance with the conditions attached to preferences granted in
accordance with the preference schedule.

4. CONSTRUCTION
4.1. Applicable SANS 2001 standards for construction works.

The following parts of SANS 2001 Construction works standards and associated specification data
are applicable to the works:

1) SANS 2001BE1 — Earthworks

2) SANS 2001BS1 - Site Clearance

3) SANS 2001CC2 - Concrete works

4) SANS 2001CGL1 - Glazing works

5) SANS 2001CML1 - Masonry works.

6) SANS 2001CS1- Structural steel works

7 SANS 2001CT2 — Structural timber works

8) SANS 2001DP1 - Earthworks for buried pipelines and prefabricated culverts
9) SANS 2001DP2 — Medium pressure pipes

10) SANS 2001DP3 — Cable ducts

11) SANS 2001DP4 — Sewers

12) SANS 2001DP5 — Storm water drainage

13) SANS 2001DP6 — Belowground water installations
14) SANS 2001EM1 — Cement plaster

The abovementioned South African National Standards make several references to the
Specification Data for data, provisions and variations that make these standards applicable to this
contract. The Specification Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and these standards.

Each item of Specification Data given below is cross-referenced to the clause in the standard to
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which it mainly applies.

4.2. Applicable national and international standards

e Standardized Specifications for Civil Engineering Construction SANS 1200

¢ The National Building Regulations SABS0400

o Construction and Management Requirements for Works Contracts SANS1921-1
e Targeted Construction Procurement SANS1914-4 4.

4.3. Local Employment Generation

4.3.1 The DBSA has identified job creation and access to procurement opportunities by Start-ups, Small
and Micro Enterprises (SMMES) as an essential requirement towards building an economically
viable country.

4.3.2 General Labour minimum targets
It is mandatory that tenderers/bidders employ the minimum stipulated personnel on the contracts
for the local community where the project is being implemented. This employment is outside the
existing employees of the tenderers/bidders .
For the general labour force, the minimum number of people to be employed for the duration of the
Project will be calculated from the formula below.

(Contract Value in Rand)
R1,000,000

Number of Employees = 4 * |

4.3.3 Tenderers are to also note that it is an explicit condition of this tender that all unskilled labourers on
the project are to be employed from the local community. The Contractor is therefore expected in
general to maximise the involvement of the local community.

Take note that the local labour employed must not be paid lower than the minimum approved
Municipal rates in that district or area.

4.3.4 The Contractor shall be required to submit employment data on a monthly basis to
the Project Manager.

4.4 SMME

Should the contractor at Works Completion, be in default by non-attainment of the above
mentioned labour intensive targets, the Employer shall have the right to, without prejudice
of any other rights, apply a penalty of not exceeding 5% of the contract sum.

For subcontract work, 20% of the value of the work must be sub-contracted linked with a
clear plan of how the contractor will capacitate the sub-contractor to advance.

Where SMMEs are sufficiently resourced, 10% of the value of the work must be subcontracted.
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Where SMMEs are insufficient resources to execute the proposed works as a complete package
the Contractor may conclude contracts on a management/labour basis in which event a minimum
of 5% of the value the works is to be subcontracted. The onus is on the Contractor to prove to the
employer that no fully fledged SMMES are active in the area of the project.

Regarding procurement of materials, local is hereby defined as the province in which the project(s)
is/are located which is Eastern Cape.
The minimum target for materials sourced locally is 20% of the contract value.

SIGNATURE: DATE:
(Authorised Person)

4.5
4.6

Specific provisions pertaining to SANS 1914-4
Definitions
Targeted enterprise:
An enterprise which has its sole office of head office located within the Target Area
Targeted labour:
Unemployed persons who are employed as local labour on the project.
4.7 Certification by recognized bodies
Not Applicable
4.8 Plant and materials provided by the employer
Not Applicable
4.9 Services and facilities provided by the employer
Not Applicable
4.10 Plant and equipment

The plant and equipment used on the site shall not be inferior to that described in the
Schedule of Plant and Equipment.

MANAGEMENT
SANS 1921 standards

The SANS 1921 Construction works standards and associated specification data are applicable to
the works:

The abovementioned South African National Standards make several references to the
Specification Data for data, provisions and variations that make these standards applicable to this
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contract. The Specification Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and these standards.

Each item of Specification Data given below is cross-referenced to the clause in the standard to
which it mainly applies.

The associated Specification Data is as follows:

SANS 1921-1, Construction and management requirements for works contracts — Part 1: General
engineering and construction works

Clause

Specification data

Essential data

4.1.7 There are requirements for drawings, information and calculations for which the contractor is
responsible

42.1 The responsibility strategy assigned to the contractor for the works is A.

4.2.2 The structural engineer is: TBC

4.3.1 The planning, programme and method statements are to comply with the following:
1) Program to be submitted in Microsoft Project format
2) Gantt chart to indicate critical path and progress
3) Gantt chart to be updated before monthly site meeting

4.3.3 The notice period for inspection is 2 Days

4.9.3 The trees and shrubs which are not to be disturbed are to be identified on site. Where possible, the
disturbance of trees should be avoided.

4.14.3 | The office accommodation, equipment, accommodation for site meetings and other facilities for use

by the employer and his agents are:

1) Site office which shall be used for site meetings and for the contractor’s use. Such an office
shall comprise a minimum of 20m? in area and 3 m high, be ventilated, have good
lamination, must be reasonably sound proof, and have a hard floor construction. It shall be
furnished with a desk on which drawings can be rolled open and on which there is sufficient
writing space and sufficient temporary chairs or benches to accommodate all persons
present at site meetings. (Minimum 15-seater)

2) The following facilities will be supplied to the employer’s representatives:
- 15 Hardhats for employer’s representatives visiting the site
- 15 Safety (High visibility) jackets for employer representatives visiting the site
- 15 sets of safety Goggles

- 15 sets of earplugs (when applicable)
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4.14.5 | The Contractor is required to provide latrine and ablution facilities for the exclusive use of the
professional team and client

4.14.6 | The requirements for the provision and erection of separate sign boards for consultants and
subcontractors are:

1) See Bill of Quantities.

4.17.1 | The requirements for the termination, diversion or maintenance of existing services are:

1) See Civil Drawings

4.17.3 | Services which are known to exist on the site are:
1) Water network.
2) Electricity reticulation, sub-surface and over head

3) Sewer Network

4.17.4 | The requirements for detection apparatus are:

1) Communication with Department of Health officials.

Additional clauses

1 Site meetings and procedures

The Employer’'s Representative and the Contractor shall hold meetings relating to the progress of the works at
regular intervals and at other such times as may be necessary. The Contractor shall attend all site meetings and
shall ensure that all persons under his jurisdiction are notified timeously of all site meetings should the Employer’s
Representative require their attendance at such meetings.

Contractor’'s company director responsible for the project will be required to attend at least one progress or
technical meeting per month.

The Contractor shall keep on site a set of minutes of all site meetings, daily records of resources (people and
equipment employed), a site instruction book, a complete set of contracts working drawings and a copy of the
procurement document and make these available at all reasonable times to all persons concerned with the
contract.

2 Water and electricity

The Employer does not warrant that any water supply or electricity supply that may exist is adequate for the
proper execution of the works. The responsibility strategies in terms of the tabulation below that will apply to the
contract is:

a) water :A

b) electricity: A
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Service Option
A B C
Contractor responsibility Employer responsibility

Water The Contractor is to provide, | The Contractor shall make, The Contractor shall make,
and remove and make good | and upon completion remove, | and upon completion remove,
upon completion, all the all the necessary connections | all the necessary connections
necessary temporary to the Employer’s water and water meters to the
plumbing connections and supply at designated points Employer’s water supply at
purchase water from the local | and make use of water free designated points and be
authority for the works at his | of charge for construction responsible for costs
own cost. purposes only. associated with all water

consumed.

Electricity The Contractor is to provide, | The Contractor shall make, The Contractor shall make,
and remove and make good | and upon completion remove, | and upon completion remove,
upon completion, all the all the necessary electrical all the necessary connections
necessary temporary connections to the and meters to the Employer’s
electrical connections and Employer’s electrical supply electrical supply and be
installations and purchase at designated points and responsible for costs
electricity from the local make use of electricity free of | associated with all electricity
authority / ESKOM for the charge for construction consumed.
works at his own cost. purposes only.

The following temporary services is the responsibility and will be supplied by the contractor:

o Security
o Sewer services in the form of temporary toilets
o Waste disposal facility

SANS 1921-5, Construction and management requirements for works contracts — Part 5: Earthworks
activities which are to be performed by hand.

Clause

Specification Data

Essential Data:

51

The depth of trenches which are to be excavated by hand is 700mm.

Additional clauses:

Volume 3 of 3
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Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, shall be
collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs,
precast concrete planks and pipes, masonry units and edge beams shall not individually, have a
mass of more than 320kg. In addition, the items shall be large enough so that four workers can
conveniently and simultaneously acquire a proper hand hold on them.

SANS 1921-6, Construction and management requirements for works contracts — Part 6: HIV/AIDS

awareness.

4.2.1(a) | A qualified service provider is a service provider that is one that is accredited or provisionally
accredited training service provider in the HIV/AIDS field.
A list of accredited service providers can be obtained from the Construction SETA (CETA) (tell 011-
265 5900), Health and Welfare SETA (HWSETA) (011-622 6852) or on the Health and Welfare
SETA website: www.hwseta.org.za.

4.2.1(a) | The HIV/AIDS awareness programme is to be repeated at four-month intervals throughout the
duration of the contract. (Four times in total, including the initial one at the start of the contract.)

Additional clauses
The duration of each workshop is not to be less than 2 % hours.

a. Recording of weather

The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall figures
in a book. Such book shall be handed to the employer’s representative for his signature no later
than 1 days after rain that is considered to justify an extension of time occurs.

Unauthorised persons

The Contractor shall keep unauthorized persons from the works at all times. Under no
circumstances may any person except guards be allowed to sleep on the building site.

Management meetings

A Schedule of meetings will be agreed with the contractor.
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d. Daily records

The Contractor is instructed to keep a set of signed off daily diaries with specific detail relating to
contract and EPWP requirements.

e. Payment certificates

Payment Certificates will be done as per Clause 31.0 of the JBCC Principal Building Agreement
Edition 4.1 March 2005. Payments will not be processed unless all the required job creation

statistics and all supporting information are attached to the claim for payment.

f.  Job statistics/targeted labour

The contractor must provide monthly statistics to the DBSA indicating the number of new jobs
created through this contract. This statistic must be provided with each monthly payment
certificate using the electronic prescribed format, which will be provided by the Project Manager

of this project to the successful bidder.

5.7.1 Training of targeted labour (non-accredited training)

a) The Contractor shall provide all the necessary on-the-job training to targeted labour to enable
such labour to master the basic work techniques required to undertake the work in accordance
with the requirements of the contract in a manner that does not compromise worker health and

safety.

b) The contractor shall be responsible for scheduling the training of workers and shall take all
reasonable steps to ensure that each beneficiary is provided with a minimum of six (6) days of
formal training if he/she is employed for 3 months or less and a minimum of ten (10) days if

he/she is employed for 4 months or more.

c) The Contractor shall do nothing to dissuade targeted labour from participating in training

programmes.

d) Proof of compliance with all the requirements must be provided by the Contractor to the

Employer prior to submission of the final payment certificate.

5.7.2 Employment of local labour

a) It is the intention that this Contract should make maximum use of the local labour force that is

presently under-employed. To this end the Contractor shall limit the utilisation on the Contract
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of non-local employees to that of key personnel only and to employ and train local labour to the
extent necessary for the execution and completion of this Contract.

b) The Contractor shall fill in the form entitled Key Personnel in the Forms to be completed by the
Bidder. The data stated on the above-mentioned form will be strictly monitored during the
Contract period and any deviations there from shall be subject to the prior approval of the
Principal Agent, which approval shall not be unreasonably withheld.

¢) The employment of casual labour will be done in co-operation with community leaders and
local structures. The bidder shall ensure that all remuneration paid to employees is in line with
the relevant sectorial determination in terms of the Basic Conditions of Employment Act, No
75 of 1997, as determined by the Department of Labour.
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C3.2 PARTICULAR SPECIFICATIONS

In addition to the Standardized and Project Specifications the following Particular Specifications
shall apply to this contract and are bound in hereafter.

PARTICULAR SPECIFICATION PAGE NO.

POHS: HEALTH AND SAFETY BASELINE SPECIFICATIONS Annexure A
B/RA: BASELINE RISK ASSESSMENT Annexure B
SHEQ: DBSA SHEQ POLICY Annexure C
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C3.3 DRAWINGS

The drawings which will be utilised as a guide will be prototype Drawings from DBE and a link
were to access these prototypes will be provided. The appointed Turnkey Contractor will

modify the prototype Drawings and not re-design.

. Architect drawings
. Structural Engineer drawings
. Civil Engineer drawings

To be provided at site handover where applicable
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PART 4: SITE INFORMATION

Document Title No of
reference pages
This cover page 1
C4.1 | Site Location — Map 1
Total number of pages 1
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C4.1 SITE LOCATION

Facility / Project Name

THE DEPARTMENT OF EDUCATION EASTERN CAPE

Facility Type

BRICK AND MORTOR RELATED INFRASTRUCTURE SERVICES

Facility / Project ID

APPOINTMENT OF A CONTRACTOR FOR THE DESIGN AND
CONSTRUCTION OF LURHWAYIZO SENIOR SECONDARY
SCHOOL IN THE EASTERN CAPE.

Province

Eastern Cape

Local Municipality & Ward

Amathole East District, Eastern Cape Province

Physical Address

Dwesa Coastal Area

COORDINATES

Institution Longitude Latitude
H ” H ”
SECONDARY SCHOOL 3212 40" S -28 50' 19" E
Clarkebury = wuuu S
KuMbanga Bityi Mganduli
Kukwene
Zwelixolile Thekwini HIGELY
Secondary school 9 BAZINDLOVU
SENIOR...
eSikolweni KwaMangqobe Ngcwanguba
(2] Mvezo Ludaka Mapuzi
Elliotdale
Coffee Bay
Masameni
Timani \SIILE”,\“IIESCOBO Bhayi 9 Sea View
Temporarily closed High School
=Ntlekiseni Zwelidumile senior Lubanzi
< 9 secondary school 9
T ly cl d .
emporarily close Nobang|le
Sheshegu Tafeni Secondary School
Fort Malan Q
Emgcwe i
- Lurwayizo
12 9 Xolilizwe SS School
; Willowvale $ Badi SS School Bashee
High School
famMilwa Zwelidumile
KuGatyana High School
Bojeni @
tterworth
Ntshinga
Fukula -+
KwaNontshinga GO gle M
Ditnbeiis :
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