

Date: 04 July 2025

**Re: CANCELLATION OF RFP184/2024: APPOINTMENT OF A CONTRACTOR FOR THE DESIGN AND CONSTRUCTION OF LURHWAYIZO SECONDARY SCHOOL IN THE EASTERN CAPE**

Dear Bidder,

Thank you for showing interest in this bid. Unfortunately, the DBSA has taken a decision to cancel the abovementioned RFP due to:

1. Material amendments to the pre-qualification criteria.
- A **compulsory online briefing session** will be arranged to allow equal access and participation from all bidders, and
- An **optional onsite briefing session** be held thereafter, for bidders wishing to inspect the site physically.

This approach would promote transparency, fairness, and equal treatment of all bidders, while also respecting the time and costs already incurred by those who participated in the compulsory onsite briefings.

The DBSA apologises for any inconvenience caused. Queries may be directed to Nokuthula Sangweni on [nokuthulascm@dbsa.org](mailto:nokuthulascm@dbsa.org)

The Development Bank of Southern Africa (DBSA) appreciates your interest in this RFP. We encourage you to continuously participate in future Tender invites that the Bank advertises on an ongoing basis.

Yours sincerely

Signed by:  
  
8B932936914C432...

**MOHAMED GANCHI**  
**CHIEF PROCUREMENT OFFICER**

Date: 07-07-2025



M Janse van Rensburg (Interim Board Chairman),  
P Nqeto (Board Deputy Chairman)

B Mosako\* (Chief Executive), K Brown, B Hore, D Lerutla, MP Matji,  
Z Mbele\*, D Moephuli, J Muthige, C Naidoo, J Netshitenzhe, B Nqwababa, E Pieterse

\*Executive  
Bathobile Sowazi (Company Secretary)

1258 Lever Rd,  
Headway Hill,  
Midrand,  
1685

011 313 3911  
011 313 3500

[www.dbsa.org](http://www.dbsa.org)