

Date: 25 August 2025

**CANCELLATION OF RFP018/2024-RFP019/2024: APPOINTMENT OF A CONTRACTOR FOR THE REPAIR OF STRUCTURAL DEFECTS AND REPLACEMENT OF BUILDINGS IN UNSATISFACTORY CONDITION AT MONONTSHA IS AND HTS WELKOM THS ON BEHALF OF FREE STATE DEPARTMENT OF EDUCATION (FSDOE)**

Dear Bidder,

Thank you for submitting a proposal for the above-mentioned tender. Unfortunately, the DBSA has decided to cancel the above-mentioned tender due to the client retracting the project.

The DBSA apologizes for any inconvenience caused. Queries may be directed to Zipho Moselakgomo on [Ziphoscm@dbsa.org](mailto:Ziphoscm@dbsa.org).

The Development Bank of Southern Africa (DBSA) appreciates your interest in this tender. We encourage you to continuously participate in future Tender invites that the Bank advertises on an ongoing basis.

Yours sincerely,

Signed by:  


0B032936014C432...

**Mohamed Ganchi**

**Chief Procurement Officer**

Date: 25-08-2025  
Date: .....



M Janse van Rensburg (Interim Board Chairman),  
P Nqeto (Board Deputy Chairman)

B Mosako\* (Chief Executive), K Brown, B Hore, D Lerutla, MP Matji,  
D Makhura, Z Mbele\*, D Moephuli, J Muthige, C Naidoo, J Netshitenzhe,  
B Nqwababa, E Pieterse

\*Executive  
Bathobile Sowazi (Company Secretary)

1258 Lever Rd,  
Headway Hill,  
Midrand,  
1685

011 313 3911  
011 313 3500

[www.dbsa.org](http://www.dbsa.org)