MAIN SUMMARY FOR MATHUMBU & MAZIZINI

REF SCHOOL NAME AMOUNT

1 MATHUMBU Senior Secondary

2 MAZIZINI High Secondary

3 TOTAL CARRIED TO MAIN SUMMARY

4 Add VAT at the rate of 15%

5 TOTAL CARRIED TO FORM OF OFFER AND ACCEPTANCE




ITEM NO |DESCRIPTION |UNIT | QUANTITY RATE AMOUNT

ACTIVITY No.01 - PRELIMINARY & GENERALS H1

"MEANING OF TERMS ""TENDER / TENDERER""" H2

"Any reference to the words Bid"" or ""Bidder"" herein and/or in any other
documentation shall be construed to have the same meaning as the words
wTender"™

or ""Tenderer"".

PRELIMINARIES H2

"The JBCC Preliminaries, May 2005 edition for use with the JBCC Principal Building
Agreement (edition 4.1, March 2005) is deemed to be incorporated herein.
Additions, deletions and alterations to the JBCC Principal Building Agreement as
well as the schedule of variables have been incorporated in Part C1.2 the Contract
Data section of this document. The Bidder is deemed to have referred to these
documents for the full intent and meaning of each clause. These clauses are
referred to by number and heading only. Where standard clauses or options are not
applicable to the contract such modifications or corrections as are necessary are
given under each relevant clause. Where an item is not relevant to this specific
contract such item is marked. ""N/A"" signifying ""Not Applicable""."

PRICING OF PRELIMINARIES H2

Should Option A, under clause 42.5.5 of Part C1.2 be used for the adjustment of
preliminaries then each item priced is to be allocated to one or more of the three
categories Fixed, Value Related or Time Related and the respective amounts
entered in the spaces provided under each item.

Items not priced in these Preliminaries shall be deemed to be included elsewhere
in these Bills of Quantities.

SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT H2
DEFINITIONS H2
DEFINITIONS AND INTERPRETATION H2
Clause 1.0

1 FiXed....oovoveieieiiriiiniine Value Related.........cocevvererennne. Time Related........... Item 1
OBJECTIVE AND PREPERATION H2
OFFER, ACCEPTANCE AND PERFORMANCE H2
Clause 2.0

2 [P (=T OO Value Related.........ccoevverenennnne. Time Related........... Item
DOCUMENTS H2
Clause 3.0

3 [P (=T O Value Related.........ccoeeverenennne. Time Related........... Item
DESIGN RESPONSIBILITY H2
Clause 4.0

4 FiXed...oovoveiieieiiiiinne Value Related.........ccocevverenennnne. Time Related........... Item
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EMPLOYER'S AGENTS

Clause 5.0

5 FIX€d...ooieeieeieeiieieenieenne Value Related.......ccccoververvennes Time Related
SITE REPRESENTATIVE
Clause 6.0

6 FIX€d...ooieeieeieeiieieeieene Value Related.......ccceoververnuenns Time Related

COMPLIANCE WITH REGULATIONS

Clause 7.0

WORKS RISK

Clause 8.0

INDEMNITIES

Clause 9.0

10 FIX€d...eoieeieeieeiieireeeene Value Related.......ccceeveervuernuennes Time Related

LIABILITY INSURANCES

Clause 11.0

11 FIX€d...ooieeieeieeiieireieene Value Related.......cccceevververvnennns Time Related

EFFECTING INSURANCES

Clause 12.0

12 FIX€d...ooieeieeieeiieireieene Value Related.......cccceevververvnennns Time Related

No clause

Clause 13.0

13 FIX€d...ooieeieeieeiieieenieene Value Related.......cccceevvervuervuenns Time Related

SECURITY

Clause 14.0

14 FIXed..eooieeieeieeiieieeieene Value Related.......cccoeveervuerveennes Time Related
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15

16

17

18

19

20

21

22

23

EXECUTION

PREPERATION FOR AND THE EXECUTION OF THE WORKS

Clause 15.0

FIX€d...ooieeieeieeiieieeieee Value Related.......cccccoueennee.
CONTRACT INSTRUCTIONS

Clause 17.0

FIX€d...ooieeieeieerieireieene Value Related.......cccccueenuee.
SETTING OUT OF THE WORKS

Clause 18.0

FIX€d...ooieeieeieeiieircieene Value Related.......ccccccoueenuee.
ASSIGNMENT

Clause 19.0

FIX€d...ooieeieeieeiieircieene Value Related.......ccccccoueenuee.

NOMINATED SUBCONTRACTORS

Clause 20.0

SELECTED SUBCONTRACTORS

Clause 21.0

EMPLOYER'S DIRECT CONTRACTORS

Clause 22.0

CONTRACTOR'S DOMESTIC SUBCONTRACTORS

Clause 23.0

COMPLETION

PRACTICAL COMPLETION

Clause 24.0

WORKS COMPLETION
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Clause 25.0

24 FiXed..oooouveeeieiieiieeee Value Related........ccoceeevveennnnees Time Related........... Item
FINAL COMPLETION H2

25 FiXed..ooooveeeieiiieiieee Value Related........ccoceeeeeeennnnees Time Related........... Item
LATENT DEFECTS LIABILITY PERIOD H2
Clause 27.0

26 FiXed..ooooeveeeieiiiieiieeee Value Related........cccoceeeveeennnnees Time Related........... Item
SECTIONAL COMPLETION H2
Clause 28.0

27 FiXed..ooooeveeeieiiiieiieeee Value Related........ccoceeeeeeennnnees Time Related........... Item
REVISION OF DATE FOR PRACTICAL COMPLETION H2
Clause 29.0

28 FiXed..ooooveeeiiiiieiieeee Value Related........ccoceeeeeeennnnees Time Related........... Item
PENALTY FOR NON-COMPLETION H2
Clause 30.0

29 FiXed..ooooveeeiiiiieiieeee Value Related........ccocueeeeeeennnnees Time Related........... Item
PAYMENT H2
INTERIM PAYMENT TO THE CONTRACTOR H2
Clause 31.0

30 FiXed..ooooeveeeieiiiieiieeee Value Related........ccoceeeeeeennnnees Time Related........... Item
ADJUSTMENT TO THE CONTRACT VALUE H2
Clause 32.0

31 FiXed..ooooveeeiiiiieiieeee Value Related........ccoceeeveeennnnees Time Related........... Item
RECOVERY OF EXPENSE AND LOSS H2
Clause 33.0

32 FiXed..ooooveeeiiiiieiieeee Value Related........ccoceeeveeennnnees Time Related........... Item
FINAL ACCOUNT AND FINAL PAYMENT H2
Clause 34.0

33 FiXed..oooovveeeiiiiieiieeee Value Related........ccoceeeveeennnnees Time Related........... Item
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34

35

36

37

38

39

40

41

PAYMENT TO OTHER PARTIES

Clause 35.0

CANCELLATION

CANCELLATION BY EMPLOYER - CONTRACTOR'S DEFAULT

Clause 36.0

CANCELLATION BY EMPLOYER - LOSS AND DAMAGE

Clause 37.0

CANCELLATION BY CONTRACTOR - EMPLOYER'S DEFAULT

Clause 38.0

CENCELLATION - CESSATION OF THE WORKS

Clause 39.0

DISPUTE

DISPUTE SETTLEMENT

Clause 40.0

SUBSTITUTE PROVISIONS

STATE CLAUSES

Clause 41.0

CONTRACT VARIABLES

SHEDULE OF VARIABLES

Clause 42.0

Tenderers are referred to Part C1.2 Contract Data for variables pertaining to this

contract
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SECTION B:JBCC PRELIMINARIES H2

DEFINITIONS AND INTERPRETATION (B1) H2

Definitions and interpretation

42 FIX€d...ooieeieeieeiieieeieee Value Related.......ccceovververnnennes Time Related........... Item

DOCUMENTS (B2) H2

Checking of documents

43 FIX€d...ooieeieeieerieireieene Value Related.......ccceovververnnennes Time Related........... Item

44 FIX€d...ooieeieeieeiieircieene Value Related.......ccceeveervervuennes Time Related........... Item

45 FIXed...ooieeieeieeiieireieene Value Related.......cccoevververnuenns Time Related........... Item

Interests of agents

See Schedule of Variables (B12)

46 FIXed...coieeieeieeiieireieene Value Related.......ccceeveervervuennes Time Related........... Item

Priced documents

Notwithstanding the provisions of this clause, the contractor shall submit the
priced documents within the time as stated in A42.4.4 of the Schedule of Contract
Variables

Rates (items)

Where appropriate, rates for similar items in the various sections of these bills of
quantities should be the same

47 FiXed..ooooveeeieeiieeiieeee Value Related........ccocueeeveeennnnees Time Related........... Item

Tender submission

"This clause is amended by substituting ""JBCC Form of Tender"" with ""Official
Form of Tender"":"

48 FiXed..ooooveeeiiiiiieiieeee Value Related........ccoceeeveeennnnees Time Related........... Item

THE SITE (B3) H2

Defined works area

49 FiXed..ooooveeeiiiiiieiieeee Value Related........ccoceeeeeeennnnees Time Related........... Item

50 FiXed..ooooveeeiiiiieiieeee Value Related........ccocueeeeeeennnnees Time Related........... Item

Inspection of the site
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51

52

53

54

55

56

57

58

59

60

61

Inspection of adjoining properties

See Schedule of Variables (B12)

MANAGEMENT OF CONTRACT (B4) H2

Management of the Works

The Contractor shall obtain all necessary particulars of Subcontractors' work
timeously so that provision for recesses, chases, holes, etc. can be made

FiXed..oooovveeeieiiieiieeee Value Related........ccoceeeveeennnnees Time Related........... Item

Technical meetings
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62 FIXed...ooeeeieeieeiieireieene Value Related.......cccoevververnuenns Time Related........... Item

63 FIX€d...ooeeeieeieeiieireieene Value Related.......ccceovvervuervennes Time Related........... Item

SAMPLES, SHOP DRAWINGS AND MANUFACTURER'S INSTRUCTIONS (B5) H2

Samples of materials

64 FIXed...ooieeieeieeiieieeieene Value Related.......ccceovververvuenns Time Related........... Item

65 FIXed..eooieeieeieeiieieeieene Value Related.......cccoeveervuerveennes Time Related........... Item
Shop drawings
66 FIXed...coieeieeieeiieireieene Value Related.......cccceevververnuennes Time Related........... Item

67 FIX€d...ooieeieeieeiieireieene Value Related.......ccceovververnnennes Time Related........... Item

TEMPORARY WORKS AND PLANT (B6) H2

Deposits and fees (B6.1)

68 FIX€d...ooieeieeieerieireieene Value Related.......ccceovververnnennes Time Related........... Item

69 FIX€d...ooieeieeieeiieircieene Value Related.......ccceeveervervuennes Time Related........... Item

Advertising (B6.3)

Advertisements on the hoarding or elsewhere on the site will be allowed, subject to
the written approval of the Principal Agent

70 FIXed...ooieeieeieeiieieeieene Value Related.......ccceevververvuennns Time Related........... Item

71 FIX€d..eeoieeieeieeiieireieene Value Related.......cccceevververnnennes Time Related........... Item

72 FIXed...coieeieeieeiieireieene Value Related.......ccceeveervervuennes Time Related........... Item

73 FIX€d...ooieeieeieeiieircieene Value Related.......cccceevvervuervnennes Time Related........... Item
TEMPORARY SERVICES (B7) H2
Location
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74 FiXed..ooooveeeieiiieiieee Value Related........ccoceeeeeeennnnees Time Related........... Item

Water

75 FiXed..ooooeveeeieiiiieiieeee Value Related........ccoceeeeeeennnnees Time Related........... Item
Electricity

76 FiXed..ooooveeiieiieiieeee Value Related........ccoceeeveeennnnees Time Related........... Item

77 FiXed..oooovveeeiieiiieeiieeee Value Related........ccocueeeeeeennnnees Time Related........... Item

78 FiXed..ooooveeeieeeiiieiieeee Value Related........ccoceeeeeeennnnees Time Related........... Item

PRIME COST AMOUNTS (B8) H2

Responsibility for prime cost amounts

79 FiXed..ooooeveeeieiiiieiieeee Value Related........ccoceeeeeeennnnees Time Related........... Item
ATTENDANCE ON NOMINATED SUBCONTRACTORS (B9) H2
General attendance

In addition to the provisions of clause B9.1, the Contractor shall, at his own
expense, provide the following additional general attendance:

Make good after Nominated Subcontractors

80 FiXed..ooooveeiieiieiieeee Value Related........ccoceeeveeennnnees Time Related........... Item
Special attendance
81 FiXed..ooooveeeeeiiiieiieeee Value Related........ccoceeeveeennnnees Time Related........... Item

82 FiXed..ooooeveeeieiiiieiieeee Value Related........ccoceeeeeeennnnees Time Related........... Item

FINANCIAL ASPECTS (B10) H2
Statutory taxes, duties and levies

In addition to the provisions of clause B10.1, all individual amounts in these bills of
quantities exclude Value Added Tax (VAT) VAT is to be calculated as a lump sum

and added to the total of all values in the Final Summary under the item provided

for VAT

Payment of preliminaries

83 FiXed..ooooveeeiiiiieiieeee Value Related........ccocueeeeeeennnnees Time Related........... Item

Adjustment of preliminaries (B10.3)
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84 FiXed..ooooveeeieiiieiieee Value Related........ccoceeeeeeennnnees Time Related........... Item

85 FiXed..ooooeveeeieiiiieiieeee Value Related........ccoceeeeeeennnnees Time Related........... Item

GENERAL (B11) H2

Protection of the Works (B11.1)

86 FiXed..ooooveeeieiiieiieeee Value Related........ccoceeeeeeeennnees Time Related........... Item

87 FiXed..ooooveeiieiieiieeee Value Related........ccoceeeveeennnnees Time Related........... Item

88 FiXed..oooovveeeeiiiiieiieeee Value Related........ccoceeeeeeennnnees Time Related........... Item

89 FiXed..ooooeveeeieiiiieiieeee Value Related........ccoceeeeeeennnnees Time Related........... Item
Disturbance (B11.5)
90 FiXed..ooooveeiieiieiieeee Value Related........ccoceeeveeennnnees Time Related........... Item

91 FiXed..oooovveeeieiiieiieeee Value Related........ccoceeeeeeennnnees Time Related........... Item

92 FiXed..ooooeveeeieiiiieiieeee Value Related........ccoceeeeeeennnnees Time Related........... Item

93 FiXed..ooooveeiieiieiieeee Value Related........ccoceeeveeennnnees Time Related........... Item
Overhand work (B11.9)
94 FiXed..oooovveeeieiiieiieeee Value Related........ccoceeeveeennnnees Time Related........... Item

95 FiXed..ooooveeeieeeiiieiieeee Value Related........ccoceeeveeennnnees Time Related........... Item

96 FiXed..ooooveeeieiiieiieee Value Related........ccoceeeveeennnnees Time Related........... Item

Tenant installations (B11.12)
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97

98

99

100

101

102

SECTION C: SPECIFIC PRELIMINARIES

(Section C contains specific preliminary items which apply to this contract except
where N/A (Not Applicable) appears against an item

Contract drawings

The drawings issued with these Bid documents do not comprise the complete set
but serves as a guide only for Biding purposes and for indicating the scope of works
to enable the Bidder to acquaint him with the nature and extent of the works and
the manner in which they are to be executed.

Should any part of the drawings not be clearly legible to the Bidder he shall, before
submitting his Bid, obtain clarification in writing from the principal agent.

FIX€d...ooieeieeieerieireieene Value Related.......ccceovververnnennes Time Related...........

Preambles

The works specifications that are applicable to the works are listed in Part C3.1:
Scope of Work and shall be read in conjunction with the Bills of Quantities and be
referred to for the full descriptions of work to be done and materials to be used.

Trade Names

Wherever a Trade Name for any product has been described in the Bills of
Quantities the Bidder's attention is drawn to the fact that any other product of equal
quality may be used subject to the written approval of the principal agent being
obtained prior If prior written approval for an alternative product is not obtained, the
product described shall be deemed to have been Bidded for. to the closing date for
submission of Bids.

Imported Material and Equipment

Where imported items are listed in the Bid documents, the Bidder shall provide all
the information called for, failing which the price of any such item, material or
equipment shall be excluded from currency fluctuations. (Refer to T2.2 for the
Schedule of Imported Materials and Equipment to be completed by the bidder)

Not withstanding any provisions elsewhere regarding the adjustment of contract
prices, the price of any item, material or equipment listed in terms of this clause
shall be excluded from the Contract Price Adjustment Provision (CPAP) if
applicable.

Existing premises occupied

Refer to Scope of works Part C3 of this Bid Document for information on the
occupation of existing buildings.

Inaccurate and defective work executed under a previous contract
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The contractor shall, after taking possession of the site and before commencing the
work, check all levels, liners, profiles and the like and satisfy himself as to the
dimensional accuracy of all work executed under the previous contract which may
affect his work. Should any inaccurate or defective work be found, the contractor
shallimmediately notify the principal agent in writing requesting his instructions
with regard thereto and afford every facility to those rectifying such inaccurate or
defective work.

103 FiXed...coovoeeerieeeieeeeene Value Related........cceceeeeeeeennnnees Time Related........... Item

Viewing the Site in security areas

Commencement of Works in security areas

If the works falls within a security area, the contractor must arrange with the
reponsible official and give the necessary notices before commencement of the

works. Should the contractor fail to make such arrangements, admission to the site
may be refused and any additional costs will be for the contractor's account.

104 FiXed..cocovvveveenrerieceennens Value Related..........ccocuervuervenns Time Related........... Iltem

Entrance permits to security areas

If the works fall within a security area, the contractor shall obtain entrance permits
for his personnel and workmen entering the area and shall comply with all
regulations and instructions which may be issued from time to time regarding the

protection of persons and property under control of the Authority.

105  FiXed..cocoovueveenreriecneenene Value Related.......c.cccoeeervervenns Time Related........... Iltem

Security check of personnel

The principal agent may require the contractor to have his personnel and workmen,
or a certain number of them, security classified.

In the event of the principal agent requesting the removal of a person or persons
from the works for security reasons, the contractor shall do so forthwith and shall
thereafter ensure that such person or persons are denied access to the works and

the site and/or to any document or information relating to the works.

106 FiXed...ocoooveveenreriecneenene Value Related........cccoceervuervenns Time Related........... Iltem

Prohibition on taking of photographs
In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch or to
take photographs of any military site or installation or any building or civil works

thereon or to be in possession of a camera or other apparatus used for taking
photographs, except when authorised thereto by or on behalf of the Minister.

The same prohibition is also applicable to all Correctional Institutions in terms of

article 44.1(e) of the Correctional Services Act 8 of 1959.

107  FiXed...ooovoevevieeeieeeeene Value Related........cccecueeeeeeeennnees Time Related........... Item

Implementation of labour-intensive infrastructure projects under the Expanded
Public Works Program (EPWP)
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"The contractor shall comply with all requirements of the ""Code of Good Practice
for Employement and Conditions of Work for Special Public Works Programmes""
issued in terms of the ""Basic Conditions of Employment Act, 1997 (Act No. 75 of
1997)"" and the related ""Ministerial Determination™", for the employment of locally
employed temporary workers on a labour-intensive infrastructure project under the
Expanded Public Works Programme (EPWP)"

Participation goals in relation to total labour requirements and the rate of pay per
task/day are included in Part C3.1 - Scope of Work

The contractor shall maintain daily records with regard to the workers employed
and shall on a monthly basis, submit a report to the prinipal agent in the prescribed
format. Repoting templates are attached as annexures to Part C3.1 - Scope of

Work.
108  FiXed...coooeeevreeeiieeeeeene Value Related........cceceeeeeeeennnees Time Related........... Item
C10 OCCUPATIONAL HEALTH AND SAFETY ACT H2

The contractor shall comply with all the requirements set out in the Construction
Regulations, 2014 issued under the Occupational Health and Safety Act, 1993 (Act
No 85 of 1993) Itis required of the contractor to thoroughly study the Health and
Safety Specification that must be read together with and is deemed to be
incorporated under this Section of the bills of quantities / lump sum document The
contractor must take note that compliance with the Occupational Health and
Safety Act, Construction Regulations and Health and Safety Specification is
compulsory. In the event of partial or total non-compliance, the Employer,
notwithstanding the provisions of clause A31.0 of Section A or any other clause to
the contrary, reserves the right to delay issuing any progress payment certificate
until the contractor provides satisfactory proof of compliance. The contractor shall
not be entitled to any compensation of whatsoever nature, including interest, due
to such delay of payment Provision for pricing of the Occupational Health and
Safety Act, Construction Regulations and Health and Safety Specification is made
under this clause, as well as the clauses that follow hereafter and it is explicitly
pointed out that all requirements of the aforementioned are deemed to be priced
under these clauses and no additional claims in this regard shall be entertained

C10.2 OCCUPATIONAL HEALTH AND SAFETY
Provision of reflective vests

109  FiXed...oovooeeevreenieeeeene Value Related........ccceceeeeeeennnnees Time Related........... Item

C 10.3 OCCUPATIONAL HEALTH AND SAFETY

Principal contractor? ||— S initial obligations in respect of the Health and Safety Act
and Construction Regulations

110 FiXed...ooovoeeerieeeieeeeene Value Related........ccecueeeveeennnnens Time Related........... Item

C 10.4 OCCUPATIONAL HEALTH AND SAFETY

Principal contractor? ||— s time related obligations in respect of the Health and
Safety Act and Construction Regulations

111 FiXed...ooevoeeiieeeieeeeene Value Related........ccecueeeeeeennnnees Time Related........... Item

C 10.5 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE) H2

Provision of reflective vests
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112 FiXed..cocevveveenrenieeneenene Value Related.......c.cccocververvuenns Time Related........... Iltem

C 10.6 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE) H2

Provision of hard hats

113 FiXed..oooveeieenreriecneenene Value Related.........cccocuervervuenns Time Related........... Iltem

C 10.8 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE) H2

Provision of earplugs

114 FiXed..oocovveveeereeieeneeenene Value Related.......c.cccoceervernuenns Time Related........... Iltem

C 10.9 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE) H2

Provision of dust masks

115 FiXed..ooevveveenreeieceenene Value Related..........ccocuervervuenns Time Related........... Iltem

C 10.10 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE) H2

Provision of gloves

116 FiXed..cocovveveeereeieceenene Value Related........cccocuervuervenns Time Related........... Iltem

C 10.11 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE) H2

Provision of high visibility overalls to SARTSM Chapter 13 Level 3

117  Fixed. Value Related. Time Related........... Item

C 10.12 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE) H2

Provision of SANS approved ear defenders

118  FiXed..cocevveveeereeiecneenens Value Related.......cccccocuervuervenns Time Related........... Iltem

C 10.15 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE) H2

Provision of gloves

119 FiXed..oocevveveenreeeeceenene Value Related..........ccoceervuervennes Time Related........... Iltem

C10.21 OCCUPATIONAL HEALTH AND SAFETY H2

Provision of full time construction health and safety officer (SACPCMP Registered)

120 FiXed..cocooveveenrreeieceennens Value Related........cccoceervuervenns Time Related........... Iltem

C10.22 OCCUPATIONAL HEALTH AND SAFETY H2

Medical certificates and medical surveillance including initial (baseline) medical
examinations, periodic examinations, and exit examinations

121 FiXed..ooeeveereeerreeiecneenens Value Related.......c.cccoeeervervenns Time Related........... Iltem

C 10.23 OCCUPATIONAL HEALTH AND SAFETY H2
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Medical screenings, examinations, etc

122 FiXed...oooooeeeiieeeiieeeeene Value Related........cceceeeeeeeennnees Time Related........... Item

C 10.24 OCCUPATIONAL HEALTH AND SAFETY H2
Induction training

123 FiXed...coovoeeevieenieeeeene Value Related........cceceeeeeeeennnees Time Related........... Item

C 10.25 OCCUPATIONAL HEALTH AND SAFETY
Provision of first aid boxes to GSR requirements

124 FiXed...cooooeeevreeeiieeneene Value Related........cccecueeeeeeeennnees Time Related........... Item

C 10.26 OCCUPATIONAL HEALTH AND SAFETY H2

Noise monitoring including establishment of noise zones (plant), audiograms
(personnel), etc

125  FiXed...ooovoeeevieeniieeeeene Value Related........ccecueeeeeeennnnees Time Related........... Item

C10.27 OCCUPATIONAL HEALTH AND SAFETY H2
Submission of health and safety file

126  FiXed...coooooeeevreeeiieeeeene Value Related........cccecueeeeeeeennnees Time Related........... Item

COVID 19 GUIDELINES H2
The contractor shall comply with all the requirements for Covid - 19 regulations

127  FiXed...coovoeeinieeeieeeeene Value Related........ccoceeeeeeennnnees Time Related........... Item

C12 LOCAL LABOUR H2

The contractor shall comply with the following targets with regard to the
employment of local labour: For the general labour force, the minimum number of
people to be employed for the duration of the project will be calculated from the
formula below. Number of Employees=4*[(Contract Value in Rand)/R1,000,000] ??

128  FiXed..cocevvereeerreeieceenene Value Related........cccocuervuervenns Time Related........... Iltem

C 13 USE OF LOCAL SMME? |} s H2

Itis the requirement of the employer that the contractor enhances the use of
SMME? ||— S, as described in the Contract Data, on the project. The contractor shall
employ SMME? ||- S as domestic subcontractors on this project to execute work to
Suitable monthly reports to substantiate compliance with the above requirements
shall be submitted by the contractor to the Employer. the minimum value of 30% of
the contract value.The Targeted Local Labour requirements described elsewhere
shall apply mutatis mutandis to the employment of SMME? ||- rs-The contractor is to
submit to the Employer details of his plan to achieve this aspect, within five working
days of being instructed to do so, whereafter it must be implemented. Should the
contractor fail to implement this requirement as indicated above, the Employer
shall have the right to, without prejudice of any other rights, apply a penalty of not
exceeding 5% of the contract sum.
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129 FiXed...ooooeeevieeeieeeeene Value Related........ccoceeeeeeennnnees Time Related........... Item

HIV/AIDS Awareness

Itis required of the contractor to thoroughly study the HIV/AIDS Specification (HIV 1
to HIV 4) of the Department of Public Works, which must be read together with and
is deemed to be incorporated under this section of the Bills of Quantities. Provision
for pricing of HIV/AIDS awareness is made under C13.1 to C13.5 hereafter and itis
explicitly pointed out that all requirements of the aforementioned specification are
deemed to be priced hereunder, as the said items represent the only method of
measurement and no additional items or extras to the contract in this regard shall
be entertained. The contractor must take note that compliance with the HIV/AIDS
Specification is compulsory. In the event of partial or total non-compliance, the
principal agent, not withstanding the provisions of clause A31 of Section 1:
Preliminaries (Section A) or any other clause to the contrary, reserves the right to
delay issuing any progress payment certificate until the contractor provides
satisfactory proof of compliance. The contractor shall not be entitled to any
compensation of whatsoever nature, including interest, due to such delayed
payment. The contractor's attention is drawn to paragraph 5.3 of C3.2 Specification
For HIV\Aids Awareness - A penalty of 0.05% of Contract Sum for non-compliance
can be levied.

130 FiXed..oocovveveenreriecneenene Value Related..........ccoeuervervuenns Time Related........... Iltem

C13.1 Awareness Champion

Selection, appointment, briefing and making available of an Awareness Champion
including provision of all relevant services, all in accordance with the HIV/AIDS
Specification.

131 FiXed...coovoeeeiieeeieeeeene Value Related........ccceceeeveeeennnees Time Related........... Item

C13.2 Awareness Workshop

Selection and appointment of a Competent Service Provider approved by the
principal agent, provision of a Service Provider Workshop Planner and a suitable
venue, conducting of awareness workshops by means of traditional and/or modern
multi-media techniques, including follow-up courses, making available all tuition
material and performing assessment procedures, all in accordance with the

HIV/AIDS Specification.
132 FiXed..ooevveveeerrecieceenene Value Related..........ccocuervuernenns Time Related........... Iltem
C13.3 Posters, Booklets, Videos, etc. H2

Provision, displaying, maintaining and replacing when necessary of four plastic
laminated posters, booklets and educational videos, etc. for the duration of the
construction period, all in accordance with the HIV/AIDS Specification.

133 FiXed...coovoevevieeeieeeeene Value Related........ccceceeeveeeennnees Time Related........... Item

C13.4 Access to condoms H2

Provision and maintenance of condom dispensers fixed in position, including male

and female condoms, replenish male and female condoms on a daily basis as
required for the duration of the construction period, allin accordance with the
HIV/AIDS Specification.

134

C13.5 Monitoring
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Monitoring HIV/AIDS awareness of workers, providing the principal agent with
access to information including making available all reports, thoroughly completed
and reflecting the correct information, for the duration of the construction period,
allin accordance with the HIV/AIDS Specification.

135  FiXed...coovoeeevieeeieeeeene Value Related........ccecueeeeeeennnnees Time Related...........

Occupational Health and Safety Act

The contractor shall comply with all the requirements as set out in the Construction
Regulations, 2014 issued under the Occupational Health and Safety Act, 1993 (Act
No. 85 of 1993)

Provisions of the Occupational Health and Safety Act, Construction Regulations
and Health and Safety Specification are deemed to be priced hereunder and no
additional claims in this regard shall be entertained

136  FiXed...ccoooevevieeniieeeeene Value Related........ccocueeeeeeennnnees Time Related...........

C 14 USE OF LOCAL BUILDING MATERIALS

Preference shall be given to the supply of materials produced or manufactured in
the Eastern Cape Province, and provided that:(a) Such materials comply in all
respects with the specific requirements of PW371-A specification(b) The
availability of such materials shall not adversely affect the desired progress of the
specific works(c) The use of such materials shall not constitute grounds for any

claim for increased cost in respect thereof(d) Local is hereby defined as the district

in which the project(s) is/are located. Suitable monthly reports to substantiate
compliance with the above requirements shall be submitted by the contractor to
the Employer.

137  FiXed..ooevieieeereeiecneenene Value Related.......c.cccocuervervenns Time Related...........

C15 REPORTING BY CONTRACTOR

The contractor is required to complete the mandatory monthly contractor? ||- TS
report which is to be submitted together with the contractor? ||- TS bayment
certificate. Payment to contractor shall be subject to the aforementioned being

submitted timeously and accurately.

138  FiXed..cocevveveeereeieceenene Value Related........cccocuervuervenns Time Related...........

C 16 COMMUNITY LIAISON OFFICER

The contractor shall employ during the construction period a community liaison
officer. A provisional sum has been included in C2:2: Bills of Quantities for the
salary of the community liaison officer, but the contractor shall allow for all other

costs related to the employment of the community liaison officer such as but not
limited to, toilet facilities, office space, supervision, stationery, safety clothing, etc.

139 FiXed...coooevevieeeieeeeene Value Related........ccceceeeeeeeennnees Time Related...........

ACTIVITY No.02 - CONSTRUCTION OF A PLATFORM
1 Site clearance, digging all shrubs, small trees not exceed 300mm girth, dberis,
2 Strip 150mm layer of top soil and deposit in spoil heaps on site

3 Excavate in earth to open face not exceeding 2m deep to reduce levels

4 Cart away excess excavated material to authorised dump
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10

Extra over for excavation in soft rock m3

Ditto but in hard rock m3
Imported fill supplied by the contractor m3
Scarify in-situ meterial to a depth of 150mm deep and compact to 96% m2
Modified AASHTO density tests on filling no
Testing of soil mayreial no
ACTIVITY No.03 - PREFABRICATED MOBILE UNITS H1
TEMPORARY MOBILE UNITS H1
PREAMBLES

NOTE: Tenderers are advised to study the Model Preambles for Trades before
pricing this bill

"NOTE: Tenderers are referred to the relevant clauses in the separate documents;
General Specification (PW 371-A) July 2013 and Particular Specification (PW 371B)
July 2013 before pricing this bill"

MOBILE UNITS H2

TEMPORARY MODULAR CLASSROOMS

Supply, transport, complete assembly and installation of single storey SANS No
approved New Mobile Prefabricated classrooms (minimum size of 60m2 each)
equipped firmly fixed on top of a concrete slab with corrugated roof coverings with

vinyl floor finishing, steel cupboards, minimum 2no per classroom, chalk boards,
pinning boards, fire extinguishers, appropriate ceilings, light fittings, matching

windows and doors complete with corresponding ironmongery, steel burglars to all
windows and steel security gate to all external doors, enclosure to the suspended

under floor void and steel steps at all external doors and verandah supported on
appropriate steel poles.

Supply, transport, complete assembly and installation of single storey SANS No
approved New Mobile Prefabricated HOD office (minimum size of 48m2 each)
equipped firmly fixed on a concrete slab with a corrugated roof coverings with vinyl
floor finishing, steel cupboard, pinning boards, fire extinguishers, appropriate

ceilings, light fittings, matching windows and doors complete with corresponding
ironmongery, steel burglars to all windows and steel security gate to all external

doors, enclosure to the suspended under floor void and steel steps at all external
doors and verandah supported on appropriate steel poles.

ACTIVITY NO.04 - CONCRETE CHANNELS H1

Construct 600 mm wide in-situ concrete V-channel, 150 mm thick, laid to approved m
falls for stormwater drainage, inclusive of setting out and excavation to required
depth, compaction of subgrade to 95% Mod AASHTO density, 75 mm thick G5
subbase compacted, In-situ cast concrete (25 MPa) channel with V-profile (formed

to shape), minimum 150 mm thick, Y12 reinforcement as per engineer’s detail (if
required), formwork and all joints, chamfers, and edge trowel finish, brushing and
curing of surface for durability, backfilling and compaction around sides all in
compliance with SANS 1200C and SANS 1200G

Extra over for stopped ends, angles, intersections dressin into sides of catch pits no

Extra over V-channel for widening concrete to form speader 1800 wide extreme no
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4 Construct 600mm x 800mm x 1000 mm deep catch pit for stormwater drainage, no 4
including excavation, 15 MPa concrete base (100 mm thick), 220 mm thick class Il
brickwork walls in cement mortar (1:5), internal smooth plaster and float finish (1:3
cement plaster), heavy-duty precast concrete cover and frame (lockable if
specified), 110 mm @ uPVC inlet/outlet pipes (Class 34) cast into walls, grating (if
required), benching to fall, backfilling, compaction and making good all finishes.
Allow for all materials, labour, formwork, curing, and compliance with SANS 1200
and local authority regulations

5 Supply, lay and bed 150 mm diameter uPVC pipe (Class 34) for stormwater m 180
drainage, laid to uniform gradient from catch pit to designated discharge point
(throwaway), including excavation in all materials to required width and depth not
exceeding 1.5m deep, bedding on 100 mm compacted river sand, pipe joints
sealed with rubber ring or solvent weld as per manufacturer’s instructions, laying to
consistent falls and line as per civil drawings by the team, backfilling in layers and
compaction to 93% Mod AASHTO, testing for watertightness and free flow, all
fittings, bends, couplings and connections as required, to be cmpliant with SANS
791 and SANS 1200DB;Pipe to discharge not less than 20 metres from the
designated safe disposal point, and contractor shall ensure proper erosion
protection and environmental compliance at the outlet

ACTIVITY No.05 - REINFORCED CONCRETE TO VERANDAHS H1
1 Excavation required for verandahs item 1
2 25Mpa concrete in surface beds and thickening m3 8

Soilinsecticide under a 10 year guarantee by firm of specialist
3 Under floors etc including forming and poisoning shallow furrows against m2 58
foundation walls etc, filling in furrows and ramming

4 To bottoms and sides of trenches, bases, etc m2 11

5 Finish top of concrete pavings etc to a broom finish m2 58

6 Form joggle joint in concrete surface beds m 28

7 Saw cut joints in concrete surface beds size 3x50mm m 28

8 Rough formwork to edge not exceeding 300mm wide m 77

9 Mesh reinforcement Ref 193 in concrete surface beds m2 58
ACTIVITY NO.06 - RAIN WATER TANKS H1

NOTE : Unless otherwise stated herein allitems in this bill shall be deemed to fall
into Work Group No. 146 for Haylett Formula purposes.

"NOTE : All excavations are measured as being in ""earth"" and/or filling compacted
t0 98% modified AASHTO density. "

Supplementary Preambles H1

Labour Intensive methods (LI)

The contractor will be required to use labour intensive methods for the items which
have been marked with the letters LI as described in the Scope of Work.

OPEN STORMWATER DRAINAGE H2

Earthworks
1 Excavate in all materials not exceeding 2m deep to spoil m3 4
2 Extra over for excavations in soft rock m3 1
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Excavation in hard rock

Risk of collaprse to sides of trenches, etc not exceeding 1.5m deep

Load surplus or unsuitable material from spoil heaps and cart away to a an
authorised municipal dumping site

Eart filling from excavations and or stock piles in backfilling to trenches, etc and
compact to 95% Mod AASHTO dnsity

Imported fill supplied by the contractor under floors

Modified AASHTO density test on filling etc

Install 25MPa concrete paving block lining to open 3m trapezoidal-drain

25Mpa concrete in footings cast against excavated surfaces

25mpa concrete in surface beds

Rough formwork to edges not exceeding 300mm

Mesh reinforcement ref 193 in surface beds

One brick wallin stock brick

Extra over for face brick in seleceted face bricks (Assume PC sum of R5500/100
bricks delivered to site) and including labour

230mm wide facebrick on edge coping

250 micron Gunplas USB green waterproofing sheeting under surface beds

30mm thcik untinted grano screeds to floors

5001 Polyurethane plastic molded vertical water storage tank complete with lid,
fitted with and including 15mm brass bibtap with suitable adapter and setting in

position on concrete stand and held down by tying wire wrapped twice around the

centre of the tank and secured to each corner of tank stand with double strand of
4mm wire embeed into concrete

Hole though top of the tank lid for 100mm dia pipe

30x1.6mm hoop iron tie secured around tank and 4 times built into concrete
Clean down with spirits of saltss solution and apply two coats silicone based
deressing on external face bricks

ACTIVITY NO.07 - ELECTRICAL INSTALLATIONS

SUPPLEMENTARY PREAMBLES

"NOTE: The Tenderer is referred to the relevant Clause in the seperate document
""Model Preambles for Trades"" (2008 Edition) and to the Supplementary
Preambles which are incorporated hereunder."

The Contractor shall allow for profit and attendance after each Prime Cost Sum.

Where no allowance has been made by the Contractor, it shall be assumed the
allowance shall have been included elsewhere in the rates for other works.

The following Provisional Sums are to be spent as directed by the Project Manager

or deducted in whole or in part if not required

Electrical Installations
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1 Provide an amount of R250 000 (Two Hundred and Fifty Thousand Rands) nett for
Electrical supply and installation as instructed by Project Manager

2 Add for profit

3 Allow for attendance

ACTIVITY NO.08 - SUPPLY AND FIT FURNITURE IN CLASSROOMS

Supply and fit of furniture to classrooms

1 Secondary single combination desk including steel main frame. Saligna panels 600
X400 x 750mm H

2 Teaches Desk, 2 drawers - natural Oak Melamine 1200 x 700 x 750mm high

3 Economy upholstered side chair; steel main frame, upolstered seat & back 450mm
H
ACTIVITY NO.09 - PROVISIONAL SUMS
PROVISIONAL SUMS
"NOTE: The Tenderer is referred to the relevant Clause in the seperate document
""Model Preambles for Trades"" (2008 Edition) and to the Supplementary
Preambles which are incorporated hereunder."
The Contractor shall allow for profit and attendance after each Provisional Sum.
Where no allowance has been made by the Contractor, it shall be assumed the

allowance shall have been included elsewhere in the rates for other works.

The following Provisional Sums are to be spent as directed by the Project Manager
or deducted in whole or in part if not required

Community Liaison Officer

1 Provide an amount of R 42 000 (Four Two Thousand Rand ) for the employment and
payment of community liaison officer for the duration of the project.

2 Add for profit

3 Allow for attendance

Graduate Trainee

4 Provide an amount of R 64 000 (Sixty Four Thousand Rand) for the employment and
payment of Two Graduate trainees for the duration of the project.

5 Add for profit

6 Allow for attendance

ACTIVITY NO.10 - PROFESSIONAL SERVICE PROVIDER FOR THE PROJECT

Fully registered professional accoding the the releant councils employed for the
duration of the Contract

Project Manager (SACPCMP)

Architect (SACAP)

Quantity Surveyor (SACQSP)

Electrical Engineer (ECSA)

Civil Engineer/Stucrural engineer (ECSA)

Health and Safety Consultant (CHSM SACPCMP)

Social Facilitator

N OO b ON R

oo

Professional Services engaged for one tasks
9 Geotech Engineer (ECSA)
10 Land Survyor
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Note

The Employer may request the competent Professional Team to be separated as an item
entity and may be engaged directly by the Employer if so required during the

duration of the contract

MAIN SUMMARY

Activity No.01 - Preliminary & Generals

Activity No.02 - Construction Of A Platform

Activity No.03 - Prefabricated Mobile Units

Activity No.04 - Concrete Channels

Activity No.05 - Reinforced Concrete To Verandahs

Activity No.06 - Rain Water Tanks

Activity No.07 - Electrical Installations

Activity No.08 - Supply And Fit Furniture In Classrooms
Activity No.09 - Provisional Sums

Activity No.10 - Professional Service Provider For The Project

SUB-TOTAL
Add Contingency Item 505,000.00
TOTAL CARRIED TO MAIN SUMMARY ST

Page220f22/ MATHUMBU - 4 PREFAB ACTICITY- Schedule



ITEM NO [DESCRIPTION | UNIT | QUANTITY RATE AMOUNT

ACTIVITY No.01 - PRELIMINARY & GENERALS H1

"MEANING OF TERMS ""TENDER / TENDERER""" H2

"Any reference to the words Bid"" or ""Bidder"" herein and/or in any other
documentation shall be construed to have the same meaning as the words
“Tender"™

or ""Tenderer"".

PRELIMINARIES H2

"The JBCC Preliminaries, May 2005 edition for use with the JBCC Principal Building
Agreement (edition 4.1, March 2005) is deemed to be incorporated herein.
Additions, deletions and alterations to the JBCC Principal Building Agreement as
well as the schedule of variables have been incorporated in Part C1.2 the Contract
Data section of this document. The Bidder is deemed to have referred to these
documents for the full intent and meaning of each clause. These clauses are
referred to by number and heading only. Where standard clauses or options are not
applicable to the contract such modifications or corrections as are necessary are
given under each relevant clause. Where an item is not relevant to this specific
contract such item is marked. ""N/A"" signifying ""Not Applicable""."

PRICING OF PRELIMINARIES H2

Should Option A, under clause 42.5.5 of Part C1.2 be used for the adjustment of
preliminaries then each item priced is to be allocated to one or more of the three
categories Fixed, Value Related or Time Related and the respective amounts
entered in the spaces provided under each item.

Items not priced in these Preliminaries shall be deemed to be included elsewhere
in these Bills of Quantities.

SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT H2
DEFINITIONS H2
DEFINITIONS AND INTERPRETATION H2
Clause 1.0

1 [P C=To OO Value Related.........ccccevvevenennnne Time Related........... Item 1
OBJECTIVE AND PREPERATION H2
OFFER, ACCEPTANCE AND PERFORMANCE H2
Clause 2.0

2 [V C=To OO Value Related.........ccccoveuennnnn. Time Related........... Item
DOCUMENTS H2
Clause 3.0

3 [V C=To OO Value Related.........ccccoverennnnne Time Related........... Item
DESIGN RESPONSIBILITY H2
Clause 4.0

4 [P C=To O Value Related.........ccccoverennnnne Time Related........... Item
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ITEM NO [DESCRIPTION | UNIT | QUANTITY RATE AMOUNT

EMPLOYER'S AGENTS H2
Clause 5.0

5 FIX€..coieerieiieneeniennenane Value Related.......c.ccooeeeveeveennnes Time Related........... Item
SITE REPRESENTATIVE H2
Clause 6.0

6 FIXE..eoiierieiieneeniernenane Value Related.......cccooceeveeneennnes Time Related........... Item
COMPLIANCE WITH REGULATIONS H2
Clause 7.0

7 FIXE..eoiierieiieneeniernenane Value Related.........ccooceeveeneennnes Time Related........... Item
WORKS RISK H2
Clause 8.0

8 FIXE..eoiierieiieneeniernenane Value Related.......c.ccooceeveeneennnes Time Related........... Item
INDEMNITIES H2
Clause 9.0

9 FIXE..coveerieiieneeniernenane Value Related.......c.ccooceeveeneennnes Time Related........... Item
WORKS INSURANCES H2

10 FiXed...ooviiieneeeieeieeiene Value Related........cccooceeveeveennnes Time Related........... Item
LIABILITY INSURANCES H2

Clause 11.0

11 FiXed...ooviiieneeeieeieeiene Value Related........cccooceeveeveennnes Time Related........... Item

EFFECTING INSURANCES H2

Clause 12.0

12 FiXed...ooviiieneeeieeieeiene Value Related.......ccccooceeveeneennnes Time Related........... Item

No clause

Clause 13.0

13 FiXed...ooviiieneeeieeieeiene Value Related......cccccooveevveveennnes Time Related........... Item

SECURITY H2

Clause 14.0
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ITEM NO [DESCRIPTION | UNIT | QUANTITY RATE AMOUNT

14 FiXed...oovierieneeeieeieeiene Value Related.......ccccooeeveeneennnes Time Related........... Item
EXECUTION H2
PREPERATION FOR AND THE EXECUTION OF THE WORKS H2
Clause 15.0

15 FiXed...ooviiieneeeieciceiene Value Related........cccooeeeveeneennes Time Related........... Item
CONTRACT INSTRUCTIONS H2
Clause 17.0

16 FiXed...ooviirieneeeieeiceiene Value Related........cccooceeveeneennnes Time Related........... Item
SETTING OUT OF THE WORKS H2
Clause 18.0

17 FiXed...ooviirieneeeieeiceiene Value Related.......c.ccooceevveneennnes Time Related........... Item
ASSIGNMENT H2
Clause 19.0

18 FiXed...ooviiieneeeieeieeiene Value Related........cccooeeevveneennnes Time Related........... Item
NOMINATED SUBCONTRACTORS H2
Clause 20.0

19 FiXed...ooviiieneeeieeieeiene Value Related........cccooceeveeveennnes Time Related........... Item
SELECTED SUBCONTRACTORS H2
Clause 21.0

20 FiXed...ooviiieneeeieeieeiene Value Related........cccooceeveeveennnes Time Related........... Item
EMPLOYER'S DIRECT CONTRACTORS H2
Clause 22.0

21 FiXed...ooviiieneeeieeieeiene Value Related.......ccccooceeveeneennnes Time Related........... Item
CONTRACTOR'S DOMESTIC SUBCONTRACTORS H2
Clause 23.0

22 FiXed...ooviiieneeeieeieeiene Value Related......cccccooveevveveennnes Time Related........... Item
COMPLETION H2
PRACTICAL COMPLETION H2
Clause 24.0
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ITEM NO [DESCRIPTION | UNIT | QUANTITY RATE AMOUNT

23 FiXed...coooeeeviiiiiinieene Value Related........cccccceevveennnnenn. Time Related........... Item
WORKS COMPLETION H2
Clause 25.0

24 FiXed...ooooveeeniiiiiiiiieene Value Related........cccccceevveennnnenn. Time Related........... Item
FINAL COMPLETION H2

25 FiXed...oovoeeeniiiiiiieene Value Related........ccccceeevveennnnenn. Time Related........... Item
LATENT DEFECTS LIABILITY PERIOD H2
Clause 27.0

26 FiXed...coooeeeiiiiiiiiieieene Value Related........cccccceeveeennnnenn. Time Related........... Item
SECTIONAL COMPLETION H2
Clause 28.0

27 FiXed...coooeeeniiiiiiiieieene Value Related........cccccceeveeennnnenn. Time Related........... Item
REVISION OF DATE FOR PRACTICAL COMPLETION H2
Clause 29.0

28 FiXed...coooeeeniiiiiiiieieene Value Related........cccccceeveeennnnenn. Time Related........... Item
PENALTY FOR NON-COMPLETION H2
Clause 30.0

29 FiXed...coooeeeniiiiiiiieieene Value Related........cccccceeveeennnnenn. Time Related........... Item
PAYMENT H2
INTERIM PAYMENT TO THE CONTRACTOR H2
Clause 31.0

30 FiXed...coooeeeniiiiiiiieieene Value Related........cccccceeveeennnnenn. Time Related........... Item
ADJUSTMENT TO THE CONTRACT VALUE H2
Clause 32.0

31 FiXed...coooeeeniiiiiiiieieene Value Related........cccccceevueennnnenn. Time Related........... Item
RECOVERY OF EXPENSE AND LOSS H2
Clause 33.0

32 FiXed...covoeeeniiiiiiiieene Value Related........cccccceevveennnneen. Time Related........... Item
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ITEM NO [DESCRIPTION | UNIT | QUANTITY RATE AMOUNT

FINAL ACCOUNT AND FINAL PAYMENT H2
Clause 34.0

33 FiXed...covoeeevieiiieeiieeene Value Related........cccccceevueennnnenn. Time Related........... Item
PAYMENT TO OTHER PARTIES H2
Clause 35.0

34 FiXed...covoeeevieiiieeiieeene Value Related........cccccceevueennnnenn. Time Related........... Item
CANCELLATION H2
CANCELLATION BY EMPLOYER - CONTRACTOR'S DEFAULT H2
Clause 36.0

35 FiXed...covoeeevieiiieeiieeene Value Related........cccccceeveeennnneen. Time Related........... Item
CANCELLATION BY EMPLOYER - LOSS AND DAMAGE H2
Clause 37.0

36 FiXed...covoeeevieiiieeiieeene Value Related........cccccceevueennnnenn. Time Related........... Item
CANCELLATION BY CONTRACTOR - EMPLOYER'S DEFAULT H2
Clause 38.0

37 FiXed...oovoveeiniiiiiiiieieene Value Related........cccccceevveennnnenn. Time Related........... Item
CENCELLATION - CESSATION OF THE WORKS H2
Clause 39.0

38 FiXed...coooeeiniiiiiieeeieene Value Related........cccccceevveennnnenn. Time Related........... Item
DISPUTE H2
DISPUTE SETTLEMENT H2
Clause 40.0

39 FiXed...oovoeeeniiiieieieene Value Related........cccccceevveennnnenn. Time Related........... Item
SUBSTITUTE PROVISIONS H2
STATE CLAUSES H2
Clause 41.0

40 FiXed...coooueeeniiiiieeiieene Value Related........cccccceeveeennnneen. Time Related........... Item
CONTRACT VARIABLES H2
SHEDULE OF VARIABLES H2
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ITEM NO [DESCRIPTION | UNIT | QUANTITY RATE AMOUNT

Clause 42.0

41 FiXed...oovoveeiniiiiiiiieieene Value Related........ccccceevveennnnenn. Time Related........... Item

Tenderers are referred to Part C1.2 Contract Data for variables pertaining to this

contract
SECTION B:JBCC PRELIMINARIES H2
DEFINITIONS AND INTERPRETATION (B1) H2

Definitions and interpretation

42 FiXed...ooooveeeniiiiiiiiieene Value Related........cccccceevveennnnenn. Time Related........... Item

DOCUMENTS (B2) H2

Checking of documents

43 FiXed...oovoeeeniiiiiiieene Value Related........cccccceeveeennnnenn. Time Related........... Item

44 FiXed...coooeeeniiiiiiiieieene Value Related........cccccceeveeennnnenn. Time Related........... Item

45 FiXed...coooeeeviiiiiinieene Value Related........cccccceevveennnneen. Time Related........... Item

Interests of agents

See Schedule of Variables (B12)

46 FiXed...ooooveeeniiiiiiiiieene Value Related........cccccceevveennnnenn. Time Related........... Item

Priced documents

Notwithstanding the provisions of this clause, the contractor shall submit the
priced documents within the time as stated in A42.4.4 of the Schedule of Contract
Variables

Rates (items)

Where appropriate, rates for similar items in the various sections of these bills of
quantities should be the same

47 FiXed...ooviiieneeeieciceiene Value Related........cccooceeveeneennnes Time Related........... Item

Tender submission

"This clause is amended by substituting ""JBCC Form of Tender"" with ""Official

Form of Tender"":"

48 FiXed...oovierieneeeieeiceiene Value Related.......c.cccooeeeveeneennes Time Related........... Item

THE SITE (B3) H2
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[ uniT | quanTiTy

RATE

AMOUNT

Defined works area

49 FiXed. oo Value Related........cccooeeeveeneennes Time Related.......

50 FiXed...oovieieneeeieeiceiene Value Related.......ccccooeeveeneennnes Time Related.......

51 FiXed...ooviiieneeeieeieeiene Value Related........cccooceeveeveennnes Time Related.......

52 FiXed...oovierieneeeieeiceiene Value Related.......c.cccooeeeveeneennes Time Related.......

53 FiXed...oovieiieneeeieeieeiene Value Related.........ccooeeeveeneennnes Time Related.......

54 FiXed...oovierieneeeieeiceiene Value Related......ccccooveeveeneennnes Time Related.......

55 FiXed...ooviereeneeeieeiceiene Value Related........cccooveeveeneennnes Time Related.......

56 FiXed...ooviiieneeeieciceiene Value Related........cccooceeveeneennnes Time Related.......

57 FiXed...ooviiieneeeieeieeiene Value Related........cccooceeveeveennnes Time Related.......

58 FiXed...oovierieneeeieeiceiene Value Related.......c.cccooeeeveeneennes Time Related.......

Inspection of adjoining properties

See Schedule of Variables (B12)

59 FiXed...oovierieneeeieeiceiene Value Related.......c.cccooeeeveeneennes Time Related.......

MANAGEMENT OF CONTRACT (B4)

Management of the Works

The Contractor shall obtain all necessary particulars of Subcontractors' work
timeously so that provision for recesses, chases, holes, etc. can be made

60 FiXed...ooviiieieeeieeiceiene Value Related........cccooeeveeneennnes Time Related.......
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Programme for the Works

61 FiXed...ooooveeeniiiiiiiiieene Value Related........cccccceevveennnnenn. Time Related........... Item

62 FiXed...oovoeeeniiiiiiieene Value Related........ccccceeevveennnnenn. Time Related........... Item

63 FiXed...coooeeeniiiiiiiieieene Value Related........cccccceeveeennnnenn. Time Related........... Item

SAMPLES, SHOP DRAWINGS AND MANUFACTURER'S INSTRUCTIONS (B5) H2

Samples of materials

64 FiXed...coooeeeniiiiiiiieieene Value Related........cccccceeveeennnnenn. Time Related........... Item

65 FiXed...ooooveeeniiiiiiiiieene Value Related........cccccceeveeennnnenn. Time Related........... Item
Shop drawings
66 FiXed...oovoeeeniiiiiiieene Value Related........ccccceeevveennnnenn. Time Related........... Item

67 FiXed...covoveeeniiiiiiieieene Value Related........ccccceeveeennnnenn. Time Related........... Item

TEMPORARY WORKS AND PLANT (B6) H2

Deposits and fees (B6.1)

68 FiXed...covoveeiniiiiieeiieene Value Related........ccccceeveeennnnenn. Time Related........... Item

69 FiXed...ooooveeeniiiiiiiiieene Value Related........ccccceeveeennnnenn. Time Related........... Item

Advertising (B6.3)

Advertisements on the hoarding or elsewhere on the site will be allowed, subject to

the written approval of the Principal Agent

70 FiXed...coooeeeniiiiiiiiiieene Value Related........cccccceevveennnneen. Time Related........... Item

Plant, equipment, sheds and offices (B6.4)
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71 FiXed...oovierieneeeieeieeiene Value Related.......ccccooeeveeneennnes Time Related

72 FiXed...oovieieneeeieeiceiene Value Related.......ccccooeeveeneennnes Time Related

73 FiXed...oovierieneeeieeiceiene Value Related.......c.cccooeeeveeneennes Time Related

TEMPORARY SERVICES (B7)

Location

74 FiXed...oovierieneeeieeiceiene Value Related.......c.cccooeeeveeneennes Time Related
Water

75 FiXed...oovieiieneeeieeieeiene Value Related.........ccooeeeveeneennnes Time Related
Electricity

76 FiXed...oovierieneeeieeiceiene Value Related......ccccooveeveeneennnes Time Related

77 FiXed...ooviereeneeeieeiceiene Value Related........cccooveeveeneennnes Time Related

78 FiXed...ooviiieneeeieciceiene Value Related........cccooceeveeneennnes Time Related

PRIME COST AMOUNTS (B8)

Responsibility for prime cost amounts

79 FiXed...ooviirieneeeieeiceiene Value Related.......c.ccooceevveneennnes Time Related

ATTENDANCE ON NOMINATED SUBCONTRACTORS (B9)

General attendance

In addition to the provisions of clause B9.1, the Contractor shall, at his own
expense, provide the following additional general attendance:

Make good after Nominated Subcontractors

80 FiXed...ooviiieneeeieeieeiene Value Related.......ccccooceeveeneennnes Time Related

81 FiXed...oovierieneeeieeiceiene Value Related.......c.cccooeeeveeneennes Time Related

Commissioning - fuel, water and electricity
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82 FiXed...oovierieneeeieeieeiene Value Related.......ccccooeeveeneennnes Time Related........... Item

FINANCIAL ASPECTS (B10) H2

Statutory taxes, duties and levies

In addition to the provisions of clause B10.1, all individual amounts in these bills of
quantities exclude Value Added Tax (VAT) VAT is to be calculated as a lump sum
and added to the total of all values in the Final Summary under the item provided
for VAT

Payment of preliminaries

83 FiXed...oovieieneeeieeiceiene Value Related.......ccccooeeveeneennnes Time Related........... Item

84 FiXed...ooviiieneeeieeieeiene Value Related.......ccccooceeveeneennnes Time Related........... Item

85 FiXed...ooviiieneeeieciceiene Value Related........cccooeeeveeneennes Time Related........... Item

GENERAL (B11) H2

Protection of the Works (B11.1)

86 FiXed...oovieiieneeeieeiceiene Value Related.........ccooeeeveeneennnes Time Related........... Item

87 FiXed...oovieeeneeeieeiceiene Value Related.........ccooeeeveeneennnes Time Related........... Item

88 FiXed...oovierieneeeieciceiene Value Related........cccooveeveeneennnes Time Related........... Item

89 FiXed...ooviiieneeeieciceiene Value Related........cccooeeeveeneennes Time Related........... Item

90 FiXed...ooviiieneeeieeiceiene Value Related........cccooeeevveneennnes Time Related........... Item

91 FiXed...ooviiieneeeieeieeiene Value Related.......ccccooceeveeneennnes Time Related........... Item

92 FiXed...oovierieneeeieeiceiene Value Related.......c.cccooeeeveeneennes Time Related........... Item

Vermin (B11.8)
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93 FiXed...oovierieneeeieeieeiene Value Related.......ccccooeeveeneennnes Time Related........... Item

94 FiXed...oovieieneeeieeiceiene Value Related.......ccccooeeveeneennnes Time Related........... Item

95 FiXed...oovierieneeeieeiceiene Value Related.......c.cccooeeeveeneennes Time Related........... Item

96 FiXed...oovieiieneeeieeiceiene Value Related.........ccooeeeveeneennnes Time Related........... Item

97 FiXed...oovieeeneeeieeiceiene Value Related.........ccooeeeveeneennnes Time Related........... Item

SECTION C: SPECIFIC PRELIMINARIES H2

(Section C contains specific preliminary items which apply to this contract except
where N/A (Not Applicable) appears against an item

Contract drawings

The drawings issued with these Bid documents do not comprise the complete set
but serves as a guide only for Biding purposes and for indicating the scope of works
to enable the Bidder to acquaint him with the nature and extent of the works and

the mannerin which they are to be executed.

Should any part of the drawings not be clearly legible to the Bidder he shall, before
submitting his Bid, obtain clarification in writing from the principal agent.

98 FiXed...oovierieneeeieeiceiene Value Related.......c.cccooeeeveeneennes Time Related........... Item

Preambles
The works specifications that are applicable to the works are listed in Part C3.1:

Scope of Work and shall be read in conjunction with the Bills of Quantities and be
referred to for the full descriptions of work to be done and materials to be used.

99 FiXed...oovierieneeeieeiceiene Value Related.......ccccooceeveeneennnes Time Related........... Item

Trade Names

Wherever a Trade Name for any product has been described in the Bills of
Quantities the Bidder's attention is drawn to the fact that any other product of equal
quality may be used subject to the written approval of the principal agent being
obtained prior If prior written approval for an alternative product is not obtained, the
product described shall be deemed to have been Bidded for. to the closing date for
submission of Bids.

100 FiXed..coooveeeeeeeeiieeeieene Value Related........ccccceeeveeennnenn. Time Related........... Item

Imported Material and Equipment
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Where imported items are listed in the Bid documents, the Bidder shall provide all
the information called for, failing which the price of any such item, material or
equipment shall be excluded from currency fluctuations. (Refer to T2.2 for the
Schedule of Imported Materials and Equipment to be completed by the bidder)

Not withstanding any provisions elsewhere regarding the adjustment of contract
prices, the price of any item, material or equipment listed in terms of this clause
shall be excluded from the Contract Price Adjustment Provision (CPAP) if
applicable.

101 FiXed..coooveereieeeieeeieene Value Related........ccccceevvveennnenn. Time Related........... Item

Existing premises occupied

Refer to Scope of works Part C3 of this Bid Document for information on the
occupation of existing buildings.

102 FiXed..coooveerrieeeieeeieene Value Related........ccccceeeveeennnenn. Time Related........... Item

Inaccurate and defective work executed under a previous contract

The contractor shall, after taking possession of the site and before commencing the
work, check all levels, liners, profiles and the like and satisfy himself as to the
dimensional accuracy of all work executed under the previous contract which may
affect his work. Should any inaccurate or defective work be found, the contractor
shallimmediately notify the principal agent in writing requesting his instructions
with regard thereto and afford every facility to those rectifying such inaccurate or
defective work.

103 FiXed..cooooeeeeeeeeieeeieenne Value Related........ccccceevveeennenn. Time Related........... Item

Viewing the Site in security areas

Commencement of Works in security areas

If the works falls within a security area, the contractor must arrange with the
reponsible official and give the necessary notices before commencement of the

works. Should the contractor fail to make such arrangements, admission to the site
may be refused and any additional costs will be for the contractor's account.

104 FiXed.oooveeoreeieereereenenne Value Related.........cccoeeveenunennen. Time Related........... Item

Entrance permits to security areas

If the works fall within a security area, the contractor shall obtain entrance permits
for his personnel and workmen entering the area and shall comply with all
regulations and instructions which may be issued from time to time regarding the
protection of persons and property under control of the Authority.

105

Time Related........... Item

Security check of personnel

The principal agent may require the contractor to have his personnel and workmen,
or a certain number of them, security classified.
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In the event of the principal agent requesting the removal of a person or persons
from the works for security reasons, the contractor shall do so forthwith and shall
thereafter ensure that such person or persons are denied access to the works and
the site and/or to any document or information relating to the works.

106 FiXed...oooveeereeieereeieenenne Value Related.........cccoeeveenunennen. Time Related........... Item

Prohibition on taking of photographs

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch or to
take photographs of any military site or installation or any building or civil works
thereon or to be in possession of a camera or other apparatus used for taking
photographs, except when authorised thereto by or on behalf of the Minister.

The same prohibition is also applicable to all Correctional Institutions in terms of
article 44.1(e) of the Correctional Services Act 8 of 1959.

107  FiXed..oooveeeeieeeieeeieene Value Related........ccccceeeveeennnenn. Time Related........... Item

Implementation of labour-intensive infrastructure projects under the Expanded
Public Works Program (EPWP)

"The contractor shall comply with all requirements of the ""Code of Good Practice
for Employement and Conditions of Work for Special Public Works Programmes""
issued in terms of the ""Basic Conditions of Employment Act, 1997 (Act No. 75 of
1997)"" and the related ""Ministerial Determination"", for the employment of locally
employed temporary workers on a labour-intensive infrastructure project under the
Expanded Public Works Programme (EPWP)"

Participation goals in relation to total labour requirements and the rate of pay per
task/day are included in Part C3.1 - Scope of Work

The contractor shall maintain daily records with regard to the workers employed
and shall on a monthly basis, submit a report to the prinipal agent in the prescribed
format. Repoting templates are attached as annexures to Part C3.1 - Scope of

Work.
108  FiXed...oovveererieereeieenenne Value Related.........cccoeevueenunennen. Time Related........... Item
C10 OCCUPATIONAL HEALTH AND SAFETY ACT H2

The contractor shall comply with all the requirements set out in the Construction
Regulations, 2014 issued under the Occupational Health and Safety Act, 1993 (Act
No 85 of 1993) Itis required of the contractor to thoroughly study the Health and
Safety Specification that must be read together with and is deemed to be
incorporated under this Section of the bills of quantities / lump sum document The
contractor must take note that compliance with the Occupational Health and
Safety Act, Construction Regulations and Health and Safety Specification is
compulsory. Inthe event of partial or total non-compliance, the Employer,
notwithstanding the provisions of clause A31.0 of Section A or any other clause to
the contrary, reserves the right to delay issuing any progress payment certificate
until the contractor provides satisfactory proof of compliance. The contractor shall
not be entitled to any compensation of whatsoever nature, including interest, due
to such delay of payment Provision for pricing of the Occupational Health and
Safety Act, Construction Regulations and Health and Safety Specification is made
under this clause, as well as the clauses that follow hereafter and it is explicitly
pointed out that all requirements of the aforementioned are deemed to be priced
under these clauses and no additional claims in this regard shall be entertained

C10.2 OCCUPATIONAL HEALTH AND SAFETY
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Provision of reflective vests

109  FiXed..oovveeeeeeeeieeeieenne Value Related........ccccceevveeennnenn. Time Related........... Item

C 10.3 OCCUPATIONAL HEALTH AND SAFETY

Principal contractor? ||-rrs initial obligations in respect of the Health and Safety Act
and Construction Regulations

110 FiXed..coooveereeeeeieeeieene Value Related........ccccceevvveennnenn. Time Related........... Item

C 10.4 OCCUPATIONAL HEALTH AND SAFETY

Principal contractor? ||-rrs time related obligations in respect of the Health and
Safety Act and Construction Regulations

111 FiXed..covovieerieeeieeeieene Value Related........ccccceeeveeennnenn. Time Related........... Item

C 10.5 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE) H2
Provision of reflective vests

112 FiXed..coooveeeeieeeieeeieene Value Related........ccccceevveeennenn. Time Related........... Item

C 10.6 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE) H2
Provision of hard hats

113 FiXed..coovoieeriieeieeeieene Value Related........ccccceevveeennneen. Time Related........... Item

C 10.8 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE) H2
Provision of earplugs

114 FiXed..oovviereieeeeieeeieene Value Related.......ccccceevvveennnenn. Time Related........... Item

C 10.9 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE) H2
Provision of dust masks

115 FiXed..coovveereieeeiieeeieene Value Related........ccccceevveeennnenn. Time Related........... Item

C 10.10 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE) H2
Provision of gloves

116 FiXed..oooveeeeeeeeieeeieene Value Related........ccccceeeveeennnenn. Time Related........... Item

C 10.11 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE) H2
Provision of high visibility overalls to SARTSM Chapter 13 Level 3

117  Fixed. Value Related. Time Related........... Item
C 10.12 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE) H2
Provision of SANS approved ear defenders
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118  FiXed...oooveeeeieeeieeeieenne Value Related........ccccceeeveeennneen. Time Related........... Item

C 10.15 PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPE) H2

Provision of gloves

119 FiXed..coovvierrieeeieeeieene Value Related.......ccccceeeveeennenn. Time Related........... Item

C10.21 OCCUPATIONAL HEALTH AND SAFETY H2

Provision of full time construction health and safety officer (SACPCMP Registered)

120  FiXed..coooveeeeeeeeieeeieene Value Related........ccccceeeveeennneen. Time Related........... Item

C10.22 OCCUPATIONAL HEALTH AND SAFETY H2

Medical certificates and medical surveillance including initial (baseline) medical
examinations, periodic examinations, and exit examinations

121 FiXed..ooooveeeeieeeiieeeieene Value Related........ccccceeeveeennnenn. Time Related........... Item

C 10.23 OCCUPATIONAL HEALTH AND SAFETY H2

Medical screenings, examinations, etc

122 FiXed..coovveeeeieeeieeeieene Value Related........ccccceeeveeennnenn. Time Related........... Item

C 10.24 OCCUPATIONAL HEALTH AND SAFETY H2

Induction training

123 FiXed..coovoeeeeieeeieeeieene Value Related........ccccceeeveeennneen. Time Related........... Item

C 10.25 OCCUPATIONAL HEALTH AND SAFETY

Provision of first aid boxes to GSR requirements

124 FiXed..coooveeeeeeeeieeeieenne Value Related.......ccccceeevveennnenn. Time Related........... Item

C 10.26 OCCUPATIONAL HEALTH AND SAFETY H2

Noise monitoring including establishment of noise zones (plant), audiograms
(personnel), etc

125  FiXed..coooveeerieeenieeeieene Value Related........ccccceeeveeennneen. Time Related........... Item

C10.27 OCCUPATIONAL HEALTH AND SAFETY H2

Submission of health and safety file

126 FiXed..ooooeeeeveeeeieeeieene Value Related........ccccceeeveeennnnenn. Time Related........... Item

COVID 19 GUIDELINES H2

The contractor shall comply with all the requirements for Covid - 19 regulations
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127  FiXed..coovveeeeieeeieeeieene Value Related........ccccceeeveeennneen. Time Related........... Item

C12 LOCAL LABOUR H2

The contractor shall comply with the following targets with regard to the
employment of local labour: For the general labour force, the minimum number of
people to be employed for the duration of the project will be calculated from the
formula below. Number of Employees=4*[(Contract Value in Rand)/R1,000,000] ??

128  FiXed.eevveeereeieereereenenne Value Related.........cccoerveenunennen. Time Related........... Item

C 13 USE OF LOCAL SMME? |} s H2

Itis the requirement of the employer that the contractor enhances the use of
SMME? ||-rrs, as described in the Contract Data, on the project. The contractor shall
employ SMME? ||- s as domestic subcontractors on this project to execute work to
Suitable monthly reports to substantiate compliance with the above requirements
shall be submitted by the contractor to the Employer. the minimum value of 30% of
the contract value.The Targeted Local Labour requirements described elsewhere
shall apply mutatis mutandis to the employment of SMME? ||-"—s.The contractor is to
submit to the Employer details of his plan to achieve this aspect, within five working
days of being instructed to do so, whereafter it must be implemented. Should the
contractor fail to implement this requirement as indicated above, the Employer
shall have the right to, without prejudice of any other rights, apply a penalty of not
exceeding 5% of the contract sum.

129 FiXed...oovveeereeieeieeieeneene Value Related.........cccoveveenunennen. Time Related........... Item

HIV/AIDS Awareness

Itis required of the contractor to thoroughly study the HIV/AIDS Specification (HIV 1
to HIV 4) of the Department of Public Works, which must be read together with and
is deemed to be incorporated under this section of the Bills of Quantities. Provision
for pricing of HIV/AIDS awareness is made under C13.1 to C13.5 hereafter and itis
explicitly pointed out that all requirements of the aforementioned specification are
deemed to be priced hereunder, as the said items represent the only method of
measurement and no additional items or extras to the contract in this regard shall
be entertained. The contractor must take note that compliance with the HIV/AIDS
Specification is compulsory. In the event of partial or total non-compliance, the
principal agent, not withstanding the provisions of clause A31 of Section 1:
Preliminaries (Section A) or any other clause to the contrary, reserves the right to
delay issuing any progress payment certificate until the contractor provides
satisfactory proof of compliance. The contractor shall not be entitled to any
compensation of whatsoever nature, including interest, due to such delayed
payment. The contractor's attention is drawn to paragraph 5.3 of C3.2 Specification
For HIV\Aids Awareness - A penalty of 0.05% of Contract Sum for non-compliance
can be levied.

130  FiXed..coovveereeeeeieeeiieenne Value Related........ccccceevveeennnenn. Time Related........... Item

C13.1 Awareness Champion
Selection, appointment, briefing and making available of an Awareness Champion
including provision of all relevant services, all in accordance with the HIV/AIDS

Specification.

131 FiXed.oieoveeereeieereereeneene Value Related......cc.cccoveveenunennen. Time Related........... Item
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C13.2 Awareness Workshop

Selection and appointment of a Competent Service Provider approved by the
principal agent, provision of a Service Provider Workshop Planner and a suitable
venue, conducting of awareness workshops by means of traditional and/or modern
multi-media techniques, including follow-up courses, making available all tuition
material and performing assessment procedures, all in accordance with the
HIV/AIDS Specification.

132 FiXed..coovveeeeieeeieeeieene Value Related........ccccceeeveeennnenn. Time Related........... Item

C13.3 Posters, Booklets, Videos, etc. H2

Provision, displaying, maintaining and replacing when necessary of four plastic
laminated posters, booklets and educational videos, etc. for the duration of the
construction period, allin accordance with the HIV/AIDS Specification.

133 FiXed.oueoveeeieeieereeieeneene Value Related.........cccovevueenunennen. Time Related........... Item

C13.4 Access to condoms H2

Provision and maintenance of condom dispensers fixed in position, including male
and female condoms, replenish male and female condoms on a daily basis as
required for the duration of the construction period, all in accordance with the
HIV/AIDS Specification.

134 FiXed...oooveeereeieeveereenenne Value Related.........cccoeevernunennen. Time Related........... Item

C13.5 Monitoring

Monitoring HIV/AIDS awareness of workers, providing the principal agent with
access to information including making available all reports, thoroughly completed
and reflecting the correct information, for the duration of the construction period,
allin accordance with the HIV/AIDS Specification.

135  FiXed.eevveeereeieeieereeneene Value Related.........cccoeeveenunennen. Time Related........... Item

Occupational Health and Safety Act

The contractor shall comply with all the requirements as set out in the Construction
Regulations, 2014 issued under the Occupational Health and Safety Act, 1993 (Act
No. 85 of 1993)

Provisions of the Occupational Health and Safety Act, Construction Regulations
and Health and Safety Specification are deemed to be priced hereunder and no
additional claims in this regard shall be entertained

136 FiXed...oovveereeieereeieeneene Value Related.........cccoeevueenunenen. Time Related........... Item

C 14 USE OF LOCAL BUILDING MATERIALS H2

Preference shall be given to the supply of materials produced or manufactured in
the Eastern Cape Province, and provided that:(a) Such materials comply in all
respects with the specific requirements of PW371-A specification(b) The
availability of such materials shall not adversely affect the desired progress of the
specific works(c) The use of such materials shall not constitute grounds for any
claim for increased cost in respect thereof(d) Local is hereby defined as the district
in which the project(s) is/are located. Suitable monthly reports to substantiate
compliance with the above requirements shall be submitted by the contractor to
the Employer.
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137

138

139

10

C15 REPORTING BY CONTRACTOR H2

The contractor is required to complete the mandatory monthly contractor? ||- TS
report which is to be submitted together with the contractor? ||— TS payment
certificate. Payment to contractor shall be subject to the aforementioned being
submitted timeously and accurately.

C 16 COMMUNITY LIAISON OFFICER H2

The contractor shall employ during the construction period a community liaison
officer. A provisional sum has been included in C2:2: Bills of Quantities for the
salary of the community liaison officer, but the contractor shall allow for all other
costs related to the employment of the community liaison officer such as but not
limited to, toilet facilities, office space, supervision, stationery, safety clothing, etc.

FiXed....ooviviiiiiiiiiinens Value Related.........cccocveviinnens Time Related........... Item

ACTIVITY No.02 - CONSTRUCTION OF A PLATFORM H1

Site clearance, digging all shrubs, small trees not exceed 300mm girth, dberis, m2 3216
Strip 150mm layer of top soil and deposit in spoil heaps on site m3 147
Excavate in earth to open face not exceeding 2m deep to reduce levels m3 570
Cart away excess excavated material to authorised dump m3 570
Extra over for excavation in soft rock m3 83
Ditto but in hard rock m3 85
Imported fill supplied by the contractor m3 722
Scarify in-situ meterial to a depth of 150mm deep and compact to 96% m2 3216
Modified AASHTO density tests on filling no 13
Testing of soil mayreial no 1
ACTIVITY No.03 - PREFABRICATED MOBILE UNITS H1

TEMPORARY MOBILE UNITS H1

PREAMBLES

NOTE: Tenderers are advised to study the Model Preambles for Trades before
pricing this bill

"NOTE: Tenderers are referred to the relevant clauses in the separate documents;
General Specification (PW 371-A) July 2013 and Particular Specification (PW 371B)
July 2013 before pricing this bill"

MOBILE UNITS H2

TEMPORARY MODULAR CLASSROOMS
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1 Supply, transport, complete assembly and installation of single storey SANS No
approved New Mobile Prefabricated classrooms (minimum size of 60m2 each)
equipped firmly fixed on top of a concrete slab with corrugated roof coverings with
vinyl floor finishing, steel cupboards, minimum 2no per classroom, chalk boards,
pinning boards, fire extinguishers, appropriate ceilings, light fittings, matching
windows and doors complete with corresponding ironmongery, steel burglars to all
windows and steel security gate to all external doors, enclosure to the suspended
under floor void and steel steps at all external doors and verandah supported on
appropriate steel poles.

2 Supply, transport, complete assembly and installation of single storey SANS No
approved New Mobile Prefabricated HOD office (minimum size of 48m2 each)
equipped firmly fixed on a concrete slab with a corrugated roof coverings with vinyl
floor finishing, steel cupboard, pinning boards, fire extinguishers, appropriate
ceilings, light fittings, matching windows and doors complete with corresponding
ironmongery, steel burglars to all windows and steel security gate to all external
doors, enclosure to the suspended under floor void and steel steps at all external
doors and verandah supported on appropriate steel poles.

ACTIVITY NO.04 - CONCRETE CHANNELS H1

1 Construct 600 mm wide in-situ concrete V-channel, 150 mm thick, laid to approved m
falls for stormwater drainage, inclusive of setting out and excavation to required
depth, compaction of subgrade to 95% Mod AASHTO density, 75 mm thick G5
subbase compacted, In-situ cast concrete (25 MPa) channel with V-profile (formed
to shape), minimum 150 mm thick, Y12 reinforcement as per engineer’s detail (if
required), formwork and all joints, chamfers, and edge trowel finish, brushing and
curing of surface for durability, backfilling and compaction around sides all in
compliance with SANS 1200C and SANS 1200G

2 Extra over for stopped ends, angles, intersections dressin into sides of catch pits no

3 Extra over V-channel for widening concrete to form speader 1800 wide extreme no

4 Construct 600mm x 800mm x 1000 mm deep catch pit for stormwater drainage, no
including excavation, 15 MPa concrete base (100 mm thick), 220 mm thick class Il
brickwork walls in cement mortar (1:5), internal smooth plaster and float finish (1:3
cement plaster), heavy-duty precast concrete cover and frame (lockable if
specified), 110 mm @ uPVC inlet/outlet pipes (Class 34) cast into walls, grating (if
required), benching to fall, backfilling, compaction and making good all finishes.

Allow for all materials, labour, formwork, curing, and compliance with SANS 1200
and local authority regulations

5 Supply, lay and bed 150 mm diameter uPVC pipe (Class 34) for stormwater m
drainage, laid to uniform gradient from catch pit to designated discharge point
(throwaway), including excavation in all materials to required width and depth not
exceeding 1.5m deep, bedding on 100 mm compacted river sand, pipe joints
sealed with rubber ring or solvent weld as per manufacturer’s instructions, laying to
consistent falls and line as per civil drawings by the team, backfilling in layers and
compaction to 93% Mod AASHTO, testing for watertightness and free flow, all
fittings, bends, couplings and connections as required, to be cmpliant with SANS
791 and SANS 1200DB;Pipe to discharge not less than 20 metres from the
designated safe disposal point, and contractor shall ensure proper erosion
protection and environmental compliance at the outlet

ACTIVITY No.05 - REINFORCED CONCRETE TO VERANDAHS H1
1 Excavation required for verandahs item
2 25Mpa concrete in surface beds and thickening m3

Soilinsecticide under a 10 year guarantee by firm of specialist
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Under floors etc including forming and poisoning shallow furrows against
foundation walls etc, filling in furrows and ramming

To bottoms and sides of trenches, bases, etc

Finish top of concrete pavings etc to a broom finish

Form joggle joint in concrete surface beds

Saw cut joints in concrete surface beds size 3x50mm

Rough formwork to edge not exceeding 300mm wide

Mesh reinforcement Ref 193 in concrete surface beds

ACTIVITY NO.06 - RAIN WATER TANKS

NOTE : Unless otherwise stated herein all items in this bill shall be deemed to fall
into Work Group No. 146 for Haylett Formula purposes.

"NOTE : All excavations are measured as being in ""earth"" and/or filling compacted

to 98% modified AASHTO density. "

Supplementary Preambles

Labour Intensive methods (LI)

The contractor will be required to use labour intensive methods for the items which

have been marked with the letters LI as described in the Scope of Work.

OPEN STORMWATER DRAINAGE

Earthworks

Excavate in all materials not exceeding 2m deep to spoil

Extra over for excavations in soft rock

Excavation in hard rock

Risk of collaprse to sides of trenches, etc not exceeding 1.5m deep

Load surplus or unsuitable material from spoil heaps and cart away to a an
authorised municipal dumping site

Eart filling from excavations and or stock piles in backfilling to trenches, etc and
compact to 95% Mod AASHTO dnsity

Imported fill supplied by the contractor under floors

Modified AASHTO density test on filling etc

Install 25MPa concrete paving block lining to open 3m trapezoidal-drain

25Mpa concrete in footings cast against excavated surfaces

25mpa concrete in surface beds

Rough formwork to edges not exceeding 300mm

Mesh reinforcement ref 193 in surface beds

One brick wall in stock brick

Extra over for face brick in seleceted face bricks (Assume PC sum of R5500/100
bricks delivered to site) and including labour
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230mm wide facebrick on edge coping

250 micron Gunplas USB green waterproofing sheeting under surface beds
30mm thcik untinted grano screeds to floors

500l Polyurethane plastic molded vertical water storage tank complete with lid,
fitted with and including 15mm brass bibtap with suitable adapter and setting in
position on concrete stand and held down by tying wire wrapped twice around the
centre of the tank and secured to each corner of tank stand with double strand of
4mm wire embeed into concrete

Hole though top of the tank lid for 100mm dia pipe

30x1.6mm hoop iron tie secured around tank and 4 times built into concrete

Clean down with spirits of saltss solution and apply two coats silicone based
deressing on external face bricks

ACTIVITY NO.07 - ELECTRICAL INSTALLATIONS

SUPPLEMENTARY PREAMBLES

"NOTE: The Tenderer is referred to the relevant Clause in the seperate document
""Model Preambles for Trades"" (2008 Edition) and to the Supplementary
Preambles which are incorporated hereunder."

The Contractor shall allow for profit and attendance after each Prime Cost Sum.
Where no allowance has been made by the Contractor, it shall be assumed the

allowance shall have been included elsewhere in the rates for other works.

The following Provisional Sums are to be spent as directed by the Project Manager
or deducted in whole or in part if not required

Electrical Installations

Provide an amount of R250 000 (Two Hundred and Fifty Thousand Rands) nett for
Electrical supply and installation as instructed by Project Manager

Add for profit

Allow for attendance

ACTIVITY NO.08 - SUPPLY AND FIT FURNITURE IN CLASSROOMS

Supply and fit of furniture to classrooms

Secondary single combination desk including steel main frame. Saligna panels 600
X400 x 750mm H

Teaches Desk, 2 drawers - natural Oak Melamine 1200 x 700 x 750mm high
Economy upholstered side chair; steel main frame, upolstered seat & back 450mm
H

ACTIVITY NO.09 - PROVISIONAL SUMS

PROVISIONAL SUMS

"NOTE: The Tenderer is referred to the relevant Clause in the seperate document

""Model Preambles for Trades"" (2008 Edition) and to the Supplementary
Preambles which are incorporated hereunder."
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The Contractor shall allow for profit and attendance after each Provisional Sum. H4
Where no allowance has been made by the Contractor, it shall be assumed the
allowance shall have been included elsewhere in the rates for other works.

The following Provisional Sums are to be spent as directed by the Project Manager
or deducted in whole or in part if not required

Community Liaison Officer

Provide an amount of R 42 000 (Four Two Thousand Rand ) for the employment and Item
payment of community liaison officer for the duration of the project.

Add for profit Item

Allow for attendance Item

Graduate Trainee

Provide an amount of R 64 000 (Sixty Four Thousand Rand) for the employment and Item
payment of Two Graduate trainees for the duration of the project.

Add for profit %IT

Allow for attendance %IT

ACTIVITY NO.10 - PROFESSIONAL SERVICE PROVIDER FOR THE PROJECT H1
Fully registered professional accoding the the releant councils employed for the
duration of the Contract

Project Manager (SACPCMP) item
Architect (SACAP) item
Quantity Surveyor (SACQSP) item
Electrical Engineer (ECSA) item
Civil Engineer/Stucrural engineer (ECSA) item
Health and Safety Consultant (CHSM SACPCMP) item
Social Facilitator item

Professional Services engaged for one tasks
Geotech Engineer (ECSA) item
Land Survyor item

Note

The Employer may request the competent Professional Team to be separated as an item
entity and may be engaged directly by the Employer if so required during the

duration of the contract

MAIN SUMMARY

e S S N

Activity No.01 - Preliminary & Generals

Activity No.02 - Construction Of A Platform

Activity No.03 - Prefabricated Mobile Units

Activity No.04 - Concrete Channels

Activity No.05 - Reinforced Concrete To Verandahs

Activity No.06 - Rain Water Tanks

Activity No.07 - Electrical Installations

Activity No.08 - Supply And Fit Furniture In Classrooms
Activity No.09 - Provisional Sums

Activity No.10 - Professional Service Provider For The Project

SUB-TOTAL

Add Contingency Item

R

725,000.00

TOTAL CARRIED TO MAIN SUMMARY ST
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