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SECTION 1

BILL NO. 1

PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Series 2000 Minor Works Agreement (Edition 5.2 dated

2024) prepared by the Joint Building Contract Committee shall be the

applicable building agreement, amended as hereinafter described

The ASAQS Preliminaries (November 2007 edition) published by the

Association of South African Quantity Surveyors for use with the said

JBCC Principal Building Agreement shall be deemed to be

incorporated in these bills of quantities

The contractor is deemed to have referred to the abovementioned

documents for the full intent and meaning of each clause

The clauses in the abovementioned documents are hereinafter

referred to by clause number and heading only

Where any item is not relevant to this agreement such item is marked

N/A signifying "not applicable"

PREAMBLES FOR TRADES

The Model Preambles for Trades 2008 as published by the

Association of South African Quantity Surveyors shall be deemed to

be incorporated in these bills of quantities and no claims arising from

brevity of description of items fully described in the said Model

Preambles will be entertained

Supplementary preambles and/or specifications are incorporated in

these bills of quantities to satisfy the requirements of this project.

Such supplementary preambles and/or specifications shall take

precedence over the provisions of the Model Preambles

The contractor's prices for all items throughout these bills of

quantities shall take account of and include for all of the obligations,

requirements and specifications given in the Model Preambles and in

any supplementary preambles and/or specifications

SECTION A: PRINCIPAL BUILDING AGREEMENT

Definitions

1 Clause 1.0 - Definitions and interpretation Item 1 -R                -R                   

2 Clause 2.0 - Offer, acceptance and performance obligations Item 1 -R                -R                   

3 Clause 3.0 - Documents Item 1 -R                -R                   

4 Clause 4.0 - Design responsibility Item 1 -R                -R                   

5 Clause 5.0 - Employer's agents Item 1 -R                -R                   

6 Clause 6.0 - Contractor's site representative Item 0 -R                -R                   

7 Clause 7.0 - Compliance with laws and regulations Item 1 -R                -R                   

8 Clause 8.0 - Works risk Item 1 -R                -R                   

9 Clause 9.0 - Indemnities Item 1 -R                -R                   

10 Clause 10.0 - General insurances Item 1 -R                -R                   

11 Clause 11.0 - Special insurances Item 1 -R                -R                   

12 Clause 12.0 - Effective insurances Item 1 -R                -R                   

13 Clause 13.0 - Assignment Item 1 -R                -R                   



14 Clause 14.0 - Security Item 1 -R                -R                   

Execution

15 Clause 15.0 - Preparation for and execution of the works Item 1 -R                -R                   

16 Clause 16.0 - Site and access Item 1 -R                -R                   

17 Clause 17.0 - Contract instructions Item 1 -R                -R                   

18 Clause 18.0 - Setting Out Of The Works The contractor shall notify

the Principal Agent if any encroachments of adjoining foundations,

buildings, structures, pavements, boundaries, etc exist in order that

the necessary arrangements may be made for the rectification of any

such encroachments. Item 1 -R                -R                   

19 Clause 19.0 - Temporary works and plant The contractor shall notify

the Principal Agent if any encroachments of adjoining foundations,

buildings, structures, pavements, boundaries, etc exist in order that

the necessary arrangements may be made for the rectification of any

such encroachments. Item 1 -R                -R                   

20 Clause 20.0 - Nominated subcontractors Item 1 -R                -R                   

21 Clause 21.0 - Selected subcontractors Item 1 -R                -R                   

22 Clause 22.0 - Employer's direct contractors Item 1 -R                -R                   

23 Clause 23.0 - Contractor's domestic subcontractors Item 1 -R                -R                   

Completion

24 Clause 24.0 - Practical completion Item 1 -R                -R                   

25 Clause 25.0 - Works completion Item 1 -R                -R                   

26 Clause 26.0 - Final completion Item 1 -R                -R                   

27 Clause 27.0 - Latent defects liability period Item 1 -R                -R                   

28 Clause 28.0 - Sectional completion Item 1 -R                -R                   

29 Clause 29.0 - Revision of date for practical completion The removal

and replacement of materials and/or workmanship which do not

conform to specification or drawing shall not constitute grounds for

the extension of the construction period nor the adjustment of

contract value (Clause 29.3) Item 1 -R                -R                   

30 Clause 30.0 - Penalty for late or Non-completion Item 1 -R                -R                   

Payment

31
Clause 31.0 - Interim Payment to the Contractor The inclusion of

materials and goods stored off site in the amount authorized for

payment in terms of Clause 31.4 shall be at the sole discretion of the

Principal Agent and such inclusion shall only be considered upon the

provision, by the contractor, of an approved guarantee issued by a

registered commercial bank. Clause 31.6.5 is therefore not

applicable.
Item 1 -R                -R                   

32 Clause 32.0 - Adjustment to the contract value All fluctuations in

costs, with the exception of fluctuations in the rate of Value Added

Tax, shall be for the account of the contractor. Item 1 -R                -R                   

33 Clause 33.0 - Recovery of expense and loss Item 1 -R                -R                   

34 Clause 34.0 - Final account and final payment Item 1 -R                -R                   

35 Clause 35.0 - Payment to other parties Item 1 -R                -R                   

Termination

36 Clause 36.0 - Termination by Employer - contractor's default Item 1 -R                -R                   

37 Clause 37.0 - Termination by Employer - loss and damage Item 1 -R                -R                   

38 Clause 38.0 - Termination by contractor - Employer's default Item 1 -R                -R                   



39 Clause 39.0 - Termination - Cessation of the works Item 1 -R                -R                   

Dispute

40 Clause 40.0 - Dispute settlement Item 1 -R                -R                   

Contract Agreement

41 Clause 41.0 - Post tender provisions The required post tender

information shall be inserted in the post tender provisions after

consultation with the contractor Item 1 -R                -R                   

42 Clause 42.0 - Contractual agreement The required information of the

contracting parties and the amount of the accepted contract sum

shall be inserted in the contractual agreement for signature of the

agreement by the contracting parties Item 1 -R                -R                   

SECTION B:  PRELIMINARIES

Definitions and interpretation

43 Clause 1.0 - Definitions and interpretation Item 1 -R                -R                   

Documents

44 Clause 2.1 - Checking of documents Item 1 -R                -R                   

45 Clause 2.2 - Provisional bills of quantities Item 1 -R                -R                   

46 Clause 2.3 - Availability of construction documentation Item 1 -R                -R                   

Previous work and adjoining properties

47 Clause 3.1 - Previous work - dimensional accuracy Item 1 -R                -R                   

48 Clause 3.2 - Previous work - defects Item 1 -R                -R                   

49 Clause 3.3 - Inspection of adjoining properties Item 1 -R                -R                   

Samples, shop drawings and manufacturer's instructions

50 Clause 4.1 - Samples of materials Item 1 -R                -R                   

51 Clause 4.2 - Workmanship samples Item 1 -R                -R                   

52 Clause 4.3 - Shop drawings Item 1 -R                -R                   

53 Clause 4.4 - Compliance with manufacturer's instructions Item 1 -R                -R                   

Deposits and fees

54 Clause 5.1 - Deposits and fees Item 1 -R                -R                   

Temporary services

55 Clause 6.1 - Water Item 1 -R                -R                   

56 Clause 6.2 - Electricity Item 1 -R                -R                   

57 Clause 6.3 - Telecommunication equipment Item 1 -R                -R                   

58 Clause 6.4- Ablution facilities Item 1 -R                -R                   

Prime cost amounts

59 Clause 7.1 - Responsibility for prime cost amounts Item 0 -R                -R                   

Special attendance on N/S subcontractors

60 Clause 8.1 - Special attendance Item 1 -R                -R                   

General

61 Clause 9.1 - Protection of the works Item 1 -R                -R                   



62 Clause 9.2 - Protection/isolation of existing/sectionally occupied

works Item 1 -R                -R                   

63 Clause 9.3 - Security of the works Item 1 -R                -R                   

64 Clause 9.4 - Notice before covering work Item 1 -R                -R                   

65 Clause 9.5 - Disturbance Item 1 -R                -R                   

66 Clause 9.6 - Environmental disturbance Item 1 -R                -R                   

67 Clause 9.7 - Works cleaning and clearing Item 1 -R                -R                   

68 Clause 9.8 - Vermin Item 1 -R                -R                   

69 Clause 9.9 - Overhand work Item 1 -R                -R                   

SECTION  C: SPECIFIC PRELIMINARIES

Contract price adjustment provisions

70 Bidders are advised that this Contract shall be a  Fixed Price Contract 

and shall not be subject to the Contract Price Adjustment Provisions

(CPAP) or any other escalation formula and therefore bidder are to

allow for any increases (except any variations in the rate of Value

Added Tax) in cost of labour, materials, transport, etc. Item 1 -R                -R                   

Site instruction

71 Site Instructions issued on site are to be recorded in triplicate in a site

instruction book which is maintained on site by the contractor. Item 1 -R                -R                   

72 Propping of floors below The contractor is advised that propping of

floors below may be required if he wishes to use any areas of

completed suspended reinforced concrete slabs for vehicle access,

storage of materials and goods and location of plant, scaffolding, etc.

The location of these areas and any necessary propping shall be

approved by the principal agent and the cost thereof shall be borne

by the contractor F:............................. V:............................

T:............................ Item 1 -R                -R                   

73 Warranties for material and workmanship Where warranties for

materials and /or workmanship are called for, the contractor shall

obtain a written warranty, addressed to the employer, from the firm

supplying the materials and/or doing the work and shall deliever same 

to the Principal Agent on certified completion of contract. The

warranty shall state that workmanship, materials and installation are

warranteed for a specified period from the date of final completion

and that any defects that may arise during the specified period shall

be made good at the expense of the firm supplying the materials

and/or doing the work, upon written notice to do so. The warranty will

not be enforced if the work is damaged by defects in the construction

of the building in which case the responsibility for replacement shall

rest entirely with the contractor. Item 1 -R                -R                   

74 Co-operation of the contractor for cost management It is specifically

agreed that the contractor accepts the obligation of assisting the

principal agent in implementing proper cost management. The

contractor will be advised by the principal agent of all cost

management procedures which will be implemented to ensure that

the contract value does not exceed the budget F:.............................

V:............................ T:............................ Item 1 -R                -R                   

75 Confidentiality The contractor undertakes to maintain in confidence

any and all information regarding this project and shall obtain

appropriate similar undertakings from all subcontractors and

suppliers. Such information shall not be used in any way except in

connection with the execution of the works No information regarding

this project shall be published or disclosed without the prior written

consent of the employer F:............................. V:............................

T:............................ Item 1 -R                -R                   



76
Testing of windows for watertightness. Each window shall be tested

for watertightness with water sprayed on by means of a 20mm

hosepipe using adequate pressure. If in the opinion of the principal

agent, the pressure proves to be inadequate, then the pressure in the

hosepipe shall be boosted by means of compressed air or other

approved means F:............................. V:............................

T:............................ Item 1 -R                -R                   

Occupational Health and Safety Act

77
The Contractor will allow for Health and Safety to ensure compliance

with requirements set out in the Construction Regulation 2014, issued

under the Occupational Health and Safety Act, 1933 (Act No. 85 of

1933). It is a required of the Contractor to thoroughly study the

attached Health and Safety Specifications (Annexure A) that must be

read together with and is deemed to be incorporated under this

Section in the Bills of Quantities. The Contractor must take note that

compliance with the Occupational Health and Safety Act, the

Construction Regulations and the Health and Safety Specifications is

compulsory. In the event of partial or total non-compliance, the

Principal Agent, not withstanding the provisions of clause A31.0 of

Section A or any other clause to the contrary, reserves the right to

delay issuing any Progress Payment Certificate until the Contractor

provides satisfactory proof of compliance. The Contractor shall not be

entitled to any compensation of whatsoever nature, including interest,

due to such delay in payment. Provision for pricing of the

Occupational Health and Safety Act, the Construction Regulations

and Health and Safety Specifications is made under this clause and it

is explicitly pointed out that all requirements of the aforementioned

are deemed to be priced hereunder and no additional claims in this

regard shall be entertained.

Category : Fixed R................. Category : Value R.........................

Category : Time    R......................... Item 1 -R                -R                   

SUMMARY OF CATEGORIES

78 Category : Fixed R........................................ Category : Value

R........................................ Category : Time

R........................................ Item 1 -R                -R                   

SECTION NO. 1 SUMMARY -R                   

SECTION 2

BILL NO. 1

EARTHWORKS

EXCAVATION, FILLING, ETC OTHER THAN BULK

EXCAVATION, ETC

Extra over all excavations for carting away

1 Surplus material from excavations and/or stock piles on site to a

dumping site to be located by the contractor m³ 34 -R                -R                   

TOTAL CARRIED TO SECTION SUMMARY 2 -R                   

SECTION 2

BILL NO. 2

MASONRY

BRICKWORK

SUPERSTRUCTURE

Brickwork of NFP bricks (7MPa nominal compressive strength)

in class II mortar

1 Half brick walls in beamfilling m² 4 -R                -R                   



FACE BRICKWORK

Approved face bricks pointed with recessed horizontal and

vertical joints (Allow PC amount of R 5 500.00 per thousand

delivered to site excluding VAT)

2 Extra over brickwork for face brickwork in beam filling m² 4 -R                -R                   

Brick-on-edge header course copings, sills, etc approved face

bricks pointed with recessed joints on all exposed faces

3 Cut face face brick-on-edge external window cill,180mm wide, set

sloping and slightly projecting in cement mortar and pointed on top,

front edge and projecting soffit including all necessary fair raking

cutting to facings under and fair and fitted ends m 9 -R                -R                   

TOTAL CARRIED TO SECTION SUMMARY 2 -R                   

SECTION 2

BILL NO. 3

IRONMONGERY

HINGES, BOLTS, ETC.

Samples to be approved by architect

1 100mm Brass barrel bolt with keep let into concrete No 40 -R                -R                   

2 150mm Approved flush bolt with keep fixed to metal No 40 -R                -R                   

LOCKS

Samples to be approved by Architect

3 Pad lock No 1 -R                -R                   

DOOR CLOSERS

Samples to be approved by Architect

4 Delayed action door closer with guide rail No 1 -R                -R                   

SUNDRIES

In accordance with Architect's specifications

5 38mm Diameter rubber door stop plugged No 21 -R                -R                   

6 Chromium plated hat and coat hook with rubber buffer No 21 -R                -R                   

7 147mm long Stainless steel foot operated telescopic door holder

plugged No 21 -R                -R                   

BATHROOM FITTINGS

Samples to be approved by the Architect

8 300 x 270 x 520mm high, 34 litre surface mounted stainless steel

vandal and theft proof waste disposal bin No 14 -R                -R                   

9 300 x 300 x 300 x 32mm Stainless steel dog leg side grab rail fixed in

position No 1 -R                -R                   

10 750 long x 200mm Projecting stainless steel straight grab rail fixed in

position No 1 -R                -R                   

TOTAL CARRIED TO SECTION SUMMARY 2 -R                   

SECTION 2

BILL NO. 4

METALWORK



GALVANISED STEEL WINDOWS, DOORS, ETC

Standard Industrial windows with Type B2 burglar bars to fixed

lights and opening sashes

1 Window type "GW4", size 889 x 457mm high No 1 -R                -R                   

2 Window type "GW5", size 359 x 511mm high No 1 -R                -R                   

TOTAL CARRIED TO SECTION SUMMARY 2 -R                   

SECTION 2

BILL NO. 5

PLUMBING AND DRAINAGE

RAINWATER DISPOSAL

Pre-Painted Seamless Aluminium Ogee Gutters, Rainwater Pipes

And Accessories In Long Lengths

1 100 x 75mm Industrial ogee eaves gutter fixed to fibre cement fascia. m 45 -R                -R                   

2 Extra over gutter for stopped end No 16 -R                -R                   

3 Extra over gutter for angle No 16 -R                -R                   

4 Extra over gutter for outlet for 100mm pipe including galvanised wire

balloon grating No 8 -R                -R                   

5 75mm diameter galvanized sheet iron seamless rainwater downpipe

fixed to walls on alloy brackets at not exceeding 1500mm centres m 48 -R                -R                   

6 Extra over rainwater pipe for shoe No 16 -R                -R                   

7 Extra over rainwater pipe for eaves or plinth offset No 16 -R                -R                   

DOMESTIC WATER SUPPLIES

Class "O" copper pipes

8 15mm Pipes m 43 -R                -R                   

9 15mm Pipes chased into brickwork m 20 -R                -R                   

10 22mm Pipes m 30 -R                -R                   

11 22mm Pipes chased into brickwork m 25 -R                -R                   

12 28mm Pipes m 25 -R                -R                   

13 28mm pipes chased in brickwork m 15 -R                -R                   

Extra over class "O" copper pipes for capillary fittings "LI"

14 15mm Fittings No 24 -R                -R                   

15 22mm Fittings No 16 -R                -R                   

16 28mm fittings No 12 -R                -R                   

Sundries

17 Testing water pipe system Item 1 -R                -R                   

TANKS, ETC

1800mm Diameter 2040 high water storage tank with black

internal lining with cover and lid, connected to eaves gutter

harvesting system

18 5 000 Litre water storage Jojo tank including necessary plumbing

fittings and constructing plinth complete No 1 -R                -R                   



TOTAL CARRIED TO SECTION SUMMARY 2 -R                   

SECTION 2

BILL NO. 6

GLAZING

GLAZING TO STEEL WITH PUTTY

6mm Clear float safety glass

1 Panes exceeding 0,1m2 but not exceeding 0,5m2 fitted to steel

windows m² 1 -R                -R                   

6mm Obscure safety glass

2
Panes exceeding 0,1m2 but not exceeding 0,5m2 fitted to steel

windows
m² 2 -R                -R                   

TOPS, SHELVES, DOORS, MIRRORS, ETC

6mm 'GG' quality polished silvered float glass copper backed

mirrors with polished edges holed for and fixed with round rose

chromium plated mirror screws with rubber buffers to plugs in

brickwork or concrete

3 Mirror 450 x 600mm high with four screws No 8 -R                -R                   

TOTAL CARRIED TO SECTION SUMMARY 2 -R                   

SECTION 2

BILL NO. 7

PAINTWORK

PAINTWORK, ETC TO NEW WORK ON

ON FIBRE-CEMENT

Prepare and apply one coat zinc chromate to nail heads and H-

spline strips, one universal undercoat, stop and apply two

finishing coats of eggshell enamel on

1 Ceilings and cornices, including priming metal cover strips and

nailheads ("White" colour group) m² 94 -R                -R                   

ON METAL SURFACES

One coat alkaline resistant primer, one coat universal undercoat

and two coats gloss enamel paint

2 On eaves gutters m² 8 -R                -R                   

3 On rainwater downpipes m² 8 -R                -R                   

Prepare and apply one coat zinc phosphate alkyd resin primer,

one coat universal undercoat and two full coats high gloss

enamel paint

4 On pressed steel doors frames m² 46 -R                -R                   

5 On windows with burglar bars m² 16 -R                -R                   

6 On grille gates and screens (both sides measured on flat) m² 10 -R                -R                   

ON WOOD SURFACES

One coat primer and two coats premium quality polyurethane

enamel paint

7 On doors m² 21 -R                -R                   

Three coats polyurethane clear varnish



8 On doors m² 21 -R                -R                   

TOTAL CARRIED TO SECTION SUMMARY 2 -R                   

SECTION 2

BILL NO. 8

PROVISIONAL SUMS

COMMUNITY LIAISON OFFICER

1 Provide sum of R12 500.00 (Twelve Thousand Five Hundred Rand

Only) for community liaison officer's salary to be omitted in part or

whole as instructed by Principal Agent (R12 500 per month) Item 1 12,500.00R     12,500.00R        

2 Add profit upon above %IT 0% -R                -R                   

3 Attendance %IT 0% -R                -R                   

SUNDRY BUILDING WORK

4 Provide sum of R12 000.00 (Twelve Thousand Rand Only) for

demolitions and decommissioning of existing ablution blocks Item 1 12,000.00R     12,000.00R        

5 Add profit upon above %IT 0% -R                -R                   

6 Attendance %IT 0% -R                -R                   

TOTAL CARRIED TO SECTION SUMMARY 2 24,500.00R        

SECTION SUMMARY

1 Earthworks -R                   

2 Masonry -R                   

3 Ironmongery -R                   

4 Metalwork -R                   

5 Plumbing and Drainage -R                   

6 Glazing -R                   

7 Paintwork -R                   

8 Provisional Sums 24,500.00R        

SECTION NO. 2 SUMMARY 24,500.00R        

SECTION 3

BILL NO. 1

EXTERNAL WORK

WALKWAYS, RAMPS AND STOEPS

WATER TANK STANDS

EARTHWORKS

EXCAVATION

1 Excavate in earth for trenches m³ 4 -R                -R                   

2 Earth filling compacted to 93% Mod AASHTO under bases m³ 2 -R                -R                   

3 50mm thick river sand bedding m³ 3 -R                -R                   

CONCRETE, FORMWORK, REINFORCING

20MPa/19mm Concrete



4 Strip footings m³ 1 -R                -R                   

Formwork to edges

5 Edges of concrete n.e 300mm high m 6 -R                -R                   

Reinforcing

6 Ref 193 Mesh to concrete m² 6 -R                -R                   

MASONRY

BRICKWORK IN FOUNDATIONS

Brickwork of NFX bricks (14MPa nominal compressive strength)

in Class I mortar

7 One brick walls of two half brick skins. m² 2 -R                -R                   

BRICKWORK SUNDRIES

Brickwork reinforcement

8 75mm Wide reinforcement built in horizontally. m 16 -R                -R                   

BRICKWORK IN SUPERSTRUCTURE

Brickwork of NFX bricks (14MPa nominal comressive strength)

in Class I mortar

9 One brick walls of two half brick skins. m² 5 -R                -R                   

BRICKWORK SUNDRIES

Brickwork reinforcement

10 75mm Wide reinforcement built in horizontally. m 4 -R                -R                   

FACE BRICKWORK

Corebrik Firelight Satin brick work

11 Extra over brickwork for face brickwork. m² 5 -R                -R                   

12 Extra over brickwork for face brick-on-edge header course plinth m 7 -R                -R                   

13 Fair raking cutting. m 4 -R                -R                   

TOTAL CARRIED TO SECTION SUMMARY 3 -R                   

1 Preliminaries -R                   

2 Building Works 24,500.00R        

3 External Works -R                   

SUBTOTAL 24,500.00R        

Allow: 10% Contingency amount for the unforeseen and the sum

provided is under the sole control of the client and upon approval by

the Client representative and deducted in whole or in part TAX 10% 24,500.00R     2,450.00R          

SUBTOTAL 26,950.00R        

Add: Value Added Tax @ 15% TAX 15% 26,950.00R     4,042.50R          

TOTAL 30,992.50R        


