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SECTION 1
BILL NO. 1
PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Series 2000 Minor Works Agreement (Edition 5.2 dated
2024) prepared by the Joint Building Contract Committee shall be the
applicable building agreement, amended as hereinafter described

The ASAQS Preliminaries (November 2007 edition) published by the
Association of South African Quantity Surveyors for use with the said
JBCC Principal Building Agreement shall be deemed to be
incorporated in these bills of quantities

The contractor is deemed to have referred to the abovementioned
documents for the full intent and meaning of each clause

The clauses in the abovementioned documents are hereinafter
referred to by clause number and heading only

Where any item is not relevant to this agreement such item is marked
N/A signifying "not applicable”

PREAMBLES FOR TRADES

The Model Preambles for Trades 2008 as published by the
Association of South African Quantity Surveyors shall be deemed to
be incorporated in these bills of quantities and no claims arising from
brevity of description of items fully described in the said Model
Preambles will be entertained

Supplementary preambles and/or specifications are incorporated in
these bills of quantities to satisfy the requirements of this project.
Such supplementary preambles and/or specifications shall take
precedence over the provisions of the Model Preambles

The contractor's prices for all items throughout these bills of
quantities shall take account of and include for all of the obligations,
requirements and specifications given in the Model Preambles and in
any supplementary preambles and/or specifications

SECTION A: PRINCIPAL BUILDING AGREEMENT

Definitions

Clause 1.0 - Definitions and interpretation

Clause 2.0 - Offer, acceptance and performance obligations
Clause 3.0 - Documents

Clause 4.0 - Design responsibility

Clause 5.0 - Employer's agents

Clause 6.0 - Contractor's site representative
Clause 7.0 - Compliance with laws and regulations
Clause 8.0 - Works risk

Clause 9.0 - Indemnities

Clause 10.0 - General insurances

Clause 11.0 - Special insurances

Clause 12.0 - Effective insurances

Clause 13.0 - Assignment
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Clause 14.0 - Security

Execution

Clause 15.0 - Preparation for and execution of the works

Clause 16.0 - Site and access

Clause 17.0 - Contract instructions

Clause 18.0 - Setting Out Of The Works The contractor shall notify
the Principal Agent if any encroachments of adjoining foundations,
buildings, structures, pavements, boundaries, etc exist in order that
the necessary arrangements may be made for the rectification of any
such encroachments.

Clause 19.0 - Temporary works and plant The contractor shall notify
the Principal Agent if any encroachments of adjoining foundations,
buildings, structures, pavements, boundaries, etc exist in order that
the necessary arrangements may be made for the rectification of any
such encroachments.

Clause 20.0 - Nominated subcontractors

Clause 21.0 - Selected subcontractors

Clause 22.0 - Employer's direct contractors

Clause 23.0 - Contractor's domestic subcontractors

Completion

Clause 24.0 - Practical completion

Clause 25.0 - Works completion

Clause 26.0 - Final completion

Clause 27.0 - Latent defects liability period

Clause 28.0 - Sectional completion

Clause 29.0 - Revision of date for practical completion The removal
and replacement of materials and/or workmanship which do not
conform to specification or drawing shall not constitute grounds for
the extension of the construction period nor the adjustment of
contract value (Clause 29.3)

Clause 30.0 - Penalty for late or Non-completion

Payment

clause s1.U - IMiern rayirent o e Cornudcior irne mciusiorn ol
materials and goods stored off site in the amount authorized for
payment in terms of Clause 31.4 shall be at the sole discretion of the
Principal Agent and such inclusion shall only be considered upon the
provision, by the contractor, of an approved guarantee issued by a
registered commercial bank. Clause 31.6.5 is therefore not

AannlinahlAa

Clause 32.0 - Adjustment to the contract value All fluctuations in
costs, with the exception of fluctuations in the rate of Value Added
Tax, shall be for the account of the contractor.

Clause 33.0 - Recovery of expense and loss

Clause 34.0 - Final account and final payment

Clause 35.0 - Payment to other parties

Termination

Clause 36.0 - Termination by Employer - contractor's default

Clause 37.0 - Termination by Employer - loss and damage

Clause 38.0 - Termination by contractor - Employer's default
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Clause 39.0 - Termination - Cessation of the works

Dispute

Clause 40.0 - Dispute settlement

Contract Agreement

Clause 41.0 - Post tender provisions The required post tender
information shall be inserted in the post tender provisions after
consultation with the contractor

Clause 42.0 - Contractual agreement The required information of the
contracting parties and the amount of the accepted contract sum
shall be inserted in the contractual agreement for signature of the

agreement by the contracting parties

SECTION B: PRELIMINARIES

Definitions and interpretation

Clause 1.0 - Definitions and interpretation

Documents

Clause 2.1 - Checking of documents

Clause 2.2 - Provisional bills of quantities

Clause 2.3 - Availability of construction documentation
Previous work and adjoining properties

Clause 3.1 - Previous work - dimensional accuracy
Clause 3.2 - Previous work - defects

Clause 3.3 - Inspection of adjoining properties
Samples, shop drawings and manufacturer's instructions
Clause 4.1 - Samples of materials

Clause 4.2 - Workmanship samples

Clause 4.3 - Shop drawings

Clause 4.4 - Compliance with manufacturer's instructions
Deposits and fees

Clause 5.1 - Deposits and fees

Temporary services

Clause 6.1 - Water

Clause 6.2 - Electricity

Clause 6.3 - Telecommunication equipment

Clause 6.4- Ablution facilities

Prime cost amounts

Clause 7.1 - Responsibility for prime cost amounts
Special attendance on N/S subcontractors

Clause 8.1 - Special attendance

General

Clause 9.1 - Protection of the works
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Clause 9.2 - Protection/isolation of existing/sectionally occupied
works

Clause 9.3 - Security of the works
Clause 9.4 - Notice before covering work
Clause 9.5 - Disturbance

Clause 9.6 - Environmental disturbance
Clause 9.7 - Works cleaning and clearing
Clause 9.8 - Vermin

Clause 9.9 - Overhand work

SECTION C: SPECIFIC PRELIMINARIES

Contract price adjustment provisions

Bidders are advised that this Contract shall be a Fixed Price Contract
and shall not be subject to the Contract Price Adjustment Provisions
(CPAP) or any other escalation formula and therefore bidder are to
allow for any increases (except any variations in the rate of Value
Added Tax) in cost of labour, materials, transport, etc.

Site instruction

Site Instructions issued on site are to be recorded in triplicate in a site
instruction book which is maintained on site by the contractor.

Propping of floors below The contractor is advised that propping of
floors below may be required if he wishes to use any areas of
completed suspended reinforced concrete slabs for vehicle access,
storage of materials and goods and location of plant, scaffolding, etc.
The location of these areas and any necessary propping shall be
approved by the principal agent and the cost thereof shall be borne
by the contractor Fiooooiiiiiiiiiiiinenn. Vi

Warranties for material and workmanship Where warranties for
materials and /or workmanship are called for, the contractor shall
obtain a written warranty, addressed to the employer, from the firm
supplying the materials and/or doing the work and shall deliever same
to the Principal Agent on certified completion of contract. The
warranty shall state that workmanship, materials and installation are
warranteed for a specified period from the date of final completion
and that any defects that may arise during the specified period shall
be made good at the expense of the firm supplying the materials
and/or doing the work, upon written notice to do so. The warranty will
not be enforced if the work is damaged by defects in the construction
of the building in which case the responsibility for replacement shall
rest entirely with the contractor.

Co-operation of the contractor for cost management It is specifically
agreed that the contractor accepts the obligation of assisting the
principal agent in implementing proper cost management. The
contractor will be advised by the principal agent of all cost
management procedures which will be implemented to ensure that

Confidentiality The contractor undertakes to maintain in confidence
any and all information regarding this project and shall obtain
appropriate similar undertakings from all subcontractors and
suppliers. Such information shall not be used in any way except in
connection with the execution of the works No information regarding
this project shall be published or disclosed without the prior written
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77
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Testing of windows for watertightness. Each window shall be tested
for watertightness with water sprayed on by means of a 20mm
hosepipe using adequate pressure. If in the opinion of the principal
agent, the pressure proves to be inadequate, then the pressure in the
hosepipe shall be boosted by means of compressed air or other
approved means Foos Vi,

Occupational Health and Safety Act

The Contractor will allow for Health and Safety to ensure compliance
with requirements set out in the Construction Regulation 2014, issued
under the Occupational Health and Safety Act, 1933 (Act No. 85 of
1933). It is a required of the Contractor to thoroughly study the
attached Health and Safety Specifications (Annexure A) that must be
read together with and is deemed to be incorporated under this
Section in the Bills of Quantities. The Contractor must take note that
compliance with the Occupational Health and Safety Act, the
Construction Regulations and the Health and Safety Specifications is
compulsory. In the event of partial or total non-compliance, the
Principal Agent, not withstanding the provisions of clause A31.0 of
Section A or any other clause to the contrary, reserves the right to
delay issuing any Progress Payment Certificate until the Contractor
provides satisfactory proof of compliance. The Contractor shall not be
entitled to any compensation of whatsoever nature, including interest,
due to such delay in payment. Provision for pricing of the
Occupational Health and Safety Act, the Construction Regulations
and Health and Safety Specifications is made under this clause and it
is explicitly pointed out that all requirements of the aforementioned
are deemed to be priced hereunder and no additional claims in this
regard shall be entertained.

Category : Fixed R......cocceeees
Category : Time R..

SUMMARY OF CATEGORIES

Category : Fixed Ru.cooiiiiiiiiiiiiiinieneen. Category : Value
Re e Category : Time
Ru

SECTION NO. 1 SUMMARY

Item

Item

Item

SECTION 2
BILL NO. 1
EARTHWORKS

EXCAVATION, FILLING, ETC OTHER THAN BULK

EXCAVATION, ETC

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on site to a
dumping site to be located by the contractor

TOTAL CARRIED TO SECTION SUMMARY 2

m3

34

SECTION 2

BILL NO. 2

MASONRY

BRICKWORK

SUPERSTRUCTURE

Brickwork of NFP bricks (7MPa nominal compressive strength)
in class Il mortar

Half brick walls in beamfilling

m2




10

FACE BRICKWORK

Approved face bricks pointed with recessed horizontal and
vertical joints (Allow PC amount of R 5 500.00 per thousand
delivered to site excluding VAT)

Extra over brickwork for face brickwork in beam filling

Brick-on-edge header course copings, sills, etc approved face
bricks pointed with recessed joints on all exposed faces

Cut face face brick-on-edge external window cill,180mm wide, set
sloping and slightly projecting in cement mortar and pointed on top,
front edge and projecting soffit including all necessary fair raking
cutting to facings under and fair and fitted ends

TOTAL CARRIED TO SECTION SUMMARY 2

m2

SECTION 2
BILL NO. 3
IRONMONGERY

HINGES, BOLTS, ETC.

Samples to be approved by architect
100mm Brass barrel bolt with keep let into concrete
150mm Approved flush bolt with keep fixed to metal

LOCKS

Samples to be approved by Architect

Pad lock

DOOR CLOSERS

Samples to be approved by Architect

Delayed action door closer with guide rail

SUNDRIES

In accordance with Architect's specifications
38mm Diameter rubber door stop plugged

Chromium plated hat and coat hook with rubber buffer

147mm long Stainless steel foot operated telescopic door holder
plugged

BATHROOM FITTINGS

Samples to be approved by the Architect

300 x 270 x 520mm high, 34 litre surface mounted stainless steel
vandal and theft proof waste disposal bin

300 x 300 x 300 x 32mm Stainless steel dog leg side grab rail fixed in
position

750 long x 200mm Projecting stainless steel straight grab rail fixed in
position

TOTAL CARRIED TO SECTION SUMMARY 2
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SECTION 2
BILL NO. 4

METALWORK
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16

17
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GALVANISED STEEL WINDOWS, DOORS, ETC

Standard Industrial windows with Type B2 burglar bars to fixed
lights and opening sashes

Window type "GW4", size 889 x 457mm high
Window type "GW5", size 359 x 511mm high

TOTAL CARRIED TO SECTION SUMMARY 2

No

No

SECTION 2
BILL NO. 5

PLUMBING AND DRAINAGE

RAINWATER DISPOSAL

Pre-Painted Seamless Aluminium Ogee Gutters, Rainwater Pipes
And Accessories In Long Lengths

100 x 75mm Industrial ogee eaves gutter fixed to fibre cement fascia.

Extra over gutter for stopped end
Extra over gutter for angle

Extra over gutter for outlet for 100mm pipe including galvanised wire
balloon grating

75mm diameter galvanized sheet iron seamless rainwater downpipe
fixed to walls on alloy brackets at not exceeding 1500mm centres

Extra over rainwater pipe for shoe
Extra over rainwater pipe for eaves or plinth offset

DOMESTIC WATER SUPPLIES

Class "Q" copper pipes

15mm Pipes

15mm Pipes chased into brickwork
22mm Pipes

22mm Pipes chased into brickwork
28mm Pipes

28mm pipes chased in brickwork
Extra over class "O" copper pipes for capillary fittings "LI"
15mm Fittings

22mm Fittings

28mm fittings

Sundries

Testing water pipe system

TANKS, ETC

1800mm Diameter 2040 high water storage tank with black
internal lining with cover and lid, connected to eaves gutter
harvesting system

5 000 Litre water storage Jojo tank including necessary plumbing
fittings and constructing plinth complete
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TOTAL CARRIED TO SECTION SUMMARY 2

SECTION 2
BILL NO. 6
GLAZING

GLAZING TO STEEL WITH PUTTY

6mm Clear float safety glass

Panes exceeding 0,1m2 but not exceeding 0,5m2 fitted to steel
windows

6mm Obscure safety glass

Panes exceeding 0,1m2 but not exceeding 0,5m2 fitted to steel
windows

TOPS, SHELVES, DOORS, MIRRORS, ETC

6mm 'GG' quality polished silvered float glass copper backed
mirrors with polished edges holed for and fixed with round rose
chromium plated mirror screws with rubber buffers to plugs in
brickwork or concrete

Mirror 450 x 600mm high with four screws

TOTAL CARRIED TO SECTION SUMMARY 2

m?2

m2

No

SECTION 2
BILL NO. 7
PAINTWORK

PAINTWORK, ETC TO NEW WORK ON

ON FIBRE-CEMENT

Prepare and apply one coat zinc chromate to nail heads and H-
spline strips, one universal undercoat, stop and apply two
finishing coats of eggshell enamel on

Ceilings and cornices, including priming metal cover strips and
nailheads ("White" colour group)

ON METAL SURFACES

One coat alkaline resistant primer, one coat universal undercoat
and two coats gloss enamel paint

On eaves gutters

On rainwater downpipes

Prepare and apply one coat zinc phosphate alkyd resin primer,
one coat universal undercoat and two full coats high gloss
enamel paint

On pressed steel doors frames

On windows with burglar bars

On grille gates and screens (both sides measured on flat)

ON WOOD SURFACES

One coat primer and two coats premium quality polyurethane
enamel paint

On doors

Three coats polyurethane clear varnish

m?2

m?2

m?2

m2

m2

m2

m2
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16

10
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On doors

TOTAL CARRIED TO SECTION SUMMARY 2

m2

21

SECTION 2
BILL NO. 8

PROVISIONAL SUMS

COMMUNITY LIAISON OFFICER

Provide sum of R12 500.00 (Twelve Thousand Five Hundred Rand
Only) for community liaison officer's salary to be omitted in part or
whole as instructed by Principal Agent (R12 500 per month)

Add profit upon above

Attendance

SUNDRY BUILDING WORK

Provide sum of R12 000.00 (Twelve Thousand Rand Only) for
demolitions and decommissioning of existing ablution blocks

Add profit upon above
Attendance

TOTAL CARRIED TO SECTION SUMMARY 2

Item

%IT

%IT

Item

%IT

%IT

0%

0%

0%

0%

12,500.00

12,000.00

12,500.00

12,000.00

24,500.00

SECTION SUMMARY
Earthworks

Masonry

Ironmongery
Metalwork

Plumbing and Drainage
Glazing

Paintwork

Provisional Sums

SECTION NO. 2 SUMMARY

24,500.00

24,500.00

SECTION 3
BILL NO. 1
EXTERNAL WORK

WALKWAYS, RAMPS AND STOEPS

WATER TANK STANDS

EARTHWORKS

EXCAVATION

Excavate in earth for trenches

Earth filling compacted to 93% Mod AASHTO under bases
50mm thick river sand bedding

CONCRETE, FORMWORK, REINFORCING

20MPa/19mm Concrete

m3

m3

m3
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Strip footings

Formwork to edges

Edges of concrete n.e 300mm high
Reinforcing

Ref 193 Mesh to concrete
MASONRY

BRICKWORK IN FOUNDATIONS

Brickwork of NFX bricks (14MPa nominal compressive strength)

in Class | mortar

One brick walls of two half brick skins.

BRICKWORK SUNDRIES

Brickwork reinforcement
75mm Wide reinforcement built in horizontally.

BRICKWORK IN SUPERSTRUCTURE

Brickwork of NFX bricks (14MPa nominal comressive strength)

in Class | mortar

One brick walls of two half brick skins.

BRICKWORK SUNDRIES

Brickwork reinforcement

75mm Wide reinforcement built in horizontally.

FACE BRICKWORK

Corebrik Firelight Satin brick work

Extra over brickwork for face brickwork.

Extra over brickwork for face brick-on-edge header course plinth

Fair raking cutting.

TOTAL CARRIED TO SECTION SUMMARY 3

m3

m2

m2

m2

m2

16

Preliminaries
Building Works
External Works

SUBTOTAL

24,500.00

24,500.00

Allow: 10% Contingency amount for the unforeseen and the sum
provided is under the sole control of the client and upon approval by

the Client representative and deducted in whole or in part

SUBTOTAL

Add: Value Added Tax @ 15%

TAX

TAX

10%

15%

R

R

24,500.00

26,950.00

2,450.00

26,950.00

4,042.50

TOTAL

30,992.50




