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Item
No

SECTION NO. 1

PRELIMINARIES

SECTION NO. 1

PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition
for use with the JBCC Principal Building Agreement
Edition 4.1 Code 2101, March 2005 as prepared by the
Joint Building Contract Committee shall be the
applicable building agreement, amended as hereinafter
described

The ASAQS Preliminaries published by the Association
of South African Quantity Surveyors for use with the
said JBCC Principal Building Agreement shall be
deemed to be incorporated in these bills of quantities
Contractors are referred to the above mentioned
documents for the full intent and meaning of each
clause thereof

These clauses are hereinafter referred to by clause
number and heading only. Where standard clauses or
alternatives are not entirely applicable to this contract
such modifications, corrections or supplements as will
apply are given under each relevant clause heading and
such modifications, corrections or supplements shall
take precedence notwithstanding anything contrary
contained in the above mentioned documents

Where any item is not relevant to this specific contract
such item is marked N/A, signifying "not applicable"
PREAMBLES FOR TRADES

The Model Preambles for Trades (1999 edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claim arising from brevity of
description of items fully described in the said Model
Preambles will be entertained

Supplementary preambles are incorporated in these bills
of quantities to satisfy the requirements of this project.
Such supplementary preambles shall take precedence
over the provisions of the said Model Preambles

The contractor's prices for all items throughout these
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bills of quantities must take account of and include for
all of the obligations, requirements and specifications
given in the said Model Preambles and in any
supplementary preambles

PRICING OF PRELIMINARIES

Pricing of Prelims

1 Should the contractor select Option A in terms of
clause 10.3 for the purpose of adjustment of these
preliminaries, the amount entered in the amount column
in these preliminaries is to be divided into one or more
of the three categories provided namely Fixed (F), Value
Related (V) and Time Related (T)
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SECTION A - PRINCIPAL BUILDING AGREEMENT
Definitions

2 Clause 1.0 - Definitions and interpretation

1.1 Definition of "Commencement Date" is added:
"COMMENCEMENT DATE" means the date that the
agreement, made in terms of the Form of Offer and
Acceptance, comes into effect Clause 1.1 Definition of
"Construction Period" is amended by replacing it with
the following:

"CONSTRUCTION PERIOD" means the period
commencing on the date that possession of the site is
given to the contractor and ending on the date of
practical completion

Clause 1.1 Definition of "Interest" is amended by
replacing it with the following:

INTEREST means the interest rates applicable on this
contract, whether specifically indicated in the relevant
clauses or not, will be the rate as determined by the
Minister of Finance, from time to time, in terms of
section 80(1 )(b) of the Public Finance Management Act,
1999 (Act No.1 of 1999)

(a) In respect of interest owed by the employer, the
interest rate as determined by the Minister of Justice
and Constitutional Development, from time to time, in
terms of section 1 (2) of the Prescribed Rate of Interest
Act, 1975 (Act No. 55 of 1975), will apply; and

(b) in respect of interest owed to the employer, the
interest rate as determined by the Minister of Finance,
from time to time, in terms of section 80(1 )(b) of the
Public Finance Management Act, 1999 (Act No. 1 of
1999), will apply.

Objective and preparation
3 Clause 2.0 - Offer, acceptance and performance
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4 Clause 3.0 - Documents

Clause 3.7 is amended by the addition of the following:
The contractor shall supply and keep a copy of the
JBCC Series 2000 Principal Building Agreement and
Preliminaries applicable to this contract on the site, to
which the employer, principal agent and agents shall
have access at all times
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9 The provisions herein include inter alia, compliance
with all the requirements, without limiting the generality
of the provisions of Clause 7.0, the contractor's attention
is drawn to the provisions of the Construction
Regulations, 2014 issued in terms of the Occupational
Health and Safety Act, 1993 (Act No 85 of 1993) and in
particular with Construction Regulation 7(1 )(a) requiring
the compilation of a health and safety plan, as well as
Construction Regulation 8(5) requiring the appointment
of a full-time Construction Health and Safety Officer, the
necessary documented health and safety specifications
for the works and that the employer shall ensure that the
contractor has made provision for the cost of health and
safety measures during the execution of the works. The
contractor shall price opposite this item for compliance
with the act and the regulations and the reasonable
provisions of the aforementioned health and safety
specifications
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Clause 10.0 is amended by the addition of the following
clauses:

10.5 Damage to the Works

(@) Without in any way limiting the contractors
obligations in terms of the contract, the contractor shall
bear the full risk of damage to and/or destruction of the
works by whatever cause during construction of the
works and hereby indemnifies and holds harmless the
employer against any such damage. The contractor
shall take such precautions and security measures and
other steps for the protection and security of the works
as the contractor may deem necessary

(b) The contractor shall at all times proceed immediately
to remove or dispose of any debris arising from damage
to or destruction of the works and to rebuild, restore,
replace and/or repair the works

(c) The employer shall carry the risk of damage to or
destruction of the works and material paid for by the
employer that is the result of the excepted risks as set
out in

10.6

(d) Where the employer bears the risk in terms of this
contract, the contractor shall, if requested to do so,
reinstate any damage or destroyed portions of the works
and the costs of such reinstatement shall be measured
and valued in terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to
Properties

17 Clause 14.0 - Security
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18 Clauses 14.1 - 14.8 are amended by replacing them
with the following:

works

Clause 15.1.1 is amended by replacing it with:

No Clause

Clause 15.1 is amended by the addition of the following
clause:

15.1.4 An acceptable health and safety plan, required in
terms of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), Construction Regulations 2014 as per
Government notice within twenty-one (21) calendar days
of commencement date

Clause 15.2.1 is amended by replacing it with the
following clause:

Give the contractor possession of the site within ten (10)
working days of the contractor complying with the terms
of 15.1.2 and 15.1.4

21 Clause 16.0 - Access to the works
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24 The contractor shall notify the principal agent if any
encroachments of adjoining foundations, buildings,
structures, pavements, boundaries, etc exist in order
that the necessary arrangements may be made for the
rectification of any such encroachments

Note: See item B9.1 hereinafter for adjustment of
attendance on nominated subcontractors executing work
allowed for under provisional sums

27 Clause 20.1.3 is amended by replacing it with the
following: No Clause
28 Clause 21.0 - Selected subcontractors

29 Clause 21 is amended by replacing it with:
No Clause

32 Clause 24.0 - Practical completion
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33 Clause 25.0 - Works completion

34 Clause 26.0 - Final completion

35 Clause 27.0 - Latent defects liability period

36 Clause 28.0 - Sectional completion

37 Clause 29.0 - Revision of the date for practical
completion

38 The removal and replacement of materials and/or
workmanship which do not conform to specification or
drawings shall not constitute grounds for an extension of
the construction period nor for an adjustment to the
contract value (clause 29.3)
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41 The inclusion of materials and goods stored off site
in the amount authorised for payment in terms of clause
31.4 shall be at the sole discretion of the principal agent
and such inclusion shall only be considered upon the
provision, by the contractor, of an approved guarantee
issued by a registered commercial bank. Clause 31.6.5
is therefore not applicable
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42 Clause 31.8 is amended by replacing it with the
following two alternative clauses:

Alternative A

31.8(A) Where a security is selected in terms of 14.1;
14.5 or 14.6, the value of the works in terms of 31.4.1
and materials and goods in terms of 31.4.2 shall be
certified in full. The value certified shall be subject to the
following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in
interim payment certificates issued up to the date of
practical completion

31.8(A).2 Ninety-seven per cent (97%) of such value in
interim payment certificates issued on the date of
practical completion and up to but excluding the date of
final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in
interim payment certificates issued on the date of final
completion and up to but excluding the final payment
certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in
the final payment certificate in terms of 34.6 except
where the amount certified is in favour of the employer.
In such an event the payment reduction shall remain at
the adjustment level applicable to the final payment
certificate

Alternative B

31.8(8) Where security is a payment reduction in terms
of 14.7 the value of the works in terms of 31.4.1 and
materials and goods in terms of 31.4.2 shall be certified
in full. The value certified shall be subject to the
following percentage adjustments:

31.8(8).1 Ninety per cent (90%) of such value in interim
payment certificates issued up to the date of practical
completion

31.8(8).2 Ninety-seven per cent (97%) of such value in
interim payment certificates issued on the date of
practical completion and up to but excluding the date of
final completion

31.8(8).3 Ninety-nine per cent (99%) of such value in
interim payment certificates issued on the date of final
completion and up to but excluding the final payment
certificate in terms of 34.6
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43 Clause 32.0 - Adjustment to the contract value

44 Clauses 32. 5.1, 32. 5.4 and 32. 5. 7 are amended
by the addition of the following at the end of the
sentence:

"due to no fault of the contractor"

46 Clause 33.2 is amended by adding the following
clauses:

33.2.9 the contractors failure or neglect to commence
with the works on the dates prescribed in the contract
33.2.10 the contractors failure or neglect to proceed with
the works in terms of the contract

33.2.11 the contractors failure or neglect for any reason
to complete the works in accordance with the contract
33.2.12 the contractors refusal or neglect to comply
strictly with any of the conditions of contract or any
contract instructions and/or orders in writing given in
terms of the contract

33.2.13 the contractors estate being sequestrated,
liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa

48 Clause 34.13 is amended by replacing seven (7)
calendar days with twenty- one (21) calendar days and
deleting the words subject to the employer giving the
contractor a tax invoice for the amount due
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49 Clause 35.0 - Payment to other parties

50 Clause 36.0 - Cancellation by employer -
contractor's default

damage

53 Clause 37.0 is amended by the addition of the
following clause:

37.5 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer or
the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse to
withdraw from the works on the grounds of any lien or
right of retention or on the grounds of any other right
whatsoever

54 Clause 38.0 - Cancellation by contractor -
employer's default
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55 Clause 38.0 is amended by the addition of the
following clause:

38.7 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer or
the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse to
withdraw from the works on the grounds of any lien or
right of retention or on the grounds of any other right
whatsoever

58 Clause 40.2.2 is amended by replacing one (1) year
with three (3) years Clause 40.6 is amended by
removing the reference to:

No clause

Clause 40. 7.1 is amended by replacing (10) with (15)
and by the addition of the following:

Substitute provisions
59 Clause 41.0 - State clauses

Contract variables
60 Clause 42.0 - Pre-tender information
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61 User Note -All information for this section requires
consultation with the contractor. The principal agent
should not pre-select any of the alternatives available to
the contractor

62 Information necessary for the completion of those
clauses contained in the schedule which are necessary
for tender purposes is given hereunder

64 The required post-tender information shall be
inserted in the agreement after consultation with the
contractor
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42.1 CONTRACTING AND OTHER PARTIES
42.1.1 Employer:

Postal
b= Lo [ | YT PP

E-mail
Tax/VAT registration
NO: ieiiiiceireireirerenennres

Physical
= Lo [0 | YT PP

Fro, Vi J
67 42.2.2 Site description:
Forn, Vi T o
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68 42.2.4 Specific options that are applicable to a state
organ only Where so:

(1) Interest rate legislation: ...........cccccccvvveinnenn.

(2) Lateral support insurance to be effected by the
contractor ? yes/no ?

(3) Payment will be made for materials and goods

? yes/no ?

(4) Dispute resolution by litigation ? yes/no ?
(5) Extended defects liability period applicable

to the following
elements: ....coooeeiiiiiiiiiiienee,

69 42.2.5 Possession of the site is intended to be
given oN (date)........oooiueiiiiiiiie e

70 42.2.6 Period for the commencement of the works
after

the contractor takes possession of the site (No of
working days) ......cooevviiiiiieeeeee e,

Fiei, Vi, T
71 42.2.7 For the works as a whole: The date for
practical completion and the penalty per calendar day
Date ..o Penalty R.......ccccceeevinis
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73

74

75
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72 42.2.8 For the works in sections: The date for
practical completion and the penalty per calendar day

Section 1 Date .................... Penalty R.................
Section 2 Date .................... Penalty R.................
Section 3 Date .................... Penalty R.................
Section 4 Date .................... Penalty R.................
Section 5 Date .................... Penalty R .................
Section 6 Date .................... Penalty R .................
Fioe, Vi To

73 42.2.9 The law applicable to this agreement shall
be that of (country) ...

42.3 INSURANCES
74 42.3.1 Contract works insurance to be effected by
contractor

For the sum of: R o
With a deductible of: R ....eeiiiiiiiiiiieiieeeeeen
Fooeeeeeeeeen, Vi T

76 42.3.3 Public liability insurance to be effected by
contractor

Forthe sumof: R,
With a deductible of: R.....oeoviviiiiiiieiiieeeeens
Fioee, Vi T,

77 42.3.4 Support insurance to be effected by
employer For the sum of: R.....ccooiiiiiiiis
With a deductible of: R........cccoooiiiii

42.4 DOCUMENTS
78 42.4.1 Waiver of the contractor's lien or right of
continuing posession is required - yes
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79 42.4.2 Construction document copies to be supplied
to the contractor free of charge (No of 3)

80 42.4.3 State measuring system used for drawing up
bills
of quantities (lump sum

document?) ...,

Fioeee Vi T e
81 42.4.4 Number of working days for submission of
priced

documents  (No of )

Fioeee Vi T

82 42.4.5 JBCC Engineering General Conditions are to
be included in the contract documents - no

83 42.4.6 The contract value is to be adjusted using
CPAP indices no Where CPAP is to be used (base
month) ............

Alternative indices (if applicable) .............ccccee...
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84 42.4.7 Details of changes made to the provisions of
JBCC standard documentation - .................

SECTION B - PRELIMINARIES
Definitions and interpretation
85 Clause 1.0 - Definitions and interpretation

Fio, Vi, T,
Documents

86 Clause 2.1 - Checking of documents

88 Clause 2.3 - Availability of construction
documentation
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90 Clause 2.5 - Priced documents

91 Clause 2.6 - Tender submission

92 Tenders shall be valid for a period of ? days from
the closing date of tenders

93 Clause 2.6 is amended by replacing JBCC Form of
Tender with "Form of Offer/Tender" included in the
returnable schedules

94 Clause 3.1 - Defined works area

95 The area of the works to be occupied by the
contractor is indicated on architect's drawing

97 Clause 3.3 - Inspection of the site

98 Tenderers shall complete the Site INspection
Certificate included in the tender documents and return
the same with the tender submission

99 Clause 3.4 - Existing premises occupied

100 Clause 3.5 - Previous work - dimensional accuracy

Carried Forward

Section No. 1

Bill No. 1

Preliminaries

Tender Bills of Quantities

ltem

ltem

ltem

ltem

ltem

ltem

ltem

R

-21-




RFP136/2025
Development Bank of South Africa (DBSA)

The Appointment of a Contractor for the Construction

of Western Holdings Primary School on Behalf of
Free State Department of Education (FSDOE)

95

96

97

98

99

100

101

102

103
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101 Clause 3.6 - Previous work - defects

Fioee, Vi, I
102 Clause 3.7 - Services - known
Fio, Vi, T,

107 Management of contract
Clause 4.1 - Management of the works

111 Clause 4.5 - Labour and plant records
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112
Samples, shop drawings and manufacturer's instructions
Clause 5.1 - Samples of materials

Clause 5.4 - Compliance with manufacturers'
instructions

Temporary works and plant
Clause 6.1 - Deposits and fees
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Clause 6.6 - Subcontractors' noticeboard

Temporary services
Clause 7.1 - Location

Clause 7.2 - Water

Prime cost amounts
Clause 8.1 - Responsibility for prime cost amounts

Attendance on nominated/selected subcontractors
Clause 9.1 - General attendance
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126

127

128
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Financial aspects
Clause 10.1 - Statutory taxes, duties and levies

Provision is made in the summary of these bills of
quantities for the inclusion of Value Added Tax (VAT)

Should the contractor select Option B but fail to provide
the information required prior to the signing of the
contract, the principal agent shall have the right to select
either Option A or B for the adjustment of preliminaries.
If the principal agent selects Option B he shall be
entitled to make assumptions at his discretion regarding
the information which the contractor would normally
have provided prior to the signing of the contract

Clause 10.4 - Payment certificate cash flow

Clause 11.2 - Protection/isolation of existing/sectionally
occupied works

Clause 11.3 - Security of the works
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?A copy of the environmental management plan is
annexed to these bills of quantities. The contractor shall
comply with all the requirements of such environmental
management plan?

Clause 11.7 - Works cleaning and clearing

Clause 11.12 - Tenant installations
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Schedule of variables
12.1 - Pre-tender information

Information necessary for elections and completion of
those clauses contained in the schedule which are
necessary for tender purposes is given hereunder.
Where no information is given it shall mean that either
specific requirements are not required or that the clause
is not relevant to this specific contract

12.1.1 - Provisional bills of quantities [clause 2.2]

The quantities are provisional - yes

12.1.2 - Availability of construction documentation
[clause 2.3]

12.1.4 - Defined works area [clause 3.1]
Restrictions will be pointed out at the site inspection

12.1.6 - Existing premises occupied [clause 3.4] - Yes,
operational school
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3.5]

12.1.9 - Services - known [clause 3.7]
Existing services and points of connection will be
pointed out on site by the principal agent
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12.1.14 - Main noticeboard [clause 6.5] Specific
requirements:

The contractor shall provide, erect where directed,
maintain and remove on

completion of the works a notice board size 3 x 3m,
constructed of suitable boarding with flat smooth surface
and with edging bead 19mm thick round outer edges
and projecting 12mm from face of boarding and rounded
on front edge. The board shall be securely fixed to
hoarding, where hoarding is provided, or fixed to and
including a suitable supporting structure of timber or
tubular posts and braces. The board is to be painted
ivory white and the bead and 12mm wide dividing lines
dark green. All wording shall be inscribed in dark green
as per the coat of arms for SA. All wording shall be
inscribed in dark green painted sans serif lettering.

A noticeboard is required - yes

12.1.16 - Water [clause 7.2]

Option A (by contractor) yes
Option B (by employer - free of charge) no Option C
(by employer - metered) no

12.1.17 - Electricity [clause 7.3]

Option A (by contractor) yes
Option B (by employer - free of charge) no Option C
(by employer - metered) no

12.1.18 - Telecommunications [clause 7.4]
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Fir, Vi, T o
Telephone yes

Facsimile yes E-mail yes

Foine, Vi o T o

Option A (by contractor) yes
Option B (by employer) no

12.1.20 - Protection/isolation of existing/sectionally
occupied works [clause 11.2]

Protection/isolation is required - yes

12.1.21 - Special attendance [clause 9.2]

Foine, Vi o T o
12.1.23 - Disturbance [clause 11.5]
Fro Vi T e

[11.5] Specific requirements:

The contractor shall keep the site, structures, etc well
watered during operations to prevent dust and shall
provide and erect and remove on completion of the
works all necessary temporary dust screens all to the
satisfaction of the principal agent

12.1.24 - Environmental disturbance [clause 11.6]
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12.2 - Post-tender information

The required post-tender information shall be inserted in
the preliminaries after consultation with the contractor

SECTION C - SPECIFIC PRELIMINARIES

User Notes-

User Note - All information for this section requires
consultation with the contractor. The principal agent
should not pre-select any of the alternatives available to
the contractor

User Note - Selected examples of typical clauses are
provided to show possible ways of describing such
clauses. Users must delete, adapt or add to these
examples to suit their particular circumstances

Site instructions

Site instructions issued on site are to be recorded in
triplicate in a site instruction book which is to be
provided and maintained on site by the contractor

Warranties for materials and workmanship

Where warranties for materials are called for, the
contractor shall obtain a written warranty, addressed to
the employer, from the firm supplying the materials
and/or doing the work and shall deliver same to the
principal agent on the certified completion of the
contract. The warranty shall state that workmanship,
materials and installation are warranteed for a specified
period from the date of certified completion of the
contract, and that any defects that may arise during the
specified period shall be made good at the expense of
the firm supplying the materials and/or doing the work,
upon written notice to do so. The warranty will not be
enforced if the work is damaged by defects in the
construction of the building in which case the
responsibility for replacement shall rest entirely with the
contractor.
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Co-operation of contractor for cost management

It is specifically agreed that the contractor accepts the
obligation of assisting the principal agent in
implementing proper cost management. The contractor
will be advised by the principal agent of all cost
management procedures which will be implemented to
ensure that the final building cost does not exceed the
budget. The principal agent undertakes to make
available to the contractor all budgetary allowances and
cost assessments/reports to enable the proper
procedures to be implemented and the contractor shall
attend all cost plan review and cost management
meetings. The contractor undertakes to extend these
procedures, as necessary, to all subcontractors

The contractor undertakes to maintain in confidence any
and all information regarding this project and shall
obtain appropriate similar undertakings from all
subcontractors and suppliers. Such information shall
not be used in any way except in connection with the
execution of the works

No information regarding this project shall be published
or disclosed without the prior written consent of the
employer

Propping of floors below

The contractor is advised that propping of floors below
may be required if he wishes to use any areas of
completed suspended reinforced concrete slabs for
vehicle access, storage of materials and goods and
location of plant, scaffolding, etc. The location of these
areas and any necessary propping shall be approved by
the principal agent and the cost thereof shall be borne
by the contractor
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Testing of windows for watertightness

Each window shall be tested for watertightness with
water sprayed on by means of a 20mm hosepipe using
adequate pressure. If in the opinion of the principal
agent, the pressure proves to be inadequate, then the
pressure in the hosepipe shall be boosted by means of
compressed air or other approved means

Testing of flat roof waterproofing for watertightness

Flat roof waterproof areas shall be prepared with small
sand dykes around them of a size and enclosing an
area approved by the principal agent, flooded with water
and kept "ponded" for at least 36 hours as a test to
ensure the watertightness of the waterproofing and
before any further construction work is carried out above
the waterproofing

Wherever a trade name for any product has been
described in the bills of quantities, the tenderers
attention is drawn to the fact that any other product of
equal quality may be used subject to the written
approval of the principal agent being obtained

prior to the closing date for submission of tenders

If prior written approval for an alternative product is not
obtained, the product described shall be deemed to
have been tendered for Contract drawings

Occupational Health and Safety

Allowance to be made under this clause for compliance
with all requirements of the occupational health and
safety act and regulations
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Health & Safety (clause C15)

The Contractor shall allow for Health and Safety
according to the Occupational Health and Safety Act,
1993, Construction Regulations 2014 as per
Government Notice. Contractor to include all OHS
requirements such as PPE, safety file, training,
medicals, signage and a full-time health and safety
officer

Occupational Health and Safety Act

The contractor shall comply with all the requirements set
out in the Construction Regulations, 2014 issued under
the Occupational Health and Safety Act, 1993 (Act No
85 of 1993) It is required of the contractor to thoroughly
study the Health and Safety Specification that must be
read together with and is deemed to be incorporated
under this Section of the bills of quantities/ lump sum
document The contractor must take note that
compliance with the Occupational Health and Safety
Act, Construction Regulations and Health and Safety
Specification is compulsory.

In the event of partial or total non-compliance, the
Employer, notwithstanding the provisions of clause
A31.0 of Section A or any other clause to the contrary,
reserves the right to delay issuing any progress
payment certificate until the contractor provides
satisfactory proof of compliance. The contractor shall not
be entitled to any compensation of whatsoever nature,
including interest, due to such delay of payment
Provision for pricing of the Occupational Health and
Safety Act, Construction Regulations and Health and
Safety Specification is made under this clause, as well
as the clauses that follow hereafter and it is explicitly
pointed out that all requirements of the aforementioned
are deemed to be priced under these clauses and no
additional claims in this regard shall be entertained
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Provision of protective personal equipment (PPE)
Provision of reflective vests

Provision of signage

Provision of training

Provision of medical certificates, medical surveillance
including initial (baseline) medical examinations, and
exit examinations

Provision of protective footwear
Fioo, Vi T

Provision of ear plugs

Provision of high visibility overalls to SARTSM Chapter
13 Level 3

Provision of full time construction health and safety
officer (Pr. CHSO SACPCMP Registered)

Carried Forward

Section No. 1

Bill No. 1

Preliminaries

Tender Bills of Quantities

ltem

ltem

ltem

ltem

ltem

ltem

ltem

R

-35-




RFP136/2025

Development Bank of South Africa (DBSA)

The Appointment of a Contractor for the Construction
of Western Holdings Primary School on Behalf of

Free State Department of Education (FSDOE)

182

183

184

185

Brought Forward R

SUMMARY OF CATEGORIES
Categories
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Item
No

SECTION NO. 1

BILL NO. 2

EARTHWORKS (PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

The nature of the ground is assumed to be loose sandy
material, therefore "earth", but possibly interspersed with
some "soft rock" or "hard rock".

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site.

SITE CLEARANCE ETC

Site clearance
Digging up and removing rubbish, debris, vegetation,

hedges, shrubs and trees not exceeding 200mm girth,
bush, etc

EXCAVATION, FILLING, ETC

Excavation in earth not exceeding 2m deep

Reduced levels

Trenches, ground beams etc
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Back excavation of vertical sides of excavation in
earth for working space including backfilling
compacted to 98% Mod AASHTO density

Not exceeding 1.5m deep for placing and removing
formwork to walls etc against excavated face

Extra over trench and hole excavations in earth for
excavations in

Soft rock
Hard rock

Extra over back excavation in earth for working
space for excavation in soft rock

Not exceeding 1.5m deep for placing and removing
formwork to walls etc against excavated face

Extra over back excavation in earth for working
space for excavation in hard rock

Not exceeding 1.5m deep for placing and removing
formwork to walls etc against excavated face

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Extra over for carting away

Existing hard rock material on site to a dumping site to
be located by the contractor

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Carried Forward

Section No. 1

Bill No. 2

Earthworks

Tender Bills of Quantities

m2

m3

m3

m2

m2

m3

m3

m2

2329

103

52

233

116

1712

52

2329

R

-38-




RFP136/2025

Development Bank of South Africa (DBSA)
The Appointment of a Contractor for the Construction
of Western Holdings Primary School on Behalf of

Free State Department of Education (FSDOE)

12

13

14

15

16

17

18

19

20

Brought Forward

Keeping excavations free of water

Keeping excavations free of all water by hand, or
mechanical means for all buildings

Earth filling obtained from the excavations and/or
prescribed stock piles on site compacted to 95%
Mod AASHTO density

Below floors etc
Backfilling to trenches, holes, etc
Earth filling of G5 material supplied by the

contractor compacted to 98% Mod. AASHTO density
(or as stipulated by the Engineer)

To trenches, holes, etc

Under floors, etc

Earth filling of G7 material supplied by the
contractor compacted to 95% Mod. AASHTO density
(or as stipulated by the Engineer)

To trenches, holes, etc
Under floors, etc

Coarse river sand filling supplied by the contractor

Under floors etc

Compaction of surfaces

Compaction of ground surface under floors etc including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 93% Mod AASTHO
density (or as stipulated by the Engineer)
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Compaction of bottom of trenches, bases etc including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 93% Mod AASTHO
density (or as stipulated by the Engineer)

Prescribed density tests on filling

Modified AASHTO Density test

SOIL POISONING

Soil poisoning

Soil insecticide under floors, paving, etc including
forming and poisoning shallow furrows against
foundation walls etc, filling in furrows and ramming

Soil insecticide to bottoms of trenches, holes, etc

Carried Forward to Summary of Section No. 1
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Item
No

SECTION NO. 1

BILL NO. 3

CONCRETE, FORMWORK AND
REINFORCEMENT (PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

Cost of tests The costs of making, storing and testing of
concrete test cubes as required under clause 7 "Tests"
of SABS 1200 G shall include the cost of providing cube
moulds necessary for the purpose, for testing costs and
for submitting reports on the tests to the architect. The
testing shall be undertaken by an independent firm or
institution nominated by the contractor and to the
approval of the architect. (Test cubes are measured
separately)

Formwork Descriptions of formwork shall be deemed to
include use and waste only (except where described as
"left in" or "permanent"), for fitting together in the
required forms, wedging, plumbing and fixing to true
angles and surfaces as necessary to ensure easy
release during stripping and for reconditioning as
necessary before re-use. The vertical strutting shall be
carried down to such construction as is sufficiently
strong to afford the required support without damage
and shall remain in position until the newly constructed
work is able to support itself.
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Formwork to soffits of (solid) slabs etc shall be deemed
to be to slabs not exceeding 250mm thick unless
otherwise described Formwork to sides of bases, pile
caps, ground beams, etc will only be measured where it
is prescribed by the engineer for design reasons.
Formwork necessitated by irregularity or collapse of
excavated faces will not be measured and the cost
thereof shall be deemed to be included in the allowance
for taking the risk of collapse of the sides of the
excavations, provision for which is made in "Earthworks"

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

15MPa/19mm concrete

Surface blinding under footings and bases

REINFORCED CONCRETE

25MPa/19mm concrete

Strip footings
Surface beds, thickenings etc in waterproofing
Walls, slabs etc

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a
wood float including non-slip brush finish

Surface beds, slabs, etc

ROUGH FORMWORK

Rough formwork to sides

Footings, bases etc
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ROUGH FORMWORK (DEGREE OF ACCURACY
1]

Rough formwork to sides

Walls

Edges, risers, ends and reveals not exceeding 300mm
high or wide

Rough formwork to soffits
Slabs

MOVEMENT JOINTS ETC

Expansion joints with softboard between vertical
concrete and brick surfaces

10mm Joints not exceeding 300mm high along edges of
surface beds

Saw cut joints

3 x 40mm Saw cut joints in top of concrete

TEST BLOCKS

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

REINFORCEMENT

Steel reinforcement to structural concrete work

Various diameter bars

Fabric reinforcement

Type 193 fabric reinforcement in concrete surface beds,
slabs, etc
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Item
No

SECTION NO. 1

BILL NO. 4

MASONRY(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

Sizes in descriptions Where sizes in descriptions are
given in brick units, "one brick" shall represent the
length and "half brick" the width of a brick

Bagged and sealed walls Walls in two skins described
as "bagged and sealed" shall be deemed to include
having the outer face of the inner skin bagged with 1:6
cement and sand mixture and sealed with two coats
"Brixeal" bitumen emulsion waterproofing coating.

Face bricks Bricks shall be ordered timeously to obtain
uniformity in size and colour

Pointing Descriptions of recessed pointing to fair face
brickwork and face brickwork shall be deemed to include
square recessed, hollow recessed, weathered pointing,
etc

Samples Samples of all masonry building units, except
those for walls described as "load bearing", shall consist
of a minimum of 6 units. Samples of building units to be
used in walls described as "load bearing" shall consist of
30 units from every 30 000 units delivered to site

FOUNDATIONS
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Brickwork of NFX bricks (14 MPa nominal
compressive strength) in class Il mortar (or as
stipulated by the Engineer)

One brick walls

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

Brick Piers
Half brick walls
One brick walls

BRICKWORK SUNDRIES

Brickwork reinforcement

75mm Wide reinforcement built in horizontally
150mm Wide reinforcement built in horizontally

Prestressed fabricated lintels

110 x 70mm Lintels in lengths not exceeding 3m

Turning pieces to lintels

230mm Wide turning pieces

Galvanised hoop iron cramps, ties, etc

30 x 1,6mm Cramp 500mm long with one end fixed to
wood and other end built into brickwork

4mm Diameter roof tie 2m girth bent double, with one
end built into brickwork and other end fixed to timber
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Air bricks etc

215 x 215mm Terracotta air bricks

EXTRA OVER FOR FACE BRICKWORK

"Firelight Satin FBX" Face bricks (as per
Architectural specifications) pointed with recessed
horizontal and vertical joints

Extra over brickwork for face brickwork

Extra over brickwork for brick-on-edge header courses,
lintels etc

"Platinium Satin FBX" Face bricks (as per
Architectural specifications) pointed with recessed
horizontal and vertical joints

Extra over brickwork for face brickwork

Extra over brickwork for brick-on-edge header courses,
lintels etc

Extra over brickwork for sills set sloping and slightly
projecting
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Item
No

SECTION NO. 1

BILL NO. 5

WATERPROOFING(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

Waterproofing Waterproofing of roofs, basements, etc.
shall be laid under a ten year guarantee. Waterproofing
to roofs shall be laid to even falls to outlets etc with
necessary ridges, hips and valleys. Descriptions of
sheet or membrane waterproofing shall be deemed to
include additional labour to turn-ups and turn-downs.

DAMPPROOFING OF WALLS AND FLOORS

One layer 250 micron "Gunplas USB Green"
polyethylene waterproofing sheeting sealed at laps
with "Gunplas Pressure Sensitive Tape"

On compacted earth under concrete surface beds,
lapped 150 mm and sealed at all joints

One layer 375 micron embossed "Gunplas Brikgrip"
polyethylene damp proof course fixed with
approved adhesive

On walls, stepped up in cavities, under cills, etc.

Carried Forward

Section No. 1

Bill No. 5

Waterproofing

Tender Bills of Quantities
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Prepare and apply "Sika Cemflex" acrylic based
emulsion waterproofing system including "Cemflex
Fabric"

On plastered walls

JOINT SEALANTS ETC

Approved two-part grey polysulphide sealing
compound including backing cord, bond breaker,

primer, etc

10 x 10mm In expansion joints in floors including raking
out expansion joint filler as necessary

Approved polyurethane sealant flexothane 1 by ABE
or similar approved, including backing cord, bond
breaker,primer, etc

10 x 40mm In saw cut joints in floors including raking
out joint filler as necessary

Carried Forward to Summary of Section No. 1
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Item
No

SECTION NO. 1

BILL NO. 6

ROOF COVERINGS(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

PROFILED FIBRE-CEMENT SHEETING AND
ACCESSORIES

Safintra 0.55mm thick 700mm cover Saflok 700 Rain
Cloud Colorplus interlocking concealed fix roof
covering, fixed to timber purlins at 2112mm centres
and end span purlins at 1920mm centres by means
of SL 700 Clip 21 clips secured to purlins in
combination with a suitable class Safintra approved
water head self-tapping fasteners, all in accordance
with manufacturer's recommendations, as per
architects design complete

Roof covering with pitch not exceeding 25 degrees

0.6mm Colomate finished galvanised metal ridge cap
with ridge closers to manufacturer's specifications

Eaves fillers
0.6mm Galvanised Steel IBR Roof Sheeting with

Chromodek finish fixed in accordance with
Manufacturer's instructions

Roof covering with pitch not exceeding 25 degrees

Carried Forward
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Roof Coverings

Tender Bills of Quantities
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m2

Quantity

3 761
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0.6mm Colomate finished galvanised metal ridge cap
with ridge closers to manufacturer's specifications m

ROOF AND WALL LINING AND INSULATION

100mm non-combustible lightweight fibreglass
insulation

Insulation laid taut over timber rafters, in accordance

with manufacturer's specifications, all installed between

the beams and laid loose on top of brandering etc, as

per Architectural specifications m2

ROOF VENTILATORS

Steel fixed roof ventilator with bird / vermin proofing

Roof Ventilators (as per Architectural specifications) No

Carried Forward to Summary of Section No. 1
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Item
No

SECTION NO. 1

BILL NO. 7

CARPENTRY AND JOINERY(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

Fixing Items described as "nailed" shall be deemed to
be fixed with hardened steel nails or pins, or to be shot-
pinned, to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

ROOFS ETC

Design, fabrication, supply and installation of the Roof
Structure Construction. The Timber Roof Construction
Sub-Contractor shall provide all materials (such as nails,
ties, trusses, rafters, bracing, painting of exposed
timbers, purlins, etc), equipment, labour, services and
Engineer's Certificate necessary for the complete and
efficient operation of the Installation, all in strict
accordance to the architect's approval

Roof area measured flat on plan

Sawn Softwood

38 x 114mm Wall plates

Carried Forward
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Brought Forward

SKIRTINGS

Wrought Meranti

100 x 18mm Skirting plugged, including quarter round
timber

DADO RAILS

Isowood
80 x 24mm "Isowood" or similar approved classical type
dado rail, installed in position, as per Manufacturer's

specifications, including all adhesives, sanding, filling
and sealing etc

DOORS ETC

Semi-solid flush panel doors

D05 size 900 x 2032 x 40mm
D10 size 813 x 2032 x 40mm

Solid flush panel doors with hardboard both sides
and two concealed edges

D02 size 813 x 2032 x 40mm

D06 size 813 x 2032 x 40mm

Supawood Doors with cladding to external faces, as
per architectural specifications

D08 size 1500 x 1845 x 40mm

D09 size 1000 x 1845 x 40mm

Wrought Meranti Doors

D01 size 813 x 2032 x 40mm

Carried Forward
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FRAMED FRAMES ETC

Hardwood Frames, stained as per Architectural
specifications

76 x 44mm Frames suitable for D08
76 x 44mm Frames suitable for D09
86 x 52mm Frames suitable for D05

JOINERY SUNDRIES

Beams etc

"S7" or equal approved

228 x 50mm Timber beam secured to and including the
truss hanger brackets / straps, including all other fixings
etc complete as per Architectural details

Shelving, cupboards, fittings etc

NOTE: The following items have been measured as
complete units i.e the components of the units have not
been separately measured. The description therefore of
such units shall be deemed to include all components,
assembling, housing, notching, gluing, blocking, planting
on and screwing with countersunk screws, edge strips,
cut out for sinks, decorative plastic finish, glass,
ironmongery, metalwork, wall mounting brackets, paint
or varnish finishes, etc Tenderers must refer to the
architect's Joinery drawings and referred to in the items
in order to understand the full requirements and
descriptions of the works

Carried Forward
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17

18

Brought Forward

Grade R Block Storeroom 1 shelving (approximate wall
surface area 8615mm x 2100mm high) comprising
600mm wide shelves and base made of 20mm
melamine or similar approved. All exposed edges of
melamine to receive a 3mm thick white PVC impact
edging. Shelving to be countersunk screwed to brackets
from below. Brackets and support bands are epoxy
coated, metal free standing units, bolted together with
metal corner support posts, with feet fitted with PVC
corners, to protect floor coverings. All shelving to be
adjustable. and as per Architectural details and
specifications

Grade R Block Storeroom 2 shelving (approximate wall
surface area 8140mm x 2100mm high) comprising
600mm wide shelves and base made of 20mm
melamine or similar approved. All exposed edges of
melamine to receive a 3mm thick white PVC impact
edging. Shelving to be countersunk screwed to brackets
from below. Brackets and support bands are epoxy
coated, metal free standing units, bolted together with
metal corner support posts, with feet fitted with PVC
corners, to protect floor coverings. All shelving to be
adjustable. and as per Architectural details and
specifications

Admin Block Principal's office shelving (approximate
wall surface area 2800mm x 2100mm high) comprising
600mm wide shelves and base made of 20mm
melamine or similar approved. All exposed edges of
melamine to receive a 3mm thick white PVC impact
edging. Shelving to be countersunk screwed to brackets
from below. Brackets and support bands are epoxy
coated, metal free standing units, bolted together with
metal corner support posts etc with floor cupboards
below (measured elsewhere) as per Architectural details
and specifications

Carried Forward
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20

21

22

Brought Forward

Media Library shelving (approximate wall surface area
21690mm x 2100mm high) comprising 600mm wide
shelves and base made of 20mm melamine or similar
approved. All exposed edges of melamine to receive a
3mm thick white PVC impact edging. Shelving to be
countersunk screwed to brackets from below. Brackets
and support bands are epoxy coated, metal free
standing units, bolted together with metal corner support
posts, with feet fitted with PVC corners, to protect floor
coverings. All shelving to be adjustable. and as per
Architectural details and specifications

Classroom Storerooms shelving (approximate wall
surface area 5300mm x 2100mm high) comprising
600mm wide shelves and base made of 20mm
melamine or similar approved. All exposed edges of
melamine to receive a 3mm thick white PVC impact
edging. Shelving to be countersunk screwed to brackets
from below. Brackets and support bands are epoxy
coated, metal free standing units, bolted together with
metal corner support posts, with feet fitted with PVC
corners, to protect floor coverings. All shelving to be
adjustable. and as per Architectural details and
specifications

Grade R Block wall cupboard unit size 1995 x 600 x
600mm high with all external exposed surfaces to be
wrapped in melamine. All cupboards to have locks
installed, with 160mm aluminium barrel handles to doors
and drawers with floor cupboard below, as per
Architectural details and specifications

Grade R Block floor cupboard unit size 1995 x 600 x
900mm high with all external exposed surfaces to be
wrapped in melamine. All cupboards to have locks
installed, with 160mm aluminium barrel handles to doors
and drawers with "Eezi-Quartz" counter top, as per
Architectural details and specifications

Carried Forward
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24
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26

27

Brought Forward

Admin Block Principal's floor cupboard unit size 2800 x
600 x 900mm high with all external exposed surfaces to
be wrapped in melamine. All cupboards to have locks
installed, with 160mm aluminium barrel handles to doors
and drawers with "Eezi-Quartz" or similar counter top,
as per Architectural details and specifications

Admin Block Kitchen wall cupboard unit size 5440 x 600
x 600mm high with all external exposed surfaces to be
wrapped in melamine. All cupboards to have locks
installed, with 160mm aluminium barrel handles to doors
and drawers with floor cupboard below, as per
Architectural details and specifications

Admin Block Kitchen floor cupboard unit size 5440 x 600
x 900mm high with all external exposed surfaces to be
wrapped in melamine. All cupboards to have locks
installed, with 160mm aluminium barrel handles to doors
and drawers with "Eezi-Quartz" counter top, as per
Architectural details and specifications

Media Library reception cupboard unit size 5200 x 800 x
1100mm high with all external exposed surfaces to be
wrapped in formica, including 100 x 22mm support clad
in melamine to match all cupboards and to provide
support for shelf. Floating shelf, front facing panels and
internal carcasses are to be wrapped in white formica.
All skirtings / plinths to be chipboard wrapped in formica.
All cupboards to have locks installed, with 160mm
aluminium barrel handles to doors and drawers with
32mm thick post formed worktop with 180 degrees
bullnosed edges all wrapped in formica, including all
aluminium trims etc complete, as per Architectural
details and specifications

Guard House floor cupboard unit size 1580 x 600 x
900mm high with all external exposed surfaces to be
wrapped in melamine. All cupboards to have locks
installed, with 160mm aluminium barrel handles to doors
and drawers with "Eezi-Quartz" or similar counter top,
as per Architectural details and specifications

Carried Forward
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Brought Forward

32mm Formica chipboard worktop with 100 x 22mm
support clad in melamine to march cupboards, supports
to be screwed against wall to provide support for serving
counter top

Benches, seating etc

Laminted Saligna

Laminated saligna seats 500mm wide screwed to front
of brackets and two 50 x 50 x 3mm angle iron brackets,
fixed to wall with and including three M10 rawbolts each,
as per Architectural details complete

Carried Forward to Summary of Section No. 1
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Item
No

SECTION NO. 1

BILL NO. 8

CEILINGS PARTITIONS AND ACCESS
FLOORING(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

Electrical light fittings, diffusers, panels, etc generally
are "lay in" units of the same / similar dimensions as the
ceiling grid described and allowance must be made
accordingly for their support inclusive of any flexibility
insetting out that may be required (ceiling panels /
boards have not been deducted and pricing is to take
cognisance thereof)

NAILED UP CEILINGS

6.4mm "Rhinoboard" or similar approved ceiling
board fixed to brandering with PVC cover strips
over joints with all nail or screw heads stopped and
sanded level, all in strict accordance with
manufacturer's instructions, including skimming to
receive paintwork (elsewhere measured)

Ceilings including 38 x 38mm sawn softwood brandering
at 400mm centres in one direction only to trusses
(elsewhere measured), as per manufacturers
specifications

Extra over ceiling for 600 x 600mm trap door of 38 x
76mm wrought softwood rebated framing with one 38 x
38mm sawn softwood cross brander covered with
ceiling board and fitted flush in opening

Carried Forward
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"Rhino" or similar approved Moulded Gypsum
Cornices

75mm Coved cornice

CEILING INSULATION

Thermal insulation

Average 100mm thick flexible stonewool thermal
insulation closely fitted and laid on top of ceilings
including cutting and fitting around roof timbers

Carried Forward to Summary of Section No. 1
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Item
No

SECTION NO. 1

BILL NO. 9

FLOOR COVERINGS(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

Fixing Floor coverings, wall linings, etc shall, where
applicable, be fixed with adhesive as recommended by
the manufacturers of the flooring, linings, etc

FLOOR COVERINGS

Carpet tiles including felt underlay, laid as per
manufacturer's recommendations on 30mm screed
(elsehwere measured)

On Floors

Non-slip resilient vinyl tile floor covering (Polyflor

XL 2mm thick fully flexible PVC sheet flooring laid)
as per manufacturer's recommendations on 30mm
screed (elsehwere measured).

On floors

POLISH, SEALERS, ETC

Polish on vinyl flooring

Two coats of approved polish on vinyl flooring

Carried Forward to Summary of Section No. 1
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Floor Coverings
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m2
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Item
No

SECTION NO. 1

BILL NO. 10

IRONMONGERY(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS
Satin bronze lacquered CH Chromium plated SC Satin
chromium plated SE Silver enamelled GE Grey
enamelled AS Anodised silver AB Anodised bronze AG
Anodised gold ABL Anodised black PB Polished brass
PL Polished and lacquered PT Epoxy coated SD
Sanded

HINGES, BOLTS, ETC

'Union" or equal and approved
Code: 096/76 - S/S 4 B/B Hinge

100mm Pad bolt

LOCKS, CATCHES, CABIN HOOKS, ETC

"Union" or equal and approved

30mm Padlock

Code: 170/83 - Bath/WC Indicator Bolt M170

Carried Forward
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Bill No. 10

[ronmongery

Tender Bills of Quantities
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15

16

17
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19

20

Brought Forward
Code: 56786 - Mortice Door Bolt with key SS
Code: 642/35 - PROF Cylinder Deadlock SS
Code: 66s1/32 - S/S Adjustable Roller Latch
Code: 730/68 - 76mm Profile arch sash lock S/S
Code: 742/68 - 76mm Profile Cylinder deadlock S/S

Code:
N.PL

880-66/78 - 5 Pin NP Double Cylinder 66mm 3K

Code: 892-66/78 - 5 Pin NP Single Cylinder 3K N.PL

Code: 106-150/76 — Cabin hook 150mm POL S/S
Code: 120/150 - S/Chrome Flush bolt 150x20mm
Code: ED908/CYL — Profile cylinder escutcheon S/SS

Code: GZZW4405 - Narrow style cylinder escutcheon
SS

HANDLES

"Union" or equal and approved

Code: 295/01 295/01 — Helping hand L/H or R/H
Code: 075/160/BT — 111x19 on 160x160 BPL SS

Code: EDE/101C - Daytona 19mm 165x165x1.5 /
PL.CYL

Code: JBS2090S/350 BTB - S.S O/SET
375x350x25mm

Code: JD213/305 BT - S.S P/HAND 330x305x25mm

DOOR CLOSERS

Carried Forward
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"Union" or equal and approved

Code: AZ2001SR - TS2000VP Door Closer with P/Arm
bracket

GRAB RAILS

"Railman" or equal and approved

Grab rails Ref DL2 Dogleg grab rail with 2 flanges. 304
high quality stainless steel 32mm o/d, finish satin
polished. 80mm o/d flanges drilled and countersunk with
3 fixed screws

Grab rails Ref SR2 750mm x 206mm straight grab rail
position. 304 high quality stainless steel 32mm o/d,
finish satin polished. 80mm o/d flanges drilled and
countersunk with 3 fixed screws

LETTERS, NAMEPLATES, ETC

"Union" or equal and approved

Code: 079/160E/MF - S/ST P/PL 160x160x1.2mm
E/M&F

Code: 079/160E/M -S/ST P/PL 160x160x1.2mm
E/MALE

Code: 079/160E/F - S/ST P/PL 160x160x1.2mm E/FEM
Code: 079/160E/P - S/ST P/PL 160x160x1.2mm E/PAR

Code: 079/160E/FHR - S/ST P/PL 160x160x1.2mm
E/FHR

Code: 079/160 - 1.6MM S/S P/PL 160x160mm

Carried Forward
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Brought Forward

150/300/450 x 70mm high with 30mm lettering
(helvetica medium) with black writing on white
perspex, to be fixed on doors at 1.6mm high, etc, all
as per architect's signage schedule, specifications
and by approved supplier

Sign with five numerals or letters (SICK 1)

Sign with five numerals or letters (SICK 2)

Sign with six numerals or letters (OFFICE)

Sign with seven numerals or letters (KITCHEN)
Sign with nine numerals or letters (PRINCIPAL)
Sign with nine numerals or letters (PRINT ROOM)
Sign with nine numerals or letters (STAFF ROOM)
Sign with ten numerals or letters (STORE ROOM 1)

Sign with fourteen numerals or letters (VICE
PRINCIPAL 1)

Sign with fourteen numerals or letters (VICE
PRINCIPAL 2)

150/300/450 x 70mm high with 30mm lettering
(helvetica medium) with black writing on white
perspex, to be fixed on wall at 2.2mm high, etc, all
as per architect's signage schedule, specifications
and by approved supplier

Sign with nine numerals or letters (RECEPTION)
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6mm Steel plate cut letters welded to 3 No. 10mm
diameter mild steel rods fixed to wall. Lettering to be
Helvitica Bold capital letters to be 300mm high.
Rods to project through wall and thread cut at end
and bolted on inside of wall including tubular
spacers between letters and wall to ensure 15mm
space between lettering and wall. Apply one coat
zinc-chromate primer, one coat universal undercoat
and two coats gloss enamel (colour to be
determined by Architect) fixed to walls as per
Architects specifications and approval

Sign with thirteen numerals or letters (ADMIN
BUILDING)

BATHROOM FITTINGS

Franke or equal approved

TR2 Stainless Steel wall mounted lockable double toilet
roll holder size 281 x 126 x 136mm

SUNDRIES

"Union" or equal and approved

Code: 056/76 - BR/SC Ring flush pull ring 65 X 50mm
Code: 140/69 - S/Steel floor mount doorstop

Code: 140/83 - Door stop floor mounted M140 SACR
Code: 154/69 - S/S Hat and coat hook with rubber buffer
Code: GZZWDUSTK — Dust keep

PINNING BOARDS, WRITING BOARDS,
PROJECTION SCREENS, ETC
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Brought Forward

"Parrot" or equal and approved

Magnetic white board and chalk board combo
comprising of an 1820mm wide x 1220mm high centre
magnetic whiteboard panel and 4 x 1220mm x 920mm
high side panels with 2 x side panels comprising of
chalkboard and 2 x panels comprising of chalkboard to
the one side of the leaf and magnetic whiteboard to the
other side of the leaf with pre-drawn lines on both sides
including all fittings, fixtures etc

Pinning board size 3000 x 1200mm high including
aluminium frame

"Newline" or equal and approved

75-85" Smart Interactive touch screen, with at least
3840 x 2160mm resolution, built in 4K voice tracking
camera, speaker and microphone array including
wireless projecting dongle etc as per the Architectural
specifications based on DOE directive

STATIONERY CUPBOARDS

Steel stationery cupboards

900 x 450 x 1800mm High heavy duty steel cupboard,
"hammertone grey" in colour, with adjustable shelving

SHELVING

NOTE: The following items have been measured as
complete units i.e the components of the units have not
been separately measured. The description therefore of
such units shall be deemed to include all components,
assembling, housing, notching, gluing, blocking, planting
on and screwing with countersunk screws, edge strips,
cut out for sinks, decorative plastic finish, glass,
ironmongery, metalwork, wall mounting brackets, paint
or varnish finishes, etc Tenderers must refer to the
architect's Joinery drawings and referred to in the items
in order to understand the full requirements and
descriptions of the works
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Brought Forward

Admin Storeroom shelving (approximate wall surface
area 9160mm x 2100mm high) comprising epoxy
powder coated metal adjustable shelving free standing
units, bolted together with metal corner support posts,
with feet fitted with PVC corners, to protect floor
coverings and as per Architectural details and
specifications

Admin Strong Room shelving (approximate wall surface
area 5600mm x 2100mm high) comprising epoxy
powder coated metal adjustable shelving free standing
units, bolted together with metal corner support posts,
with feet fitted with PVC corners, to protect floor
coverings and as per Architectural details and
specifications

Admin Print Room shelving (approximate wall surface
area 4800mm x 2100mm high) comprising epoxy
powder coated metal adjustable shelving free standing
units, bolted together with metal corner support posts,
with feet fitted with PVC corners, to protect floor
coverings and as per Architectural details and
specifications

Media Storeroom 1 & 2 shelving (approximate wall
surface area 10380mm x 2100mm high) comprising
epoxy powder coated metal adjustable shelving free
standing units, bolted together with metal corner support
posts, with feet fitted with PVC corners, to protect floor
coverings and as per Architectural details and
specifications

Media Storeroom 3 & 4 shelving (approximate wall
surface area 6446mm x 2100mm high) comprising
epoxy powder coated metal adjustable shelving free
standing units, bolted together with metal corner support
posts, with feet fitted with PVC corners, to protect floor
coverings and as per Architectural details and
specifications
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Dining & Nutrition Veg Store shelving (approximate wall
surface area 4245mm x 2100mm high) comprising
epoxy powder coated metal adjustable shelving free
standing units, bolted together with metal corner support
posts, with feet fitted with PVC corners, to protect floor
coverings and as per Architectural details and
specifications

Dining & Nutrition Dry Bulk Store shelving (approximate
wall surface area 4490mm x 2100mm high) comprising
epoxy powder coated metal adjustable shelving free
standing units, bolted together with metal corner support
posts, with feet fitted with PVC corners, to protect floor
coverings and as per Architectural details and
specifications

Dining & Nutrition Day Store shelving (approximate wall
surface area 3243mm x 2100mm high) comprising
epoxy powder coated metal adjustable shelving free
standing units, bolted together with metal corner support
posts, with feet fitted with PVC corners, to protect floor
coverings and as per Architectural details and
specifications

Dining & Nutrition Day Store shelving (approximate wall
surface area 1500mm x 2100mm high) comprising
epoxy powder coated metal adjustable shelving free
standing units, bolted together with metal corner support
posts, with feet fitted with PVC corners, to protect floor
coverings and as per Architectural details and
specifications
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KITCHEN CUPBOARDS

NOTE: The following fittings have been measured as
complete units i.e the components of the units have not
been separately measured. The description therefore of
such units shall be deemed to include all components,
assembling, housing, notching, gluing, blocking, planting
on and screwing with countersunk screws, edge strips,
cut out for sinks, decorative plastic finish, glass,
ironmongery, metalwork, wall mounting brackets, paint
or varnish finishes, etc Tenderers must refer to the
architect's Joinery drawings and referred to in the items
in order to understand the full requirements and
descriptions of the works

Steel kitchen cupboards with baked enamel finish
plugged

Floor unit 1500 x 650 x 900mm high stainless steel table
and worktop formed of 304 stainless steel 1.2mm thick
with a 50 x 10mm turn down all the way around. The
underside is to be sprayed with vermin proof bitumastic
sound deadening, square legs to provide support.
Stainless steel under shelf to be supplied to all tables,
as per Architectural specifications

Floor unit 1850 x 650 x 900mm high stainless steel table
and worktop formed of 304 stainless steel 1.2mm thick
with a 50 x 10mm turn down all the way around. The
underside is to be sprayed with vermin proof bitumastic
sound deadening, square legs to provide support.
Stainless steel under shelf to be supplied to all tables,
as per Architectural specifications

Sink unit 1500 x 650 x 900mm high stainless steel table
and worktop formed of 304 stainless steel 1.2mm thick
with a 50 x 10mm turn down all the way around. The
underside is to be sprayed with vermin proof bitumastic
sound deadening, square legs to provide support.
Stainless steel under shelf to be supplied to all tables,
with stainless steel WHB to be built in seamlessly into
table and to be supplied with all necessary plumbing
fixtures, as per Architectural specifications
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Sink unit 2400 x 650 x 900mm high stainless steel table

and worktop formed of 304 stainless steel 1.2mm thick

with a 50 x 10mm turn down all the way around. The

underside is to be sprayed with vermin proof bitumastic

sound deadening, square legs to provide support.

Stainless steel under shelf to be supplied to all tables,

with stainless steel WHB to be built in seamlessly into

table and to be supplied with all necessary plumbing

fixtures, as per Architectural specifications No
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Item
No

SECTION NO. 1

BILL NO. 11

METALWORK(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Metalwork described as"holed for bolt(s)" shall be
deemed to exclude the bolts unless otherwise described

SUNDRY GALVANIZED STEELWORK

Steel posts

60 x 60 x 3mm SHS steel posts 2505mm high bolted
onto galvanised metal plates fixed to columns, beams,
timber, brickwork etc including all necessary fixings, etc
complete

200 x 100 x 8mm Base Plate with 2 holes to cater for,
and including M16 chemical anchors

150 x 100 x 5mm Cap plate with 4 holes to cater for and
including M12 bolts, including all nuts, washers etc

Carried Forward
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Brought Forward

150 x 80 x 5mm Cap plate with 4 holes to cater for and
including M12 bolts, including all nuts, washers etc

20mm Thick non-shrink grout below base plates,
including chamfered edges etc

SUNDRY STAINLESS STEELWORK

Grade 306 stainless steel balustrades with top and
vertical rails to be 50.8mm diameter stainless steel
and horizontal and intermediate stainless steel
railings are to be fixed to vertical posts with no
more than 100mm gap between railings, all to
comply with SANS 10400 (As per Architectural

Specifications)

1000mm High fixed to concrete surfaces / walkways

MILD STEEL DOORS, FRAMES ETC

1.2mm Double rebated frames including all sealing
etc as per Architectural specifications

Frame for single door type D01, size 813 x 2032 mm
high

Frame for single door type D02, size 813 x 2032 mm
high

Frame for double door type D03, size 1524 x 2032 mm
high

Frame for single door type D06, size 813 x 2032 mm
high

Frame for single door type D10, size 813 x 2032 mm
high
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Metal gates

Gate GO01 overall size 925 x 2032mm high gate with 50
x 50mm mild steel square frame and 10 x 10mm mild
steel bars placed at 100mm centres at 45 degree
angles, hung with two pair of galvanised mild steel
hinges including locks, handles, ironmongery complete

Gate G02 overall size 1630 x 2032mm high gate with 50
x 50mm mild steel square frame and 10 x 10mm mild
steel bars placed at 100mm centres at 45 degree
angles, hung with two pair of galvanised mild steel
hinges including locks, handles, ironmongery complete

Gate GO03 overall size 1280 x 1550mm high gate with 50
X 50mm mild steel square frame and 10 x 10mm mild
steel bars placed at 100mm centres at 45 degree
angles, hung with two pair of galvanised mild steel
hinges including locks, handles, ironmongery complete

Gate G04 overall size 900 x 1610mm high gate with 50
x 50mm mild steel square frame and 10 x 10mm mild
steel bars placed at 100mm centres at 45 degree
angles, hung with two pair of galvanised mild steel
hinges including locks, handles, ironmongery complete

Standard Steel "Cottage Pane French" doors as per
Architectural specifications

D03 size 1524 x 2032mm high

Steel Doors, including sealing all round

D07 size 1511 x 2032mm high, including rolled steel
sectioned frames to match

MILD STEEL WINDOWS, LOUVRES, DOORS,
ETC.

Standard Steel "School Type" metal windows as per
Architectural specifications

Window W01 size 1022 x 1245mm high
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Window W02 size 1022 x 949mm high

Window W03 size 1022 x 654mm high

Window W04 size 533 x 654mm high

Window WO05 size 889 x 1248mm high

Window W06 size 889 x 854mm high

Window W07 size 889 x 457mm high

Window W08 size 1500 x 1250mm high

Window W09 size 900 x 850mm high

Burglar bars (as per Architectural specifications)
made to standard "School Type" pattern to be
welded at all intersections and against window
frames to be fixed sections at inside of classroom
and bent 75mm (or as approved) away from glass,
fitted over entire window

To fit window type W01, size 1022 x 1245mm high
To fit window type W02, size 1022 x 949mm high
To fit window type W03, size 1022 x 654mm high
To fit window type W04, size 533 x 654mm high
To fit window type W05, size 889 x 1248mm high
To fit window type W06, size 889 x 854mm high
To fit window type W07, size 889 x 457mm high
To fit window type W08, size 1500 x 1250mm high

To fit window type W09, size 900 x 850mm high
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STEEL STRONGROOM DOORS, VENTILATORS,
ETC

"Austen Safe Cat. 1 Built Pro" or other approved
Strongroom doors etc suitable for 220mm walls

fixed to brickwork or concrete, complete

D04 Strong room door 900 x 2032 mm high

STEEL ROLLER SHUTTERS ETC

Aluminium roller shutters fixed to brickwork or
concrete

Manual push-up slatted roller shutter for 1200 x 905mm
high opening

Manual push-up slatted roller shutter for 3000 x 905mm
high opening

EAVES, VERGES, ETC

Aluminium or similar approved fascia / barge boards

Aluminium barge boards including jointing strips etc if
required, as per Architectural specifications
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Item
No

SECTION NO. 1

BILL NO. 12

PLASTERING(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

PLASTERING
SCREEDS

Screeds wood floated on concrete

30mm Thick on floors and landings

INTERNAL PLASTER

Cement plaster on brickwork

On walls
On narrow widths

Cement plaster rendering coat with 6mm cretestone
gypsum skim plaster finishing coat, on concrete

On ceilings

EXTERNAL PLASTER

Cement plaster on brickwork

On walls

Carried Forward to Summary of Section No. 1
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Item
No

SECTION NO. 1

BILL NO. 13

TILING(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

WALL TILING

300 x 300 x 10mm thick ceramic tiles (similar or
equal approved) on plastered brickwork including
adhesive backing etc

On walls

FLOOR TILING

500 x 500 x 13mm thick clay tiles, Type B1 laid on
polymer cement adhesives

On floors, landings, treads etc

Skirting 100mm high of cut stretcher course tiles

Carried Forward to Summary of Section No. 1
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Item
No

SECTION NO. 1

BILL NO. 14

PLUMBING AND
DRAINAGE(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

RAINWATER DISPOSAL

"Watertite" or similar approved aluminium

155 x 100 x 115mm Ogee eaves gutters

Extra over 155 x 100 x 115mm Ogee eaves gutter for
stopped end

Extra over 155 x 100 x 115mm Ogee eaves gutter for
outlet for 100 x 75mm pipe

100 x 75mm Rainwater pipes
Extra over 100 x 75mm rainwater pipe for bend
Extra over 100 x 75mm rainwater pipe for shoe

STORMWATER DRAINAGE

Class 34 uPVC pipes or equal approved

160mm Pipes laid in and including trenches not
exceeding 1m deep, bedding below pipes etc

Carried Forward
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Extra over uPVC pipes for fittings
160mm Bend No 14
160mm Access bend No 7

Precast concrete catchpit covers

1200 x 1200mm Heavy duty precast concrete catchpit
cover for stormwater catchpit at soakaway, as per
Engineering specifications No 57

Stormwater outlets

Soakaway Type 1 (5 chamber) size 6525mm x
1545mm, not exceeding 1500mm deep internally,
formed of 300mm wide ground beams for M150
concrete block walls 1300mm high with bidum U14 and
course river sand to outer face, with 100mm thick rubble
layer on floor. Pipe inlet to be cast in a single chamber
with a 600mm wide ground beam below. Allow for
200mm x 200mm opening at base of each chamber,
with precast concrete covers above (elsewhere
measured) including all excavations, backfilling,
compaction, concrete, brickwork etc complete - as per
Engineering specifications No 1

Soakaway Type 2 (8 chamber) size 5280mm x
2790mm, not exceeding 1500mm deep internally,
formed of 300mm wide ground beams for M150
concrete block walls 1300mm high with bidum U14 and
course river sand to outer face, with 100mm thick rubble
layer on floor. Pipe inlet to be cast in a single chamber
with a 600mm wide ground beam below. Allow for
200mm x 200mm opening at base of each chamber,
linking to each other, with precast concrete covers
above (elsewhere measured) including all excavations,
backfilling, compaction, concrete, brickwork etc
complete - as per Engineering specifications No 5
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Soakaway Type 3 (12 chamber) size 5280mm x
4035mm, not exceeding 1500mm deep internally,
formed of 300mm wide ground beams for M150
concrete block walls 1300mm high with bidum U14 and
course river sand to outer face, with 100mm thick rubble
layer on floor. Pipe inlet to be cast in a single chamber
with a 600mm wide ground beam below. Allow for
200mm x 200mm opening at base of each chamber,
linking to each other, with precast concrete covers
above (elsewhere measured) including all excavations,
backfilling, compaction, concrete, brickwork etc
complete - as per Engineering specifications

Sundries

Allow for connection of 160mm diameter pipe from V
Drains to Soakaways

Testing drainage pipe system

SOIL DRAINAGE

"Marley Twin-Wall" uPVC or equal approved
structured wall sewer and drain pipes

110mm Pipes vertically or ramped to cleaning eyes etc
(no excavation)

110mm Pipes laid in and including trenches not
exceeding 1m deep

160mm Pipes laid in and including trenches not
exceeding 1m deep

Extra over uPVC structured wall sewer and drain
pipes for

110mm Bend
110mm Junction

110mm IE Junction
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Brought Forward R
160mm Reducer No 1
160mm IE Reducing Junction No 1
uPVC qulleys
110mm Gulley not exceeding 500mm deep No 1
Brick inspection chambers including precast
concrete cover slabs (covers elsewhere) and
channels in benching
600 x 600mm Inspection chamber not exceeding
750mm deep internally No 1
Cast iron covers etc
450 x 600mm Light duty cover and frame No 1
Sundries
110mm Cast iron ABC cleaning eye jointed to uPVC
pipe No 1
Cut into side of existing sewer line and joint in new
160mm pipe No 1
Testing soil drainage system Item
SANITARY FITTINGS
STAINLESS STEEL - Franke or other approved
Franke Model CB 102 Stainless steel curved back urinal
complete with automatic flush system and 100mm floor
channel with outlet (code 332900 - 1830mm long with
single flush and right hand outlet No 2
One piece drop in sink 0.9mm stainless steel, tap hole,
mild steel gallow brackets and legs No 4
Carried Forward R
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Franke LDL double compartment wash trough size
1200x500x257mm deep fixed to wall on a pair of falcon
brackets

"Vaal" or equal Approved

White 90 vitreous china pan with white heavy duty
single plastic flap seat, including 9 litre low level white
vitreous china cistern with valve fittings and matching
flush pipes etc complete

Mini white 90 vitreous china pan with white heavy duty
single plastic flap seat, including 5 litre low level white
vitreous china cistern with valve fittings and matching
flush pipes etc complete

Paraplegic back inlet 90 degree wall hung open rim
wash-down pan and matching 9 litre cistern complete
with lid, fitments, and purpose made c.p. side-flush lever
(left or right) Supplied with purpose made urea seat and
cover plate.

Vaal Hibiscus size 510 x405mm wash hand basin fixed
to wall on pair of basin fixations with one tap hole
punched out, 31mm chromium plated outlet, with plug,
chain and anchor and 32mm back nut complete

White vitreous china wall urinal 610 x 385 washdown
wall urinal with wall hangers, strainer waste, top inlet
spreader adn chrome plated flush pipes with 4.5 litre
cistern with back inlet and PC push button

WASTES UNIONS ETC

"Cobra Watertech”

32mm 301CP slotted basin waste union
40mm 316CP unslotted bath or sink waste union

TRAPS ETC
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"Flexitrap" flexible rubber traps, etc

50mm Deep seal "P" or "S" sink trap

"Cobra Watertech”

32mm 345/50CP deep seal bottle trap with outlet for
50mm PVC

40mm 345/50CP deep seal bottle trap with outlet for
50mm PVC

TAPS, VALVES, ETC

Taps, valves, etc and joints to copper pipes including all
necessary adaptors, etc

"Cobra Watertech”

15mm 232/350CP angle regulating valve with 350mm
long bendable service pipe

15mm 832/350FCP ball type angle valve with 350mm
long with 350mm long flexible hose connector

15mm ballovalve type valve

22mm 1003/125RB fullway gate valve

35mm Ballostop

50mm Ballostop

15mm 3294STCP 'Stella’ one hole basin mixer with cast
fixed spout, plug, chain, stay, mounting kit and 400mm
long flexible connection tubes

15mm 3396STCP 'Stella’ one hole sink mixer with

overarm swivel outlet, mounting kit and 400mm long
flexible connection tubes

15mm Underwall stopcock
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15 mm Brass hose tap No 2

SANITARY PLUMBING

uPVC pipes

25mm Pipes m 146

50mm Pipes m 219

50mm Pipes chased in m 73

110mm Pipes m 146

110mm Pipes chased in m 37

Extra on UPVC piping for the following fittings:

25mm fittings No 146
50mm Bend No 191
110mm Bend No 73
50mm access bend No 35
110mm access bend No 43
50mm Junction No 30
110mm Junction No 40
50mm access junction No 22
110mm access junction No 40
110mm reducing junction No 13
110mm pan connector No 36
110mm bent pan connector No 36
Carried Forward R

Section No. 1

Bill No. 14

Plumbing & Drainage
Tender Bills of Quantities
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70

71

72

73

74

75

76

7

78

79

80

81

82

83

84

85

Brought Forward
110mm IE pipe
50mm "Two-way" vent valve
110mm "Two-way" vent valve
110mm rodding eye

Sundries

Testing waste pipe system

WATER SUPPLIES

DOMESTIC AND FIRE

Class 0 copper pipes

15mm Pipes
15mm Pipes chased in to brick walls
22mm Pipes
22mm Pipes chased in to brick walls
28mm Pipes
35mm Pipes
42mm Pipes

Extra over class 0 copper pipes for capillary fittings

15mm fittings
22mm fittings
28mm fittings

35mm reducer

Carried Forward

Section No. 1

Bill No. 14

Plumbing & Drainage
Tender Bills of Quantities

No

No

No

No

No

No

No

No

10

ltem

R
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87

88

89

90

91

92

93

94

95

96

97

98

99

100

101

102

103

Brought Forward
42mm reducer
35mm elbow
42mm elbow
35mm tee
42mm tee
35mm reducing tee
42mm reducing tee
35mm copper to iron coupler
42mm copper to iron coupler
42mm copper to iron elbow
32mm copper to iron elbow
54 mm Elbow
54 mm Male iron elbow

Extra over class 0 copper pipes for brass
compression fittings

15mm fitting

22mm fittings

28mm fittings

35mm copper to iron coupler

42mm copper to iron coupler

Carried Forward

Section No. 1

Bill No. 14

Plumbing & Drainage
Tender Bills of Quantities

R
No 1
No 1
No 1
No 1
No 1
No 1
No 1
No 1
No 1
No 1
No 1
No 1
No 1
No 1
No 1
No 1
No 1
No 1
R
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104

105

106

Brought Forward

TESTING

Allow for testing the whole of the hot and cold water
supply to the satisfaction of the architect and Local
authority. All defective work to removed and made good
at the contractors expense and the whole re tested until
found satisfactory.

FIRE APPLIANCES

"Chubb"

"Everyway" hose reel complete with 30 m plastic hose,
chromium plated stopcock, shut-off nozzle and wall
bracket No

4.5 DCP fire extinguishers fixed to wall on meranti
backing boards with chamfered edges No

Carried Forward to Summary of Section No. 1

Section No. 1

Bill No. 14

Plumbing & Drainage
Tender Bills of Quantities

ltem

66

R
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Item
No

SECTION NO. 1

BILL NO. 15

ELECTRICALINSTALLATION(PROVISIONAL
)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

To be read in conjunction with the Specifications. All
products equivalents are to approved by the Engineer.
All Equipment ot be SABS and SANS Approved

SUPPLEMENTARY PREAMBLES

ELECTRICAL WORK

CONDUIT/SLEEVES INSTALLATION (including fixing
brackets and accessories)

Trenching Including Backfill and Restoration of
original Surface

450mm x 500mm deep

150mm x 300mm deep

Supply and install PVC Conduit

25 mm - Recessed

Conduit Box - 60mm Round x 25mm deep (4 Way)

Supply and install Bosal Conduit

25 mm

Carried Forward

Section No. 1

Bill No. 15

Electrical Installation
Tender Bills of Quantities

No

Quantity

490

100

1700

200

800

Rate

Amount
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10

11

12

13

14

15

16

17

18

19

20

Brought Forward

Conduit Box - 60mm Round x 25mm deep (4 Way)

Supply and install Sleeves/OL2000 trunking

OL2000 trunking or other approved Equivalent
OL2000 bends and joints

50mm Sleeve

50mm bends and joints

Electrical Manholes (Including covers and all

Building Work)
Electrical Manholes (600 x 600 x 600mm deep)

CABLE INSTALLATION

Supply and Install

2.5 mm2 House wire - Live (Brown)

2.5 mm2 House wire - Neutral (Blue)

2.5 mm2 House wire - Earth (Green)

3C x4 mm2 + ECC PVC SWA 600/1000V
3C x 6 mm2 + ECC PVC SWA 600/1000V
3C x 10 mm2 + ECC PVC SWA 600/1000V
3C x 16 mm2 + ECC PVC SWA 600/1000V
4C x 25 mm2 + ECC PVC SWA 600/1000V

4C x 35 mm2 + ECC PVC SWA 600/1000V

Carried Forward

Section No. 1

Bill No. 15

Electrical Installation
Tender Bills of Quantities

R
No 45
m 40
m 10
m 520
m 35
No 9
m 1900
m 1900
m 1900
m 30
m 20
m 449
m 10
m 100
m 80
R
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21

22

23

24

25

26

27

28

29

30

31

32

33

34

Brought Forward

Gland and terminate 600/1000 V PVC / SWA (+ ECC)
cables including the supply of cable glands

2.5mm2

4c x 4mm2
4c x 6mm2
4c x 10mm2
4c x 16mm2
4c x 35mm2
4c x 120mm?2

LIGHTING, SMALL POWER AND ACCESSORIES

Supply & install lighting fixtures (Luminaire)
including fixing brackets and accessories

ALTSA LED Slim Battam 50W 4000k, IP20, 50 000
Hours, L80B10

ALTSA LED Backlit Panel 50 W 600x600, 4000k, 50
000 Hours, L80 B 10

ALTSA LED Bulkhead MB/BH/30W IP65, 4000K, L80
B10, 50 000 Hours

NASA 580mm 4000K 24W Dust proof & corrosion proof
IP 65 or other approved Equivalent

ALTSA Post top 100W, L70 B10, 100 000 Hours, 4000k,
IP 65 including 7m Pole, internal wiring, circuit breakers,
access hatch.

ALTSA Water Proof LED Downlight, IP64, 50 000
Hours, L80 B10, 4000k, 8W

ALTSA Brillance LED Downlight, IP20, 50 000 Hours,
L80 B10, 4000k, 12W

Carried Forward

Section No. 1

Bill No. 15

Electrical Installation
Tender Bills of Quantities

No

No

No

No

No

No

No

No

No

No

No

No

No

No

69

120

24

135

11

R
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35

36

37

38

39

40

41

42

43

44

45

Brought Forward

Supply and install lighting power infrastructure
including fixing brackets and accessories (PVC)

10A One way 1 lever light switch surface mounted in
wall or other approved PRIOR to the close of tender

10A One way 2 lever light switch surface mounted in
wall or other approved PRIOR to the close of tender

Supply and install small power outlets including
fixing brackets and accessories (PVC)

16A, 3 pin, Switched Double Socket Outlet (Recessed)
Euro + SA

20A Three Phase Isolator

Centurion D10 Industrial Sliding Gate Operator Kit (2x
Batteries, 5m Steel Rack) Model SP09-1. Including 4
coded remotes, all building works,anti theft bracket and
lock, mounting equipment.

Supply and install power skirting including fixing
brackets and accessories (PVC-GREY)

2 Compartment Aluminium Power Skirting complete with
covers

2 Compartment Aluminium Power Skirting internal
bends

2 Compartment Power Skirting end caps
RJ 11 Terminal
RJ 45 Terminal

Supply and install Ceiling Fan including brackets
and accessories

Eurolux F13W Industrial 56" Ceiling Fan (White) -3
Speed Fan with Wall Control or other approved
Equivalent.

Carried Forward

Section No. 1

Bill No. 15

Electrical Installation
Tender Bills of Quantities

No

No

No

No

No

No

No

No

No

No

80

77

106

10

20

40

R

-91-




RFP136/2025

Development Bank of South Africa (DBSA)
The Appointment of a Contractor for the Construction
of Western Holdings Primary School on Behalf of

Free State Department of Education (FSDOE)

46

47

48

49

50

51

Brought Forward

Supply and install photo electric cell including
brackets and accessories

Photo electric cell unit

ENGINEERED EQUIPMENT

LV DISTRIBUTION BOARDS - Supply and Install
(Colour and Dimensions must be confirmed before
Manufacture) (To have bottom and top entry) (
MCB's to have overload and short circuit protection)
(To be in accordance to the latest SANS standards)
(All equipment to be labelled with circuit labelled)
(Legend Cards to be provided) (TO be of 3CR12
material construction)

10Ka LV Switch Board- (3CR12, 32 Way , with J lock,
External access to main breaker, surger arrestor on
each phase, bottom and top entry,) Incl 150A three
phase main breaker, 8 x 60A breakers, 10 x 20A
breakers, 10 x 10 A breakers) , all breakers rated 10Ka

DB 1 (3CR12, 32 Way , with J lock, External access to
main breaker, surger arrestor on each phase, bottom
and top entry,) Incl breakers, 14 x 20A breakers, 14 x
10 A breakers,1x60A) , all breakers rated 6Ka.

DB 2 3CR12, 24 Way , with J lock, External access to
main breaker, surger arrestor on each phase, bottom
and top entry,) Incl breakers, 14 x 20A breakers, 14 x 10
A breakers,1x60A) , all breakers rated 6Ka.

DB 3 3CR12, 24 Way , with J lock, External access to
main breaker, surger arrestor on each phase, bottom
and top entry,) Incl breakers, 14 x 20A breakers, 14 x
10 A breakers,2x60A) , all breakers rated 6Ka.

DB 4 3CR12, 24 Way , with J lock, External access to
main breaker, surger arrestor on each phase, bottom
and top entry,) Incl breakers, 12 x 20A breakers, 12 x 10
A breakers,2x60A) , all breakers rated 6Ka.

Carried Forward

Section No. 1

Bill No. 15

Electrical Installation
Tender Bills of Quantities

No

No

No

No

No

No

14

R
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52

53

54

55

56

57

58

59

60

61

Brought Forward R

DB 5 3CR12, 24 Way , with J lock, External access to

main breaker, surger arrestor on each phase, bottom
and top entry,)

DB 6 3CR12, 24 Way , with J lock, External access to

main breaker, surger arrestor on each phase, bottom
and top entry,)
10 A breakers,2x60A) , all breakers rated 6Ka.

DB 7 3CR12, 24 Way , with J lock, External access to
main breaker, surger arrestor on each phase, btoom
and top entry,) Incl breakers, 14 x 20A breakers, 14 x
10 A breakers,2x60A) , all breakers rated 6Ka.

DB 8 3CR12, 24 Way , with J lock, External access to
main breaker, surger arrestor on each phase, bottom
and top entry,) Incl breakers, 14 x 20A breakers, 14 x
10 A breakers,2x60A) , all breakers rated 6Ka.

DB 9 3CR12, 24 Way , with J lock, External access to
main breaker, surger arrestor on each phase, bottom
and top entry,) Incl breakers, 14 x 20A breakers, 14 x
10 A breakers,2x60A) , all breakers rated 6Ka.

DB 10 3CR12, 12 Way , with J lock, External access to

main breaker, surger arrestor on each phase, bottom
and top entry,) Incl breakers, 14 x 20A breakers, 14 x
10 A breakers,2x60A) , all breakers rated 6Ka.

SCAFFOLDING

Scaffolding

EARTHING AND LIGHTNING PROTECTION

Allow the provisional allowance of R220,000.00 (Two

hundred thousand rands) for the design and supply and

installation of underground earthing and LPS
Allow for profit on last item

Allow for attendance on last item

Carried Forward R

Section No. 1

Bill No. 15

Electrical Installation
Tender Bills of Quantities

Incl breakers, 14 x 20A breakers, 14 x

No 1

No 1

No 1

No 1

No 1

No 1

ltem

ltem

ltem

ltem
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62

63

64

65

66

67

68

69

70

71

72

Brought Forward

ELECTRICITY CONNECTION / UPGRADE

Allow the provisional allowance of R350,000.00 (Three
hundred and fifty thousand rands) for the new
connection- 100A 3 phase connection, 400V, including
service cable, meter box and connection cost

Allow for profit on last item
Allow for attendance on last item
DECOMMISSIONING / DEMOLITION AND

STORAGE AND SAFE REMOVAL OF SITETO A
REGISTERED DUMP SITE

Decommissioning/demolition/removal to existing
buildings - Distribution Boards on the entire site

Decommissioning/demolition/removal to existing
buildings - Lighting and small power, control, switching
and protection equipment on the entire site

Decommissioning/demolition to existing buildings -
Wiring, conduits cable trays ,routing infrastructure on the
entire site

Decommissioning/demolition/removal to existing
buildings - Cables on the entire site

Decommissioning/demolition/removal to existing
buildings - HVAC equipment on the entire site

Decommissioning/demolition/removal to existing
buildings - Electronic equipment, wiring, cabling and
routing infrastructure

Decommissioning/demolition/removal of existing
buildings - Electricity generation equipment, cabling
wiring and routing infrastructure

Decommissioning/demolition/removal of existing
buildings - Electricity generation equipment, cabling
wiring and routing infrastructure

Carried Forward

Section No. 1

Bill No. 15

Electrical Installation
Tender Bills of Quantities

ltem
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ltem
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73

74

75

76

7

78

79

80

81

82

83

84

85

Brought Forward

DOCUMENTATION AND CLOSE OUT

Close-out documentation

AIRCONDITIONING AND EXTRACTION UNITS
(and all accessories)

Samsung AR4500 Wall Split 24000 Btu/hr Inverter,
Model AR24TSHGAWK/FA

Bluetech - Wall Mounted Extractor Fan - 600mm
(Square) Model GLF 7

PRELIMINARIES AND GENERAL

Fixed Charge Items

Contractual requirements
Stores Set up

Ablutions Set up

Offices Set up

Tools and Equipment (Including installation and testing
equipment)

Establish and remove site Establishment

Internal construction support documents and shop
drawings

Update as built status of execution documentation
Documentation handling

H&S documentation and equipment

Carried Forward

Section No. 1

Bill No. 15

Electrical Installation
Tender Bills of Quantities

No

No

ltem

ltem

ltem
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87

88

89

90

91

92

93

94

95

96

97

98

Brought Forward

Time related costs (Running Costs) For the
duration of the contract

Contractual requirements
Transport

Stores

Abutlions

Offices

Tools and equipment

Supervision during Contract Period including (QC
Inspector, Senior Electrical Supervisor)

Company and office overheads

Liaison and meetings(2 site meetings a month) with with
client, supply authority, consultants, and specialist
services provides main and sub contractors

Security
Subsistenace
Insurance for all material and works

Quality Control Documentation and reporting

Carried Forward to Summary of Section No. 1

Section No. 1

Bill No. 15

Electrical Installation
Tender Bills of Quantities

ltem

ltem
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R
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Item
No

SECTION NO. 1

BILL NO. 16

GLAZING(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

GLAZING TO STEEL WITH PUTTY

4mm Thick toughened safety glass

Panes exceeding 0.1m2 and not exceeding 0.5m2
Panes exceeding 0,5m2 and not exceeding 2m2
Panes exceeding 3m2 and not exceeding 3.5m2

TOPS, SHELVES, DOORS, MIRRORS, ETC

Franke 1.5mm 18/10 stainless steel mirror M500 with
a reflective polished surface and concealed thief
resistant fixings

Mirror 450 x 900mm high

Carried Forward to Summary of Section No. 1

Section No. 1

Bill No. 16

Glazing

Tender Bills of Quantities

m2

m2

m2

No

Quantity

19,28
248

19

30

Rate

Amount

-97-




RFP136/2025

Development Bank of South Africa (DBSA)
The Appointment of a Contractor for the Construction
of Western Holdings Primary School on Behalf of

Free State Department of Education (FSDOE)

Item
No

SECTION NO. 1

BILL NO. 17

PAINTWORK(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

SUPPLEMENTARY PREAMBLES

All paintwork in this contract shall, unless otherwise
described, be executed using the "Plascon / Dulux"
range of products, as per Architectural Specifications

PAINTWORK ETC TO NEW WORK

ON FLOATED PLASTER

One coat primer and two coats acrylic paint (as per

architectural specifications)

On internal walls

On external walls
On ceilings and beams

ON PLASTER BOARD

One coat primer and two coats acrylic paint (as per
architectural specifications)

On ceilings and cornices

ON METAL

Carried Forward

Section No. 1

Bill No. 17

Paintwork

Tender Bills of Quantities

m2

m2

m2

m2

Quantity

4 920

44

2100

Rate

Amount
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10

11

12

Brought Forward

Prepare and apply one coat primer, one universal
undercoat and two coats enamel paint (as per
Architectural specifications)

On windows, doors, gates etc

On backs of door frames

On steel posts not exceeding 300mm girth
ON WOOD

Three coats superior quality clear varnish, including
all sealants

On doors, frames etc
Beams exceeding 300mm girth
Skirtings, rails, etc not exceeding 300mm girth

ON ISOWOOD

Prepare and apply one coat primer, one universal
undercoat and two coats enamel paint (as per
Architectural specifications)

Skirtings, rails, etc not exceeding 300mm girth
ON FLOORS

Epoxy finish to floors

Epoxy coating, as per Architectural specifications,
applied in accordance with Manufacturers instructions

Carried Forward to Summary of Section No. 1

Section No. 1

Bill No. 17

Paintwork

Tender Bills of Quantities

m2

m2

m2

m2

m2

632

127

15

286

14

1317

234

70

R
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Item
No

SECTION NO. 1

BILL NO. 18

EXTERNAL WORKS(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

TEMPORARY BARRIERS, SCREENS ETC

Temporary barriers, screens etc, including removal

Dust screen minimum 1800mm high formed of suitable
timber or steel framing with 375 micron polyethylene
sheeting or equally approved material, fixed onto one
side, including corners, ends, etc including the removal
of such upon completion of the works

900 x 1800mm high pedestrian gate to suit the above
temporary fencing

6000 x 1800mm high vehicular access gate to suit the
above temporary fencing

FENCING

Carried Forward

Section No. 1

Bill No. 18

External Works

Tender Bills of Quantities

No

No

Quantity

320

Rate

Amount
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Brought Forward

Security fencing, gates, etc

Clearvu invisible wall panels shall be of 3305mm x
1200mm high. Panel aperture size (centres) shall be
76.2mm x 50mm. Wire diameter will be 3.5mm. The
panel shall be reinforced with 4 x 50mm deep 'V'
formation horizontal recessed bands (rigidity). Panel
shall have 2 x 70° flanges along sides (internal fixtures-
all fixtures shall be on the inside of fence line). Panel
shall have 1 x 30° flange along top and 1 x 30° flange
along toe (integrated rigid angle, anti-scale locking
device). Panel post shall have a flush panel post finish
with no climbing aid. Panel shall be affixed to post over
48 line wires using 16 x Single bolt comb clamps using
16 x Anti vandal bolts. Panel and fixtures shall be
galvanized, then Marine Fusion Bond Coated. The fence
configuration should not have any sharp corners and all
angles at changes of direction should be a minimum of
130 degrees. All posts shall be 1800mm long Cochrane
Taper Locking Post. Post width shall be 85mm -
tapering to 45mm with a depth of 85mm. Post shall
include ‘Locking Recess Mechanism’ to secure panel
edge. Post finish shall be galvanized, then Marine
Fusion Bond Coated - All to Architectural specifications m

1000 x 1200mm high pedestrian gate to suit the above
fencing No

Carried Forward

Section No. 1

Bill No. 18

External Works

Tender Bills of Quantities
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R

-101-




RFP136/2025

Development Bank of South Africa (DBSA)
The Appointment of a Contractor for the Construction
of Western Holdings Primary School on Behalf of

Free State Department of Education (FSDOE)

Brought Forward

Clearvu invisible wall panels shall be of 3305mm x
1800mm high. Panel aperture size (centres) shall be
76.2mm x 50mm. Wire diameter will be 3.5mm. The
panel shall be reinforced with 4 x 50mm deep 'V
formation horizontal recessed bands (rigidity). Panel
shall have 2 x 70° flanges along sides (internal fixtures-
all fixtures shall be on the inside of fence line). Panel
shall have 1 x 30° flange along top and 1 x 30° flange
along toe (integrated rigid angle, anti-scale locking
device). Panel post shall have a flush panel post finish
with no climbing aid. Panel shall be affixed to post over
48 line wires using 16 x Single bolt comb clamps using
16 x Anti vandal bolts. Panel and fixtures shall be
galvanized, then Marine Fusion Bond Coated. The fence
configuration should not have any sharp corners and all
angles at changes of direction should be a minimum of
130 degrees. All posts shall be 2400mm long Cochrane
Taper Locking Post. Post width shall be 85mm -
tapering to 45mm with a depth of 85mm. Post shall
include ‘Locking Recess Mechanism'’ to secure panel
edge. Post finish shall be galvanized, then Marine
Fusion Bond Coated - All to Architectural specifications m

1000 x 1800mm high pedestrian gate to suit the above
fencing No

Carried Forward

Section No. 1

Bill No. 18

External Works

Tender Bills of Quantities
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11

Brought Forward

Clearvu invisible wall panels shall be of 3305mm x
1800mm high around the existing Grade R Block. Panel
aperture size (centres) shall be 76.2mm x 50mm. Wire
diameter will be 3.5mm. The panel shall be reinforced
with 4 x 50mm deep 'V' formation horizontal recessed
bands (rigidity). Panel shall have 2 x 70° flanges along
sides (internal fixtures- all fixtures shall be on the inside
of fence line). Panel shall have 1 x 30° flange along top
and 1 x 30° flange along toe (integrated rigid angle, anti-
scale locking device). Panel post shall have a flush
panel post finish with no climbing aid. Panel shall be
affixed to post over 48 line wires using 16 x Single bolt
comb clamps using 16 x Anti vandal bolts. Panel and
fixtures shall be galvanized, then Marine Fusion Bond
Coated. The fence configuration should not have any
sharp corners and all angles at changes of direction
should be a minimum of 130 degrees. All posts shall be
2400mm long Cochrane Taper Locking Post. Post width
shall be 85mm - tapering to 45mm with a depth of
85mm. Post shall include ‘Locking Recess Mechanism’
to secure panel edge. Post finish shall be galvanized,
then Marine Fusion Bond Coated - All to Architectural
specifications

1000 x 1800mm high pedestrian gate to suit the above
fencing

3000 x 1800mm high sliding gate to suit the above
fencing

SURFACE DRAINAGE

CONCRETE 20 MPa IN-SITU STORMWATER
CHANNELS RENDERED SMOOTH ALL ROUND
INCLUDING ALL EXCAVATIONS, FORMWORK ETC

600mm wide V drain surface channel, cast in panels to
falls not exceeding 2m long, with 10mm softboard joint
material between panels and abutting walls, raked out
20mm deep and sealed with grey polysulphide sealant
including all angles, intersections, mitres etc, as per
Engineering specifications

Carried Forward
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12

13

14

15

16

17

18

Brought Forward

840mm wide V drain surface channel, cast in panels to
falls not exceeding 2m long, with 10mm softboard joint
material between panels and abutting walls, raked out
20mm deep and sealed with grey polysulphide sealant
including all angles, intersections, mitres etc, as per
Engineering specifications

1000mm wide V drain surface channel, cast in panels to
falls not exceeding 2m long, with 10mm soft board joint
material between panels and abutting walls, raked out
20mm deep and sealed with grey poly sulphide sealant
including all angles, intersections, mitres, etc., as per
Engineering specifications

COVERED WALKWAYS

Excavation in earth not exceeding 2m deep

Reduced levels

Back excavation of vertical sides of excavation in
earth for working space including backfilling
compacted to 98% Mod AASHTO density

Not exceeding 1.5m deep for placing and removing
formwork to walls etc against excavated face

Extra over trench and hole excavations in earth for
excavations in

Soft rock
Hard rock

Extra over back excavation in earth for working
space for excavation in soft rock

Not exceeding 1.5m deep for placing and removing
formwork to walls etc against excavated face

Carried Forward
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20
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22

23

24

25

26

Brought Forward

Extra over back excavation in earth for working
space for excavation in hard rock

Not exceeding 1.5m deep for placing and removing
formwork to walls etc against excavated face

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Keeping excavations free of water

Keeping excavations free of all water by hand, or
mechanical means for all buildings

Earth filling of G7 material supplied by the
contractor compacted to 95% Mod. AASHTO density
(or as stipulated by the Engineer)

Under floors, etc

Compaction of surfaces

Compaction of ground surface under floors etc including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 95% Mod AASTHO
density (or as stipulated by the Engineer)

Prescribed density tests on filling

Modified AASHTO Density test

Soil poisoning

Soil insecticide under floors, paving, etc including
forming and poisoning shallow furrows against
foundation walls etc, filling in furrows and ramming

Carried Forward
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Bill No. 18

External Works

Tender Bills of Quantities

m2

m3

m2

m3

m2

No

m2

15

366

303

ltem

159

531

20

531

R

-105-




RFP136/2025

Development Bank of South Africa (DBSA)
The Appointment of a Contractor for the Construction
of Western Holdings Primary School on Behalf of

Free State Department of Education (FSDOE)

27
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31

32

33

34

Brought Forward

25MPa/19mm concrete

Surface beds, thickenings etc in waterproofing

Finishing top surfaces of concrete smooth with a
wood float including non-slip brush finish

Surface beds, slabs, etc

Rough formwork to sides

Edges, risers, ends and reveals not exceeding 300mm
high or wide

Expansion joints with softboard between vertical
concrete and brick surfaces

10mm Joints not exceeding 300mm high along edges of
surface beds

Saw cut joints
3 x 40mm Saw cut joints in top of concrete
Test blocks

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

Fabric reinforcement

Type 193 fabric reinforcement in concrete surface beds,
slabs, etc

One layer 250 micron "Gunplas USB Green"

polyethylene waterproofing sheeting sealed at laps
with "Gunplas Pressure Sensitive Tape"

On compacted earth under concrete surface beds,
lapped 150 mm and sealed at all joints

Carried Forward
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36

37

38

39

40

Brought Forward

Approved two-part grey polysulphide sealing
compound including backing cord, bond breaker,

primer, etc

10 x 10mm In expansion joints in floors including raking
out expansion joint filler as necessary

Approved polyurethane sealant flexothane 1 by ABE
or similar approved, including backing cord, bond
breaker,primer, etc

10 x 40mm In saw cut joints in floors including raking
out joint filler as necessary

Prepare and apply approved bituminuos
waterproofing system

At flashings

Safintra 0.55mm thick 700mm cover Saflok 700 Rain
Cloud Colorplus interlocking concealed fix roof
covering, fixed to timber purlins at 2112mm centres
and end span purlins at 1920mm centres by means
of SL 700 Clip 21 clips secured to purlins in
combination with a suitable class Safintra approved
water head self-tapping fasteners, all in accordance
with manufacturer's recommendations, as per
architects design complete

Roof covering with pitch not exceeding 25 degrees

Approved Aluminium flashing

At junction of roof sheeting and walls

Steel posts

70 x 70 x 3mm SHS steel posts average 2500mm high
bolted onto galvanised metal plates, fixed to columns,
beams, etc including all necessary fixings, etc complete,
as per Engineering specifications

Carried Forward
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42

43

44

45

46

47

48

Brought Forward

70 x 70 x 3mm SHS steel beams average 2100mm long
fixed to posts, beams etc including all necessary fixings,
etc complete, as per Engineering specifications

75 x 50 x 20 x 2mm CFLC purlins, including all fixings
as per Engineering specifications

75 x 50 x 6mm purlin cleats, including all fixings, as per
Engineering specifications

50 x 50 x 5mm horizontal bracing, including all gusset
plates, necessary fixings, etc complete, as per
Engineering specifications

200 x 80 x 8mm Base Plate with 2 holes to cater for,
and including M16 chemical anchors

20mm Thick non-shrink grout below base plates,
including chamfered edges etc

Prepare and apply one coat primer, one universal
undercoat and two coats enamel paint (as per
Architectural specifications)

On steel posts, beams etc not exceeding 300mm girth

MOBILE CLASSROOMS - PAVING
WALKWAYS, STORM WATER CHANNELS,
ETC.

EARTHWORKS (PROVISIONAL)

Site clearance

Digging up and removing rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,
bush, etc.

Carried Forward
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51

52

53

54

55

56

Brought Forward

Open face excavation over sloping site

Open face excavation to form platform under walkways,
etc. and depositing excavated material over site
including haulage not exceeding 1km from perimeter of
excavations

Extra over bulk excavation in earth for excavation in

Soft rock

Hard rock

Extra over all excavations for carting away

Surplus material from stock piles on site to a dumping
site to be located by the contractor

Keeping excavations free of water

Keeping excavations free of all water other than
subterranean water

Earth filling obtained from the excavations and/or
prescribed stock piles on site compacted to 98%
Mod AASHTO density

Over site to form platforms

Earth filling supplied by the contractor under
pavings etc

Over site of G5 material in accordance with SABS 1200
DM compacted to 98% Mod AASHTO density

Compaction of surfaces

Compaction of ground surface under pavings, etc.
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 93% Mod AASHTO
density

Carried Forward
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58

59

60

61

62

63

64

Brought Forward R

Prescribed density tests on filling

Modified AASHTO Density test No 8

Soil Poisoning

Under paving, etc. m2 381

Ground preparation

Cultivation and preparation of areas to be planted m2 324

Garden soil filling obtained from the excavations
and/or prescribed stock piles on site:

Over site m3 81

Topsoil, compost, lime and fertilizer

Topsoil obtained from prescribed stock piles on site in
plant beds, grassed areas and holes for trees, shrubs,
etc. m3 32

Grassing, ground covers, etc

"Kikuyu" roots in rows m2 324

CONCRETE, FORMWORK AND
REINFORCEMENT

Unreinforced Concrete

20MPa/19mm concrete

Strip footings m3 13
Test Blocks

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional) No 3

Rough Formwork (Degree of Accuracy lll)

Carried Forward R
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66

67

68

69

70

71

Brought Forward

Rough formwork to sides

Strip footings (Provisional)
PAVING

Paving of 60mm paving bricks with open joints on
20mm thick river sand bed with sand and cement
mixture swept into joints, hosed down and pointed
with slightly keyed joints including preparation of
ground or filling

Paving in stretcher bond to falls

Precast concrete finished smooth on exposed
surfaces including bedding, jointing and pointing

Kerb (SABS 927, Fig 6) 75 x 230mm high with 150 x
150 x 300mm unreinforced concrete haunching at back
of each joint including excavation, backfilling, etc.

ROADWORKS ETC

Excavation in earth not exceeding 2m deep

Rip and recompact 150mm thick layer to 93% Mod
AASHTO Density (or as stipulated by the Engineer)

Reduced levels for layerworks and deposit in spoil
heaps

Back excavation of vertical sides of excavation in
earth for working space including backfilling
compacted to 98% Mod AASHTO density

Not exceeding 1.5m deep for placing and removing
formwork to walls etc against excavated face

Extra over trench and hole excavations in earth for
excavations in

Soft rock

Carried Forward
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73

74

75

76

77

78

79

Brought Forward
Hard rock

Extra over back excavation in earth for working
space for excavation in soft rock

Not exceeding 1.5m deep for placing and removing
formwork to walls etc against excavated face

Extra over back excavation in earth for working
space for excavation in hard rock

Not exceeding 1.5m deep for placing and removing
formwork to walls etc against excavated face

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Keeping excavations free of water

Keeping excavations free of all water by hand, or
mechanical means

Earth filling of G2 material supplied by the
contractor compacted to 98% Mod. AASHTO density

(or as stipulated by the Engineer)

Under paving, roadways etc

Earth filling of G5 material supplied by the
contractor compacted to 95% Mod. AASHTO density
(or as stipulated by the Engineer)

Under paving, roadways etc

Carried Forward
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81

82

83

84

85

86

Brought Forward

Compaction of surfaces

Compaction of ground surface under paving etc
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 98% Mod AASTHO
density (or as stipulated by the Engineer)

Approved herbicide mixed in the proportion of 5ml
herbicide to 1 litre water and applied at a rate of 1

litre per m2

Soil insecticide under paving, roadworks etc including
forming and poisoning shallow furrows against
foundation walls etc, filling in furrows and ramming

Bituminous premix road surfacing

40mm Asphalt continuously graded to roadways etc to
falls, compacted to 93% Mod AASTHO density including
MSP Primer @ 0.7 litres / m2 (or as specified by the
Engineer)

60mm "Corobrik" pavers all laid with butt joints on
20mm thick river sand swept into joints including
preparation of ground or filling, or similar as per
Architectural specifications

Paving 60mm thick (or as approved by architect) to
parking areas, etc laid to falls

Sundries
Finished edges against kerbs, etc

Precast concrete finished smooth on exposed
surfaces including bedding, jointing and pointing

Mountable kerb (SABS 927 fig 6) 125 x 230mm high in
1m lengths, bedded, jointed and pointed in 1:3 cement
mortar, including excavation, bedding concrete,
backfilling etc

Ditto but circular on plan

Carried Forward
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89
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91

92

93

94

95

Brought Forward

Etching primer and two coats of TP24 road marking
paint on tar

Lines 100mm wide
Directional / information signage

WATER STORAGE TANKS

Excavation in earth not exceeding 2m deep

Trenches, ground beams etc

Back excavation of vertical sides of excavation in
earth for working space including backfilling
compacted to 98% Mod AASHTO density

Not exceeding 1.5m deep for placing and removing
formwork to walls etc against excavated face

Extra over trench and hole excavations in earth for
excavations in

Soft rock
Hard rock

Extra over back excavation in earth for working
space for excavation in soft rock

Not exceeding 1.5m deep for placing and removing
formwork to walls etc against excavated face

Extra over back excavation in earth for working
space for excavation in hard rock

Not exceeding 1.5m deep for placing and removing
formwork to walls etc against excavated face

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Carried Forward
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97
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Brought Forward

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Keeping excavations free of water

Keeping excavations free of all water by hand, or
mechanical means for all buildings

Earth filling obtained from the excavations and/or

prescribed stock piles on site compacted to 95%
Mod AASHTO density

Backfilling to trenches, holes, etc

Earth filling of G5 material supplied by the
contractor compacted to 95% Mod. AASHTO density
(or as stipulated by the Engineer)

To trenches, holes, etc
Under floors, etc

Compaction of surfaces

Compaction of ground surface under floors etc including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 95% Mod AASTHO
density (or as stipulated by the Engineer)

Compaction of bottom of trenches, bases etc including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 95% Mod AASTHO
density (or as stipulated by the Engineer)

Soil poisoning

Soil insecticide under floors, paving, etc including
forming and poisoning shallow furrows against
foundation walls etc, filling in furrows and ramming

Carried Forward
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105
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107

108

109

110
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Brought Forward
Soil insecticide to bottoms of trenches, holes, etc

15MPa/19mm concrete

Surface blinding under footings and bases

30MPa/19mm concrete

Surface beds, thickenings etc in waterproofing

Finishing top surfaces of concrete smooth with a
wood float including non-slip brush finish

Surface beds, slabs, etc

Rough formwork to sides

Footings, bases etc

Edges, risers, ends and reveals not exceeding 300mm
high or wide

Expansion joints with softboard between vertical
concrete and brick surfaces

10mm Joints not exceeding 300mm high along edges of
surface beds

Steel reinforcement to structural concrete work

Various diameter bars

Fabric reinforcement

Type 193 fabric reinforcement in concrete surface beds,
slabs, etc

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in class Il mortar (or as
stipulated by the Engineer)

One brick walls

Carried Forward
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Brought Forward

Brickwork of NFP bricks in class Il mortar

One brick walls, on strip footings

Brickwork reinforcement

150mm Wide reinforcement built in horizontally

Face bricks (as per Architectural specifications)
pointed with recessed horizontal and vertical joints

Extra over brickwork for face brickwork

Extra over brickwork for brick-on-edge header courses,
lintels etc

One layer 250 micron "Gunplas USB Green"
polyethylene waterproofing sheeting sealed at laps
with "Gunplas Pressure Sensitive Tape"

On compacted earth under concrete surface beds,
lapped 150 mm and sealed at all joints

Approved two-part grey polysulphide sealing
compound including backing cord, bond breaker,

primer, etc

10 x 35mm In expansion joints in floors including raking
out expansion joint filler as necessary

Water storage tanks

5500 litre water tanks, as per Architectural
specifications, including all fixings, piping, fittings etc

Concrete Stormwater Channels

1000mm wide V drain, as per Engineering specifications
with segmental channel formed therein and finished
smooth on exposed surfaces including necessary
excavation, formwork, conctrete, reinforcement etc and
all angles, intersections, mitres etc
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123

Brought Forward

BUDGETARY ALLOWANCES

Note: these figures will be adjusted based on the
measurement of the actual works and/or design and will
be based on the BOQ tendered rates

Bulk Earthworks

Provide the allowance of R300,000.00 (Three hundred
thousand rands) for the bulk earthworks to the site, all
cut, fill and carting away of such once Geotech and
Survey details are available, as per Architectural /
Engineering specifications, to be performed by a
specialist if required

Guard House

Provide the allowance of R100,000.00 (One hundred
thousand rands) for the construction of the guard house
complete, as per Architectural / Engineering
specifications once available

Carried Forward to Summary of Section No. 1
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Item
No

SECTION NO. 1

BILL NO. 19

PROVISIONAL SUMS(PROVISIONAL)

NOTE. For Trade Preambles and amplifications of
descriptions, the Contractor is referred to the "Model
Preambles for Trades" (Latest Edition). Supplementary
Preambles are to be read in conjunction with the "Model
Preambles for Trades" and where these are at variance
with the Model Preambles, they are to take preference
over the Model Preambles are to apply to this contract

The following Provisional Amounts are for equipment,
etc. supplied and installed or executed complete by
firms or specialists to be nominated by the Client or his
representative.lt should be noted that these amounts
are NET, (i.e. does NOT include 5% Builders Discount)
and is EXCLUSIVE of any Tax (IVA).Attendance shall in
all instances be deemed to include scaffolding and other
facilities to be specially provided, prescribed protective
measures, etc.

In the event of the Contractor being awarded any one or
more of the items allowed for in this Bill, then the related
Profit and Attendance items would be omitted, and the
item or items incorporated into these Bills of Quantities
at the Tendered or Adjusted Rates or Value.

PROVISIONAL SUMS FOR DIRECT WORKS

WET SERVICES ENGINEER

Provide the sum of R440,000.00 (Four hundred and
forty thousand rands) for the appointment of a Wet
Services Engineer for the project

Allow for profit on last item

Allow for attendance on last item

Carried Forward
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11

12

Brought Forward

ELECTRICAL ENGINEER

Provide the sum of R 589 780.50 (Five Hundred and
Eighty Nine Thousand, Seven Hundred and Eighty
Rands, Fifty Cents) for the professional electrical
engineering services for the duration of the project

Allow for profit on last item

Allow for attendance on last item

PROVISIONAL SUMS FOR NOMINATED /
SELECTED SUBCONTRACT WORKS

TEMPORARY ACCOMMODATION

Provide the sum of R 795,000.00 (Seven hundred and
Ninety Five Thousand Rands) for the supply,
transportation and erection of temporary accommodation
(to remain on site for the duration of construction and
thereafter), as per Architectural / Engineering
specifications, to be performed by a specialist if required
complete with all necessary fittings and platform

Allow for profit on last item
Allow for attendance on last item

EXISTING TEMPORARY ACCOMMODATION

Provide the sum of R 200 000.00 (Two Hundred
Thousand Rands) for the repairs of existing temporary
accommodation, sewer connection to ablution facilities,
as per Architectural / Engineering specifications, to be
performed by a specialist if required

Allow for profit on last item

Allow for attendance on last item

Carried Forward

Section No. 1

Bill No. 19

Provisional Sums

Tender Bills of Quantities

ltem

ltem

Iltem

ltem

ltem

ltem

ltem

ltem

ltem

R

-120-




RFP136/2025

Development Bank of South Africa (DBSA)
The Appointment of a Contractor for the Construction
of Western Holdings Primary School on Behalf of

Free State Department of Education (FSDOE)

13
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Brought Forward

FIRE DETECTION AND PROTECTION

Provide the sum of R250,000.00 (two hundred and fifty
thousand rands) for the supply and installation of all fire
detection and protection equipment complete, as per
Architectural / Engineering specifications, to be
performed by a specialist if required

Allow for profit on last item
Allow for attendance on last item

MECHANICAL INSTALLATION

Provide the sum of R100,000.00 (one hundred thousand
rands) for the mechanical installation and extraction
complete, as per Architectural / Engineering
specifications, to be performed by a specialist if required
Allow for profit on last item

Allow for attendance on last item

GAS INSTALLATION

Provide the sum of R75,000.00 (seventy five thousand
rands) for the gas installation complete, as per
Architectural / Engineering specifications, to be
performed by a specialist if required

Allow for profit on last item

Allow for attendance on last item

PUMP SYSTEM

Provide the sum of R350,000.00 (Three hundred and
fifty thousand rands) for the supply, installation and
guarantee of a pump system complete, including all
accessories, fittings etc, to be performed by a specialist
if required

Allow for profit on last item

Carried Forward

Section No. 1

Bill No. 19

Provisional Sums

Tender Bills of Quantities

ltem

ltem

ltem

ltem

ltem

ltem

ltem

ltem

ltem

Iltem

ltem

R
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24

25

26

27

28

29

30

31

32

33

34

35

Brought Forward
Allow for attendance on last item

PLUMBING AND DRAINAGE

Provide the sum of R2,860,000.00 (Two million eight
hundred and sixty thousand rands) for the supply,
installation and guarantee of all plumbing and drainage
related items, to be performed by a specialist if required
Allow for profit on last item

Allow for attendance on last item

FURNITURE AND FITOUT

Provide the sum of R1,000,000.00 (One million rands)
for the supply and installation of all Furniture and fitout
items, as per Architectural / Engineering specifications,
to be performed by a specialist if required

Allow for profit on last item

Allow for attendance on last item

SCHOOL SIGNAGE

Provide the sum of R 50,000.00 (Fifty thousand rands)
for the supply and installation of all signage to the
school, as per Architectural / Engineering specifications,
to be performed by a specialist if required

Allow for profit on last item
Allow for attendance on last item

TALKING WALLS

Provide the sum of R 150,000.00 (One hundred and fifty
thousand rands) for the supply and installation of talking
walls, as per Architectural / Engineering specifications,
to be performed by a specialist if required

Allow for profit on last item

Carried Forward

Section No. 1

Bill No. 19

Provisional Sums

Tender Bills of Quantities

ltem

ltem

Iltem

ltem

ltem

ltem

ltem

ltem

ltem

ltem

ltem

ltem

R
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36

37

38

39

40

41

42

43

44

45

Brought Forward
Allow for attendance on last item

JUNGLE GYMS

Provide the sum of R75,000.00 (Seventy five thousand
rands) for the supply and installation of all jungle gym,
structures, sand pit play areas to the Grade R location,
as per Architectural / Engineering specifications, to be
performed by a specialist if required

Allow for profit on last item
Allow for attendance on last item

DRINKING FOUNTAINS

Provide the sum of R100,000.00 (One hundred
thousand rands) for the supply and installation of
drinking fountains, as per Architectural / Engineering
specifications, to be performed by a specialist if required

Allow for profit on last item
Allow for attendance on last item

LANDSCAPING, FEATURE WORKS, SEATING,
BENCHES, PAINTINGS ETC

Provide the sum of R750,000.00 (seven hundred and
fifty thousand rands) for the supply and installation of all
landscaping, grassing, hardened play areas, feature
walls, seating stands, benches, floor patterns / paintings,
planter boxes, astroturf floor surfaces, timber floor slats,
gardening (including vegetable gardening) requirements,
as per Architectural / Engineering specifications, to be
performed by a specialist if required

Allow for profit on last item

Allow for attendance on last item

Carried Forward to Summary of Section No. 1

Section No. 1

Bill No. 19

Provisional Sums

Tender Bills of Quantities

ltem

ltem

ltem

ltem

ltem

ltem

ltem

ltem

ltem

ltem

R
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Bill
No

10

11

12

13

14

15

16

17

18

19

SECTION SUMMARY - Western Holdings Primary School
Page Amount
No

Preliminaries 36

Earthworks o | -
Concrete, Formwork & Reinforcement R I -
Masonry o | .-
Waterproofing o | .
Roof Coverings A -
Carpentry And Joinery S| -
Ceilings, Access Flooring etc A N -
Floor Coverings A N -
Ironmongery A A -
Metalwork S . -
Plastering I A -
Tiling N -
Plumbing & Drainage A N --
Electrical Installation w | .-
Glazing o | T -
Paintwork w | -
External Works e | -
Provisional Sums s | -

Carried to Final Summary R
Section No. 1
Tender Bills of Quantities
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FINAL SUMMARY

Section Page Amount
No No
1 | Western Holdings Primary School 124
Sub Total R

Allow the sum of R1 500 000.00 (One Million Five
Hundred Thousand Rands) for the provision of skills
development and mentorship of candidates for the
duration of construction Item

Sub Total R

Allow the sum of R 100 000.00 (One Hundred
Thousand Rands) for the provision of a Community
Liaison Officer for the duration of construction ltem

Sub Total R

Allow the sum of R 560 000.00 (Five Hundred and Sixty
Thousand Rands) for the appointment of Social
Facilitator for the duration of the project ltem

Sub Total R

Allow the sum of R 28 000.00 (Twenty Eight Thousand
Rands) for the provision of a Project Steering
Committee for the duration of construction ltem

Sub Total R

Allow an amount of R3 600 000.00 (Three Million Six
Hundred Thousand Rands) for Contract Price
Adjustment Provision (CPAP) Item

Sub Total R

Carried Forward R

Tender Bills of Quantities
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Section
No

FINAL SUMMARY

Brought Forward

Allow an amount of R 3 750 000.00 (Three Million
Seven Hundred and Fifty Thousand Rands) for
contingencies to be used at the discretion of the
Principal Agent / Client and may be deducted in whole
or in part

Sub Total

VAT @15%

Carried to Form of Tender

Tender Bills of Quantities

Page
No

Item

Amount
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