

Date: 3 March 2026

CANCELLATION OF RFP295 to 300/2023 - APPOINTMENT OF CONTRACTORS FOR REPAIRS & RENOVATIONS OF SCHOOLS UNDER IN KWAZULU NATAL PROVINCE ON BEHALF OF THE KZN DEPARTMENT OF EDUCATION (BATCH 1 – 6GB CONTRACTORS) and (BATCH 1 – 7GB CONTRACTORS)


Dear Bidder,

Thank you for submitting a proposal for the above-mentioned tender. Unfortunately, the DBSA has taken the decision to cancel the tenders, as the validity period has lapsed.

Kindly note that the DBSA may choose to re-issue this bid, thus you are encouraged to keep checking the DBSA website for the re-advertised tender. We apologise for any inconvenience caused. Queries may be directed to Katlego Leshokgoto on katlegoscm@dbsa.org.

The Development Bank of Southern Africa (DBSA) appreciates your interest in this tender. We encourage you to continuously participate in future Tender invites that the Bank advertises on an ongoing basis.

Yours sincerely

Signed by:


8B932936914C432...

MOHAMED GANCHI

CPO: SUPPLY CHAIN MANAGEMENT

DATE: 03-03-2026



D Makhura (Board Chairman),
P Nqeto (Board Deputy Chairman)

B Mosako* (Chief Executive), K Brown, B Hore, D Lerutla, MP Matji,
Z Mbele*, L Milne, D Moephuli, J Muthige, C Naidoo, J Netshitenzhe,
B Nqwababa, E Pieterse

*Executive
Bathobile Sowazi (Company Secretary)

1258 Lever Rd, 011 313 3911
Headway Hill, 011 313 3500
Midrand,
1685

www.dbsa.org