

Date: 17 April 2026

Re: CANCELLATION OF RFQ069/2025 - APPOINTMENT OF A CONTRACTOR TO EXECUTE AND COMPLETE THE REMAINING DEFECT WORKS AT IMPALA, ISIHLANGWINI AND ISIVUNGUVUNGU PRIMARY SCHOOLS ABLUTIONS FACILITIES IN KWAZULU NATAL ON BEHALF OF THE DEPARTMENT OF BASIC EDUCATION (DBE)

Dear Bidder,

Thank you for showing interest in this bid. Unfortunately, the DBSA is required to cancel the abovementioned RFQ due to all acceptable bids exceeding the RFQ threshold.

The DBSA apologises for any inconvenience caused. Queries may be directed to Cony Motlhake on conyscm@dbsa.org

The Development Bank of Southern Africa (DBSA) appreciates your interest in this RFP. We encourage you to continuously participate in future Tender invites that the Bank advertises on an ongoing basis.

Yours sincerely

Signed by:


8B032036014C432...

MOHAMED GANCHI
CHIEF PROCUREMENT OFFICER

Date: 17-04-2026



M Janse van Rensburg (Interim Board Chairman),
P Nqeto (Board Deputy Chairman)

B Mosako* (Chief Executive), K Brown, B Hore, D Lerutla, MP Matji,
Z Mbele*, D Moephuli, J Muthige, C Naidoo, J Netshitenzhe, B Nqwababa, E Pieterse

*Executive
Bathobile Sowazi (Company Secretary)

1258 Lever Rd,
Headway Hill,
Midrand,
1685

011 313 3911
011 313 3500

www.dbsa.org