

Date: 05 August 2026
Email: NomaSCM@dbsa.org

Enquiries: Noma Rakoma

Tender Number: RFP091/2026

Tender Description:

APPOINTMENT OF A CONTRACTOR FOR THE REPAIR OF STRUCTURAL DEFECTS AND REPLACEMENT OF BUILDINGS IN UNSATISFACTORY CONDITION AT POPANO SECONDARY SCHOOL ON BEHALF OF FREE STATE DEPARTMENT OF EDUCATION (FSDOE)

ADDENDUM NO. 2

AMENDMENT TO THE TENDER:

THESE CLARIFICATIONS MUST BE READ TO FORM PART OF THE TENDER.

1. Tender Closing Date

Please be advised that the tender closing date has been extended from 06 August 2026 at 23h55 to **13 August 2026 at 23h55**. Bidders are requested to use the same submission link previously provided. There is no need to request a new submission link.

2. Clarifications Register

We received queries from prospective bidders regarding **RFP091/2026**. Attached to this addendum are the responses to the submitted questions, together with the supporting annexures referenced in the responses.

3. Annexures Attached

- 3.1 SAB1777-Typical Covered Walkway
- 3.2 SAB1777-Typical Ramp
- 3.3 SAB1777-Typical Soakaway 1
- 3.4 SAB1777-Typical Soakaway 2
- 3.5 082-PSS-ND-200 Layouts & Details rev C

Signed:

DocuSigned by:

 279FD21B7344446...

Noma Rakoma
Procurement Tender Officer
Supply Chain Management



ACKNOWLEDGEMENT OF RECEIPT OF: Tender Number: 02

AMENDMENT TO THE TENDER DOCUMENT:
THESE CLARIFICATIONS MUST BE READ TO FORM PART OF TENDER NO.

I (Name)..... hereby acknowledge the existence of
addendum No 02 on behalf of (Company Name)
.....

Signature

Date