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COMPLETION OF RENOVATIONS TO THE EXISTING HUGO BIERMAN BUILDING

COMBINED SUMMARY

TOTAL SUMMARY

Construction
1 Building Works
Sub-Total - Construction Cost

Professional Fees

2 Design Professional Fees

3 Full Time Site Based Construction Health and Safety Officer
Sub-total - fees

General Allowances
4 Contingencies @ 5%

TOTAL COST
vat
TOTAL COST (INCL VAT) _ CARRIED TO FORM OF OFFER




COMPLETION OF RENOVATIONS TO THE EXISTING HUGO BIERMAN BUILDING

EXECUTIVE SUMMARY

Element Total

1.00 |PRELIMINARIES

2.00 ([ALTERATIONS

3.00 |WATERPROOFING

4.00 |[FLOOR FINISHES

5.00 |CEILINGS AND PARTIONS

6.00 [INTERNAL WALLS & FINISHES:

7.00 IMETALWORK

8.00 |CARPTENTRY AND JOINERY

9.00 |PLUMBING AND DRAINAGE

10.00 [ELECTRICAL INSTALLATION:

11.00 |FIRE PROTECTION AND DETECTION

12.00 [MECHANICAL INSTALLATION:

13.00 [OTHER SERVICES

14.00 |[EXTERNAL WORKS

15.00 [PROVSIONAL SUMS

TOTAL VALUE OF WORKS _ CARRIED TO COMBINED SUMMARY




COMPLETION OF RENOVATIONS TO THE EXISTING HUGO BIERMAN BUILDIN

I
Quantity Unit Unit Rate Amount

CONSTRUCTION AREAS

GROUND FLOOR

FLOOR AREAS
1 Ground floor 1,033 m2
2 First floor 938 m2
3 Second floor 988 m2
4 Third floor 922 m2
5 Fourth floor 872 m2
6 Fifth floor 888 m2
7 Sixth floor 904 m2
8 Seventh floor 924 m2
9 Eight floor 872 m2

TOTAL INTERNAL CONSTRUCTION AREA 8,341 m2




COMPLETION OF RENOVATIONS TO THE EXISTING HUGO BIERMAN BUILDIN

I Quantity Unit Unit Rate Amount
A. PRELIMINARIES AND GENERAL
1.01 Provision for Preliminaries and General
Total
B.1 ALTERATIONS
2.00 Alterations :
2.01 Clean All areas 8,341 m2
2.02 Hack off and remove of existing floor finishes ceramic tiles, etc 7,065 m2
2.03 Removal of existing tile skirting 311 m2
2.04 Make good existing wall finishes (paint work) 12410 m2
2.05 Allowance for removal of Aluminium doors on fire escape routes 1 Item
2.06 Breaking down and removal of Partitioning 542 m2
2.07 Reconfiguration (Design, Manufacture and Install) of existing secondary kitchen cupboards 2 No.
2.08 Allowance to make good partitions where tile skirting was removed 311 m2
2.09 Allowance to disconnect and remove all existing non compliant plumbing 1 ltem
2.10 Allowance to remove non compliant fire doors and frames 40 No.
2.1 Allowance to remove damaged doors and frames 10 No.
2.12 Allowance to remove damaged existing ironmongery 1 item
2.13 Allowance to remove all non compliant power skirting 100 m
2.14 Allowance for sundry builders work items to alterations 5.0%
Total
WATERPROOFING
3.00 Waterproofing:
3.01 Repairs to existing waterproofing to concrete roof slabs 510 m2
3.02 Removal of existing, supply and install new waterproofing to concrete roof slab 510 m2
3.02 Removal of existing, supply and install new waterproofing to shower drain channels 245 m2
Total




COMPLETION OF RENOVATIONS TO THE EXISTING HUGO BIERMAN BUILDIN

|
Quantity Unit Unit Rate Amount
FLOOR FINISHES
4.00 Floors and skirtings
4.01 Provision of concrete screed (screeds where necessary ) 7,065 m2
4.02 Self levelling screed 7,065 m2
4.03 Supply and install vinyl tiles (2.5mm) 7,065 m2
4.04 Timber Skirting 2,799 m
4.05 Supply and install ceramic floor tiles to Kitchen area 410 m2
4.06 Allowance for new floor tiles to toilets 736 m2
4.07 Allowance for tile trims and aluminium dividing strips 344 m
Total
5.00 CEILINGS AND PARTITIONS
5.01 Supply and install drywall partitioning 213 m2
5.02 Provision for rhinolite to ceilings in patches 450 m2
5.03 Toilet Partioning including existing doors 113 m2
5.04 Allowance for sundry 5.00% Item
builders work
Total
6.0 INTERNAL WALLS & FINISHES:
6.01 Allowance to repaint walls in patches 1,000 m2
6.02 Paint to existing doors and new doors 50 No.
6.03 Paint existing door frames 50 No.
6.04 Touchup paint to existing handrails 72 m
6.05 Repair existing plaster to walls and reveals including repainting to cash office walls 80 m2
6.06 Provision for painting sundries 5% Item
Total
7.0 METALWORKS
7.01 Allowance for repairs to Aluminium windows and doors 1 item
7.02 Design, supply and installation of Bullet proof windows to cash offices with serving tray and 5 N
. burglar bars o
703 Supply and install security burglars to windows at cash office 6 No
7.04 Supply and install security burglars to windows at ground floor west wing 40 No
Total
8.0 CARPTENTRY AND JOINERY
8.01 Supply and install fire doors and frames (30 minutes) 40 No.
8.02 Allowance for joinery works to reception desk 1 item
8.03 Supply and install missing Built in closets in cabins to match existing 16 No.




COMPLETION OF RENOVATIONS TO THE EXISTING HUGO BIERMAN BUILDIN

|
Quantity Unit Unit Rate Amount

9.00 PLUMBING AND DRAINAGE

Supply and installation of sanitary fittings
9.10 Durable surface mounted stainless - steel paper towel dispenser. 25 No
9.20 Durabile toilet roll holder for wall mounting : Double toilet roll holder with spindle for wall mounting, | 45 No
9.30 Heavy - duty soap dispenser for wall mounting, stainless steel, surface satin finished, material 25 No
0.40 Stainless steel Bathroom mirror Cabinet, double door durable & anti Corrosive wall mounted unit 80 No
9.50 Supply and install non corrosive durable grating to floor drains 8.5 m2

Budgetary allowance
9.60 Allowance for cleaning of floors drains 1 Sum

Total




COMPLETION OF RENOVATIONS TO THE EXISTING HUGO BIERMAN BUILDIN

I Quantity Unit Unit Rate Amount
10.00 SERVICES
10.1 Electrical Installation:
10.20 Rectifications, repairs and new installations 1 Item
10.30 Allowance for sundry 5.00%
builders work items to electrical
installation
10.2 Fire protection and detection
10.21 Fire protection and detection rectifications, repairs and new installations 1 Iltem
10.22 Allowance for sundry 5.00% Iltem
builders work items to fire services
installation
Total
10.3 Mechanical Installations
10.3.1 Air Conditioning /Ventilation:
10.3.1.1 HVAC and ventilation repairs, rectifications and new installations 1 Item
10.3.1.2 Allowance for sundry 5.00% Item
builders work items to AC/ Hvac works
10.3.2 Refrigeration
10.3.2.1 Repair and service existing cold rooms 7 No
10.3.2.2 Allowance for sundry
builders work items to repair and services to existing cold rooms 5.00% Item
10.3.3 Kitchen Equipment
10.3.3.1 Contractor to Allow for the installation of existing kitchen equipment 1.00 Item
10.3.4 LPG
10.3.4.1 Gas Installation including reticulation in accordance with SANS (main kitchen) 1 sum
10.3.4.2 Supply and install hot dip galvanised gas cage to accommodate 6 cylinders (48 kg) 1 sum
10.3.4.3 Allowance for sundry 5.00% Item
builders work items to gas reticulation
10.3.5 Extraction
10.3.5.1 Repair and service kitchen extractor including necessary ducting and accessories 1 sum
10.3.5.2 Completion of extraction in ablutions 1 sum
10.3.5.2 Allowance for sundry 5.00% Item
builders work items to gas reticulation
10.3.6 Wet Services
10.3.6.1 Plumbing and drainage repairs and rectifications 1 Item
10.3.6.2 Allowance for sundry 5.00% Item
builders work items related to wet services
Total
11.0 Other Services :
11.01 Servicing of grease trap to maintain a safe and working condition 1 Item
11.02 Allowance for sundry 5.00% Item
builders work items to other services




COMPLETION OF RENOVATIONS TO THE EXISTING HUGO BIERMAN BUILDIN

|
Quantity Unit Unit Rate Amount
12.00 EXTERNAL WORKS
12.0 External Works :
12.01 New Entrance Gates 1.00 Item
12.02 Supply and install stone bollards 15.00 No
12.03 Provision for sundry items. 5% %
Total
13.00 PROVSIONAL SUMS
13.01 Allowance for repairs to roof ring beam and structural repairs 1.00 Item R 1,000,000.00
13.01.1 Profit and attendance for repairs to roof ring beam and structural repairs %
13.02 Allowance for room signage 1.00 Item R 20,000.00
13.02.1 Profit and attendance for signage 1.00 ltem
13.03 Allowance for Blinds in offices 1.00 Item R 100,000.00
13.04 Allowance for Repairs to existing lifts (goods and passenger lift) 1.00 ltem R 500,000.00
13.04.1 Allowance for main contractors profit and attendance %
13.05 Contractor to Allow for the supply and installation of kitchen equipment 1.00 Item R 300,000.00
13.05.1 Allowance for main contractors profit and attendance %
Total
TOTAL FOR WORKS AS MENTIONED ABOVE EX VAT




