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 Add the following additional subitem: 

The tendered rate shall cover all costs as specified in Subclauses 8.3.2.3 of SANS 1200 A to 
provide the facilities as specified in Clause PS-9. 

 
PSA-8.3.2.2 Facilities for Contractor 

 
For this Contract the sub items of sub clause 8.3.2.2 are consolidated into one item and the 
facilities for the Contractor will not be measured and paid for separately as itemised in sub 
clause 8.3.2.2.  Payment under item PSA-8.3.2.2 shall therefore be deemed to cover sub items 
(a) to (j). 

 
PSA-8.4  Scheduled time-related items  

PSA-8.4.2 Operation and maintenance of Facilities on Site   

PSA-8.4.2.1 Facilities for Engineer  

Add the following additional sub items: 

 The tendered rates shall cover all costs as specified in Subclause 8.4.2.3 of SANS 1200 A to 
operate and maintain these facilities as specified in Clause PS-9. 

PSA-8.4.2.2 Facilities for Contractor 
 

Consolidate sub items (a) to (j) of Clause 8.4.2.2 into one item as in PSA-8.3.2.2. Payment 
under PSA-8.4.2.2 shall be deemed to cover sub items (a) to (j). 

 
PSA 8.8  Temporary Works 

PSA 8.8.4 Existing services 
 
  Add the following to the payment Clause 
 

within 
authorised dimensions, for all precautionary measures to protect the services from 
damage during excavation and backfilling, and for subsequent backfilling and compacting.  
Compaction of material in all areas except in roadways shall be to 90% of the modified 
AASHTO density. 

The rate for excavation in roadways shall include compensation for compacting excavated 
or selected backfill material to 93% of modified AASHTO density.  Reinstating layerworks 
and surfacing shall be measured and paid for under SANS 1200 DB. 

The tendered rate shall also include for keeping excavations, safe, for dealing with surface 
and subsurface water, for removing surplus excavated material from the Site, for 
transporting all material within the free-haul distance, and for supplying adequate 
supervision during both excavation and backfilling operations.  No Overhaul will be 

 

PSA 8.8.5 Cost of Survey in terms of the Land Survey Act 
 

all designed 
survey work to be undertaken by the Contractor and certified by a registered Land 
Surveyor. 

Add the following sub-section to the payment: 
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 Survey of structure ............................................................................................ Unit: Sum 
 
The rate shall cover the cost of a topographical survey of the existing structures/stockpiles 
to confirm volumes  

PSA-8.8.6 Special Water Control in Terms of the Project Specification  

Replace this item with the following:  

PSA-8.8.6.1 Dealing with the control of the impounded water level ........................................ .Unit: Sum 

The sum tendered shall cover all costs related to the control of the water level in the 
impoundment, maintenance of measures implemented, rehabilitation of any consequential 
damage and rehabilitation of control measures once excavations are backfilled.   

Separate payment will be provided for each dam. 

PSA-8.8.6.2 Dealing with Surface runoff in streams, channels, rivers and floodplains ............ Unit: Sum 

The sum tendered shall cover all costs related to dealing with surface runoff water on the 
full area of the site under the control of the Contractor, maintenance of measures 
implemented, rehabilitation of any consequential damage and rehabilitation of control 
measures.   

PSA-8.8.6.2 Dealing with Sub-surface groundwater flow ........................................................ .Unit: Sum 

The sum tendered shall cover all costs related to dealing with sub-surface groundwater 
flow over the full area of the site under the control of the Contractor, maintenance of 
measures implemented, rehabilitation of any consequential damage and rehabilitation of 
control measures once excavations are backfilled.   

PSA-8.8.6.3 Dealing with Sub-surface water table ................................................................... Unit: Sum 

The sum tendered shall cover all costs related to dealing with Sub-surface water 
encountered due to excavations below the natural water table over the full area of the site 
under the control of the Contractor, maintenance of measures implemented, rehabilitation 
of any consequential damage and rehabilitation of control measures once excavations are 
backfilled.   

Payment of the items of PSA-8.8.6.1 will be made as follows: 
 20% when all facilities as proposed by the Contractor and approved by the 

Engineer have been implemented. 
 The remainder to be spread evenly over the remaining extent of the project as a 

Time Related obligation. 

Payment of the items of PSA-8.8.6.2 to PSA-8.8.6.4 will be made as a Time Related 
obligation over the full duration of the contract. 
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Add the following Clause: 

PSA 8.8.7  Specific Access Facilities 

PSA 8.8.7.1    Establishment of tower cranes  ............................................................................................................. Unit: Sum 

The sum shall cover all costs related to the design, establishment, erection, foundation 
support, certification, etc of any and each tower crane unit, as required and as part of the 

raising construction. The tower 
crane(s) are required to remain on site for the duration of the construction of the Works 
and the Contractor shall include in the sum all costs for each crane unit related to the 
dismantling and removal from site, and the making good of any areas affected by the base 
of the crane. 

Payment shall be made in two instalments; 75% on completion of erection of each tower 
crane to the approval of the Engineer and 25% following satisfactory dismantling and 
removal thereof. 

PSA 8.8.7.2 Operation and maintenance of tower cranes  ................................................................................... Unit: Month 

The monthly rate shall cover the cost of the operation and maintenance of the tower cranes 

construction of the raising works.   

The Contractor shall specify the number of months for which the tower cranes are required 
as part of his method statement, such that the full operation and maintenance cost can be 
totalled into a sum for his tender. Payment shall be made on a monthly basis for the 
duration that the units are on the site, as submitted in the Co  

PSA 8.8.7.3 Establishment of access facilities ....................................................................................................... Unit: Sum 

The sum shall cover all costs related to the design, establishment, erection, certification, 
etc of temporary access facilities as required and 
statement for the safe and successful raising construction. The sum shall cover all facilities, 
including ladders, platforms, walkways, barriers, etc as are required to remain on site for 
the duration of the construction of the new works and the Contractor shall include in the 
sum all costs for each crane unit related to the dismantling and removal from site. 

Payment shall be made in two instalments; 75% on completion of erection of the bulk of 
the facilities required and 25% following satisfactory dismantling and removal thereof. 

PSA 8.8.7.4 Operation and maintenance of access facilities .................................................................................. Unit: Sum 

The monthly rate shall cover the cost of the operation and maintenance of the other access 
facilities 
successful construction of the raising works.   

Payment shall be made on a monthly basis for the duration that the units are on the site, 
 

 

 

 


