
RFP092.2026 – Responses to Questions & Clarifications 

 

1. Volume 2, Page 47 – T2.1.20.1: Evaluation Schedule 1: Technical Solution Compliance 

The volume lists the required deliverables and indicates a maximum of five pages. Please 
clarify whether this limitation is five pages per deliverable or a maximum of five pages for all 
the deliverables combined. 

The maximum length is five pages for the complete Technical Solution Compliance 
submission, covering all deliverables listed under Evaluation Schedule 1. Bidders should 
succinctly consolidate the required information within this overall limit. 

 

2. Volume 3, Pages 129, 130 and 137 – Off-Grid/Hybrid Power Solution 

These sections indicate that the supplier should provide an off-grid or hybrid power solution 
where required for a site. However, the Activity Schedule indicates that all sites require an 
off-grid power supply. 

May you kindly confirm whether we should therefore base our pricing on an off-grid power 
solution for all sites, and that no site requires a hybrid power solution? 

Bidders must price an off-grid power solution for every site identified in the Activity Schedule 
as the worst-case scenario. During site handover, it will be determined if a hybrid solution is 
required. 

 

3. Criteria 2: Key staff, sub criteria 2.2 and 2.3 (volume 1, page 19 of 25). Requirement for a 
Professionally Registered (PR) process / design engineer/ technologist and mechanical / 
electrical engineer / technologist. The sentence below the table then notes” “Generic CVs 
with no project-specific evidence OR lack of professional registration shall score zero…” it is 
not clear from the table and the sentence quoted whether the requirement for a PR is 
mandatory. Our R&D department and project leader have completed more than 40 
decentralized water efficient sanitation solutions in South Africa. As per the experience 
requirement, our team meets the requirements. However, do we also need to process/ 
design and/ or electrical/ mechanical PR individual.  

Professional registration is mandatory for the process/design engineer or technologist and 
the mechanical/electrical engineer or technologist proposed under sub-criteria 2.2 and 2.3. 
Relevant project experience does not replace the registration requirement.  



 

4. During the tender briefing it was mentioned that we should price on two scenarios:  

Firstly, if we were to receive a single site and place one plant;  

Secondly, if we were to receive numerous sites and thus attain scales of economy that 
enables the lowering of our price. Pricing for 1 plant and pricing for more than 1 – how do we 
go about that?  

Bidders must submit two clearly separated pricing scenarios:  
Scenario 1 must show the complete price for the award and delivery of one plant at one site;  
Scenario 2 must show the unit price applicable where more than one plant or site is 
awarded, together with the quantity bands and assumptions supporting any economies of 
scale.  
 
For Scenario 2 a bidder may use the Activity Schedule and prescribed pricing format or 
provide a percentage reduction in rates priced in Scenario 1 for more than 1 system / site. 
The Scenario 1 price will be used as the compliant base price.  
 
Any volume discount must be unconditional within the stated quantity band and must not 
change the technical scope. 
 

5. Please guide us on how to proceed with the submission of the above two pricing scenarios.  

Answered above. 

6. Volume 1, page 15 of 25 C.2.20 - Performance Bond Here reference is made to “…Part T2.2 
of this procurement document.”. When searching for Part T2.2 we do not find anything. When 
searching for “Performance Bond” we find it in volume 3, Part C1.3, page 41 of 145 and this 
is reference as Clause X13 in the contract. Is this the correct performance bond which we 
have found in volume 3?  

Response below 

• In how this applies to the “Contractor” we would like to clarify whether it applies to the 
supply of the treatment plant and front-end ablutions (as per the Activity Schedule)?  

• If it does apply, when is this Performance Bond required to be put in place and for what 
duration?  

The Performance Bond is applicable to Contract 1 and Contract 2 being the design, 
supply, installation, commissioning and the initial operation and maintenance of  Water 
Efficient Sanitation Systems in informal settlements in the City of Cape town. This is 



detailed on page 31 of 145 under Contract 1 and page 71 of 145 under Contract 2. The 
Performance Bond will be executed and issued by the successful bidder as part of the 
conditions of precedent that must be fulfilled before the Contract is signed. The 
Performance Bond will be in place until the issuance Defects Certificate as detailed in 
the proforma Performance Bond.  

7. The Contract Price is referred to as the reference of value that needs to be bonded, when 
will the price we firmed up and from that date what timeline will be given to have the bond 
put in place?  

Above answer applies. Bond application should be done to cover highest price offered. As 
this is fixed upon appointment or during contracting, the bond can be issued accordingly. 

 

8. Volume 1, page 16 of 25, Responsiveness Criteria, point 10 – Public Liability Insurance. 
The requirement here is for R10 million per event  

• Reference is made to “a deductible in an amount that the Contractor deems 
appropriate”, our business has an insured value of R10 million, with a per event limit 
of R2 million.  

• If we are comfortable with this and “self-insuring” a potential R8 million, is that 
adequate or do we need to increase the per event limit to R10 million with a 
deductible of our choice?  

In insurance, a deductible (also called an excess in South Africa) is the portion of a loss that 
the insured party must pay themselves before the insurer becomes liable for the remainder 
of the claim. As such the reference to a deductible in an amount is the amount that the 
Contractor must pay before the insurer can pay the claim. This amount is at a discretion of 
the Contractor, Employer will not instruct the Contractor the value of the deductible amount. 
Contractor's are required to provide public liability insurance with a total value of R10 million 
per of event. 

9. Volume 1, page 16 of 25, Responsiveness Criteria, point 11 – Professional Indemnity This 
requirement is for R10 million per claim to be in place for “Contract design liability”, our 
experience has been to refer to external Professional Service Providers (PSP) to sign-off 
designs and supervise certain milestones. Therefore, is this a requirement for the appointed 
PSP to be insured to these values?  Do we need to be insured here in any instance?  

The subcontracted professional service provider can provide the PI insurance as proof that 
they are covered sufficiently and list DBSA/ the project as beneficiary under that insurance 
cover. 



 

10. Volume 3, page 20 of 145 and 46 of 145 details the Advance payment bond/ guarantee 
Are these mechanics available or this tender?  

Yes. Option X14, “Advance Payment to the Contractor”, is included in the Contract 1 
Contract Data in Volume 3. 

Under X14, the bidder must propose the advance payment amount for deposits for 
procurement of specialist materials and long-lead items, supported by a motivation letter 
and an invoice outlining clear activities to be undertaken. Approval is at the Employer’s 
discretion. 

The bidder must also propose the repayment arrangements, including the commencement 
of repayment and the number of instalments. 

An on-demand advance payment guarantee is required for the proposed advance payment 
amount, issued by an appropriately registered institution approved by the Employer. The pro-
forma guarantee is provided in Part C1.4. 

Accordingly, the advance payment mechanism is available for consideration under this 
tender, but an advance payment is not automatically approved. 

 

11. Volume 3, Item S1-3.2, page 93 of 145 Reference to “Front end toilet block package 
supply”, is there a preferred design/ configuration for the layout of the 12m “Front end toilet 
block package supply”?  

No single proprietary design is prescribed for the 12 m front-end toilet block package. The 
bidder must propose a compliant layout and configuration that accommodates the required 
fixtures, accessibility, user flow, durability, maintainability and interfaces with the treatment 
plant and civil works. The proposal must include sufficient drawings, dimensions and 
technical information to demonstrate compliance.  

 

12. Activity Schedule, Item S1-0.2_1, “Preliminaries and General” Do we have to price a full 
site office, storage, signage, and site yard that is different from the civils contractor’s site 
office and site yard, or can we make use of the civil contractors site office and site yard?  

Bidders must include all preliminaries and general obligations necessary to deliver their 
scope. Shared use of the civil contractor’s site office, storage areas, signage or site yard may 



be permitted only where agreed with the Employer and the civil contractor and where the 
facilities satisfy the Contractor’s contractual, safety, security and operational obligations.  

Bidders should not assume that shared facilities will be available at no cost and must allow 
for any facilities required to execute their work independently. 

13. Activity Schedule, Item S1-1.1 and S1-1.2, “Pre-implementation” As per the Activity 
Schedule, we would like clarity on why the quantity 0.8 and 0.2.  

Our understanding is that this Item is for 1-day site visit meetings, is this correct  

Correct. The quantities of 0.8 and 0.2 represent the allocation of the pre-implementation 
activity between the two listed items and together constitute one complete activity.  

 

 

 


