SECTION 1M - NEW CONSTRUCTION

PACKAGE A SUMMARY

NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)
PART C MECHANICAL INSTALLATIONS

Bill No. Description Amount
1 SECTION 1.1

Engineering documentation & Certifications
1.2 SECTION 1.2

Part 2 - Air Conditioning Installation
1.3 SECTION 1.3
1.3.1 Part 3 - Fire Protection Installation
1.4 SECTION 1.4

Part 4 - LPG Installation
1.5 SECTION 1.5

Part 11- Fire Detection Installation
1.6 SECTION 1.6

Part 5 - Kitchen Equipment
1.7 SECTION 1.7

Part 8 - Wet services Installation Hot water
1.8 SECTION 1.8

Part 9- Wet services Installation Cold water
1.9 SECTION 1.9

Part 10- Wet services Installation Drainage

TOTAL CARRIED FORWARD TO SUMMARY PAGE No. xx OF PART A - BUILDING WORKS
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SECTION 1M - NEW CONSTRUCTION

NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)

PART C MECHANICAL INSTALLATIONS

BILL 1 - COMMISSIONING AND DOCUMENTATION (MECHANICAL INSTALLATIONS)

ITEM DESCRIPTION UNIT AMOUNT
1 Preparation of O & M manuals and Commissioning reports Item
2 Engineering, Submissions & Approvals Item
3 As Built Drawings In accordance to specification Item
5 Commissioning in the presence of Client & Handing over Item
8 Compliance with OHS specifications Sum
10 Additional test required by Engineer Psum
1 Training of End-user Sum
Total carried to Summary Page
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SECTION 1M - NEW CONSTRUCTION

NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)
PART C- BILL 2 - HVAC SYSTEM STAFF ACCOMODATION

* "Rate" includes material. delivery & installation labour.

ITEM DESCRIPTION UNIT QTY RATE AMOUNT
1 Supply, installation and setting of the following drawings

HEAT PUMP MID WALL SPLIT UNIT INVERTER

Design, manufacture, works testing, supply and deliver to site, moving into position and installation

of the complete mechanical systems and equipment as shown on the drawings and datasheets.

Summary as follows:
1.1 MIDWALL HEAT PUMP SPLIT UNITS

Supply and install inverter type DX heat pump midwall units complete with fittings and fixtures,

including insulated supply and return air plenum boxes, as specified and shown on the drawing
01 [ACO01]: Nominal Cooling Capacity : 12000Btu No. 12
1.2 REFRIGERANT PIPING (R 410)

Supply and install comlete with all fixtures and appurtinancies for complete installation Refrigerant

pipes complete with thermal insulation, other fittings and fixtures, brackets, pressure tested and

fully charged up with refrigerant in accordance with datasheets and specifications for the above.
01 15.9mm dia m 24
02 12.7mm dia m 24
03 9.5mm dia m 24
04 6.4mm dia m 24
1.3 CABLE RACK

Supply and install cable rack for refrigerant piping c/w joints and fixtures and fittings.
01 200mm wide m 10
02 100mm wide m 40
03 50mm m 10
14 TRUNKING
01 Decorative PVC Protection Pipe Cover complete with fittings and accesories Sum 12

Total Carried Forward
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SECTION 1M - NEW CONSTRUCTION

NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)
PART C- BILL 2 - HVAC SYSTEM STAFF ACCOMODATION

* "Rate" includes material. delivery & installation labour.

ITEM DESCRIPTION UNIT QTY RATE AMOUNT
Total Brought Forward
1.4 Supply PVC condensate pipes c/w joints and fixtures and fittings
01 50mm dia m 0 Rate only
02 25mm dia m 50
03 20mm dia m 0 Rate only
1.5 CONTROL UNITS
01 Supply and install hard wired wall mounted remote control units as specified for all DX split air No. 12
conditioning units.
1.6 Toilet Wall Extractor Fans
Supply and instllation of Flush Wall MountedXpelair Fans speed controllable and Reversible No. 12
White 50I/s extraction fan
1.7 ELECTRICAL WORK
Supply and install electrical work including power and control cabling from the Isolator to the Unit
Isolator and associated installation to be provided by Elctrical contractor.
01 2.5mm twin plus earth Norsk cable m 48
02 2.5mm 7 Core Norsk cable m 48
03 0.75mm 2 core screen cable m 48
1.8 TEST & COMMISSION
01 Test and Commission the Entire Air conditioning system Sum 1
02 Ditto but in the presence of and to the entire satisfaction of the Consulting Engineer. Sum 1

Total carried to Summary Page
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SECTION 1M - NEW BUILDINGS & FACILITY

NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)
PART C MECHANICAL INSTALLATIONS

BILL 1 - HVAC SYSTEM CONFERENCE CENTRE

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

1

Supply, installation and setting of the following drawings

HEAT PUMP MID WALL SPLIT UNIT INVERTER

Design, manufacture, works testing, supply and deliver to site, moving into position, erection,
connecting up, site testing, witness testing, proving to insurance inspectors, demonstrating to the
Employer, commissioning and maintenance of the complete mechanical systems and equipment
as shown on the drawings and datasheets.

Summary as follows:

1.1

MIDWALL HEAT PUMP SPLIT UNITS

Supply and install inverter type DX heat pump midwall units complete with fittings and fixtures,
including hot dip galvanised outside uit holding brackets as specified and shown on the drawing

01

MWO01]: Nominal Cooling Capacity : 9000Btu

Rate only

1.2

4 WAY BLOW CASSETTE HEAT recovery indoor Units

4 Way Blow Cassette Type Fan Coil Units (4 pipe system) installed complete with, low sound level
centrifugal condensate pump (max 650mm pump head), 2 or 3 way valve kits provided with
stop/balancing valves, hot and cold water pipes with terminating valves and unions. These units
should be installed on galvanised steel cantilever brackets and on vibration padding. The LCD
wired remote controller should be in a suitable position to be specified by the engineer. An auxillary
drain pan should be included in this installation and condensate pipes are to be routed to the
nearest drain, sloped and fitted with a 'p' trap.

01

[CCUO01]: Nominal Cooling Capacity : 2.6Kw

No.

Rate only

02

CCUO02]: Nominal Cooling Capacity : 3.6Kw

No.

Rate only

03

[CCUO03]: Nominal Cooling Capacity : 5.6Kw

No.

04

CCUO04]: Nominal Cooling Capacity : 7.2Kw

No.

05

CCUO05]: Nominal Cooling Capacity : 9Kw

No.

WIN|Ww oo

VRV CONDENSING UNIT

Supply, Deliver to site Installation and commission of heat recovery VRV Outdoor Condensing unit
of capacity as indicated below complete with plinth, vibration isolation pads and all necesary
appurtenances for a complete installation.

3.1

Meeting Rooms

50Kw

No

Total Carried Forward
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SECTION 1M - NEW BUILDINGS & FACILITY

NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)
PART C MECHANICAL INSTALLATIONS

BILL 1 - HVAC SYSTEM CONFERENCE CENTRE

ITEM DESCRIPTION UNIT QTY RATE AMOUNT
Total Brought Forward
1.3 REFRIGERANT PIPING (R 410)
Refrigerant pipes complete with thermal insulation, other fittings and fixtures, brackets, pressure
tested and fully charged up with refrigerant in accordance with datasheets and specifications for
the above.
b 1"1/8 m 35
c 7"/8 copper pipe suitable for R410 gas m 15
d 5"/8 copper pipe suitable for R410 gas m 20
e 3"/8 copper pipe suitable for R410 gas m 20
f 1"/2 copper pipe suitable for R410 gas m 20
01 ®6.35mm dia m 20
02 ©9.52 mm dia m 20
03 ®12.7mm dia m 20
7.2 Refnet Joints No 3
7.3 BS boxes
a 8 port No 1
b 2 port No 0 Rate only
c 1 Port No 0 Rate only
14 CABLE RACK
Supply and install cable rack for refrigerant piping c/w joints and fixtures and fittings.
01 200mm wide m 45
02 100mm wide m 10
03 50mm m 0 Rate only

Total Carried Forward
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SECTION 1M - NEW BUILDINGS & FACILITY

NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)
PART C MECHANICAL INSTALLATIONS

BILL 1 - HVAC SYSTEM CONFERENCE CENTRE

ITEM DESCRIPTION UNIT QTY RATE AMOUNT
Total Brought Forward
1.5 Supply PVC condensate pipes c/w joints and fixtures and fittings
01 50mm dia m 0 Rate only
02 25mm dia m 44
03 20mm dia m 0 Rate only
1.6 CONTROL UNITS
01 Supply and install hard wired remote control units as specified for all DX split air conditioning units. |No. 6
1.7 ELECTRICAL WORK
01 Supply and install electrical work including power and control cabling and connections as specified |Item 8
for the air conditioning units.
BLOCK B
2.0 PACKAGED AIR CONDITIONING UNIT
2.1 Design, manufacture, works testing, supply and deliver to site, moving into position, erection,
connecting up, site testing, witness testing, demonstrating to the Employer, commissioning and
maintenance of the complete mechanical systems and equipment as shown on the drawings and
datasheets.
Supply and install packaged heat pump unit complete with Primary and secondary filteration
system, LCD wired remote controller, Magnehelic gauges across filters, louvers, 1.5D eurolon
infill, avm, supports, washable pleated filters, control cabling and all fittings and fixtures to meet
the following: Air on 24.3deg Celcius db/15.4deg Celcius wb; Air off 12deg C db/11deg C wb;
Ambient 35degC
01 PAUO1 (2550 litres/sec, 20% fresh air, 45kW cooling capacity) No 1
2.2 Electrical Supply and controls
01 Electrical Material and labour work to provide power from PAUO1 to isolator point and All control | Sum 1

cabling associated, NB:Power to isolator Points will be supplied by Electrical contractor

Total Carried Forward
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SECTION 1M - NEW BUILDINGS & FACILITY

NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)
PART C MECHANICAL INSTALLATIONS

BILL 1 - HVAC SYSTEM CONFERENCE CENTRE

ITEM DESCRIPTION UNIT QTY RATE AMOUNT
Total Brought Forward
02 The LCD wired remote controller remote/wall mounted control unit in a suitable position to be No 1
specified by the engineer
2.3 SUPPLY & RETURN AIR SYSTEM DUCTING
Supply and installation of Externally insulated ductwork installed complete with fixing arrangements
and hangers complete with all necessary appurtenances As Follows:
01 625x350 m 20
02 450x350 m 10
04 500x350 m 20
05 350x350 m 10
06 300 Dia m 18
07 300 Dia Flexible Ducting m 20
2.4 Externally insulated ductwork . Fittings
241 Transformations
01 625x350 to 450x350 No 1
02 500x350 to 350x350 No 1
242 Bends 90°
01 625x350 No 5
02 500x350 No 3
243 Spigots
01 300 Dia No 12
244 Velocity Control Dampers
01 300 Dia No 12
245 Fire Dampers with fusible links
01 625x350 No 1
500x350 No 1
244 Volume Control Dampers
01 450x350 No 2

Total Carried Forward
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SECTION 1M - NEW BUILDINGS & FACILITY

NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)
PART C MECHANICAL INSTALLATIONS

BILL 1 - HVAC SYSTEM CONFERENCE CENTRE

ITEM DESCRIPTION UNIT QTY RATE AMOUNT
Total Brought Forward
2.4.6 White epoxy powder coated Supply Air variable volume diffuser with reheat, complete with flexible,
plenum box, butterfly damper and mounted controllers and all appurtenances related.
01 3 350 No 0 Rate only
02 2 300 No 8
03 3 250 No 0 Rate only
04 3200 No 0 Rate only
2.0 VENTILLATION SYSTEMS
2.2 EXTRACTION SYSTEM
Supply and Inatllation of Extraction Air Fan EAF Centrifugal fan as detailed below, installed
complete with 2 off 1.5D Melanex lined attenuator, vibration isolation, square to round
transformation, supports, bird screens, weather skirts, electric controls and safeties, safeties and
all appurtenances related.
01 EAF01 1425L/s @ 150Pa Static pressure No 1
2.3 DUCTING
2.3.1 Un-insulated ductwork installed complete with fixing arrangements and hangers.
01 600x350 m 8
02 450x450 m 8
03 350x350 m 8
04 250x250 m 25
05 250 dia m 25
06 200 dia m 20
2.3.2 Flexible duct
01 200 Dia m 45
02 250 Dia m 5
233 Un- insulated ductwork . Fittings
2.3.3.1 Transformations
01 450dia No 0 Rate only
02 420dia No 0 Rate only
03 410dia No 0 Rate only

Total Carried Forward
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SECTION 1M - NEW BUILDINGS & FACILITY

NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)
PART C MECHANICAL INSTALLATIONS

BILL 1 - HVAC SYSTEM CONFERENCE CENTRE

ITEM DESCRIPTION UNIT QTY RATE AMOUNT
Total Brought Forward

2.3.3.2 Bends 90°

03 200dia No 6

04 250dia No 2

05 250x250 No 3

2333 Transformations

01 450Dia No 2

02 420Dia No 2

03 330Dia No 8

2334 Spigots

02 250dia No 0 Rate only

03 200dia No 30

04 150dia No 0 Rate only

2335 Stop Ends

01 250dia No. 2

02 200dia No. 3

03 250x250 No. 1

2.3.3.6 Velocity Control Dampers

01 200dia No 24

2337 Curved blade extraction grille complete with OBD

01 900x350 No 0 Rate only

2.3.3.8 White polypropylene disc valve complete with OBD and flexible ducting.

03 2 250 No 25

04 3200 No 0 Rate only

05 2150 No 0 Rate only

Total carried forward
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SECTION 1M - NEW BUILDINGS & FACILITY

NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)
PART C MECHANICAL INSTALLATIONS

BILL 1 - HVAC SYSTEM CONFERENCE CENTRE

Item DESCRIPTION UNIT QTY RATE AMOUNT
Total Brought forward
2.3.3.9 Door Grills
Supply and install extract air door transfer grilles complete with all necessary fixtures as specified
and shown on the drawings
01 DG01 400x300 Aluminium natural anodised No 5
3.0 ELECTRICAL WORK
01 Supply and install electrical work including power and control cabling and connections as specified |Item 2
for the Ventillation systems.
4.0 Vandal proofing of installation
Provision of tailor made security cages for Outdoor Units for each Split unit to protect againat theft |ltem 2
5.0 Testing & Commissioning
01 Testing & Balancing Sum 1
02 Commissioning & Handing over Sum 1

Total carried to Summary Page
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SECTION 1M - ALTERATIONS, RENOVATIONS & NEW BUILDINGS
NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)
PART C MECHANICAL INSTALLATIONS

BILL 2 - FIRE PROTECTION INSTALLATION

Item DESCRIPTION UNIT QTY RATE AMOUNT

Design, manufacture, works testing, supply and deliver to site, moving into position, erection,

connecting up, site testing, witness testing, proving to insurance inspectors, demonstrating to the

Employer, commissioning and maintenance of the complete mechanical systems and equipment

as shown on the drawings and datasheets.
1.0 FIRE HOSE REELS

30m fire hose reel including pro-rata cost for 50mm connecting pipework from the fire reticulation

main including 25 diameter drop pipe to hose reel and break ins, fittings, pipework, hanging/fixing

materials, finished paintwork, pressure gauge, etc., as per detail on tender drawings.
01 Staff Accomodation No. 4
02 Hotel No. 4
03 Conference Centre No. 3
1.1 PIPEWORK

Supply and install medium grade, seamless galvanized mild steel pipework c/w pipe supports and

accessories as specified and shown on the drawings
01 32mm dia m 40
02 25mm dia m 15
1.2 SITE RETICULATION AND HYDRANTS
1.2.1 Site Hydrants
01 100mm cast iron tamper proof hydrant valve No 5
02 "Chubb" 03451 pair of gunmetal instantaneous steamer connections fitted with caps and short No 5

lengths of chain, including U-tube and pressure gauge
03 100mm Tamper proof "Double - Booster" hydrant valve No 2
04 Provide 1200m x 80mm galvanised piping riser No 7
05 Provide hydrants with 15MPA concrete anchors No 7
1.2.2 Package A Site Ringmain
01 Supply and Install 110mm HDPE pipe c/w pipe supports and accessories as specified as per site |m 845

drawing
02 Supply and Install 65mm HDPE pipe as per site drawing m 30
03 Supply and Install 40mm HDPE Pipe as per site drawing m 95
04 Supply and Install 110 mm Isolation valve No 2
05 Excavation of Trench and back filling with imported material m 940
1.3 Extra Over for HDPE Fittings
01 110mm bend no 20
02 110mm Tee no 30
03 65mm bend no 10
04 65mm Tee no 20

Total Carried Forward
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SECTION 1M - ALTERATIONS, RENOVATIONS & NEW BUILDINGS
NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)
PART C MECHANICAL INSTALLATIONS

BILL 2 - FIRE PROTECTION INSTALLATION

Item DESCRIPTION UNIT QTY RATE AMOUNT
Total Brought Forward
1.4 Tees and reducing tees
1.4.1 GALVANISED
01 100 x 100 x 100mm No 10
02 100 x 80 x 100mm No 10
03 100 x 65 x 100mm No 8
04 80 x 80 x 80mm No 2
05 80 x 65 x 80mm No 8
06 65 x 65 x 65mm No 8
07 65 x 32 x 65mm No 4
08 65 x 32 x 65mm No 4
09 65 x 25 x 65mm No 12
10 32 x 32 x 32mm No 15
11 32 x 25 x 32mm No 10
12 25 x 25 x 25mm No 12
1.4.2 HDPE
01 100 x 100 x 100mm No 15
02 100 x 80 x 100mm No 15
03 100 x 65 x 100mm No 10
2.0 PORTABLE FIRE EXTINQUISHERS
21 Supply and install fire extinguishers complete as specified
211 9 kg CO2 fire extinguishers complete with backboard mounted as required
01 Conference Centre No. 1
02 Hotel No. 0 Rate only
03 Staff Accomodation No. 0 Rate only
21.2 4,5 kg DCP fire extinguishers complete with backboard mounted as required
01 Conference Centre No. 10
02 Hotel No. 8
03 Staff Accomodation No. 12
213 5kg kg carbon dioxide extinguishers in weather proo polycarbonate cabinet complete with
backboard mounted as required
01 Conference Centre No. 1
02 Hotel No. 1
03 Staff Accomodation No. 0 Rate only
2.2 FIRE Hose Reel CABINETS
Supply and install weather proof steel cabinets for fire Hose reels & 2x Fire extinguishers No 0 Rate only
3.0 STATUTORY FIRE SIGNAGE

Supply and install photo luminescent fire and evacuation signage as described below and as per
the tender drawings:

All signs to be framed in the natural anodized aluminium frame with mitred corner and concealed
elbow joints.

All wall mounted fire and evacuation signs to be fixed with concealed screws and no double sided
tape will be permitted for the mounting of the signs.

Total Carried Forward
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SECTION 1M - ALTERATIONS, RENOVATIONS & NEW BUILDINGS
NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)
PART C MECHANICAL INSTALLATIONS

BILL 2 - FIRE PROTECTION INSTALLATION

Item DESCRIPTION UNIT QTY RATE AMOUNT
Total Brought Forward
All suspended fire and evacuation signs to be hung from a steel cables or metal chains.
All signage to be a minimum 190mm size. And Photoluminescent
All fire and evacuation signs to be SANS 1186-1, 1186-3 and 1186-5 approved, and also to bear
the SANS stamp of approval.
01 E1/E2 no. 8
02 E2 no. 8
03 E3 no. 8
04 F15 no. 0
05 F4/5/6 no. 12
06 F13 no. 39
07 EE3 no. 7
08 Assembly point signage complete with 2.1m mounting pole no. 3
4.0 Fire Blanket
01 Supply and installation of 1.8mx1.8m Fiberglass Fire Emergency Blanket in the main kitchens Item 0 Rate only
02 Supply and installation of 1.0mx1.0m Fiberglass Fire Emergency Blanket in the main kitchens Item 1
5.0 Testing & Commissioning
01 Testing & Balancing Sum 1
02 Commissioning & Handing over Sum 1

Total carried to Summary Page
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SECTION 1M - NEW CONSTRUCTION

NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)
PART C MECHANICAL INSTALLATIONS

BILL 2 - FIRE DETECTION INSTALLATION ( Conference Center & Hotel)

Item Description Unit Qty Rate Amount
1 CONTROL AND COMMUNICATION
Supply and installation of addressable, Category L1 fire detection and alarm system in accordance
with SANS 10139 requirements
Fire Detection system to be of Ziton Manufacture or equivalent.
1.1 Fire Alarm Control Panels
Supply and installation of fire alarm control panel complete, including all necessary mounting
brackets glands etc.
01 4 Loops Addressable fire alarm control panel complete with zone indication matrix, Network Card |No 1
and 72hr Battery Backup all inclusive
02 Addressable fire Panel Repeater/ mimic supplied complete with zone indication matrix, Network No 3
Card and 72hr Battery Backup all inclusive
1.2 Cabling and Terminations
2-Core - 1.5mm2 - Fire retardent cable installed in conduit (conduit measured elsewhere),
including terminations.
01 Fire Resistant PH120 Fire cable. Twisted 2C x 1.5 Sq.mm + E, Stranded m 285
01 Cat 6 Networking cable c/w fire retardant insulation m 85
1.3 Power Supplies
01 Allow for electrical supplies to the fire alarm control panel. sum 1
1.2 LINE DEVICES

All line devices to be analogue addressable and provided with address labels

Total Carried Forward
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SECTION 1M - NEW CONSTRUCTION

NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)
PART C MECHANICAL INSTALLATIONS

BILL 2 - FIRE DETECTION INSTALLATION ( Conference Center & Hotel)

Item Description Unit Qty Rate Amount
Total Brought Forward Sum

1.21 Optical point-type smoke detectors

01 Supply and installation of addressable, optical smoke detectors, complete with base surface No 51
mounted to concrete slab or ceiling

1.2.2 Fixed Temperature Heat Detectors

01 Supply and installation of addresssable heat detector, complete with base surface mounted to No 4
concrete slab/ceiling

1.23 Multisensor (Optical Smoke and Heat)

01 Supply and installation of addressable, optical smoke/heat detector, complete with base surface  |No 0 Rate only
mounted to ceiling

1.2.4 Optical Beam Detectors

01 Supply and installation of optical beam detectors complete with detector, power supply, battery, No 0 Rate only
backboard nad I/0 Unit

1.2.5 Resettable Break Glass Unit
Supply and installation of addressable manual call points complete with resettable elements -
surface mounted

01 Manual Call Point (Red) - supplied complete with clear plastic hinged cover No 8

02 Weatherproof manual call point red supplied complete with clear plastic hinged cover No 3

03 Emergency Door Release (Green) - complete with clear plastic hinged cover No 3

Total Carried Forward
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SECTION 1M - NEW CONSTRUCTION

NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)
PART C MECHANICAL INSTALLATIONS

BILL 2 - FIRE DETECTION INSTALLATION ( Conference Center & Hotel)

Item Description Unit Qty Rate Amount
Total Brought Forward Sum
1.2.6 Audible and visual alarms
01 Supply and installation of surface mounted horn sounder and strobe visual indicator (white) No 3
complete with base
02 Supply and installation of addressable weatherproof Sounder Beacon (Red) No 3
1.2.7 Interface and Control
Supply and installation of interface units and relays supplied complete with surface mounted single
relay box (SMB-DIN1) c/w DIN35 rails for fixing
01 Input/Output Relay Unit No 3
02 Isolator Base Supplied complete with Cover to suit No 3
2.0 CONDUIT, WIREWAYS & ACCESSORIES
Conduit as specified under clause 3.3 of the standard specification including bending, jointing,
short lengths, draw boxes, expansion joints, adaptors, round coverplates with chrome
screwsbends and conduit ends which are to be allowed for in the conduit per meter rate.
2.1 PVC Conduit
01 @25mm PVC conduit built or chased into brick walls m 245
02 @25mm galvanised conduit on surface against underside of the concrete slab or against brick m 150
walls complete with galvanised saddles spaced at 500mm centres
2.2 Galvanised / Bosal Conduit
01 @25mm Galvanized / Bosal Conduit on surface against underside of the concrete slab or against |m 65

brick walls

Total Carried Forward
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SECTION 1M - NEW CONSTRUCTION

NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)
PART C MECHANICAL INSTALLATIONS

BILL 2 - FIRE DETECTION INSTALLATION ( Conference Center & Hotel)

Item Description Unit Qty Rate Amount
Total Brought Forward Sum

23 Draw Wire - Supply and Install by Electrical Contractor

01 Galvanised draw wire installed in conduits. m 285

2.4 Wire Baskets

01 HDG Wire Mesh Cable Tray 100mm medium duty m 70

3.0 Testing & Commissioning

01 Testing & Balancing Sum 1

02 Commissioning & Handing over Sum 1

Total carried to Summary Page
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SECTION 1M - NEW CONSTRUCTION

NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)
PART C MECHANICAL INSTALLATIONS

BILL 4 - LP GAS INSTALLATION

Item DESCRIPTION UNIT QTY RATE AMOUNT
* "Rate" includes material. delivery & installation labour.
Nutrition Centre/Kitchen
The supply, delivery, installation and commissioning of equipment as per the requirements of
SANS 10087-1 for LPG gas installation
A CONFERENCE CENTER KITCHEN
1,0 Copper piping complete with fittings, brackets and welded joints.
1.1 15mm dia nominal bore m 10
1,2 22mm dia nominal bore m 0 Rate only
1.3 25mm dia nominal bore m 0 Rate only
2,0 LPG Gas Quality Isolating Valve
2.1 15mm dia nominal bore No. 3
2,2 25mm dia nominal bore No. 0 Rate only
2.3 Low Pressure regulator No 1
3,0 LPG Gas Quality Flexible Hose Connector
2.1 15mm dia nominal bore No. 1
2.1 25mm dia nominal bore No. 0 Rate only
4,0 Sleeve
41 50mm PVC Sleeve to be cast in floor m 5
5,0 Supply and Install 2x2 48kg LPG right and left Cylinders, Manifold and Ancillary Equipment as per
Tender Drawing:
5,1 2x2 Cylider Manifold Item 1
52 Supply 48kg Cylinders Item 0 Rate only
6,0 Fittings
6,1 Reducers
01 25 -15 mm dia nominal bore No. 0 Rate only
02 15 -10 mm dia nominal bore No. 0 Rate only
6.2 Bends
01 25 mm dia nominal bore No. 0 Rate only
02 15 mm dia nominal bore No. 5
6,3 Tees
01 25mm dia nominal bore No. 0 Rate only
7,0 Valve Box
Isolating valve box including valves, instrumentation, identification labelling, etc
Valve Cabinets with one Diameter 25mm Isolating valve. No. 1

TOTAL CARRIED FORWARD
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SECTION 1M - ALTERATIONS, RENOVATIONS & NEW BUILDINGS
NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)
BILL 4 - LP GAS INSTALLATION

Item DESCRIPTION UNIT QTY RATE AMOUNT
* "Rate" includes material. delivery & installation labour.
TOTAL BROUGHT FORWARD
8,0 PRESSURE REGULATOR
8,1 FIRST STAGE PRESSURE REGULATOR
Supply, deliver, off-load, store on site and install First Stage Pressure regulator for a maximum No. 1
gas demand of 750 000kJ/hr
9,0 1000x550mm Steel Diamond Steel mesh hot dip galvanised locable cage/enclosure with roof, pad |Iltem 1

lock, no-unauthorised personnel, no-smoking sign, no celphone sign

TOTAL CARRIED TO SUMMARY PAGE
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SECTION 1M - NEW CONSTRUCTION

NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)

PART C MECHANICAL INSTALLATIONS

SECTION 1.1 - BILL NO. 5B: KITCHEN EQUIPMENT (MECHANICAL INSTALLATIONS)

ITEM NO. |DESCRIPTION UNIT QTY RATE* AMOUNT

Supply, install and commission the following Kitchen Equipment as per the Technical specification

* "Rate" includes material. delivery & installation labour.

Conference centre Kitchen
1.0 Cooking Equipment
01 4 Burner gas stove 118,000 kj/hr, Floor Standing with Electric Oven. No 1
3.0 Hydro boil water heaters are
01 15L item 1
5.0 Chest freezers

Electric. Supply, installed and commissioned.240V, 2.2kW, Size 874 x 1751 x 680 No 1
6.0 Industrial microwave

Electric, Commerial grade. Supply, installed and commissioned.55 liters, 240V, 2kW No 2
7.0 Tables

Supply and installation of All 430 stainless steel top with under shelf. Stainless steel legs with

adjustable foot pieces. Heavy duty galvanised backing sheet with bitumastic sound deadening.

150mm high splash back to rear. Supply, installed and commissioned
01 900 x 650 x 910mm (H) No 1
02 1200 x 650 x 910mm (H) No 2
03 1840 x 650 x 910mm (H) No 1
04 2250 x 650 x 910mm (H) No 1
8.0 Sinks

All 430 type stainless steel. Cold pressed bowl AISI 304CR NI grade stainless steel with 40mm

waste outlet hole. 150mm high splash back to rear. Stainless steel legs with adjustable foot

pieces. Heavy duty backing sheet with bitumastic sound deadening. Supply, installed and

commissioned
03 Double Bowl Preparation Sink. Bowl Dimensions: 505 x 505 x 250mm (D). Total dimensions: 1850 [No 1

x 650 x 910mm (H)
1.0 EXTRACTION CANOPY

Supply, install and commission the following Equipment as per the Technical specification

Stainless steel Extraction Canopy with support brackets, Filters, Fire Dampers, Drip trays etc.As

follows: Refer to detail drawings/ working drawings
1.1 EXTRACTION CANOPY

1200x950 Canopy of 09mm 430 stainless steel with a no 4 satin finish. Canopy to have 2 x 495l/s |No 1

inertia filters. Fan capacity as follows: 950l/s@ 150Pa

TOTAL AMOUNT CARRIED FORWARD TO SUMMARY PAGE
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SECTION 1M - NEW CONSTRUCTION
NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)
SECTION 1.8 - BILL NO. 8: HOT WATER GENERATION & DISTRIBUTION (MECHANICAL INSTALLATIONS)

Item Description Unit QTY Rate Amount

Bill No 2: Hot Water Plant

The supply, delivery, installation and commsioning of equipment as shall be detailed in this

schedule.Tenderers are referred to The Technical specification for the Domestic Hot and Cold

Water Installation.
1 COPPER PIPE

Class 0 copper water piping in accordance with SANS 460 installed complete with short lengths,

cutting, plain couplings, capillary solder and jointing strictly in accordance with the Manufacturer's

instructions, support bracksts etc.
1.1 Chased in Wall Pipe lengths: (Including chasing,welding, connecters, etc.)
01 dia 15 m 265
02 dia 22 m 165
03 dia 28 m 225
1.2 In Ceiling Void/ shaft Pipe lengths: (Including hangers, brackets, welding, mountings, flanges,

gaskets, connecters, bolts, nuts, washers, anchors, joining connecters, etc.)
01 dia 15 m 50
02 dia 22 m 20
03 dia 28 m 225
04 dia 35 m 20
05 dia 42 m 0 Rate only
1.3 Bends: (Including hangers, brackets, welding, mountings, flanges, gaskets, etc.)
01 dia 15 No 185
02 dia 22 No 80
03 dia 28 No 50
1.4 Tees: Extra over copper piping for capillary fittings in accordance with SANS - 2 complete with

hangers, brackets, soldering , etc.
01 dia 15-15-15 No 105
02 dia 22-22-22 No 70
03 dia 28-28-28 No 25

TOTAL CARRIED FORWARD
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SECTION 1M - ALTERATIONS, RENOVATIONS & NEW BUILDINGS
NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)
SECTION 1.8 - BILL NO. 8: HOT WATER GENERATION & DISTRIBUTION (MECHANICAL INSTALLATIONS)

Item Description Unit QTY Rate Amount
TOTAL BROUGHT FORWARD
1.5 Reducers
Extra over copper piping for capillary fittings in accordance with SANS - 2 complete with hangers,
brackets, soldering , etc.
01 dia 22 -15 No 65
02 dia 28 - 22 No 65
2 Isolating valves: Ball type Isolating Valve complete with couplings to piping, etc., all strictly in
accordance with Manufacturer's instructions and complying to SANS 1056 - 3
2.1 dia 15 No 105
2.2 dia 22 No 70
2.3 dia 28 No 15
3 Non return valves: Lift type Non Return Valve complete with couplings to piping, etc., all strictly in
accordance with Manufacturer's instructions.
3.1 dia 22 No 0 Rate only
4 Pressure Relief Valves: Specified Valve complete with couplings to piping, etc., all strictly in
accordance with Manufacturer's instructions.
4.1 dia 22 No 0 Rate only
5 Air Relief Valves: Specified Valve complete with couplings to piping, etc., all strictly in accordance
with Manufacturer's instructions.
5.1 dia 22 No 30
6 Vacuum Breaker: Specified Valve complete with couplings to piping, etc., all strictly in accordance
with Manufacturer's instructions.
6.1 dia 22 No 30
7 Strainers: Specified Strainer complete with couplings to piping, etc., all strictly in accordance with
Manufacturer's instructions.
71 dia 22 No 0 Rate only
7.2 dia 28 No 0 Rate only
7.3 dia 32 No 0 Rate only
8 Pipe Mounted Measuring Port
Specified pipe mounted temperature measuring port complete with couplings to piping, etc., all No 0 Rate only
strictly in accordance with Manufacturer's instructions.
TOTAL CARRIED FORWARD
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SECTION 1M - ALTERATIONS, RENOVATIONS & NEW BUILDINGS
NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)

SECTION 1.8 - BILL NO. 8: HOT WATER GENERATION & DISTRIBUTION (MECHANICAL INSTALLATIONS)

Item Description Unit QTY Rate Amount
TOTAL BROUGHT FORWARD
9.0 Pipe Insulation
25 mm thick snap-on preformed glass fibre insulation a density of 80 kg/m3 covered with cloth
wrapp.
9.1 dia 15 m 50
9.2 dia 22 m 20
9.3 dia 28 m 225
9.4 dia 35 m 5
9.5 dia 42 m 5
10.0 Pipe Insulation (Exposed piping) 25 mm thick snap-on preformed glass fibre insulation with a
density of 80 kg/m3 and covered with 0.5mm thick galvanised sheet metal cladding.
10.1 dia 25 m 0 Rate only
10.2 dia 22 m 0 Rate only
10.3 dia 28 m 0 Rate only
12 Pipe hangers: Complete with angle irons, hangers, rods,chains/rods, brackets, anchors/fasteners,
welding, mountings, flanges, gaskets, bolts, nuts, washers, etc.
121 Pipe hangers:(Ceiling or Truss Mounted)
12,1,1 dia 108 to 15 Two Pipe Support. No 50
12,1,2 dia 108 to 15 Single Pipe Support. No 50
19 Solar Geyser With Electric Back up rated 3Kw
19.1 150L No. 28
19.2 Adjustable inclined roof Mounting Bracket set at 36 degree to the horizontal and facing North No. 28
20 Electric Geyser rated 3Kw
20.1 100 Liter No. 3
20.2 Galv Driptray Geyser 150/200L No. 3
21.0 Testing & Commissioning
01 Pressure Testing & Balancing Sum 1
02 Commissioning & Handing over Sum 1

TOTAL CARRIED TO FINAL SUMMARY PAGE
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SECTION 1M - NEW CONSTRUCTION

NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)

MECHANICAL INSTALLATIONS

SECTION 1.1 - BILL NO 1,9: COLD WATER RETICULATION (MECHANICAL INSTALLATIONS)

Item Description Unit Qty Rate Amount

The supply, delivery, installation and commisioning of water piping as shall be detailed in this

schedule.Tenderers are referred to The Technical specification for wet services DID-E-M2 Rev2
1.0 COPPER PIPE

Class 0 copper water piping in accordance with SANS 460 installed complete with short lengths,

cutting, plain couplings, capillary solder and jointing strictly in accordance with the specification for

Wet service,support bracksts and all necessary appurtinancies for a complete installation
1.1 Chased in Wall Pipe lengths: (Including chasing,welding, connecters, etc.)
01 dia 15 m 415
02 dia 22 m 165
03 dia 28 m 225
1.2 In Ceiling Void/ shaft Pipe lengths: (Including hangers, brackets, welding, mountings, flanges,

gaskets, connecters, bolts, nuts, washers, anchors, joining connecters, etc.)
01 dia 15 m 385
02 dia 22 m 210
03 dia 28 m 155
04 dia 35 m 90
05 dia 42 m 115
06 dia 54 m 50
1.3 Bends:
01 dia 15 No. 510
03 dia 22 No. 140
04 dia 28 No. 165
05 dia 35 No. 90
06 dia 42 No. 45
07 dia 54 No. 90
1.4 Tees:
01 dia 15 No. 510

TOTAL CARRIED FORWARD
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SECTION 1M - NEW CONSTRUCTION
NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)
MECHANICAL INSTALLATIONS

SECTION 1.1 - BILL NO 1,9: COLD WATER RETICULATION (MECHANICAL INSTALLATIONS)

Item Description Unit Qty Rate Amount
TOTAL BROUGHT FORWARD
02 dia 22 No. 140
03 dia 28 No. 345
04 dia 35 No. 205
05 dia 42 No. 20
06 dia 54 No. 20
1.5 Reducers
01 dia 22x15 No. 340
02 dia 28x15 No. 260
03 dia 35x15 No. 240
04 dia 42x22 No. 240
05 dia 54x22 No. 240
2.0 Isolating valves: Ball type Isolating Valve complete with couplings to piping, etc., all strictly in
accordance with Manufacturer's instructions and complying to SANS 1056 - 3
01 dia 15 No. 155
02 dia 22 No. 65
03 dia 28 No. 20
04 dia 35 No. 5
05 dia 42 No. 5
06 dia 54 No. 5

TOTAL CARRIED FORWARD
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SECTION 1M - ALTERATIONS, RENOVATIONS & NEW BUILDINGS

NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)

MECHANICAL INSTALLATIONS

SECTION 1.1 - BILL NO 1,9: COLD WATER RETICULATION (MECHANICAL INSTALLATIONS)

Item Description Unit QTY Rate Amount
TOTAL BROUGHT FORWARD
3.0 Non return valves: Lift type Non Return Valve complete with couplings to piping, etc., all strictly in
accordance with Manufacturer's instructions.
01 dia 42 No. 1
02 dia 54 No. 1
03 dia 110 No. 2
4.0 Pressure Reducing Valve
01 dia 22 No 5 Rate only
02 dia 28 No 0 Rate only
03 dia 40 No 5
04 dia 100 No 0 Rate only
5.0 Flexible Connection: Flexible braided connection 15mm dia [300mm long] No 90
6.0 Pipe hangers: Complete with angle irons, hangers, rods,chains/rods, brackets, anchors/fasteners,
welding, mountings, flanges, gaskets, bolts, nuts, washers, etc.
6.1 Pipe hangers:(Ceiling or Truss Mounted)
01 dia 54 to 15mm Three Pipe Support. No. 105
7.0 Cable tray for pipe including installation, complete with 41mm galvanised uni-strut type channel
and 10mm galvanised threaded rods.
01 300x100 m 225
02 150x100 m 120
8.0 Site Reticulation/ House connections
8.1 Excavation & Backfilling
01 Excavation of Trench and back filling with imported material m 100

TOTAL CARRIED FORWARD
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SECTION 1M - ALTERATIONS, RENOVATIONS & NEW BUILDINGS
CULTURA HIGH SCHOOL
SECTION 1.1 - BILL NO 1,9: COLD WATER RETICULATION (MECHANICAL INSTALLATIONS)

Item Description Unit QTY Rate Amount
TOTAL BROUGHT FORWARD
8.2 HDPE Piping
Under ground piping connections to ring Main Connection to site water reticulation(Including
jointing, joining connecters, etc. Piping to be exruded complete with colour coding as per Gauteng
DID Specifications)
01 dia 22 m 0 Rate only
02 dia 28 m 0 Rate only
03 dia 35 m 0 Rate only
04 dia 42 m 80
8.3 Bends: (Including jointing, joining connecters, etc. as per Gauteng DID Specifications)
01 dia 22 No. 0 Rate only
02 dia 28 No. 0 Rate only
03 dia 35 No. 0 Rate only
04 dia 42 No. 130
8.4 Tees: (Including jointing, joining connecters, etc. as per Gauteng DID Specifications)
01 dia 15 No. 0 Rate only
02 dia 22 No. 0 Rate only
03 dia 28 No. 0 Rate only
04 dia 35 No. 0 Rate only
05 dia 42 No. 45 Rate only
06 Sterilisation of pipelines Sum 1
21.0 Testing & Commissioning
01 Pressure Testing & Balancing Sum 1
02 Commissioning & Handing over Sum 1

TOTAL CARRIED TO FINAL SUMMARY PAGE
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SECTION 1M - ALTERATIONS, RENOVATIONS & NEW BUILDINGS

NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)

PART C MECHANICAL INSTALLATIONS

SECTION 1.1 - BILL NO 1,9: DRAINAGE RETICULATION (MECHANICAL INSTALLATIONS)

Item

Description

Unit

Qty

Rate

Amount

PLUMBING AND DRAINAGE (PROVISIONAL)

A

NOTE: Tenderers are advised to study the Model Preambles for "Specification of materials and
method to be used - General Specification for building contracts standard conditions.” (GP ASC
Rev 0) Items, materials or methods to be used specified by trade names or catalogue numbers
are only an indication of the quality required. ltems, materials or methods of similar quality may be
used with prior approval from the principal agent

NOTE: Unless otherwise stated herein, all items in this bill shall be deemed to fall into Work Group
No 146 and 148 for CPAP purposes

uPVC pressure pipes and fittings: Pipes for water supply shall be of the class described. Pipes of
40mm diameter and smaller shall be plain ended with solvent welded uPVC loose sockets and
fittings. Pipes of 50mm diameter and greater shall have sockets and spigots with push-in type
integral rubber ring joints. Bends shall be uPVC and all other fittings shall be cast iron, all with
similar push-in type joints

Copper pipes: Pipes shall be carbon free and of hard drawn Class O as manufactured by
"Maksal". Pipes shall not be bent. Fittings to copper pipes shall be "Cobra Watertech" type
capillary solder fittings. Capillary solder fittings shall comply with ISO 2016. Copper pipes are to be
installed in accordance with the latest revision of the code of Practice for Copper Plumbing
soldering techniques. Flux, solder, etc to be strictly in accordance with the manufacturer's
requirements with special attention to copperflux composition

Galvanised steel pipes and fittings: Galvanised steel pipes are to be "Tosa" medium class to
SABS 62 and fittings are to be manufactured by "Tupy"

Total Carried forward
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SECTION 1M - ALTERATIONS, RENOVATIONS & NEW BUILDINGS

NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)

PART C MECHANICAL INSTALLATIONS

SECTION 1.1 - BILL NO 1,9: DRAINAGE RETICULATION (MECHANICAL INSTALLATIONS)

Item

Description

Unit

QTY

Rate

Amount

Brought Down

Reducing fittings: Where fittings have reducing ends or branches they are described as "reducing”.
In the case of pipes with diameters not exceeding 60 mm only the largest end or branch size is
given. Should the contractor wish to use other fittings and bushes or reducers he may do so on the
understanding that no claim in this regard will be entertained. In the case of pipes with diameters
exceeding 60 mm all sizes are given and no claim for extra bushes, reducers, etc will be
entertained

Disinfection of water pipework: All pipework is to be disinfected in accordance with SABS 1

General: Descriptions of pipes laid in and including trenches, inspection chambers, french drains,
septic tanks, etc shall be deemed to include excavation, bedding, backfilling, compaction to a
minimum of 93% Modified AASHTO density and disposal of surplus material. Descriptions of
copper service pipes and flexible connecting pipes shall include connections to taps, cisterns, etc
and to steel pipes. Descriptions of wc pans, slop hoppers, etc shall be deemed to include for joints
to soil pipes (pan connectors separately measured). Unless otherwise stated all items in this bill
shall be deemed to fall into Work Group No. 148 for CPAP purposes

Total Carried forward
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SECTION 1M - ALTERATIONS, RENOVATIONS & NEW BUILDINGS

NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)

PART C MECHANICAL INSTALLATIONS

SECTION 1.1 - BILL NO 1,9: DRAINAGE RETICULATION (MECHANICAL INSTALLATIONS)

Item Description Unit QTY Rate Amount
Brought Down
1.0 uPVC pipes
01 40mm Pipes m 0 Rate only
02 50mm Pipes m 750
03 110mm Pipes laid in and including trenches not exceeding 1m deep under surface beds m 350
2.0 Extra over uPVC pipes for uPVC fittings
01 50 x 40mm Reducer No 0 Rate only
02 50-50mm Coupling No 250
03 40mm Bend No 0 Rate only
04 50 mm Tee No 80
05 50mm Bend No 180
06 40mm Acess bend No 0 Rate only
07 50mm Acess bend No 150
07 50mm Acess bend with ventilation horn No 20
08 110mm Acess bend with ventilation horn No 10
09 50mm Acess junction No 25
10 110mm Acess junction No 65
1 110mm Straight pan connector No 70
12 50mm "G.l. One way" vent valve No 30
13 110mm "G.l. One way" vent valve No 10
14 50 mm Strap-on-boss connector No 5
Total Carried forward
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SECTION 1M - ALTERATIONS, RENOVATIONS & NEW BUILDINGS

NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)

PART C MECHANICAL INSTALLATIONS

SECTION 1.1 - BILL NO 1,9: DRAINAGE RETICULATION (MECHANICAL INSTALLATIONS)

Item Description Unit QTY Rate Amount
Brought Down
WASTE UNIONS ETC
3.0 Waster Unions
01 32mm chrome plated basin waste union with backnut,plug and chain. No 50
02 38mm Urinal waste union with backnut No 15
4.0 TRAPS
01 50mm Deep seal "P" or "S" trap No 55
02 32-50mm Butyl rubber deep seal P or S trap No 5
03 50-50mm Butyl rubber deep seal P or S trap No 8
04 50 x 300mm Butyl rubber combination for double bowl and with two deep seal P traps No 7
05 32-40mm Chromium plated bottle trap No 10
06 40-40mm Chromium plated bottle trap No 0 Rate only
07 110mm dia P-trap right or left outlet No 15
08 110mm dia P-trap left or right or rear outlet No 20
5.0 Bottle Traps or other approved
01 32mm '345/40' Chrome plated bottle trap with outlet for 40mm PVC No 0 Rate only
6.0 Brass
01 40mm Shower trap including stainless steel grating No 7
Total Carried forward
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SECTION 1M - ALTERATIONS, RENOVATIONS & NEW BUILDINGS

NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)

PART C MECHANICAL INSTALLATIONS

SECTION 1.1 - BILL NO 1,9: DRAINAGE RETICULATION (MECHANICAL INSTALLATIONS)

Item

Description

Unit

QTY

Rate

Amount

Brought Down

7.0

Floor drain

01

A complete 40mm side outlet wet floor drain with 75mm water trap & white ABS plastic grate.

No

40

8.0

Site reticulation / House connections

8.1

DRAINAGE

Drainage below ground. Supply, erection & commissioning of complete drainage system acc to
SANS 10252-2. SVP Piping

8.1.1

HDPE PIPING SYSTEM: (Under ground buried) HDPE pipe to SANS 4427 Part 2 Pipes of 75mm
and larger: Material grade PE 100 and pressure rating PN 12.5. Supply pipe in 12 m (minimum)
lengths. Pipes less than 75mm: Material grade PE 100 and pressure rating PN 16. Supply pipe in
100m coils (minimum) lengths. Installed complete with cutting, strictly in accordance with the
Manufacturer's instructions and SANS 4427. Connections underground shall be busion or butt
welded only. To ensure water tightness use butt-welded joints (SABS 0268 &€“Part 1) or electro-
fusion welding (SABS 0268 a€“Part 2) where butt welding is not possible. No compression fittings
are allowed except if in watertight manholes. All piping must be pressure tested in the presence of
the Department and the Department must carry out all inspections before backfilling takes place.
Prepare trenches and do backfilling and compacting in accordance with SANS 1200. Trenching to
be done acc to DEPARTMENT OF PUBLIC WORKS APPROPRIATE DEVELOPMENT OF
INFRASTRUCTURE ON DOLOMITE: GUIDELINES FOR CONSULTANTS. Piping from main
reticulation to the building is unjointed.

01

110 mm N, piping to SANS 791

280

Total Carried forward
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SECTION 1M - ALTERATIONS, RENOVATIONS & NEW BUILDINGS

NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)

PART C MECHANICAL INSTALLATIONS

SECTION 1.1 - BILL NO 1,9: DRAINAGE RETICULATION (MECHANICAL INSTALLATIONS)

Item Description Unit QTY Rate Amount

Brought Down
8.1.2 SVP Fittings

SVP Fittings. Fittings are to be fitted with deep seal traps.
01 110mm N, T-piece 45A° (Y style) to 110mm No 35
02 HDPE Electrofusion Coupler 50mm 50
03 160mm X 110mm Branch 45° No 25
04 HDPE Y-Branch fitting 135deg 110x110 No 25
05 HDPE Electrofucion Coupler 110mm No 80
06 HDPE Branch fitting swept 88.5deg 110x110 No 25
8.1.3 Bends 45 deg (butt weld): HDPE fittings to SANS 4427 Part 3 Material grade PE 100 and pressure

rating PN 12.5 Installed complete with cutting, strictly in accordance with the Manufacturer's

instructions and SANS 4427.
01 outside dia 110 No 20
8.1.4 Bends 90 deg (butt weld): HDPE fittings to SANS 4427 Part 3 Material grade PE 100 and pressure

rating PN 12.5 Installed complete with cutting, strictly in accordance with the Manufacturer's

instructions and SANS 4427.
01 outside dia 110 No 30
02 outside dia 50 No 50
9.0 Trenching and backfilling

Excavation of Trench and back filling with imported material. Trench and backfill to SANS 1200 as

per drawing
01 outside dia 110 exceeding 1m but not exceeding 2m deep m 144

Total Carried forward
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SECTION 1M - ALTERATIONS, RENOVATIONS & NEW BUILDINGS

NYLSVLEI( STAFF ACCOMODATIONS, CONFERENCE FACILITY & HOTEL)

PART C MECHANICAL INSTALLATIONS

SECTION 1.1 - BILL NO 1,9: DRAINAGE RETICULATION (MECHANICAL INSTALLATIONS)

Item Description Unit QTY Rate Amount
Brought Down

10.0 Testing & Commissioning

01 Pressure Testing & Balancing Sum 1

02 Commissioning & Handing over Sum 1
Total Carried to summary
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